

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 28, 2025**

SHELBY COUNTY (Contract No. DB2501 Call 001)

NH-I-40-1(370),79I040-S1-011,79I040-S3-007

(CONSTRUCTION) THE REHABILITATION OF I-40 IN SHELBY CO. FROM LEVEE ROAD OVERHEAD TO HOLLYWOOD STREET OVERHEAD.

PROJECT LENGTH - 5.700 MILES

COMPLETION TIME - A + B BIDDING

---

	COST(A)	TIME(B)	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$67,100,000.00	\$31,150,000.00 (623 CD)	\$98,250,000.00
Lehman-Roberts Company	\$66,574,561.89	\$31,900,000.00 (638 CD)	\$98,474,561.89

		CONTRACT DB2501	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01.20 DESIGN-BUILD CONSTR STAKES, LINES&amp;GRADES</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$612,500.0000	\$612,500.00
Lehman-Roberts Company		\$527,457.9800	\$527,457.98
<b>105-01.55 DESIGN-BUILD DESIGN ENG SERVICES</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$2,970,000.0000	\$2,970,000.00
Lehman-Roberts Company		\$1,664,799.4900	\$1,664,799.49
<b>105-08.20 DESIGN-BUILD CONTRACT MANAGEMENT</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$12,311,835.3800	\$12,311,835.38
Lehman-Roberts Company		\$366,757.6100	\$366,757.61
<b>203-01.95 DESIGN-BUILD GRADING AND ROADWAYS</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$4,919,083.0000	\$4,919,083.00
Lehman-Roberts Company		\$16,315,133.9400	\$16,315,133.94
<b>204-05.50 DESIGN-BUILD GEOTECHNICAL</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$665,000.0000	\$665,000.00
Lehman-Roberts Company		\$107,717.3200	\$107,717.32
<b>209-01.50 DESIGN-BUILD ENVIR MANAGMNT (INCL. EPSC)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$748,733.3400	\$748,733.34
Lehman-Roberts Company		\$801,472.3700	\$801,472.37
<b>301-50.50 DESIGN-BUILD PAVEMENT</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$31,595,849.2300	\$31,595,849.23
Lehman-Roberts Company		\$22,993,455.9700	\$22,993,455.97
<b>604-10.95 DESIGN-BUILD BRIDGES</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$1,025,750.0000	\$1,025,750.00
Lehman-Roberts Company		\$3,714,567.8300	\$3,714,567.83
<b>610-10.50 DESIGN-BUILD DRAINAGE</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$869,100.0000	\$869,100.00
Lehman-Roberts Company		\$1,394,055.8800	\$1,394,055.88
<b>712-01.75 DESIGN-BUILD MAINTENANCE OF TRAFFIC</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$5,349,528.2500	\$5,349,528.25
Lehman-Roberts Company		\$6,278,932.2000	\$6,278,932.20

UNIT PRICE

EXTENSION

**713-15.25 DESIGN-BUILD SIGNING****1.000 LS**

Jones Bros. Contractors, LLC  
 Lehman-Roberts Company

\$1,216,528.3000

\$1,216,528.30

\$1.0000

\$1.00

**714-40.75 DESIGN-BUILD UTILITIES****1.000 LS**

Jones Bros. Contractors, LLC  
 Lehman-Roberts Company

\$15,000.0000

\$15,000.00

\$1.0000

\$1.00

**716-99.50 DESIGN-BUILD STRIPING/PAVEMENT MARKINGS****1.000 LS**

Jones Bros. Contractors, LLC  
 Lehman-Roberts Company

\$1,551,092.5000

\$1,551,092.50

\$733,422.9800

\$733,422.98

**717-99.95 MOBILIZATION (DESIGN-BUILD)****1.000 LS**

Jones Bros. Contractors, LLC  
 Lehman-Roberts Company

\$3,250,000.0000

\$3,250,000.00

\$11,676,786.3200

\$11,676,786.32

**SUB-TOTAL ROADWAY**

Jones Bros. Contractors, LLC	\$67,100,000.00
Lehman-Roberts Company	\$66,574,561.89

**TOTAL CONTRACT**

	COST(A)	TIME(B)	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$67,100,000.00	\$31,150,000.00 (623 CD)	\$98,250,000.00
Lehman-Roberts Company	\$66,574,561.89	\$31,900,000.00 (638 CD)	\$98,474,561.89