

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

WHITE COUNTY (Contract No. CNZ902 Call 001)

93S111-M3-002

THE CONSTRUCTION OF A SMALL DRAINAGE STRUCTURE ON S.R. 111 AT L.M. 15.76.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2026

---

TOTAL CONTRACT	
Rogers Group, Inc.	\$2,416,497.21
Mack Construction, LLC	\$2,733,093.40
Cleary Construction, Inc.	\$3,181,650.97
J. Hill Excavating, LLC	\$3,824,182.94
Adams Contracting, LLC	\$5,672,470.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Rogers Group, Inc.	\$11,750.0000	\$11,750.00
	Mack Construction, LLC	\$5,500.0000	\$5,500.00
	Cleary Construction, Inc.	\$40,000.0000	\$40,000.00
	J. Hill Excavating, LLC	\$38,750.0000	\$38,750.00
	Adams Contracting, LLC	\$15,800.0000	\$15,800.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Rogers Group, Inc.	\$3,250.0000	\$3,250.00
	Mack Construction, LLC	\$5,500.0000	\$5,500.00
	Cleary Construction, Inc.	\$20,000.0000	\$20,000.00
	J. Hill Excavating, LLC	\$45,000.0000	\$45,000.00
	Adams Contracting, LLC	\$19,000.0000	\$19,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Rogers Group, Inc.	\$2,650.0000	\$2,650.00
	Mack Construction, LLC	\$5,304.0000	\$5,304.00
	Cleary Construction, Inc.	\$30,000.0000	\$30,000.00
	J. Hill Excavating, LLC	\$33,850.0000	\$33,850.00
	Adams Contracting, LLC	\$15,300.0000	\$15,300.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	17,737.000 C.Y.		
	Rogers Group, Inc.	\$10.0000	\$177,370.00
	Mack Construction, LLC	\$10.0000	\$177,370.00
	Cleary Construction, Inc.	\$17.6000	\$312,171.20
	J. Hill Excavating, LLC	\$29.7500	\$527,675.75
	Adams Contracting, LLC	\$36.0000	\$638,532.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	850.000 TON		
	Rogers Group, Inc.	\$30.1500	\$25,627.50
	Mack Construction, LLC	\$27.0000	\$22,950.00
	Cleary Construction, Inc.	\$31.0000	\$26,350.00
	J. Hill Excavating, LLC	\$49.0000	\$41,650.00
	Adams Contracting, LLC	\$52.0000	\$44,200.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	2,254.000 C.Y.		
	Rogers Group, Inc.	\$18.6000	\$41,924.40
	Mack Construction, LLC	\$22.0000	\$49,588.00
	Cleary Construction, Inc.	\$21.5000	\$48,461.00
	J. Hill Excavating, LLC	\$25.0000	\$56,350.00
	Adams Contracting, LLC	\$76.0000	\$171,304.00

		UNIT PRICE	EXTENSION
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
	<b>3,103.000 C.Y.</b>		
	Rogers Group, Inc.	\$4.5800	\$14,211.74
	Mack Construction, LLC	\$9.0000	\$27,927.00
	Cleary Construction, Inc.	\$20.0000	\$62,060.00
	J. Hill Excavating, LLC	\$11.0000	\$34,133.00
	Adams Contracting, LLC	\$30.0000	\$93,090.00
<b>203-05</b>	<b>UNDERCUTTING</b>		
	<b>482.000 C.Y.</b>		
	Rogers Group, Inc.	\$19.7500	\$9,519.50
	Mack Construction, LLC	\$20.0000	\$9,640.00
	Cleary Construction, Inc.	\$30.0000	\$14,460.00
	J. Hill Excavating, LLC	\$34.2500	\$16,508.50
	Adams Contracting, LLC	\$57.0000	\$27,474.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
	<b>1,284.000 C.Y.</b>		
	Rogers Group, Inc.	\$28.7500	\$36,915.00
	Mack Construction, LLC	\$40.0000	\$51,360.00
	Cleary Construction, Inc.	\$20.0000	\$25,680.00
	J. Hill Excavating, LLC	\$85.0000	\$109,140.00
	Adams Contracting, LLC	\$94.0000	\$120,696.00
<b>204-08</b>	<b>FOUNDATION FILL MATERIAL</b>		
	<b>126.000 C.Y.</b>		
	Rogers Group, Inc.	\$70.5000	\$8,883.00
	Mack Construction, LLC	\$60.0000	\$7,560.00
	Cleary Construction, Inc.	\$75.0000	\$9,450.00
	J. Hill Excavating, LLC	\$78.0000	\$9,828.00
	Adams Contracting, LLC	\$130.0000	\$16,380.00
<b>204-08.01</b>	<b>BACKFILL MATERIAL (FLOWABLE FILL)</b>		
	<b>57.000 C.Y.</b>		
	Rogers Group, Inc.	\$255.0000	\$14,535.00
	Mack Construction, LLC	\$250.0000	\$14,250.00
	Cleary Construction, Inc.	\$320.0000	\$18,240.00
	J. Hill Excavating, LLC	\$415.0000	\$23,655.00
	Adams Contracting, LLC	\$390.0000	\$22,230.00
<b>209-03.21</b>	<b>FILTER SOCK (12 INCH)</b>		
	<b>2,200.000 L.F.</b>		
	Rogers Group, Inc.	\$4.2300	\$9,306.00
	Mack Construction, LLC	\$4.2000	\$9,240.00
	Cleary Construction, Inc.	\$4.6000	\$10,120.00
	J. Hill Excavating, LLC	\$5.2000	\$11,440.00
	Adams Contracting, LLC	\$5.7500	\$12,650.00

		UNIT PRICE	EXTENSION
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>98.000 C.Y.</b>		
	Rogers Group, Inc.	\$38.0000	\$3,724.00
	Mack Construction, LLC	\$12.0000	\$1,176.00
	Cleary Construction, Inc.	\$30.0000	\$2,940.00
	J. Hill Excavating, LLC	\$20.0000	\$1,960.00
	Adams Contracting, LLC	\$23.0000	\$2,254.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>235.000 L.F.</b>		
	Rogers Group, Inc.	\$6.0500	\$1,421.75
	Mack Construction, LLC	\$6.5000	\$1,527.50
	Cleary Construction, Inc.	\$6.8000	\$1,598.00
	J. Hill Excavating, LLC	\$7.1500	\$1,680.25
	Adams Contracting, LLC	\$7.0000	\$1,645.00
<b>209-09.01</b>	<b>SANDBAGS</b>		
	<b>170.000 BAG</b>		
	Rogers Group, Inc.	\$30.0000	\$5,100.00
	Mack Construction, LLC	\$8.0000	\$1,360.00
	Cleary Construction, Inc.	\$10.0000	\$1,700.00
	J. Hill Excavating, LLC	\$15.0000	\$2,550.00
	Adams Contracting, LLC	\$8.7500	\$1,487.50
<b>209-09.03</b>	<b>SEDIMENT FILTER BAG (15' X 15')</b>		
	<b>4.000 EACH</b>		
	Rogers Group, Inc.	\$634.0000	\$2,536.00
	Mack Construction, LLC	\$620.0000	\$2,480.00
	Cleary Construction, Inc.	\$1,900.0000	\$7,600.00
	J. Hill Excavating, LLC	\$1,750.0000	\$7,000.00
	Adams Contracting, LLC	\$390.0000	\$1,560.00
<b>209-20.03</b>	<b>POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>		
	<b>500.000 S.Y.</b>		
	Rogers Group, Inc.	\$3.5000	\$1,750.00
	Mack Construction, LLC	\$15.0000	\$7,500.00
	Cleary Construction, Inc.	\$7.0000	\$3,500.00
	J. Hill Excavating, LLC	\$9.7500	\$4,875.00
	Adams Contracting, LLC	\$4.2500	\$2,125.00
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>		
	<b>5.000 EACH</b>		
	Rogers Group, Inc.	\$237.7500	\$1,188.75
	Mack Construction, LLC	\$235.0000	\$1,175.00
	Cleary Construction, Inc.	\$260.0000	\$1,300.00
	J. Hill Excavating, LLC	\$575.0000	\$2,875.00
	Adams Contracting, LLC	\$520.0000	\$2,600.00

		UNIT PRICE	EXTENSION
<b>209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$534.5000	\$534.50
Mack Construction, LLC		\$600.0000	\$600.00
Cleary Construction, Inc.		\$575.0000	\$575.00
J. Hill Excavating, LLC		\$825.0000	\$825.00
Adams Contracting, LLC		\$2,800.0000	\$2,800.00
<b>209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$667.0000	\$667.00
Mack Construction, LLC		\$700.0000	\$700.00
Cleary Construction, Inc.		\$715.0000	\$715.00
J. Hill Excavating, LLC		\$825.0000	\$825.00
Adams Contracting, LLC		\$3,100.0000	\$3,100.00
<b>209-65.01 TEMPORARY STREAM DIVERSION (INSTREAM DIVERSION)</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$13,150.0000	\$13,150.00
Mack Construction, LLC		\$16,000.0000	\$16,000.00
Cleary Construction, Inc.		\$18,300.0000	\$18,300.00
J. Hill Excavating, LLC		\$29,875.0000	\$29,875.00
Adams Contracting, LLC		\$46,400.0000	\$46,400.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>12,266.000 TON</b>		
Rogers Group, Inc.		\$25.5000	\$312,783.00
Mack Construction, LLC		\$29.0000	\$355,714.00
Cleary Construction, Inc.		\$26.0000	\$318,916.00
J. Hill Excavating, LLC		\$34.0000	\$417,044.00
Adams Contracting, LLC		\$29.0000	\$355,714.00
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>887.000 TON</b>		
Rogers Group, Inc.		\$24.2000	\$21,465.40
Mack Construction, LLC		\$42.0000	\$37,254.00
Cleary Construction, Inc.		\$27.0000	\$23,949.00
J. Hill Excavating, LLC		\$50.5000	\$44,793.50
Adams Contracting, LLC		\$55.0000	\$48,785.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>88.000 TON</b>		
Rogers Group, Inc.		\$89.0000	\$7,832.00
Mack Construction, LLC		\$49.0000	\$4,312.00
Cleary Construction, Inc.		\$41.0000	\$3,608.00
J. Hill Excavating, LLC		\$57.0000	\$5,016.00
Adams Contracting, LLC		\$110.0000	\$9,680.00

		UNIT PRICE	EXTENSION
<b>303-10.07 MINERAL AGGREGATE (SIZE 4)</b>			
	<b>57.000 TON</b>		
Rogers Group, Inc.		\$36.0000	\$2,052.00
Mack Construction, LLC		\$49.0000	\$2,793.00
Cleary Construction, Inc.		\$41.0000	\$2,337.00
J. Hill Excavating, LLC		\$70.0000	\$3,990.00
Adams Contracting, LLC		\$85.0000	\$4,845.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>1,804.000 TON</b>		
Rogers Group, Inc.		\$104.5000	\$188,518.00
Mack Construction, LLC		\$120.0000	\$216,480.00
Cleary Construction, Inc.		\$112.0000	\$202,048.00
J. Hill Excavating, LLC		\$110.0000	\$198,440.00
Adams Contracting, LLC		\$120.0000	\$216,480.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,183.000 TON</b>		
Rogers Group, Inc.		\$128.0000	\$151,424.00
Mack Construction, LLC		\$140.0000	\$165,620.00
Cleary Construction, Inc.		\$142.0000	\$167,986.00
J. Hill Excavating, LLC		\$136.0000	\$160,888.00
Adams Contracting, LLC		\$150.0000	\$177,450.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>2.000 TON</b>		
Rogers Group, Inc.		\$1,350.0000	\$2,700.00
Mack Construction, LLC		\$1,400.0000	\$2,800.00
Cleary Construction, Inc.		\$1,600.0000	\$3,200.00
J. Hill Excavating, LLC		\$1,525.0000	\$3,050.00
Adams Contracting, LLC		\$1,500.0000	\$3,000.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>6.000 TON</b>		
Rogers Group, Inc.		\$185.0000	\$1,110.00
Mack Construction, LLC		\$200.0000	\$1,200.00
Cleary Construction, Inc.		\$318.1200	\$1,908.72
J. Hill Excavating, LLC		\$310.0000	\$1,860.00
Adams Contracting, LLC		\$210.0000	\$1,260.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>24.000 TON</b>		
Rogers Group, Inc.		\$1,000.0000	\$24,000.00
Mack Construction, LLC		\$1,200.0000	\$28,800.00
Cleary Construction, Inc.		\$1,250.0000	\$30,000.00
J. Hill Excavating, LLC		\$1,145.0000	\$27,480.00
Adams Contracting, LLC		\$1,100.0000	\$26,400.00

		UNIT PRICE	EXTENSION
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>356.000 TON</b>		
Rogers Group, Inc.		\$120.0000	\$42,720.00
Mack Construction, LLC		\$160.0000	\$56,960.00
Cleary Construction, Inc.		\$170.0000	\$60,520.00
J. Hill Excavating, LLC		\$159.3500	\$56,728.60
Adams Contracting, LLC		\$140.0000	\$49,840.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>1,941.000 TON</b>		
Rogers Group, Inc.		\$140.0000	\$271,740.00
Mack Construction, LLC		\$155.0000	\$300,855.00
Cleary Construction, Inc.		\$166.0000	\$322,206.00
J. Hill Excavating, LLC		\$159.1500	\$308,910.15
Adams Contracting, LLC		\$160.0000	\$310,560.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>1.890 L.M.</b>		
Rogers Group, Inc.		\$4,658.0000	\$8,803.62
Mack Construction, LLC		\$1,050.0000	\$1,984.50
Cleary Construction, Inc.		\$5,145.0000	\$9,724.05
J. Hill Excavating, LLC		\$2,145.0000	\$4,054.05
Adams Contracting, LLC		\$4,900.0000	\$9,261.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>980.000 TON</b>		
Rogers Group, Inc.		\$65.0000	\$63,700.00
Mack Construction, LLC		\$50.0000	\$49,000.00
Cleary Construction, Inc.		\$41.0000	\$40,180.00
J. Hill Excavating, LLC		\$68.0000	\$66,640.00
Adams Contracting, LLC		\$71.0000	\$69,580.00
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>5.000 C.Y.</b>		
Rogers Group, Inc.		\$2,103.0000	\$10,515.00
Mack Construction, LLC		\$3,100.0000	\$15,500.00
Cleary Construction, Inc.		\$1,465.0000	\$7,325.00
J. Hill Excavating, LLC		\$2,185.0000	\$10,925.00
Adams Contracting, LLC		\$4,500.0000	\$22,500.00
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>753.000 LB.</b>		
Rogers Group, Inc.		\$0.8500	\$640.05
Mack Construction, LLC		\$5.2500	\$3,953.25
Cleary Construction, Inc.		\$4.0000	\$3,012.00
J. Hill Excavating, LLC		\$4.3500	\$3,275.55
Adams Contracting, LLC		\$3.5000	\$2,635.50

		UNIT PRICE	EXTENSION
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>250.000 L.F.</b>		
Rogers Group, Inc.		\$130.0000	\$32,500.00
Mack Construction, LLC		\$110.0000	\$27,500.00
Cleary Construction, Inc.		\$147.0000	\$36,750.00
J. Hill Excavating, LLC		\$245.0000	\$61,250.00
Adams Contracting, LLC		\$140.0000	\$35,000.00
<b>607-50.12 PRECAST CONCRETE BOX CULVERT (6' X 3')</b>			
	<b>258.000 L.F.</b>		
Rogers Group, Inc.		\$612.0000	\$157,896.00
Mack Construction, LLC		\$760.0000	\$196,080.00
Cleary Construction, Inc.		\$1,050.0000	\$270,900.00
J. Hill Excavating, LLC		\$1,355.0000	\$349,590.00
Adams Contracting, LLC		\$3,900.0000	\$1,006,200.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$2,379.0000	\$4,758.00
Mack Construction, LLC		\$2,315.0000	\$4,630.00
Cleary Construction, Inc.		\$2,800.0000	\$5,600.00
J. Hill Excavating, LLC		\$1,995.0000	\$3,990.00
Adams Contracting, LLC		\$5,000.0000	\$10,000.00
<b>611-09.03 CAPPING EXISTING CATCHBASIN</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$929.0000	\$1,858.00
Mack Construction, LLC		\$1,825.0000	\$3,650.00
Cleary Construction, Inc.		\$2,550.0000	\$5,100.00
J. Hill Excavating, LLC		\$2,125.0000	\$4,250.00
Adams Contracting, LLC		\$4,200.0000	\$8,400.00
<b>611-39.02 CATCH BASINS, TYPE 39, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$7,520.0000	\$7,520.00
Mack Construction, LLC		\$10,500.0000	\$10,500.00
Cleary Construction, Inc.		\$8,750.0000	\$8,750.00
J. Hill Excavating, LLC		\$12,350.0000	\$12,350.00
Adams Contracting, LLC		\$16,800.0000	\$16,800.00
<b>611-39.03 CATCH BASINS, TYPE 39, &gt; 8' - 12' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$16,750.0000	\$16,750.00
Mack Construction, LLC		\$22,000.0000	\$22,000.00
Cleary Construction, Inc.		\$20,700.0000	\$20,700.00
J. Hill Excavating, LLC		\$39,875.0000	\$39,875.00
Adams Contracting, LLC		\$31,000.0000	\$31,000.00



		UNIT PRICE	EXTENSION
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>270.000 L.F.</b>		
Rogers Group, Inc.		\$62.0000	\$16,740.00
Mack Construction, LLC		\$75.0000	\$20,250.00
Cleary Construction, Inc.		\$80.0000	\$21,600.00
J. Hill Excavating, LLC		\$49.0000	\$13,230.00
Adams Contracting, LLC		\$69.0000	\$18,630.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>1,900.000 L.F.</b>		
Rogers Group, Inc.		\$3.2000	\$6,080.00
Mack Construction, LLC		\$3.2500	\$6,175.00
Cleary Construction, Inc.		\$4.0000	\$7,600.00
J. Hill Excavating, LLC		\$3.7500	\$7,125.00
Adams Contracting, LLC		\$3.5000	\$6,650.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>166.000 TON</b>		
Rogers Group, Inc.		\$46.5000	\$7,719.00
Mack Construction, LLC		\$48.0000	\$7,968.00
Cleary Construction, Inc.		\$40.0000	\$6,640.00
J. Hill Excavating, LLC		\$68.0000	\$11,288.00
Adams Contracting, LLC		\$82.0000	\$13,612.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>76.000 TON</b>		
Rogers Group, Inc.		\$44.0000	\$3,344.00
Mack Construction, LLC		\$48.0000	\$3,648.00
Cleary Construction, Inc.		\$40.0000	\$3,040.00
J. Hill Excavating, LLC		\$73.0000	\$5,548.00
Adams Contracting, LLC		\$84.0000	\$6,384.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$34,000.0000	\$34,000.00
Mack Construction, LLC		\$55,000.0000	\$55,000.00
Cleary Construction, Inc.		\$68,200.0000	\$68,200.00
J. Hill Excavating, LLC		\$71,950.0000	\$71,950.00
Adams Contracting, LLC		\$500,000.0000	\$500,000.00
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>6,750.000 L.F.</b>		
Rogers Group, Inc.		\$19.0000	\$128,250.00
Mack Construction, LLC		\$25.0000	\$168,750.00
Cleary Construction, Inc.		\$25.0000	\$168,750.00
J. Hill Excavating, LLC		\$47.5000	\$320,625.00
Adams Contracting, LLC		\$56.0000	\$378,000.00

		UNIT PRICE	EXTENSION
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$380.0000	\$3,040.00
Mack Construction, LLC		\$5,600.0000	\$44,800.00
Cleary Construction, Inc.		\$8,600.0000	\$68,800.00
J. Hill Excavating, LLC		\$6,345.0000	\$50,760.00
Adams Contracting, LLC		\$5,800.0000	\$46,400.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>200.000 EACH</b>		
Rogers Group, Inc.		\$23.2500	\$4,650.00
Mack Construction, LLC		\$33.0000	\$6,600.00
Cleary Construction, Inc.		\$35.0000	\$7,000.00
J. Hill Excavating, LLC		\$40.0000	\$8,000.00
Adams Contracting, LLC		\$34.0000	\$6,800.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>338.000 EACH</b>		
Rogers Group, Inc.		\$10.7500	\$3,633.50
Mack Construction, LLC		\$7.5000	\$2,535.00
Cleary Construction, Inc.		\$10.0000	\$3,380.00
J. Hill Excavating, LLC		\$8.5500	\$2,889.90
Adams Contracting, LLC		\$7.7500	\$2,619.50
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>40.000 EACH</b>		
Rogers Group, Inc.		\$21.0000	\$840.00
Mack Construction, LLC		\$13.0000	\$520.00
Cleary Construction, Inc.		\$11.5000	\$460.00
J. Hill Excavating, LLC		\$16.3500	\$654.00
Adams Contracting, LLC		\$14.0000	\$560.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,337.000 S.F.</b>		
Rogers Group, Inc.		\$8.4000	\$11,230.80
Mack Construction, LLC		\$7.4000	\$9,893.80
Cleary Construction, Inc.		\$8.6000	\$11,498.20
J. Hill Excavating, LLC		\$8.4000	\$11,230.80
Adams Contracting, LLC		\$7.7500	\$10,361.75
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,261.0000	\$5,044.00
Mack Construction, LLC		\$1,200.0000	\$4,800.00
Cleary Construction, Inc.		\$1,200.0000	\$4,800.00
J. Hill Excavating, LLC		\$1,300.0000	\$5,200.00
Adams Contracting, LLC		\$1,200.0000	\$4,800.00

		UNIT PRICE	EXTENSION
<b>712-08.08 SPEED FEEDBACK SIGN ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$5,044.0000	\$10,088.00
Mack Construction, LLC		\$5,200.0000	\$10,400.00
Cleary Construction, Inc.		\$5,650.0000	\$11,300.00
J. Hill Excavating, LLC		\$5,675.0000	\$11,350.00
Adams Contracting, LLC		\$5,400.0000	\$10,800.00
<b>712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>			
	<b>12.000 EACH</b>		
Rogers Group, Inc.		\$5,044.0000	\$60,528.00
Mack Construction, LLC		\$3,500.0000	\$42,000.00
Cleary Construction, Inc.		\$5,650.0000	\$67,800.00
J. Hill Excavating, LLC		\$5,600.0000	\$67,200.00
Adams Contracting, LLC		\$5,400.0000	\$64,800.00
<b>712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS</b>			
	<b>480.000 L.F.</b>		
Rogers Group, Inc.		\$8.0000	\$3,840.00
Mack Construction, LLC		\$47.0000	\$22,560.00
Cleary Construction, Inc.		\$8.7500	\$4,200.00
J. Hill Excavating, LLC		\$4.2500	\$2,040.00
Adams Contracting, LLC		\$10.0000	\$4,800.00
<b>713-15.35 METAL BARRICADE (TYPE III)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$719.8000	\$5,758.40
Mack Construction, LLC		\$700.0000	\$5,600.00
Cleary Construction, Inc.		\$1,200.0000	\$9,600.00
J. Hill Excavating, LLC		\$700.0000	\$5,600.00
Adams Contracting, LLC		\$660.0000	\$5,280.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$5,045.0000	\$10,090.00
Mack Construction, LLC		\$6,050.0000	\$12,100.00
Cleary Construction, Inc.		\$5,700.0000	\$11,400.00
J. Hill Excavating, LLC		\$6,100.0000	\$12,200.00
Adams Contracting, LLC		\$6,300.0000	\$12,600.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>65.000 EACH</b>		
Rogers Group, Inc.		\$66.6000	\$4,329.00
Mack Construction, LLC		\$88.0000	\$5,720.00
Cleary Construction, Inc.		\$75.0000	\$4,875.00
J. Hill Excavating, LLC		\$72.5500	\$4,715.75
Adams Contracting, LLC		\$71.0000	\$4,615.00

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>65.000 EACH</b>		
Rogers Group, Inc.		\$15.5000	\$1,007.50
Mack Construction, LLC		\$26.0000	\$1,690.00
Cleary Construction, Inc.		\$17.0000	\$1,105.00
J. Hill Excavating, LLC		\$20.0000	\$1,300.00
Adams Contracting, LLC		\$17.0000	\$1,105.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>1.240 L.M.</b>		
Rogers Group, Inc.		\$2,846.0000	\$3,529.04
Mack Construction, LLC		\$3,000.0000	\$3,720.00
Cleary Construction, Inc.		\$3,200.0000	\$3,968.00
J. Hill Excavating, LLC		\$3,500.0000	\$4,340.00
Adams Contracting, LLC		\$3,000.0000	\$3,720.00
<b>716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)</b>			
	<b>5.280 L.M.</b>		
Rogers Group, Inc.		\$1,255.2500	\$6,627.72
Mack Construction, LLC		\$1,900.0000	\$10,032.00
Cleary Construction, Inc.		\$1,400.0000	\$7,392.00
J. Hill Excavating, LLC		\$1,445.0000	\$7,629.60
Adams Contracting, LLC		\$1,400.0000	\$7,392.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>0.740 L.M.</b>		
Rogers Group, Inc.		\$3,545.0000	\$2,623.30
Mack Construction, LLC		\$5,700.0000	\$4,218.00
Cleary Construction, Inc.		\$4,000.0000	\$2,960.00
J. Hill Excavating, LLC		\$4,000.0000	\$2,960.00
Adams Contracting, LLC		\$3,800.0000	\$2,812.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.130 L.M.</b>		
Rogers Group, Inc.		\$8,540.0000	\$18,190.20
Mack Construction, LLC		\$8,900.0000	\$18,957.00
Cleary Construction, Inc.		\$9,500.0000	\$20,235.00
J. Hill Excavating, LLC		\$10,895.0000	\$23,206.35
Adams Contracting, LLC		\$9,000.0000	\$19,170.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$67,000.0000	\$67,000.00
Mack Construction, LLC		\$60,000.0000	\$60,000.00
Cleary Construction, Inc.		\$155,000.0000	\$155,000.00
J. Hill Excavating, LLC		\$81,500.0000	\$81,500.00
Adams Contracting, LLC		\$560,000.0000	\$560,000.00

		UNIT PRICE	EXTENSION
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>829.000 S.Y.</b>		
Rogers Group, Inc.		\$3.4500	\$2,860.05
Mack Construction, LLC		\$3.4000	\$2,818.60
Cleary Construction, Inc.		\$6.1000	\$5,056.90
J. Hill Excavating, LLC		\$4.2500	\$3,523.25
Adams Contracting, LLC		\$2.0000	\$1,658.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>579.000 S.Y.</b>		
Rogers Group, Inc.		\$2.4000	\$1,389.60
Mack Construction, LLC		\$4.5000	\$2,605.50
Cleary Construction, Inc.		\$4.8000	\$2,779.20
J. Hill Excavating, LLC		\$5.0800	\$2,941.32
Adams Contracting, LLC		\$2.7500	\$1,592.25
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>1,080.000 L.F.</b>		
Rogers Group, Inc.		\$4.2300	\$4,568.40
Mack Construction, LLC		\$4.2500	\$4,590.00
Cleary Construction, Inc.		\$4.6000	\$4,968.00
J. Hill Excavating, LLC		\$5.1000	\$5,508.00
Adams Contracting, LLC		\$3.7500	\$4,050.00
<b>801-01.36 SPECIAL WETLAND SEED MIXTURE</b>			
	<b>2.500 UNIT</b>		
Rogers Group, Inc.		\$335.0000	\$837.50
Mack Construction, LLC		\$335.0000	\$837.50
Cleary Construction, Inc.		\$365.0000	\$912.50
J. Hill Excavating, LLC		\$400.0000	\$1,000.00
Adams Contracting, LLC		\$550.0000	\$1,375.00
<b>801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)</b>			
	<b>474.000 UNIT</b>		
Rogers Group, Inc.		\$37.0000	\$17,538.00
Mack Construction, LLC		\$38.0000	\$18,012.00
Cleary Construction, Inc.		\$40.0000	\$18,960.00
J. Hill Excavating, LLC		\$41.0000	\$19,434.00
Adams Contracting, LLC		\$44.0000	\$20,856.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>377.000 M.G.</b>		
Rogers Group, Inc.		\$79.2200	\$29,865.94
Mack Construction, LLC		\$80.0000	\$30,160.00
Cleary Construction, Inc.		\$85.0000	\$32,045.00
J. Hill Excavating, LLC		\$88.0000	\$33,176.00
Adams Contracting, LLC		\$55.0000	\$20,735.00

		UNIT PRICE	EXTENSION
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>32,904.000 S.Y.</b>		
	Rogers Group, Inc.	\$5.8000	\$190,843.20
	Mack Construction, LLC	\$5.7500	\$189,198.00
	Cleary Construction, Inc.	\$6.3000	\$207,295.20
	J. Hill Excavating, LLC	\$6.1100	\$201,043.44
	Adams Contracting, LLC	\$6.5000	\$213,876.00
<b>805-12.01</b>	<b>EROSION CONTROL BLANKET (TYPE I)</b>		
	<b>35,009.000 S.Y.</b>		
	Rogers Group, Inc.	\$0.8500	\$29,757.65
	Mack Construction, LLC	\$0.7500	\$26,256.75
	Cleary Construction, Inc.	\$1.0000	\$35,009.00
	J. Hill Excavating, LLC	\$1.0200	\$35,709.18
	Adams Contracting, LLC	\$1.0000	\$35,009.00
<b>805-12.08</b>	<b>700 GRAM COIR FIBER EROSION BLANKET</b>		
	<b>280.000 S.Y.</b>		
	Rogers Group, Inc.	\$6.3400	\$1,775.20
	Mack Construction, LLC	\$10.0000	\$2,800.00
	Cleary Construction, Inc.	\$6.9000	\$1,932.00
	J. Hill Excavating, LLC	\$7.0000	\$1,960.00
	Adams Contracting, LLC	\$9.2500	\$2,590.00
<b>806-02.03</b>	<b>PROJECT MOWING</b>		
	<b>1.000 CYCL</b>		
	Rogers Group, Inc.	\$1,580.0000	\$1,580.00
	Mack Construction, LLC	\$1,585.0000	\$1,585.00
	Cleary Construction, Inc.	\$1,150.0000	\$1,150.00
	J. Hill Excavating, LLC	\$2,500.0000	\$2,500.00
	Adams Contracting, LLC	\$2,800.0000	\$2,800.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$2,416,497.21
Mack Construction, LLC	\$2,733,093.40
Cleary Construction, Inc.	\$3,181,650.97
J. Hill Excavating, LLC	\$3,824,182.94
Adams Contracting, LLC	\$5,672,470.50

**TOTAL CONTRACT**

Rogers Group, Inc.	\$2,416,497.21
Mack Construction, LLC	\$2,733,093.40
Cleary Construction, Inc.	\$3,181,650.97
J. Hill Excavating, LLC	\$3,824,182.94
Adams Contracting, LLC	\$5,672,470.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract No. CNZ255  
Call 002)

R1BVAR-M3-070

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2029

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$3,661,119.00



		CONTRACT CNZ255	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
719-01.41 SWEEPING (YEAR 1)			
	12,327.000 L.M.		
Sweeping Corporation of America, LLC		\$89.0000	\$1,097,103.00
719-01.42 SWEEPING (YEAR 2)			
	12,327.000 L.M.		
Sweeping Corporation of America, LLC		\$99.0000	\$1,220,373.00
719-01.43 SWEEPING (YEAR 3)			
	12,327.000 L.M.		
Sweeping Corporation of America, LLC		\$109.0000	\$1,343,643.00

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC	\$3,661,119.00
--------------------------------------	----------------

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC	\$3,661,119.00
--------------------------------------	----------------

**STATE OF TENNESSEE**  
**DEPARTMENT OF TRANSPORTATION**  
**SUMMARY OF BIDS**  
**LETTING OF OCTOBER 03, 2025**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNZ247 Call 003)

R3SVAR-M3-096

THE RANDOM ON-CALL ASPHALT POTHOLE PATCHING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2026

---

	TOTAL CONTRACT
Sessions Paving Company	\$855,075.00
Pavement Restorations, Inc.	\$880,125.00

		CONTRACT CNZ247	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>411-51.01 POTHOLE TEMPORARY REPAIR (ASPHALT)</b>			
	<b>50.000 TON</b>		
Sessions Paving Company		\$140.0000	\$7,000.00
Pavement Restorations, Inc.		\$140.0000	\$7,000.00
<b>411-51.02 POTHOLE PERMANENT REPAIR (ASPHALT)</b>			
	<b>500.000 TON</b>		
Sessions Paving Company		\$168.0000	\$84,000.00
Pavement Restorations, Inc.		\$165.0000	\$82,500.00
<b>411-51.10 INFRARED POTHOLE REPAIR (ASPHALT)</b>			
	<b>5,000.000 S.F.</b>		
Sessions Paving Company		\$4.5000	\$22,500.00
Pavement Restorations, Inc.		\$6.0000	\$30,000.00
<b>712-01.08 LANE CLOSURE (INTERSTATE AND CONTROLLED ACCESS)</b>			
	<b>5.000 EACH</b>		
Sessions Paving Company		\$1,820.0000	\$9,100.00
Pavement Restorations, Inc.		\$1,875.0000	\$9,375.00
<b>712-01.09 LANE CLOSURE (STATE ROUTES)</b>			
	<b>95.000 EACH</b>		
Sessions Paving Company		\$1,820.0000	\$172,900.00
Pavement Restorations, Inc.		\$1,800.0000	\$171,000.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>5.000 DAY</b>		
Sessions Paving Company		\$1,220.0000	\$6,100.00
Pavement Restorations, Inc.		\$1,275.0000	\$6,375.00
<b>712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD</b>			
	<b>5.000 DAY</b>		
Sessions Paving Company		\$1,220.0000	\$6,100.00
Pavement Restorations, Inc.		\$1,275.0000	\$6,375.00
<b>717-01.20 MOBILIZATION (INTERSTATE AND CONTROLLED ACCESS)</b>			
	<b>5.000 EACH</b>		
Sessions Paving Company		\$12,000.0000	\$60,000.00
Pavement Restorations, Inc.		\$13,000.0000	\$65,000.00
<b>717-01.21 MOBILIZATION (STATE ROUTES)</b>			
	<b>35.000 EACH</b>		
Sessions Paving Company		\$8,525.0000	\$298,375.00
Pavement Restorations, Inc.		\$7,500.0000	\$262,500.00
<b>717-01.22 MOBILIZATION (INFRARED REPAIRS )</b>			
	<b>60.000 EACH</b>		
Sessions Paving Company		\$3,150.0000	\$189,000.00
Pavement Restorations, Inc.		\$4,000.0000	\$240,000.00

**SUB-TOTAL MAINTENANCE**

Sessions Paving Company	\$855,075.00
Pavement Restorations, Inc.	\$880,125.00

**TOTAL CONTRACT**

Sessions Paving Company	\$855,075.00
Pavement Restorations, Inc.	\$880,125.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

BEDFORD AND LINCOLN COUNTIES (Contract No. CNZ259 Call 004)

HSIP-200(44),02LCOU-F3-003,HSIP-5200(31),52946-3418-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2026

---

TOTAL CONTRACT	
Superior Traffic Control, LLC	\$385,754.66
Lu, Inc.	\$390,240.01
Mountain Home Construction LLC	\$453,897.83

		CONTRACT CNZ259	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$1,700.0000	\$3,400.00
Lu, Inc.		\$1,800.0000	\$3,600.00
Mountain Home Construction LLC		\$1,500.0000	\$3,000.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>11,986.000 L.F.</b>		
Superior Traffic Control, LLC		\$2.9500	\$35,358.70
Lu, Inc.		\$2.7600	\$33,081.36
Mountain Home Construction LLC		\$5.2500	\$62,926.50
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>566.000 L.F.</b>		
Superior Traffic Control, LLC		\$28.0000	\$15,848.00
Lu, Inc.		\$29.2800	\$16,572.48
Mountain Home Construction LLC		\$29.0000	\$16,414.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$3,400.0000	\$6,800.00
Lu, Inc.		\$2,839.5000	\$5,679.00
Mountain Home Construction LLC		\$3,425.0000	\$6,850.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>247.000 L.F.</b>		
Superior Traffic Control, LLC		\$2.0000	\$494.00
Lu, Inc.		\$1.0000	\$247.00
Mountain Home Construction LLC		\$1.2500	\$308.75
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$12,000.0000	\$12,000.00
Lu, Inc.		\$26,250.0000	\$26,250.00
Mountain Home Construction LLC		\$15,000.0000	\$15,000.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>12.000 EACH</b>		
Superior Traffic Control, LLC		\$52.0000	\$624.00
Lu, Inc.		\$63.4700	\$761.64
Mountain Home Construction LLC		\$48.0000	\$576.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>74.000 S.F.</b>		
Superior Traffic Control, LLC		\$25.0000	\$1,850.00
Lu, Inc.		\$11.6600	\$862.84
Mountain Home Construction LLC		\$30.0000	\$2,220.00

		UNIT PRICE	EXTENSION
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>1,001.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.3500	\$4,354.35
Lu, Inc.		\$4.2700	\$4,274.27
Mountain Home Construction LLC		\$3.7200	\$3,723.72
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>3,916.460 LB.</b>		
Superior Traffic Control, LLC		\$3.7500	\$14,686.73
Lu, Inc.		\$2.8700	\$11,240.24
Mountain Home Construction LLC		\$3.0000	\$11,749.38
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>10,427.580 LB.</b>		
Superior Traffic Control, LLC		\$3.7500	\$39,103.43
Lu, Inc.		\$3.5700	\$37,226.46
Mountain Home Construction LLC		\$6.0000	\$62,565.48
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>563.000 S.F.</b>		
Superior Traffic Control, LLC		\$12.2500	\$6,896.75
Lu, Inc.		\$12.2500	\$6,896.75
Mountain Home Construction LLC		\$11.0000	\$6,193.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>2,182.000 S.F.</b>		
Superior Traffic Control, LLC		\$13.0000	\$28,366.00
Lu, Inc.		\$13.0600	\$28,496.92
Mountain Home Construction LLC		\$12.0000	\$26,184.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>188.000 EACH</b>		
Superior Traffic Control, LLC		\$10.0000	\$1,880.00
Lu, Inc.		\$10.0000	\$1,880.00
Mountain Home Construction LLC		\$5.0000	\$940.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>1,527.000 EACH</b>		
Superior Traffic Control, LLC		\$30.0500	\$45,886.35
Lu, Inc.		\$30.3000	\$46,268.10
Mountain Home Construction LLC		\$30.0000	\$45,810.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>57.000 EACH</b>		
Superior Traffic Control, LLC		\$15.2000	\$866.40
Lu, Inc.		\$15.1500	\$863.55
Mountain Home Construction LLC		\$15.0000	\$855.00



		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>367.000 L.F.</b>		
Superior Traffic Control, LLC		\$20.1500	\$7,395.05
Lu, Inc.		\$20.2000	\$7,413.40
Mountain Home Construction LLC		\$20.0000	\$7,340.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, LLC		\$725.0000	\$725.00
Lu, Inc.		\$707.0000	\$707.00
Mountain Home Construction LLC		\$700.0000	\$700.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>			
	<b>3.000 EACH</b>		
Superior Traffic Control, LLC		\$510.0000	\$1,530.00
Lu, Inc.		\$505.0000	\$1,515.00
Mountain Home Construction LLC		\$500.0000	\$1,500.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>73.200 L.M.</b>		
Superior Traffic Control, LLC		\$605.0000	\$44,286.00
Lu, Inc.		\$606.0000	\$44,359.20
Mountain Home Construction LLC		\$600.0000	\$43,920.00
<b>716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)</b>			
	<b>6,190.000 L.F.</b>		
Superior Traffic Control, LLC		\$0.5000	\$3,095.00
Lu, Inc.		\$0.5100	\$3,156.90
Mountain Home Construction LLC		\$0.5000	\$3,095.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>60.130 L.M.</b>		
Superior Traffic Control, LLC		\$1,655.0000	\$99,515.15
Lu, Inc.		\$1,666.5000	\$100,206.65
Mountain Home Construction LLC		\$1,650.0000	\$99,214.50
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>5,625.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.0300	\$5,793.75
Lu, Inc.		\$1.0100	\$5,681.25
Mountain Home Construction LLC		\$0.5000	\$2,812.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Lu, Inc.		\$3,000.0000	\$3,000.00
Mountain Home Construction LLC		\$30,000.0000	\$30,000.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$385,754.66
Lu, Inc.	\$390,240.01
Mountain Home Construction LLC	\$453,897.83

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$385,754.66
Lu, Inc.	\$390,240.01
Mountain Home Construction LLC	\$453,897.83

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,  
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNZ270 Call 005)

R4BVAR-M3-075

THE RANDOM ON-CALL ASPHALT POTHOLE PATCHING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2026

---

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$1,117,500.00

MAINTENANCE CATEGORY		CONTRACT CNZ270	
		UNIT PRICE	EXTENSION
<b>411-51.01 POTHOLE TEMPORARY REPAIR (ASPHALT)</b>			
	<b>50.000 TON</b>		
Pavement Restorations, Inc.		\$150.0000	\$7,500.00
<b>411-51.02 POTHOLE PERMANENT REPAIR (ASPHALT)</b>			
	<b>500.000 TON</b>		
Pavement Restorations, Inc.		\$190.0000	\$95,000.00
<b>411-51.10 INFRARED POTHOLE REPAIR (ASPHALT)</b>			
	<b>1,000.000 S.F.</b>		
Pavement Restorations, Inc.		\$8.0000	\$8,000.00
<b>712-01.08 LANE CLOSURE (INTERSTATE AND CONTROLLED ACCESS)</b>			
	<b>27.000 EACH</b>		
Pavement Restorations, Inc.		\$2,500.0000	\$67,500.00
<b>712-01.09 LANE CLOSURE (STATE ROUTES)</b>			
	<b>35.000 EACH</b>		
Pavement Restorations, Inc.		\$2,500.0000	\$87,500.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>20.000 DAY</b>		
Pavement Restorations, Inc.		\$1,400.0000	\$28,000.00
<b>712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD</b>			
	<b>5.000 DAY</b>		
Pavement Restorations, Inc.		\$1,600.0000	\$8,000.00
<b>717-01.20 MOBILIZATION (INTERSTATE AND CONTROLLED ACCESS)</b>			
	<b>27.000 EACH</b>		
Pavement Restorations, Inc.		\$13,000.0000	\$351,000.00
<b>717-01.21 MOBILIZATION (STATE ROUTES)</b>			
	<b>35.000 EACH</b>		
Pavement Restorations, Inc.		\$11,000.0000	\$385,000.00
<b>717-01.22 MOBILIZATION (INFRARED REPAIRS )</b>			
	<b>10.000 EACH</b>		
Pavement Restorations, Inc.		\$8,000.0000	\$80,000.00

**SUB-TOTAL MAINTENANCE**

Pavement Restorations, Inc.	\$1,117,500.00
-----------------------------	----------------

**TOTAL CONTRACT**

Pavement Restorations, Inc.	\$1,117,500.00
-----------------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

COUNTIES BENTON, CARROLL, DECATUR, DICKSON, FAYETTE, HAYWOOD, HENDERSON, HUMPHREYS, AND MADISON (Contract No. CNZ269 Call 006)

NH-I-9900(159),99I040-F3-004

THE EXPANSION OF THE SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM (ITS) ON I-40 FROM THE SHELBY/FAYETTE COUNTY LINE TO NEAR I-840 IN DICKSON COUNTY.

PROJECT LENGTH - 110.080 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 20, 2028

---

TOTAL CONTRACT	
Shelby Electric Company, Inc.	\$26,998,803.42
Stansell Electric Company, Inc.	\$28,107,640.20
Davis H. Elliot Construction Company, Inc.	\$38,260,000.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Shelby Electric Company, Inc.	\$194,976.0000	\$194,976.00
	Stansell Electric Company, Inc.	\$285,500.0000	\$285,500.00
	Davis H. Elliot Construction Company, Inc.	\$500,000.0000	\$500,000.00
<b>108-03</b>	<b>CPM PROJECT SCHEDULE</b>		
	<b>1.000 LS</b>		
	Shelby Electric Company, Inc.	\$55,200.0000	\$55,200.00
	Stansell Electric Company, Inc.	\$139,500.0000	\$139,500.00
	Davis H. Elliot Construction Company, Inc.	\$250,000.0000	\$250,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Shelby Electric Company, Inc.	\$66,000.0000	\$66,000.00
	Stansell Electric Company, Inc.	\$156,500.0000	\$156,500.00
	Davis H. Elliot Construction Company, Inc.	\$130,000.0000	\$130,000.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
	<b>27.000 C.Y.</b>		
	Shelby Electric Company, Inc.	\$181.2000	\$4,892.40
	Stansell Electric Company, Inc.	\$58.0000	\$1,566.00
	Davis H. Elliot Construction Company, Inc.	\$34.4000	\$928.80
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>270.000 C.Y.</b>		
	Shelby Electric Company, Inc.	\$112.3700	\$30,339.90
	Stansell Electric Company, Inc.	\$28.5000	\$7,695.00
	Davis H. Elliot Construction Company, Inc.	\$23.3500	\$6,304.50
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>26,445.000 L.F.</b>		
	Shelby Electric Company, Inc.	\$6.6000	\$174,537.00
	Stansell Electric Company, Inc.	\$6.1000	\$161,314.50
	Davis H. Elliot Construction Company, Inc.	\$4.6000	\$121,647.00
<b>209-09.01</b>	<b>SANDBAGS</b>		
	<b>228.000 BAG</b>		
	Shelby Electric Company, Inc.	\$8.4000	\$1,915.20
	Stansell Electric Company, Inc.	\$11.5000	\$2,622.00
	Davis H. Elliot Construction Company, Inc.	\$7.9500	\$1,812.60
<b>209-20.03</b>	<b>POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>		
	<b>950.000 S.Y.</b>		
	Shelby Electric Company, Inc.	\$4.8000	\$4,560.00
	Stansell Electric Company, Inc.	\$7.0000	\$6,650.00
	Davis H. Elliot Construction Company, Inc.	\$5.2000	\$4,940.00

		CONTRACT CNZ269	
		UNIT PRICE	EXTENSION
<b>705-04.03</b>	<b>GUARDRAIL TERMINAL (TYPE 13)</b>		
	<b>17.000 EACH</b>		
	Shelby Electric Company, Inc.	\$2,520.0000	\$42,840.00
	Stansell Electric Company, Inc.	\$1,625.0000	\$27,625.00
	Davis H. Elliot Construction Company, Inc.	\$2,205.0000	\$37,485.00
<b>705-04.09</b>	<b>EARTH PAD FOR TYPE 38 GR END TREATMENT</b>		
	<b>21.000 EACH</b>		
	Shelby Electric Company, Inc.	\$1,800.0000	\$37,800.00
	Stansell Electric Company, Inc.	\$1,505.0000	\$31,605.00
	Davis H. Elliot Construction Company, Inc.	\$1,575.0000	\$33,075.00
<b>705-06.01</b>	<b>W BEAM GR (TYPE 2) MASH TL-3</b>		
	<b>8,100.000 L.F.</b>		
	Shelby Electric Company, Inc.	\$36.0000	\$291,600.00
	Stansell Electric Company, Inc.	\$36.5000	\$295,650.00
	Davis H. Elliot Construction Company, Inc.	\$31.5000	\$255,150.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>21.000 EACH</b>		
	Shelby Electric Company, Inc.	\$4,320.0000	\$90,720.00
	Stansell Electric Company, Inc.	\$3,945.0000	\$82,845.00
	Davis H. Elliot Construction Company, Inc.	\$3,780.0000	\$79,380.00
<b>705-06.25</b>	<b>THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>		
	<b>3.000 EACH</b>		
	Shelby Electric Company, Inc.	\$3,240.0000	\$9,720.00
	Stansell Electric Company, Inc.	\$3,655.0000	\$10,965.00
	Davis H. Elliot Construction Company, Inc.	\$2,835.0000	\$8,505.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>150.000 L.F.</b>		
	Shelby Electric Company, Inc.	\$6.0000	\$900.00
	Stansell Electric Company, Inc.	\$5.8000	\$870.00
	Davis H. Elliot Construction Company, Inc.	\$5.2500	\$787.50
<b>707-08.11</b>	<b>HIGH-VISIBILITY CONSTRUCTION FENCE</b>		
	<b>496,855.000 L.F.</b>		
	Shelby Electric Company, Inc.	\$2.9200	\$1,450,816.60
	Stansell Electric Company, Inc.	\$1.1000	\$546,540.50
	Davis H. Elliot Construction Company, Inc.	\$2.4600	\$1,222,263.30
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Shelby Electric Company, Inc.	\$402,000.0000	\$402,000.00
	Stansell Electric Company, Inc.	\$474,500.0000	\$474,500.00
	Davis H. Elliot Construction Company, Inc.	\$2,500,000.0000	\$2,500,000.00



		CONTRACT CNZ269	
		UNIT PRICE	EXTENSION
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,687.500 L.F.</b>		
Shelby Electric Company, Inc.		\$90.0000	\$151,875.00
Stansell Electric Company, Inc.		\$96.0000	\$162,000.00
Davis H. Elliot Construction Company, Inc.		\$40.0000	\$67,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>150.000 EACH</b>		
Shelby Electric Company, Inc.		\$72.0000	\$10,800.00
Stansell Electric Company, Inc.		\$69.5000	\$10,425.00
Davis H. Elliot Construction Company, Inc.		\$65.0000	\$9,750.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,154.000 S.F.</b>		
Shelby Electric Company, Inc.		\$9.1800	\$10,593.72
Stansell Electric Company, Inc.		\$8.9000	\$10,270.60
Davis H. Elliot Construction Company, Inc.		\$7.6500	\$8,828.10
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>3.000 EACH</b>		
Shelby Electric Company, Inc.		\$2,640.0000	\$7,920.00
Stansell Electric Company, Inc.		\$2,550.0000	\$7,650.00
Davis H. Elliot Construction Company, Inc.		\$11.0000	\$33.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>6.000 DAY</b>		
Shelby Electric Company, Inc.		\$1,680.0000	\$10,080.00
Stansell Electric Company, Inc.		\$1,625.0000	\$9,750.00
Davis H. Elliot Construction Company, Inc.		\$1,470.0000	\$8,820.00
<b>712-08.14 PORTABLE QUEUE WARNING SYSTEM</b>			
	<b>4.000 DAY</b>		
Shelby Electric Company, Inc.		\$9,360.0000	\$37,440.00
Stansell Electric Company, Inc.		\$9,045.0000	\$36,180.00
Davis H. Elliot Construction Company, Inc.		\$8,200.0000	\$32,800.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>6.000 EACH</b>		
Shelby Electric Company, Inc.		\$13,800.0000	\$82,800.00
Stansell Electric Company, Inc.		\$13,350.0000	\$80,100.00
Davis H. Elliot Construction Company, Inc.		\$12,000.0000	\$72,000.00
<b>714-08.09 LIGHT STANDARDS (35' POLE HEIGHT)</b>			
	<b>1.000 EACH</b>		
Shelby Electric Company, Inc.		\$8,106.6100	\$8,106.61
Stansell Electric Company, Inc.		\$6,955.0000	\$6,955.00
Davis H. Elliot Construction Company, Inc.		\$8,500.0000	\$8,500.00

		CONTRACT CNZ269	
		UNIT PRICE	EXTENSION
<b>714-08.10</b>	<b>LIGHT STANDARDS (40' POLE HEIGHT)</b>		
	<b>1.000 EACH</b>		
	Shelby Electric Company, Inc.	\$9,641.0000	\$9,641.00
	Stansell Electric Company, Inc.	\$7,750.0000	\$7,750.00
	Davis H. Elliot Construction Company, Inc.	\$9,000.0000	\$9,000.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Shelby Electric Company, Inc.	\$1,500,000.0000	\$1,500,000.00
	Stansell Electric Company, Inc.	\$1,984,000.0000	\$1,984,000.00
	Davis H. Elliot Construction Company, Inc.	\$1,913,000.0000	\$1,913,000.00
<b>725-20.02</b>	<b>CCTV POLE &amp; FOUNDATION (80FT POLE W/LWRNG DVICE)</b>		
	<b>14.000 EACH</b>		
	Shelby Electric Company, Inc.	\$63,229.4200	\$885,211.88
	Stansell Electric Company, Inc.	\$44,850.0000	\$627,900.00
	Davis H. Elliot Construction Company, Inc.	\$90,000.0000	\$1,260,000.00
<b>725-20.09</b>	<b>MAINTENANCE WORK PAD (CONCRETE PAD)</b>		
	<b>16.000 EACH</b>		
	Shelby Electric Company, Inc.	\$1,698.9000	\$27,182.40
	Stansell Electric Company, Inc.	\$1,345.0000	\$21,520.00
	Davis H. Elliot Construction Company, Inc.	\$1,000.0000	\$16,000.00
<b>725-20.22</b>	<b>STEEL OVERHEAD SIGN STRUCTURE (SPANS 51 TO 70 FEET)</b>		
	<b>11.000 EACH</b>		
	Shelby Electric Company, Inc.	\$109,894.5800	\$1,208,840.38
	Stansell Electric Company, Inc.	\$136,500.0000	\$1,501,500.00
	Davis H. Elliot Construction Company, Inc.	\$180,000.0000	\$1,980,000.00
<b>725-20.43</b>	<b>PULL BOX (TYPE C)</b>		
	<b>103.000 EACH</b>		
	Shelby Electric Company, Inc.	\$1,680.0000	\$173,040.00
	Stansell Electric Company, Inc.	\$2,145.0000	\$220,935.00
	Davis H. Elliot Construction Company, Inc.	\$5,000.0000	\$515,000.00
<b>725-20.44</b>	<b>PULL BOX (TYPE D)</b>		
	<b>373.000 EACH</b>		
	Shelby Electric Company, Inc.	\$2,730.0000	\$1,018,290.00
	Stansell Electric Company, Inc.	\$2,840.0000	\$1,059,320.00
	Davis H. Elliot Construction Company, Inc.	\$8,000.0000	\$2,984,000.00
<b>725-20.45</b>	<b>PULL BOX (TYPE E)</b>		
	<b>55.000 EACH</b>		
	Shelby Electric Company, Inc.	\$3,960.0000	\$217,800.00
	Stansell Electric Company, Inc.	\$3,865.0000	\$212,575.00
	Davis H. Elliot Construction Company, Inc.	\$13,000.0000	\$715,000.00

		UNIT PRICE	EXTENSION
<b>725-20.46 PULL BOX (STRUCTURE MOUNTED)</b>			
	<b>3.000 EACH</b>		
Shelby Electric Company, Inc.		\$5,700.0000	\$17,100.00
Stansell Electric Company, Inc.		\$5,185.0000	\$15,555.00
Davis H. Elliot Construction Company, Inc.		\$5,500.0000	\$16,500.00
<b>725-20.55 CABLE (1/C #6 AWG.)</b>			
	<b>6,990.000 L.F.</b>		
Shelby Electric Company, Inc.		\$2.2000	\$15,378.00
Stansell Electric Company, Inc.		\$2.5000	\$17,475.00
Davis H. Elliot Construction Company, Inc.		\$3.3000	\$23,067.00
<b>725-20.56 CABLE (1/C #4 AWG.)</b>			
	<b>17,430.000 L.F.</b>		
Shelby Electric Company, Inc.		\$3.0000	\$52,290.00
Stansell Electric Company, Inc.		\$3.3000	\$57,519.00
Davis H. Elliot Construction Company, Inc.		\$3.8500	\$67,105.50
<b>725-20.57 CABLE (1/C #2 AWG.)</b>			
	<b>13,970.000 L.F.</b>		
Shelby Electric Company, Inc.		\$4.4000	\$61,468.00
Stansell Electric Company, Inc.		\$4.4000	\$61,468.00
Davis H. Elliot Construction Company, Inc.		\$4.7500	\$66,357.50
<b>725-20.58 CABLE (1/C #1/0 AWG.)</b>			
	<b>7,215.000 L.F.</b>		
Shelby Electric Company, Inc.		\$6.3400	\$45,743.10
Stansell Electric Company, Inc.		\$6.1000	\$44,011.50
Davis H. Elliot Construction Company, Inc.		\$5.7500	\$41,486.25
<b>725-20.59 CABLE (1/C #2/0 AWG)</b>			
	<b>4,880.000 L.F.</b>		
Shelby Electric Company, Inc.		\$6.9700	\$34,013.60
Stansell Electric Company, Inc.		\$6.8000	\$33,184.00
Davis H. Elliot Construction Company, Inc.		\$6.6500	\$32,452.00
<b>725-20.71 ELECTRICAL CONNECTION</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$192,000.0000	\$192,000.00
Stansell Electric Company, Inc.		\$91,450.0000	\$91,450.00
Davis H. Elliot Construction Company, Inc.		\$75,000.0000	\$75,000.00
<b>725-20.91 CCTV CAMERA SYSTEM (PAN TILT &amp; ZOOM)</b>			
	<b>14.000 EACH</b>		
Shelby Electric Company, Inc.		\$4,820.5300	\$67,487.42
Stansell Electric Company, Inc.		\$3,130.0000	\$43,820.00
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$70,000.00

		CONTRACT CNZ269	
		UNIT PRICE	EXTENSION
<b>725-20.92 CCTV CAMERA SYSTEM (STATIC)</b>			
	<b>10.000 EACH</b>		
Shelby Electric Company, Inc.		\$2,602.0000	\$26,020.00
Stansell Electric Company, Inc.		\$4,450.0000	\$44,500.00
Davis H. Elliot Construction Company, Inc.		\$3,500.0000	\$35,000.00
<b>725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)</b>			
	<b>11.000 EACH</b>		
Shelby Electric Company, Inc.		\$118,664.4000	\$1,305,308.40
Stansell Electric Company, Inc.		\$105,000.0000	\$1,155,000.00
Davis H. Elliot Construction Company, Inc.		\$125,000.0000	\$1,375,000.00
<b>725-21.11 NETWORK SWITCH (TYPE A)</b>			
	<b>27.000 EACH</b>		
Shelby Electric Company, Inc.		\$14,420.4000	\$389,350.80
Stansell Electric Company, Inc.		\$23,750.0000	\$641,250.00
Davis H. Elliot Construction Company, Inc.		\$25,000.0000	\$675,000.00
<b>725-21.12 NETWORK SWITCH (TYPE B)</b>			
	<b>2.000 EACH</b>		
Shelby Electric Company, Inc.		\$289,884.1700	\$579,768.34
Stansell Electric Company, Inc.		\$78,000.0000	\$156,000.00
Davis H. Elliot Construction Company, Inc.		\$150,000.0000	\$300,000.00
<b>725-21.18 DMS COMM CABLE</b>			
	<b>1,045.000 L.F.</b>		
Shelby Electric Company, Inc.		\$2.3600	\$2,466.20
Stansell Electric Company, Inc.		\$7.3000	\$7,628.50
Davis H. Elliot Construction Company, Inc.		\$2.4500	\$2,560.25
<b>725-21.19 DMS POWER CABLE</b>			
	<b>1,045.000 L.F.</b>		
Shelby Electric Company, Inc.		\$8.0900	\$8,454.05
Stansell Electric Company, Inc.		\$7.2000	\$7,524.00
Davis H. Elliot Construction Company, Inc.		\$3.8000	\$3,971.00
<b>725-21.43 DEMARCATION SITE (OVERHEAD POWER)</b>			
	<b>27.000 EACH</b>		
Shelby Electric Company, Inc.		\$5,736.7100	\$154,891.17
Stansell Electric Company, Inc.		\$6,575.0000	\$177,525.00
Davis H. Elliot Construction Company, Inc.		\$25,000.0000	\$675,000.00
<b>725-21.85 UNINTERRUPTIBLE POWER SUPPLY</b>			
	<b>27.000 EACH</b>		
Shelby Electric Company, Inc.		\$8,116.5800	\$219,147.66
Stansell Electric Company, Inc.		\$7,945.0000	\$214,515.00
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$67,500.00

		CONTRACT CNZ269	
		UNIT PRICE	EXTENSION
<b>725-21.91 RADAR DETECTION SYSTEM</b>			
	<b>16.000 EACH</b>		
Shelby Electric Company, Inc.		\$15,092.8900	\$241,486.24
Stansell Electric Company, Inc.		\$9,890.0000	\$158,240.00
Davis H. Elliot Construction Company, Inc.		\$7,000.0000	\$112,000.00
<b>725-21.96 RDS COMM CABLE</b>			
	<b>400.000 L.F.</b>		
Shelby Electric Company, Inc.		\$10.0400	\$4,016.00
Stansell Electric Company, Inc.		\$13.0000	\$5,200.00
Davis H. Elliot Construction Company, Inc.		\$6.9000	\$2,760.00
<b>725-22.22 CONDUIT BANK (TYPE 2)</b>			
	<b>2,130.000 L.F.</b>		
Shelby Electric Company, Inc.		\$16.0000	\$34,080.00
Stansell Electric Company, Inc.		\$7.6000	\$16,188.00
Davis H. Elliot Construction Company, Inc.		\$15.3500	\$32,695.50
<b>725-22.26 CONDUIT BANK (MICRO-CONDUIT)</b>			
	<b>117,245.000 L.F.</b>		
Shelby Electric Company, Inc.		\$13.7000	\$1,606,256.50
Stansell Electric Company, Inc.		\$8.9000	\$1,043,480.50
Davis H. Elliot Construction Company, Inc.		\$11.0000	\$1,289,695.00
<b>725-22.32 CONDUIT BANK BORED (TYPE 2)</b>			
	<b>2,260.000 L.F.</b>		
Shelby Electric Company, Inc.		\$22.9700	\$51,912.20
Stansell Electric Company, Inc.		\$37.5000	\$84,750.00
Davis H. Elliot Construction Company, Inc.		\$6.9500	\$15,707.00
<b>725-22.36 CONDUIT BANK BORED (MICRO-CONDUIT)</b>			
	<b>453,230.000 L.F.</b>		
Shelby Electric Company, Inc.		\$14.1500	\$6,413,204.50
Stansell Electric Company, Inc.		\$20.0000	\$9,064,600.00
Davis H. Elliot Construction Company, Inc.		\$14.3100	\$6,485,721.30
<b>725-22.50 DMS CONDUIT BANK</b>			
	<b>825.000 L.F.</b>		
Shelby Electric Company, Inc.		\$30.0700	\$24,807.75
Stansell Electric Company, Inc.		\$38.0000	\$31,350.00
Davis H. Elliot Construction Company, Inc.		\$13.8500	\$11,426.25
<b>725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)</b>			
	<b>10,850.000 L.F.</b>		
Shelby Electric Company, Inc.		\$229.2000	\$2,486,820.00
Stansell Electric Company, Inc.		\$175.0000	\$1,898,750.00
Davis H. Elliot Construction Company, Inc.		\$210.4500	\$2,283,382.50

		CONTRACT CNZ269	
		UNIT PRICE	EXTENSION
<b>725-22.71 2IN CONDUIT</b>			
	<b>3,720.000 L.F.</b>		
Shelby Electric Company, Inc.		\$15.2000	\$56,544.00
Stansell Electric Company, Inc.		\$8.3000	\$30,876.00
Davis H. Elliot Construction Company, Inc.		\$13.9500	\$51,894.00
<b>725-22.72 2IN CONDUIT BORED</b>			
	<b>3,875.000 L.F.</b>		
Shelby Electric Company, Inc.		\$18.2600	\$70,757.50
Stansell Electric Company, Inc.		\$32.0000	\$124,000.00
Davis H. Elliot Construction Company, Inc.		\$6.2500	\$24,218.75
<b>725-22.74 2IN CONDUIT W/BANK</b>			
	<b>2,165.000 L.F.</b>		
Shelby Electric Company, Inc.		\$5.1400	\$11,128.10
Stansell Electric Company, Inc.		\$5.4000	\$11,691.00
Davis H. Elliot Construction Company, Inc.		\$2.0000	\$4,330.00
<b>725-22.75 2IN CONDUIT BORED W/BANK</b>			
	<b>1,050.000 L.F.</b>		
Shelby Electric Company, Inc.		\$10.6800	\$11,214.00
Stansell Electric Company, Inc.		\$12.0000	\$12,600.00
Davis H. Elliot Construction Company, Inc.		\$2.1500	\$2,257.50
<b>725-22.78 3IN CONDUIT</b>			
	<b>70.000 L.F.</b>		
Shelby Electric Company, Inc.		\$19.4600	\$1,362.20
Stansell Electric Company, Inc.		\$23.5000	\$1,645.00
Davis H. Elliot Construction Company, Inc.		\$14.9500	\$1,046.50
<b>725-22.79 3IN CONDUIT BORED</b>			
	<b>710.000 L.F.</b>		
Shelby Electric Company, Inc.		\$30.0000	\$21,300.00
Stansell Electric Company, Inc.		\$46.5000	\$33,015.00
Davis H. Elliot Construction Company, Inc.		\$7.3500	\$5,218.50
<b>725-22.80 3IN CONDUIT W/BANK</b>			
	<b>140.000 L.F.</b>		
Shelby Electric Company, Inc.		\$10.8600	\$1,520.40
Stansell Electric Company, Inc.		\$7.7000	\$1,078.00
Davis H. Elliot Construction Company, Inc.		\$0.9000	\$126.00
<b>725-22.81 3IN CONDUIT BORED W/BANK</b>			
	<b>1,955.000 L.F.</b>		
Shelby Electric Company, Inc.		\$24.0000	\$46,920.00
Stansell Electric Company, Inc.		\$23.5000	\$45,942.50
Davis H. Elliot Construction Company, Inc.		\$3.0000	\$5,865.00

		CONTRACT CNZ269	
		UNIT PRICE	EXTENSION
<b>725-22.85 4IN CONDUIT BORED W/BANK</b>			
	<b>840.000 L.F.</b>		
Shelby Electric Company, Inc.		\$38.2300	\$32,113.20
Stansell Electric Company, Inc.		\$49.0000	\$41,160.00
Davis H. Elliot Construction Company, Inc.		\$5.0500	\$4,242.00
<b>725-22.86 4IN CONDUIT BORED</b>			
	<b>250.000 L.F.</b>		
Shelby Electric Company, Inc.		\$42.0000	\$10,500.00
Stansell Electric Company, Inc.		\$70.0000	\$17,500.00
Davis H. Elliot Construction Company, Inc.		\$9.4000	\$2,350.00
<b>725-23.01 ITS CABLE MARKER</b>			
	<b>5,500.000 EACH</b>		
Shelby Electric Company, Inc.		\$161.8600	\$890,230.00
Stansell Electric Company, Inc.		\$114.0000	\$627,000.00
Davis H. Elliot Construction Company, Inc.		\$257.4800	\$1,416,140.00
<b>725-23.17 FIBER OPTIC MICRO-CABLE (144 F)</b>			
	<b>630,860.000 L.F.</b>		
Shelby Electric Company, Inc.		\$2.0600	\$1,299,571.60
Stansell Electric Company, Inc.		\$2.2000	\$1,387,892.00
Davis H. Elliot Construction Company, Inc.		\$4.2500	\$2,681,155.00
<b>725-23.21 FIBER OPTIC DROP CABLE (12 F)</b>			
	<b>7,050.000 L.F.</b>		
Shelby Electric Company, Inc.		\$1.3400	\$9,447.00
Stansell Electric Company, Inc.		\$2.8000	\$19,740.00
Davis H. Elliot Construction Company, Inc.		\$4.7000	\$33,135.00
<b>725-23.26 FIBER OPTIC CLOSURE (12 F)</b>			
	<b>3.000 EACH</b>		
Shelby Electric Company, Inc.		\$1,245.5900	\$3,736.77
Stansell Electric Company, Inc.		\$1,040.0000	\$3,120.00
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$15,000.00
<b>725-23.27 FIBER OPTIC CLOSURE (144F)</b>			
	<b>54.000 EACH</b>		
Shelby Electric Company, Inc.		\$2,056.6900	\$111,061.26
Stansell Electric Company, Inc.		\$1,265.0000	\$68,310.00
Davis H. Elliot Construction Company, Inc.		\$8,000.0000	\$432,000.00
<b>725-23.28 FIBER OPTIC SPLICE FUSION</b>			
	<b>7,900.000 EACH</b>		
Shelby Electric Company, Inc.		\$62.4800	\$493,592.00
Stansell Electric Company, Inc.		\$69.0000	\$545,100.00
Davis H. Elliot Construction Company, Inc.		\$100.0000	\$790,000.00

		CONTRACT CNZ269	
		UNIT PRICE	EXTENSION
<b>725-23.30 FIBER OPTIC TERMINATION CABINET (144F)</b>			
	<b>2.000 EACH</b>		
Shelby Electric Company, Inc.		\$2,287.2000	\$4,574.40
Stansell Electric Company, Inc.		\$2,330.0000	\$4,660.00
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$20,000.00
<b>725-23.31 FIBER OPTIC DROP PANEL ( 12 F )</b>			
	<b>27.000 EACH</b>		
Shelby Electric Company, Inc.		\$782.1000	\$21,116.70
Stansell Electric Company, Inc.		\$1,270.0000	\$34,290.00
Davis H. Elliot Construction Company, Inc.		\$3,000.0000	\$81,000.00
<b>725-24.01 CABINET (TYPE A)</b>			
	<b>2.000 EACH</b>		
Shelby Electric Company, Inc.		\$7,800.0000	\$15,600.00
Stansell Electric Company, Inc.		\$2,270.0000	\$4,540.00
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$20,000.00
<b>725-24.02 CABINET (TYPE B)</b>			
	<b>14.000 EACH</b>		
Shelby Electric Company, Inc.		\$7,800.0000	\$109,200.00
Stansell Electric Company, Inc.		\$6,955.0000	\$97,370.00
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$210,000.00
<b>725-24.03 CABINET (TYPE C)</b>			
	<b>11.000 EACH</b>		
Shelby Electric Company, Inc.		\$13,758.0000	\$151,338.00
Stansell Electric Company, Inc.		\$13,250.0000	\$145,750.00
Davis H. Elliot Construction Company, Inc.		\$20,000.0000	\$220,000.00
<b>725-24.11 ITS COMMUNICATIONS HUB (BUILDING)</b>			
	<b>2.000 EACH</b>		
Shelby Electric Company, Inc.		\$293,225.1400	\$586,450.28
Stansell Electric Company, Inc.		\$436,500.0000	\$873,000.00
Davis H. Elliot Construction Company, Inc.		\$750,250.0000	\$1,500,500.00
<b>725-24.21 PREVENTIVE MAINTENANCE FOR SYSTEM</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$60,000.0000	\$60,000.00
Stansell Electric Company, Inc.		\$26,900.0000	\$26,900.00
Davis H. Elliot Construction Company, Inc.		\$75,000.0000	\$75,000.00
<b>725-24.25 UNSCHEDULED MAINTENANCE LABOR</b>			
	<b>60.000 HOUR</b>		
Shelby Electric Company, Inc.		\$360.0000	\$21,600.00
Stansell Electric Company, Inc.		\$142.0000	\$8,520.00
Davis H. Elliot Construction Company, Inc.		\$80.0000	\$4,800.00



		CONTRACT CNZ269	
		UNIT PRICE	EXTENSION
<b>725-24.31 SPARE PARTS</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$116,763.3500	\$116,763.35
Stansell Electric Company, Inc.		\$120,000.0000	\$120,000.00
Davis H. Elliot Construction Company, Inc.		\$150,000.0000	\$150,000.00
<b>725-24.41 BURN-IN PERIOD</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$30,000.0000	\$30,000.00
Stansell Electric Company, Inc.		\$45,650.0000	\$45,650.00
Davis H. Elliot Construction Company, Inc.		\$250,000.0000	\$250,000.00
<b>725-24.52 SOFTWARE INTEGRATION</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$78,000.0000	\$78,000.00
Stansell Electric Company, Inc.		\$178,000.0000	\$178,000.00
Davis H. Elliot Construction Company, Inc.		\$510,000.0000	\$510,000.00
<b>725-24.54 NETWORK INTEGRATION</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$108,000.0000	\$108,000.00
Stansell Electric Company, Inc.		\$137,000.0000	\$137,000.00
Davis H. Elliot Construction Company, Inc.		\$510,000.0000	\$510,000.00
<b>725-24.55 AS-BUILT PLANS</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$140,064.0000	\$140,064.00
Stansell Electric Company, Inc.		\$24,400.0000	\$24,400.00
Davis H. Elliot Construction Company, Inc.		\$500,000.0500	\$500,000.05
<b>725-24.62 TRAINING</b>			
	<b>12.000 HOUR</b>		
Shelby Electric Company, Inc.		\$300.0000	\$3,600.00
Stansell Electric Company, Inc.		\$299.0000	\$3,588.00
Davis H. Elliot Construction Company, Inc.		\$1,750.0000	\$21,000.00
<b>725-28.01 ROAD SIDE UNIT (RSU)</b>			
	<b>11.000 EACH</b>		
Shelby Electric Company, Inc.		\$11,440.7400	\$125,848.14
Stansell Electric Company, Inc.		\$11,800.0000	\$129,800.00
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$165,000.00
<b>730-23.31 PEDESTAL POLE (TYPE B)</b>			
	<b>10.000 EACH</b>		
Shelby Electric Company, Inc.		\$7,205.0500	\$72,050.50
Stansell Electric Company, Inc.		\$2,470.0000	\$24,700.00
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$25,000.00

		UNIT PRICE	EXTENSION
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>1,140.000 L.F.</b>		
Shelby Electric Company, Inc.		\$6.6000	\$7,524.00
Stansell Electric Company, Inc.		\$4.1000	\$4,674.00
Davis H. Elliot Construction Company, Inc.		\$4.4000	\$5,016.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>143.000 UNIT</b>		
Shelby Electric Company, Inc.		\$90.0000	\$12,870.00
Stansell Electric Company, Inc.		\$43.0000	\$6,149.00
Davis H. Elliot Construction Company, Inc.		\$59.6000	\$8,522.80
<b>801-01.02 CROWN VETCH MIXTURE (WITH MULCH)</b>			
	<b>58.000 UNIT</b>		
Shelby Electric Company, Inc.		\$180.0000	\$10,440.00
Stansell Electric Company, Inc.		\$50.0000	\$2,900.00
Davis H. Elliot Construction Company, Inc.		\$38.5000	\$2,233.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>14.300 M.G.</b>		
Shelby Electric Company, Inc.		\$60.0000	\$858.00
Stansell Electric Company, Inc.		\$232.0000	\$3,317.60
Davis H. Elliot Construction Company, Inc.		\$73.6400	\$1,053.05

**SUB-TOTAL ROADWAY**

Shelby Electric Company, Inc.	\$26,998,803.42
Stansell Electric Company, Inc.	\$28,107,640.20
Davis H. Elliot Construction Company, Inc.	\$38,260,000.00

**TOTAL CONTRACT**

Shelby Electric Company, Inc.	\$26,998,803.42
Stansell Electric Company, Inc.	\$28,107,640.20
Davis H. Elliot Construction Company, Inc.	\$38,260,000.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

BENTON AND CHESTER COUNTIES (Contract No. CNZ256 Call 007)

HSIP-1200(29),12LCOU-F3-002,HSIP-300(36),03LCOU-F3-002

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2026

---

	TOTAL CONTRACT
Mountain Home Construction LLC	\$190,576.60
Superior Traffic Control, LLC	\$197,054.93
Lu, Inc.	\$223,267.15

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Mountain Home Construction LLC		\$1,000.0000	\$1,000.00
Superior Traffic Control, LLC		\$11,000.0000	\$11,000.00
Lu, Inc.		\$33,741.2500	\$33,741.25
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>3,048.000 L.F.</b>		
Mountain Home Construction LLC		\$3.7500	\$11,430.00
Superior Traffic Control, LLC		\$3.7500	\$11,430.00
Lu, Inc.		\$4.0500	\$12,344.40
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>11,388.000 LB.</b>		
Mountain Home Construction LLC		\$3.0000	\$34,164.00
Superior Traffic Control, LLC		\$3.5500	\$40,427.40
Lu, Inc.		\$3.4300	\$39,060.84
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,010.000 LB.</b>		
Mountain Home Construction LLC		\$4.0000	\$4,040.00
Superior Traffic Control, LLC		\$4.1500	\$4,191.50
Lu, Inc.		\$4.1300	\$4,171.30
<b>713-11.21 P POST SLIP BASE</b>			
	<b>34.000 EACH</b>		
Mountain Home Construction LLC		\$450.0000	\$15,300.00
Superior Traffic Control, LLC		\$525.0000	\$17,850.00
Lu, Inc.		\$548.4100	\$18,645.94
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>1,657.000 S.F.</b>		
Mountain Home Construction LLC		\$11.0000	\$18,227.00
Superior Traffic Control, LLC		\$10.5000	\$17,398.50
Lu, Inc.		\$12.3600	\$20,480.52
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,014.000 S.F.</b>		
Mountain Home Construction LLC		\$12.0000	\$12,168.00
Superior Traffic Control, LLC		\$11.5000	\$11,661.00
Lu, Inc.		\$13.4100	\$13,597.74
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>4.000 EACH</b>		
Mountain Home Construction LLC		\$10.0000	\$40.00
Superior Traffic Control, LLC		\$15.0000	\$60.00
Lu, Inc.		\$10.0000	\$40.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>1,106.000 L.F.</b>		
Mountain Home Construction LLC		\$20.0000	\$22,120.00
Superior Traffic Control, LLC		\$12.2500	\$13,548.50
Lu, Inc.		\$12.1200	\$13,404.72
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>38.000 L.M.</b>		
Mountain Home Construction LLC		\$1,650.0000	\$62,700.00
Superior Traffic Control, LLC		\$1,565.0000	\$59,470.00
Lu, Inc.		\$1,560.4500	\$59,297.10
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>3,469.000 L.F.</b>		
Mountain Home Construction LLC		\$0.4000	\$1,387.60
Superior Traffic Control, LLC		\$0.8700	\$3,018.03
Lu, Inc.		\$0.8600	\$2,983.34
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Mountain Home Construction LLC		\$8,000.0000	\$8,000.00
Superior Traffic Control, LLC		\$7,000.0000	\$7,000.00
Lu, Inc.		\$5,500.0000	\$5,500.00

**SUB-TOTAL ROADWAY**

Mountain Home Construction LLC	\$190,576.60
Superior Traffic Control, LLC	\$197,054.93
Lu, Inc.	\$223,267.15

**TOTAL CONTRACT**

Mountain Home Construction LLC	\$190,576.60
Superior Traffic Control, LLC	\$197,054.93
Lu, Inc.	\$223,267.15

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, MCMINN, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNZ248 Call 008)

R2BVAR-M3-052

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2029

---

	TOTAL CONTRACT
Spears-Hopkins Paving Co., LLC	\$2,294,100.00
Sweeping Corporation of America, LLC	\$2,615,274.00



MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>719-01.41 SWEEPING (YEAR 1)</b>		
	<b>7,647.000 L.M.</b>	
Spears-Hopkins Paving Co., LLC	\$100.0000	\$764,700.00
Sweeping Corporation of America, LLC	\$109.0000	\$833,523.00
<b>719-01.42 SWEEPING (YEAR 2)</b>		
	<b>7,647.000 L.M.</b>	
Spears-Hopkins Paving Co., LLC	\$100.0000	\$764,700.00
Sweeping Corporation of America, LLC	\$114.0000	\$871,758.00
<b>719-01.43 SWEEPING (YEAR 3)</b>		
	<b>7,647.000 L.M.</b>	
Spears-Hopkins Paving Co., LLC	\$100.0000	\$764,700.00
Sweeping Corporation of America, LLC	\$119.0000	\$909,993.00

**SUB-TOTAL MAINTENANCE**

Spears-Hopkins Paving Co., LLC	\$2,294,100.00
Sweeping Corporation of America, LLC	\$2,615,274.00

**TOTAL CONTRACT**

Spears-Hopkins Paving Co., LLC	\$2,294,100.00
Sweeping Corporation of America, LLC	\$2,615,274.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

CARTER COUNTY (Contract No. CNZ278 Call 009)

10455-3408-04

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON GAP CREEK ROAD OVER GAP CREEK (L.M. 2.73), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.111 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2026

---

	TOTAL CONTRACT
Southern Constructors, Inc.	\$1,780,045.50
Summers-Taylor, Inc.	\$2,149,011.18

		CONTRACT CNZ278	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Southern Constructors, Inc.	\$40,000.0000	\$40,000.00
	Summers-Taylor, Inc.	\$16,600.0000	\$16,600.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Southern Constructors, Inc.	\$30,000.0000	\$30,000.00
	Summers-Taylor, Inc.	\$35,000.0000	\$35,000.00
202-02.01	REMOVAL OF PIPE (15" CMP, PVT. DRIVE STA. 103+65.01 RT.)		
		41.000 L.F.	
	Southern Constructors, Inc.	\$70.0000	\$2,870.00
	Summers-Taylor, Inc.	\$97.0000	\$3,977.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		1,029.000 C.Y.	
	Southern Constructors, Inc.	\$70.0000	\$72,030.00
	Summers-Taylor, Inc.	\$132.0000	\$135,828.00
203-04	PLACING AND SPREADING TOPSOIL		
		167.000 C.Y.	
	Southern Constructors, Inc.	\$65.0000	\$10,855.00
	Summers-Taylor, Inc.	\$66.5000	\$11,105.50
203-06	WATER		
		10.000 M.G.	
	Southern Constructors, Inc.	\$300.0000	\$3,000.00
	Summers-Taylor, Inc.	\$128.0000	\$1,280.00
209-05	SEDIMENT REMOVAL		
		18.000 C.Y.	
	Southern Constructors, Inc.	\$50.0000	\$900.00
	Summers-Taylor, Inc.	\$66.0000	\$1,188.00
209-06.02	12" DIA COIR LOG (LOW FLOW CHANNEL)		
		117.000 L.F.	
	Southern Constructors, Inc.	\$35.0000	\$4,095.00
	Summers-Taylor, Inc.	\$28.0000	\$3,276.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
		1,593.000 L.F.	
	Southern Constructors, Inc.	\$8.0000	\$12,744.00
	Summers-Taylor, Inc.	\$8.0000	\$12,744.00
209-08.08	ENHANCED ROCK CHECK DAM		
		1.000 EACH	
	Southern Constructors, Inc.	\$3,400.0000	\$3,400.00
	Summers-Taylor, Inc.	\$1,670.0000	\$1,670.00

		CONTRACT CNZ278	
		UNIT PRICE	EXTENSION
<b>209-09.03</b>	<b>SEDIMENT FILTER BAG (15' X 15')</b>		
	<b>4.000 EACH</b>		
	Southern Constructors, Inc.	\$1,100.0000	\$4,400.00
	Summers-Taylor, Inc.	\$1,310.0000	\$5,240.00
<b>209-09.43</b>	<b>CURB INLET PROTECTION (TYPE 4)</b>		
	<b>2.000 EACH</b>		
	Southern Constructors, Inc.	\$700.0000	\$1,400.00
	Summers-Taylor, Inc.	\$468.0000	\$936.00
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>		
	<b>5.000 EACH</b>		
	Southern Constructors, Inc.	\$500.0000	\$2,500.00
	Summers-Taylor, Inc.	\$360.0000	\$1,800.00
<b>209-65.04</b>	<b>TEMPORARY IN STREAM DIVERSION</b>		
	<b>191.000 L.F.</b>		
	Southern Constructors, Inc.	\$400.0000	\$76,400.00
	Summers-Taylor, Inc.	\$189.0000	\$36,099.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>1,301.000 TON</b>		
	Southern Constructors, Inc.	\$90.0000	\$117,090.00
	Summers-Taylor, Inc.	\$85.0000	\$110,585.00
<b>303-01.01</b>	<b>GRANULAR BACKFILL (ROADWAY)</b>		
	<b>227.000 TON</b>		
	Southern Constructors, Inc.	\$85.0000	\$19,295.00
	Summers-Taylor, Inc.	\$123.0000	\$27,921.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>30.000 TON</b>		
	Southern Constructors, Inc.	\$70.0000	\$2,100.00
	Summers-Taylor, Inc.	\$107.0000	\$3,210.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>118.000 TON</b>		
	Southern Constructors, Inc.	\$470.0000	\$55,460.00
	Summers-Taylor, Inc.	\$380.0000	\$44,840.00
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
	<b>4.000 TON</b>		
	Southern Constructors, Inc.	\$2,600.0000	\$10,400.00
	Summers-Taylor, Inc.	\$2,300.0000	\$9,200.00
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>8.000 TON</b>		
	Southern Constructors, Inc.	\$250.0000	\$2,000.00
	Summers-Taylor, Inc.	\$225.0000	\$1,800.00

		CONTRACT CNZ278	
		UNIT PRICE	EXTENSION
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>3.000 TON</b>		
	Southern Constructors, Inc.	\$1,600.0000	\$4,800.00
	Summers-Taylor, Inc.	\$1,450.0000	\$4,350.00
<b>407-20.05</b>	<b>SAW CUTTING ASPHALT PAVEMENT</b>		
	<b>41.000 L.F.</b>		
	Southern Constructors, Inc.	\$13.0000	\$533.00
	Summers-Taylor, Inc.	\$35.0000	\$1,435.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>198.000 TON</b>		
	Southern Constructors, Inc.	\$450.0000	\$89,100.00
	Summers-Taylor, Inc.	\$385.0000	\$76,230.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>98.000 TON</b>		
	Southern Constructors, Inc.	\$180.0000	\$17,640.00
	Summers-Taylor, Inc.	\$140.0000	\$13,720.00
<b>607-03.02</b>	<b>18" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>96.000 L.F.</b>		
	Southern Constructors, Inc.	\$220.0000	\$21,120.00
	Summers-Taylor, Inc.	\$266.0000	\$25,536.00
<b>611-07.01</b>	<b>CLASS A CONCRETE (PIPE ENDWALLS)</b>		
	<b>1.000 C.Y.</b>		
	Southern Constructors, Inc.	\$5,000.0000	\$5,000.00
	Summers-Taylor, Inc.	\$5,510.0000	\$5,510.00
<b>611-07.02</b>	<b>STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>		
	<b>45.000 LB.</b>		
	Southern Constructors, Inc.	\$7.0000	\$315.00
	Summers-Taylor, Inc.	\$2.6500	\$119.25
<b>611-12.01</b>	<b>CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$13,000.0000	\$13,000.00
	Summers-Taylor, Inc.	\$6,900.0000	\$6,900.00
<b>611-12.02</b>	<b>CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$14,000.0000	\$14,000.00
	Summers-Taylor, Inc.	\$7,230.0000	\$7,230.00
<b>611-38.02</b>	<b>CATCH BASINS, TYPE 38, &gt; 4' - 8' DEPTH</b>		
	<b>2.000 EACH</b>		
	Southern Constructors, Inc.	\$8,000.0000	\$16,000.00
	Summers-Taylor, Inc.	\$8,520.0000	\$17,040.00

			UNIT PRICE	EXTENSION
621-05.01	TEMPORARY SHORING			
		660.000 S.F.		
	Southern Constructors, Inc.		\$60.0000	\$39,600.00
	Summers-Taylor, Inc.		\$91.5000	\$60,390.00
701-02	CONCRETE DRIVEWAY			
		842.000 S.F.		
	Southern Constructors, Inc.		\$18.0000	\$15,156.00
	Summers-Taylor, Inc.		\$18.5000	\$15,577.00
702-03	CONCRETE COMBINED CURB & GUTTER			
		22.000 C.Y.		
	Southern Constructors, Inc.		\$1,300.0000	\$28,600.00
	Summers-Taylor, Inc.		\$913.0000	\$20,086.00
705-01.04	METAL BEAM GUARD FENCE			
		125.000 L.F.		
	Southern Constructors, Inc.		\$110.0000	\$13,750.00
	Summers-Taylor, Inc.		\$87.0000	\$10,875.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3			
		300.000 L.F.		
	Southern Constructors, Inc.		\$35.0000	\$10,500.00
	Summers-Taylor, Inc.		\$28.0000	\$8,400.00
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3			
		2.000 EACH		
	Southern Constructors, Inc.		\$1,400.0000	\$2,800.00
	Summers-Taylor, Inc.		\$1,250.0000	\$2,500.00
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
		2.000 EACH		
	Southern Constructors, Inc.		\$3,200.0000	\$6,400.00
	Summers-Taylor, Inc.		\$2,950.0000	\$5,900.00
706-06.03	RADIUS RAIL			
		75.000 L.F.		
	Southern Constructors, Inc.		\$40.0000	\$3,000.00
	Summers-Taylor, Inc.		\$34.5000	\$2,587.50
706-10.26	ROUNDED END ELEMENT			
		2.000 EACH		
	Southern Constructors, Inc.		\$120.0000	\$240.00
	Summers-Taylor, Inc.		\$120.0000	\$240.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE			
		1,347.000 L.F.		
	Southern Constructors, Inc.		\$3.5000	\$4,714.50
	Summers-Taylor, Inc.		\$7.2000	\$9,698.40

		CONTRACT CNZ278	
		UNIT PRICE	EXTENSION
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>100.000 TON</b>		
	Southern Constructors, Inc.	\$80.0000	\$8,000.00
	Summers-Taylor, Inc.	\$124.0000	\$12,400.00
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>73.000 TON</b>		
	Southern Constructors, Inc.	\$82.0000	\$5,986.00
	Summers-Taylor, Inc.	\$122.0000	\$8,906.00
<b>709-05.08</b>	<b>MACHINED RIP-RAP (CLASS B)</b>		
	<b>146.000 TON</b>		
	Southern Constructors, Inc.	\$95.0000	\$13,870.00
	Summers-Taylor, Inc.	\$144.0000	\$21,024.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Southern Constructors, Inc.	\$45,000.0000	\$45,000.00
	Summers-Taylor, Inc.	\$44,500.0000	\$44,500.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>50.000 L.F.</b>		
	Southern Constructors, Inc.	\$150.0000	\$7,500.00
	Summers-Taylor, Inc.	\$165.0000	\$8,250.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>42.000 EACH</b>		
	Southern Constructors, Inc.	\$50.0000	\$2,100.00
	Summers-Taylor, Inc.	\$46.5000	\$1,953.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>14.000 EACH</b>		
	Southern Constructors, Inc.	\$45.0000	\$630.00
	Summers-Taylor, Inc.	\$38.5000	\$539.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>507.000 S.F.</b>		
	Southern Constructors, Inc.	\$15.0000	\$7,605.00
	Summers-Taylor, Inc.	\$12.5000	\$6,337.50
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>		
	<b>144.000 L.F.</b>		
	Southern Constructors, Inc.	\$20.0000	\$2,880.00
	Summers-Taylor, Inc.	\$15.5000	\$2,232.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
	<b>12.000 L.F.</b>		
	Southern Constructors, Inc.	\$8.0000	\$96.00
	Summers-Taylor, Inc.	\$17.0000	\$204.00



		CONTRACT CNZ278	
		UNIT PRICE	EXTENSION
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>87.000 LB.</b>		
Southern Constructors, Inc.		\$7.0000	\$609.00
Summers-Taylor, Inc.		\$15.5000	\$1,348.50
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>9.000 S.F.</b>		
Southern Constructors, Inc.		\$22.0000	\$198.00
Summers-Taylor, Inc.		\$47.3300	\$425.97
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$1,000.0000	\$1,000.00
Summers-Taylor, Inc.		\$559.0000	\$559.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$10,000.0000	\$20,000.00
Summers-Taylor, Inc.		\$7,500.0000	\$15,000.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>1.000 L.M.</b>		
Southern Constructors, Inc.		\$5,500.0000	\$5,500.00
Summers-Taylor, Inc.		\$5,400.0000	\$5,400.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$150,000.0000	\$150,000.00
Summers-Taylor, Inc.		\$201,500.0000	\$201,500.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>438.000 S.Y.</b>		
Southern Constructors, Inc.		\$12.0000	\$5,256.00
Summers-Taylor, Inc.		\$8.8000	\$3,854.40
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>1,277.000 L.F.</b>		
Southern Constructors, Inc.		\$8.0000	\$10,216.00
Summers-Taylor, Inc.		\$5.3800	\$6,870.26
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>27.000 UNIT</b>		
Southern Constructors, Inc.		\$65.0000	\$1,755.00
Summers-Taylor, Inc.		\$54.0000	\$1,458.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>27.000 UNIT</b>		
Southern Constructors, Inc.		\$55.0000	\$1,485.00
Summers-Taylor, Inc.		\$42.0000	\$1,134.00

		CONTRACT CNZ278	
		UNIT PRICE	EXTENSION
<b>801-01.30 COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH</b>			
	<b>1.000 UNIT</b>		
Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
Summers-Taylor, Inc.		\$120.0000	\$120.00
<b>801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH</b>			
	<b>1.000 UNIT</b>		
Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
Summers-Taylor, Inc.		\$120.0000	\$120.00
<b>801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES</b>			
	<b>4.000 UNIT</b>		
Southern Constructors, Inc.		\$1,100.0000	\$4,400.00
Summers-Taylor, Inc.		\$120.0000	\$480.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>10.000 UNIT</b>		
Southern Constructors, Inc.		\$50.0000	\$500.00
Summers-Taylor, Inc.		\$29.9000	\$299.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>18.000 M.G.</b>		
Southern Constructors, Inc.		\$250.0000	\$4,500.00
Summers-Taylor, Inc.		\$90.0000	\$1,620.00
<b>801-07 SEED (SUPPLEMENTAL APPLICATION)</b>			
	<b>47.000 LB.</b>		
Southern Constructors, Inc.		\$16.0000	\$752.00
Summers-Taylor, Inc.		\$11.9600	\$562.12
<b>801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)</b>			
	<b>1.000 TON</b>		
Southern Constructors, Inc.		\$2,500.0000	\$2,500.00
Summers-Taylor, Inc.		\$1,020.0000	\$1,020.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>815.000 S.Y.</b>		
Southern Constructors, Inc.		\$11.0000	\$8,965.00
Summers-Taylor, Inc.		\$11.0000	\$8,965.00
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>615.000 S.Y.</b>		
Southern Constructors, Inc.		\$2.0000	\$1,230.00
Summers-Taylor, Inc.		\$2.0900	\$1,285.35
<b>805-12.03 EROSION CONTROL BLANKET (TYPE III)</b>			
	<b>437.000 S.Y.</b>		
Southern Constructors, Inc.		\$2.5000	\$1,092.50
Summers-Taylor, Inc.		\$2.3900	\$1,044.43

UNIT PRICE

EXTENSION

**806-02.03 PROJECT MOWING****1.000 CYCL**Southern Constructors, Inc.  
Summers-Taylor, Inc.

\$8,000.0000

\$8,000.00

\$2,160.0000

\$2,160.00

## BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

## 202-04.50 REMOVAL OF STRUCTURES (2@12'X6' RCB, STA. 104+30.46)

1.000 LS

Southern Constructors, Inc.  
Summers-Taylor, Inc.

\$70,000.0000	\$70,000.00
\$98,500.0000	\$98,500.00

## 204-08 FOUNDATION FILL MATERIAL

49.000 C.Y.

Southern Constructors, Inc.  
Summers-Taylor, Inc.

\$200.0000	\$9,800.00
\$207.0000	\$10,143.00

## 209-20.04 POLYETHYLENE SHEETING (10 MIL.)

74.000 S.Y.

Southern Constructors, Inc.  
Summers-Taylor, Inc.

\$15.0000	\$1,110.00
\$20.5000	\$1,517.00

## 303-10.03 MINERAL AGGREGATE (SIZE 68)

57.000 TON

Southern Constructors, Inc.  
Summers-Taylor, Inc.

\$75.0000	\$4,275.00
\$205.0000	\$11,685.00

## 604-02.01 CLASS A CONCRETE (BOX BRIDGES)

269.000 C.Y.

Southern Constructors, Inc.  
Summers-Taylor, Inc.

\$1,650.0000	\$443,850.00
\$3,100.0000	\$833,900.00

## 604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

53,471.000 LB.

Southern Constructors, Inc.  
Summers-Taylor, Inc.

\$2.5000	\$133,677.50
\$1.0000	\$53,471.00

## 710-10.02 6" PERFORATED PLASTIC PIPE

75.000 L.F.

Southern Constructors, Inc.  
Summers-Taylor, Inc.

\$20.0000	\$1,500.00
\$48.0000	\$3,600.00

UNIT PRICE EXTENSION

## UTILITY CATEGORY

## 795-12.11 ASBESTOS REMOVAL

40.000 L.F.

Southern Constructors, Inc.  
Summers-Taylor, Inc.\$350.0000  
\$400.0000\$14,000.00  
\$16,000.00

**SUB-TOTAL ROADWAY**

Southern Constructors, Inc.	\$1,101,833.00
Summers-Taylor, Inc.	\$1,120,195.18

**SUB-TOTAL BOX BRIDGE**

Southern Constructors, Inc.	\$664,212.50
Summers-Taylor, Inc.	\$1,012,816.00

**SUB-TOTAL UTILITY**

Southern Constructors, Inc.	\$14,000.00
Summers-Taylor, Inc.	\$16,000.00

**TOTAL CONTRACT**

Southern Constructors, Inc.	\$1,780,045.50
Summers-Taylor, Inc.	\$2,149,011.18

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

COUNTIES CARTER, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNZ254 Call 010)

R1BVAR-M3-069

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2029

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$483,840.00

		CONTRACT CNZ254	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
719-01.41 SWEEPING (YEAR 1)			
	1,344.000 L.M.		
Sweeping Corporation of America, LLC		\$115.0000	\$154,560.00
719-01.42 SWEEPING (YEAR 2)			
	1,344.000 L.M.		
Sweeping Corporation of America, LLC		\$120.0000	\$161,280.00
719-01.43 SWEEPING (YEAR 3)			
	1,344.000 L.M.		
Sweeping Corporation of America, LLC		\$125.0000	\$168,000.00



**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC	\$483,840.00
--------------------------------------	--------------

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC	\$483,840.00
--------------------------------------	--------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

CLAIBORNE COUNTY (Contract No. CNZ251 Call 011)

NH/HSIP-32(104),13S032-F3-006,13S032-F8-006,13S032-M3-009

THE RESURFACING ON U.S. 25E (S.R. 32) FROM NEAR YOUNG LANE (L.M. 4.16) TO NEAR S.R. 33 (L.M. 8.89), INCLUDING REPAIR WORK ON BRIDGES.

PROJECT LENGTH - 4.73 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2026

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,767,995.00

		CONTRACT CNZ251	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	10.000 L.M.		
	Rogers Group, Inc.	\$1,386.0000	\$13,860.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS		
	2,053.000 TON		
	Rogers Group, Inc.	\$168.0000	\$344,904.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	165.000 TON		
	Rogers Group, Inc.	\$1,015.0000	\$167,475.00
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT		
	10,262.000 TON		
	Rogers Group, Inc.	\$149.0000	\$1,529,038.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)		
	7.000 L.M.		
	Rogers Group, Inc.	\$1,600.0000	\$11,200.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	384.000 S.Y.		
	Rogers Group, Inc.	\$29.0000	\$11,136.00
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3		
	1.000 EACH		
	Rogers Group, Inc.	\$1,560.0000	\$1,560.00
706-01	GUARDRAIL REMOVED		
	85.000 L.F.		
	Rogers Group, Inc.	\$6.5000	\$552.50
706-06.03	RADIUS RAIL		
	85.000 L.F.		
	Rogers Group, Inc.	\$43.0000	\$3,655.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Rogers Group, Inc.	\$83,010.0000	\$83,010.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	142.000 EACH		
	Rogers Group, Inc.	\$38.0000	\$5,396.00
712-05.01	WARNING LIGHTS (TYPE A)		
	71.000 EACH		
	Rogers Group, Inc.	\$1.5000	\$106.50

			CONTRACT	CNZ251
			UNIT PRICE	EXTENSION
712-06	SIGNS (CONSTRUCTION)			
		237.000 S.F.		
	Rogers Group, Inc.		\$8.0000	\$1,896.00
712-08.03	ARROW BOARD (TYPE C)			
		2.000 EACH		
	Rogers Group, Inc.		\$950.0000	\$1,900.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
		834.000 EACH		
	Rogers Group, Inc.		\$41.0000	\$34,194.00
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
		626.000 EACH		
	Rogers Group, Inc.		\$41.0000	\$25,666.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
		1,460.000 EACH		
	Rogers Group, Inc.		\$8.0000	\$11,680.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
		95.000 S.Y.		
	Rogers Group, Inc.		\$29.0000	\$2,755.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		480.000 L.F.		
	Rogers Group, Inc.		\$10.5000	\$5,040.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
		50.000 EACH		
	Rogers Group, Inc.		\$135.0000	\$6,750.00
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
		265.000 L.F.		
	Rogers Group, Inc.		\$2.0000	\$530.00
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)			
		0.100 L.M.		
	Rogers Group, Inc.		\$8,200.0000	\$820.00
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
		240.000 L.F.		
	Rogers Group, Inc.		\$5.2500	\$1,260.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)			
		9.600 L.M.		
	Rogers Group, Inc.		\$1,210.0000	\$11,616.00

		CONTRACT CNZ251	
		UNIT PRICE	EXTENSION
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)		
	24.000 L.M.		
	Rogers Group, Inc.	\$3,500.0000	\$84,000.00
717-01	MOBILIZATION		
	1.000 LS		
	Rogers Group, Inc.	\$112,460.0000	\$112,460.00
730-14.02	SAW SLOT		
	1,500.000 L.F.		
	Rogers Group, Inc.	\$7.0000	\$10,500.00
730-14.03	LOOP WIRE		
	3,000.000 L.F.		
	Rogers Group, Inc.	\$1.5000	\$4,500.00

		CONTRACT CNZ251	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
	544.000 L.F.		
Rogers Group, Inc.		\$300.0000	\$163,200.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	5.000 S.Y.		
Rogers Group, Inc.		\$1,100.0000	\$5,500.00
604-10.53 CONCRETE REPAIRS			
	5.000 S.Y.		
Rogers Group, Inc.		\$1,580.0000	\$7,900.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	2,535.000 S.Y.		
Rogers Group, Inc.		\$41.0000	\$103,935.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$2,487,460.00
--------------------	----------------

**SUB-TOTAL BRIDGE**

Rogers Group, Inc.	\$280,535.00
--------------------	--------------

**TOTAL CONTRACT**

Rogers Group, Inc.	\$2,767,995.00
--------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

COCKE COUNTY (Contract No. CNZ252 Call 012)

R-BR-STP-9(99),15003-3242-94

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON U.S. 25 (S.R. 9) OVER BRANCH (L.M. 21.43), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.180 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

---

TOTAL CONTRACT	
Adams Contracting, LLC	\$2,115,009.53
Charles Blalock & Sons, Inc.	\$2,684,674.18
Southern Constructors, Inc.	\$3,479,236.50



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Adams Contracting, LLC	\$20,000.0000	\$20,000.00
	Charles Blalock & Sons, Inc.	\$21,000.0000	\$21,000.00
	Southern Constructors, Inc.	\$50,000.0000	\$50,000.00
<b>109-10.01</b>	<b>TRAINEE</b>		
	<b>520.000 HOUR</b>		
	Adams Contracting, LLC	\$0.8000	\$416.00
	Charles Blalock & Sons, Inc.	\$0.8000	\$416.00
	Southern Constructors, Inc.	\$0.8000	\$416.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Adams Contracting, LLC	\$25,000.0000	\$25,000.00
	Charles Blalock & Sons, Inc.	\$50,000.0000	\$50,000.00
	Southern Constructors, Inc.	\$50,000.0000	\$50,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>4,502.000 C.Y.</b>		
	Adams Contracting, LLC	\$35.0000	\$157,570.00
	Charles Blalock & Sons, Inc.	\$52.9900	\$238,560.98
	Southern Constructors, Inc.	\$75.0000	\$337,650.00
<b>203-06</b>	<b>WATER</b>		
	<b>4.000 M.G.</b>		
	Adams Contracting, LLC	\$100.0000	\$400.00
	Charles Blalock & Sons, Inc.	\$100.0000	\$400.00
	Southern Constructors, Inc.	\$150.0000	\$600.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
	<b>392.000 C.Y.</b>		
	Adams Contracting, LLC	\$90.0000	\$35,280.00
	Charles Blalock & Sons, Inc.	\$10.0000	\$3,920.00
	Southern Constructors, Inc.	\$85.0000	\$33,320.00
<b>203-08</b>	<b>CHANNEL EXCAVATION (UNCLASSIFIED)</b>		
	<b>347.000 C.Y.</b>		
	Adams Contracting, LLC	\$45.0000	\$15,615.00
	Charles Blalock & Sons, Inc.	\$52.9900	\$18,387.53
	Southern Constructors, Inc.	\$85.0000	\$29,495.00
<b>203-20.01</b>	<b>CHANNEL SUBSTRATE</b>		
	<b>121.000 C.Y.</b>		
	Adams Contracting, LLC	\$75.0000	\$9,075.00
	Charles Blalock & Sons, Inc.	\$98.9500	\$11,972.95
	Southern Constructors, Inc.	\$100.0000	\$12,100.00

		CONTRACT CNZ252	
		UNIT PRICE	EXTENSION
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
	<b>0.400 L.M.</b>		
	Adams Contracting, LLC	\$2,800.0000	\$1,120.00
	Charles Blalock & Sons, Inc.	\$2,700.0800	\$1,080.03
	Southern Constructors, Inc.	\$3,000.0000	\$1,200.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>60.000 C.Y.</b>		
	Adams Contracting, LLC	\$10.0000	\$600.00
	Charles Blalock & Sons, Inc.	\$37.0500	\$2,223.00
	Southern Constructors, Inc.	\$105.0000	\$6,300.00
<b>209-06.02</b>	<b>12" DIA COIR LOG (STREAM BANK LINING)</b>		
	<b>380.000 L.F.</b>		
	Adams Contracting, LLC	\$19.0000	\$7,220.00
	Charles Blalock & Sons, Inc.	\$22.5000	\$8,550.00
	Southern Constructors, Inc.	\$30.0000	\$11,400.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>1,910.000 L.F.</b>		
	Adams Contracting, LLC	\$5.2000	\$9,932.00
	Charles Blalock & Sons, Inc.	\$5.6300	\$10,753.30
	Southern Constructors, Inc.	\$10.0000	\$19,100.00
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
	<b>12.000 EACH</b>		
	Adams Contracting, LLC	\$800.0000	\$9,600.00
	Charles Blalock & Sons, Inc.	\$2,200.0000	\$26,400.00
	Southern Constructors, Inc.	\$1,750.0000	\$21,000.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>4.000 EACH</b>		
	Adams Contracting, LLC	\$800.0000	\$3,200.00
	Charles Blalock & Sons, Inc.	\$2,500.0000	\$10,000.00
	Southern Constructors, Inc.	\$2,500.0000	\$10,000.00
<b>209-09.03</b>	<b>SEDIMENT FILTER BAG (15' X 15')</b>		
	<b>2.000 EACH</b>		
	Adams Contracting, LLC	\$1,500.0000	\$3,000.00
	Charles Blalock & Sons, Inc.	\$1,000.0000	\$2,000.00
	Southern Constructors, Inc.	\$2,000.0000	\$4,000.00
<b>209-65.04</b>	<b>TEMPORARY IN STREAM DIVERSION</b>		
	<b>190.000 L.F.</b>		
	Adams Contracting, LLC	\$65.0000	\$12,350.00
	Charles Blalock & Sons, Inc.	\$100.7300	\$19,138.70
	Southern Constructors, Inc.	\$400.0000	\$76,000.00

		CONTRACT CNZ252	
		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>1,801.000 TON</b>		
	Adams Contracting, LLC	\$60.0000	\$108,060.00
	Charles Blalock & Sons, Inc.	\$69.0000	\$124,269.00
	Southern Constructors, Inc.	\$85.0000	\$153,085.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>762.000 TON</b>		
	Adams Contracting, LLC	\$75.0000	\$57,150.00
	Charles Blalock & Sons, Inc.	\$69.0000	\$52,578.00
	Southern Constructors, Inc.	\$100.0000	\$76,200.00
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>		
	<b>394.000 TON</b>		
	Adams Contracting, LLC	\$200.0000	\$78,800.00
	Charles Blalock & Sons, Inc.	\$245.0000	\$96,530.00
	Southern Constructors, Inc.	\$225.0000	\$88,650.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>258.000 TON</b>		
	Adams Contracting, LLC	\$245.0000	\$63,210.00
	Charles Blalock & Sons, Inc.	\$255.0000	\$65,790.00
	Southern Constructors, Inc.	\$270.0000	\$69,660.00
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
	<b>6.000 TON</b>		
	Adams Contracting, LLC	\$1,200.0000	\$7,200.00
	Charles Blalock & Sons, Inc.	\$2,500.0000	\$15,000.00
	Southern Constructors, Inc.	\$1,250.0000	\$7,500.00
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>6.000 TON</b>		
	Adams Contracting, LLC	\$150.0000	\$900.00
	Charles Blalock & Sons, Inc.	\$75.0000	\$450.00
	Southern Constructors, Inc.	\$160.0000	\$960.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>2.000 TON</b>		
	Adams Contracting, LLC	\$1,200.0000	\$2,400.00
	Charles Blalock & Sons, Inc.	\$2,500.0000	\$5,000.00
	Southern Constructors, Inc.	\$1,250.0000	\$2,500.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>192.000 TON</b>		
	Adams Contracting, LLC	\$300.0000	\$57,600.00
	Charles Blalock & Sons, Inc.	\$295.0000	\$56,640.00
	Southern Constructors, Inc.	\$335.0000	\$64,320.00

		CONTRACT CNZ252	
		UNIT PRICE	EXTENSION
<b>411-12.04</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>		
	<b>0.400 L.M.</b>		
Adams Contracting, LLC		\$22,500.0000	\$9,000.00
Charles Blalock & Sons, Inc.		\$1,350.0000	\$540.00
Southern Constructors, Inc.		\$2,000.0000	\$800.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>41.000 TON</b>		
Adams Contracting, LLC		\$350.0000	\$14,350.00
Charles Blalock & Sons, Inc.		\$150.0000	\$6,150.00
Southern Constructors, Inc.		\$450.0000	\$18,450.00
<b>607-03.02</b>	<b>18" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>126.000 L.F.</b>		
Adams Contracting, LLC		\$175.0000	\$22,050.00
Charles Blalock & Sons, Inc.		\$200.0000	\$25,200.00
Southern Constructors, Inc.		\$325.0000	\$40,950.00
<b>611-07.01</b>	<b>CLASS A CONCRETE (PIPE ENDWALLS)</b>		
	<b>4.000 C.Y.</b>		
Adams Contracting, LLC		\$2,900.0000	\$11,600.00
Charles Blalock & Sons, Inc.		\$2,830.5400	\$11,322.16
Southern Constructors, Inc.		\$2,500.0000	\$10,000.00
<b>611-07.02</b>	<b>STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>		
	<b>180.000 LB.</b>		
Adams Contracting, LLC		\$8.0000	\$1,440.00
Charles Blalock & Sons, Inc.		\$12.1500	\$2,187.00
Southern Constructors, Inc.		\$3.0000	\$540.00
<b>621-05.02</b>	<b>TEMPORARY SHORING</b>		
	<b>1.000 LS</b>		
Adams Contracting, LLC		\$30,000.0000	\$30,000.00
Charles Blalock & Sons, Inc.		\$225,000.0000	\$225,000.00
Southern Constructors, Inc.		\$55,000.0000	\$55,000.00
<b>705-01.04</b>	<b>METAL BEAM GUARD FENCE</b>		
	<b>88.000 L.F.</b>		
Adams Contracting, LLC		\$97.0000	\$8,536.00
Charles Blalock & Sons, Inc.		\$100.7600	\$8,866.88
Southern Constructors, Inc.		\$110.0000	\$9,680.00
<b>705-06.02</b>	<b>W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)</b>		
	<b>932.000 L.F.</b>		
Adams Contracting, LLC		\$31.5000	\$29,358.00
Charles Blalock & Sons, Inc.		\$36.4800	\$33,999.36
Southern Constructors, Inc.		\$40.0000	\$37,280.00

		CONTRACT CNZ252	
		UNIT PRICE	EXTENSION
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$1,300.0000	\$1,300.00
Charles Blalock & Sons, Inc.		\$1,505.6400	\$1,505.64
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>3.000 EACH</b>		
Adams Contracting, LLC		\$3,270.0000	\$9,810.00
Charles Blalock & Sons, Inc.		\$3,787.2600	\$11,361.78
Southern Constructors, Inc.		\$4,500.0000	\$13,500.00
<b>706-06.03 RADIUS RAIL</b>			
	<b>26.000 L.F.</b>		
Adams Contracting, LLC		\$42.0000	\$1,092.00
Charles Blalock & Sons, Inc.		\$48.6400	\$1,264.64
Southern Constructors, Inc.		\$50.0000	\$1,300.00
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$137.0000	\$137.00
Charles Blalock & Sons, Inc.		\$158.6700	\$158.67
Southern Constructors, Inc.		\$200.0000	\$200.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>9.000 EACH</b>		
Adams Contracting, LLC		\$550.0000	\$4,950.00
Charles Blalock & Sons, Inc.		\$510.4000	\$4,593.60
Southern Constructors, Inc.		\$500.0000	\$4,500.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>50.000 TON</b>		
Adams Contracting, LLC		\$85.0000	\$4,250.00
Charles Blalock & Sons, Inc.		\$92.6100	\$4,630.50
Southern Constructors, Inc.		\$90.0000	\$4,500.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>46.000 TON</b>		
Adams Contracting, LLC		\$90.0000	\$4,140.00
Charles Blalock & Sons, Inc.		\$92.6100	\$4,260.06
Southern Constructors, Inc.		\$90.0000	\$4,140.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>2,469.000 TON</b>		
Adams Contracting, LLC		\$80.0000	\$197,520.00
Charles Blalock & Sons, Inc.		\$82.9500	\$204,803.55
Southern Constructors, Inc.		\$90.0000	\$222,210.00

		UNIT PRICE	EXTENSION
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>229.000 TON</b>		
Adams Contracting, LLC		\$90.0000	\$20,610.00
Charles Blalock & Sons, Inc.		\$82.9500	\$18,995.55
Southern Constructors, Inc.		\$90.0000	\$20,610.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Adams Contracting, LLC		\$125,000.0000	\$125,000.00
Charles Blalock & Sons, Inc.		\$62,807.1100	\$62,807.11
Southern Constructors, Inc.		\$200,000.0000	\$200,000.00
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>1,560.000 L.F.</b>		
Adams Contracting, LLC		\$30.0000	\$46,800.00
Charles Blalock & Sons, Inc.		\$55.0000	\$85,800.00
Southern Constructors, Inc.		\$100.0000	\$156,000.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>4.000 EACH</b>		
Adams Contracting, LLC		\$6,750.0000	\$27,000.00
Charles Blalock & Sons, Inc.		\$10,000.0000	\$40,000.00
Southern Constructors, Inc.		\$3,500.0000	\$14,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>46.000 EACH</b>		
Adams Contracting, LLC		\$28.0000	\$1,288.00
Charles Blalock & Sons, Inc.		\$50.0000	\$2,300.00
Southern Constructors, Inc.		\$60.0000	\$2,760.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>40.000 EACH</b>		
Adams Contracting, LLC		\$18.5000	\$740.00
Charles Blalock & Sons, Inc.		\$24.7500	\$990.00
Southern Constructors, Inc.		\$30.0000	\$1,200.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>944.000 S.F.</b>		
Adams Contracting, LLC		\$7.5500	\$7,127.20
Charles Blalock & Sons, Inc.		\$10.0000	\$9,440.00
Southern Constructors, Inc.		\$15.0000	\$14,160.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>52.000 L.F.</b>		
Adams Contracting, LLC		\$20.0000	\$1,040.00
Charles Blalock & Sons, Inc.		\$33.7500	\$1,755.00
Southern Constructors, Inc.		\$35.0000	\$1,820.00

		CONTRACT CNZ252	
		UNIT PRICE	EXTENSION
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>1.000 C.Y.</b>		
Adams Contracting, LLC		\$250.0000	\$250.00
Charles Blalock & Sons, Inc.		\$284.1000	\$284.10
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>100.000 LB.</b>		
Adams Contracting, LLC		\$1.0000	\$100.00
Charles Blalock & Sons, Inc.		\$1.1400	\$114.00
Southern Constructors, Inc.		\$7.0000	\$700.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>190.000 LB.</b>		
Adams Contracting, LLC		\$4.5000	\$855.00
Charles Blalock & Sons, Inc.		\$5.1100	\$970.90
Southern Constructors, Inc.		\$11.0000	\$2,090.00
<b>713-11.21 P POST SLIP BASE</b>			
	<b>4.000 EACH</b>		
Adams Contracting, LLC		\$525.0000	\$2,100.00
Charles Blalock & Sons, Inc.		\$596.5900	\$2,386.36
Southern Constructors, Inc.		\$750.0000	\$3,000.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>5.000 S.F.</b>		
Adams Contracting, LLC		\$16.8500	\$84.25
Charles Blalock & Sons, Inc.		\$19.1500	\$95.75
Southern Constructors, Inc.		\$27.0000	\$135.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>36.000 S.F.</b>		
Adams Contracting, LLC		\$17.4600	\$628.56
Charles Blalock & Sons, Inc.		\$19.8400	\$714.24
Southern Constructors, Inc.		\$55.0000	\$1,980.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Adams Contracting, LLC		\$200.0000	\$200.00
Charles Blalock & Sons, Inc.		\$227.2700	\$227.27
Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
<b>713-16.20 SIGNS (R1-1, STOP SIGN, 36" X 36")</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$375.0000	\$375.00
Charles Blalock & Sons, Inc.		\$426.1400	\$426.14
Southern Constructors, Inc.		\$550.0000	\$550.00

		CONTRACT CNZ252	
		UNIT PRICE	EXTENSION
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>13.000 EACH</b>		
	Adams Contracting, LLC	\$100.0000	\$1,300.00
	Charles Blalock & Sons, Inc.	\$225.0000	\$2,925.00
	Southern Constructors, Inc.	\$220.0000	\$2,860.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>10.000 EACH</b>		
	Adams Contracting, LLC	\$25.0000	\$250.00
	Charles Blalock & Sons, Inc.	\$56.2500	\$562.50
	Southern Constructors, Inc.	\$55.0000	\$550.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>4.300 S.Y.</b>		
	Adams Contracting, LLC	\$30.0000	\$129.00
	Charles Blalock & Sons, Inc.	\$56.2500	\$241.88
	Southern Constructors, Inc.	\$110.0000	\$473.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>12.000 L.F.</b>		
	Adams Contracting, LLC	\$12.0000	\$144.00
	Charles Blalock & Sons, Inc.	\$33.7500	\$405.00
	Southern Constructors, Inc.	\$55.0000	\$660.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>3.800 L.M.</b>		
	Adams Contracting, LLC	\$1,150.0000	\$4,370.00
	Charles Blalock & Sons, Inc.	\$2,250.0000	\$8,550.00
	Southern Constructors, Inc.	\$2,200.0000	\$8,360.00
<b>716-08.01</b>	<b>REMOVAL OF PAVEMENT MARKING (LINE)</b>		
	<b>6,864.000 L.F.</b>		
	Adams Contracting, LLC	\$0.7000	\$4,804.80
	Charles Blalock & Sons, Inc.	\$1.1300	\$7,756.32
	Southern Constructors, Inc.	\$1.5000	\$10,296.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>1.300 L.M.</b>		
	Adams Contracting, LLC	\$8,500.0000	\$11,050.00
	Charles Blalock & Sons, Inc.	\$10,687.5000	\$13,893.75
	Southern Constructors, Inc.	\$10,000.0000	\$13,000.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Adams Contracting, LLC	\$210,000.0000	\$210,000.00
	Charles Blalock & Sons, Inc.	\$200,000.0000	\$200,000.00
	Southern Constructors, Inc.	\$350,000.0000	\$350,000.00



		CONTRACT CNZ252	
		UNIT PRICE	EXTENSION
<b>730-40</b>	<b>TEMPORARY TRAFFIC SIGNAL SYSTEM</b>		
	<b>2.000 EACH</b>		
	Adams Contracting, LLC	\$35,000.0000	\$70,000.00
	Charles Blalock & Sons, Inc.	\$60,000.0000	\$120,000.00
	Southern Constructors, Inc.	\$25,000.0000	\$50,000.00
<b>740-10.03</b>	<b>GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>		
	<b>759.000 S.Y.</b>		
	Adams Contracting, LLC	\$3.0000	\$2,277.00
	Charles Blalock & Sons, Inc.	\$7.8200	\$5,935.38
	Southern Constructors, Inc.	\$10.0000	\$7,590.00
<b>740-10.04</b>	<b>GEOTEXTILE (TYPE IV)(STABILIZATION)</b>		
	<b>617.000 S.Y.</b>		
	Adams Contracting, LLC	\$3.0000	\$1,851.00
	Charles Blalock & Sons, Inc.	\$10.1100	\$6,237.87
	Southern Constructors, Inc.	\$10.0000	\$6,170.00
<b>801-01.07</b>	<b>TEMPORARY SEEDING (WITH MULCH)</b>		
	<b>14.000 UNIT</b>		
	Adams Contracting, LLC	\$130.0000	\$1,820.00
	Charles Blalock & Sons, Inc.	\$66.4700	\$930.58
	Southern Constructors, Inc.	\$125.0000	\$1,750.00
<b>801-01.38</b>	<b>NATVE SEED MX FINAL STABLIZATN OF SLOPES</b>		
	<b>9.000 UNIT</b>		
	Adams Contracting, LLC	\$245.0000	\$2,205.00
	Charles Blalock & Sons, Inc.	\$120.8500	\$1,087.65
	Southern Constructors, Inc.	\$160.0000	\$1,440.00
<b>801-02</b>	<b>SEEDING (WITHOUT MULCH)</b>		
	<b>28.000 UNIT</b>		
	Adams Contracting, LLC	\$70.0000	\$1,960.00
	Charles Blalock & Sons, Inc.	\$96.6800	\$2,707.04
	Southern Constructors, Inc.	\$110.0000	\$3,080.00
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>2.000 M.G.</b>		
	Adams Contracting, LLC	\$100.0000	\$200.00
	Charles Blalock & Sons, Inc.	\$151.0600	\$302.12
	Southern Constructors, Inc.	\$250.0000	\$500.00
<b>805-12.02</b>	<b>EROSION CONTROL BLANKET (TYPE II)</b>		
	<b>3,142.000 S.Y.</b>		
	Adams Contracting, LLC	\$1.0000	\$3,142.00
	Charles Blalock & Sons, Inc.	\$1.5100	\$4,744.42
	Southern Constructors, Inc.	\$12.0000	\$37,704.00

## BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

**202-04.01 REMOVAL OF STRUCTURES (34' THREE SPAN CONCRETE, STA. 22+88.73, 20.85' LT.)****1.000 LS**

Adams Contracting, LLC	\$80,000.0000	\$80,000.00
Charles Blalock & Sons, Inc.	\$26,603.7000	\$26,603.70
Southern Constructors, Inc.	\$175,000.0000	\$175,000.00

**204-08 FOUNDATION FILL MATERIAL****197.000 C.Y.**

Adams Contracting, LLC	\$125.0000	\$24,625.00
Charles Blalock & Sons, Inc.	\$135.0000	\$26,595.00
Southern Constructors, Inc.	\$250.0000	\$49,250.00

**303-01.01 GRANULAR BACKFILL (ROADWAY)****641.000 TON**

Adams Contracting, LLC	\$70.0000	\$44,870.00
Charles Blalock & Sons, Inc.	\$69.0000	\$44,229.00
Southern Constructors, Inc.	\$85.0000	\$54,485.00

**604-02.01 CLASS A CONCRETE (BOX BRIDGES)****194.000 C.Y.**

Adams Contracting, LLC	\$1,000.0000	\$194,000.00
Charles Blalock & Sons, Inc.	\$2,300.0000	\$446,200.00
Southern Constructors, Inc.	\$2,500.0000	\$485,000.00

**604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)****47,806.000 LB.**

Adams Contracting, LLC	\$1.2500	\$59,757.50
Charles Blalock & Sons, Inc.	\$1.9000	\$90,831.40
Southern Constructors, Inc.	\$3.0000	\$143,418.00

UTILITY CATEGORY		CONTRACT CNZ252	
		UNIT PRICE	EXTENSION
<b>790-04.04 POLE 45FT CLASS 4 WOOD</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$8,860.0000	\$8,860.00
Charles Blalock & Sons, Inc.		\$5,214.3800	\$5,214.38
Southern Constructors, Inc.		\$7,000.0000	\$7,000.00
<b>790-04.21 POLE 45FT CLASS 3 METAL</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$23,595.0000	\$23,595.00
Charles Blalock & Sons, Inc.		\$11,750.6300	\$11,750.63
Southern Constructors, Inc.		\$17,000.0000	\$17,000.00
<b>790-21.05 1PH DBL PRIMARY SUPPORT 15KV</b>			
	<b>2.000 EACH</b>		
Adams Contracting, LLC		\$1,915.0000	\$3,830.00
Charles Blalock & Sons, Inc.		\$663.7500	\$1,327.50
Southern Constructors, Inc.		\$1,500.0000	\$3,000.00
<b>790-21.07 1PH PRIMARY LG ANGLE 15KV</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$2,085.0000	\$2,085.00
Charles Blalock & Sons, Inc.		\$736.8800	\$736.88
Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
<b>790-21.10 1PH VERTICAL DDE 15KV</b>			
	<b>2.000 EACH</b>		
Adams Contracting, LLC		\$2,440.0000	\$4,880.00
Charles Blalock & Sons, Inc.		\$1,012.5000	\$2,025.00
Southern Constructors, Inc.		\$1,750.0000	\$3,500.00
<b>790-32.06 DOWN GUY - INSULATED</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$1,900.0000	\$1,900.00
Charles Blalock & Sons, Inc.		\$658.1300	\$658.13
Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
<b>790-32.07 OH GUY - THROUGH BOLT TYPE</b>			
	<b>2.000 EACH</b>		
Adams Contracting, LLC		\$2,210.0000	\$4,420.00
Charles Blalock & Sons, Inc.		\$911.2500	\$1,822.50
Southern Constructors, Inc.		\$1,550.0000	\$3,100.00
<b>790-33.25 SCREW TYPE ANCHOR 15,000LB</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$2,645.0000	\$2,645.00
Charles Blalock & Sons, Inc.		\$1,344.3800	\$1,344.38
Southern Constructors, Inc.		\$1,750.0000	\$1,750.00

		UNIT PRICE	EXTENSION
<b>790-36.14 TRANSFER CONDUCTOR</b>			
	<b>2.000 EACH</b>		
Adams Contracting, LLC		\$2,510.0000	\$5,020.00
Charles Blalock & Sons, Inc.		\$517.5000	\$1,035.00
Southern Constructors, Inc.		\$2,250.0000	\$4,500.00
<b>790-40.03 OH COND 1/0 6/1 ACSR RAVEN</b>			
	<b>1,208.000 L.F.</b>		
Adams Contracting, LLC		\$11.7600	\$14,206.08
Charles Blalock & Sons, Inc.		\$8.8400	\$10,678.72
Southern Constructors, Inc.		\$4.5000	\$5,436.00
<b>790-74.31 FIBER TANGENT ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Adams Contracting, LLC		\$1,060.0000	\$2,120.00
Charles Blalock & Sons, Inc.		\$376.8800	\$753.76
Southern Constructors, Inc.		\$800.0000	\$1,600.00
<b>790-98.01 REMOVE WIRE</b>			
	<b>1,202.000 L.F.</b>		
Adams Contracting, LLC		\$7.3200	\$8,798.64
Charles Blalock & Sons, Inc.		\$3.9600	\$4,759.92
Southern Constructors, Inc.		\$4.2500	\$5,108.50
<b>790-98.02 REMOVE POLES</b>			
	<b>2.000 EACH</b>		
Adams Contracting, LLC		\$1,643.0000	\$3,286.00
Charles Blalock & Sons, Inc.		\$793.1300	\$1,586.26
Southern Constructors, Inc.		\$1,000.0000	\$2,000.00
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>11.000 EACH</b>		
Adams Contracting, LLC		\$1,288.0000	\$14,168.00
Charles Blalock & Sons, Inc.		\$393.7500	\$4,331.25
Southern Constructors, Inc.		\$1,000.0000	\$11,000.00
<b>793-01.41 ANCHOR 1IN</b>			
	<b>4.000 EACH</b>		
Adams Contracting, LLC		\$1,450.0000	\$5,800.00
Charles Blalock & Sons, Inc.		\$656.1400	\$2,624.56
Southern Constructors, Inc.		\$2,000.0000	\$8,000.00
<b>793-02.08 GUY WIRE 10M OR 3/8IN</b>			
	<b>4.000 EACH</b>		
Adams Contracting, LLC		\$1,315.0000	\$5,260.00
Charles Blalock & Sons, Inc.		\$281.2500	\$1,125.00
Southern Constructors, Inc.		\$1,500.0000	\$6,000.00

		UNIT PRICE	EXTENSION
<b>793-02.99 INSTALL GUY GUARD</b>			
	<b>4.000 EACH</b>		
Adams Contracting, LLC		\$479.0000	\$1,916.00
Charles Blalock & Sons, Inc.		\$84.3800	\$337.52
Southern Constructors, Inc.		\$750.0000	\$3,000.00
<b>793-03.03 10M STRAND</b>			
	<b>597.000 L.F.</b>		
Adams Contracting, LLC		\$6.0000	\$3,582.00
Charles Blalock & Sons, Inc.		\$1.5800	\$943.26
Southern Constructors, Inc.		\$8.0000	\$4,776.00
<b>793-12.21 DIG SPLICE PIT (SEE PLANS)</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$2,940.0000	\$2,940.00
Charles Blalock & Sons, Inc.		\$1,631.2500	\$1,631.25
Southern Constructors, Inc.		\$3,500.0000	\$3,500.00
<b>793-13.12 1 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>20.000 L.F.</b>		
Adams Contracting, LLC		\$137.0000	\$2,740.00
Charles Blalock & Sons, Inc.		\$73.6100	\$1,472.20
Southern Constructors, Inc.		\$200.0000	\$4,000.00
<b>793-14.12 1 1/4IN INNERDUCT</b>			
	<b>20.000 L.F.</b>		
Adams Contracting, LLC		\$19.5000	\$390.00
Charles Blalock & Sons, Inc.		\$2.2800	\$45.60
Southern Constructors, Inc.		\$25.0000	\$500.00
<b>793-14.26 UNDERGROUND TO OVERHEAD RISER</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$546.0000	\$546.00
Charles Blalock & Sons, Inc.		\$253.1300	\$253.13
Southern Constructors, Inc.		\$1,000.0000	\$1,000.00
<b>793-98.05 RETIRE BURIED FACILITIES IN PLACE</b>			
	<b>623.000 L.F.</b>		
Adams Contracting, LLC		\$2.5000	\$1,557.50
Charles Blalock & Sons, Inc.		\$1.1300	\$703.99
Southern Constructors, Inc.		\$3.0000	\$1,869.00
<b>798-08.06 TRANSFER FIBEROPTIC CABLE</b>			
	<b>2.000 EACH</b>		
Adams Contracting, LLC		\$1,140.0000	\$2,280.00
Charles Blalock & Sons, Inc.		\$1,282.5000	\$2,565.00
Southern Constructors, Inc.		\$2,000.0000	\$4,000.00

**SUB-TOTAL ROADWAY**

Adams Contracting, LLC	\$1,584,931.81
Charles Blalock & Sons, Inc.	\$1,990,489.26
Southern Constructors, Inc.	\$2,467,444.00

**SUB-TOTAL BOX BRIDGE**

Adams Contracting, LLC	\$403,252.50
Charles Blalock & Sons, Inc.	\$634,459.10
Southern Constructors, Inc.	\$907,153.00

**SUB-TOTAL UTILITY**

Adams Contracting, LLC	\$126,825.22
Charles Blalock & Sons, Inc.	\$59,725.82
Southern Constructors, Inc.	\$104,639.50

**TOTAL CONTRACT**

Adams Contracting, LLC	\$2,115,009.53
Charles Blalock & Sons, Inc.	\$2,684,674.18
Southern Constructors, Inc.	\$3,479,236.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

DAVIDSON COUNTY (Contract No. CNZ274 Call 013)

19I040-M3-015, 19I040-M3-018, 19S045-M3-005

THE BRIDGE REPAIRS ON THE I-40 EXIT 221 RAMP OVER I-40 (L.M. 29.02) AND ON S.R. 45 (OLD HICKORY BOULEVARD) OVER I-40 (L.M. 17.92) IN HERMITAGE, AS WELL AS THE ELM HILL PIKE BRIDGE OVER I-40 (L.M. 1.25).

PROJECT LENGTH - 2.255 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

TOTAL CONTRACT	
Capital City Construction Services, LLC	\$3,483,630.32
Bell & Associates Construction, LLC	\$3,797,649.40

		CONTRACT CNZ274	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>201-05.31 VEGETATION REMOVAL</b>			
	<b>1.000 LS</b>		
Capital City Construction Services, LLC		\$36,885.0000	\$36,885.00
Bell & Associates Construction, LLC		\$24,400.0000	\$24,400.00
<b>202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>			
	<b>97.000 S.Y.</b>		
Capital City Construction Services, LLC		\$217.0500	\$21,053.85
Bell & Associates Construction, LLC		\$100.0000	\$9,700.00
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>123.000 S.Y.</b>		
Capital City Construction Services, LLC		\$234.5900	\$28,854.57
Bell & Associates Construction, LLC		\$300.0000	\$36,900.00
<b>202-04.01 REMOVAL OF STRUCTURES (PAVEMENT AT BRIDGE ENDS)</b>			
	<b>1.000 LS</b>		
Capital City Construction Services, LLC		\$160,600.0000	\$160,600.00
Bell & Associates Construction, LLC		\$342,000.0000	\$342,000.00
<b>202-08.15 REMOVAL OF CURB AND GUTTER (OLD HICKORY BLVD)</b>			
	<b>176.000 L.F.</b>		
Capital City Construction Services, LLC		\$48.7300	\$8,576.48
Bell & Associates Construction, LLC		\$50.0000	\$8,800.00
<b>209-03.20 FILTER SOCK (8 INCH)</b>			
	<b>180.000 L.F.</b>		
Capital City Construction Services, LLC		\$11.7600	\$2,116.80
Bell & Associates Construction, LLC		\$3.0000	\$540.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>4.000 C.Y.</b>		
Capital City Construction Services, LLC		\$40.0000	\$160.00
Bell & Associates Construction, LLC		\$25.0000	\$100.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>225.000 TON</b>		
Capital City Construction Services, LLC		\$114.9400	\$25,861.50
Bell & Associates Construction, LLC		\$100.0000	\$22,500.00
<b>303-10.04 MINERAL AGGREGATE (SIZE TO BE DETERMINED BY CONTRACTOR)</b>			
	<b>1,768.000 TON</b>		
Capital City Construction Services, LLC		\$119.4700	\$211,222.96
Bell & Associates Construction, LLC		\$150.0000	\$265,200.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>100.000 TON</b>		
Capital City Construction Services, LLC		\$535.1400	\$53,514.00
Bell & Associates Construction, LLC		\$340.0000	\$34,000.00



		CONTRACT CNZ274	
		UNIT PRICE	EXTENSION
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>71.000 TON</b>		
Capital City Construction Services, LLC		\$590.3400	\$41,914.14
Bell & Associates Construction, LLC		\$350.0000	\$24,850.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>0.400 TON</b>		
Capital City Construction Services, LLC		\$5,882.3500	\$2,352.94
Bell & Associates Construction, LLC		\$2,000.0000	\$800.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>0.700 TON</b>		
Capital City Construction Services, LLC		\$5,882.3500	\$4,117.65
Bell & Associates Construction, LLC		\$2,000.0000	\$1,400.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>282.000 L.F.</b>		
Capital City Construction Services, LLC		\$12.9400	\$3,649.08
Bell & Associates Construction, LLC		\$13.5000	\$3,807.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>55.000 TON</b>		
Capital City Construction Services, LLC		\$352.9400	\$19,411.70
Bell & Associates Construction, LLC		\$350.0000	\$19,250.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>559.000 S.Y.</b>		
Capital City Construction Services, LLC		\$29.4100	\$16,440.19
Bell & Associates Construction, LLC		\$60.0000	\$33,540.00
<b>602-10.32 STRUCTURAL STEEL (REPAIRS)</b>			
	<b>7,473.000 LB.</b>		
Capital City Construction Services, LLC		\$48.2100	\$360,273.33
Bell & Associates Construction, LLC		\$45.0000	\$336,285.00
<b>602-10.51 STRUCTURAL STEEL REPAIR(DESCRIPTION)</b>			
	<b>3.000 EACH</b>		
Capital City Construction Services, LLC		\$39,508.0000	\$118,524.00
Bell & Associates Construction, LLC		\$12,500.0000	\$37,500.00
<b>602-10.52 STRUCTURAL STEEL REPAIR(DESCRIPTION)</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$1,915.4000	\$1,915.40
Bell & Associates Construction, LLC		\$2,500.0000	\$2,500.00
<b>602-10.53 STRUCTURAL STEEL REPAIR(DESCRIPTION)</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$10,457.0000	\$10,457.00
Bell & Associates Construction, LLC		\$12,875.0000	\$12,875.00

		CONTRACT CNZ274	
		UNIT PRICE	EXTENSION
<b>602-10.81 HEAT STRAIGHTENING</b>			
	<b>1.000 LS</b>		
Capital City Construction Services, LLC		\$176,470.5900	\$176,470.59
Bell & Associates Construction, LLC		\$200,000.0000	\$200,000.00
<b>603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BRIDGE NO. 19-04167-1.25)</b>			
	<b>1.000 LS</b>		
Capital City Construction Services, LLC		\$128,524.0000	\$128,524.00
Bell & Associates Construction, LLC		\$59,000.0000	\$59,000.00
<b>603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES</b>			
	<b>35.000 S.F.</b>		
Capital City Construction Services, LLC		\$296.4900	\$10,377.15
Bell & Associates Construction, LLC		\$150.0000	\$5,250.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>1,114.000 LB.</b>		
Capital City Construction Services, LLC		\$2.8200	\$3,141.48
Bell & Associates Construction, LLC		\$2.0000	\$2,228.00
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>10.000 C.Y.</b>		
Capital City Construction Services, LLC		\$1,255.4000	\$12,554.00
Bell & Associates Construction, LLC		\$2,600.0000	\$26,000.00
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>458.000 S.Y.</b>		
Capital City Construction Services, LLC		\$406.5500	\$186,199.90
Bell & Associates Construction, LLC		\$1,000.0000	\$458,000.00
<b>604-04.04 BRIDGE END DRAINS(4'X8')</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$9,177.0000	\$18,354.00
Bell & Associates Construction, LLC		\$7,500.0000	\$15,000.00
<b>604-10.05 CONCRETE</b>			
	<b>310.000 S.F.</b>		
Capital City Construction Services, LLC		\$417.4200	\$129,400.20
Bell & Associates Construction, LLC		\$200.0000	\$62,000.00
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>			
	<b>1.000 LS</b>		
Capital City Construction Services, LLC		\$10,177.0000	\$10,177.00
Bell & Associates Construction, LLC		\$10,000.0000	\$10,000.00
<b>604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>			
	<b>15.000 S.Y.</b>		
Capital City Construction Services, LLC		\$3,580.0000	\$53,700.00
Bell & Associates Construction, LLC		\$1,500.0000	\$22,500.00

		CONTRACT CNZ274	
		UNIT PRICE	EXTENSION
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>30.000 S.Y.</b>		
Capital City Construction Services, LLC		\$1,790.0000	\$53,700.00
Bell & Associates Construction, LLC		\$750.0000	\$22,500.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>310.000 S.F.</b>		
Capital City Construction Services, LLC		\$417.4200	\$129,400.20
Bell & Associates Construction, LLC		\$200.0000	\$62,000.00
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>1.000 GAL.</b>		
Capital City Construction Services, LLC		\$1,089.0000	\$1,089.00
Bell & Associates Construction, LLC		\$115.0000	\$115.00
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>6.000 L.F.</b>		
Capital City Construction Services, LLC		\$929.5000	\$5,577.00
Bell & Associates Construction, LLC		\$925.0000	\$5,550.00
<b>617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)</b>			
	<b>2,704.000 S.Y.</b>		
Capital City Construction Services, LLC		\$76.4700	\$206,774.88
Bell & Associates Construction, LLC		\$42.0000	\$113,568.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>1,056.000 S.F.</b>		
Capital City Construction Services, LLC		\$23.7800	\$25,111.68
Bell & Associates Construction, LLC		\$45.0000	\$47,520.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>14.000 C.Y.</b>		
Capital City Construction Services, LLC		\$1,793.4300	\$25,108.02
Bell & Associates Construction, LLC		\$2,500.0000	\$35,000.00
<b>706-05 GUARDRAIL ADJUSTMENT</b>			
	<b>191.000 L.F.</b>		
Capital City Construction Services, LLC		\$65.7300	\$12,554.43
Bell & Associates Construction, LLC		\$85.0000	\$16,235.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Capital City Construction Services, LLC		\$200,654.1200	\$200,654.12
Bell & Associates Construction, LLC		\$175,000.0000	\$175,000.00
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>2,144.000 L.F.</b>		
Capital City Construction Services, LLC		\$70.0000	\$150,080.00
Bell & Associates Construction, LLC		\$100.0000	\$214,400.00

		CONTRACT CNZ274	
		UNIT PRICE	EXTENSION
<b>712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)</b>			
	<b>1,391.000 L.F.</b>		
Capital City Construction Services, LLC		\$70.0000	\$97,370.00
Bell & Associates Construction, LLC		\$100.0000	\$139,100.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>4.000 EACH</b>		
Capital City Construction Services, LLC		\$8,250.0000	\$33,000.00
Bell & Associates Construction, LLC		\$5,700.0000	\$22,800.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>642.000 EACH</b>		
Capital City Construction Services, LLC		\$35.2900	\$22,656.18
Bell & Associates Construction, LLC		\$34.0000	\$21,828.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>145.000 EACH</b>		
Capital City Construction Services, LLC		\$8.2400	\$1,194.80
Bell & Associates Construction, LLC		\$8.0000	\$1,160.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>8.000 EACH</b>		
Capital City Construction Services, LLC		\$17.6500	\$141.20
Bell & Associates Construction, LLC		\$17.0000	\$136.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>114.000 EACH</b>		
Capital City Construction Services, LLC		\$17.6500	\$2,012.10
Bell & Associates Construction, LLC		\$17.0000	\$1,938.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>3,249.000 S.F.</b>		
Capital City Construction Services, LLC		\$8.2400	\$26,771.76
Bell & Associates Construction, LLC		\$8.0000	\$25,992.00
<b>712-07.02 TEMPORARY BARRICADES (TYPE II)</b>			
	<b>72.000 L.F.</b>		
Capital City Construction Services, LLC		\$18.2400	\$1,313.28
Bell & Associates Construction, LLC		\$17.0000	\$1,224.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>176.000 L.F.</b>		
Capital City Construction Services, LLC		\$19.7100	\$3,468.96
Bell & Associates Construction, LLC		\$19.0000	\$3,344.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>23.000 EACH</b>		
Capital City Construction Services, LLC		\$1,294.1200	\$29,764.76
Bell & Associates Construction, LLC		\$1,250.0000	\$28,750.00

		CONTRACT CNZ274		
		UNIT PRICE	EXTENSION	
<b>712-08.09</b>	<b>DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>			
			<b>4.000 EACH</b>	
	Capital City Construction Services, LLC	\$5,000.0000		\$20,000.00
	Bell & Associates Construction, LLC	\$4,500.0000		\$18,000.00
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>			
			<b>72.000 DAY</b>	
	Capital City Construction Services, LLC	\$1,352.9400		\$97,411.68
	Bell & Associates Construction, LLC	\$1,288.0000		\$92,736.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>			
			<b>14.000 EACH</b>	
	Capital City Construction Services, LLC	\$5,852.9400		\$81,941.16
	Bell & Associates Construction, LLC	\$4,975.0000		\$69,650.00
<b>713-16.04</b>	<b>CHANGEABLE MESSAGE SIGN UNIT (SLOW TRAFFIC ON I-40)</b>			
			<b>8.000 EACH</b>	
	Capital City Construction Services, LLC	\$5,852.9400		\$46,823.52
	Bell & Associates Construction, LLC	\$4,975.0000		\$39,800.00
<b>716-02.03</b>	<b>PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
			<b>109.000 L.F.</b>	
	Capital City Construction Services, LLC	\$23.5300		\$2,564.77
	Bell & Associates Construction, LLC	\$23.0000		\$2,507.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
			<b>39.000 S.Y.</b>	
	Capital City Construction Services, LLC	\$41.1800		\$1,606.02
	Bell & Associates Construction, LLC	\$57.0000		\$2,223.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
			<b>70.000 L.F.</b>	
	Capital City Construction Services, LLC	\$35.2900		\$2,470.30
	Bell & Associates Construction, LLC	\$28.0000		\$1,960.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
			<b>6.000 EACH</b>	
	Capital City Construction Services, LLC	\$288.2400		\$1,729.44
	Bell & Associates Construction, LLC	\$200.0000		\$1,200.00
<b>716-02.07</b>	<b>PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
			<b>508.000 L.F.</b>	
	Capital City Construction Services, LLC	\$35.2900		\$17,927.32
	Bell & Associates Construction, LLC	\$17.0000		\$8,636.00
<b>716-02.09</b>	<b>PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
			<b>166.000 L.F.</b>	
	Capital City Construction Services, LLC	\$47.0600		\$7,811.96
	Bell & Associates Construction, LLC	\$50.0000		\$8,300.00

		CONTRACT CNZ274		
		UNIT PRICE	EXTENSION	
<b>716-03.01</b>	<b>PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>6.000 EACH</b>			
	Capital City Construction Services, LLC	\$470.5900		\$2,823.54
	Bell & Associates Construction, LLC	\$500.0000		\$3,000.00
<b>716-04.12</b>	<b>PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>15.000 S.F.</b>			
	Capital City Construction Services, LLC	\$35.2900		\$529.35
	Bell & Associates Construction, LLC	\$50.0000		\$750.00
<b>716-05.02</b>	<b>PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>31,064.000 L.F.</b>			
	Capital City Construction Services, LLC	\$1.0000		\$31,064.00
	Bell & Associates Construction, LLC	\$0.3500		\$10,872.40
<b>716-05.05</b>	<b>PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>142.000 L.F.</b>			
	Capital City Construction Services, LLC	\$20.5900		\$2,923.78
	Bell & Associates Construction, LLC	\$15.0000		\$2,130.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>1.800 L.M.</b>			
	Capital City Construction Services, LLC	\$1,764.7100		\$3,176.48
	Bell & Associates Construction, LLC	\$4,500.0000		\$8,100.00
<b>716-09.86</b>	<b>CONTRAST PAVEMENT MARKING 6"</b>			
	<b>0.500 L.M.</b>			
	Capital City Construction Services, LLC	\$52,941.1800		\$26,470.59
	Bell & Associates Construction, LLC	\$30,000.0000		\$15,000.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.200 L.M.</b>			
	Capital City Construction Services, LLC	\$14,705.8800		\$17,647.06
	Bell & Associates Construction, LLC	\$4,800.0000		\$5,760.00
<b>716-12.03</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>215.000 L.F.</b>			
	Capital City Construction Services, LLC	\$3.5300		\$758.95
	Bell & Associates Construction, LLC	\$3.0000		\$645.00
<b>717-01</b>	<b>MOBILIZATION</b>			
	<b>1.000 LS</b>			
	Capital City Construction Services, LLC	\$175,000.0000		\$175,000.00
	Bell & Associates Construction, LLC	\$375,000.0000		\$375,000.00
<b>719-01.02</b>	<b>ROADWAY SWEEPING</b>			
	<b>0.080 L.M.</b>			
	Capital City Construction Services, LLC	\$78,462.5000		\$6,277.00
	Bell & Associates Construction, LLC	\$5,000.0000		\$400.00

		UNIT PRICE	EXTENSION
<b>719-01.08 CLEAN DRAIN</b>			
	<b>44.000 EACH</b>		
Capital City Construction Services, LLC		\$285.3200	\$12,554.08
Bell & Associates Construction, LLC		\$50.0000	\$2,200.00
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>2,764.000 S.Y.</b>		
Capital City Construction Services, LLC		\$8.0000	\$22,112.00
Bell & Associates Construction, LLC		\$35.0000	\$96,740.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>790.000 S.Y.</b>		
Capital City Construction Services, LLC		\$8.0000	\$6,320.00
Bell & Associates Construction, LLC		\$15.0000	\$11,850.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>373.000 L.F.</b>		
Capital City Construction Services, LLC		\$8.8200	\$3,289.86
Bell & Associates Construction, LLC		\$5.0000	\$1,865.00
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>568.000 L.F.</b>		
Capital City Construction Services, LLC		\$11.7600	\$6,679.68
Bell & Associates Construction, LLC		\$5.0000	\$2,840.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>10.000 UNIT</b>		
Capital City Construction Services, LLC		\$117.6500	\$1,176.50
Bell & Associates Construction, LLC		\$40.0000	\$400.00

**SUB-TOTAL BRIDGE**

Capital City Construction Services, LLC	\$3,483,630.32
Bell & Associates Construction, LLC	\$3,797,649.40

**TOTAL CONTRACT**

Capital City Construction Services, LLC	\$3,483,630.32
Bell & Associates Construction, LLC	\$3,797,649.40



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

COUNTIES DAVIDSON, MONTGOMERY, SUMNER, AND WILLIAMSON (Contract No. CNZ246 Call 014)

R3SVAR-M3-094

THE SWEEPING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2029

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$1,528,800.00

		CONTRACT CNZ246	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
719-01.41 SWEEPING (YEAR 1)			
	4,900.000 L.M.		
Sweeping Corporation of America, LLC		\$99.0000	\$485,100.00
719-01.42 SWEEPING (YEAR 2)			
	4,900.000 L.M.		
Sweeping Corporation of America, LLC		\$104.0000	\$509,600.00
719-01.43 SWEEPING (YEAR 3)			
	4,900.000 L.M.		
Sweeping Corporation of America, LLC		\$109.0000	\$534,100.00

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC	\$1,528,800.00
--------------------------------------	----------------

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC	\$1,528,800.00
--------------------------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

COUNTIES DYER, GILES, MARSHALL, AND ROANE (Contract No. CNZ273 Call 015)

CRP-9900(174),99IVAR-F3-004

THE EXPANSION OF THE RURAL SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM (ITS) ON I-155 IN DYER COUNTY, ON I-65 IN GILES AND MARSHALL COUNTIES, AND ON I-40 IN ROANE COUNTY.

PROJECT LENGTH - 2.240 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2026

---

TOTAL CONTRACT	
Stansell Electric Company, Inc.	\$4,527,340.60
Lumin8 Transportation Technologies, LLC	\$4,971,675.95

		CONTRACT CNZ273	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Stansell Electric Company, Inc.	\$60,000.0000	\$60,000.00
	Lumin8 Transportation Technologies, LLC	\$44,160.0000	\$44,160.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Stansell Electric Company, Inc.	\$18,500.0000	\$18,500.00
	Lumin8 Transportation Technologies, LLC	\$33,422.0000	\$33,422.00
203-07	FURNISHING & SPREADING TOPSOIL		
		7.000 C.Y.	
	Stansell Electric Company, Inc.	\$123.0000	\$861.00
	Lumin8 Transportation Technologies, LLC	\$463.0000	\$3,241.00
209-05	SEDIMENT REMOVAL		
		70.000 C.Y.	
	Stansell Electric Company, Inc.	\$92.5000	\$6,475.00
	Lumin8 Transportation Technologies, LLC	\$385.0000	\$26,950.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
		4,220.000 L.F.	
	Stansell Electric Company, Inc.	\$6.5000	\$27,430.00
	Lumin8 Transportation Technologies, LLC	\$8.1000	\$34,182.00
209-09.01	SANDBAGS		
		60.000 BAG	
	Stansell Electric Company, Inc.	\$18.0000	\$1,080.00
	Lumin8 Transportation Technologies, LLC	\$46.7000	\$2,802.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)		
		698.000 S.Y.	
	Stansell Electric Company, Inc.	\$11.5000	\$8,027.00
	Lumin8 Transportation Technologies, LLC	\$12.0000	\$8,376.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT		
		6.000 EACH	
	Stansell Electric Company, Inc.	\$2,315.0000	\$13,890.00
	Lumin8 Transportation Technologies, LLC	\$1,472.0000	\$8,832.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
		2,325.000 L.F.	
	Stansell Electric Company, Inc.	\$40.0000	\$93,000.00
	Lumin8 Transportation Technologies, LLC	\$47.8500	\$111,251.25
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3		
		9.000 EACH	
	Stansell Electric Company, Inc.	\$1,915.0000	\$17,235.00
	Lumin8 Transportation Technologies, LLC	\$2,870.0000	\$25,830.00

		CONTRACT	CNZ273
		UNIT PRICE	EXTENSION
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>6.000 EACH</b>		
	Stansell Electric Company, Inc.	\$4,280.0000	\$25,680.00
	Lumin8 Transportation Technologies, LLC	\$4,342.0000	\$26,052.00
<b>705-06.25</b>	<b>THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>		
	<b>2.000 EACH</b>		
	Stansell Electric Company, Inc.	\$2,645.0000	\$5,290.00
	Lumin8 Transportation Technologies, LLC	\$3,680.0000	\$7,360.00
<b>707-08.11</b>	<b>HIGH-VISIBILITY CONSTRUCTION FENCE</b>		
	<b>4,220.000 L.F.</b>		
	Stansell Electric Company, Inc.	\$2.2000	\$9,284.00
	Lumin8 Transportation Technologies, LLC	\$6.8000	\$28,696.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Stansell Electric Company, Inc.	\$113,000.0000	\$113,000.00
	Lumin8 Transportation Technologies, LLC	\$306,165.0000	\$306,165.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>4,050.000 L.F.</b>		
	Stansell Electric Company, Inc.	\$74.5000	\$301,725.00
	Lumin8 Transportation Technologies, LLC	\$47.1000	\$190,755.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>3.000 EACH</b>		
	Stansell Electric Company, Inc.	\$11,350.0000	\$34,050.00
	Lumin8 Transportation Technologies, LLC	\$13,545.0000	\$40,635.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>370.000 EACH</b>		
	Stansell Electric Company, Inc.	\$59.5000	\$22,015.00
	Lumin8 Transportation Technologies, LLC	\$70.6500	\$26,140.50
<b>712-04.50</b>	<b>BARRIER RAIL DELINEATOR</b>		
	<b>210.000 EACH</b>		
	Stansell Electric Company, Inc.	\$17.5000	\$3,675.00
	Lumin8 Transportation Technologies, LLC	\$20.6000	\$4,326.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>848.000 S.F.</b>		
	Stansell Electric Company, Inc.	\$9.7000	\$8,225.60
	Lumin8 Transportation Technologies, LLC	\$11.5500	\$9,794.40
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>6.000 EACH</b>		
	Stansell Electric Company, Inc.	\$1,545.0000	\$9,270.00
	Lumin8 Transportation Technologies, LLC	\$1,840.0000	\$11,040.00

		CONTRACT CNZ273	
		UNIT PRICE	EXTENSION
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
	<b>20.000 DAY</b>		
	Stansell Electric Company, Inc.	\$1,730.0000	\$34,600.00
	Lumin8 Transportation Technologies, LLC	\$2,060.0000	\$41,200.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>10.000 EACH</b>		
	Stansell Electric Company, Inc.	\$8,025.0000	\$80,250.00
	Lumin8 Transportation Technologies, LLC	\$8,979.0000	\$89,790.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Stansell Electric Company, Inc.	\$419,500.0000	\$419,500.00
	Lumin8 Transportation Technologies, LLC	\$171,500.0000	\$171,500.00
<b>725-20.02</b>	<b>CCTV POLE &amp; FOUNDATION (80FT POLE W/LWRNG DVICE)</b>		
	<b>3.000 EACH</b>		
	Stansell Electric Company, Inc.	\$50,550.0000	\$151,650.00
	Lumin8 Transportation Technologies, LLC	\$54,549.0000	\$163,647.00
<b>725-20.09</b>	<b>MAINTENANCE WORK PAD (CONCRETE PAD)</b>		
	<b>3.000 EACH</b>		
	Stansell Electric Company, Inc.	\$1,580.0000	\$4,740.00
	Lumin8 Transportation Technologies, LLC	\$783.0000	\$2,349.00
<b>725-20.22</b>	<b>STEEL OVERHEAD SIGN STRUCTURE (SPANS 51 TO 70 FEET)</b>		
	<b>3.000 EACH</b>		
	Stansell Electric Company, Inc.	\$166,000.0000	\$498,000.00
	Lumin8 Transportation Technologies, LLC	\$151,085.0000	\$453,255.00
<b>725-20.31</b>	<b>STEEL SIGN STRUCTURE (MULTI-COLOR DMS)</b>		
	<b>1.000 EACH</b>		
	Stansell Electric Company, Inc.	\$97,800.0000	\$97,800.00
	Lumin8 Transportation Technologies, LLC	\$106,629.0000	\$106,629.00
<b>725-20.43</b>	<b>PULL BOX (TYPE C)</b>		
	<b>35.000 EACH</b>		
	Stansell Electric Company, Inc.	\$2,195.0000	\$76,825.00
	Lumin8 Transportation Technologies, LLC	\$1,488.0000	\$52,080.00
<b>725-20.44</b>	<b>PULL BOX (TYPE D)</b>		
	<b>5.000 EACH</b>		
	Stansell Electric Company, Inc.	\$4,455.0000	\$22,275.00
	Lumin8 Transportation Technologies, LLC	\$3,972.0000	\$19,860.00
<b>725-20.45</b>	<b>PULL BOX (TYPE E)</b>		
	<b>7.000 EACH</b>		
	Stansell Electric Company, Inc.	\$4,980.0000	\$34,860.00
	Lumin8 Transportation Technologies, LLC	\$4,630.0000	\$32,410.00

		CONTRACT CNZ273	
		UNIT PRICE	EXTENSION
<b>725-20.46 PULL BOX (STRUCTURE MOUNTED)</b>			
	<b>5.000 EACH</b>		
Stansell Electric Company, Inc.		\$3,450.0000	\$17,250.00
Lumin8 Transportation Technologies, LLC		\$6,992.0000	\$34,960.00
<b>725-20.55 CABLE (1/C #6 AWG.)</b>			
	<b>1,380.000 L.F.</b>		
Stansell Electric Company, Inc.		\$2.4000	\$3,312.00
Lumin8 Transportation Technologies, LLC		\$1.9000	\$2,622.00
<b>725-20.57 CABLE (1/C #2 AWG.)</b>			
	<b>16,090.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.3000	\$20,917.00
Lumin8 Transportation Technologies, LLC		\$3.0500	\$49,074.50
<b>725-20.58 CABLE (1/C #1/0 AWG.)</b>			
	<b>10,920.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.8000	\$19,656.00
Lumin8 Transportation Technologies, LLC		\$5.0500	\$55,146.00
<b>725-20.60 CABLE (1/C #3/0 AWG.)</b>			
	<b>14,760.000 L.F.</b>		
Stansell Electric Company, Inc.		\$2.1000	\$30,996.00
Lumin8 Transportation Technologies, LLC		\$5.7600	\$85,017.60
<b>725-20.71 ELECTRICAL CONNECTION</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$8,990.0000	\$8,990.00
Lumin8 Transportation Technologies, LLC		\$69,620.0000	\$69,620.00
<b>725-20.91 CCTV CAMERA SYSTEM (PAN TILT &amp; ZOOM)</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$6,230.0000	\$18,690.00
Lumin8 Transportation Technologies, LLC		\$5,110.0000	\$15,330.00
<b>725-20.92 CCTV CAMERA SYSTEM (STATIC)</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$4,245.0000	\$12,735.00
Lumin8 Transportation Technologies, LLC		\$5,655.0000	\$16,965.00
<b>725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)</b>			
	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$108,000.0000	\$432,000.00
Lumin8 Transportation Technologies, LLC		\$130,656.0000	\$522,624.00
<b>725-21.11 NETWORK SWITCH (TYPE A)</b>			
	<b>7.000 EACH</b>		
Stansell Electric Company, Inc.		\$22,750.0000	\$159,250.00
Lumin8 Transportation Technologies, LLC		\$5,930.0000	\$41,510.00



		CONTRACT CNZ273	
		UNIT PRICE	EXTENSION
<b>725-21.43</b>	<b>DEMARCATIION SITE (OVERHEAD POWER)</b>		
	<b>5.000 EACH</b>		
	Stansell Electric Company, Inc.	\$4,285.0000	\$21,425.00
	Lumin8 Transportation Technologies, LLC	\$27,330.0000	\$136,650.00
<b>725-21.85</b>	<b>UNINTERRUPTIBLE POWER SUPPLY</b>		
	<b>7.000 EACH</b>		
	Stansell Electric Company, Inc.	\$8,230.0000	\$57,610.00
	Lumin8 Transportation Technologies, LLC	\$4,656.0000	\$32,592.00
<b>725-21.87</b>	<b>ENVIRONMENTAL SENSOR COMM CABLE</b>		
	<b>150.000 L.F.</b>		
	Stansell Electric Company, Inc.	\$16.5000	\$2,475.00
	Lumin8 Transportation Technologies, LLC	\$7.3000	\$1,095.00
<b>725-21.91</b>	<b>RADAR DETECTION SYSTEM</b>		
	<b>3.000 EACH</b>		
	Stansell Electric Company, Inc.	\$14,650.0000	\$43,950.00
	Lumin8 Transportation Technologies, LLC	\$14,463.0000	\$43,389.00
<b>725-21.96</b>	<b>RDS COMM CABLE</b>		
	<b>150.000 L.F.</b>		
	Stansell Electric Company, Inc.	\$3.6000	\$540.00
	Lumin8 Transportation Technologies, LLC	\$7.3500	\$1,102.50
<b>725-22.13</b>	<b>ENVIRONMENTAL SENSOR (PVMT TEMP &amp; PRECIP)</b>		
	<b>3.000 EACH</b>		
	Stansell Electric Company, Inc.	\$32,600.0000	\$97,800.00
	Lumin8 Transportation Technologies, LLC	\$78,697.0000	\$236,091.00
<b>725-22.24</b>	<b>CONDUIT BANK (TYPE 4)</b>		
	<b>1,380.000 L.F.</b>		
	Stansell Electric Company, Inc.	\$11.0000	\$15,180.00
	Lumin8 Transportation Technologies, LLC	\$21.0000	\$28,980.00
<b>725-22.50</b>	<b>DMS CONDUIT BANK</b>		
	<b>300.000 L.F.</b>		
	Stansell Electric Company, Inc.	\$44.0000	\$13,200.00
	Lumin8 Transportation Technologies, LLC	\$8.9000	\$2,670.00
<b>725-22.64</b>	<b>STRUCTURE CONDUIT BANK (TYPE 4)</b>		
	<b>3,000.000 L.F.</b>		
	Stansell Electric Company, Inc.	\$190.0000	\$570,000.00
	Lumin8 Transportation Technologies, LLC	\$297.0000	\$891,000.00
<b>725-22.71</b>	<b>2IN CONDUIT</b>		
	<b>55.000 L.F.</b>		
	Stansell Electric Company, Inc.	\$24.0000	\$1,320.00
	Lumin8 Transportation Technologies, LLC	\$41.4000	\$2,277.00

		CONTRACT CNZ273	
		UNIT PRICE	EXTENSION
<b>725-22.72 2IN CONDUIT BORED</b>			
	<b>85.000 L.F.</b>		
Stansell Electric Company, Inc.		\$73.0000	\$6,205.00
Lumin8 Transportation Technologies, LLC		\$31.6000	\$2,686.00
<b>725-22.73 2IN STRUCTURE CONDUIT</b>			
	<b>45.000 L.F.</b>		
Stansell Electric Company, Inc.		\$76.5000	\$3,442.50
Lumin8 Transportation Technologies, LLC		\$51.5500	\$2,319.75
<b>725-22.76 2IN CONDUIT STRUCTURE W/BANK</b>			
	<b>3,000.000 L.F.</b>		
Stansell Electric Company, Inc.		\$35.0000	\$105,000.00
Lumin8 Transportation Technologies, LLC		\$51.5500	\$154,650.00
<b>725-22.78 3IN CONDUIT</b>			
	<b>4,725.000 L.F.</b>		
Stansell Electric Company, Inc.		\$31.5000	\$148,837.50
Lumin8 Transportation Technologies, LLC		\$7.5500	\$35,673.75
<b>725-22.79 3IN CONDUIT BORED</b>			
	<b>1,850.000 L.F.</b>		
Stansell Electric Company, Inc.		\$51.5000	\$95,275.00
Lumin8 Transportation Technologies, LLC		\$46.4500	\$85,932.50
<b>725-22.80 3IN CONDUIT W/BANK</b>			
	<b>1,380.000 L.F.</b>		
Stansell Electric Company, Inc.		\$7.8000	\$10,764.00
Lumin8 Transportation Technologies, LLC		\$3.7500	\$5,175.00
<b>725-23.01 ITS CABLE MARKER</b>			
	<b>30.000 EACH</b>		
Stansell Electric Company, Inc.		\$264.0000	\$7,920.00
Lumin8 Transportation Technologies, LLC		\$40.8000	\$1,224.00
<b>725-23.16 FIBER OPTIC CABLE (144F)</b>			
	<b>1,830.000 L.F.</b>		
Stansell Electric Company, Inc.		\$3.4000	\$6,222.00
Lumin8 Transportation Technologies, LLC		\$2.4500	\$4,483.50
<b>725-23.21 FIBER OPTIC DROP CABLE (12 F)</b>			
	<b>150.000 L.F.</b>		
Stansell Electric Company, Inc.		\$2.2000	\$330.00
Lumin8 Transportation Technologies, LLC		\$1.7000	\$255.00
<b>725-23.26 FIBER OPTIC CLOSURE (12 F)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,175.0000	\$2,350.00
Lumin8 Transportation Technologies, LLC		\$837.0000	\$1,674.00

		CONTRACT CNZ273	
		UNIT PRICE	EXTENSION
<b>725-23.31 FIBER OPTIC DROP PANEL ( 12 F )</b>			
	<b>7.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,730.0000	\$12,110.00
Lumin8 Transportation Technologies, LLC		\$930.0000	\$6,510.00
<b>725-24.02 CABINET (TYPE B)</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$5,615.0000	\$16,845.00
Lumin8 Transportation Technologies, LLC		\$5,775.0000	\$17,325.00
<b>725-24.03 CABINET (TYPE C)</b>			
	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$14,400.0000	\$57,600.00
Lumin8 Transportation Technologies, LLC		\$11,175.0000	\$44,700.00
<b>725-24.21 PREVENTIVE MAINTENANCE FOR SYSTEM</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$1,850.0000	\$1,850.00
Lumin8 Transportation Technologies, LLC		\$25,310.0000	\$25,310.00
<b>725-24.25 UNSCHEDULED MAINTENANCE LABOR</b>			
	<b>25.000 HOUR</b>		
Stansell Electric Company, Inc.		\$155.0000	\$3,875.00
Lumin8 Transportation Technologies, LLC		\$110.0000	\$2,750.00
<b>725-24.31 SPARE PARTS</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$94,250.0000	\$94,250.00
Lumin8 Transportation Technologies, LLC		\$114,985.0000	\$114,985.00
<b>725-24.41 BURN-IN PERIOD</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$18,650.0000	\$18,650.00
Lumin8 Transportation Technologies, LLC		\$9,255.0000	\$9,255.00
<b>725-24.52 SOFTWARE INTEGRATION</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$50,000.0000	\$50,000.00
Lumin8 Transportation Technologies, LLC		\$12,338.0000	\$12,338.00
<b>725-24.54 NETWORK INTEGRATION</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$52,700.0000	\$52,700.00
Lumin8 Transportation Technologies, LLC		\$12,338.0000	\$12,338.00
<b>725-24.55 AS-BUILT PLANS</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$18,900.0000	\$18,900.00
Lumin8 Transportation Technologies, LLC		\$22,200.0000	\$22,200.00

		CONTRACT CNZ273	
		UNIT PRICE	EXTENSION
<b>725-24.62 TRAINING</b>			
	<b>12.000 HOUR</b>		
Stansell Electric Company, Inc.		\$221.0000	\$2,652.00
Lumin8 Transportation Technologies, LLC		\$103.0000	\$1,236.00
<b>725-28.01 ROAD SIDE UNIT (RSU)</b>			
	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$12,950.0000	\$51,800.00
Lumin8 Transportation Technologies, LLC		\$9,150.0000	\$36,600.00
<b>730-23.31 PEDESTAL POLE (TYPE B)</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$3,160.0000	\$9,480.00
Lumin8 Transportation Technologies, LLC		\$2,170.0000	\$6,510.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>300.000 L.F.</b>		
Stansell Electric Company, Inc.		\$4.3000	\$1,290.00
Lumin8 Transportation Technologies, LLC		\$15.7000	\$4,710.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>18.000 UNIT</b>		
Stansell Electric Company, Inc.		\$45.5000	\$819.00
Lumin8 Transportation Technologies, LLC		\$49.6500	\$893.70
<b>801-01.02 CROWN VETCH MIXTURE (WITH MULCH)</b>			
	<b>6.000 UNIT</b>		
Stansell Electric Company, Inc.		\$154.0000	\$924.00
Lumin8 Transportation Technologies, LLC		\$496.0000	\$2,976.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>3.000 M.G.</b>		
Stansell Electric Company, Inc.		\$247.0000	\$741.00
Lumin8 Transportation Technologies, LLC		\$1,840.0000	\$5,520.00

**SUB-TOTAL ROADWAY**

Stansell Electric Company, Inc.	\$4,527,340.60
Lumin8 Transportation Technologies, LLC	\$4,971,675.95

**TOTAL CONTRACT**

Stansell Electric Company, Inc.	\$4,527,340.60
Lumin8 Transportation Technologies, LLC	\$4,971,675.95

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

HAMILTON COUNTY (Contract No. CNZ267 Call 016)

BR-STP-320(10),33057-3228-94

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON S.R. 320 (EAST BRAINERD ROAD) OVER THE CSX RAILROAD (L.M. 0.86) IN CHATTANOOGA, INCLUDING GRADING, DRAINAGE, RETAINING WALL, AND PAVING.

PROJECT LENGTH - 0.247 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2028

---

	TOTAL CONTRACT
Dement Construction Group, LLC	\$10,219,955.95
Wright Brothers Civil Construction, LLC	\$11,514,449.00

		CONTRACT CNZ267	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Dement Construction Group, LLC	\$100,000.0000	\$100,000.00
	Wright Brothers Civil Construction, LLC	\$61,000.0000	\$61,000.00
108-03	CPM PROJECT SCHEDULE		
		1.000 LS	
	Dement Construction Group, LLC	\$50,000.0000	\$50,000.00
	Wright Brothers Civil Construction, LLC	\$10,000.0000	\$10,000.00
109-10.01	TRAINEE		
		1,100.000 HOUR	
	Dement Construction Group, LLC	\$0.8000	\$880.00
	Wright Brothers Civil Construction, LLC	\$0.8000	\$880.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Dement Construction Group, LLC	\$468,000.0000	\$468,000.00
	Wright Brothers Civil Construction, LLC	\$445,000.0000	\$445,000.00
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 EACH	
	Dement Construction Group, LLC	\$1,500.0000	\$1,500.00
	Wright Brothers Civil Construction, LLC	\$770.0000	\$770.00
202-02.01	REMOVAL OF PIPE (18" RCP, STA. 50+49 BENHAM DRIVE)		
		105.000 L.F.	
	Dement Construction Group, LLC	\$25.0000	\$2,625.00
	Wright Brothers Civil Construction, LLC	\$25.0000	\$2,625.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
		465.000 S.Y.	
	Dement Construction Group, LLC	\$15.0000	\$6,975.00
	Wright Brothers Civil Construction, LLC	\$8.4500	\$3,929.25
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		1,610.000 S.Y.	
	Dement Construction Group, LLC	\$15.0000	\$24,150.00
	Wright Brothers Civil Construction, LLC	\$7.2500	\$11,672.50
202-08.10	REMOVAL OF CURB (CONCRETE CURB)		
		1,695.000 L.F.	
	Dement Construction Group, LLC	\$10.0000	\$16,950.00
	Wright Brothers Civil Construction, LLC	\$12.5000	\$21,187.50
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		5,017.000 C.Y.	
	Dement Construction Group, LLC	\$40.0000	\$200,680.00
	Wright Brothers Civil Construction, LLC	\$34.0000	\$170,578.00

		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
	<b>350.000 TON</b>		
	Dement Construction Group, LLC	\$100.0000	\$35,000.00
	Wright Brothers Civil Construction, LLC	\$67.2500	\$23,537.50
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
	<b>4,820.000 C.Y.</b>		
	Dement Construction Group, LLC	\$50.0000	\$241,000.00
	Wright Brothers Civil Construction, LLC	\$38.0000	\$183,160.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
	<b>483.000 C.Y.</b>		
	Dement Construction Group, LLC	\$25.0000	\$12,075.00
	Wright Brothers Civil Construction, LLC	\$12.1000	\$5,844.30
<b>203-06</b>	<b>WATER</b>		
	<b>16.000 M.G.</b>		
	Dement Construction Group, LLC	\$25.0000	\$400.00
	Wright Brothers Civil Construction, LLC	\$25.8000	\$412.80
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
	<b>1,002.000 C.Y.</b>		
	Dement Construction Group, LLC	\$56.0000	\$56,112.00
	Wright Brothers Civil Construction, LLC	\$11.6500	\$11,673.30
<b>203-10.15</b>	<b>WASTE MATERIAL</b>		
	<b>207.000 C.Y.</b>		
	Dement Construction Group, LLC	\$200.0000	\$41,400.00
	Wright Brothers Civil Construction, LLC	\$143.0000	\$29,601.00
<b>203-50</b>	<b>CONSTRUCTION OF HAUL ROAD</b>		
	<b>1.000 LS</b>		
	Dement Construction Group, LLC	\$80,000.0000	\$80,000.00
	Wright Brothers Civil Construction, LLC	\$365,500.0000	\$365,500.00
<b>209-02.04</b>	<b>10" TEMPORARY SLOPE DRAIN</b>		
	<b>71.000 L.F.</b>		
	Dement Construction Group, LLC	\$14.0000	\$994.00
	Wright Brothers Civil Construction, LLC	\$33.0000	\$2,343.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>116.000 C.Y.</b>		
	Dement Construction Group, LLC	\$30.0000	\$3,480.00
	Wright Brothers Civil Construction, LLC	\$34.0000	\$3,944.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>3,532.000 L.F.</b>		
	Dement Construction Group, LLC	\$5.0000	\$17,660.00
	Wright Brothers Civil Construction, LLC	\$5.6500	\$19,955.80



		CONTRACT	CNZ267
		UNIT PRICE	EXTENSION
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
	<b>3.000 EACH</b>		
	Dement Construction Group, LLC	\$800.0000	\$2,400.00
	Wright Brothers Civil Construction, LLC	\$900.0000	\$2,700.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>5.000 EACH</b>		
	Dement Construction Group, LLC	\$1,000.0000	\$5,000.00
	Wright Brothers Civil Construction, LLC	\$1,100.0000	\$5,500.00
<b>209-09.43</b>	<b>CURB INLET PROTECTION (TYPE 4)</b>		
	<b>17.000 EACH</b>		
	Dement Construction Group, LLC	\$375.5000	\$6,383.50
	Wright Brothers Civil Construction, LLC	\$424.0000	\$7,208.00
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>		
	<b>13.000 EACH</b>		
	Dement Construction Group, LLC	\$425.5000	\$5,531.50
	Wright Brothers Civil Construction, LLC	\$480.0000	\$6,240.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>2,692.000 TON</b>		
	Dement Construction Group, LLC	\$31.3000	\$84,259.60
	Wright Brothers Civil Construction, LLC	\$59.0000	\$158,828.00
<b>303-10.04</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>346.000 TON</b>		
	Dement Construction Group, LLC	\$70.0000	\$24,220.00
	Wright Brothers Civil Construction, LLC	\$112.0000	\$38,752.00
<b>303-10.07</b>	<b>MINERAL AGGREGATE (SIZE 4)</b>		
	<b>70.000 TON</b>		
	Dement Construction Group, LLC	\$100.0000	\$7,000.00
	Wright Brothers Civil Construction, LLC	\$66.0000	\$4,620.00
<b>307-01.21</b>	<b>ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>		
	<b>453.000 TON</b>		
	Dement Construction Group, LLC	\$210.0000	\$95,130.00
	Wright Brothers Civil Construction, LLC	\$148.0000	\$67,044.00
<b>307-02.01</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>		
	<b>490.000 TON</b>		
	Dement Construction Group, LLC	\$202.5000	\$99,225.00
	Wright Brothers Civil Construction, LLC	\$148.0000	\$72,520.00
<b>307-02.08</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>		
	<b>446.000 TON</b>		
	Dement Construction Group, LLC	\$215.5000	\$96,113.00
	Wright Brothers Civil Construction, LLC	\$200.0000	\$89,200.00

		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
	<b>4.000 TON</b>		
	Dement Construction Group, LLC	\$2,200.0000	\$8,800.00
	Wright Brothers Civil Construction, LLC	\$1,175.0000	\$4,700.00
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>15.000 TON</b>		
	Dement Construction Group, LLC	\$500.0000	\$7,500.00
	Wright Brothers Civil Construction, LLC	\$300.0000	\$4,500.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>5.000 TON</b>		
	Dement Construction Group, LLC	\$850.0000	\$4,250.00
	Wright Brothers Civil Construction, LLC	\$830.0000	\$4,150.00
<b>407-20.05</b>	<b>SAW CUTTING ASPHALT PAVEMENT</b>		
	<b>766.000 L.F.</b>		
	Dement Construction Group, LLC	\$25.0000	\$19,150.00
	Wright Brothers Civil Construction, LLC	\$11.0000	\$8,426.00
<b>411-02.10</b>	<b>ACS MIX(PG70-22) GRADING D</b>		
	<b>239.000 TON</b>		
	Dement Construction Group, LLC	\$296.0000	\$70,744.00
	Wright Brothers Civil Construction, LLC	\$216.0000	\$51,624.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>731.000 S.Y.</b>		
	Dement Construction Group, LLC	\$42.2500	\$30,884.75
	Wright Brothers Civil Construction, LLC	\$29.0000	\$21,199.00
<b>502-03.13</b>	<b>CONCRETE PAVEMENT REMOVAL</b>		
	<b>152.000 S.Y.</b>		
	Dement Construction Group, LLC	\$25.0000	\$3,800.00
	Wright Brothers Civil Construction, LLC	\$16.6500	\$2,530.80
<b>502-04.01</b>	<b>SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>		
	<b>147.000 L.F.</b>		
	Dement Construction Group, LLC	\$30.0000	\$4,410.00
	Wright Brothers Civil Construction, LLC	\$16.7000	\$2,454.90
<b>604-07.01</b>	<b>RETAINING WALL (WALL C)</b>		
	<b>3,355.000 S.F.</b>		
	Dement Construction Group, LLC	\$175.0000	\$587,125.00
	Wright Brothers Civil Construction, LLC	\$233.0000	\$781,715.00
<b>607-03.02</b>	<b>18" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>1,155.000 L.F.</b>		
	Dement Construction Group, LLC	\$120.0000	\$138,600.00
	Wright Brothers Civil Construction, LLC	\$113.0000	\$130,515.00

		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>1.000 C.Y.</b>		
Dement Construction Group, LLC		\$2,500.0000	\$2,500.00
Wright Brothers Civil Construction, LLC		\$4,200.0000	\$4,200.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>45.000 LB.</b>		
Dement Construction Group, LLC		\$15.0000	\$675.00
Wright Brothers Civil Construction, LLC		\$13.0000	\$585.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$1,000.0000	\$1,000.00
Wright Brothers Civil Construction, LLC		\$2,600.0000	\$2,600.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>4.000 EACH</b>		
Dement Construction Group, LLC		\$5,000.0000	\$20,000.00
Wright Brothers Civil Construction, LLC		\$7,300.0000	\$29,200.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>4.000 EACH</b>		
Dement Construction Group, LLC		\$6,000.0000	\$24,000.00
Wright Brothers Civil Construction, LLC		\$8,300.0000	\$33,200.00
<b>611-12.04 CATCH BASINS, TYPE 12, &gt; 12' - 16' DEPTH</b>			
	<b>2.000 EACH</b>		
Dement Construction Group, LLC		\$9,000.0000	\$18,000.00
Wright Brothers Civil Construction, LLC		\$8,900.0000	\$17,800.00
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>			
	<b>2.000 EACH</b>		
Dement Construction Group, LLC		\$6,000.0000	\$12,000.00
Wright Brothers Civil Construction, LLC		\$10,500.0000	\$21,000.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>9,316.000 S.F.</b>		
Dement Construction Group, LLC		\$7.8500	\$73,130.60
Wright Brothers Civil Construction, LLC		\$8.7500	\$81,515.00
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>1,391.000 S.F.</b>		
Dement Construction Group, LLC		\$12.0000	\$16,692.00
Wright Brothers Civil Construction, LLC		\$13.4000	\$18,639.40
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>207.000 S.F.</b>		
Dement Construction Group, LLC		\$28.0000	\$5,796.00
Wright Brothers Civil Construction, LLC		\$31.4000	\$6,499.80



		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>707-06.01</b>	<b>REMOVAL OF FENCE (VARIOUS)</b>		
	<b>795.000 L.F.</b>		
	Dement Construction Group, LLC	\$6.0000	\$4,770.00
	Wright Brothers Civil Construction, LLC	\$7.0000	\$5,565.00
<b>708-02.01</b>	<b>MARKERS (CONCRETE R.O.W. POSTS)</b>		
	<b>11.000 EACH</b>		
	Dement Construction Group, LLC	\$600.0000	\$6,600.00
	Wright Brothers Civil Construction, LLC	\$344.0000	\$3,784.00
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>100.000 TON</b>		
	Dement Construction Group, LLC	\$100.0000	\$10,000.00
	Wright Brothers Civil Construction, LLC	\$72.7500	\$7,275.00
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>18.000 TON</b>		
	Dement Construction Group, LLC	\$100.0000	\$1,800.00
	Wright Brothers Civil Construction, LLC	\$81.0000	\$1,458.00
<b>710-02</b>	<b>AGGREGATE UNDERDRAINS (WITH PIPE)</b>		
	<b>1,755.000 L.F.</b>		
	Dement Construction Group, LLC	\$20.0000	\$35,100.00
	Wright Brothers Civil Construction, LLC	\$16.0000	\$28,080.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Dement Construction Group, LLC	\$251,850.0000	\$251,850.00
	Wright Brothers Civil Construction, LLC	\$100,000.0000	\$100,000.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>2,240.000 L.F.</b>		
	Dement Construction Group, LLC	\$30.0000	\$67,200.00
	Wright Brothers Civil Construction, LLC	\$33.5000	\$75,040.00
<b>712-02.47</b>	<b>BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>440.000 L.F.</b>		
	Dement Construction Group, LLC	\$60.0000	\$26,400.00
	Wright Brothers Civil Construction, LLC	\$50.0000	\$22,000.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>10.000 EACH</b>		
	Dement Construction Group, LLC	\$7,950.0000	\$79,500.00
	Wright Brothers Civil Construction, LLC	\$8,975.0000	\$89,750.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>50.000 EACH</b>		
	Dement Construction Group, LLC	\$31.0000	\$1,550.00
	Wright Brothers Civil Construction, LLC	\$50.7500	\$2,537.50

		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>268.000 EACH</b>		
Dement Construction Group, LLC		\$10.0000	\$2,680.00
Wright Brothers Civil Construction, LLC		\$16.3500	\$4,381.80
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>76.000 EACH</b>		
Dement Construction Group, LLC		\$20.0000	\$1,520.00
Wright Brothers Civil Construction, LLC		\$42.0000	\$3,192.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>911.000 S.F.</b>		
Dement Construction Group, LLC		\$7.5000	\$6,832.50
Wright Brothers Civil Construction, LLC		\$9.2500	\$8,426.75
<b>712-07.02 TEMPORARY BARRICADES (TYPE II)</b>			
	<b>12.000 L.F.</b>		
Dement Construction Group, LLC		\$15.5000	\$186.00
Wright Brothers Civil Construction, LLC		\$22.6000	\$271.20
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>144.000 L.F.</b>		
Dement Construction Group, LLC		\$28.0000	\$4,032.00
Wright Brothers Civil Construction, LLC		\$20.3000	\$2,923.20
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>424.000 L.F.</b>		
Dement Construction Group, LLC		\$3.6500	\$1,547.60
Wright Brothers Civil Construction, LLC		\$4.1000	\$1,738.40
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>1,029.000 L.F.</b>		
Dement Construction Group, LLC		\$3.1500	\$3,241.35
Wright Brothers Civil Construction, LLC		\$3.5500	\$3,652.95
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>2.000 C.Y.</b>		
Dement Construction Group, LLC		\$605.7000	\$1,211.40
Wright Brothers Civil Construction, LLC		\$730.0000	\$1,460.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>271.000 LB.</b>		
Dement Construction Group, LLC		\$8.0600	\$2,184.26
Wright Brothers Civil Construction, LLC		\$3.9000	\$1,056.90
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>12.000 L.F.</b>		
Dement Construction Group, LLC		\$10.4500	\$125.40
Wright Brothers Civil Construction, LLC		\$6.5000	\$78.00

		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>713-06</b>	<b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>		
	<b>493.000 LB.</b>		
	Dement Construction Group, LLC	\$10.0300	\$4,944.79
	Wright Brothers Civil Construction, LLC	\$8.5000	\$4,190.50
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
	<b>38.000 LB.</b>		
	Dement Construction Group, LLC	\$8.1000	\$307.80
	Wright Brothers Civil Construction, LLC	\$7.0000	\$266.00
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
	<b>85.000 LB.</b>		
	Dement Construction Group, LLC	\$8.6400	\$734.40
	Wright Brothers Civil Construction, LLC	\$7.0000	\$595.00
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
	<b>32.000 S.F.</b>		
	Dement Construction Group, LLC	\$21.4800	\$687.36
	Wright Brothers Civil Construction, LLC	\$18.6500	\$596.80
<b>713-14</b>	<b>EXTRUDED ALUMINUM PANEL SIGNS</b>		
	<b>40.000 S.F.</b>		
	Dement Construction Group, LLC	\$37.8900	\$1,515.60
	Wright Brothers Civil Construction, LLC	\$31.6000	\$1,264.00
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Dement Construction Group, LLC	\$679.9500	\$679.95
	Wright Brothers Civil Construction, LLC	\$560.0000	\$560.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>3.000 EACH</b>		
	Dement Construction Group, LLC	\$8,700.0000	\$26,100.00
	Wright Brothers Civil Construction, LLC	\$11,300.0000	\$33,900.00
<b>713-16.50</b>	<b>REMOVE AND REPLACE SIGN (EXISTING STREET NAME SIGNS)</b>		
	<b>2.000 EACH</b>		
	Dement Construction Group, LLC	\$315.4500	\$630.90
	Wright Brothers Civil Construction, LLC	\$282.0000	\$564.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>21.000 EACH</b>		
	Dement Construction Group, LLC	\$100.0000	\$2,100.00
	Wright Brothers Civil Construction, LLC	\$113.0000	\$2,373.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>15.000 EACH</b>		
	Dement Construction Group, LLC	\$30.0000	\$450.00
	Wright Brothers Civil Construction, LLC	\$33.9000	\$508.50

		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>5.000 S.Y.</b>		
Dement Construction Group, LLC		\$30.0000	\$150.00
Wright Brothers Civil Construction, LLC		\$33.9000	\$169.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>23.000 L.F.</b>		
Dement Construction Group, LLC		\$15.0000	\$345.00
Wright Brothers Civil Construction, LLC		\$17.0000	\$391.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>76.000 L.F.</b>		
Dement Construction Group, LLC		\$25.0000	\$1,900.00
Wright Brothers Civil Construction, LLC		\$28.2000	\$2,143.20
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>2,305.000 L.F.</b>		
Dement Construction Group, LLC		\$0.5000	\$1,152.50
Wright Brothers Civil Construction, LLC		\$0.5500	\$1,267.75
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>1.710 L.M.</b>		
Dement Construction Group, LLC		\$1,750.0000	\$2,992.50
Wright Brothers Civil Construction, LLC		\$2,000.0000	\$3,420.00
<b>716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>1.130 L.M.</b>		
Dement Construction Group, LLC		\$4,750.0000	\$5,367.50
Wright Brothers Civil Construction, LLC		\$5,400.0000	\$6,102.00
<b>716-09.83 CONTRAST PAVEMENT MARKING 6"</b>			
	<b>847.000 L.F.</b>		
Dement Construction Group, LLC		\$14.0000	\$11,858.00
Wright Brothers Civil Construction, LLC		\$15.8000	\$13,382.60
<b>716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)</b>			
	<b>0.810 L.M.</b>		
Dement Construction Group, LLC		\$10,000.0000	\$8,100.00
Wright Brothers Civil Construction, LLC		\$11,300.0000	\$9,153.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Dement Construction Group, LLC		\$950,000.0000	\$950,000.00
Wright Brothers Civil Construction, LLC		\$1,150,000.0000	\$1,150,000.00
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>524.000 S.Y.</b>		
Dement Construction Group, LLC		\$20.0000	\$10,480.00
Wright Brothers Civil Construction, LLC		\$8.1500	\$4,270.60



		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>223.000 S.Y.</b>		
Dement Construction Group, LLC		\$6.0000	\$1,338.00
Wright Brothers Civil Construction, LLC		\$3.9000	\$869.70
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>762.000 S.Y.</b>		
Dement Construction Group, LLC		\$5.0000	\$3,810.00
Wright Brothers Civil Construction, LLC		\$4.3000	\$3,276.60
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>1,616.000 L.F.</b>		
Dement Construction Group, LLC		\$4.8500	\$7,837.60
Wright Brothers Civil Construction, LLC		\$5.4500	\$8,807.20
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>7.000 UNIT</b>		
Dement Construction Group, LLC		\$75.0000	\$525.00
Wright Brothers Civil Construction, LLC		\$84.7500	\$593.25
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>160.000 UNIT</b>		
Dement Construction Group, LLC		\$35.5000	\$5,680.00
Wright Brothers Civil Construction, LLC		\$40.1000	\$6,416.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>45.000 UNIT</b>		
Dement Construction Group, LLC		\$31.5200	\$1,418.40
Wright Brothers Civil Construction, LLC		\$35.6000	\$1,602.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>9.000 M.G.</b>		
Dement Construction Group, LLC		\$250.0000	\$2,250.00
Wright Brothers Civil Construction, LLC		\$282.0000	\$2,538.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>4,325.000 S.Y.</b>		
Dement Construction Group, LLC		\$6.2500	\$27,031.25
Wright Brothers Civil Construction, LLC		\$7.0000	\$30,275.00
<b>805-01.01 TURF REINFORCEMENT MAT (CLASS I)</b>			
	<b>392.000 S.Y.</b>		
Dement Construction Group, LLC		\$5.0000	\$1,960.00
Wright Brothers Civil Construction, LLC		\$5.6000	\$2,195.20
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>3,581.000 S.Y.</b>		
Dement Construction Group, LLC		\$1.2500	\$4,476.25
Wright Brothers Civil Construction, LLC		\$1.4000	\$5,013.40

		CONTRACT CNZ267	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (BR. NO. 33-SR320-0.86)</b>			
		<b>1.000 LS</b>	
Dement Construction Group, LLC		\$125,000.0000	\$125,000.00
Wright Brothers Civil Construction, LLC		\$345,000.0000	\$345,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
		<b>2,024.000 C.Y.</b>	
Dement Construction Group, LLC		\$25.0000	\$50,600.00
Wright Brothers Civil Construction, LLC		\$62.7500	\$127,006.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
		<b>1,985.000 TON</b>	
Dement Construction Group, LLC		\$55.0000	\$109,175.00
Wright Brothers Civil Construction, LLC		\$107.0000	\$212,395.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
		<b>92,655.000 LB.</b>	
Dement Construction Group, LLC		\$1.6000	\$148,248.00
Wright Brothers Civil Construction, LLC		\$1.8500	\$171,411.75
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
		<b>897.000 C.Y.</b>	
Dement Construction Group, LLC		\$900.0000	\$807,300.00
Wright Brothers Civil Construction, LLC		\$1,035.0000	\$928,395.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
		<b>165,612.000 LB.</b>	
Dement Construction Group, LLC		\$1.5000	\$248,418.00
Wright Brothers Civil Construction, LLC		\$1.4500	\$240,137.40
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
		<b>262.000 S.Y.</b>	
Dement Construction Group, LLC		\$650.0000	\$170,300.00
Wright Brothers Civil Construction, LLC		\$403.0000	\$105,586.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
		<b>247.000 C.Y.</b>	
Dement Construction Group, LLC		\$1,250.0000	\$308,750.00
Wright Brothers Civil Construction, LLC		\$2,200.0000	\$543,400.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
		<b>1,413.000 S.Y.</b>	
Dement Construction Group, LLC		\$12.9900	\$18,354.87
Wright Brothers Civil Construction, LLC		\$27.2000	\$38,433.60
<b>604-04.41 THREE STAR STATE EMBLEM</b>			
		<b>4.000 EACH</b>	
Dement Construction Group, LLC		\$1,350.0000	\$5,400.00
Wright Brothers Civil Construction, LLC		\$3,600.0000	\$14,400.00

		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>825.000 S.Y.</b>		
Dement Construction Group, LLC		\$7.7400	\$6,385.50
Wright Brothers Civil Construction, LLC		\$8.7500	\$7,218.75
<b>606-03.03 STEEL PILES (12 INCH)</b>			
	<b>3,249.000 L.F.</b>		
Dement Construction Group, LLC		\$95.0000	\$308,655.00
Wright Brothers Civil Construction, LLC		\$90.5000	\$294,034.50
<b>606-03.06 PILE TIPS (STEEL PILES, 12 INCH)</b>			
	<b>191.000 EACH</b>		
Dement Construction Group, LLC		\$315.0000	\$60,165.00
Wright Brothers Civil Construction, LLC		\$164.0000	\$31,324.00
<b>610-10.45 DECK DRAINS (GRATE TYPE 2)</b>			
	<b>4.000 EACH</b>		
Dement Construction Group, LLC		\$2,000.0000	\$8,000.00
Wright Brothers Civil Construction, LLC		\$4,150.0000	\$16,600.00
<b>615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36")</b>			
	<b>1,412.000 L.F.</b>		
Dement Construction Group, LLC		\$450.0000	\$635,400.00
Wright Brothers Civil Construction, LLC		\$485.0000	\$684,820.00
<b>617-02 BRIDGE DECK CRACK SEALING</b>			
	<b>211.000 L.F.</b>		
Dement Construction Group, LLC		\$5.0000	\$1,055.00
Wright Brothers Civil Construction, LLC		\$10.0000	\$2,110.00
<b>617-05 SEALANT (HMWM)</b>			
	<b>3.000 GAL.</b>		
Dement Construction Group, LLC		\$300.0000	\$900.00
Wright Brothers Civil Construction, LLC		\$262.0000	\$786.00
<b>620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING</b>			
	<b>677.000 L.F.</b>		
Dement Construction Group, LLC		\$300.0000	\$203,100.00
Wright Brothers Civil Construction, LLC		\$384.0000	\$259,968.00
<b>621-05.01 TEMPORARY SHORING</b>			
	<b>1,200.000 S.F.</b>		
Dement Construction Group, LLC		\$125.0000	\$150,000.00
Wright Brothers Civil Construction, LLC		\$88.5000	\$106,200.00
<b>707-07.01 CHAIN-LINK FENCE (BRIDGES)</b>			
	<b>1,168.000 S.F.</b>		
Dement Construction Group, LLC		\$28.0000	\$32,704.00
Wright Brothers Civil Construction, LLC		\$32.0000	\$37,376.00

**31.000 C.Y.**

\$1,500.0000	\$46,500.00
\$1,700.0000	\$52,700.00

**135.000 L.F.**

\$50.0000	\$6,750.00
\$53.7500	\$7,256.25

**50.000 L.F.**

\$20.0000	\$1,000.00
\$28.1000	\$1,405.00

		CONTRACT CNZ267	
UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
		<b>75.000 S.F.</b>	
Dement Construction Group, LLC		\$10.0000	\$750.00
Wright Brothers Civil Construction, LLC		\$21.5000	\$1,612.50
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
		<b>1.000 C.Y.</b>	
Dement Construction Group, LLC		\$1,000.0000	\$1,000.00
Wright Brothers Civil Construction, LLC		\$1,800.0000	\$1,800.00
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
		<b>1.000 EACH</b>	
Dement Construction Group, LLC		\$1,231.2500	\$1,231.25
Wright Brothers Civil Construction, LLC		\$1,400.0000	\$1,400.00
<b>790-04.04 POLE 45FT CLASS 4 WOOD</b>			
		<b>1.000 EACH</b>	
Dement Construction Group, LLC		\$1,342.5000	\$1,342.50
Wright Brothers Civil Construction, LLC		\$1,515.0000	\$1,515.00
<b>790-05.02 POLE 50FT CLASS 2 WOOD</b>			
		<b>3.000 EACH</b>	
Dement Construction Group, LLC		\$1,825.0000	\$5,475.00
Wright Brothers Civil Construction, LLC		\$2,050.0000	\$6,150.00
<b>790-05.08 POLE 50FT CLASS H2 METAL</b>			
		<b>1.000 EACH</b>	
Dement Construction Group, LLC		\$6,653.7500	\$6,653.75
Wright Brothers Civil Construction, LLC		\$7,500.0000	\$7,500.00
<b>790-06.01 POLE 55FT CLASS 1 WOOD</b>			
		<b>1.000 EACH</b>	
Dement Construction Group, LLC		\$2,060.0000	\$2,060.00
Wright Brothers Civil Construction, LLC		\$2,300.0000	\$2,300.00
<b>790-07.01 POLE 60FT CLASS 1 WOOD</b>			
		<b>3.000 EACH</b>	
Dement Construction Group, LLC		\$2,400.0000	\$7,200.00
Wright Brothers Civil Construction, LLC		\$2,700.0000	\$8,100.00
<b>790-08.06 POLE 65FT CLASS H4 METAL</b>			
		<b>1.000 EACH</b>	
Dement Construction Group, LLC		\$10,748.7500	\$10,748.75
Wright Brothers Civil Construction, LLC		\$12,100.0000	\$12,100.00
<b>790-12.07 POLE 85FT CLASS H4 METAL</b>			
		<b>2.000 EACH</b>	
Dement Construction Group, LLC		\$17,875.0000	\$35,750.00
Wright Brothers Civil Construction, LLC		\$20,200.0000	\$40,400.00

		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>790-21.08 1PH DEADEND 15KV</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$410.2100	\$410.21
Wright Brothers Civil Construction, LLC		\$463.0000	\$463.00
<b>790-21.09 1PH PRIMARY TAP 15KV</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$514.4300	\$514.43
Wright Brothers Civil Construction, LLC		\$580.0000	\$580.00
<b>790-23.07 2PH CROSSARM CONST DEADEND (SGL) 15KV</b>			
	<b>2.000 EACH</b>		
Dement Construction Group, LLC		\$1,276.5800	\$2,553.16
Wright Brothers Civil Construction, LLC		\$1,400.0000	\$2,800.00
<b>790-25.07 3PH CROSSARM DBL LRG COND 15KV</b>			
	<b>2.000 EACH</b>		
Dement Construction Group, LLC		\$1,672.6600	\$3,345.32
Wright Brothers Civil Construction, LLC		\$1,900.0000	\$3,800.00
<b>790-25.08 3PH CROSSARM SGL LRG COND 15KV</b>			
	<b>2.000 EACH</b>		
Dement Construction Group, LLC		\$994.7800	\$1,989.56
Wright Brothers Civil Construction, LLC		\$1,100.0000	\$2,200.00
<b>790-25.24 3PH CROSSARM DDE LRG COND 15KV</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$2,122.9500	\$2,122.95
Wright Brothers Civil Construction, LLC		\$2,400.0000	\$2,400.00
<b>790-25.27 3PH CROSSARM DDE 10FT ARMS LRG COND 15KV</b>			
	<b>2.000 EACH</b>		
Dement Construction Group, LLC		\$2,535.5800	\$5,071.16
Wright Brothers Civil Construction, LLC		\$2,900.0000	\$5,800.00
<b>790-25.30 3PH CROSSARM DBL 10FT LRG COND 15KV</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$1,745.9400	\$1,745.94
Wright Brothers Civil Construction, LLC		\$2,000.0000	\$2,000.00
<b>790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX</b>			
	<b>481.000 L.F.</b>		
Dement Construction Group, LLC		\$1.9600	\$942.76
Wright Brothers Civil Construction, LLC		\$2.2000	\$1,058.20
<b>790-31.02 SERVICE ASSEMBLY-POLE TYPE</b>			
	<b>9.000 EACH</b>		
Dement Construction Group, LLC		\$134.3000	\$1,208.70
Wright Brothers Civil Construction, LLC		\$152.0000	\$1,368.00

		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>790-31.20 SERVICE CONDUCTOR 1/0 AL QPLEX</b>			
	<b>62.000 L.F.</b>		
Dement Construction Group, LLC		\$7.7100	\$478.02
Wright Brothers Civil Construction, LLC		\$8.7000	\$539.40
<b>790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY</b>			
	<b>3.000 EACH</b>		
Dement Construction Group, LLC		\$629.0600	\$1,887.18
Wright Brothers Civil Construction, LLC		\$710.0000	\$2,130.00
<b>790-32.06 DOWN GUY - INSULATED</b>			
	<b>3.000 EACH</b>		
Dement Construction Group, LLC		\$615.2000	\$1,845.60
Wright Brothers Civil Construction, LLC		\$690.0000	\$2,070.00
<b>790-32.07 OH GUY - THROUGH BOLT TYPE</b>			
	<b>4.000 EACH</b>		
Dement Construction Group, LLC		\$1,241.8800	\$4,967.52
Wright Brothers Civil Construction, LLC		\$1,400.0000	\$5,600.00
<b>790-32.23 GUY GUARD</b>			
	<b>6.000 EACH</b>		
Dement Construction Group, LLC		\$14.7500	\$88.50
Wright Brothers Civil Construction, LLC		\$16.6000	\$99.60
<b>790-33.31 SCREW TYPE ANCHOR 23,000LB (F1-5D-P)</b>			
	<b>6.000 EACH</b>		
Dement Construction Group, LLC		\$649.1900	\$3,895.14
Wright Brothers Civil Construction, LLC		\$730.0000	\$4,380.00
<b>790-36.06 TRANSFER LIGHT</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$356.2500	\$356.25
Wright Brothers Civil Construction, LLC		\$400.0000	\$400.00
<b>790-36.12 TRANSFER EXISTING 3PH TRANSFORMER/RECLOSER</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$5,400.3800	\$5,400.38
Wright Brothers Civil Construction, LLC		\$6,100.0000	\$6,100.00
<b>790-36.14 TRANSFER CONDUCTOR</b>			
	<b>9.000 EACH</b>		
Dement Construction Group, LLC		\$117.5000	\$1,057.50
Wright Brothers Civil Construction, LLC		\$133.0000	\$1,197.00
<b>790-40.03 OH COND 1/0 6/1 ACSR RAVEN</b>			
	<b>796.000 L.F.</b>		
Dement Construction Group, LLC		\$3.5100	\$2,793.96
Wright Brothers Civil Construction, LLC		\$4.0000	\$3,184.00

		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>790-40.39 OH COND 4/0 7 AAC OXLIP</b>	<b>4,468.000 L.F.</b>		
Dement Construction Group, LLC		\$4.3300	\$19,346.44
Wright Brothers Civil Construction, LLC		\$5.0000	\$22,340.00
<b>790-43.53 1PH PRIMARY RISER W/ 3IN CONDUIT</b>	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$2,281.6600	\$2,281.66
Wright Brothers Civil Construction, LLC		\$2,600.0000	\$2,600.00
<b>790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE &amp; LA</b>	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$1,001.5000	\$1,001.50
Wright Brothers Civil Construction, LLC		\$1,100.0000	\$1,100.00
<b>790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV</b>	<b>5.000 EACH</b>		
Dement Construction Group, LLC		\$490.1500	\$2,450.75
Wright Brothers Civil Construction, LLC		\$550.0000	\$2,750.00
<b>790-64.12 SEC MTG 3PH 120/208 V (4 WIRE GRD WYE)</b>	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$1,596.3800	\$1,596.38
Wright Brothers Civil Construction, LLC		\$1,800.0000	\$1,800.00
<b>790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV</b>	<b>3.000 EACH</b>		
Dement Construction Group, LLC		\$331.4000	\$994.20
Wright Brothers Civil Construction, LLC		\$374.0000	\$1,122.00
<b>790-68.01 POLE GROUND ROD TYPE</b>	<b>4.000 EACH</b>		
Dement Construction Group, LLC		\$267.9600	\$1,071.84
Wright Brothers Civil Construction, LLC		\$302.0000	\$1,208.00
<b>790-68.02 POLE GROUND PLATE TYPE</b>	<b>5.000 EACH</b>		
Dement Construction Group, LLC		\$250.8300	\$1,254.15
Wright Brothers Civil Construction, LLC		\$283.0000	\$1,415.00
<b>790-69.11 GROUND-GROUND ROD FOR ST POLE</b>	<b>4.000 EACH</b>		
Dement Construction Group, LLC		\$209.9100	\$839.64
Wright Brothers Civil Construction, LLC		\$237.0000	\$948.00
<b>790-69.32 ARM PIN</b>	<b>18.000 EACH</b>		
Dement Construction Group, LLC		\$66.5000	\$1,197.00
Wright Brothers Civil Construction, LLC		\$75.0000	\$1,350.00



		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>790-69.41</b>	<b>EXTENSION LINK - EPOXY -8FT</b>		
	<b>4.000 EACH</b>		
	Dement Construction Group, LLC	\$145.5600	\$582.24
	Wright Brothers Civil Construction, LLC	\$164.0000	\$656.00
<b>790-71.04</b>	<b>DBL ARM LINE POST INS NO OHGW 46KV MAX</b>		
	<b>2.000 EACH</b>		
	Dement Construction Group, LLC	\$2,442.7500	\$4,885.50
	Wright Brothers Civil Construction, LLC	\$2,800.0000	\$5,600.00
<b>790-74.31</b>	<b>FIBER TANGENT ASSEMBLY</b>		
	<b>5.000 EACH</b>		
	Dement Construction Group, LLC	\$183.4600	\$917.30
	Wright Brothers Civil Construction, LLC	\$207.0000	\$1,035.00
<b>790-74.32</b>	<b>FIBER DEADEND ASSEMBLY</b>		
	<b>1.000 EACH</b>		
	Dement Construction Group, LLC	\$796.6100	\$796.61
	Wright Brothers Civil Construction, LLC	\$900.0000	\$900.00
<b>790-74.33</b>	<b>FIBER DOUBLE DEADEND ASSEMBLY</b>		
	<b>2.000 EACH</b>		
	Dement Construction Group, LLC	\$1,406.0600	\$2,812.12
	Wright Brothers Civil Construction, LLC	\$1,575.0000	\$3,150.00
<b>790-98.01</b>	<b>REMOVE WIRE</b>		
	<b>6,326.000 L.F.</b>		
	Dement Construction Group, LLC	\$2.2500	\$14,233.50
	Wright Brothers Civil Construction, LLC	\$2.5500	\$16,131.30
<b>790-98.02</b>	<b>REMOVE POLES</b>		
	<b>9.000 EACH</b>		
	Dement Construction Group, LLC	\$550.0000	\$4,950.00
	Wright Brothers Civil Construction, LLC	\$620.0000	\$5,580.00
<b>790-98.03</b>	<b>REMOVE FRAMING/ASSOCIATED APPARATUS</b>		
	<b>60.000 EACH</b>		
	Dement Construction Group, LLC	\$400.0000	\$24,000.00
	Wright Brothers Civil Construction, LLC	\$452.0000	\$27,120.00
<b>790-98.20</b>	<b>TREE AND BRUSH REMOVAL OFF ROW</b>		
	<b>1.000 LS</b>		
	Dement Construction Group, LLC	\$15,000.0000	\$15,000.00
	Wright Brothers Civil Construction, LLC	\$27,800.0000	\$27,800.00
<b>791-02.02</b>	<b>2IN MDPE GAS MAIN</b>		
	<b>195.000 L.F.</b>		
	Dement Construction Group, LLC	\$123.0000	\$23,985.00
	Wright Brothers Civil Construction, LLC	\$139.0000	\$27,105.00

			UNIT PRICE	EXTENSION
CONTRACT CNZ267				
791-02.05	6IN MDPE GAS MAIN			
		1,080.000 L.F.		
	Dement Construction Group, LLC		\$210.0000	\$226,800.00
	Wright Brothers Civil Construction, LLC		\$237.0000	\$255,960.00
791-04.05	HDD 6IN PE PIPE - UNCONSOLIDATED			
		400.000 L.F.		
	Dement Construction Group, LLC		\$1,050.0000	\$420,000.00
	Wright Brothers Civil Construction, LLC		\$1,175.0000	\$470,000.00
791-05.14	BORE/JACK ___IN - STEEL CASING PIPE - UNCON.			
		300.000 L.F.		
	Dement Construction Group, LLC		\$2,300.0000	\$690,000.00
	Wright Brothers Civil Construction, LLC		\$2,595.0000	\$778,500.00
791-06.09	CONNECT TO __IN EX. PE MAIN			
		1.000 EACH		
	Dement Construction Group, LLC		\$6,000.0000	\$6,000.00
	Wright Brothers Civil Construction, LLC		\$6,800.0000	\$6,800.00
791-06.12	CONNECT TO 6IN EX. STL MAIN			
		2.000 EACH		
	Dement Construction Group, LLC		\$51,000.0000	\$102,000.00
	Wright Brothers Civil Construction, LLC		\$57,600.0000	\$115,200.00
791-07.03	6IN PE GAS VALVE ASSEMBLY			
		2.000 EACH		
	Dement Construction Group, LLC		\$2,150.0000	\$4,300.00
	Wright Brothers Civil Construction, LLC		\$2,400.0000	\$4,800.00
793-01.05	POLE 35FT CLASS 2 WOOD			
		1.000 EACH		
	Dement Construction Group, LLC		\$3,510.0000	\$3,510.00
	Wright Brothers Civil Construction, LLC		\$780.0000	\$780.00
793-01.12	POLE 40FT CLASS 4 WOOD			
		2.000 EACH		
	Dement Construction Group, LLC		\$4,030.0000	\$8,060.00
	Wright Brothers Civil Construction, LLC		\$780.0000	\$1,560.00
793-01.41	ANCHOR 1IN			
		9.000 EACH		
	Dement Construction Group, LLC		\$807.0000	\$7,263.00
	Wright Brothers Civil Construction, LLC		\$510.0000	\$4,590.00
793-11.20	HANDHOLE 30INX48IN			
		1.000 EACH		
	Dement Construction Group, LLC		\$6,240.0000	\$6,240.00
	Wright Brothers Civil Construction, LLC		\$2,050.0000	\$2,050.00

		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>793-12.21</b>	<b>DIG SPLICE PIT (15 LF)</b>		
	<b>2.000 EACH</b>		
	Dement Construction Group, LLC	\$910.0000	\$1,820.00
	Wright Brothers Civil Construction, LLC	\$660.0000	\$1,320.00
<b>793-13.17</b>	<b>2 DUCT FORMATION @ 36IN DEPTH</b>		
	<b>150.000 L.F.</b>		
	Dement Construction Group, LLC	\$73.5000	\$11,025.00
	Wright Brothers Civil Construction, LLC	\$60.0000	\$9,000.00
<b>793-14.02</b>	<b>CONCRETE ENCASEMENT PER DUCT</b>		
	<b>300.000 L.F.</b>		
	Dement Construction Group, LLC	\$16.5000	\$4,950.00
	Wright Brothers Civil Construction, LLC	\$13.0000	\$3,900.00
<b>793-14.10</b>	<b>4IN CORE DRILL INTO MANHOLE</b>		
	<b>2.000 EACH</b>		
	Dement Construction Group, LLC	\$472.0000	\$944.00
	Wright Brothers Civil Construction, LLC	\$339.0000	\$678.00
<b>793-14.12</b>	<b>1 1/4IN INNERDUCT</b>		
	<b>450.000 L.F.</b>		
	Dement Construction Group, LLC	\$4.3000	\$1,935.00
	Wright Brothers Civil Construction, LLC	\$1.4000	\$630.00
<b>793-16.01</b>	<b>MH(RETIRE/REMOVE/GRAVEL BACKFILL)</b>		
	<b>3.000 EACH</b>		
	Dement Construction Group, LLC	\$1,485.0000	\$4,455.00
	Wright Brothers Civil Construction, LLC	\$1,675.0000	\$5,025.00
<b>793-97.01</b>	<b>RESTORE ASPHALT</b>		
	<b>100.000 S.Y.</b>		
	Dement Construction Group, LLC	\$500.0000	\$50,000.00
	Wright Brothers Civil Construction, LLC	\$150.0000	\$15,000.00
<b>793-98.04</b>	<b>REMOVE POLES ALL SIZES</b>		
	<b>10.000 EACH</b>		
	Dement Construction Group, LLC	\$654.0000	\$6,540.00
	Wright Brothers Civil Construction, LLC	\$254.0000	\$2,540.00
<b>798-05.27</b>	<b>COMMUNICATION ASSEMBLY (BOND)</b>		
	<b>4.000 EACH</b>		
	Dement Construction Group, LLC	\$5,285.0000	\$21,140.00
	Wright Brothers Civil Construction, LLC	\$5,950.0000	\$23,800.00
<b>798-05.29</b>	<b>COMMUNICATION ASSEMBLY (CSC)</b>		
	<b>5.000 EACH</b>		
	Dement Construction Group, LLC	\$5,600.0000	\$28,000.00
	Wright Brothers Civil Construction, LLC	\$6,300.0000	\$31,500.00

		CONTRACT CNZ267	
		UNIT PRICE	EXTENSION
<b>798-05.32 COMMUNICATION ASSEMBLY (DDE)</b>			
	<b>2.000 EACH</b>		
Dement Construction Group, LLC		\$5,250.0000	\$10,500.00
Wright Brothers Civil Construction, LLC		\$5,925.0000	\$11,850.00
<b>798-05.33 COMMUNICATION ASSEMBLY (DE)</b>			
	<b>6.000 EACH</b>		
Dement Construction Group, LLC		\$4,844.0000	\$29,064.00
Wright Brothers Civil Construction, LLC		\$5,450.0000	\$32,700.00
<b>798-05.34 COMMUNICATION ASSEMBLY (E1-2)</b>			
	<b>7.000 EACH</b>		
Dement Construction Group, LLC		\$4,294.0000	\$30,058.00
Wright Brothers Civil Construction, LLC		\$4,825.0000	\$33,775.00
<b>798-05.35 COMMUNICATION ASSEMBLY (E2-2)</b>			
	<b>3.000 EACH</b>		
Dement Construction Group, LLC		\$6,605.0000	\$19,815.00
Wright Brothers Civil Construction, LLC		\$7,450.0000	\$22,350.00
<b>798-05.37 COMMUNICATION ASSEMBLY (F2&amp;F3)</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$8,807.0000	\$8,807.00
Wright Brothers Civil Construction, LLC		\$9,925.0000	\$9,925.00
<b>798-05.52 COMMUNICATION ASSEMBLY (LOOP)</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$910.0000	\$910.00
Wright Brothers Civil Construction, LLC		\$1,025.0000	\$1,025.00
<b>798-05.54 COMMUNICATION ASSEMBLY (SVC)</b>			
	<b>8.000 EACH</b>		
Dement Construction Group, LLC		\$11,124.0000	\$88,992.00
Wright Brothers Civil Construction, LLC		\$12,600.0000	\$100,800.00
<b>798-05.59 5/16" HS STEEL STRAND</b>			
	<b>1,378.000 L.F.</b>		
Dement Construction Group, LLC		\$19.1500	\$26,388.70
Wright Brothers Civil Construction, LLC		\$21.6000	\$29,764.80
<b>798-06.90 18"/15 DEG FIBERGLASS STANDOFF BRACKET</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$1,904.0000	\$1,904.00
Wright Brothers Civil Construction, LLC		\$2,125.0000	\$2,125.00
<b>798-08.01 RISER</b>			
	<b>2.000 EACH</b>		
Dement Construction Group, LLC		\$2,996.0000	\$5,992.00
Wright Brothers Civil Construction, LLC		\$3,400.0000	\$6,800.00

		UNIT PRICE	EXTENSION
<b>798-08.04 TRANSFER COMMUNICATION ASSY (SVC)</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$7,416.0000	\$7,416.00
Wright Brothers Civil Construction, LLC		\$8,375.0000	\$8,375.00
<b>798-08.06 TRANSFER FIBEROPTIC CABLE</b>			
	<b>18.000 EACH</b>		
Dement Construction Group, LLC		\$3,708.0000	\$66,744.00
Wright Brothers Civil Construction, LLC		\$4,200.0000	\$75,600.00
<b>798-08.07 TRANSFER SVC DROP</b>			
	<b>8.000 EACH</b>		
Dement Construction Group, LLC		\$4,368.0000	\$34,944.00
Wright Brothers Civil Construction, LLC		\$4,925.0000	\$39,400.00
<b>798-09.01 REMOVE STEEL STRAND</b>			
	<b>1,402.000 L.F.</b>		
Dement Construction Group, LLC		\$4.4000	\$6,168.80
Wright Brothers Civil Construction, LLC		\$5.0000	\$7,010.00
<b>798-09.03 REMOVE POLES, GUYS, ANCHORS</b>			
	<b>4.000 EACH</b>		
Dement Construction Group, LLC		\$1,750.0000	\$7,000.00
Wright Brothers Civil Construction, LLC		\$1,975.0000	\$7,900.00
<b>798-09.08 REMOVE STRAND POLE FRAMING</b>			
	<b>25.000 EACH</b>		
Dement Construction Group, LLC		\$700.0000	\$17,500.00
Wright Brothers Civil Construction, LLC		\$790.0000	\$19,750.00

**SUB-TOTAL ROADWAY**

Dement Construction Group, LLC	\$4,561,528.76
Wright Brothers Civil Construction, LLC	\$4,860,945.95

**SUB-TOTAL BRIDGE**

Dement Construction Group, LLC	\$3,452,160.37
Wright Brothers Civil Construction, LLC	\$4,227,963.25

**SUB-TOTAL UTILITY**

Dement Construction Group, LLC	\$2,206,266.82
Wright Brothers Civil Construction, LLC	\$2,425,539.80

**TOTAL CONTRACT**

Dement Construction Group, LLC	\$10,219,955.95
Wright Brothers Civil Construction, LLC	\$11,514,449.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

JACKSON COUNTY (Contract No. CNZ250 Call 017)

44S053-M3-005

THE CONSTRUCTION OF A PRECAST CONCRETE BOX BRIDGE ON S.R. 53 NEAR L.M. 17.56.

PROJECT LENGTH - 0.127 MILES

COMPLETION TIME - ON OR BEFORE MAY 22, 2026

---

TOTAL CONTRACT	
Cleary Construction, Inc.	\$2,745,399.75
MasTec Civil, LLC	\$2,917,441.50
Bell & Associates Construction, LLC	\$3,083,540.20
Rogers Group, Inc.	\$3,336,667.35
Mack Construction, LLC	\$4,349,180.65
Middle Tennessee Infrastructure, Inc.	\$8,951,758.45
Precise Concrete Works, LLC	\$9,919,069.24

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Cleary Construction, Inc.	\$50,000.0000	\$50,000.00
	MasTec Civil, LLC	\$40,000.0000	\$40,000.00
	Bell & Associates Construction, LLC	\$16,000.0000	\$16,000.00
	Rogers Group, Inc.	\$29,580.0000	\$29,580.00
	Mack Construction, LLC	\$10,000.0000	\$10,000.00
	Middle Tennessee Infrastructure, Inc.	\$84,000.0000	\$84,000.00
	Precise Concrete Works, LLC	\$243,336.0000	\$243,336.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Cleary Construction, Inc.	\$50,000.0000	\$50,000.00
	MasTec Civil, LLC	\$90,000.0000	\$90,000.00
	Bell & Associates Construction, LLC	\$80,000.0000	\$80,000.00
	Rogers Group, Inc.	\$20,545.0000	\$20,545.00
	Mack Construction, LLC	\$18,000.0000	\$18,000.00
	Middle Tennessee Infrastructure, Inc.	\$685,000.0000	\$685,000.00
	Precise Concrete Works, LLC	\$510,564.0000	\$510,564.00
<b>202-01.13</b>	<b>REMOVAL OF PIPE (180" CMP, STA. 19+60)</b>		
	<b>172.000 L.F.</b>		
	Cleary Construction, Inc.	\$47.0000	\$8,084.00
	MasTec Civil, LLC	\$165.0000	\$28,380.00
	Bell & Associates Construction, LLC	\$75.0000	\$12,900.00
	Rogers Group, Inc.	\$42.0000	\$7,224.00
	Mack Construction, LLC	\$80.0000	\$13,760.00
	Middle Tennessee Infrastructure, Inc.	\$2,439.5000	\$419,594.00
	Precise Concrete Works, LLC	\$674.0000	\$115,928.00
<b>202-01.14</b>	<b>REMOVAL OF PIPE (180" CMP, STA. 19+80)</b>		
	<b>157.000 L.F.</b>		
	Cleary Construction, Inc.	\$47.0000	\$7,379.00
	MasTec Civil, LLC	\$127.0000	\$19,939.00
	Bell & Associates Construction, LLC	\$65.0000	\$10,205.00
	Rogers Group, Inc.	\$46.0000	\$7,222.00
	Mack Construction, LLC	\$75.0000	\$11,775.00
	Middle Tennessee Infrastructure, Inc.	\$2,673.0000	\$419,661.00
	Precise Concrete Works, LLC	\$674.0000	\$105,818.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>17,353.000 C.Y.</b>		
	Cleary Construction, Inc.	\$17.3000	\$300,206.90
	MasTec Civil, LLC	\$17.0000	\$295,001.00
	Bell & Associates Construction, LLC	\$4.0000	\$69,412.00
	Rogers Group, Inc.	\$18.5000	\$321,030.50
	Mack Construction, LLC	\$10.0000	\$173,530.00
	Middle Tennessee Infrastructure, Inc.	\$77.9000	\$1,351,798.70
	Precise Concrete Works, LLC	\$42.0000	\$728,826.00



		UNIT PRICE	EXTENSION
<b>203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>1,088.000 TON</b>		
Cleary Construction, Inc.		\$35.0000	\$38,080.00
MasTec Civil, LLC		\$45.0000	\$48,960.00
Bell & Associates Construction, LLC		\$55.0000	\$59,840.00
Rogers Group, Inc.		\$35.0000	\$38,080.00
Mack Construction, LLC		\$40.0000	\$43,520.00
Middle Tennessee Infrastructure, Inc.		\$72.5000	\$78,880.00
Precise Concrete Works, LLC		\$95.0000	\$103,360.00
<b>203-05 UNDERCUTTING</b>			
	<b>617.000 C.Y.</b>		
Cleary Construction, Inc.		\$35.0000	\$21,595.00
MasTec Civil, LLC		\$10.0000	\$6,170.00
Bell & Associates Construction, LLC		\$50.0000	\$30,850.00
Rogers Group, Inc.		\$22.0000	\$13,574.00
Mack Construction, LLC		\$28.0000	\$17,276.00
Middle Tennessee Infrastructure, Inc.		\$107.2500	\$66,173.25
Precise Concrete Works, LLC		\$40.0000	\$24,680.00
<b>203-06 WATER</b>			
	<b>48.000 M.G.</b>		
Cleary Construction, Inc.		\$55.0000	\$2,640.00
MasTec Civil, LLC		\$56.0000	\$2,688.00
Bell & Associates Construction, LLC		\$140.0000	\$6,720.00
Rogers Group, Inc.		\$145.0000	\$6,960.00
Mack Construction, LLC		\$33.0000	\$1,584.00
Middle Tennessee Infrastructure, Inc.		\$20.8500	\$1,000.80
Precise Concrete Works, LLC		\$49.0000	\$2,352.00
<b>203-07 FURNISHING &amp; SPREADING TOPSOIL</b>			
	<b>195.000 C.Y.</b>		
Cleary Construction, Inc.		\$52.0000	\$10,140.00
MasTec Civil, LLC		\$23.0000	\$4,485.00
Bell & Associates Construction, LLC		\$60.0000	\$11,700.00
Rogers Group, Inc.		\$45.0000	\$8,775.00
Mack Construction, LLC		\$67.0000	\$13,065.00
Middle Tennessee Infrastructure, Inc.		\$124.4000	\$24,258.00
Precise Concrete Works, LLC		\$79.0000	\$15,405.00
<b>203-08 CHANNEL EXCAVATION (UNCLASSIFIED)</b>			
	<b>567.000 C.Y.</b>		
Cleary Construction, Inc.		\$28.0000	\$15,876.00
MasTec Civil, LLC		\$18.0000	\$10,206.00
Bell & Associates Construction, LLC		\$25.0000	\$14,175.00
Rogers Group, Inc.		\$17.0000	\$9,639.00
Mack Construction, LLC		\$41.0000	\$23,247.00
Middle Tennessee Infrastructure, Inc.		\$116.6000	\$66,112.20
Precise Concrete Works, LLC		\$100.0000	\$56,700.00

		UNIT PRICE	EXTENSION
<b>203-20.01 CHANNEL SUBSTRATE</b>			
	<b>287.000 C.Y.</b>		
Cleary Construction, Inc.		\$50.0000	\$14,350.00
MasTec Civil, LLC		\$36.0000	\$10,332.00
Bell & Associates Construction, LLC		\$50.0000	\$14,350.00
Rogers Group, Inc.		\$25.0000	\$7,175.00
Mack Construction, LLC		\$58.0000	\$16,646.00
Middle Tennessee Infrastructure, Inc.		\$470.7000	\$135,090.90
Precise Concrete Works, LLC		\$410.0000	\$117,670.00
<b>203-50 CONSTRUCTION OF HAUL ROAD</b>			
	<b>1.000 LS</b>		
Cleary Construction, Inc.		\$40,000.0000	\$40,000.00
MasTec Civil, LLC		\$108,000.0000	\$108,000.00
Bell & Associates Construction, LLC		\$100,000.0000	\$100,000.00
Rogers Group, Inc.		\$52,480.0000	\$52,480.00
Mack Construction, LLC		\$360,000.0000	\$360,000.00
Middle Tennessee Infrastructure, Inc.		\$295,000.0000	\$295,000.00
Precise Concrete Works, LLC		\$1,869,453.0000	\$1,869,453.00
<b>204-08 FOUNDATION FILL MATERIAL</b>			
	<b>83.000 C.Y.</b>		
Cleary Construction, Inc.		\$75.0000	\$6,225.00
MasTec Civil, LLC		\$139.0000	\$11,537.00
Bell & Associates Construction, LLC		\$80.0000	\$6,640.00
Rogers Group, Inc.		\$69.0000	\$5,727.00
Mack Construction, LLC		\$90.0000	\$7,470.00
Middle Tennessee Infrastructure, Inc.		\$1,465.0000	\$121,595.00
Precise Concrete Works, LLC		\$144.0100	\$11,952.83
<b>209-03.21 FILTER SOCK (12 INCH)</b>			
	<b>250.000 L.F.</b>		
Cleary Construction, Inc.		\$5.0000	\$1,250.00
MasTec Civil, LLC		\$11.0000	\$2,750.00
Bell & Associates Construction, LLC		\$4.0000	\$1,000.00
Rogers Group, Inc.		\$4.4000	\$1,100.00
Mack Construction, LLC		\$4.2500	\$1,062.50
Middle Tennessee Infrastructure, Inc.		\$5.1000	\$1,275.00
Precise Concrete Works, LLC		\$13.0000	\$3,250.00
<b>209-03.31 STREAM MITIGATION-COCONUT FIBER ROLLS</b>			
	<b>200.000 L.F.</b>		
Cleary Construction, Inc.		\$30.0000	\$6,000.00
MasTec Civil, LLC		\$45.0000	\$9,000.00
Bell & Associates Construction, LLC		\$18.0000	\$3,600.00
Rogers Group, Inc.		\$26.5000	\$5,300.00
Mack Construction, LLC		\$27.0000	\$5,400.00
Middle Tennessee Infrastructure, Inc.		\$18.2500	\$3,650.00
Precise Concrete Works, LLC		\$68.0000	\$13,600.00

		UNIT PRICE	EXTENSION
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>61.000 C.Y.</b>		
Cleary Construction, Inc.		\$30.0000	\$1,830.00
MasTec Civil, LLC		\$30.0000	\$1,830.00
Bell & Associates Construction, LLC		\$5.0000	\$305.00
Rogers Group, Inc.		\$21.0000	\$1,281.00
Mack Construction, LLC		\$15.0000	\$915.00
Middle Tennessee Infrastructure, Inc.		\$107.2000	\$6,539.20
Precise Concrete Works, LLC		\$38.0000	\$2,318.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>1,198.000 L.F.</b>		
Cleary Construction, Inc.		\$7.0000	\$8,386.00
MasTec Civil, LLC		\$5.7000	\$6,828.60
Bell & Associates Construction, LLC		\$6.0000	\$7,188.00
Rogers Group, Inc.		\$6.0500	\$7,247.90
Mack Construction, LLC		\$6.0000	\$7,188.00
Middle Tennessee Infrastructure, Inc.		\$6.2000	\$7,427.60
Precise Concrete Works, LLC		\$7.9000	\$9,464.20
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>16.000 EACH</b>		
Cleary Construction, Inc.		\$1,000.0000	\$16,000.00
MasTec Civil, LLC		\$1,230.0000	\$19,680.00
Bell & Associates Construction, LLC		\$700.0000	\$11,200.00
Rogers Group, Inc.		\$900.0000	\$14,400.00
Mack Construction, LLC		\$905.0000	\$14,480.00
Middle Tennessee Infrastructure, Inc.		\$1,260.0000	\$20,160.00
Precise Concrete Works, LLC		\$1,162.0000	\$18,592.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>2.000 EACH</b>		
Cleary Construction, Inc.		\$2,000.0000	\$4,000.00
MasTec Civil, LLC		\$560.0000	\$1,120.00
Bell & Associates Construction, LLC		\$400.0000	\$800.00
Rogers Group, Inc.		\$635.0000	\$1,270.00
Mack Construction, LLC		\$2,000.0000	\$4,000.00
Middle Tennessee Infrastructure, Inc.		\$295.0000	\$590.00
Precise Concrete Works, LLC		\$1,354.0000	\$2,708.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>291.000 L.F.</b>		
Cleary Construction, Inc.		\$105.0000	\$30,555.00
MasTec Civil, LLC		\$187.0000	\$54,417.00
Bell & Associates Construction, LLC		\$75.0000	\$21,825.00
Rogers Group, Inc.		\$58.0000	\$16,878.00
Mack Construction, LLC		\$112.0000	\$32,592.00
Middle Tennessee Infrastructure, Inc.		\$480.0000	\$139,680.00
Precise Concrete Works, LLC		\$157.0000	\$45,687.00

		UNIT PRICE	EXTENSION
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,612.000 TON</b>		
Cleary Construction, Inc.		\$35.0000	\$56,420.00
MasTec Civil, LLC		\$44.0000	\$70,928.00
Bell & Associates Construction, LLC		\$43.0000	\$69,316.00
Rogers Group, Inc.		\$38.0000	\$61,256.00
Mack Construction, LLC		\$41.0000	\$66,092.00
Middle Tennessee Infrastructure, Inc.		\$44.7000	\$72,056.40
Precise Concrete Works, LLC		\$59.0000	\$95,108.00
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>3,911.000 TON</b>		
Cleary Construction, Inc.		\$35.0000	\$136,885.00
MasTec Civil, LLC		\$30.0000	\$117,330.00
Bell & Associates Construction, LLC		\$40.0000	\$156,440.00
Rogers Group, Inc.		\$26.0000	\$101,686.00
Mack Construction, LLC		\$40.0000	\$156,440.00
Middle Tennessee Infrastructure, Inc.		\$45.5000	\$177,950.50
Precise Concrete Works, LLC		\$79.0000	\$308,969.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>22.000 TON</b>		
Cleary Construction, Inc.		\$48.0000	\$1,056.00
MasTec Civil, LLC		\$84.0000	\$1,848.00
Bell & Associates Construction, LLC		\$130.0000	\$2,860.00
Rogers Group, Inc.		\$53.0000	\$1,166.00
Mack Construction, LLC		\$51.0000	\$1,122.00
Middle Tennessee Infrastructure, Inc.		\$70.0000	\$1,540.00
Precise Concrete Works, LLC		\$77.0000	\$1,694.00
<b>303-10.07 MINERAL AGGREGATE (SIZE 4)</b>			
	<b>72.000 TON</b>		
Cleary Construction, Inc.		\$48.0000	\$3,456.00
MasTec Civil, LLC		\$94.0000	\$6,768.00
Bell & Associates Construction, LLC		\$130.0000	\$9,360.00
Rogers Group, Inc.		\$43.0000	\$3,096.00
Mack Construction, LLC		\$51.0000	\$3,672.00
Middle Tennessee Infrastructure, Inc.		\$109.2500	\$7,866.00
Precise Concrete Works, LLC		\$60.0000	\$4,320.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>268.000 TON</b>		
Cleary Construction, Inc.		\$119.0000	\$31,892.00
MasTec Civil, LLC		\$105.0000	\$28,140.00
Bell & Associates Construction, LLC		\$115.0000	\$30,820.00
Rogers Group, Inc.		\$99.0000	\$26,532.00
Mack Construction, LLC		\$106.0000	\$28,408.00
Middle Tennessee Infrastructure, Inc.		\$132.0000	\$35,376.00
Precise Concrete Works, LLC		\$290.0000	\$77,720.00

		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>169.000 TON</b>		
Cleary Construction, Inc.		\$156.0000	\$26,364.00
MasTec Civil, LLC		\$135.0000	\$22,815.00
Bell & Associates Construction, LLC		\$150.0000	\$25,350.00
Rogers Group, Inc.		\$130.0000	\$21,970.00
Mack Construction, LLC		\$140.0000	\$23,660.00
Middle Tennessee Infrastructure, Inc.		\$175.0000	\$29,575.00
Precise Concrete Works, LLC		\$210.0000	\$35,490.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>4.000 TON</b>		
Cleary Construction, Inc.		\$1,500.0000	\$6,000.00
MasTec Civil, LLC		\$1,300.0000	\$5,200.00
Bell & Associates Construction, LLC		\$1,440.0000	\$5,760.00
Rogers Group, Inc.		\$1,250.0000	\$5,000.00
Mack Construction, LLC		\$1,350.0000	\$5,400.00
Middle Tennessee Infrastructure, Inc.		\$1,675.0000	\$6,700.00
Precise Concrete Works, LLC		\$1,900.0000	\$7,600.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>13.000 TON</b>		
Cleary Construction, Inc.		\$144.0000	\$1,872.00
MasTec Civil, LLC		\$135.0000	\$1,755.00
Bell & Associates Construction, LLC		\$138.0000	\$1,794.00
Rogers Group, Inc.		\$120.0000	\$1,560.00
Mack Construction, LLC		\$130.0000	\$1,690.00
Middle Tennessee Infrastructure, Inc.		\$160.0000	\$2,080.00
Precise Concrete Works, LLC		\$700.0000	\$9,100.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.300 TON</b>		
Cleary Construction, Inc.		\$1,260.0000	\$1,638.00
MasTec Civil, LLC		\$1,176.0000	\$1,528.80
Bell & Associates Construction, LLC		\$1,200.0000	\$1,560.00
Rogers Group, Inc.		\$1,050.0000	\$1,365.00
Mack Construction, LLC		\$1,120.0000	\$1,456.00
Middle Tennessee Infrastructure, Inc.		\$1,400.0000	\$1,820.00
Precise Concrete Works, LLC		\$1,200.0000	\$1,560.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>176.000 TON</b>		
Cleary Construction, Inc.		\$174.0000	\$30,624.00
MasTec Civil, LLC		\$162.0000	\$28,512.00
Bell & Associates Construction, LLC		\$170.0000	\$29,920.00
Rogers Group, Inc.		\$145.0000	\$25,520.00
Mack Construction, LLC		\$160.0000	\$28,160.00
Middle Tennessee Infrastructure, Inc.		\$194.0000	\$34,144.00
Precise Concrete Works, LLC		\$180.0000	\$31,680.00

		UNIT PRICE	EXTENSION
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>0.740 L.M.</b>		
Cleary Construction, Inc.		\$5,000.0000	\$3,700.00
MasTec Civil, LLC		\$4,480.0000	\$3,315.20
Bell & Associates Construction, LLC		\$4,600.0000	\$3,404.00
Rogers Group, Inc.		\$4,150.0000	\$3,071.00
Mack Construction, LLC		\$5,000.0000	\$3,700.00
Middle Tennessee Infrastructure, Inc.		\$8,650.0000	\$6,401.00
Precise Concrete Works, LLC		\$6,000.0000	\$4,440.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.190 L.M.</b>		
Cleary Construction, Inc.		\$2,400.0000	\$456.00
MasTec Civil, LLC		\$35,000.0000	\$6,650.00
Bell & Associates Construction, LLC		\$2,300.0000	\$437.00
Rogers Group, Inc.		\$2,115.0000	\$401.85
Mack Construction, LLC		\$2,200.0000	\$418.00
Middle Tennessee Infrastructure, Inc.		\$2,675.0000	\$508.25
Precise Concrete Works, LLC		\$6,000.0000	\$1,140.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>54.000 TON</b>		
Cleary Construction, Inc.		\$305.0000	\$16,470.00
MasTec Civil, LLC		\$285.0000	\$15,390.00
Bell & Associates Construction, LLC		\$295.0000	\$15,930.00
Rogers Group, Inc.		\$208.0000	\$11,232.00
Mack Construction, LLC		\$275.0000	\$14,850.00
Middle Tennessee Infrastructure, Inc.		\$340.0000	\$18,360.00
Precise Concrete Works, LLC		\$49.0000	\$2,646.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>1.000 EACH</b>		
Cleary Construction, Inc.		\$210.0000	\$210.00
MasTec Civil, LLC		\$224.0000	\$224.00
Bell & Associates Construction, LLC		\$200.0000	\$200.00
Rogers Group, Inc.		\$185.0000	\$185.00
Mack Construction, LLC		\$185.0000	\$185.00
Middle Tennessee Infrastructure, Inc.		\$267.0000	\$267.00
Precise Concrete Works, LLC		\$899.0000	\$899.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
Cleary Construction, Inc.		\$3,300.0000	\$3,300.00
MasTec Civil, LLC		\$2,015.0000	\$2,015.00
Bell & Associates Construction, LLC		\$2,100.0000	\$2,100.00
Rogers Group, Inc.		\$1,955.0000	\$1,955.00
Mack Construction, LLC		\$2,000.0000	\$2,000.00
Middle Tennessee Infrastructure, Inc.		\$2,400.0000	\$2,400.00
Precise Concrete Works, LLC		\$3,578.0000	\$3,578.00

		UNIT PRICE	EXTENSION
<b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>100.000 EACH</b>		
Cleary Construction, Inc.		\$10.0000	\$1,000.00
MasTec Civil, LLC		\$6.2000	\$620.00
Bell & Associates Construction, LLC		\$9.0000	\$900.00
Rogers Group, Inc.		\$8.4500	\$845.00
Mack Construction, LLC		\$8.5000	\$850.00
Middle Tennessee Infrastructure, Inc.		\$740.0000	\$74,000.00
Precise Concrete Works, LLC		\$1,990.0000	\$199,000.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>313.000 L.F.</b>		
Cleary Construction, Inc.		\$34.0000	\$10,642.00
MasTec Civil, LLC		\$34.0000	\$10,642.00
Bell & Associates Construction, LLC		\$33.0000	\$10,329.00
Rogers Group, Inc.		\$30.0000	\$9,390.00
Mack Construction, LLC		\$30.5000	\$9,546.50
Middle Tennessee Infrastructure, Inc.		\$40.0000	\$12,520.00
Precise Concrete Works, LLC		\$39.0000	\$12,207.00
<b>705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)</b>			
	<b>325.000 L.F.</b>		
Cleary Construction, Inc.		\$39.0000	\$12,675.00
MasTec Civil, LLC		\$39.0000	\$12,675.00
Bell & Associates Construction, LLC		\$37.0000	\$12,025.00
Rogers Group, Inc.		\$35.0000	\$11,375.00
Mack Construction, LLC		\$35.0000	\$11,375.00
Middle Tennessee Infrastructure, Inc.		\$50.0000	\$16,250.00
Precise Concrete Works, LLC		\$54.0000	\$17,550.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Cleary Construction, Inc.		\$2,000.0000	\$4,000.00
MasTec Civil, LLC		\$1,800.0000	\$3,600.00
Bell & Associates Construction, LLC		\$1,900.0000	\$3,800.00
Rogers Group, Inc.		\$1,745.0000	\$3,490.00
Mack Construction, LLC		\$1,760.0000	\$3,520.00
Middle Tennessee Infrastructure, Inc.		\$2,150.0000	\$4,300.00
Precise Concrete Works, LLC		\$2,500.0000	\$5,000.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Cleary Construction, Inc.		\$1,500.0000	\$3,000.00
MasTec Civil, LLC		\$1,800.0000	\$3,600.00
Bell & Associates Construction, LLC		\$1,450.0000	\$2,900.00
Rogers Group, Inc.		\$1,325.0000	\$2,650.00
Mack Construction, LLC		\$1,335.0000	\$2,670.00
Middle Tennessee Infrastructure, Inc.		\$2,150.0000	\$4,300.00
Precise Concrete Works, LLC		\$3,465.0000	\$6,930.00

		UNIT PRICE	EXTENSION
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Cleary Construction, Inc.		\$4,600.0000	\$4,600.00
MasTec Civil, LLC		\$4,000.0000	\$4,000.00
Bell & Associates Construction, LLC		\$4,425.0000	\$4,425.00
Rogers Group, Inc.		\$4,070.0000	\$4,070.00
Mack Construction, LLC		\$4,100.0000	\$4,100.00
Middle Tennessee Infrastructure, Inc.		\$4,800.0000	\$4,800.00
Precise Concrete Works, LLC		\$4,390.0000	\$4,390.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>691.000 L.F.</b>		
Cleary Construction, Inc.		\$7.2000	\$4,975.20
MasTec Civil, LLC		\$2.0000	\$1,382.00
Bell & Associates Construction, LLC		\$7.0000	\$4,837.00
Rogers Group, Inc.		\$6.2500	\$4,318.75
Mack Construction, LLC		\$6.4000	\$4,422.40
Middle Tennessee Infrastructure, Inc.		\$2.6500	\$1,831.15
Precise Concrete Works, LLC		\$6.0000	\$4,146.00
<b>706-06.03 RADIUS RAIL</b>			
	<b>47.000 L.F.</b>		
Cleary Construction, Inc.		\$45.0000	\$2,115.00
MasTec Civil, LLC		\$55.0000	\$2,585.00
Bell & Associates Construction, LLC		\$42.5000	\$1,997.50
Rogers Group, Inc.		\$39.0000	\$1,833.00
Mack Construction, LLC		\$40.0000	\$1,880.00
Middle Tennessee Infrastructure, Inc.		\$66.5000	\$3,125.50
Precise Concrete Works, LLC		\$59.0000	\$2,773.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>300.000 L.F.</b>		
Cleary Construction, Inc.		\$5.0000	\$1,500.00
MasTec Civil, LLC		\$6.5000	\$1,950.00
Bell & Associates Construction, LLC		\$2.0000	\$600.00
Rogers Group, Inc.		\$4.2500	\$1,275.00
Mack Construction, LLC		\$5.0000	\$1,500.00
Middle Tennessee Infrastructure, Inc.		\$2.6500	\$795.00
Precise Concrete Works, LLC		\$6.5000	\$1,950.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>39.000 TON</b>		
Cleary Construction, Inc.		\$55.0000	\$2,145.00
MasTec Civil, LLC		\$123.0000	\$4,797.00
Bell & Associates Construction, LLC		\$130.0000	\$5,070.00
Rogers Group, Inc.		\$49.0000	\$1,911.00
Mack Construction, LLC		\$56.0000	\$2,184.00
Middle Tennessee Infrastructure, Inc.		\$65.0000	\$2,535.00
Precise Concrete Works, LLC		\$79.0000	\$3,081.00



		UNIT PRICE	EXTENSION
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>1,183.000 TON</b>		
Cleary Construction, Inc.		\$40.0000	\$47,320.00
MasTec Civil, LLC		\$55.0000	\$65,065.00
Bell & Associates Construction, LLC		\$42.0000	\$49,686.00
Rogers Group, Inc.		\$34.0000	\$40,222.00
Mack Construction, LLC		\$51.0000	\$60,333.00
Middle Tennessee Infrastructure, Inc.		\$69.0000	\$81,627.00
Precise Concrete Works, LLC		\$83.0000	\$98,189.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Cleary Construction, Inc.		\$14,500.0000	\$14,500.00
MasTec Civil, LLC		\$14,000.0000	\$14,000.00
Bell & Associates Construction, LLC		\$14,500.0000	\$14,500.00
Rogers Group, Inc.		\$16,885.0000	\$16,885.00
Mack Construction, LLC		\$45,000.0000	\$45,000.00
Middle Tennessee Infrastructure, Inc.		\$27,000.0000	\$27,000.00
Precise Concrete Works, LLC		\$180,000.0000	\$180,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Cleary Construction, Inc.		\$30.0000	\$750.00
MasTec Civil, LLC		\$28.0000	\$700.00
Bell & Associates Construction, LLC		\$30.0000	\$750.00
Rogers Group, Inc.		\$27.0000	\$675.00
Mack Construction, LLC		\$26.7500	\$668.75
Middle Tennessee Infrastructure, Inc.		\$33.2500	\$831.25
Precise Concrete Works, LLC		\$40.0000	\$1,000.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>18.000 EACH</b>		
Cleary Construction, Inc.		\$24.0000	\$432.00
MasTec Civil, LLC		\$22.0000	\$396.00
Bell & Associates Construction, LLC		\$24.0000	\$432.00
Rogers Group, Inc.		\$22.0000	\$396.00
Mack Construction, LLC		\$21.5000	\$387.00
Middle Tennessee Infrastructure, Inc.		\$26.7500	\$481.50
Precise Concrete Works, LLC		\$30.0000	\$540.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>829.000 S.F.</b>		
Cleary Construction, Inc.		\$9.4000	\$7,792.60
MasTec Civil, LLC		\$8.5000	\$7,046.50
Bell & Associates Construction, LLC		\$9.5000	\$7,875.50
Rogers Group, Inc.		\$8.4500	\$7,005.05
Mack Construction, LLC		\$8.5000	\$7,046.50
Middle Tennessee Infrastructure, Inc.		\$10.5000	\$8,704.50
Precise Concrete Works, LLC		\$11.0000	\$9,119.00

		UNIT PRICE	EXTENSION
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>96.000 L.F.</b>		
Cleary Construction, Inc.		\$17.8000	\$1,708.80
MasTec Civil, LLC		\$16.0000	\$1,536.00
Bell & Associates Construction, LLC		\$18.0000	\$1,728.00
Rogers Group, Inc.		\$21.0000	\$2,016.00
Mack Construction, LLC		\$15.8000	\$1,516.80
Middle Tennessee Infrastructure, Inc.		\$19.7500	\$1,896.00
Precise Concrete Works, LLC		\$25.0000	\$2,400.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Cleary Construction, Inc.		\$6,000.0000	\$12,000.00
MasTec Civil, LLC		\$5,600.0000	\$11,200.00
Bell & Associates Construction, LLC		\$12,000.0000	\$24,000.00
Rogers Group, Inc.		\$4,500.0000	\$9,000.00
Mack Construction, LLC		\$5,325.0000	\$10,650.00
Middle Tennessee Infrastructure, Inc.		\$6,700.0000	\$13,400.00
Precise Concrete Works, LLC		\$9,000.0000	\$18,000.00
<b>713-16.50 REMOVE AND REPLACE SIGN (CORP OF ENG SIGN)</b>			
	<b>1.000 EACH</b>		
Cleary Construction, Inc.		\$400.0000	\$400.00
MasTec Civil, LLC		\$336.0000	\$336.00
Bell & Associates Construction, LLC		\$360.0000	\$360.00
Rogers Group, Inc.		\$1,057.0000	\$1,057.00
Mack Construction, LLC		\$320.0000	\$320.00
Middle Tennessee Infrastructure, Inc.		\$400.0000	\$400.00
Precise Concrete Works, LLC		\$250.0000	\$250.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>8.000 EACH</b>		
Cleary Construction, Inc.		\$600.0000	\$4,800.00
MasTec Civil, LLC		\$44.0000	\$352.00
Bell & Associates Construction, LLC		\$800.0000	\$6,400.00
Rogers Group, Inc.		\$530.0000	\$4,240.00
Mack Construction, LLC		\$535.0000	\$4,280.00
Middle Tennessee Infrastructure, Inc.		\$680.0000	\$5,440.00
Precise Concrete Works, LLC		\$39.0000	\$312.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.380 L.M.</b>		
Cleary Construction, Inc.		\$19,200.0000	\$7,296.00
MasTec Civil, LLC		\$13,400.0000	\$5,092.00
Bell & Associates Construction, LLC		\$26,000.0000	\$9,880.00
Rogers Group, Inc.		\$16,905.0000	\$6,423.90
Mack Construction, LLC		\$17,030.0000	\$6,471.40
Middle Tennessee Infrastructure, Inc.		\$21,300.0000	\$8,094.00
Precise Concrete Works, LLC		\$7,984.5100	\$3,034.11

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Cleary Construction, Inc.		\$135,000.0000	\$135,000.00
MasTec Civil, LLC		\$291,000.0000	\$291,000.00
Bell & Associates Construction, LLC		\$267,000.0000	\$267,000.00
Rogers Group, Inc.		\$59,925.0000	\$59,925.00
Mack Construction, LLC		\$150,000.0000	\$150,000.00
Middle Tennessee Infrastructure, Inc.		\$647,825.0000	\$647,825.00
Precise Concrete Works, LLC		\$448,374.0000	\$448,374.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>262.000 S.Y.</b>		
Cleary Construction, Inc.		\$6.6500	\$1,742.30
MasTec Civil, LLC		\$4.5000	\$1,179.00
Bell & Associates Construction, LLC		\$2.1000	\$550.20
Rogers Group, Inc.		\$3.7000	\$969.40
Mack Construction, LLC		\$3.7500	\$982.50
Middle Tennessee Infrastructure, Inc.		\$4.6000	\$1,205.20
Precise Concrete Works, LLC		\$5.9000	\$1,545.80
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>1,233.000 S.Y.</b>		
Cleary Construction, Inc.		\$6.6500	\$8,199.45
MasTec Civil, LLC		\$11.0000	\$13,563.00
Bell & Associates Construction, LLC		\$4.5000	\$5,548.50
Rogers Group, Inc.		\$2.7500	\$3,390.75
Mack Construction, LLC		\$4.7500	\$5,856.75
Middle Tennessee Infrastructure, Inc.		\$1.9500	\$2,404.35
Precise Concrete Works, LLC		\$9.0000	\$11,097.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>560.000 L.F.</b>		
Cleary Construction, Inc.		\$6.7500	\$3,780.00
MasTec Civil, LLC		\$6.0500	\$3,388.00
Bell & Associates Construction, LLC		\$5.0000	\$2,800.00
Rogers Group, Inc.		\$6.0000	\$3,360.00
Mack Construction, LLC		\$6.0000	\$3,360.00
Middle Tennessee Infrastructure, Inc.		\$3.7000	\$2,072.00
Precise Concrete Works, LLC		\$7.9000	\$4,424.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>10.000 UNIT</b>		
Cleary Construction, Inc.		\$102.0000	\$1,020.00
MasTec Civil, LLC		\$105.0000	\$1,050.00
Bell & Associates Construction, LLC		\$115.0000	\$1,150.00
Rogers Group, Inc.		\$90.0000	\$900.00
Mack Construction, LLC		\$91.0000	\$910.00
Middle Tennessee Infrastructure, Inc.		\$67.0000	\$670.00
Precise Concrete Works, LLC		\$90.0000	\$900.00

		UNIT PRICE	EXTENSION
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>22.000 UNIT</b>		
Cleary Construction, Inc.		\$60.0000	\$1,320.00
MasTec Civil, LLC		\$56.0000	\$1,232.00
Bell & Associates Construction, LLC		\$58.0000	\$1,276.00
Rogers Group, Inc.		\$53.0000	\$1,166.00
Mack Construction, LLC		\$55.0000	\$1,210.00
Middle Tennessee Infrastructure, Inc.		\$67.0000	\$1,474.00
Precise Concrete Works, LLC		\$60.0000	\$1,320.00
<b>801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES</b>			
	<b>10.300 UNIT</b>		
Cleary Construction, Inc.		\$180.0000	\$1,854.00
MasTec Civil, LLC		\$168.0000	\$1,730.40
Bell & Associates Construction, LLC		\$175.0000	\$1,802.50
Rogers Group, Inc.		\$159.0000	\$1,637.70
Mack Construction, LLC		\$200.0000	\$2,060.00
Middle Tennessee Infrastructure, Inc.		\$680.0000	\$7,004.00
Precise Concrete Works, LLC		\$380.0000	\$3,914.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>107.000 M.G.</b>		
Cleary Construction, Inc.		\$96.0000	\$10,272.00
MasTec Civil, LLC		\$56.0000	\$5,992.00
Bell & Associates Construction, LLC		\$58.0000	\$6,206.00
Rogers Group, Inc.		\$85.0000	\$9,095.00
Mack Construction, LLC		\$85.0000	\$9,095.00
Middle Tennessee Infrastructure, Inc.		\$67.0000	\$7,169.00
Precise Concrete Works, LLC		\$90.0000	\$9,630.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>292.000 S.Y.</b>		
Cleary Construction, Inc.		\$9.0000	\$2,628.00
MasTec Civil, LLC		\$11.0000	\$3,212.00
Bell & Associates Construction, LLC		\$10.0000	\$2,920.00
Rogers Group, Inc.		\$8.0000	\$2,336.00
Mack Construction, LLC		\$8.0000	\$2,336.00
Middle Tennessee Infrastructure, Inc.		\$7.7500	\$2,263.00
Precise Concrete Works, LLC		\$8.5000	\$2,482.00
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>877.000 S.Y.</b>		
Cleary Construction, Inc.		\$2.5000	\$2,192.50
MasTec Civil, LLC		\$10.0000	\$8,770.00
Bell & Associates Construction, LLC		\$3.0000	\$2,631.00
Rogers Group, Inc.		\$2.1500	\$1,885.55
Mack Construction, LLC		\$2.1500	\$1,885.55
Middle Tennessee Infrastructure, Inc.		\$1.6000	\$1,403.20
Precise Concrete Works, LLC		\$2.9000	\$2,543.30

## BOX BRIDGE CATEGORY

UNIT PRICE

EXTENSION

## 607-50.30 PRECAST CONCRETE BOX BRIDGE (DUAL 18' X 17')

96.000 L.F.

Cleary Construction, Inc.	\$15,425.0000	\$1,480,800.00
MasTec Civil, LLC	\$14,073.0000	\$1,351,008.00
Bell & Associates Construction, LLC	\$18,700.0000	\$1,795,200.00
Rogers Group, Inc.	\$23,765.0000	\$2,281,440.00
Mack Construction, LLC	\$30,000.0000	\$2,880,000.00
Middle Tennessee Infrastructure, Inc.	\$38,348.0000	\$3,681,408.00
Precise Concrete Works, LLC	\$44,535.0000	\$4,275,360.00

**SUB-TOTAL ROADWAY**

Cleary Construction, Inc.	\$1,264,599.75
MasTec Civil, LLC	\$1,566,433.50
Bell & Associates Construction, LLC	\$1,288,340.20
Rogers Group, Inc.	\$1,055,227.35
Mack Construction, LLC	\$1,469,180.65
Middle Tennessee Infrastructure, Inc.	\$5,270,350.45
Precise Concrete Works, LLC	\$5,643,709.24

**SUB-TOTAL BOX BRIDGE**

Cleary Construction, Inc.	\$1,480,800.00
MasTec Civil, LLC	\$1,351,008.00
Bell & Associates Construction, LLC	\$1,795,200.00
Rogers Group, Inc.	\$2,281,440.00
Mack Construction, LLC	\$2,880,000.00
Middle Tennessee Infrastructure, Inc.	\$3,681,408.00
Precise Concrete Works, LLC	\$4,275,360.00

**TOTAL CONTRACT**

Cleary Construction, Inc.	\$2,745,399.75
MasTec Civil, LLC	\$2,917,441.50
Bell & Associates Construction, LLC	\$3,083,540.20
Rogers Group, Inc.	\$3,336,667.35
Mack Construction, LLC	\$4,349,180.65
Middle Tennessee Infrastructure, Inc.	\$8,951,758.45
Precise Concrete Works, LLC	\$9,919,069.24

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

MORGAN COUNTY (Contract No. CNZ261 Call 018)

65S062-M3-002

THE REPAIR OF THE BRIDGE ON S.R. 62 OVER LITTLE CLEAR CREEK (L.M. 13.77).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2027

---

TOTAL CONTRACT	
Jamison Construction, LLC	\$1,673,334.65
Mid-State Construction Company, Inc.	\$1,818,805.83
Southern Constructors, Inc.	\$2,260,851.50
Jones Bros. Contractors, LLC	\$2,495,757.90

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Jamison Construction, LLC	\$14,500.0000	\$14,500.00
	Mid-State Construction Company, Inc.	\$14,959.2000	\$14,959.20
	Southern Constructors, Inc.	\$50,000.0000	\$50,000.00
	Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
<b>201-07.01</b>	<b>REMOVAL AND DISPOSAL OF BRUSH &amp; TREES</b>		
	<b>1.000 LS</b>		
	Jamison Construction, LLC	\$15,000.0000	\$15,000.00
	Mid-State Construction Company, Inc.	\$4,833.1500	\$4,833.15
	Southern Constructors, Inc.	\$50,000.0000	\$50,000.00
	Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
<b>202-04.01</b>	<b>REMOVAL OF STRUCTURES (BRIDGE NO.65-SR062-13.77)</b>		
	<b>1.000 LS</b>		
	Jamison Construction, LLC	\$280,000.0000	\$280,000.00
	Mid-State Construction Company, Inc.	\$319,717.5000	\$319,717.50
	Southern Constructors, Inc.	\$325,000.0000	\$325,000.00
	Jones Bros. Contractors, LLC	\$700,000.0000	\$700,000.00
<b>204-02.01</b>	<b>DRY EXCAVATION (BRIDGES)</b>		
	<b>407.000 C.Y.</b>		
	Jamison Construction, LLC	\$70.0000	\$28,490.00
	Mid-State Construction Company, Inc.	\$73.8500	\$30,056.95
	Southern Constructors, Inc.	\$75.0000	\$30,525.00
	Jones Bros. Contractors, LLC	\$60.0000	\$24,420.00
<b>303-01.02</b>	<b>GRANULAR BACKFILL (BRIDGES)</b>		
	<b>37.000 TON</b>		
	Jamison Construction, LLC	\$75.0000	\$2,775.00
	Mid-State Construction Company, Inc.	\$61.8600	\$2,288.82
	Southern Constructors, Inc.	\$100.0000	\$3,700.00
	Jones Bros. Contractors, LLC	\$150.0000	\$5,550.00
<b>303-10.04</b>	<b>MINERAL AGGREGATE (SIZE **)</b>		
	<b>675.000 TON</b>		
	Jamison Construction, LLC	\$78.0000	\$52,650.00
	Mid-State Construction Company, Inc.	\$62.7100	\$42,329.25
	Southern Constructors, Inc.	\$90.0000	\$60,750.00
	Jones Bros. Contractors, LLC	\$100.0000	\$67,500.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>1.000 TON</b>		
	Jamison Construction, LLC	\$1,200.0000	\$1,200.00
	Mid-State Construction Company, Inc.	\$1,190.2500	\$1,190.25
	Southern Constructors, Inc.	\$1,250.0000	\$1,250.00
	Jones Bros. Contractors, LLC	\$1,035.0000	\$1,035.00



		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>30.000 TON</b>		
Jamison Construction, LLC		\$700.0000	\$21,000.00
Mid-State Construction Company, Inc.		\$718.7500	\$21,562.50
Southern Constructors, Inc.		\$800.0000	\$24,000.00
Jones Bros. Contractors, LLC		\$625.0000	\$18,750.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>444.000 S.Y.</b>		
Jamison Construction, LLC		\$35.0000	\$15,540.00
Mid-State Construction Company, Inc.		\$36.8000	\$16,339.20
Southern Constructors, Inc.		\$70.0000	\$31,080.00
Jones Bros. Contractors, LLC		\$32.0000	\$14,208.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>100,118.000 LB.</b>		
Jamison Construction, LLC		\$2.1000	\$210,247.80
Mid-State Construction Company, Inc.		\$2.3100	\$231,272.58
Southern Constructors, Inc.		\$2.7500	\$275,324.50
Jones Bros. Contractors, LLC		\$2.2500	\$225,265.50
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>213.000 S.Y.</b>		
Jamison Construction, LLC		\$510.0000	\$108,630.00
Mid-State Construction Company, Inc.		\$542.9500	\$115,648.35
Southern Constructors, Inc.		\$500.0000	\$106,500.00
Jones Bros. Contractors, LLC		\$600.0000	\$127,800.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>266.000 C.Y.</b>		
Jamison Construction, LLC		\$1,275.0000	\$339,150.00
Mid-State Construction Company, Inc.		\$1,538.7700	\$409,312.82
Southern Constructors, Inc.		\$1,600.0000	\$425,600.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$478,800.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>916.000 S.Y.</b>		
Jamison Construction, LLC		\$15.0000	\$13,740.00
Mid-State Construction Company, Inc.		\$14.3800	\$13,172.08
Southern Constructors, Inc.		\$22.0000	\$20,152.00
Jones Bros. Contractors, LLC		\$18.0000	\$16,488.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>21.000 S.Y.</b>		
Jamison Construction, LLC		\$15.0000	\$315.00
Mid-State Construction Company, Inc.		\$74.7500	\$1,569.75
Southern Constructors, Inc.		\$22.0000	\$462.00
Jones Bros. Contractors, LLC		\$18.0000	\$378.00

		CONTRACT CNZ261	
		UNIT PRICE	EXTENSION
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>1,171.000 S.Y.</b>		
Jamison Construction, LLC		\$8.7500	\$10,246.25
Mid-State Construction Company, Inc.		\$10.2400	\$11,991.04
Southern Constructors, Inc.		\$15.0000	\$17,565.00
Jones Bros. Contractors, LLC		\$5.4500	\$6,381.95
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>1.000 S.F.</b>		
Jamison Construction, LLC		\$600.0000	\$600.00
Mid-State Construction Company, Inc.		\$1,980.8000	\$1,980.80
Southern Constructors, Inc.		\$1,000.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
<b>604-10.55 CONCRETE (FOUNDATION REPAIRS)</b>			
	<b>6.000 C.Y.</b>		
Jamison Construction, LLC		\$2,400.0000	\$14,400.00
Mid-State Construction Company, Inc.		\$2,485.2000	\$14,911.20
Southern Constructors, Inc.		\$5,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$30,000.00
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>5.000 GAL.</b>		
Jamison Construction, LLC		\$225.0000	\$1,125.00
Mid-State Construction Company, Inc.		\$80.5000	\$402.50
Southern Constructors, Inc.		\$200.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$250.0000	\$1,250.00
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>88.000 L.F.</b>		
Jamison Construction, LLC		\$140.0000	\$12,320.00
Mid-State Construction Company, Inc.		\$110.5500	\$9,728.40
Southern Constructors, Inc.		\$150.0000	\$13,200.00
Jones Bros. Contractors, LLC		\$260.0000	\$22,880.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>498.000 L.F.</b>		
Jamison Construction, LLC		\$170.0000	\$84,660.00
Mid-State Construction Company, Inc.		\$188.0900	\$93,668.82
Southern Constructors, Inc.		\$250.0000	\$124,500.00
Jones Bros. Contractors, LLC		\$225.0000	\$112,050.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>4.000 EACH</b>		
Jamison Construction, LLC		\$3,225.0000	\$12,900.00
Mid-State Construction Company, Inc.		\$3,105.0000	\$12,420.00
Southern Constructors, Inc.		\$4,000.0000	\$16,000.00
Jones Bros. Contractors, LLC		\$2,700.0000	\$10,800.00

		CONTRACT CNZ261	
		UNIT PRICE	EXTENSION
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>40.000 TON</b>		
	Jamison Construction, LLC	\$80.0000	\$3,200.00
	Mid-State Construction Company, Inc.	\$98.9000	\$3,956.00
	Southern Constructors, Inc.	\$275.0000	\$11,000.00
	Jones Bros. Contractors, LLC	\$150.0000	\$6,000.00
<b>710-09.01</b>	<b>6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>		
	<b>104.000 L.F.</b>		
	Jamison Construction, LLC	\$60.0000	\$6,240.00
	Mid-State Construction Company, Inc.	\$53.6300	\$5,577.52
	Southern Constructors, Inc.	\$70.0000	\$7,280.00
	Jones Bros. Contractors, LLC	\$50.0000	\$5,200.00
<b>710-09.02</b>	<b>6" PIPE UNDERDRAIN</b>		
	<b>28.000 L.F.</b>		
	Jamison Construction, LLC	\$30.0000	\$840.00
	Mid-State Construction Company, Inc.	\$36.8100	\$1,030.68
	Southern Constructors, Inc.	\$70.0000	\$1,960.00
	Jones Bros. Contractors, LLC	\$10.0000	\$280.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Jamison Construction, LLC	\$78,000.0000	\$78,000.00
	Mid-State Construction Company, Inc.	\$91,579.7300	\$91,579.73
	Southern Constructors, Inc.	\$100,000.0000	\$100,000.00
	Jones Bros. Contractors, LLC	\$35,000.0000	\$35,000.00
<b>712-02.10</b>	<b>PORTABLE BARRIER RAIL (MASH TL-3)</b>		
	<b>540.000 L.F.</b>		
	Jamison Construction, LLC	\$55.0000	\$29,700.00
	Mid-State Construction Company, Inc.	\$84.7600	\$45,770.40
	Southern Constructors, Inc.	\$150.0000	\$81,000.00
	Jones Bros. Contractors, LLC	\$90.0000	\$48,600.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>2.000 EACH</b>		
	Jamison Construction, LLC	\$8,800.0000	\$17,600.00
	Mid-State Construction Company, Inc.	\$5,175.0000	\$10,350.00
	Southern Constructors, Inc.	\$12,000.0000	\$24,000.00
	Jones Bros. Contractors, LLC	\$10,000.0000	\$20,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>47.000 EACH</b>		
	Jamison Construction, LLC	\$44.0000	\$2,068.00
	Mid-State Construction Company, Inc.	\$46.0000	\$2,162.00
	Southern Constructors, Inc.	\$50.0000	\$2,350.00
	Jones Bros. Contractors, LLC	\$40.0000	\$1,880.00

		CONTRACT CNZ261	
		UNIT PRICE	EXTENSION
<b>712-04.50</b>	<b>BARRIER RAIL DELINEATOR</b>		
	<b>27.000 EACH</b>		
	Jamison Construction, LLC	\$20.0000	\$540.00
	Mid-State Construction Company, Inc.	\$14.9500	\$403.65
	Southern Constructors, Inc.	\$50.0000	\$1,350.00
	Jones Bros. Contractors, LLC	\$13.0000	\$351.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>620.000 S.F.</b>		
	Jamison Construction, LLC	\$10.0000	\$6,200.00
	Mid-State Construction Company, Inc.	\$8.8000	\$5,456.00
	Southern Constructors, Inc.	\$15.0000	\$9,300.00
	Jones Bros. Contractors, LLC	\$7.6500	\$4,743.00
<b>712-09.02</b>	<b>REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>		
	<b>3,834.000 L.F.</b>		
	Jamison Construction, LLC	\$4.1500	\$15,911.10
	Mid-State Construction Company, Inc.	\$4.2000	\$16,102.80
	Southern Constructors, Inc.	\$5.0000	\$19,170.00
	Jones Bros. Contractors, LLC	\$3.6500	\$13,994.10
<b>712-09.04</b>	<b>REMOVABLE PAVEMENT MARKING (STOP LINE)</b>		
	<b>50.000 L.F.</b>		
	Jamison Construction, LLC	\$25.0000	\$1,250.00
	Mid-State Construction Company, Inc.	\$28.7500	\$1,437.50
	Southern Constructors, Inc.	\$30.0000	\$1,500.00
	Jones Bros. Contractors, LLC	\$20.0000	\$1,000.00
<b>712-09.31</b>	<b>REMOVABLE BLACK-OUT TAPE (8IN)</b>		
	<b>1,853.000 L.F.</b>		
	Jamison Construction, LLC	\$4.5000	\$8,338.50
	Mid-State Construction Company, Inc.	\$4.5400	\$8,412.62
	Southern Constructors, Inc.	\$5.0000	\$9,265.00
	Jones Bros. Contractors, LLC	\$3.9500	\$7,319.35
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>0.300 L.M.</b>		
	Jamison Construction, LLC	\$13,500.0000	\$4,050.00
	Mid-State Construction Company, Inc.	\$13,800.0000	\$4,140.00
	Southern Constructors, Inc.	\$22,000.0000	\$6,600.00
	Jones Bros. Contractors, LLC	\$12,000.0000	\$3,600.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Jamison Construction, LLC	\$137,000.0000	\$137,000.00
	Mid-State Construction Company, Inc.	\$142,222.3200	\$142,222.32
	Southern Constructors, Inc.	\$220,000.0000	\$220,000.00
	Jones Bros. Contractors, LLC	\$255,000.0000	\$255,000.00

		UNIT PRICE	EXTENSION
<b>730-40</b>	<b>TEMPORARY TRAFFIC SIGNAL SYSTEM</b>		
	<b>1.000 EACH</b>		
Jamison Construction, LLC		\$105,000.0000	\$105,000.00
Mid-State Construction Company, Inc.		\$91,735.6200	\$91,735.62
Southern Constructors, Inc.		\$125,000.0000	\$125,000.00
Jones Bros. Contractors, LLC		\$160,000.0000	\$160,000.00
<b>740-07.04</b>	<b>GEOGRID REINFORCEMENT TYPE 2</b>		
	<b>2,348.000 S.Y.</b>		
Jamison Construction, LLC		\$6.5000	\$15,262.00
Mid-State Construction Company, Inc.		\$6.7600	\$15,872.48
Southern Constructors, Inc.		\$12.0000	\$28,176.00
Jones Bros. Contractors, LLC		\$6.0000	\$14,088.00
<b>740-10.04</b>	<b>GEOTEXTILE (TYPE IV)(STABILIZATION)</b>		
	<b>441.000 S.Y.</b>		
Jamison Construction, LLC		\$6.0000	\$2,646.00
Mid-State Construction Company, Inc.		\$7.3500	\$3,241.35
Southern Constructors, Inc.		\$12.0000	\$5,292.00
Jones Bros. Contractors, LLC		\$6.0000	\$2,646.00

**SUB-TOTAL BRIDGE**

Jamison Construction, LLC	\$1,673,334.65
Mid-State Construction Company, Inc.	\$1,818,805.83
Southern Constructors, Inc.	\$2,260,851.50
Jones Bros. Contractors, LLC	\$2,495,757.90

**TOTAL CONTRACT**

Jamison Construction, LLC	\$1,673,334.65
Mid-State Construction Company, Inc.	\$1,818,805.83
Southern Constructors, Inc.	\$2,260,851.50
Jones Bros. Contractors, LLC	\$2,495,757.90

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

OVERTON COUNTY (Contract No. CNZ249 Call 019)

NH/HSIP-52(111),67S052-F3-009,67S052-F8-009

THE RESURFACING ON S.R. 52 FROM NEAR THOMPSON CIRCLE (L.M. 3.37) TO NORTH OF CEDAR LANE (L.M. 6.50).

PROJECT LENGTH - 3.130 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,286,774.65
Vulcan Construction Materials, LLC	\$1,602,306.00

		CONTRACT CNZ249	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>6.300 L.M.</b>		
Rogers Group, Inc.		\$1,850.0000	\$11,655.00
Vulcan Construction Materials, LLC		\$3,000.0000	\$18,900.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>69.000 TON</b>		
Rogers Group, Inc.		\$60.0000	\$4,140.00
Vulcan Construction Materials, LLC		\$150.0000	\$10,350.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>195.000 TON</b>		
Rogers Group, Inc.		\$145.0000	\$28,275.00
Vulcan Construction Materials, LLC		\$200.0000	\$39,000.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>45.000 TON</b>		
Rogers Group, Inc.		\$904.0000	\$40,680.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$49,500.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>2,884.000 TON</b>		
Rogers Group, Inc.		\$107.0000	\$308,588.00
Vulcan Construction Materials, LLC		\$125.0000	\$360,500.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>10.300 L.M.</b>		
Rogers Group, Inc.		\$3,000.0000	\$30,900.00
Vulcan Construction Materials, LLC		\$2,500.0000	\$25,750.00
<b>411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT</b>			
	<b>3,500.000 TON</b>		
Rogers Group, Inc.		\$129.0000	\$451,500.00
Vulcan Construction Materials, LLC		\$170.0000	\$595,000.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>5.000 L.M.</b>		
Rogers Group, Inc.		\$686.5000	\$3,432.50
Vulcan Construction Materials, LLC		\$650.0000	\$3,250.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>6,468.000 TON</b>		
Rogers Group, Inc.		\$26.5000	\$171,402.00
Vulcan Construction Materials, LLC		\$38.0000	\$245,784.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$105.5000	\$316.50
Vulcan Construction Materials, LLC		\$175.0000	\$525.00



		CONTRACT CNZ249	
		UNIT PRICE	EXTENSION
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$1,056.0000	\$3,168.00
Vulcan Construction Materials, LLC		\$1,550.0000	\$4,650.00
<b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>1,112.000 EACH</b>		
Rogers Group, Inc.		\$8.0000	\$8,896.00
Vulcan Construction Materials, LLC		\$5.5000	\$6,116.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$3,167.0000	\$9,501.00
Vulcan Construction Materials, LLC		\$3,850.0000	\$11,550.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>141.000 L.F.</b>		
Rogers Group, Inc.		\$1.1000	\$155.10
Vulcan Construction Materials, LLC		\$3.0000	\$423.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$54,500.0000	\$54,500.00
Vulcan Construction Materials, LLC		\$55,000.0000	\$55,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>71.000 EACH</b>		
Rogers Group, Inc.		\$21.0000	\$1,491.00
Vulcan Construction Materials, LLC		\$60.0000	\$4,260.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>809.000 S.F.</b>		
Rogers Group, Inc.		\$8.4500	\$6,836.05
Vulcan Construction Materials, LLC		\$12.0000	\$9,708.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,267.0000	\$2,534.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$2,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$5,067.0000	\$10,134.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$10,000.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>204.000 EACH</b>		
Rogers Group, Inc.		\$42.2500	\$8,619.00
Vulcan Construction Materials, LLC		\$40.0000	\$8,160.00

		UNIT PRICE	EXTENSION
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>49.000 EACH</b>		
Rogers Group, Inc.		\$42.2500	\$2,070.25
Vulcan Construction Materials, LLC		\$40.0000	\$1,960.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>253.000 EACH</b>		
Rogers Group, Inc.		\$10.2500	\$2,593.25
Vulcan Construction Materials, LLC		\$10.0000	\$2,530.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>140.000 L.F.</b>		
Rogers Group, Inc.		\$15.8500	\$2,219.00
Vulcan Construction Materials, LLC		\$15.0000	\$2,100.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$369.5000	\$739.00
Vulcan Construction Materials, LLC		\$350.0000	\$700.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>15.000 L.M.</b>		
Rogers Group, Inc.		\$977.0000	\$14,655.00
Vulcan Construction Materials, LLC		\$950.0000	\$14,250.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>140.000 L.F.</b>		
Rogers Group, Inc.		\$6.2500	\$875.00
Vulcan Construction Materials, LLC		\$6.0000	\$840.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>13.000 L.M.</b>		
Rogers Group, Inc.		\$6,800.0000	\$88,400.00
Vulcan Construction Materials, LLC		\$6,500.0000	\$84,500.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$18,500.0000	\$18,500.00
Vulcan Construction Materials, LLC		\$35,000.0000	\$35,000.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$1,286,774.65
Vulcan Construction Materials, LLC	\$1,602,306.00

**TOTAL CONTRACT**

Rogers Group, Inc.	\$1,286,774.65
Vulcan Construction Materials, LLC	\$1,602,306.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

PUTNAM COUNTY (Contract No. CNZ111 Call 020)

71951-3510-04

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE, AND PAVING ON A S.I.A. ROUTE SERVING PROJECT SIM (PORTOBELLO AMERICA, INC.).

PROJECT LENGTH - 0.625 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2026

---

TOTAL CONTRACT	
Rogers Group, Inc.	\$3,976,192.98
Mack Construction, LLC	\$4,224,135.25
Cleary Construction, Inc.	\$4,740,588.35
Bell & Associates Construction, LLC	\$4,868,438.70
MasTec Civil, LLC	\$4,912,851.99
Middle Tennessee Infrastructure, Inc.	\$5,594,660.40
Kenneth Rich Construction Company, Inc.	\$6,116,835.51

## ROADWAY CATEGORY

UNIT PRICE

EXTENSION

## 105-01 CONSTRUCTION STAKES, LINES AND GRADES

1.000 LS

Rogers Group, Inc.	\$31,950.0000	\$31,950.00
Mack Construction, LLC	\$20,000.0000	\$20,000.00
Cleary Construction, Inc.	\$105,000.0000	\$105,000.00
Bell & Associates Construction, LLC	\$38,000.0000	\$38,000.00
MasTec Civil, LLC	\$128,500.0000	\$128,500.00
Middle Tennessee Infrastructure, Inc.	\$135,000.0000	\$135,000.00
Kenneth Rich Construction Company, Inc.	\$89,820.0000	\$89,820.00

## 201-01 CLEARING AND GRUBBING

1.000 LS

Rogers Group, Inc.	\$79,379.0000	\$79,379.00
Mack Construction, LLC	\$25,000.0000	\$25,000.00
Cleary Construction, Inc.	\$128,000.0000	\$128,000.00
Bell & Associates Construction, LLC	\$225,000.0000	\$225,000.00
MasTec Civil, LLC	\$100,000.0000	\$100,000.00
Middle Tennessee Infrastructure, Inc.	\$175,000.0000	\$175,000.00
Kenneth Rich Construction Company, Inc.	\$173,330.0000	\$173,330.00

## 202-01.13 REMOVAL OF PIPE (24", DITTY 20+45.00)

45.000 L.F.

Rogers Group, Inc.	\$60.0000	\$2,700.00
Mack Construction, LLC	\$14.0000	\$630.00
Cleary Construction, Inc.	\$33.0000	\$1,485.00
Bell & Associates Construction, LLC	\$30.0000	\$1,350.00
MasTec Civil, LLC	\$20.0000	\$900.00
Middle Tennessee Infrastructure, Inc.	\$20.0000	\$900.00
Kenneth Rich Construction Company, Inc.	\$20.0000	\$900.00

## 202-01.14 REMOVAL OF PIPE (24", DITTY 22+76.00)

46.000 L.F.

Rogers Group, Inc.	\$60.0000	\$2,760.00
Mack Construction, LLC	\$14.0000	\$644.00
Cleary Construction, Inc.	\$33.0000	\$1,518.00
Bell & Associates Construction, LLC	\$30.0000	\$1,380.00
MasTec Civil, LLC	\$20.0000	\$920.00
Middle Tennessee Infrastructure, Inc.	\$20.0000	\$920.00
Kenneth Rich Construction Company, Inc.	\$20.0000	\$920.00

## 202-01.15 REMOVAL OF PIPE (48", DITTY 25+93.00)

53.000 L.F.

Rogers Group, Inc.	\$76.0000	\$4,028.00
Mack Construction, LLC	\$20.0000	\$1,060.00
Cleary Construction, Inc.	\$33.0000	\$1,749.00
Bell & Associates Construction, LLC	\$75.0000	\$3,975.00
MasTec Civil, LLC	\$20.0000	\$1,060.00
Middle Tennessee Infrastructure, Inc.	\$20.0000	\$1,060.00
Kenneth Rich Construction Company, Inc.	\$20.0000	\$1,060.00

		UNIT PRICE	EXTENSION
<b>202-02.01 REMOVAL OF PIPE (12" ,BAXTER 101+40)</b>			
	<b>33.000 L.F.</b>		
Rogers Group, Inc.		\$45.0000	\$1,485.00
Mack Construction, LLC		\$14.0000	\$462.00
Cleary Construction, Inc.		\$33.0000	\$1,089.00
Bell & Associates Construction, LLC		\$21.0000	\$693.00
MasTec Civil, LLC		\$15.0000	\$495.00
Middle Tennessee Infrastructure, Inc.		\$20.0000	\$660.00
Kenneth Rich Construction Company, Inc.		\$20.0000	\$660.00
<b>202-02.02 REMOVAL OF PIPE (12" , BAXTER 102+00)</b>			
	<b>27.000 L.F.</b>		
Rogers Group, Inc.		\$55.0000	\$1,485.00
Mack Construction, LLC		\$14.0000	\$378.00
Cleary Construction, Inc.		\$33.0000	\$891.00
Bell & Associates Construction, LLC		\$21.0000	\$567.00
MasTec Civil, LLC		\$15.0000	\$405.00
Middle Tennessee Infrastructure, Inc.		\$20.0000	\$540.00
Kenneth Rich Construction Company, Inc.		\$20.0000	\$540.00
<b>202-02.03 REMOVAL OF PIPE (18" , BAXTER 106+00)</b>			
	<b>30.000 L.F.</b>		
Rogers Group, Inc.		\$50.0000	\$1,500.00
Mack Construction, LLC		\$14.0000	\$420.00
Cleary Construction, Inc.		\$33.0000	\$990.00
Bell & Associates Construction, LLC		\$24.0000	\$720.00
MasTec Civil, LLC		\$20.0000	\$600.00
Middle Tennessee Infrastructure, Inc.		\$20.0000	\$600.00
Kenneth Rich Construction Company, Inc.		\$20.0000	\$600.00
<b>202-02.04 REMOVAL OF PIPE (12" , DITTY 26+84)</b>			
	<b>21.000 L.F.</b>		
Rogers Group, Inc.		\$67.0000	\$1,407.00
Mack Construction, LLC		\$14.0000	\$294.00
Cleary Construction, Inc.		\$33.0000	\$693.00
Bell & Associates Construction, LLC		\$21.0000	\$441.00
MasTec Civil, LLC		\$15.0000	\$315.00
Middle Tennessee Infrastructure, Inc.		\$20.0000	\$420.00
Kenneth Rich Construction Company, Inc.		\$20.0000	\$420.00
<b>202-02.05 REMOVAL OF PIPE (18" , DITTY 30+04)</b>			
	<b>40.000 L.F.</b>		
Rogers Group, Inc.		\$54.0000	\$2,160.00
Mack Construction, LLC		\$14.0000	\$560.00
Cleary Construction, Inc.		\$33.0000	\$1,320.00
Bell & Associates Construction, LLC		\$24.0000	\$960.00
MasTec Civil, LLC		\$20.0000	\$800.00
Middle Tennessee Infrastructure, Inc.		\$20.0000	\$800.00
Kenneth Rich Construction Company, Inc.		\$20.0000	\$800.00

		UNIT PRICE	EXTENSION
<b>202-02.06 REMOVAL OF PIPE (12" ,DITTY 30+52)</b>			
	<b>20.000 L.F.</b>		
Rogers Group, Inc.		\$71.0000	\$1,420.00
Mack Construction, LLC		\$14.0000	\$280.00
Cleary Construction, Inc.		\$33.0000	\$660.00
Bell & Associates Construction, LLC		\$21.0000	\$420.00
MasTec Civil, LLC		\$15.0000	\$300.00
Middle Tennessee Infrastructure, Inc.		\$20.0000	\$400.00
Kenneth Rich Construction Company, Inc.		\$20.0000	\$400.00
<b>202-08.10 REMOVAL OF CURB (TRACT 14 DRIVEWAY)</b>			
	<b>62.000 L.F.</b>		
Rogers Group, Inc.		\$17.0000	\$1,054.00
Mack Construction, LLC		\$7.0000	\$434.00
Cleary Construction, Inc.		\$19.0000	\$1,178.00
Bell & Associates Construction, LLC		\$8.0000	\$496.00
MasTec Civil, LLC		\$9.0000	\$558.00
Middle Tennessee Infrastructure, Inc.		\$5.0000	\$310.00
Kenneth Rich Construction Company, Inc.		\$21.0800	\$1,306.96
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>58,036.000 C.Y.</b>		
Rogers Group, Inc.		\$7.0000	\$406,252.00
Mack Construction, LLC		\$8.2500	\$478,797.00
Cleary Construction, Inc.		\$8.8000	\$510,716.80
Bell & Associates Construction, LLC		\$16.4000	\$951,790.40
MasTec Civil, LLC		\$7.5000	\$435,270.00
Middle Tennessee Infrastructure, Inc.		\$17.0000	\$986,612.00
Kenneth Rich Construction Company, Inc.		\$15.2100	\$882,727.56
<b>203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>30,600.000 TON</b>		
Rogers Group, Inc.		\$15.0000	\$459,000.00
Mack Construction, LLC		\$22.0000	\$673,200.00
Cleary Construction, Inc.		\$21.1000	\$645,660.00
Bell & Associates Construction, LLC		\$22.0000	\$673,200.00
MasTec Civil, LLC		\$21.5000	\$657,900.00
Middle Tennessee Infrastructure, Inc.		\$28.0000	\$856,800.00
Kenneth Rich Construction Company, Inc.		\$27.5700	\$843,642.00
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>3,706.000 C.Y.</b>		
Rogers Group, Inc.		\$17.5000	\$64,855.00
Mack Construction, LLC		\$8.0000	\$29,648.00
Cleary Construction, Inc.		\$19.3500	\$71,711.10
Bell & Associates Construction, LLC		\$9.0000	\$33,354.00
MasTec Civil, LLC		\$11.0000	\$40,766.00
Middle Tennessee Infrastructure, Inc.		\$17.0000	\$63,002.00
Kenneth Rich Construction Company, Inc.		\$13.2500	\$49,104.50

		UNIT PRICE	EXTENSION
<b>203-05</b>	<b>UNDERCUTTING</b>		
	<b>10,400.000 C.Y.</b>		
	Rogers Group, Inc.	\$18.6000	\$193,440.00
	Mack Construction, LLC	\$14.0000	\$145,600.00
	Cleary Construction, Inc.	\$8.0000	\$83,200.00
	Bell & Associates Construction, LLC	\$19.5000	\$202,800.00
	MasTec Civil, LLC	\$8.0000	\$83,200.00
	Middle Tennessee Infrastructure, Inc.	\$17.0000	\$176,800.00
	Kenneth Rich Construction Company, Inc.	\$19.0000	\$197,600.00
<b>203-06</b>	<b>WATER</b>		
	<b>57.000 M.G.</b>		
	Rogers Group, Inc.	\$675.0000	\$38,475.00
	Mack Construction, LLC	\$33.0000	\$1,881.00
	Cleary Construction, Inc.	\$64.0000	\$3,648.00
	Bell & Associates Construction, LLC	\$75.0000	\$4,275.00
	MasTec Civil, LLC	\$9.0000	\$513.00
	Middle Tennessee Infrastructure, Inc.	\$15.0000	\$855.00
	Kenneth Rich Construction Company, Inc.	\$32.2800	\$1,839.96
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
	<b>486.000 C.Y.</b>		
	Rogers Group, Inc.	\$21.0000	\$10,206.00
	Mack Construction, LLC	\$49.0000	\$23,814.00
	Cleary Construction, Inc.	\$19.3500	\$9,404.10
	Bell & Associates Construction, LLC	\$35.0000	\$17,010.00
	MasTec Civil, LLC	\$6.2900	\$3,056.94
	Middle Tennessee Infrastructure, Inc.	\$65.0000	\$31,590.00
	Kenneth Rich Construction Company, Inc.	\$31.2000	\$15,163.20
<b>203-20.01</b>	<b>CHANNEL SUBSTRATE</b>		
	<b>165.000 C.Y.</b>		
	Rogers Group, Inc.	\$32.7500	\$5,403.75
	Mack Construction, LLC	\$75.0000	\$12,375.00
	Cleary Construction, Inc.	\$26.0000	\$4,290.00
	Bell & Associates Construction, LLC	\$67.0000	\$11,055.00
	MasTec Civil, LLC	\$39.0000	\$6,435.00
	Middle Tennessee Infrastructure, Inc.	\$100.0000	\$16,500.00
	Kenneth Rich Construction Company, Inc.	\$95.8100	\$15,808.65
<b>209-03.21</b>	<b>FILTER SOCK (12 INCH)</b>		
	<b>300.000 L.F.</b>		
	Rogers Group, Inc.	\$4.2500	\$1,275.00
	Mack Construction, LLC	\$4.2000	\$1,260.00
	Cleary Construction, Inc.	\$4.6000	\$1,380.00
	Bell & Associates Construction, LLC	\$4.5000	\$1,350.00
	MasTec Civil, LLC	\$8.0000	\$2,400.00
	Middle Tennessee Infrastructure, Inc.	\$4.4500	\$1,335.00
	Kenneth Rich Construction Company, Inc.	\$6.6000	\$1,980.00



		UNIT PRICE	EXTENSION
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>304.000 C.Y.</b>		
	Rogers Group, Inc.	\$26.4000	\$8,025.60
	Mack Construction, LLC	\$14.0000	\$4,256.00
	Cleary Construction, Inc.	\$40.2500	\$12,236.00
	Bell & Associates Construction, LLC	\$25.0000	\$7,600.00
	MasTec Civil, LLC	\$21.0000	\$6,384.00
	Middle Tennessee Infrastructure, Inc.	\$10.0000	\$3,040.00
	Kenneth Rich Construction Company, Inc.	\$35.9200	\$10,919.68
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>8,243.000 L.F.</b>		
	Rogers Group, Inc.	\$5.5500	\$45,748.65
	Mack Construction, LLC	\$5.7500	\$47,397.25
	Cleary Construction, Inc.	\$6.2500	\$51,518.75
	Bell & Associates Construction, LLC	\$6.0000	\$49,458.00
	MasTec Civil, LLC	\$5.5000	\$45,336.50
	Middle Tennessee Infrastructure, Inc.	\$5.4000	\$44,512.20
	Kenneth Rich Construction Company, Inc.	\$3.9900	\$32,889.57
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
	<b>145.000 EACH</b>		
	Rogers Group, Inc.	\$505.0000	\$73,225.00
	Mack Construction, LLC	\$500.0000	\$72,500.00
	Cleary Construction, Inc.	\$335.0000	\$48,575.00
	Bell & Associates Construction, LLC	\$520.0000	\$75,400.00
	MasTec Civil, LLC	\$729.0000	\$105,705.00
	Middle Tennessee Infrastructure, Inc.	\$650.0000	\$94,250.00
	Kenneth Rich Construction Company, Inc.	\$868.9500	\$125,997.75
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>41.000 EACH</b>		
	Rogers Group, Inc.	\$715.0000	\$29,315.00
	Mack Construction, LLC	\$700.0000	\$28,700.00
	Cleary Construction, Inc.	\$550.0000	\$22,550.00
	Bell & Associates Construction, LLC	\$750.0000	\$30,750.00
	MasTec Civil, LLC	\$729.0000	\$29,889.00
	Middle Tennessee Infrastructure, Inc.	\$860.0000	\$35,260.00
	Kenneth Rich Construction Company, Inc.	\$1,388.3500	\$56,922.35
<b>209-09.03</b>	<b>SEDIMENT FILTER BAG (15' X 15')</b>		
	<b>4.000 EACH</b>		
	Rogers Group, Inc.	\$635.0000	\$2,540.00
	Mack Construction, LLC	\$680.0000	\$2,720.00
	Cleary Construction, Inc.	\$700.0000	\$2,800.00
	Bell & Associates Construction, LLC	\$450.0000	\$1,800.00
	MasTec Civil, LLC	\$540.0000	\$2,160.00
	Middle Tennessee Infrastructure, Inc.	\$255.0000	\$1,020.00
	Kenneth Rich Construction Company, Inc.	\$2,063.8800	\$8,255.52

		UNIT PRICE	EXTENSION
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>240.000 L.F.</b>		
Rogers Group, Inc.		\$105.0000	\$25,200.00
Mack Construction, LLC		\$72.0000	\$17,280.00
Cleary Construction, Inc.		\$82.2500	\$19,740.00
Bell & Associates Construction, LLC		\$70.0000	\$16,800.00
MasTec Civil, LLC		\$135.0000	\$32,400.00
Middle Tennessee Infrastructure, Inc.		\$50.0000	\$12,000.00
Kenneth Rich Construction Company, Inc.		\$248.0600	\$59,534.40
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>13,878.000 TON</b>		
Rogers Group, Inc.		\$26.0000	\$360,828.00
Mack Construction, LLC		\$28.0000	\$388,584.00
Cleary Construction, Inc.		\$28.2000	\$391,359.60
Bell & Associates Construction, LLC		\$26.0000	\$360,828.00
MasTec Civil, LLC		\$28.5000	\$395,523.00
Middle Tennessee Infrastructure, Inc.		\$26.0000	\$360,828.00
Kenneth Rich Construction Company, Inc.		\$30.0300	\$416,756.34
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>2,052.000 TON</b>		
Rogers Group, Inc.		\$20.0000	\$41,040.00
Mack Construction, LLC		\$39.0000	\$80,028.00
Cleary Construction, Inc.		\$50.0000	\$102,600.00
Bell & Associates Construction, LLC		\$29.0000	\$59,508.00
MasTec Civil, LLC		\$29.0000	\$59,508.00
Middle Tennessee Infrastructure, Inc.		\$58.0000	\$119,016.00
Kenneth Rich Construction Company, Inc.		\$38.0000	\$77,976.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>84.000 TON</b>		
Rogers Group, Inc.		\$48.0000	\$4,032.00
Mack Construction, LLC		\$51.0000	\$4,284.00
Cleary Construction, Inc.		\$41.0000	\$3,444.00
Bell & Associates Construction, LLC		\$44.0000	\$3,696.00
MasTec Civil, LLC		\$70.0000	\$5,880.00
Middle Tennessee Infrastructure, Inc.		\$50.0000	\$4,200.00
Kenneth Rich Construction Company, Inc.		\$37.0000	\$3,108.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>1,899.000 TON</b>		
Rogers Group, Inc.		\$95.0000	\$180,405.00
Mack Construction, LLC		\$105.0000	\$199,395.00
Cleary Construction, Inc.		\$109.0000	\$206,991.00
Bell & Associates Construction, LLC		\$100.0000	\$189,900.00
MasTec Civil, LLC		\$105.0000	\$199,395.00
Middle Tennessee Infrastructure, Inc.		\$110.0000	\$208,890.00
Kenneth Rich Construction Company, Inc.		\$109.7300	\$208,377.27

		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,559.000 TON</b>		
Rogers Group, Inc.		\$112.0000	\$174,608.00
Mack Construction, LLC		\$125.0000	\$194,875.00
Cleary Construction, Inc.		\$132.0000	\$205,788.00
Bell & Associates Construction, LLC		\$121.0000	\$188,639.00
MasTec Civil, LLC		\$127.0000	\$197,993.00
Middle Tennessee Infrastructure, Inc.		\$133.0000	\$207,347.00
Kenneth Rich Construction Company, Inc.		\$132.8300	\$207,081.97
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>26.000 TON</b>		
Rogers Group, Inc.		\$1,075.0000	\$27,950.00
Mack Construction, LLC		\$1,150.0000	\$29,900.00
Cleary Construction, Inc.		\$1,235.0000	\$32,110.00
Bell & Associates Construction, LLC		\$1,126.0000	\$29,276.00
MasTec Civil, LLC		\$1,190.0000	\$30,940.00
Middle Tennessee Infrastructure, Inc.		\$1,250.0000	\$32,500.00
Kenneth Rich Construction Company, Inc.		\$1,241.6300	\$32,282.38
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>64.000 TON</b>		
Rogers Group, Inc.		\$120.0000	\$7,680.00
Mack Construction, LLC		\$135.0000	\$8,640.00
Cleary Construction, Inc.		\$138.0000	\$8,832.00
Bell & Associates Construction, LLC		\$126.0000	\$8,064.00
MasTec Civil, LLC		\$132.0000	\$8,448.00
Middle Tennessee Infrastructure, Inc.		\$135.0000	\$8,640.00
Kenneth Rich Construction Company, Inc.		\$138.6000	\$8,870.40
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>10.000 TON</b>		
Rogers Group, Inc.		\$1,000.0000	\$10,000.00
Mack Construction, LLC		\$1,100.0000	\$11,000.00
Cleary Construction, Inc.		\$1,150.0000	\$11,500.00
Bell & Associates Construction, LLC		\$1,047.0000	\$10,470.00
MasTec Civil, LLC		\$1,105.0000	\$11,050.00
Middle Tennessee Infrastructure, Inc.		\$1,150.0000	\$11,500.00
Kenneth Rich Construction Company, Inc.		\$1,155.0000	\$11,550.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>2,800.000 L.F.</b>		
Rogers Group, Inc.		\$1.5000	\$4,200.00
Mack Construction, LLC		\$4.0000	\$11,200.00
Cleary Construction, Inc.		\$5.7500	\$16,100.00
Bell & Associates Construction, LLC		\$4.0000	\$11,200.00
MasTec Civil, LLC		\$3.0000	\$8,400.00
Middle Tennessee Infrastructure, Inc.		\$3.0000	\$8,400.00
Kenneth Rich Construction Company, Inc.		\$6.0000	\$16,800.00

		UNIT PRICE	EXTENSION
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>205.000 TON</b>		
Rogers Group, Inc.		\$127.0000	\$26,035.00
Mack Construction, LLC		\$145.0000	\$29,725.00
Cleary Construction, Inc.		\$150.0000	\$30,750.00
Bell & Associates Construction, LLC		\$137.0000	\$28,085.00
MasTec Civil, LLC		\$145.0000	\$29,725.00
Middle Tennessee Infrastructure, Inc.		\$150.0000	\$30,750.00
Kenneth Rich Construction Company, Inc.		\$150.1500	\$30,780.75
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>1,479.000 TON</b>		
Rogers Group, Inc.		\$132.0000	\$195,228.00
Mack Construction, LLC		\$150.0000	\$221,850.00
Cleary Construction, Inc.		\$156.0000	\$230,724.00
Bell & Associates Construction, LLC		\$142.0000	\$210,018.00
MasTec Civil, LLC		\$148.0000	\$218,892.00
Middle Tennessee Infrastructure, Inc.		\$155.0000	\$229,245.00
Kenneth Rich Construction Company, Inc.		\$155.9300	\$230,620.47
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>2.600 L.M.</b>		
Rogers Group, Inc.		\$739.5000	\$1,922.70
Mack Construction, LLC		\$730.0000	\$1,898.00
Cleary Construction, Inc.		\$810.0000	\$2,106.00
Bell & Associates Construction, LLC		\$733.0000	\$1,905.80
MasTec Civil, LLC		\$2,200.0000	\$5,720.00
Middle Tennessee Infrastructure, Inc.		\$810.0000	\$2,106.00
Kenneth Rich Construction Company, Inc.		\$3,583.1300	\$9,316.14
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>407.000 TON</b>		
Rogers Group, Inc.		\$60.0000	\$24,420.00
Mack Construction, LLC		\$65.0000	\$26,455.00
Cleary Construction, Inc.		\$70.0000	\$28,490.00
Bell & Associates Construction, LLC		\$63.0000	\$25,641.00
MasTec Civil, LLC		\$67.0000	\$27,269.00
Middle Tennessee Infrastructure, Inc.		\$70.0000	\$28,490.00
Kenneth Rich Construction Company, Inc.		\$69.3000	\$28,205.10
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>50.000 L.F.</b>		
Rogers Group, Inc.		\$90.0000	\$4,500.00
Mack Construction, LLC		\$86.0000	\$4,300.00
Cleary Construction, Inc.		\$115.0000	\$5,750.00
Bell & Associates Construction, LLC		\$115.0000	\$5,750.00
MasTec Civil, LLC		\$75.0000	\$3,750.00
Middle Tennessee Infrastructure, Inc.		\$170.0000	\$8,500.00
Kenneth Rich Construction Company, Inc.		\$151.7700	\$7,588.50

		UNIT PRICE	EXTENSION
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>54.000 L.F.</b>		
Rogers Group, Inc.		\$145.0000	\$7,830.00
Mack Construction, LLC		\$125.0000	\$6,750.00
Cleary Construction, Inc.		\$158.0000	\$8,532.00
Bell & Associates Construction, LLC		\$129.0000	\$6,966.00
MasTec Civil, LLC		\$136.0000	\$7,344.00
Middle Tennessee Infrastructure, Inc.		\$140.0000	\$7,560.00
Kenneth Rich Construction Company, Inc.		\$234.2700	\$12,650.58
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>112.000 L.F.</b>		
Rogers Group, Inc.		\$180.0000	\$20,160.00
Mack Construction, LLC		\$175.0000	\$19,600.00
Cleary Construction, Inc.		\$185.0000	\$20,720.00
Bell & Associates Construction, LLC		\$150.0000	\$16,800.00
MasTec Civil, LLC		\$165.0000	\$18,480.00
Middle Tennessee Infrastructure, Inc.		\$150.0000	\$16,800.00
Kenneth Rich Construction Company, Inc.		\$266.1400	\$29,807.68
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>287.000 L.F.</b>		
Rogers Group, Inc.		\$70.0000	\$20,090.00
Mack Construction, LLC		\$88.0000	\$25,256.00
Cleary Construction, Inc.		\$83.0000	\$23,821.00
Bell & Associates Construction, LLC		\$82.0000	\$23,534.00
MasTec Civil, LLC		\$82.0000	\$23,534.00
Middle Tennessee Infrastructure, Inc.		\$55.0000	\$15,785.00
Kenneth Rich Construction Company, Inc.		\$118.4300	\$33,989.41
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>47.000 L.F.</b>		
Rogers Group, Inc.		\$93.0000	\$4,371.00
Mack Construction, LLC		\$125.0000	\$5,875.00
Cleary Construction, Inc.		\$114.0000	\$5,358.00
Bell & Associates Construction, LLC		\$111.0000	\$5,217.00
MasTec Civil, LLC		\$110.0000	\$5,170.00
Middle Tennessee Infrastructure, Inc.		\$85.0000	\$3,995.00
Kenneth Rich Construction Company, Inc.		\$165.5300	\$7,779.91
<b>611-01.20 ADJUSTMENT OF EXISTING MANHOLE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$2,170.0000	\$2,170.00
Mack Construction, LLC		\$1,265.0000	\$1,265.00
Cleary Construction, Inc.		\$3,400.0000	\$3,400.00
Bell & Associates Construction, LLC		\$2,050.0000	\$2,050.00
MasTec Civil, LLC		\$12,500.0000	\$12,500.00
Middle Tennessee Infrastructure, Inc.		\$3,300.0000	\$3,300.00
Kenneth Rich Construction Company, Inc.		\$1,775.3200	\$1,775.32

		UNIT PRICE	EXTENSION
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>19.000 EACH</b>		
Rogers Group, Inc.		\$5,240.0000	\$99,560.00
Mack Construction, LLC		\$5,000.0000	\$95,000.00
Cleary Construction, Inc.		\$4,350.0000	\$82,650.00
Bell & Associates Construction, LLC		\$4,700.0000	\$89,300.00
MasTec Civil, LLC		\$5,000.0000	\$95,000.00
Middle Tennessee Infrastructure, Inc.		\$4,000.0000	\$76,000.00
Kenneth Rich Construction Company, Inc.		\$4,683.7100	\$88,990.49
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$7,440.0000	\$29,760.00
Mack Construction, LLC		\$5,800.0000	\$23,200.00
Cleary Construction, Inc.		\$5,600.0000	\$22,400.00
Bell & Associates Construction, LLC		\$6,400.0000	\$25,600.00
MasTec Civil, LLC		\$6,000.0000	\$24,000.00
Middle Tennessee Infrastructure, Inc.		\$5,600.0000	\$22,400.00
Kenneth Rich Construction Company, Inc.		\$5,558.5400	\$22,234.16
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$4,170.0000	\$8,340.00
Mack Construction, LLC		\$3,500.0000	\$7,000.00
Cleary Construction, Inc.		\$2,900.0000	\$5,800.00
Bell & Associates Construction, LLC		\$3,000.0000	\$6,000.00
MasTec Civil, LLC		\$3,000.0000	\$6,000.00
Middle Tennessee Infrastructure, Inc.		\$2,100.0000	\$4,200.00
Kenneth Rich Construction Company, Inc.		\$4,336.8900	\$8,673.78
<b>611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$5,620.0000	\$11,240.00
Mack Construction, LLC		\$6,800.0000	\$13,600.00
Cleary Construction, Inc.		\$4,900.0000	\$9,800.00
Bell & Associates Construction, LLC		\$6,200.0000	\$12,400.00
MasTec Civil, LLC		\$5,500.0000	\$11,000.00
Middle Tennessee Infrastructure, Inc.		\$5,100.0000	\$10,200.00
Kenneth Rich Construction Company, Inc.		\$5,878.0200	\$11,756.04
<b>611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$9,690.0000	\$19,380.00
Mack Construction, LLC		\$7,600.0000	\$15,200.00
Cleary Construction, Inc.		\$4,800.0000	\$9,600.00
Bell & Associates Construction, LLC		\$9,000.0000	\$18,000.00
MasTec Civil, LLC		\$7,000.0000	\$14,000.00
Middle Tennessee Infrastructure, Inc.		\$7,800.0000	\$15,600.00
Kenneth Rich Construction Company, Inc.		\$7,020.7800	\$14,041.56

**611-63.01 JUNCTION STRUCTURE, 48IN ROUND,> 4FT-8FT DEPTH****1.000 EACH**

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$5,100.0000	\$5,100.00
Mack Construction, LLC	\$4,340.0000	\$4,340.00
Cleary Construction, Inc.	\$5,400.0000	\$5,400.00
Bell & Associates Construction, LLC	\$5,100.0000	\$5,100.00
MasTec Civil, LLC	\$5,000.0000	\$5,000.00
Middle Tennessee Infrastructure, Inc.	\$6,500.0000	\$6,500.00
Kenneth Rich Construction Company, Inc.	\$6,223.8300	\$6,223.83

**705-01.04 METAL BEAM GUARD FENCE****50.000 L.F.**

Rogers Group, Inc.	\$103.4500	\$5,172.50
Mack Construction, LLC	\$112.0000	\$5,600.00
Cleary Construction, Inc.	\$124.0000	\$6,200.00
Bell & Associates Construction, LLC	\$115.0000	\$5,750.00
MasTec Civil, LLC	\$115.0000	\$5,750.00
Middle Tennessee Infrastructure, Inc.	\$125.0000	\$6,250.00
Kenneth Rich Construction Company, Inc.	\$124.1700	\$6,208.50

**705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT****10.000 EACH**

Rogers Group, Inc.	\$2,590.0000	\$25,900.00
Mack Construction, LLC	\$835.0000	\$8,350.00
Cleary Construction, Inc.	\$1,900.0000	\$19,000.00
Bell & Associates Construction, LLC	\$840.0000	\$8,400.00
MasTec Civil, LLC	\$863.0000	\$8,630.00
Middle Tennessee Infrastructure, Inc.	\$925.0000	\$9,250.00
Kenneth Rich Construction Company, Inc.	\$1,200.0000	\$12,000.00

**705-06.01 W BEAM GR (TYPE 2) MASH TL-3****1,444.000 L.F.**

Rogers Group, Inc.	\$33.6200	\$48,547.28
Mack Construction, LLC	\$28.0000	\$40,432.00
Cleary Construction, Inc.	\$30.0000	\$43,320.00
Bell & Associates Construction, LLC	\$27.5000	\$39,710.00
MasTec Civil, LLC	\$28.0000	\$40,432.00
Middle Tennessee Infrastructure, Inc.	\$30.0000	\$43,320.00
Kenneth Rich Construction Company, Inc.	\$37.5400	\$54,207.76

**705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3****2.000 EACH**

Rogers Group, Inc.	\$1,371.0000	\$2,742.00
Mack Construction, LLC	\$2,050.0000	\$4,100.00
Cleary Construction, Inc.	\$2,250.0000	\$4,500.00
Bell & Associates Construction, LLC	\$2,050.0000	\$4,100.00
MasTec Civil, LLC	\$2,100.0000	\$4,200.00
Middle Tennessee Infrastructure, Inc.	\$2,200.0000	\$4,400.00
Kenneth Rich Construction Company, Inc.	\$2,252.2500	\$4,504.50

		UNIT PRICE	EXTENSION
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$1,397.0000	\$4,191.00
Mack Construction, LLC		\$1,825.0000	\$5,475.00
Cleary Construction, Inc.		\$2,000.0000	\$6,000.00
Bell & Associates Construction, LLC		\$1,850.0000	\$5,550.00
MasTec Civil, LLC		\$1,890.0000	\$5,670.00
Middle Tennessee Infrastructure, Inc.		\$2,000.0000	\$6,000.00
Kenneth Rich Construction Company, Inc.		\$2,021.2500	\$6,063.75
<b>705-06.15 SHORT-RADIUS GUARDRAIL SYSTEM (16 FT RADIUS) MASH TL-3</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$8,793.0000	\$8,793.00
Mack Construction, LLC		\$11,500.0000	\$11,500.00
Cleary Construction, Inc.		\$12,730.0000	\$12,730.00
Bell & Associates Construction, LLC		\$11,515.0000	\$11,515.00
MasTec Civil, LLC		\$12,000.0000	\$12,000.00
Middle Tennessee Infrastructure, Inc.		\$12,700.0000	\$12,700.00
Kenneth Rich Construction Company, Inc.		\$12,705.0000	\$12,705.00
<b>705-06.19 SHORT-RADIUS GUARDRAIL SYSTEM (48FT RADIUS) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$11,637.0000	\$23,274.00
Mack Construction, LLC		\$15,650.0000	\$31,300.00
Cleary Construction, Inc.		\$17,350.0000	\$34,700.00
Bell & Associates Construction, LLC		\$15,750.0000	\$31,500.00
MasTec Civil, LLC		\$16,000.0000	\$32,000.00
Middle Tennessee Infrastructure, Inc.		\$17,000.0000	\$34,000.00
Kenneth Rich Construction Company, Inc.		\$17,325.0000	\$34,650.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$3,129.0000	\$31,290.00
Mack Construction, LLC		\$2,800.0000	\$28,000.00
Cleary Construction, Inc.		\$3,000.0000	\$30,000.00
Bell & Associates Construction, LLC		\$2,730.0000	\$27,300.00
MasTec Civil, LLC		\$2,700.0000	\$27,000.00
Middle Tennessee Infrastructure, Inc.		\$3,000.0000	\$30,000.00
Kenneth Rich Construction Company, Inc.		\$3,003.0000	\$30,030.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>225.000 L.F.</b>		
Rogers Group, Inc.		\$2.0700	\$465.75
Mack Construction, LLC		\$1.0000	\$225.00
Cleary Construction, Inc.		\$1.0000	\$225.00
Bell & Associates Construction, LLC		\$0.6000	\$135.00
MasTec Civil, LLC		\$1.0000	\$225.00
Middle Tennessee Infrastructure, Inc.		\$0.5000	\$112.50
Kenneth Rich Construction Company, Inc.		\$2.3100	\$519.75



		UNIT PRICE	EXTENSION
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>2,585.000 L.F.</b>		
Rogers Group, Inc.		\$3.1800	\$8,220.30
Mack Construction, LLC		\$3.1500	\$8,142.75
Cleary Construction, Inc.		\$4.0000	\$10,340.00
Bell & Associates Construction, LLC		\$3.5000	\$9,047.50
MasTec Civil, LLC		\$4.0000	\$10,340.00
Middle Tennessee Infrastructure, Inc.		\$2.3000	\$5,945.50
Kenneth Rich Construction Company, Inc.		\$4.4200	\$11,425.70
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>180.000 TON</b>		
Rogers Group, Inc.		\$37.2400	\$6,703.20
Mack Construction, LLC		\$49.0000	\$8,820.00
Cleary Construction, Inc.		\$50.0000	\$9,000.00
Bell & Associates Construction, LLC		\$43.0000	\$7,740.00
MasTec Civil, LLC		\$56.0000	\$10,080.00
Middle Tennessee Infrastructure, Inc.		\$45.0000	\$8,100.00
Kenneth Rich Construction Company, Inc.		\$55.7300	\$10,031.40
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>315.000 TON</b>		
Rogers Group, Inc.		\$37.2400	\$11,730.60
Mack Construction, LLC		\$49.0000	\$15,435.00
Cleary Construction, Inc.		\$50.0000	\$15,750.00
Bell & Associates Construction, LLC		\$43.0000	\$13,545.00
MasTec Civil, LLC		\$138.0000	\$43,470.00
Middle Tennessee Infrastructure, Inc.		\$48.0000	\$15,120.00
Kenneth Rich Construction Company, Inc.		\$65.6800	\$20,689.20
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>1,317.000 TON</b>		
Rogers Group, Inc.		\$35.4200	\$46,648.14
Mack Construction, LLC		\$51.0000	\$67,167.00
Cleary Construction, Inc.		\$50.0000	\$65,850.00
Bell & Associates Construction, LLC		\$44.0000	\$57,948.00
MasTec Civil, LLC		\$55.0000	\$72,435.00
Middle Tennessee Infrastructure, Inc.		\$50.0000	\$65,850.00
Kenneth Rich Construction Company, Inc.		\$54.9300	\$72,342.81
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$103,000.0000	\$103,000.00
Mack Construction, LLC		\$50,000.0000	\$50,000.00
Cleary Construction, Inc.		\$95,000.0000	\$95,000.00
Bell & Associates Construction, LLC		\$16,600.0000	\$16,600.00
MasTec Civil, LLC		\$30,000.0000	\$30,000.00
Middle Tennessee Infrastructure, Inc.		\$166,000.0000	\$166,000.00
Kenneth Rich Construction Company, Inc.		\$84,302.6500	\$84,302.65

		UNIT PRICE	EXTENSION
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>350.000 L.F.</b>		
Rogers Group, Inc.		\$11.0000	\$3,850.00
Mack Construction, LLC		\$40.0000	\$14,000.00
Cleary Construction, Inc.		\$45.0000	\$15,750.00
Bell & Associates Construction, LLC		\$35.0000	\$12,250.00
MasTec Civil, LLC		\$67.0000	\$23,450.00
Middle Tennessee Infrastructure, Inc.		\$50.0000	\$17,500.00
Kenneth Rich Construction Company, Inc.		\$75.0000	\$26,250.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$5,377.0000	\$21,508.00
Mack Construction, LLC		\$5,500.0000	\$22,000.00
Cleary Construction, Inc.		\$11,500.0000	\$46,000.00
Bell & Associates Construction, LLC		\$7,100.0000	\$28,400.00
MasTec Civil, LLC		\$6,993.0000	\$27,972.00
Middle Tennessee Infrastructure, Inc.		\$7,500.0000	\$30,000.00
Kenneth Rich Construction Company, Inc.		\$20,843.7500	\$83,375.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>128.000 EACH</b>		
Rogers Group, Inc.		\$20.5000	\$2,624.00
Mack Construction, LLC		\$35.0000	\$4,480.00
Cleary Construction, Inc.		\$35.0000	\$4,480.00
Bell & Associates Construction, LLC		\$33.0000	\$4,224.00
MasTec Civil, LLC		\$34.0000	\$4,352.00
Middle Tennessee Infrastructure, Inc.		\$35.0000	\$4,480.00
Kenneth Rich Construction Company, Inc.		\$34.6500	\$4,435.20
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$13.0500	\$78.30
Mack Construction, LLC		\$16.0000	\$96.00
Cleary Construction, Inc.		\$15.0000	\$90.00
Bell & Associates Construction, LLC		\$11.0000	\$66.00
MasTec Civil, LLC		\$10.0000	\$60.00
Middle Tennessee Infrastructure, Inc.		\$17.0000	\$102.00
Kenneth Rich Construction Company, Inc.		\$15.7500	\$94.50
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>28.000 EACH</b>		
Rogers Group, Inc.		\$25.6000	\$716.80
Mack Construction, LLC		\$28.0000	\$784.00
Cleary Construction, Inc.		\$35.0000	\$980.00
Bell & Associates Construction, LLC		\$13.0000	\$364.00
MasTec Civil, LLC		\$13.0000	\$364.00
Middle Tennessee Infrastructure, Inc.		\$30.0000	\$840.00
Kenneth Rich Construction Company, Inc.		\$28.3500	\$793.80

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>867.000 S.F.</b>		
Rogers Group, Inc.		\$8.2000	\$7,109.40
Mack Construction, LLC		\$8.0000	\$6,936.00
Cleary Construction, Inc.		\$9.5000	\$8,236.50
Bell & Associates Construction, LLC		\$8.0000	\$6,936.00
MasTec Civil, LLC		\$7.5000	\$6,502.50
Middle Tennessee Infrastructure, Inc.		\$8.4000	\$7,282.80
Kenneth Rich Construction Company, Inc.		\$7.6100	\$6,597.87
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>168.000 L.F.</b>		
Rogers Group, Inc.		\$22.6000	\$3,796.80
Mack Construction, LLC		\$16.0000	\$2,688.00
Cleary Construction, Inc.		\$23.0000	\$3,864.00
Bell & Associates Construction, LLC		\$23.5000	\$3,948.00
MasTec Civil, LLC		\$21.5000	\$3,612.00
Middle Tennessee Infrastructure, Inc.		\$17.0000	\$2,856.00
Kenneth Rich Construction Company, Inc.		\$15.8000	\$2,654.40
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>185.000 L.F.</b>		
Rogers Group, Inc.		\$3.8500	\$712.25
Mack Construction, LLC		\$4.0000	\$740.00
Cleary Construction, Inc.		\$3.0000	\$555.00
Bell & Associates Construction, LLC		\$4.0000	\$740.00
MasTec Civil, LLC		\$4.5000	\$832.50
Middle Tennessee Infrastructure, Inc.		\$4.3500	\$804.75
Kenneth Rich Construction Company, Inc.		\$3.0300	\$560.55
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>501.000 LB.</b>		
Rogers Group, Inc.		\$4.4500	\$2,229.45
Mack Construction, LLC		\$4.5000	\$2,254.50
Cleary Construction, Inc.		\$5.0000	\$2,505.00
Bell & Associates Construction, LLC		\$7.0000	\$3,507.00
MasTec Civil, LLC		\$5.4000	\$2,705.40
Middle Tennessee Infrastructure, Inc.		\$5.0000	\$2,505.00
Kenneth Rich Construction Company, Inc.		\$4.5000	\$2,254.50
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>60.000 S.F.</b>		
Rogers Group, Inc.		\$13.7000	\$822.00
Mack Construction, LLC		\$16.0000	\$960.00
Cleary Construction, Inc.		\$18.0000	\$1,080.00
Bell & Associates Construction, LLC		\$17.0000	\$1,020.00
MasTec Civil, LLC		\$17.0000	\$1,020.00
Middle Tennessee Infrastructure, Inc.		\$17.6000	\$1,056.00
Kenneth Rich Construction Company, Inc.		\$15.9600	\$957.60

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>63.000 S.F.</b>		
Rogers Group, Inc.		\$15.2500	\$960.75
Mack Construction, LLC		\$17.5000	\$1,102.50
Cleary Construction, Inc.		\$20.0000	\$1,260.00
Bell & Associates Construction, LLC		\$18.0000	\$1,134.00
MasTec Civil, LLC		\$15.0000	\$945.00
Middle Tennessee Infrastructure, Inc.		\$20.0000	\$1,260.00
Kenneth Rich Construction Company, Inc.		\$17.8000	\$1,121.40
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$1,004.0000	\$1,004.00
Mack Construction, LLC		\$210.0000	\$210.00
Cleary Construction, Inc.		\$230.0000	\$230.00
Bell & Associates Construction, LLC		\$930.0000	\$930.00
MasTec Civil, LLC		\$2,300.0000	\$2,300.00
Middle Tennessee Infrastructure, Inc.		\$250.0000	\$250.00
Kenneth Rich Construction Company, Inc.		\$210.0000	\$210.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$6,964.0000	\$20,892.00
Mack Construction, LLC		\$6,300.0000	\$18,900.00
Cleary Construction, Inc.		\$7,500.0000	\$22,500.00
Bell & Associates Construction, LLC		\$6,100.0000	\$18,300.00
MasTec Civil, LLC		\$5,775.0000	\$17,325.00
Middle Tennessee Infrastructure, Inc.		\$7,900.0000	\$23,700.00
Kenneth Rich Construction Company, Inc.		\$7,140.0000	\$21,420.00
<b>713-16.07 END OF ROADWAY SIGN AND SUPPORT</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$389.2000	\$1,167.60
Mack Construction, LLC		\$172.0000	\$516.00
Cleary Construction, Inc.		\$190.0000	\$570.00
Bell & Associates Construction, LLC		\$410.0000	\$1,230.00
MasTec Civil, LLC		\$300.0000	\$900.00
Middle Tennessee Infrastructure, Inc.		\$190.0000	\$570.00
Kenneth Rich Construction Company, Inc.		\$173.2500	\$519.75
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>140.000 EACH</b>		
Rogers Group, Inc.		\$51.2000	\$7,168.00
Mack Construction, LLC		\$53.0000	\$7,420.00
Cleary Construction, Inc.		\$54.0000	\$7,560.00
Bell & Associates Construction, LLC		\$53.0000	\$7,420.00
MasTec Civil, LLC		\$57.0000	\$7,980.00
Middle Tennessee Infrastructure, Inc.		\$57.0000	\$7,980.00
Kenneth Rich Construction Company, Inc.		\$52.3700	\$7,331.80

		UNIT PRICE	EXTENSION
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>25.000 EACH</b>		
Rogers Group, Inc.		\$51.2000	\$1,280.00
Mack Construction, LLC		\$53.0000	\$1,325.00
Cleary Construction, Inc.		\$54.0000	\$1,350.00
Bell & Associates Construction, LLC		\$53.0000	\$1,325.00
MasTec Civil, LLC		\$57.0000	\$1,425.00
Middle Tennessee Infrastructure, Inc.		\$57.0000	\$1,425.00
Kenneth Rich Construction Company, Inc.		\$52.3700	\$1,309.25
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>20.000 EACH</b>		
Rogers Group, Inc.		\$31.5000	\$630.00
Mack Construction, LLC		\$32.0000	\$640.00
Cleary Construction, Inc.		\$29.0000	\$580.00
Bell & Associates Construction, LLC		\$33.0000	\$660.00
MasTec Civil, LLC		\$36.0000	\$720.00
Middle Tennessee Infrastructure, Inc.		\$35.0000	\$700.00
Kenneth Rich Construction Company, Inc.		\$27.5600	\$551.20
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>73.000 L.F.</b>		
Rogers Group, Inc.		\$15.3600	\$1,121.28
Mack Construction, LLC		\$16.0000	\$1,168.00
Cleary Construction, Inc.		\$14.0000	\$1,022.00
Bell & Associates Construction, LLC		\$16.5000	\$1,204.50
MasTec Civil, LLC		\$18.0000	\$1,314.00
Middle Tennessee Infrastructure, Inc.		\$17.0000	\$1,241.00
Kenneth Rich Construction Company, Inc.		\$13.7900	\$1,006.67
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$256.0000	\$1,536.00
Mack Construction, LLC		\$260.0000	\$1,560.00
Cleary Construction, Inc.		\$201.0000	\$1,206.00
Bell & Associates Construction, LLC		\$274.0000	\$1,644.00
MasTec Civil, LLC		\$300.0000	\$1,800.00
Middle Tennessee Infrastructure, Inc.		\$290.0000	\$1,740.00
Kenneth Rich Construction Company, Inc.		\$192.9400	\$1,157.64
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>327.000 L.F.</b>		
Rogers Group, Inc.		\$2.0500	\$670.35
Mack Construction, LLC		\$2.1000	\$686.70
Cleary Construction, Inc.		\$4.0000	\$1,308.00
Bell & Associates Construction, LLC		\$2.2000	\$719.40
MasTec Civil, LLC		\$2.4000	\$784.80
Middle Tennessee Infrastructure, Inc.		\$2.3000	\$752.10
Kenneth Rich Construction Company, Inc.		\$3.5800	\$1,170.66

		UNIT PRICE	EXTENSION
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.100 L.M.</b>		
Rogers Group, Inc.		\$10,815.0000	\$1,081.50
Mack Construction, LLC		\$11,000.0000	\$1,100.00
Cleary Construction, Inc.		\$13,200.0000	\$1,320.00
Bell & Associates Construction, LLC		\$11,100.0000	\$1,110.00
MasTec Civil, LLC		\$11,800.0000	\$1,180.00
Middle Tennessee Infrastructure, Inc.		\$12,225.0000	\$1,222.50
Kenneth Rich Construction Company, Inc.		\$12,678.8000	\$1,267.88
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>3.600 L.M.</b>		
Rogers Group, Inc.		\$973.0000	\$3,502.80
Mack Construction, LLC		\$1,000.0000	\$3,600.00
Cleary Construction, Inc.		\$1,250.0000	\$4,500.00
Bell & Associates Construction, LLC		\$1,000.0000	\$3,600.00
MasTec Civil, LLC		\$1,100.0000	\$3,960.00
Middle Tennessee Infrastructure, Inc.		\$1,100.0000	\$3,960.00
Kenneth Rich Construction Company, Inc.		\$1,185.1900	\$4,266.68
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>4.000 L.M.</b>		
Rogers Group, Inc.		\$3,892.0000	\$15,568.00
Mack Construction, LLC		\$4,000.0000	\$16,000.00
Cleary Construction, Inc.		\$4,310.0000	\$17,240.00
Bell & Associates Construction, LLC		\$4,000.0000	\$16,000.00
MasTec Civil, LLC		\$4,550.0000	\$18,200.00
Middle Tennessee Infrastructure, Inc.		\$4,400.0000	\$17,600.00
Kenneth Rich Construction Company, Inc.		\$4,134.3800	\$16,537.52
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$125,970.0000	\$125,970.00
Mack Construction, LLC		\$65,000.0000	\$65,000.00
Cleary Construction, Inc.		\$234,000.0000	\$234,000.00
Bell & Associates Construction, LLC		\$50,000.0000	\$50,000.00
MasTec Civil, LLC		\$491,000.0000	\$491,000.00
Middle Tennessee Infrastructure, Inc.		\$300,000.0000	\$300,000.00
Kenneth Rich Construction Company, Inc.		\$314,351.0000	\$314,351.00
<b>740-06.01 GEOMEMBRANE</b>			
	<b>50.000 S.Y.</b>		
Rogers Group, Inc.		\$15.2500	\$762.50
Mack Construction, LLC		\$100.0000	\$5,000.00
Cleary Construction, Inc.		\$10.0000	\$500.00
Bell & Associates Construction, LLC		\$220.0000	\$11,000.00
MasTec Civil, LLC		\$22.0000	\$1,100.00
Middle Tennessee Infrastructure, Inc.		\$50.0000	\$2,500.00
Kenneth Rich Construction Company, Inc.		\$62.4200	\$3,121.00

		UNIT PRICE	EXTENSION
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>1,502.000 S.Y.</b>		
Rogers Group, Inc.		\$3.4300	\$5,151.86
Mack Construction, LLC		\$3.5000	\$5,257.00
Cleary Construction, Inc.		\$6.0000	\$9,012.00
Bell & Associates Construction, LLC		\$2.0000	\$3,004.00
MasTec Civil, LLC		\$4.0000	\$6,008.00
Middle Tennessee Infrastructure, Inc.		\$3.9000	\$5,857.80
Kenneth Rich Construction Company, Inc.		\$3.9400	\$5,917.88
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>22,500.000 S.Y.</b>		
Rogers Group, Inc.		\$2.4500	\$55,125.00
Mack Construction, LLC		\$3.2500	\$73,125.00
Cleary Construction, Inc.		\$4.0000	\$90,000.00
Bell & Associates Construction, LLC		\$2.5000	\$56,250.00
MasTec Civil, LLC		\$5.0000	\$112,500.00
Middle Tennessee Infrastructure, Inc.		\$2.2500	\$50,625.00
Kenneth Rich Construction Company, Inc.		\$3.3200	\$74,700.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>2,389.000 L.F.</b>		
Rogers Group, Inc.		\$5.2800	\$12,613.92
Mack Construction, LLC		\$5.2500	\$12,542.25
Cleary Construction, Inc.		\$6.0000	\$14,334.00
Bell & Associates Construction, LLC		\$5.5000	\$13,139.50
MasTec Civil, LLC		\$4.4000	\$10,511.60
Middle Tennessee Infrastructure, Inc.		\$3.2000	\$7,644.80
Kenneth Rich Construction Company, Inc.		\$4.9700	\$11,873.33
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>8.000 UNIT</b>		
Rogers Group, Inc.		\$84.5200	\$676.16
Mack Construction, LLC		\$85.0000	\$680.00
Cleary Construction, Inc.		\$92.0000	\$736.00
Bell & Associates Construction, LLC		\$88.0000	\$704.00
MasTec Civil, LLC		\$108.0000	\$864.00
Middle Tennessee Infrastructure, Inc.		\$58.0000	\$464.00
Kenneth Rich Construction Company, Inc.		\$110.2500	\$882.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>88.000 UNIT</b>		
Rogers Group, Inc.		\$52.8200	\$4,648.16
Mack Construction, LLC		\$55.0000	\$4,840.00
Cleary Construction, Inc.		\$58.0000	\$5,104.00
Bell & Associates Construction, LLC		\$55.0000	\$4,840.00
MasTec Civil, LLC		\$54.0000	\$4,752.00
Middle Tennessee Infrastructure, Inc.		\$58.0000	\$5,104.00
Kenneth Rich Construction Company, Inc.		\$55.1300	\$4,851.44

		UNIT PRICE	EXTENSION
<b>801-01.37 NATVE SEED MX ENCAPSULATION &amp; CLEAR ZONE</b>			
	<b>1.000 UNIT</b>		
Rogers Group, Inc.		\$528.0000	\$528.00
Mack Construction, LLC		\$525.0000	\$525.00
Cleary Construction, Inc.		\$580.0000	\$580.00
Bell & Associates Construction, LLC		\$550.0000	\$550.00
MasTec Civil, LLC		\$540.0000	\$540.00
Middle Tennessee Infrastructure, Inc.		\$580.0000	\$580.00
Kenneth Rich Construction Company, Inc.		\$551.2500	\$551.25
<b>801-01.38 NATVE SEED MX FINAL STABILIZATION OF SLOPES</b>			
	<b>2.000 UNIT</b>		
Rogers Group, Inc.		\$528.0000	\$1,056.00
Mack Construction, LLC		\$525.0000	\$1,050.00
Cleary Construction, Inc.		\$580.0000	\$1,160.00
Bell & Associates Construction, LLC		\$550.0000	\$1,100.00
MasTec Civil, LLC		\$540.0000	\$1,080.00
Middle Tennessee Infrastructure, Inc.		\$580.0000	\$1,160.00
Kenneth Rich Construction Company, Inc.		\$551.2500	\$1,102.50
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>249.000 M.G.</b>		
Rogers Group, Inc.		\$69.0000	\$17,181.00
Mack Construction, LLC		\$80.0000	\$19,920.00
Cleary Construction, Inc.		\$75.0000	\$18,675.00
Bell & Associates Construction, LLC		\$70.0000	\$17,430.00
MasTec Civil, LLC		\$54.0000	\$13,446.00
Middle Tennessee Infrastructure, Inc.		\$58.0000	\$14,442.00
Kenneth Rich Construction Company, Inc.		\$60.0000	\$14,940.00
<b>802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$23.5000	\$164.50
Mack Construction, LLC		\$23.0000	\$161.00
Cleary Construction, Inc.		\$26.0000	\$182.00
Bell & Associates Construction, LLC		\$24.0000	\$168.00
MasTec Civil, LLC		\$19.0000	\$133.00
Middle Tennessee Infrastructure, Inc.		\$21.0000	\$147.00
Kenneth Rich Construction Company, Inc.		\$225.0000	\$1,575.00
<b>802-12.01 ACER NEGUNDO (BOX ELDER SEEDLING B.R.)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$23.5000	\$164.50
Mack Construction, LLC		\$23.0000	\$161.00
Cleary Construction, Inc.		\$26.0000	\$182.00
Bell & Associates Construction, LLC		\$24.0000	\$168.00
MasTec Civil, LLC		\$27.0000	\$189.00
Middle Tennessee Infrastructure, Inc.		\$29.0000	\$203.00
Kenneth Rich Construction Company, Inc.		\$225.0000	\$1,575.00



		UNIT PRICE	EXTENSION
<b>802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$23.5000	\$164.50
Mack Construction, LLC		\$23.0000	\$161.00
Cleary Construction, Inc.		\$26.0000	\$182.00
Bell & Associates Construction, LLC		\$24.0000	\$168.00
MasTec Civil, LLC		\$27.0000	\$189.00
Middle Tennessee Infrastructure, Inc.		\$29.0000	\$203.00
Kenneth Rich Construction Company, Inc.		\$225.0000	\$1,575.00
<b>802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$23.5000	\$188.00
Mack Construction, LLC		\$23.0000	\$184.00
Cleary Construction, Inc.		\$26.0000	\$208.00
Bell & Associates Construction, LLC		\$24.0000	\$192.00
MasTec Civil, LLC		\$27.0000	\$216.00
Middle Tennessee Infrastructure, Inc.		\$29.0000	\$232.00
Kenneth Rich Construction Company, Inc.		\$225.0000	\$1,800.00
<b>802-12.37 QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$23.5000	\$164.50
Mack Construction, LLC		\$23.0000	\$161.00
Cleary Construction, Inc.		\$26.0000	\$182.00
Bell & Associates Construction, LLC		\$24.0000	\$168.00
MasTec Civil, LLC		\$27.0000	\$189.00
Middle Tennessee Infrastructure, Inc.		\$29.0000	\$203.00
Kenneth Rich Construction Company, Inc.		\$225.0000	\$1,575.00
<b>802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG B.R.)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$23.5000	\$164.50
Mack Construction, LLC		\$23.0000	\$161.00
Cleary Construction, Inc.		\$26.0000	\$182.00
Bell & Associates Construction, LLC		\$24.0000	\$168.00
MasTec Civil, LLC		\$27.0000	\$189.00
Middle Tennessee Infrastructure, Inc.		\$29.0000	\$203.00
Kenneth Rich Construction Company, Inc.		\$225.0000	\$1,575.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>24,203.000 S.Y.</b>		
Rogers Group, Inc.		\$5.8100	\$140,619.43
Mack Construction, LLC		\$5.7500	\$139,167.25
Cleary Construction, Inc.		\$7.0000	\$169,421.00
Bell & Associates Construction, LLC		\$6.0000	\$145,218.00
MasTec Civil, LLC		\$6.0000	\$145,218.00
Middle Tennessee Infrastructure, Inc.		\$6.6500	\$160,949.95
Kenneth Rich Construction Company, Inc.		\$5.8300	\$141,103.49

UNIT PRICE EXTENSION

**805-12.02 EROSION CONTROL BLANKET (TYPE II)****50.000 S.Y.**

Rogers Group, Inc.	\$10.5600	\$528.00
Mack Construction, LLC	\$11.0000	\$550.00
Cleary Construction, Inc.	\$11.5000	\$575.00
Bell & Associates Construction, LLC	\$11.0000	\$550.00
MasTec Civil, LLC	\$8.0000	\$400.00
Middle Tennessee Infrastructure, Inc.	\$1.4000	\$70.00
Kenneth Rich Construction Company, Inc.	\$3.0000	\$150.00

## BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

## 202-01.01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

1.000 LS

Rogers Group, Inc.	\$19,420.0000	\$19,420.00
Mack Construction, LLC	\$18,000.0000	\$18,000.00
Cleary Construction, Inc.	\$40,000.0000	\$40,000.00
Bell & Associates Construction, LLC	\$13,000.0000	\$13,000.00
MasTec Civil, LLC	\$15,000.0000	\$15,000.00
Middle Tennessee Infrastructure, Inc.	\$10,000.0000	\$10,000.00
Kenneth Rich Construction Company, Inc.	\$38,587.5000	\$38,587.50

## 204-08 FOUNDATION FILL MATERIAL

65.000 C.Y.

Rogers Group, Inc.	\$72.0000	\$4,680.00
Mack Construction, LLC	\$105.0000	\$6,825.00
Cleary Construction, Inc.	\$175.0000	\$11,375.00
Bell & Associates Construction, LLC	\$67.0000	\$4,355.00
MasTec Civil, LLC	\$136.0000	\$8,840.00
Middle Tennessee Infrastructure, Inc.	\$174.0000	\$11,310.00
Kenneth Rich Construction Company, Inc.	\$87.0000	\$5,655.00

## 604-02.01 CLASS A CONCRETE (BOX BRIDGES)

182.000 C.Y.

Rogers Group, Inc.	\$1,908.0000	\$347,256.00
Mack Construction, LLC	\$1,925.0000	\$350,350.00
Cleary Construction, Inc.	\$1,910.0000	\$347,620.00
Bell & Associates Construction, LLC	\$2,500.0000	\$455,000.00
MasTec Civil, LLC	\$2,822.0000	\$513,604.00
Middle Tennessee Infrastructure, Inc.	\$1,700.0000	\$309,400.00
Kenneth Rich Construction Company, Inc.	\$3,969.0000	\$722,358.00

## 604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

38,877.000 LB.

Rogers Group, Inc.	\$0.6600	\$25,658.82
Mack Construction, LLC	\$2.6500	\$103,024.05
Cleary Construction, Inc.	\$2.3000	\$89,417.10
Bell & Associates Construction, LLC	\$1.0000	\$38,877.00
MasTec Civil, LLC	\$1.0500	\$40,820.85
Middle Tennessee Infrastructure, Inc.	\$2.3000	\$89,417.10
Kenneth Rich Construction Company, Inc.	\$2.9800	\$115,853.46

## 604-02.03 EPOXY COATED REINFORCING STEEL

1,589.000 LB.

Rogers Group, Inc.	\$0.9200	\$1,461.88
Mack Construction, LLC	\$3.0000	\$4,767.00
Cleary Construction, Inc.	\$2.6000	\$4,131.40
Bell & Associates Construction, LLC	\$1.4000	\$2,224.60
MasTec Civil, LLC	\$2.1000	\$3,336.90
Middle Tennessee Infrastructure, Inc.	\$2.6000	\$4,131.40
Kenneth Rich Construction Company, Inc.	\$3.3100	\$5,259.59

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$3,577,716.28
Mack Construction, LLC	\$3,741,169.20
Cleary Construction, Inc.	\$4,248,044.85
Bell & Associates Construction, LLC	\$4,354,982.10
MasTec Civil, LLC	\$4,331,250.24
Middle Tennessee Infrastructure, Inc.	\$5,170,401.90
Kenneth Rich Construction Company, Inc.	\$5,229,121.96

**SUB-TOTAL BOX BRIDGE**

Rogers Group, Inc.	\$398,476.70
Mack Construction, LLC	\$482,966.05
Cleary Construction, Inc.	\$492,543.50
Bell & Associates Construction, LLC	\$513,456.60
MasTec Civil, LLC	\$581,601.75
Middle Tennessee Infrastructure, Inc.	\$424,258.50
Kenneth Rich Construction Company, Inc.	\$887,713.55

**TOTAL CONTRACT**

Rogers Group, Inc.	\$3,976,192.98
Mack Construction, LLC	\$4,224,135.25
Cleary Construction, Inc.	\$4,740,588.35
Bell & Associates Construction, LLC	\$4,868,438.70
MasTec Civil, LLC	\$4,912,851.99
Middle Tennessee Infrastructure, Inc.	\$5,594,660.40
Kenneth Rich Construction Company, Inc.	\$6,116,835.51

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

SCOTT COUNTY (Contract No. CNZ253 Call 021)

PROT-29(131),76001-3289-14

THE SLOPE REPAIR ON U.S. 27 (S.R. 29, ALBERTA STREET) AT L.M. 18.75.

PROJECT LENGTH - 0.160 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$557,000.00
Advanced Grading Worx LLC	\$957,050.50

		CONTRACT CNZ253	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Rogers Group, Inc.	\$10,000.0000	\$10,000.00
	Advanced Grading Worx LLC	\$10,000.0000	\$10,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Rogers Group, Inc.	\$15,000.0000	\$15,000.00
	Advanced Grading Worx LLC	\$40,000.0000	\$40,000.00
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (1000 SF CONCRETE PAD)		
	1.000 LS		
	Rogers Group, Inc.	\$10,000.0000	\$10,000.00
	Advanced Grading Worx LLC	\$5,000.0000	\$5,000.00
202-01.57	REMOVAL OF STRUCTURES & OBSTRUCTIONS (360 SF WOOD PORCH)		
	1.000 LS		
	Rogers Group, Inc.	\$1,250.0000	\$1,250.00
	Advanced Grading Worx LLC	\$5,000.0000	\$5,000.00
202-01.58	REMOVAL OF STRUCTURES & OBSTRUCTIONS (79 LF OF CHAIN LINK FENCE)		
	1.000 LS		
	Rogers Group, Inc.	\$700.0000	\$700.00
	Advanced Grading Worx LLC	\$2,000.0000	\$2,000.00
202-02.01	REMOVAL OF PIPE (30" CMP, STA.113+62.80)		
	8.000 L.F.		
	Rogers Group, Inc.	\$85.0000	\$680.00
	Advanced Grading Worx LLC	\$100.0000	\$800.00
202-02.02	REMOVAL OF PIPE (18" CMP, STA.113+62.80)		
	6.000 L.F.		
	Rogers Group, Inc.	\$115.0000	\$690.00
	Advanced Grading Worx LLC	\$100.0000	\$600.00
202-06.01	REMOVAL OF BUILDINGS (6574 SF, 2 STORY CONCRETE BLOCK TRACT NO. 3)		
	1.000 LS		
	Rogers Group, Inc.	\$56,000.0000	\$56,000.00
	Advanced Grading Worx LLC	\$60,000.0000	\$60,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	223.000 C.Y.		
	Rogers Group, Inc.	\$35.0000	\$7,805.00
	Advanced Grading Worx LLC	\$45.0000	\$10,035.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	2,186.000 C.Y.		
	Rogers Group, Inc.	\$35.0000	\$76,510.00
	Advanced Grading Worx LLC	\$25.0000	\$54,650.00

		CONTRACT CNZ253	
		UNIT PRICE	EXTENSION
<b>203-06</b>	<b>WATER</b>		
	<b>6.000 M.G.</b>		
	Rogers Group, Inc.	\$225.0000	\$1,350.00
	Advanced Grading Worx LLC	\$200.0000	\$1,200.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
	<b>144.000 C.Y.</b>		
	Rogers Group, Inc.	\$65.0000	\$9,360.00
	Advanced Grading Worx LLC	\$75.0000	\$10,800.00
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
	<b>0.200 L.M.</b>		
	Rogers Group, Inc.	\$1,275.0000	\$255.00
	Advanced Grading Worx LLC	\$13,000.0000	\$2,600.00
<b>209-03.22</b>	<b>FILTER SOCK (18 INCH)</b>		
	<b>320.000 L.F.</b>		
	Rogers Group, Inc.	\$10.0000	\$3,200.00
	Advanced Grading Worx LLC	\$15.0000	\$4,800.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>6.000 C.Y.</b>		
	Rogers Group, Inc.	\$85.0000	\$510.00
	Advanced Grading Worx LLC	\$166.5000	\$999.00
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>		
	<b>4.000 EACH</b>		
	Rogers Group, Inc.	\$610.0000	\$2,440.00
	Advanced Grading Worx LLC	\$500.0000	\$2,000.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>260.000 TON</b>		
	Rogers Group, Inc.	\$75.0000	\$19,500.00
	Advanced Grading Worx LLC	\$50.0000	\$13,000.00
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
	<b>4.000 TON</b>		
	Rogers Group, Inc.	\$1,410.0000	\$5,640.00
	Advanced Grading Worx LLC	\$1,410.0000	\$5,640.00
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>4.000 TON</b>		
	Rogers Group, Inc.	\$680.0000	\$2,720.00
	Advanced Grading Worx LLC	\$680.0000	\$2,720.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>3.000 TON</b>		
	Rogers Group, Inc.	\$1,050.0000	\$3,150.00
	Advanced Grading Worx LLC	\$1,050.0000	\$3,150.00

		CONTRACT CNZ253	
		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>290.000 TON</b>		
Rogers Group, Inc.		\$246.0000	\$71,340.00
Advanced Grading Worx LLC		\$243.0000	\$70,470.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>287.000 TON</b>		
Rogers Group, Inc.		\$97.0000	\$27,839.00
Advanced Grading Worx LLC		\$97.0000	\$27,839.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>25.000 L.F.</b>		
Rogers Group, Inc.		\$160.0000	\$4,000.00
Advanced Grading Worx LLC		\$275.0000	\$6,875.00
<b>611-01.02 MANHOLES, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$5,800.0000	\$5,800.00
Advanced Grading Worx LLC		\$6,000.0000	\$6,000.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>1.000 C.Y.</b>		
Rogers Group, Inc.		\$2,600.0000	\$2,600.00
Advanced Grading Worx LLC		\$4,358.0000	\$4,358.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>45.000 LB.</b>		
Rogers Group, Inc.		\$2.3000	\$103.50
Advanced Grading Worx LLC		\$7.5000	\$337.50
<b>621-05.01 TEMPORARY SHORING</b>			
	<b>3,450.000 S.F.</b>		
Rogers Group, Inc.		\$10.0000	\$34,500.00
Advanced Grading Worx LLC		\$72.5000	\$250,125.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>330.000 L.F.</b>		
Rogers Group, Inc.		\$30.0000	\$9,900.00
Advanced Grading Worx LLC		\$33.0000	\$10,890.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,400.0000	\$1,400.00
Advanced Grading Worx LLC		\$3,000.0000	\$3,000.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$4,000.0000	\$4,000.00
Advanced Grading Worx LLC		\$5,500.0000	\$5,500.00



		CONTRACT CNZ253	
		UNIT PRICE	EXTENSION
<b>705-06.30</b>	<b>GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>		
	<b>1.000 EACH</b>		
	Rogers Group, Inc.	\$3,675.0000	\$3,675.00
	Advanced Grading Worx LLC	\$4,950.0000	\$4,950.00
<b>706-06.03</b>	<b>RADIUS RAIL</b>		
	<b>22.000 L.F.</b>		
	Rogers Group, Inc.	\$37.0000	\$814.00
	Advanced Grading Worx LLC	\$72.0000	\$1,584.00
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>100.000 TON</b>		
	Rogers Group, Inc.	\$68.0000	\$6,800.00
	Advanced Grading Worx LLC	\$50.0000	\$5,000.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$25,000.0000	\$25,000.00
	Advanced Grading Worx LLC	\$25,000.0000	\$25,000.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>370.000 L.F.</b>		
	Rogers Group, Inc.	\$33.0000	\$12,210.00
	Advanced Grading Worx LLC	\$60.0000	\$22,200.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>4.000 EACH</b>		
	Rogers Group, Inc.	\$8,000.0000	\$32,000.00
	Advanced Grading Worx LLC	\$9,000.0000	\$36,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>60.000 EACH</b>		
	Rogers Group, Inc.	\$33.0000	\$1,980.00
	Advanced Grading Worx LLC	\$100.0000	\$6,000.00
<b>712-04.50</b>	<b>BARRIER RAIL DELINEATOR</b>		
	<b>23.000 EACH</b>		
	Rogers Group, Inc.	\$15.0000	\$345.00
	Advanced Grading Worx LLC	\$50.0000	\$1,150.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>842.000 S.F.</b>		
	Rogers Group, Inc.	\$9.5000	\$7,999.00
	Advanced Grading Worx LLC	\$16.0000	\$13,472.00
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>		
	<b>36.000 L.F.</b>		
	Rogers Group, Inc.	\$23.2500	\$837.00
	Advanced Grading Worx LLC	\$40.0000	\$1,440.00

		UNIT PRICE	EXTENSION
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>35.000 L.F.</b>		
Rogers Group, Inc.		\$32.0000	\$1,120.00
Advanced Grading Worx LLC		\$50.0000	\$1,750.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$215.0000	\$215.00
Advanced Grading Worx LLC		\$1,000.0000	\$1,000.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>12.000 EACH</b>		
Rogers Group, Inc.		\$212.0000	\$2,544.00
Advanced Grading Worx LLC		\$200.0000	\$2,400.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>12.000 EACH</b>		
Rogers Group, Inc.		\$53.0000	\$636.00
Advanced Grading Worx LLC		\$60.0000	\$720.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>0.600 L.M.</b>		
Rogers Group, Inc.		\$3,170.0000	\$1,902.00
Advanced Grading Worx LLC		\$4,500.0000	\$2,700.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>0.200 L.M.</b>		
Rogers Group, Inc.		\$8,000.0000	\$1,600.00
Advanced Grading Worx LLC		\$4,500.0000	\$900.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.400 L.M.</b>		
Rogers Group, Inc.		\$12,700.0000	\$5,080.00
Advanced Grading Worx LLC		\$20,000.0000	\$8,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$50,999.5000	\$50,999.50
Advanced Grading Worx LLC		\$170,050.0000	\$170,050.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>172.000 S.Y.</b>		
Rogers Group, Inc.		\$5.5000	\$946.00
Advanced Grading Worx LLC		\$10.5000	\$1,806.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>80.000 L.F.</b>		
Rogers Group, Inc.		\$7.5000	\$600.00
Advanced Grading Worx LLC		\$12.0000	\$960.00

	UNIT PRICE	EXTENSION
--	------------	-----------

**801-01.07 TEMPORARY SEEDING (WITH MULCH)****5.000 UNIT**

Rogers Group, Inc.  
Advanced Grading Worx LLC

\$370.0000	\$1,850.00
\$1,000.0000	\$5,000.00

**801-02 SEEDING (WITHOUT MULCH)****10.000 UNIT**

Rogers Group, Inc.  
Advanced Grading Worx LLC

\$95.0000	\$950.00
\$750.0000	\$7,500.00

**801-03 WATER (SEEDING & SODDING)****1.000 M.G.**

Rogers Group, Inc.  
Advanced Grading Worx LLC

\$315.0000	\$315.00
\$400.0000	\$400.00

**803-01 SODDING (NEW SOD)****1,112.000 S.Y.**

Rogers Group, Inc.  
Advanced Grading Worx LLC

\$7.5000	\$8,340.00
\$15.0000	\$16,680.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$557,000.00
Advanced Grading Worx LLC	\$957,050.50

**TOTAL CONTRACT**

Rogers Group, Inc.	\$557,000.00
Advanced Grading Worx LLC	\$957,050.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

SHELBY COUNTY (Contract No. CNZ265 Call 022)

NH-I-240-1(298),79I240-F8-006

THE RESURFACING ON I-240 FROM NEAR S. PERKINS ROAD (L.M. 12.71) TO NEAR PARK AVENUE (L.M. 15.00).

PROJECT LENGTH - 2.290 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2026

---

	TOTAL CONTRACT
APAC-Tennessee, Inc.	\$3,436,909.53
Lehman-Roberts Company	\$3,763,867.82
Standard Construction Company, Inc.	\$4,020,662.70

		CONTRACT CNZ265	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>200.000 S.Y.</b>		
APAC-Tennessee, Inc.		\$63.0000	\$12,600.00
Lehman-Roberts Company		\$63.9100	\$12,782.00
Standard Construction Company, Inc.		\$75.0000	\$15,000.00
<b>203-06 WATER</b>			
	<b>3.000 M.G.</b>		
APAC-Tennessee, Inc.		\$350.0000	\$1,050.00
Lehman-Roberts Company		\$18.8700	\$56.61
Standard Construction Company, Inc.		\$25.0000	\$75.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>9.200 L.M.</b>		
APAC-Tennessee, Inc.		\$1,700.0000	\$15,640.00
Lehman-Roberts Company		\$1,544.1400	\$14,206.09
Standard Construction Company, Inc.		\$2,750.0000	\$25,300.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C or D)</b>			
	<b>298.000 TON</b>		
APAC-Tennessee, Inc.		\$86.0000	\$25,628.00
Lehman-Roberts Company		\$85.0100	\$25,332.98
Standard Construction Company, Inc.		\$70.0000	\$20,860.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>92.000 TON</b>		
APAC-Tennessee, Inc.		\$275.0000	\$25,300.00
Lehman-Roberts Company		\$236.6600	\$21,772.72
Standard Construction Company, Inc.		\$315.0000	\$28,980.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>91.000 TON</b>		
APAC-Tennessee, Inc.		\$654.0000	\$59,514.00
Lehman-Roberts Company		\$1,196.1000	\$108,845.10
Standard Construction Company, Inc.		\$1,250.0000	\$113,750.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>4,254.000 TON</b>		
APAC-Tennessee, Inc.		\$132.5000	\$563,655.00
Lehman-Roberts Company		\$130.3100	\$554,338.74
Standard Construction Company, Inc.		\$139.5000	\$593,433.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>22.100 L.M.</b>		
APAC-Tennessee, Inc.		\$1,900.0000	\$41,990.00
Lehman-Roberts Company		\$3,225.0700	\$71,274.05
Standard Construction Company, Inc.		\$3,360.0000	\$74,256.00

		CONTRACT CNZ265	
		UNIT PRICE	EXTENSION
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>9,225.000 TON</b>		
APAC-Tennessee, Inc.		\$154.5000	\$1,425,262.50
Lehman-Roberts Company		\$143.8300	\$1,326,831.75
Standard Construction Company, Inc.		\$148.7500	\$1,372,218.75
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>9.200 L.M.</b>		
APAC-Tennessee, Inc.		\$2,700.0000	\$24,840.00
Lehman-Roberts Company		\$3,092.1900	\$28,448.15
Standard Construction Company, Inc.		\$997.5000	\$9,177.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>13,452.000 TON</b>		
APAC-Tennessee, Inc.		\$14.7500	\$198,417.00
Lehman-Roberts Company		\$31.8000	\$427,773.60
Standard Construction Company, Inc.		\$37.7000	\$507,140.40
<b>502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>			
	<b>25.000 C.Y.</b>		
APAC-Tennessee, Inc.		\$1,005.0000	\$25,125.00
Lehman-Roberts Company		\$3,375.4200	\$84,385.50
Standard Construction Company, Inc.		\$1,039.5000	\$25,987.50
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>			
	<b>240.000 L.F.</b>		
APAC-Tennessee, Inc.		\$28.0000	\$6,720.00
Lehman-Roberts Company		\$55.4000	\$13,296.00
Standard Construction Company, Inc.		\$28.9000	\$6,936.00
<b>502-04.02 LOAD TRANSFER DOWELS</b>			
	<b>168.000 EACH</b>		
APAC-Tennessee, Inc.		\$23.0000	\$3,864.00
Lehman-Roberts Company		\$99.7500	\$16,758.00
Standard Construction Company, Inc.		\$23.6500	\$3,973.20
<b>502-04.03 TRANSVERSE TIE-BARS</b>			
	<b>28.000 EACH</b>		
APAC-Tennessee, Inc.		\$22.0000	\$616.00
Lehman-Roberts Company		\$92.7100	\$2,595.88
Standard Construction Company, Inc.		\$22.5500	\$631.40
<b>502-08.10 SAWING &amp; RESEALING JOINTS (SILICONE SEALANT)</b>			
	<b>204.000 L.F.</b>		
APAC-Tennessee, Inc.		\$12.0000	\$2,448.00
Lehman-Roberts Company		\$25.7000	\$5,242.80
Standard Construction Company, Inc.		\$12.1000	\$2,468.40

		CONTRACT CNZ265	
		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	APAC-Tennessee, Inc.	\$185,000.0000	\$185,000.00
	Lehman-Roberts Company	\$245,000.0000	\$245,000.00
	Standard Construction Company, Inc.	\$310,000.0000	\$310,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>616.000 EACH</b>		
	APAC-Tennessee, Inc.	\$40.6000	\$25,009.60
	Lehman-Roberts Company	\$40.7200	\$25,083.52
	Standard Construction Company, Inc.	\$39.9000	\$24,578.40
<b>712-05.03</b>	<b>WARNING LIGHTS (TYPE C)</b>		
	<b>154.000 EACH</b>		
	APAC-Tennessee, Inc.	\$16.2400	\$2,500.96
	Lehman-Roberts Company	\$16.2900	\$2,508.66
	Standard Construction Company, Inc.	\$1.0500	\$161.70
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>2,118.000 S.F.</b>		
	APAC-Tennessee, Inc.	\$10.1500	\$21,497.70
	Lehman-Roberts Company	\$10.1800	\$21,561.24
	Standard Construction Company, Inc.	\$6.2500	\$13,237.50
<b>712-06.16</b>	<b>SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>		
	<b>4.000 EACH</b>		
	APAC-Tennessee, Inc.	\$502.4300	\$2,009.72
	Lehman-Roberts Company	\$503.8700	\$2,015.48
	Standard Construction Company, Inc.	\$577.5000	\$2,310.00
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>		
	<b>24.000 L.F.</b>		
	APAC-Tennessee, Inc.	\$25.3800	\$609.12
	Lehman-Roberts Company	\$25.4500	\$610.80
	Standard Construction Company, Inc.	\$15.7500	\$378.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>4.000 EACH</b>		
	APAC-Tennessee, Inc.	\$1,522.5000	\$6,090.00
	Lehman-Roberts Company	\$1,526.8700	\$6,107.48
	Standard Construction Company, Inc.	\$997.5000	\$3,990.00
<b>712-08.08</b>	<b>SPEED FEEDBACK SIGN ASSEMBLY</b>		
	<b>2.000 EACH</b>		
	APAC-Tennessee, Inc.	\$4,567.5000	\$9,135.00
	Lehman-Roberts Company	\$4,580.6000	\$9,161.20
	Standard Construction Company, Inc.	\$4,200.0000	\$8,400.00



		CONTRACT CNZ265	
		UNIT PRICE	EXTENSION
<b>712-08.09</b>	<b>DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>		
	<b>2.000 EACH</b>		
	APAC-Tennessee, Inc.	\$7,105.0000	\$14,210.00
	Lehman-Roberts Company	\$7,125.3800	\$14,250.76
	Standard Construction Company, Inc.	\$3,990.0000	\$7,980.00
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
	<b>75.000 DAY</b>		
	APAC-Tennessee, Inc.	\$812.0000	\$60,900.00
	Lehman-Roberts Company	\$814.3300	\$61,074.75
	Standard Construction Company, Inc.	\$1,102.5000	\$82,687.50
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>4.000 EACH</b>		
	APAC-Tennessee, Inc.	\$5,070.0000	\$20,280.00
	Lehman-Roberts Company	\$5,084.4700	\$20,337.88
	Standard Construction Company, Inc.	\$4,725.0000	\$18,900.00
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>1,292.000 EACH</b>		
	APAC-Tennessee, Inc.	\$50.5000	\$65,246.00
	Lehman-Roberts Company	\$50.3900	\$65,103.88
	Standard Construction Company, Inc.	\$51.5000	\$66,538.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>829.000 EACH</b>		
	APAC-Tennessee, Inc.	\$12.0000	\$9,948.00
	Lehman-Roberts Company	\$15.7100	\$13,023.59
	Standard Construction Company, Inc.	\$21.0000	\$17,409.00
<b>716-02.03</b>	<b>PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>		
	<b>154.000 L.F.</b>		
	APAC-Tennessee, Inc.	\$30.3000	\$4,666.20
	Lehman-Roberts Company	\$30.2400	\$4,656.96
	Standard Construction Company, Inc.	\$30.9000	\$4,758.60
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>2.000 EACH</b>		
	APAC-Tennessee, Inc.	\$353.5000	\$707.00
	Lehman-Roberts Company	\$352.7400	\$705.48
	Standard Construction Company, Inc.	\$360.5000	\$721.00
<b>716-02.07</b>	<b>PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>		
	<b>2,830.000 L.F.</b>		
	APAC-Tennessee, Inc.	\$30.3000	\$85,749.00
	Lehman-Roberts Company	\$30.2400	\$85,579.20
	Standard Construction Company, Inc.	\$30.9000	\$87,447.00

		CONTRACT CNZ265	
		UNIT PRICE	EXTENSION
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>2.000 EACH</b>		
APAC-Tennessee, Inc.		\$505.0000	\$1,010.00
Lehman-Roberts Company		\$503.9200	\$1,007.84
Standard Construction Company, Inc.		\$515.0000	\$1,030.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>9.000 EACH</b>		
APAC-Tennessee, Inc.		\$505.0000	\$4,545.00
Lehman-Roberts Company		\$503.9200	\$4,535.28
Standard Construction Company, Inc.		\$515.0000	\$4,635.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>9.000 EACH</b>		
APAC-Tennessee, Inc.		\$454.5000	\$4,090.50
Lehman-Roberts Company		\$453.5300	\$4,081.77
Standard Construction Company, Inc.		\$463.5000	\$4,171.50
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>4.000 EACH</b>		
APAC-Tennessee, Inc.		\$505.0000	\$2,020.00
Lehman-Roberts Company		\$503.9200	\$2,015.68
Standard Construction Company, Inc.		\$515.0000	\$2,060.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>12.000 L.M.</b>		
APAC-Tennessee, Inc.		\$3,636.0000	\$43,632.00
Lehman-Roberts Company		\$3,628.2000	\$43,538.40
Standard Construction Company, Inc.		\$3,708.0000	\$44,496.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>13.400 L.M.</b>		
APAC-Tennessee, Inc.		\$9,191.0000	\$123,159.40
Lehman-Roberts Company		\$9,171.2900	\$122,895.29
Standard Construction Company, Inc.		\$9,373.0000	\$125,598.20
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>1,212.000 L.F.</b>		
APAC-Tennessee, Inc.		\$4.1400	\$5,017.68
Lehman-Roberts Company		\$4.1300	\$5,005.56
Standard Construction Company, Inc.		\$4.2000	\$5,090.40
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>669.000 L.F.</b>		
APAC-Tennessee, Inc.		\$4.1400	\$2,769.66
Lehman-Roberts Company		\$4.1300	\$2,762.97
Standard Construction Company, Inc.		\$4.2000	\$2,809.80

		UNIT PRICE	EXTENSION
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>6,466.000 L.F.</b>		
APAC-Tennessee, Inc.		\$4.1400	\$26,769.24
Lehman-Roberts Company		\$4.1300	\$26,704.58
Standard Construction Company, Inc.		\$4.2000	\$27,157.20
<b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>			
	<b>1,627.000 L.F.</b>		
APAC-Tennessee, Inc.		\$15.1500	\$24,649.05
Lehman-Roberts Company		\$15.1200	\$24,600.24
Standard Construction Company, Inc.		\$15.4500	\$25,137.15
<b>716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>			
	<b>1,348.000 L.F.</b>		
APAC-Tennessee, Inc.		\$15.1500	\$20,422.20
Lehman-Roberts Company		\$15.1200	\$20,381.76
Standard Construction Company, Inc.		\$15.4500	\$20,826.60
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
APAC-Tennessee, Inc.		\$220,000.0000	\$220,000.00
Lehman-Roberts Company		\$195,000.0000	\$195,000.00
Standard Construction Company, Inc.		\$295,000.0000	\$295,000.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>165.000 L.F.</b>		
APAC-Tennessee, Inc.		\$30.6000	\$5,049.00
Lehman-Roberts Company		\$30.2400	\$4,989.60
Standard Construction Company, Inc.		\$31.5000	\$5,197.50
<b>730-14.02 SAW SLOT</b>			
	<b>675.000 L.F.</b>		
APAC-Tennessee, Inc.		\$8.1600	\$5,508.00
Lehman-Roberts Company		\$20.1600	\$13,608.00
Standard Construction Company, Inc.		\$8.4000	\$5,670.00
<b>730-14.03 LOOP WIRE</b>			
	<b>1,000.000 L.F.</b>		
APAC-Tennessee, Inc.		\$2.0400	\$2,040.00
Lehman-Roberts Company		\$2.0200	\$2,020.00
Standard Construction Company, Inc.		\$2.1000	\$2,100.00

**SUB-TOTAL ROADWAY**

APAC-Tennessee, Inc.	\$3,436,909.53
Lehman-Roberts Company	\$3,763,867.82
Standard Construction Company, Inc.	\$4,020,662.70

**TOTAL CONTRACT**

APAC-Tennessee, Inc.	\$3,436,909.53
Lehman-Roberts Company	\$3,763,867.82
Standard Construction Company, Inc.	\$4,020,662.70

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

SHELBY COUNTY (Contract No. CNZ264 Call 023)

NH-I-55-1(139),79I055-F8-009,79I055-M3-010

THE RESURFACING ON I-55 FROM NEAR MILL BRANCH ROAD (L.M. 3.56) TO I-240 (L.M. 5.74), INCLUDING BRIDGE EXPANSION JOINT REPAIRS AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 2.180 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 24, 2026

---

	TOTAL CONTRACT
APAC-Tennessee, Inc.	\$5,733,000.02
Lehman-Roberts Company	\$7,550,041.48

		CONTRACT CNZ264	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>1,607.000 S.Y.</b>		
APAC-Tennessee, Inc.		\$43.0000	\$69,101.00
Lehman-Roberts Company		\$62.2000	\$99,955.40
<b>203-06 WATER</b>			
	<b>3.000 M.G.</b>		
APAC-Tennessee, Inc.		\$346.6400	\$1,039.92
Lehman-Roberts Company		\$19.9500	\$59.85
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>4.700 L.M.</b>		
APAC-Tennessee, Inc.		\$1,700.0000	\$7,990.00
Lehman-Roberts Company		\$3,195.0000	\$15,016.50
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>391.000 TON</b>		
APAC-Tennessee, Inc.		\$79.0000	\$30,889.00
Lehman-Roberts Company		\$108.8500	\$42,560.35
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>739.000 TON</b>		
APAC-Tennessee, Inc.		\$220.0000	\$162,580.00
Lehman-Roberts Company		\$200.0000	\$147,800.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>91.000 TON</b>		
APAC-Tennessee, Inc.		\$681.0000	\$61,971.00
Lehman-Roberts Company		\$1,395.0000	\$126,945.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>2,692.000 TON</b>		
APAC-Tennessee, Inc.		\$164.5000	\$442,834.00
Lehman-Roberts Company		\$157.5000	\$423,990.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>20.200 L.M.</b>		
APAC-Tennessee, Inc.		\$2,750.0000	\$55,550.00
Lehman-Roberts Company		\$3,778.8200	\$76,332.16
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>11,137.000 TON</b>		
APAC-Tennessee, Inc.		\$164.0000	\$1,826,468.00
Lehman-Roberts Company		\$160.0000	\$1,781,920.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>8.200 L.M.</b>		
APAC-Tennessee, Inc.		\$3,010.0000	\$24,682.00
Lehman-Roberts Company		\$2,860.3200	\$23,454.62

		CONTRACT CNZ264		
		UNIT PRICE	EXTENSION	
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>				
	<b>13,699.000 TON</b>			
APAC-Tennessee, Inc.		\$23.0000	\$315,077.00	
Lehman-Roberts Company		\$40.0000	\$547,960.00	
<b>712-01 TRAFFIC CONTROL</b>				
	<b>1.000 LS</b>			
APAC-Tennessee, Inc.		\$370,500.0000	\$370,500.00	
Lehman-Roberts Company		\$775,000.0000	\$775,000.00	
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>				
	<b>1,098.679 EACH</b>			
APAC-Tennessee, Inc.		\$40.6000	\$44,606.37	
Lehman-Roberts Company		\$43.6200	\$47,924.38	
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>				
	<b>333.000 EACH</b>			
APAC-Tennessee, Inc.		\$16.2400	\$5,407.92	
Lehman-Roberts Company		\$17.4500	\$5,810.85	
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>				
	<b>242.000 EACH</b>			
APAC-Tennessee, Inc.		\$16.2400	\$3,930.08	
Lehman-Roberts Company		\$17.4500	\$4,222.90	
<b>712-06 SIGNS (CONSTRUCTION)</b>				
	<b>2,886.000 S.F.</b>			
APAC-Tennessee, Inc.		\$10.1500	\$29,292.90	
Lehman-Roberts Company		\$10.9000	\$31,457.40	
<b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>				
	<b>4.000 EACH</b>			
APAC-Tennessee, Inc.		\$502.4300	\$2,009.72	
Lehman-Roberts Company		\$539.7800	\$2,159.12	
<b>712-08.03 ARROW BOARD (TYPE C)</b>				
	<b>8.000 EACH</b>			
APAC-Tennessee, Inc.		\$1,522.5000	\$12,180.00	
Lehman-Roberts Company		\$1,635.6900	\$13,085.52	
<b>712-08.08 SPEED FEEDBACK SIGN ASSEMBLY</b>				
	<b>2.000 EACH</b>			
APAC-Tennessee, Inc.		\$4,567.5000	\$9,135.00	
Lehman-Roberts Company		\$4,907.0700	\$9,814.14	
<b>712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>				
	<b>13.000 EACH</b>			
APAC-Tennessee, Inc.		\$5,582.5000	\$72,572.50	
Lehman-Roberts Company		\$5,997.5200	\$77,967.76	

		CONTRACT	CNZ264
		UNIT PRICE	EXTENSION
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
	<b>46.000 DAY</b>		
	APAC-Tennessee, Inc.	\$812.0000	\$37,352.00
	Lehman-Roberts Company	\$872.3700	\$40,129.02
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>6.000 EACH</b>		
	APAC-Tennessee, Inc.	\$5,070.0000	\$30,420.00
	Lehman-Roberts Company	\$5,446.8400	\$32,681.04
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>28.000 EACH</b>		
	APAC-Tennessee, Inc.	\$50.5000	\$1,414.00
	Lehman-Roberts Company	\$53.9800	\$1,511.44
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>1,550.000 EACH</b>		
	APAC-Tennessee, Inc.	\$50.5000	\$78,275.00
	Lehman-Roberts Company	\$53.9800	\$83,669.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>1,476.000 EACH</b>		
	APAC-Tennessee, Inc.	\$12.0000	\$17,712.00
	Lehman-Roberts Company	\$18.6500	\$27,527.40
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>24.000 L.F.</b>		
	APAC-Tennessee, Inc.	\$50.5000	\$1,212.00
	Lehman-Roberts Company	\$53.9800	\$1,295.52
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>2.000 EACH</b>		
	APAC-Tennessee, Inc.	\$353.5000	\$707.00
	Lehman-Roberts Company	\$377.8800	\$755.76
<b>716-02.07</b>	<b>PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>		
	<b>2,779.000 L.F.</b>		
	APAC-Tennessee, Inc.	\$30.3000	\$84,203.70
	Lehman-Roberts Company	\$32.3900	\$90,011.81
<b>716-02.09</b>	<b>PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>		
	<b>41.000 L.F.</b>		
	APAC-Tennessee, Inc.	\$51.5100	\$2,111.91
	Lehman-Roberts Company	\$55.0600	\$2,257.46
<b>716-03.01</b>	<b>PLASTIC WORD PAVEMENT MARKING (ONLY)</b>		
	<b>2.000 EACH</b>		
	APAC-Tennessee, Inc.	\$505.0000	\$1,010.00
	Lehman-Roberts Company	\$539.8300	\$1,079.66



		CONTRACT CNZ264	
		UNIT PRICE	EXTENSION
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>10.000 EACH</b>		
APAC-Tennessee, Inc.		\$505.0000	\$5,050.00
Lehman-Roberts Company		\$539.8300	\$5,398.30
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>334.000 L.F.</b>		
APAC-Tennessee, Inc.		\$17.1700	\$5,734.78
Lehman-Roberts Company		\$18.3500	\$6,128.90
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>3.000 EACH</b>		
APAC-Tennessee, Inc.		\$505.0000	\$1,515.00
Lehman-Roberts Company		\$539.8300	\$1,619.49
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>			
	<b>1.000 EACH</b>		
APAC-Tennessee, Inc.		\$505.0000	\$505.00
Lehman-Roberts Company		\$539.8300	\$539.83
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>6.000 EACH</b>		
APAC-Tennessee, Inc.		\$505.0000	\$3,030.00
Lehman-Roberts Company		\$539.8300	\$3,238.98
<b>716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)</b>			
	<b>14.000 EACH</b>		
APAC-Tennessee, Inc.		\$328.2500	\$4,595.50
Lehman-Roberts Company		\$350.8900	\$4,912.46
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>1.000 EACH</b>		
APAC-Tennessee, Inc.		\$505.0000	\$505.00
Lehman-Roberts Company		\$539.8300	\$539.83
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>17.200 L.M.</b>		
APAC-Tennessee, Inc.		\$3,939.0000	\$67,750.80
Lehman-Roberts Company		\$4,210.6800	\$72,423.70
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>15.500 L.M.</b>		
APAC-Tennessee, Inc.		\$9,393.0000	\$145,591.50
Lehman-Roberts Company		\$10,040.8600	\$155,633.33
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>8,786.000 L.F.</b>		
APAC-Tennessee, Inc.		\$4.0400	\$35,495.44
Lehman-Roberts Company		\$4.3200	\$37,955.52

		UNIT PRICE	EXTENSION
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>1,084.000 L.F.</b>		
APAC-Tennessee, Inc.		\$4.0400	\$4,379.36
Lehman-Roberts Company		\$4.3200	\$4,682.88
<b>716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)</b>			
	<b>2,148.000 L.F.</b>		
APAC-Tennessee, Inc.		\$15.1500	\$32,542.20
Lehman-Roberts Company		\$16.1900	\$34,776.12
<b>716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>			
	<b>8,719.000 L.F.</b>		
APAC-Tennessee, Inc.		\$15.1500	\$132,092.85
Lehman-Roberts Company		\$16.1900	\$141,160.61
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
APAC-Tennessee, Inc.		\$215,000.0000	\$215,000.00
Lehman-Roberts Company		\$750,000.0000	\$750,000.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>30.000 L.F.</b>		
APAC-Tennessee, Inc.		\$30.6000	\$918.00
Lehman-Roberts Company		\$48.5800	\$1,457.40
<b>730-14.02 SAW SLOT</b>			
	<b>425.000 L.F.</b>		
APAC-Tennessee, Inc.		\$8.1600	\$3,468.00
Lehman-Roberts Company		\$21.5900	\$9,175.75
<b>730-14.03 LOOP WIRE</b>			
	<b>810.000 L.F.</b>		
APAC-Tennessee, Inc.		\$2.0400	\$1,652.40
Lehman-Roberts Company		\$2.1600	\$1,749.60

		CONTRACT CNZ264	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
		1,296.000 L.F.	
APAC-Tennessee, Inc.		\$221.2700	\$286,765.92
Lehman-Roberts Company		\$559.1800	\$724,697.28
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
		5.000 S.Y.	
APAC-Tennessee, Inc.		\$1,078.9500	\$5,394.75
Lehman-Roberts Company		\$898.0800	\$4,490.40
604-10.53 CONCRETE REPAIRS			
		58.000 S.Y.	
APAC-Tennessee, Inc.		\$1,150.0000	\$66,700.00
Lehman-Roberts Company		\$898.0800	\$52,088.64
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
		26,905.000 S.Y.	
APAC-Tennessee, Inc.		\$33.9000	\$912,079.50
Lehman-Roberts Company		\$37.2800	\$1,003,018.40

**SUB-TOTAL ROADWAY**

APAC-Tennessee, Inc.	\$4,462,059.85
Lehman-Roberts Company	\$5,765,746.76

**SUB-TOTAL BRIDGE**

APAC-Tennessee, Inc.	\$1,270,940.17
Lehman-Roberts Company	\$1,784,294.72

**TOTAL CONTRACT**

APAC-Tennessee, Inc.	\$5,733,000.02
Lehman-Roberts Company	\$7,550,041.48

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

SHELBY COUNTY (Contract No. CNZ275 Call 024)

R-NH-385(33),79185-3232-14

THE EXPANSION OF THE SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM (ITS) ON S.R. 385 FROM NEAR MILE MARKER 7 (L.M. 6.9) IN SHELBY COUNTY CROSSING INTO FAYETTE COUNTY NEAR I-269 (L.M. 15.8).

PROJECT LENGTH - 8.860 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 8, 2027

---

TOTAL CONTRACT	
Shelby Electric Company, Inc.	\$5,745,705.86
Stansell Electric Company, Inc.	\$6,806,764.25
Lumin8 Transportation Technologies, LLC	\$7,087,211.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Shelby Electric Company, Inc.	\$24,000.0000	\$24,000.00
	Stansell Electric Company, Inc.	\$25,000.0000	\$25,000.00
	Lumin8 Transportation Technologies, LLC	\$31,255.0000	\$31,255.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
	<b>11.000 C.Y.</b>		
	Shelby Electric Company, Inc.	\$15.2300	\$167.53
	Stansell Electric Company, Inc.	\$130.0000	\$1,430.00
	Lumin8 Transportation Technologies, LLC	\$485.0000	\$5,335.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>110.000 C.Y.</b>		
	Shelby Electric Company, Inc.	\$17.4200	\$1,916.20
	Stansell Electric Company, Inc.	\$80.0000	\$8,800.00
	Lumin8 Transportation Technologies, LLC	\$353.0000	\$38,830.00
<b>209-09.01</b>	<b>SANDBAGS</b>		
	<b>96.000 BAG</b>		
	Shelby Electric Company, Inc.	\$8.4000	\$806.40
	Stansell Electric Company, Inc.	\$5.2000	\$499.20
	Lumin8 Transportation Technologies, LLC	\$49.0000	\$4,704.00
<b>209-20.03</b>	<b>POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>		
	<b>784.000 S.Y.</b>		
	Shelby Electric Company, Inc.	\$9.6000	\$7,526.40
	Stansell Electric Company, Inc.	\$13.0000	\$10,192.00
	Lumin8 Transportation Technologies, LLC	\$12.5000	\$9,800.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>3.000 TON</b>		
	Shelby Electric Company, Inc.	\$60.8900	\$182.67
	Stansell Electric Company, Inc.	\$832.0000	\$2,496.00
	Lumin8 Transportation Technologies, LLC	\$1,775.0000	\$5,325.00
<b>705-04.09</b>	<b>EARTH PAD FOR TYPE 38 GR END TREATMENT</b>		
	<b>6.000 EACH</b>		
	Shelby Electric Company, Inc.	\$1,440.0000	\$8,640.00
	Stansell Electric Company, Inc.	\$1,580.0000	\$9,480.00
	Lumin8 Transportation Technologies, LLC	\$1,578.0000	\$9,468.00
<b>705-06.01</b>	<b>W BEAM GR (TYPE 2) MASH TL-3</b>		
	<b>1,487.500 L.F.</b>		
	Shelby Electric Company, Inc.	\$37.2000	\$55,335.00
	Stansell Electric Company, Inc.	\$41.0000	\$60,987.50
	Lumin8 Transportation Technologies, LLC	\$59.2000	\$88,060.00

		CONTRACT CNZ275	
		UNIT PRICE	EXTENSION
<b>705-06.10</b>	<b>GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>		
	<b>7.000 EACH</b>		
	Shelby Electric Company, Inc.	\$1,662.0000	\$11,634.00
	Stansell Electric Company, Inc.	\$1,820.0000	\$12,740.00
	Lumin8 Transportation Technologies, LLC	\$3,395.0000	\$23,765.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>6.000 EACH</b>		
	Shelby Electric Company, Inc.	\$4,080.0000	\$24,480.00
	Stansell Electric Company, Inc.	\$4,475.0000	\$26,850.00
	Lumin8 Transportation Technologies, LLC	\$5,127.0000	\$30,762.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>10.000 L.F.</b>		
	Shelby Electric Company, Inc.	\$12.0000	\$120.00
	Stansell Electric Company, Inc.	\$13.0000	\$130.00
	Lumin8 Transportation Technologies, LLC	\$1.6000	\$16.00
<b>707-08.11</b>	<b>HIGH-VISIBILITY CONSTRUCTION FENCE</b>		
	<b>2,375.000 L.F.</b>		
	Shelby Electric Company, Inc.	\$4.2000	\$9,975.00
	Stansell Electric Company, Inc.	\$2.3000	\$5,462.50
	Lumin8 Transportation Technologies, LLC	\$5.7500	\$13,656.25
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Shelby Electric Company, Inc.	\$54,000.0000	\$54,000.00
	Stansell Electric Company, Inc.	\$200,000.0000	\$200,000.00
	Lumin8 Transportation Technologies, LLC	\$335,120.0000	\$335,120.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>2,100.000 L.F.</b>		
	Shelby Electric Company, Inc.	\$72.0000	\$151,200.00
	Stansell Electric Company, Inc.	\$60.0000	\$126,000.00
	Lumin8 Transportation Technologies, LLC	\$50.5000	\$106,050.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>7.000 EACH</b>		
	Shelby Electric Company, Inc.	\$11,400.0000	\$79,800.00
	Stansell Electric Company, Inc.	\$12,350.0000	\$86,450.00
	Lumin8 Transportation Technologies, LLC	\$14,995.0000	\$104,965.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>200.000 EACH</b>		
	Shelby Electric Company, Inc.	\$48.0000	\$9,600.00
	Stansell Electric Company, Inc.	\$52.0000	\$10,400.00
	Lumin8 Transportation Technologies, LLC	\$63.1000	\$12,620.00

		CONTRACT CNZ275	
		UNIT PRICE	EXTENSION
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>42.000 EACH</b>		
Shelby Electric Company, Inc.		\$17.4000	\$730.80
Stansell Electric Company, Inc.		\$19.0000	\$798.00
Lumin8 Transportation Technologies, LLC		\$22.9000	\$961.80
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>200.000 EACH</b>		
Shelby Electric Company, Inc.		\$30.0000	\$6,000.00
Stansell Electric Company, Inc.		\$32.5000	\$6,500.00
Lumin8 Transportation Technologies, LLC		\$39.4500	\$7,890.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,296.000 S.F.</b>		
Shelby Electric Company, Inc.		\$8.5800	\$11,119.68
Stansell Electric Company, Inc.		\$9.3000	\$12,052.80
Lumin8 Transportation Technologies, LLC		\$11.3000	\$14,644.80
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Shelby Electric Company, Inc.		\$1,680.0000	\$3,360.00
Stansell Electric Company, Inc.		\$1,825.0000	\$3,650.00
Lumin8 Transportation Technologies, LLC		\$2,210.0000	\$4,420.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>6.000 DAY</b>		
Shelby Electric Company, Inc.		\$1,500.0000	\$9,000.00
Stansell Electric Company, Inc.		\$1,630.0000	\$9,780.00
Lumin8 Transportation Technologies, LLC		\$1,975.0000	\$11,850.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Shelby Electric Company, Inc.		\$12,000.0000	\$36,000.00
Stansell Electric Company, Inc.		\$13,000.0000	\$39,000.00
Lumin8 Transportation Technologies, LLC		\$15,775.0000	\$47,325.00
<b>714-08.11 LIGHT STANDARDS (30 FT POLE HEIGHT)</b>			
	<b>3.000 EACH</b>		
Shelby Electric Company, Inc.		\$8,434.8000	\$25,304.40
Stansell Electric Company, Inc.		\$6,280.0000	\$18,840.00
Lumin8 Transportation Technologies, LLC		\$5,700.0000	\$17,100.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$273,605.0400	\$273,605.04
Stansell Electric Company, Inc.		\$678,700.0000	\$678,700.00
Lumin8 Transportation Technologies, LLC		\$194,637.0000	\$194,637.00



		CONTRACT	CNZ275
		UNIT PRICE	EXTENSION
<b>725-20.01</b>	<b>CCTV POLE &amp; FOUNDATION (50FT POLE W/LWRNG DVICE)</b>		
	<b>4.000 EACH</b>		
	Shelby Electric Company, Inc.	\$37,511.8900	\$150,047.56
	Stansell Electric Company, Inc.	\$41,550.0000	\$166,200.00
	Lumin8 Transportation Technologies, LLC	\$42,215.0000	\$168,860.00
<b>725-20.02</b>	<b>CCTV POLE &amp; FOUNDATION (80FT POLE W/LWRNG DVICE)</b>		
	<b>6.000 EACH</b>		
	Shelby Electric Company, Inc.	\$76,136.9600	\$456,821.76
	Stansell Electric Company, Inc.	\$55,200.0000	\$331,200.00
	Lumin8 Transportation Technologies, LLC	\$59,370.0000	\$356,220.00
<b>725-20.09</b>	<b>MAINTENANCE WORK PAD (CONCRETE PAD)</b>		
	<b>5.000 EACH</b>		
	Shelby Electric Company, Inc.	\$1,835.8000	\$9,179.00
	Stansell Electric Company, Inc.	\$1,500.0000	\$7,500.00
	Lumin8 Transportation Technologies, LLC	\$828.0000	\$4,140.00
<b>725-20.10</b>	<b>MAINTENANCE WORK PAD (WOOD PLATFORM)</b>		
	<b>5.000 EACH</b>		
	Shelby Electric Company, Inc.	\$1,353.1800	\$6,765.90
	Stansell Electric Company, Inc.	\$1,500.0000	\$7,500.00
	Lumin8 Transportation Technologies, LLC	\$6,145.0000	\$30,725.00
<b>725-20.22</b>	<b>STEEL OVERHEAD SIGN STRUCTURE (SPANS 51FT TO 70FT)</b>		
	<b>3.000 EACH</b>		
	Shelby Electric Company, Inc.	\$100,972.9300	\$302,918.79
	Stansell Electric Company, Inc.	\$175,000.0000	\$525,000.00
	Lumin8 Transportation Technologies, LLC	\$184,385.0000	\$553,155.00
<b>725-20.43</b>	<b>PULL BOX (TYPE C)</b>		
	<b>58.000 EACH</b>		
	Shelby Electric Company, Inc.	\$1,610.8000	\$93,426.40
	Stansell Electric Company, Inc.	\$2,050.0000	\$118,900.00
	Lumin8 Transportation Technologies, LLC	\$1,610.0000	\$93,380.00
<b>725-20.44</b>	<b>PULL BOX (TYPE D)</b>		
	<b>66.000 EACH</b>		
	Shelby Electric Company, Inc.	\$2,660.8700	\$175,617.42
	Stansell Electric Company, Inc.	\$4,300.0000	\$283,800.00
	Lumin8 Transportation Technologies, LLC	\$4,320.0000	\$285,120.00
<b>725-20.45</b>	<b>PULL BOX (TYPE E)</b>		
	<b>14.000 EACH</b>		
	Shelby Electric Company, Inc.	\$3,880.9300	\$54,333.02
	Stansell Electric Company, Inc.	\$5,000.0000	\$70,000.00
	Lumin8 Transportation Technologies, LLC	\$5,052.0000	\$70,728.00

		CONTRACT CNZ275	
		UNIT PRICE	EXTENSION
<b>725-20.55 CABLE (1/C #6 AWG.)</b>			
	<b>4,770.000 L.F.</b>		
Shelby Electric Company, Inc.		\$2.2000	\$10,494.00
Stansell Electric Company, Inc.		\$2.5000	\$11,925.00
Lumin8 Transportation Technologies, LLC		\$2.0500	\$9,778.50
<b>725-20.56 CABLE (1/C #4 AWG.)</b>			
	<b>6,180.000 L.F.</b>		
Shelby Electric Company, Inc.		\$3.0000	\$18,540.00
Stansell Electric Company, Inc.		\$3.3000	\$20,394.00
Lumin8 Transportation Technologies, LLC		\$2.2500	\$13,905.00
<b>725-20.57 CABLE (1/C #2 AWG.)</b>			
	<b>16,215.000 L.F.</b>		
Shelby Electric Company, Inc.		\$4.4000	\$71,346.00
Stansell Electric Company, Inc.		\$4.4000	\$71,346.00
Lumin8 Transportation Technologies, LLC		\$3.3000	\$53,509.50
<b>725-20.60 CABLE (1/C #3/0 AWG.)</b>			
	<b>24,370.000 L.F.</b>		
Shelby Electric Company, Inc.		\$8.5700	\$208,850.90
Stansell Electric Company, Inc.		\$8.7000	\$212,019.00
Lumin8 Transportation Technologies, LLC		\$6.5500	\$159,623.50
<b>725-20.71 ELECTRICAL CONNECTION</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$70,044.0000	\$70,044.00
Stansell Electric Company, Inc.		\$66,000.0000	\$66,000.00
Lumin8 Transportation Technologies, LLC		\$99,950.0000	\$99,950.00
<b>725-20.91 CCTV CAMERA SYSTEM (PAN TILT &amp; ZOOM)</b>			
	<b>16.000 EACH</b>		
Shelby Electric Company, Inc.		\$4,820.5300	\$77,128.48
Stansell Electric Company, Inc.		\$6,700.0000	\$107,200.00
Lumin8 Transportation Technologies, LLC		\$5,840.0000	\$93,440.00
<b>725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)</b>			
	<b>3.000 EACH</b>		
Shelby Electric Company, Inc.		\$118,664.4000	\$355,993.20
Stansell Electric Company, Inc.		\$125,000.0000	\$375,000.00
Lumin8 Transportation Technologies, LLC		\$141,745.0000	\$425,235.00
<b>725-21.11 NETWORK SWITCH (TYPE A)</b>			
	<b>13.000 EACH</b>		
Shelby Electric Company, Inc.		\$14,420.4000	\$187,465.20
Stansell Electric Company, Inc.		\$28,000.0000	\$364,000.00
Lumin8 Transportation Technologies, LLC		\$10,287.0000	\$133,731.00

		CONTRACT CNZ275	
		UNIT PRICE	EXTENSION
<b>725-21.12 NETWORK SWITCH (TYPE B)</b>			
	<b>1.000 EACH</b>		
Shelby Electric Company, Inc.		\$195,991.1900	\$195,991.19
Stansell Electric Company, Inc.		\$88,000.0000	\$88,000.00
Lumin8 Transportation Technologies, LLC		\$195,945.0000	\$195,945.00
<b>725-21.43 DEMARCATION SITE (OVERHEAD POWER)</b>			
	<b>3.000 EACH</b>		
Shelby Electric Company, Inc.		\$5,736.7100	\$17,210.13
Stansell Electric Company, Inc.		\$12,500.0000	\$37,500.00
Lumin8 Transportation Technologies, LLC		\$30,015.0000	\$90,045.00
<b>725-21.44 DEMARCATION SITE (UNDERGROUND POWER)</b>			
	<b>5.000 EACH</b>		
Shelby Electric Company, Inc.		\$6,864.9800	\$34,324.90
Stansell Electric Company, Inc.		\$15,200.0000	\$76,000.00
Lumin8 Transportation Technologies, LLC		\$25,175.0000	\$125,875.00
<b>725-21.71 TRANSFORMER TYPE A (10KVA)</b>			
	<b>3.000 EACH</b>		
Shelby Electric Company, Inc.		\$3,844.8000	\$11,534.40
Stansell Electric Company, Inc.		\$8,300.0000	\$24,900.00
Lumin8 Transportation Technologies, LLC		\$11,523.0000	\$34,569.00
<b>725-21.73 TRANSFORMER (1.5KVA)</b>			
	<b>5.000 EACH</b>		
Shelby Electric Company, Inc.		\$975.9000	\$4,879.50
Stansell Electric Company, Inc.		\$8,300.0000	\$41,500.00
Lumin8 Transportation Technologies, LLC		\$5,110.0000	\$25,550.00
<b>725-21.85 UNINTERRUPTIBLE POWER SUPPLY</b>			
	<b>13.000 EACH</b>		
Shelby Electric Company, Inc.		\$8,116.5800	\$105,515.54
Stansell Electric Company, Inc.		\$3,800.0000	\$49,400.00
Lumin8 Transportation Technologies, LLC		\$10,830.0000	\$140,790.00
<b>725-21.87 ENVIRONMENTAL SENSOR COMM CABLE</b>			
	<b>200.000 L.F.</b>		
Shelby Electric Company, Inc.		\$13.0600	\$2,612.00
Stansell Electric Company, Inc.		\$4.2000	\$840.00
Lumin8 Transportation Technologies, LLC		\$7.9000	\$1,580.00
<b>725-21.91 RADAR DETECTION SYSTEM</b>			
	<b>7.000 EACH</b>		
Shelby Electric Company, Inc.		\$15,092.8900	\$105,650.23
Stansell Electric Company, Inc.		\$17,000.0000	\$119,000.00
Lumin8 Transportation Technologies, LLC		\$15,765.0000	\$110,355.00

		CONTRACT CNZ275	
		UNIT PRICE	EXTENSION
<b>725-21.96 RDS COMM CABLE</b>			
	<b>865.000 L.F.</b>		
Shelby Electric Company, Inc.		\$10.0400	\$8,684.60
Stansell Electric Company, Inc.		\$4.0000	\$3,460.00
Lumin8 Transportation Technologies, LLC		\$7.9000	\$6,833.50
<b>725-22.13 ENVIRONMENTAL SENSOR (PVMT TEMP &amp; PRECIP)</b>			
	<b>4.000 EACH</b>		
Shelby Electric Company, Inc.		\$30,846.2200	\$123,384.88
Stansell Electric Company, Inc.		\$33,500.0000	\$134,000.00
Lumin8 Transportation Technologies, LLC		\$89,657.0000	\$358,628.00
<b>725-22.22 CONDUIT BANK (TYPE 2)</b>			
	<b>495.000 L.F.</b>		
Shelby Electric Company, Inc.		\$16.0000	\$7,920.00
Stansell Electric Company, Inc.		\$5.0000	\$2,475.00
Lumin8 Transportation Technologies, LLC		\$9.2500	\$4,578.75
<b>725-22.24 CONDUIT BANK (TYPE 4)</b>			
	<b>32,285.000 L.F.</b>		
Shelby Electric Company, Inc.		\$17.0600	\$550,782.10
Stansell Electric Company, Inc.		\$6.8500	\$221,152.25
Lumin8 Transportation Technologies, LLC		\$15.6500	\$505,260.25
<b>725-22.32 CONDUIT BANK BORED (TYPE 2)</b>			
	<b>1,525.000 L.F.</b>		
Shelby Electric Company, Inc.		\$22.9700	\$35,029.25
Stansell Electric Company, Inc.		\$20.0000	\$30,500.00
Lumin8 Transportation Technologies, LLC		\$42.4500	\$64,736.25
<b>725-22.34 CONDUIT BANK BORED (TYPE 4)</b>			
	<b>12,360.000 L.F.</b>		
Shelby Electric Company, Inc.		\$25.7200	\$317,899.20
Stansell Electric Company, Inc.		\$25.0000	\$309,000.00
Lumin8 Transportation Technologies, LLC		\$45.6500	\$564,234.00
<b>725-22.50 DMS CONDUIT BANK</b>			
	<b>225.000 L.F.</b>		
Shelby Electric Company, Inc.		\$30.0700	\$6,765.75
Stansell Electric Company, Inc.		\$12.0000	\$2,700.00
Lumin8 Transportation Technologies, LLC		\$19.8000	\$4,455.00
<b>725-22.71 2IN CONDUIT</b>			
	<b>2,055.000 L.F.</b>		
Shelby Electric Company, Inc.		\$15.2000	\$31,236.00
Stansell Electric Company, Inc.		\$17.0000	\$34,935.00
Lumin8 Transportation Technologies, LLC		\$8.6500	\$17,775.75

		CONTRACT CNZ275	
		UNIT PRICE	EXTENSION
<b>725-22.72 2IN CONDUIT BORED</b>			
	<b>1,295.000 L.F.</b>		
Shelby Electric Company, Inc.		\$18.2600	\$23,646.70
Stansell Electric Company, Inc.		\$30.0000	\$38,850.00
Lumin8 Transportation Technologies, LLC		\$32.3000	\$41,828.50
<b>725-22.74 2IN CONDUIT W/BANK</b>			
	<b>5,700.000 L.F.</b>		
Shelby Electric Company, Inc.		\$5.1400	\$29,298.00
Stansell Electric Company, Inc.		\$3.5000	\$19,950.00
Lumin8 Transportation Technologies, LLC		\$2.8500	\$16,245.00
<b>725-22.75 2IN CONDUIT BORED W/BANK</b>			
	<b>4,005.000 L.F.</b>		
Shelby Electric Company, Inc.		\$10.6800	\$42,773.40
Stansell Electric Company, Inc.		\$6.9000	\$27,634.50
Lumin8 Transportation Technologies, LLC		\$8.6500	\$34,643.25
<b>725-22.78 3IN CONDUIT</b>			
	<b>70.000 L.F.</b>		
Shelby Electric Company, Inc.		\$21.8500	\$1,529.50
Stansell Electric Company, Inc.		\$21.0000	\$1,470.00
Lumin8 Transportation Technologies, LLC		\$9.4500	\$661.50
<b>725-22.80 3IN CONDUIT W/BANK</b>			
	<b>460.000 L.F.</b>		
Shelby Electric Company, Inc.		\$10.8600	\$4,995.60
Stansell Electric Company, Inc.		\$4.7000	\$2,162.00
Lumin8 Transportation Technologies, LLC		\$4.2500	\$1,955.00
<b>725-22.81 3IN CONDUIT BORED W/BANK</b>			
	<b>970.000 L.F.</b>		
Shelby Electric Company, Inc.		\$20.0800	\$19,477.60
Stansell Electric Company, Inc.		\$36.0000	\$34,920.00
Lumin8 Transportation Technologies, LLC		\$15.8500	\$15,374.50
<b>725-23.01 ITS CABLE MARKER</b>			
	<b>107.000 EACH</b>		
Shelby Electric Company, Inc.		\$161.8600	\$17,319.02
Stansell Electric Company, Inc.		\$125.0000	\$13,375.00
Lumin8 Transportation Technologies, LLC		\$50.0500	\$5,355.35
<b>725-23.16 FIBER OPTIC CABLE (144F)</b>			
	<b>49,235.000 L.F.</b>		
Shelby Electric Company, Inc.		\$3.9000	\$192,016.50
Stansell Electric Company, Inc.		\$3.5000	\$172,322.50
Lumin8 Transportation Technologies, LLC		\$2.6500	\$130,472.75

		CONTRACT CNZ275	
		UNIT PRICE	EXTENSION
<b>725-23.21 FIBER OPTIC DROP CABLE (12 F)</b>			
	<b>4,700.000 L.F.</b>		
Shelby Electric Company, Inc.		\$1.6600	\$7,802.00
Stansell Electric Company, Inc.		\$4.0000	\$18,800.00
Lumin8 Transportation Technologies, LLC		\$1.7500	\$8,225.00
<b>725-23.26 FIBER OPTIC CLOSURE (12 F)</b>			
	<b>8.000 EACH</b>		
Shelby Electric Company, Inc.		\$1,245.5900	\$9,964.72
Stansell Electric Company, Inc.		\$750.0000	\$6,000.00
Lumin8 Transportation Technologies, LLC		\$895.0000	\$7,160.00
<b>725-23.27 FIBER OPTIC CLOSURE (144 F)</b>			
	<b>5.000 EACH</b>		
Shelby Electric Company, Inc.		\$2,056.6900	\$10,283.45
Stansell Electric Company, Inc.		\$1,000.0000	\$5,000.00
Lumin8 Transportation Technologies, LLC		\$1,235.0000	\$6,175.00
<b>725-23.28 FIBER OPTIC SPLICE FUSION</b>			
	<b>678.000 EACH</b>		
Shelby Electric Company, Inc.		\$62.4800	\$42,361.44
Stansell Electric Company, Inc.		\$90.0000	\$61,020.00
Lumin8 Transportation Technologies, LLC		\$28.5000	\$19,323.00
<b>725-23.30 FIBER OPTIC TERMINATION CABINET (144 F)</b>			
	<b>1.000 EACH</b>		
Shelby Electric Company, Inc.		\$2,287.2000	\$2,287.20
Stansell Electric Company, Inc.		\$10,400.0000	\$10,400.00
Lumin8 Transportation Technologies, LLC		\$4,763.0000	\$4,763.00
<b>725-23.31 FIBER OPTIC DROP PANEL ( 12 F )</b>			
	<b>14.000 EACH</b>		
Shelby Electric Company, Inc.		\$782.1000	\$10,949.40
Stansell Electric Company, Inc.		\$355.0000	\$4,970.00
Lumin8 Transportation Technologies, LLC		\$990.0000	\$13,860.00
<b>725-24.02 CABINET (TYPE B)</b>			
	<b>10.000 EACH</b>		
Shelby Electric Company, Inc.		\$7,800.0000	\$78,000.00
Stansell Electric Company, Inc.		\$7,500.0000	\$75,000.00
Lumin8 Transportation Technologies, LLC		\$6,285.0000	\$62,850.00
<b>725-24.03 CABINET (TYPE C)</b>			
	<b>3.000 EACH</b>		
Shelby Electric Company, Inc.		\$13,758.0000	\$41,274.00
Stansell Electric Company, Inc.		\$14,900.0000	\$44,700.00
Lumin8 Transportation Technologies, LLC		\$12,070.0000	\$36,210.00

		CONTRACT CNZ275	
		UNIT PRICE	EXTENSION
<b>725-24.11 ITS COMMUNICATIONS HUB (BUILDING)</b>			
	<b>1.000 EACH</b>		
Shelby Electric Company, Inc.		\$293,225.1400	\$293,225.14
Stansell Electric Company, Inc.		\$660,000.0000	\$660,000.00
Lumin8 Transportation Technologies, LLC		\$395,965.0000	\$395,965.00
<b>725-24.21 PREVENTIVE MAINTENANCE FOR SYSTEM</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$18,000.0000	\$18,000.00
Stansell Electric Company, Inc.		\$15,750.0000	\$15,750.00
Lumin8 Transportation Technologies, LLC		\$26,148.0000	\$26,148.00
<b>725-24.25 UNSCHEDULED MAINTENANCE LABOR</b>			
	<b>1.000 HOUR</b>		
Shelby Electric Company, Inc.		\$180.0000	\$180.00
Stansell Electric Company, Inc.		\$250.0000	\$250.00
Lumin8 Transportation Technologies, LLC		\$105.0000	\$105.00
<b>725-24.31 SPARE PARTS</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$145,278.7700	\$145,278.77
Stansell Electric Company, Inc.		\$133,000.0000	\$133,000.00
Lumin8 Transportation Technologies, LLC		\$238,515.0000	\$238,515.00
<b>725-24.41 BURN-IN PERIOD</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$14,400.0000	\$14,400.00
Stansell Electric Company, Inc.		\$19,000.0000	\$19,000.00
Lumin8 Transportation Technologies, LLC		\$9,555.0000	\$9,555.00
<b>725-24.52 SOFTWARE INTEGRATION</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$42,000.0000	\$42,000.00
Stansell Electric Company, Inc.		\$50,000.0000	\$50,000.00
Lumin8 Transportation Technologies, LLC		\$12,735.0000	\$12,735.00
<b>725-24.54 NETWORK INTEGRATION</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$42,000.0000	\$42,000.00
Stansell Electric Company, Inc.		\$97,000.0000	\$97,000.00
Lumin8 Transportation Technologies, LLC		\$12,735.0000	\$12,735.00
<b>725-24.55 AS-BUILT PLANS</b>			
	<b>1.000 LS</b>		
Shelby Electric Company, Inc.		\$24,000.0000	\$24,000.00
Stansell Electric Company, Inc.		\$7,500.0000	\$7,500.00
Lumin8 Transportation Technologies, LLC		\$22,875.0000	\$22,875.00

		UNIT PRICE	EXTENSION
<b>725-24.62 TRAINING</b>			
	<b>12.000 HOUR</b>		
Shelby Electric Company, Inc.		\$300.0000	\$3,600.00
Stansell Electric Company, Inc.		\$500.0000	\$6,000.00
Lumin8 Transportation Technologies, LLC		\$105.0000	\$1,260.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>480.000 L.F.</b>		
Shelby Electric Company, Inc.		\$12.0000	\$5,760.00
Stansell Electric Company, Inc.		\$5.0000	\$2,400.00
Lumin8 Transportation Technologies, LLC		\$11.2500	\$5,400.00
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>1.000 EACH</b>		
Shelby Electric Company, Inc.		\$2,160.0000	\$2,160.00
Stansell Electric Company, Inc.		\$2,500.0000	\$2,500.00
Lumin8 Transportation Technologies, LLC		\$3,318.0000	\$3,318.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>48.000 UNIT</b>		
Shelby Electric Company, Inc.		\$90.0000	\$4,320.00
Stansell Electric Company, Inc.		\$50.0000	\$2,400.00
Lumin8 Transportation Technologies, LLC		\$145.0000	\$6,960.00
<b>801-01.36 SPECIAL WETLAND SEED MIXTURE</b>			
	<b>17.500 UNIT</b>		
Shelby Electric Company, Inc.		\$180.0000	\$3,150.00
Stansell Electric Company, Inc.		\$175.0000	\$3,062.50
Lumin8 Transportation Technologies, LLC		\$600.0000	\$10,500.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>5.500 UNIT</b>		
Shelby Electric Company, Inc.		\$78.0000	\$429.00
Stansell Electric Company, Inc.		\$56.0000	\$308.00
Lumin8 Transportation Technologies, LLC		\$795.0000	\$4,372.50
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>5.500 M.G.</b>		
Shelby Electric Company, Inc.		\$60.0000	\$330.00
Stansell Electric Company, Inc.		\$261.0000	\$1,435.50
Lumin8 Transportation Technologies, LLC		\$1,890.0000	\$10,395.00



**SUB-TOTAL ROADWAY**

Shelby Electric Company, Inc.	\$5,745,705.86
Stansell Electric Company, Inc.	\$6,806,764.25
Lumin8 Transportation Technologies, LLC	\$7,087,211.20

**TOTAL CONTRACT**

Shelby Electric Company, Inc.	\$5,745,705.86
Stansell Electric Company, Inc.	\$6,806,764.25
Lumin8 Transportation Technologies, LLC	\$7,087,211.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

SHELBY COUNTY (Contract No. CNZ262 Call 025)

R4SVAR-M3-050

THE SWEEPING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2029

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$1,734,720.00

		CONTRACT CNZ262	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
719-01.41 SWEEPING (YEAR 1)			
	5,560.000 L.M.		
Sweeping Corporation of America, LLC		\$99.0000	\$550,440.00
719-01.42 SWEEPING (YEAR 2)			
	5,560.000 L.M.		
Sweeping Corporation of America, LLC		\$104.0000	\$578,240.00
719-01.43 SWEEPING (YEAR 3)			
	5,560.000 L.M.		
Sweeping Corporation of America, LLC		\$109.0000	\$606,040.00

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC	\$1,734,720.00
--------------------------------------	----------------

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC	\$1,734,720.00
--------------------------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

SULLIVAN COUNTY (Contract No. CNZ260 Call 026)

82I026-M3-003

THE REPAIR OF THE BRIDGE ON WESTFIELD DRIVE OVER I-26 (L.M. 0.05).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2026

---

TOTAL CONTRACT	
Southern Constructors, Inc.	\$1,480,105.20
Jamison Construction, LLC	\$1,655,087.95
Mid-State Construction Company, Inc.	\$1,668,268.93

		CONTRACT CNZ260	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>201-07.01 REMOVAL AND DISPOSAL OF BRUSH &amp; TREES</b>			
	<b>1.000 LS</b>		
	Southern Constructors, Inc.	\$20,000.0000	\$20,000.00
	Jamison Construction, LLC	\$25,000.0000	\$25,000.00
	Mid-State Construction Company, Inc.	\$58,605.9500	\$58,605.95
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>1.800 C.Y.</b>		
	Southern Constructors, Inc.	\$1,000.0000	\$1,800.00
	Jamison Construction, LLC	\$500.0000	\$900.00
	Mid-State Construction Company, Inc.	\$1,653.6500	\$2,976.57
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>3.640 TON</b>		
	Southern Constructors, Inc.	\$130.0000	\$473.20
	Jamison Construction, LLC	\$300.0000	\$1,092.00
	Mid-State Construction Company, Inc.	\$523.7100	\$1,906.30
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>0.860 TON</b>		
	Southern Constructors, Inc.	\$6,000.0000	\$5,160.00
	Jamison Construction, LLC	\$5,720.0000	\$4,919.20
	Mid-State Construction Company, Inc.	\$6,007.6400	\$5,166.57
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>26.000 TON</b>		
	Southern Constructors, Inc.	\$500.0000	\$13,000.00
	Jamison Construction, LLC	\$864.0000	\$22,464.00
	Mid-State Construction Company, Inc.	\$513.2500	\$13,344.50
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>1.000 TON</b>		
	Southern Constructors, Inc.	\$3,000.0000	\$3,000.00
	Jamison Construction, LLC	\$1,825.0000	\$1,825.00
	Mid-State Construction Company, Inc.	\$3,164.0000	\$3,164.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
	Southern Constructors, Inc.	\$1,400.0000	\$1,400.00
	Jamison Construction, LLC	\$1,550.0000	\$1,550.00
	Mid-State Construction Company, Inc.	\$1,469.0000	\$1,469.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>0.330 TON</b>		
	Southern Constructors, Inc.	\$15,000.0000	\$4,950.00
	Jamison Construction, LLC	\$15,525.0000	\$5,123.25
	Mid-State Construction Company, Inc.	\$15,835.8200	\$5,225.82

		CONTRACT CNZ260	
		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>21.000 TON</b>		
Southern Constructors, Inc.		\$600.0000	\$12,600.00
Jamison Construction, LLC		\$1,100.0000	\$23,100.00
Mid-State Construction Company, Inc.		\$623.9900	\$13,103.79
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>311.000 S.Y.</b>		
Southern Constructors, Inc.		\$60.0000	\$18,660.00
Jamison Construction, LLC		\$55.0000	\$17,105.00
Mid-State Construction Company, Inc.		\$49.0400	\$15,251.44
<b>603-02.15 REPAINT EXISTING BEARINGS</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
Jamison Construction, LLC		\$2,000.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$11,695.0000	\$11,695.00
<b>603-05.20 CONTAINMENT &amp; DISPOSAL OF WASTE(BR. NO. 82-10B357-0.05 )</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
Jamison Construction, LLC		\$4,000.0000	\$4,000.00
Mid-State Construction Company, Inc.		\$3,955.0000	\$3,955.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>1,593.000 S.Y.</b>		
Southern Constructors, Inc.		\$20.0000	\$31,860.00
Jamison Construction, LLC		\$18.0000	\$28,674.00
Mid-State Construction Company, Inc.		\$15.2600	\$24,309.18
<b>604-10.05 CONCRETE</b>			
	<b>12.000 S.F.</b>		
Southern Constructors, Inc.		\$800.0000	\$9,600.00
Jamison Construction, LLC		\$850.0000	\$10,200.00
Mid-State Construction Company, Inc.		\$1,601.6300	\$19,219.56
<b>604-10.23 CONCRETE PARAPET REPAIR</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
Jamison Construction, LLC		\$18,000.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$45,140.2800	\$45,140.28
<b>604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>			
	<b>10.000 S.Y.</b>		
Southern Constructors, Inc.		\$1,800.0000	\$18,000.00
Jamison Construction, LLC		\$1,500.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$1,329.5000	\$13,295.00

		CONTRACT CNZ260	
		UNIT PRICE	EXTENSION
<b>604-10.44 EXPANSION JOINT REPAIRS</b>			
	<b>60.000 L.F.</b>		
Southern Constructors, Inc.		\$600.0000	\$36,000.00
Jamison Construction, LLC		\$915.0000	\$54,900.00
Mid-State Construction Company, Inc.		\$1,006.6500	\$60,399.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>200.000 S.Y.</b>		
Southern Constructors, Inc.		\$470.0000	\$94,000.00
Jamison Construction, LLC		\$510.0000	\$102,000.00
Mid-State Construction Company, Inc.		\$482.7000	\$96,540.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>12.000 S.F.</b>		
Southern Constructors, Inc.		\$800.0000	\$9,600.00
Jamison Construction, LLC		\$850.0000	\$10,200.00
Mid-State Construction Company, Inc.		\$1,601.6700	\$19,220.04
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>14.000 GAL.</b>		
Southern Constructors, Inc.		\$170.0000	\$2,380.00
Jamison Construction, LLC		\$210.0000	\$2,940.00
Mid-State Construction Company, Inc.		\$79.1000	\$1,107.40
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>285.000 L.F.</b>		
Southern Constructors, Inc.		\$150.0000	\$42,750.00
Jamison Construction, LLC		\$250.0000	\$71,250.00
Mid-State Construction Company, Inc.		\$96.0500	\$27,374.25
<b>617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)</b>			
	<b>870.000 S.Y.</b>		
Southern Constructors, Inc.		\$85.0000	\$73,950.00
Jamison Construction, LLC		\$80.0000	\$69,600.00
Mid-State Construction Company, Inc.		\$77.7400	\$67,633.80
<b>620-05.10 CONCRETE PARAPET CURVED WALL (&lt;=TO 40MPH)</b>			
	<b>24.000 L.F.</b>		
Southern Constructors, Inc.		\$1,500.0000	\$36,000.00
Jamison Construction, LLC		\$1,000.0000	\$24,000.00
Mid-State Construction Company, Inc.		\$2,045.6900	\$49,096.56
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>47.000 L.F.</b>		
Southern Constructors, Inc.		\$35.0000	\$1,645.00
Jamison Construction, LLC		\$39.0000	\$1,833.00
Mid-State Construction Company, Inc.		\$56.5000	\$2,655.50



		CONTRACT CNZ260	
		UNIT PRICE	EXTENSION
<b>705-06.10</b>	<b>GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$2,000.0000	\$2,000.00
	Jamison Construction, LLC	\$1,800.0000	\$1,800.00
	Mid-State Construction Company, Inc.	\$1,751.5000	\$1,751.50
<b>705-06.26</b>	<b>THRIE BEAM BRIDGE TRANSITION MASH TL-2</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$3,000.0000	\$3,000.00
	Jamison Construction, LLC	\$3,950.0000	\$3,950.00
	Mid-State Construction Company, Inc.	\$4,237.5000	\$4,237.50
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>71.000 L.F.</b>		
	Southern Constructors, Inc.	\$12.0000	\$852.00
	Jamison Construction, LLC	\$2.0000	\$142.00
	Mid-State Construction Company, Inc.	\$2.8300	\$200.93
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>132.000 TON</b>		
	Southern Constructors, Inc.	\$200.0000	\$26,400.00
	Jamison Construction, LLC	\$78.0000	\$10,296.00
	Mid-State Construction Company, Inc.	\$376.5000	\$49,698.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Southern Constructors, Inc.	\$190,000.0000	\$190,000.00
	Jamison Construction, LLC	\$240,000.0000	\$240,000.00
	Mid-State Construction Company, Inc.	\$192,812.2300	\$192,812.23
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>500.000 L.F.</b>		
	Southern Constructors, Inc.	\$60.0000	\$30,000.00
	Jamison Construction, LLC	\$60.0000	\$30,000.00
	Mid-State Construction Company, Inc.	\$137.3700	\$68,685.00
<b>712-02.10</b>	<b>PORTABLE BARRIER RAIL (MASH TL-3)</b>		
	<b>3,520.000 L.F.</b>		
	Southern Constructors, Inc.	\$70.0000	\$246,400.00
	Jamison Construction, LLC	\$100.0000	\$352,000.00
	Mid-State Construction Company, Inc.	\$86.0700	\$302,966.40
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>4.000 EACH</b>		
	Southern Constructors, Inc.	\$12,000.0000	\$48,000.00
	Jamison Construction, LLC	\$12,000.0000	\$48,000.00
	Mid-State Construction Company, Inc.	\$9,266.0000	\$37,064.00

		CONTRACT CNZ260	
		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>310.000 EACH</b>		
Southern Constructors, Inc.		\$45.0000	\$13,950.00
Jamison Construction, LLC		\$45.0000	\$13,950.00
Mid-State Construction Company, Inc.		\$45.2000	\$14,012.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>69.000 EACH</b>		
Southern Constructors, Inc.		\$40.0000	\$2,760.00
Jamison Construction, LLC		\$25.0000	\$1,725.00
Mid-State Construction Company, Inc.		\$16.3900	\$1,130.91
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,424.000 S.F.</b>		
Southern Constructors, Inc.		\$15.0000	\$21,360.00
Jamison Construction, LLC		\$11.5000	\$16,376.00
Mid-State Construction Company, Inc.		\$7.9100	\$11,263.84
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$3,500.0000	\$7,000.00
Jamison Construction, LLC		\$1,800.0000	\$3,600.00
Mid-State Construction Company, Inc.		\$1,130.0000	\$2,260.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>10.000 DAY</b>		
Southern Constructors, Inc.		\$2,500.0000	\$25,000.00
Jamison Construction, LLC		\$1,450.0000	\$14,500.00
Mid-State Construction Company, Inc.		\$1,412.5000	\$14,125.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>26,520.000 L.F.</b>		
Southern Constructors, Inc.		\$5.0000	\$132,600.00
Jamison Construction, LLC		\$3.6000	\$95,472.00
Mid-State Construction Company, Inc.		\$3.4800	\$92,289.60
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>70.000 L.F.</b>		
Southern Constructors, Inc.		\$25.0000	\$1,750.00
Jamison Construction, LLC		\$25.0000	\$1,750.00
Mid-State Construction Company, Inc.		\$22.6000	\$1,582.00
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>1,890.000 L.F.</b>		
Southern Constructors, Inc.		\$4.0000	\$7,560.00
Jamison Construction, LLC		\$3.2000	\$6,048.00
Mid-State Construction Company, Inc.		\$3.1100	\$5,877.90

		UNIT PRICE	EXTENSION
<b>712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)</b>			
	<b>6,110.000 L.F.</b>		
Southern Constructors, Inc.		\$5.0000	\$30,550.00
Jamison Construction, LLC		\$3.9000	\$23,829.00
Mid-State Construction Company, Inc.		\$3.8400	\$23,462.40
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$10,000.0000	\$20,000.00
Jamison Construction, LLC		\$7,500.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$6,215.0000	\$12,430.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.300 L.M.</b>		
Southern Constructors, Inc.		\$15,000.0000	\$4,500.00
Jamison Construction, LLC		\$19,500.0000	\$5,850.00
Mid-State Construction Company, Inc.		\$19,775.0000	\$5,932.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$140,000.0000	\$140,000.00
Jamison Construction, LLC		\$180,000.0000	\$180,000.00
Mid-State Construction Company, Inc.		\$165,426.8000	\$165,426.80
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$55,000.0000	\$55,000.00
Jamison Construction, LLC		\$72,000.0000	\$72,000.00
Mid-State Construction Company, Inc.		\$93,363.7000	\$93,363.70
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>173.000 S.Y.</b>		
Southern Constructors, Inc.		\$15.0000	\$2,595.00
Jamison Construction, LLC		\$6.5000	\$1,124.50
Mid-State Construction Company, Inc.		\$33.7700	\$5,842.21

**SUB-TOTAL BRIDGE**

Southern Constructors, Inc.	\$1,480,105.20
Jamison Construction, LLC	\$1,655,087.95
Mid-State Construction Company, Inc.	\$1,668,268.93

**TOTAL CONTRACT**

Southern Constructors, Inc.	\$1,480,105.20
Jamison Construction, LLC	\$1,655,087.95
Mid-State Construction Company, Inc.	\$1,668,268.93

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

TROUSDALE COUNTY (Contract No. CNZ266 Call 027)

85007-4222-04

THE REPAIR OF THE BRIDGE ON S.R. 141 OVER LITTLE GOOSE CREEK (L.M. 4.82).

PROJECT LENGTH - 0.122 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

TOTAL CONTRACT	
Bell & Associates Construction, LLC	\$1,344,691.74
Jamison Construction, LLC	\$1,421,664.70
Mid-State Construction Company, Inc.	\$1,564,037.47
Jones Bros. Contractors, LLC	\$1,736,377.50

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Bell & Associates Construction, LLC	\$11,213.0000	\$11,213.00
	Jamison Construction, LLC	\$14,000.0000	\$14,000.00
	Mid-State Construction Company, Inc.	\$30,516.6100	\$30,516.61
	Jones Bros. Contractors, LLC	\$37,500.0000	\$37,500.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Bell & Associates Construction, LLC	\$29,178.0000	\$29,178.00
	Jamison Construction, LLC	\$10,000.0000	\$10,000.00
	Mid-State Construction Company, Inc.	\$35,168.4600	\$35,168.46
	Jones Bros. Contractors, LLC	\$80,000.0000	\$80,000.00
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
	<b>50.000 S.Y.</b>		
	Bell & Associates Construction, LLC	\$162.0000	\$8,100.00
	Jamison Construction, LLC	\$110.0000	\$5,500.00
	Mid-State Construction Company, Inc.	\$30.7000	\$1,535.00
	Jones Bros. Contractors, LLC	\$20.0000	\$1,000.00
<b>202-04.01</b>	<b>REMOVAL OF STRUCTURES (BRIDGE NO. 85-SR141-04.82)</b>		
	<b>1.000 LS</b>		
	Bell & Associates Construction, LLC	\$134,378.0000	\$134,378.00
	Jamison Construction, LLC	\$160,000.0000	\$160,000.00
	Mid-State Construction Company, Inc.	\$198,831.7900	\$198,831.79
	Jones Bros. Contractors, LLC	\$500,000.0000	\$500,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>7.000 C.Y.</b>		
	Bell & Associates Construction, LLC	\$400.0000	\$2,800.00
	Jamison Construction, LLC	\$120.0000	\$840.00
	Mid-State Construction Company, Inc.	\$460.4200	\$3,222.94
	Jones Bros. Contractors, LLC	\$95.0000	\$665.00
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
	<b>1,199.000 TON</b>		
	Bell & Associates Construction, LLC	\$109.0000	\$130,691.00
	Jamison Construction, LLC	\$80.0000	\$95,920.00
	Mid-State Construction Company, Inc.	\$50.3500	\$60,369.65
	Jones Bros. Contractors, LLC	\$31.0000	\$37,169.00
<b>203-06</b>	<b>WATER</b>		
	<b>20.000 M.G.</b>		
	Bell & Associates Construction, LLC	\$123.0000	\$2,460.00
	Jamison Construction, LLC	\$90.0000	\$1,800.00
	Mid-State Construction Company, Inc.	\$30.7000	\$614.00
	Jones Bros. Contractors, LLC	\$1.0000	\$20.00

		UNIT PRICE	EXTENSION
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>379.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$76.0000	\$28,804.00
Jamison Construction, LLC		\$70.0000	\$26,530.00
Mid-State Construction Company, Inc.		\$71.6500	\$27,155.35
Jones Bros. Contractors, LLC		\$50.0000	\$18,950.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>8.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$186.0000	\$1,488.00
Jamison Construction, LLC		\$50.0000	\$400.00
Mid-State Construction Company, Inc.		\$153.4800	\$1,227.84
Jones Bros. Contractors, LLC		\$75.0000	\$600.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>682.000 L.F.</b>		
Bell & Associates Construction, LLC		\$6.5000	\$4,433.00
Jamison Construction, LLC		\$7.0000	\$4,774.00
Mid-State Construction Company, Inc.		\$6.6100	\$4,508.02
Jones Bros. Contractors, LLC		\$7.0000	\$4,774.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$769.0000	\$1,538.00
Jamison Construction, LLC		\$1,200.0000	\$2,400.00
Mid-State Construction Company, Inc.		\$776.2500	\$1,552.50
Jones Bros. Contractors, LLC		\$1,100.0000	\$2,200.00
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$838.0000	\$838.00
Jamison Construction, LLC		\$1,500.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$1,607.6100	\$1,607.61
Jones Bros. Contractors, LLC		\$700.0000	\$700.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$655.0000	\$1,310.00
Jamison Construction, LLC		\$950.0000	\$1,900.00
Mid-State Construction Company, Inc.		\$661.2500	\$1,322.50
Jones Bros. Contractors, LLC		\$700.0000	\$1,400.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>150.000 L.F.</b>		
Bell & Associates Construction, LLC		\$648.0000	\$97,200.00
Jamison Construction, LLC		\$135.0000	\$20,250.00
Mid-State Construction Company, Inc.		\$140.4400	\$21,066.00
Jones Bros. Contractors, LLC		\$100.0000	\$15,000.00

		CONTRACT CNZ266	
		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>31.000 TON</b>		
	Bell & Associates Construction, LLC	\$269.0000	\$8,339.00
	Jamison Construction, LLC	\$193.0000	\$5,983.00
	Mid-State Construction Company, Inc.	\$287.5000	\$8,912.50
	Jones Bros. Contractors, LLC	\$100.0000	\$3,100.00
<b>303-01.02</b>	<b>GRANULAR BACKFILL (BRIDGES)</b>		
	<b>732.000 TON</b>		
	Bell & Associates Construction, LLC	\$90.0000	\$65,880.00
	Jamison Construction, LLC	\$75.0000	\$54,900.00
	Mid-State Construction Company, Inc.	\$88.2300	\$64,584.36
	Jones Bros. Contractors, LLC	\$60.0000	\$43,920.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>9.000 TON</b>		
	Bell & Associates Construction, LLC	\$447.0000	\$4,023.00
	Jamison Construction, LLC	\$110.0000	\$990.00
	Mid-State Construction Company, Inc.	\$87.8400	\$790.56
	Jones Bros. Contractors, LLC	\$75.0000	\$675.00
<b>303-10.04</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>32.000 TON</b>		
	Bell & Associates Construction, LLC	\$194.0000	\$6,208.00
	Jamison Construction, LLC	\$110.0000	\$3,520.00
	Mid-State Construction Company, Inc.	\$87.8400	\$2,810.88
	Jones Bros. Contractors, LLC	\$100.0000	\$3,200.00
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>		
	<b>10.000 TON</b>		
	Bell & Associates Construction, LLC	\$854.0000	\$8,540.00
	Jamison Construction, LLC	\$825.0000	\$8,250.00
	Mid-State Construction Company, Inc.	\$575.0000	\$5,750.00
	Jones Bros. Contractors, LLC	\$320.0000	\$3,200.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>7.000 TON</b>		
	Bell & Associates Construction, LLC	\$1,138.0000	\$7,966.00
	Jamison Construction, LLC	\$1,100.0000	\$7,700.00
	Mid-State Construction Company, Inc.	\$575.0000	\$4,025.00
	Jones Bros. Contractors, LLC	\$330.0000	\$2,310.00
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
	<b>1.000 TON</b>		
	Bell & Associates Construction, LLC	\$1,708.0000	\$1,708.00
	Jamison Construction, LLC	\$1,700.0000	\$1,700.00
	Mid-State Construction Company, Inc.	\$1,150.0000	\$1,150.00
	Jones Bros. Contractors, LLC	\$2,000.0000	\$2,000.00



		CONTRACT CNZ266	
		UNIT PRICE	EXTENSION
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>1.000 TON</b>		
	Bell & Associates Construction, LLC	\$228.0000	\$228.00
	Jamison Construction, LLC	\$220.0000	\$220.00
	Mid-State Construction Company, Inc.	\$1,150.0000	\$1,150.00
	Jones Bros. Contractors, LLC	\$100.0000	\$100.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>2.000 TON</b>		
	Bell & Associates Construction, LLC	\$1,138.0000	\$2,276.00
	Jamison Construction, LLC	\$1,100.0000	\$2,200.00
	Mid-State Construction Company, Inc.	\$1,150.0000	\$2,300.00
	Jones Bros. Contractors, LLC	\$2,000.0000	\$4,000.00
<b>407-20.05</b>	<b>SAW CUTTING ASPHALT PAVEMENT</b>		
	<b>203.000 L.F.</b>		
	Bell & Associates Construction, LLC	\$3.4000	\$690.20
	Jamison Construction, LLC	\$15.0000	\$3,045.00
	Mid-State Construction Company, Inc.	\$10.7400	\$2,180.22
	Jones Bros. Contractors, LLC	\$10.0000	\$2,030.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>205.000 TON</b>		
	Bell & Associates Construction, LLC	\$228.0000	\$46,740.00
	Jamison Construction, LLC	\$225.0000	\$46,125.00
	Mid-State Construction Company, Inc.	\$287.5000	\$58,937.50
	Jones Bros. Contractors, LLC	\$225.0000	\$46,125.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>3,024.000 S.Y.</b>		
	Bell & Associates Construction, LLC	\$4.3000	\$13,003.20
	Jamison Construction, LLC	\$5.5000	\$16,632.00
	Mid-State Construction Company, Inc.	\$6.9000	\$20,865.60
	Jones Bros. Contractors, LLC	\$10.0000	\$30,240.00
<b>604-04.02</b>	<b>APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>		
	<b>94.000 S.Y.</b>		
	Bell & Associates Construction, LLC	\$25.0000	\$2,350.00
	Jamison Construction, LLC	\$25.0000	\$2,350.00
	Mid-State Construction Company, Inc.	\$25.3000	\$2,378.20
	Jones Bros. Contractors, LLC	\$22.0000	\$2,068.00
<b>604-10.05</b>	<b>CONCRETE</b>		
	<b>10.000 S.F.</b>		
	Bell & Associates Construction, LLC	\$891.0000	\$8,910.00
	Jamison Construction, LLC	\$500.0000	\$5,000.00
	Mid-State Construction Company, Inc.	\$1,870.8000	\$18,708.00
	Jones Bros. Contractors, LLC	\$500.0000	\$5,000.00

		UNIT PRICE	EXTENSION
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>9,404.000 LB.</b>		
Bell & Associates Construction, LLC		\$4.7000	\$44,198.80
Jamison Construction, LLC		\$2.5000	\$23,510.00
Mid-State Construction Company, Inc.		\$3.3100	\$31,127.24
Jones Bros. Contractors, LLC		\$6.0000	\$56,424.00
<b>604-10.42 CONCRETE REPAIRS</b>			
	<b>1,319.000 C.F.</b>		
Bell & Associates Construction, LLC		\$104.0000	\$137,176.00
Jamison Construction, LLC		\$250.0000	\$329,750.00
Mid-State Construction Company, Inc.		\$212.8800	\$280,788.72
Jones Bros. Contractors, LLC		\$175.0000	\$230,825.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>10.000 S.F.</b>		
Bell & Associates Construction, LLC		\$891.0000	\$8,910.00
Jamison Construction, LLC		\$500.0000	\$5,000.00
Mid-State Construction Company, Inc.		\$1,954.8200	\$19,548.20
Jones Bros. Contractors, LLC		\$500.0000	\$5,000.00
<b>604-12.15 DRILL &amp; GROUT STEEL BARS</b>			
	<b>42.000 EACH</b>		
Bell & Associates Construction, LLC		\$663.0000	\$27,846.00
Jamison Construction, LLC		\$80.0000	\$3,360.00
Mid-State Construction Company, Inc.		\$97.5900	\$4,098.78
Jones Bros. Contractors, LLC		\$250.0000	\$10,500.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$7,271.0000	\$7,271.00
Jamison Construction, LLC		\$4,500.0000	\$4,500.00
Mid-State Construction Company, Inc.		\$5,175.0000	\$5,175.00
Jones Bros. Contractors, LLC		\$3,100.0000	\$3,100.00
<b>615-02.22 PRESTRESSED CONCRETE BOX BEAM (18" X 36")</b>			
	<b>47.000 L.F.</b>		
Bell & Associates Construction, LLC		\$1,480.0000	\$69,560.00
Jamison Construction, LLC		\$1,050.0000	\$49,350.00
Mid-State Construction Company, Inc.		\$959.1700	\$45,080.99
Jones Bros. Contractors, LLC		\$1,000.0000	\$47,000.00
<b>615-04.05 PARTIAL DEPTH PRECAST DECK PANEL</b>			
	<b>38.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$641.0000	\$24,358.00
Jamison Construction, LLC		\$475.0000	\$18,050.00
Mid-State Construction Company, Inc.		\$535.0100	\$20,330.38
Jones Bros. Contractors, LLC		\$1,000.0000	\$38,000.00

		CONTRACT CNZ266	
		UNIT PRICE	EXTENSION
<b>620-05</b>	<b>CONCRETE PARAPET WITH STRUCTURAL TUBING</b>		
	<b>47.000 L.F.</b>		
	Bell & Associates Construction, LLC	\$494.0000	\$23,218.00
	Jamison Construction, LLC	\$478.0000	\$22,466.00
	Mid-State Construction Company, Inc.	\$853.0600	\$40,093.82
	Jones Bros. Contractors, LLC	\$500.0000	\$23,500.00
<b>701-01.01</b>	<b>CONCRETE SIDEWALK (4 ")</b>		
	<b>347.000 S.F.</b>		
	Bell & Associates Construction, LLC	\$9.6000	\$3,331.20
	Jamison Construction, LLC	\$9.5000	\$3,296.50
	Mid-State Construction Company, Inc.	\$17.0400	\$5,912.88
	Jones Bros. Contractors, LLC	\$10.0000	\$3,470.00
<b>701-02.01</b>	<b>CONCRETE CURB RAMP (RETROFIT)</b>		
	<b>66.000 S.F.</b>		
	Bell & Associates Construction, LLC	\$74.0000	\$4,884.00
	Jamison Construction, LLC	\$75.0000	\$4,950.00
	Mid-State Construction Company, Inc.	\$83.5300	\$5,512.98
	Jones Bros. Contractors, LLC	\$30.0000	\$1,980.00
<b>701-02.03</b>	<b>CONCRETE CURB RAMP</b>		
	<b>66.000 S.F.</b>		
	Bell & Associates Construction, LLC	\$28.0000	\$1,848.00
	Jamison Construction, LLC	\$28.0000	\$1,848.00
	Mid-State Construction Company, Inc.	\$44.8300	\$2,958.78
	Jones Bros. Contractors, LLC	\$70.0000	\$4,620.00
<b>702-03</b>	<b>CONCRETE COMBINED CURB &amp; GUTTER</b>		
	<b>20.000 C.Y.</b>		
	Bell & Associates Construction, LLC	\$601.0000	\$12,020.00
	Jamison Construction, LLC	\$675.0000	\$13,500.00
	Mid-State Construction Company, Inc.	\$690.0000	\$13,800.00
	Jones Bros. Contractors, LLC	\$625.0000	\$12,500.00
<b>707-08.11</b>	<b>HIGH-VISIBILITY CONSTRUCTION FENCE</b>		
	<b>150.000 L.F.</b>		
	Bell & Associates Construction, LLC	\$2.5000	\$375.00
	Jamison Construction, LLC	\$6.0000	\$900.00
	Mid-State Construction Company, Inc.	\$10.7000	\$1,605.00
	Jones Bros. Contractors, LLC	\$2.7500	\$412.50
<b>707-16.01</b>	<b>BIKE/PEDESTRIAN BOX TUBE SAFETY RAIL</b>		
	<b>18.000 L.F.</b>		
	Bell & Associates Construction, LLC	\$1,174.0000	\$21,132.00
	Jamison Construction, LLC	\$900.0000	\$16,200.00
	Mid-State Construction Company, Inc.	\$2,996.5000	\$53,937.00
	Jones Bros. Contractors, LLC	\$450.0000	\$8,100.00

		UNIT PRICE	EXTENSION
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>50.000 TON</b>		
Bell & Associates Construction, LLC		\$159.0000	\$7,950.00
Jamison Construction, LLC		\$80.0000	\$4,000.00
Mid-State Construction Company, Inc.		\$150.7300	\$7,536.50
Jones Bros. Contractors, LLC		\$75.0000	\$3,750.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>15.000 TON</b>		
Bell & Associates Construction, LLC		\$505.0000	\$7,575.00
Jamison Construction, LLC		\$100.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$210.9000	\$3,163.50
Jones Bros. Contractors, LLC		\$100.0000	\$1,500.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>20.000 L.F.</b>		
Bell & Associates Construction, LLC		\$108.0000	\$2,160.00
Jamison Construction, LLC		\$80.0000	\$1,600.00
Mid-State Construction Company, Inc.		\$149.4500	\$2,989.00
Jones Bros. Contractors, LLC		\$40.0000	\$800.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>26.000 L.F.</b>		
Bell & Associates Construction, LLC		\$52.0000	\$1,352.00
Jamison Construction, LLC		\$40.0000	\$1,040.00
Mid-State Construction Company, Inc.		\$71.2600	\$1,852.76
Jones Bros. Contractors, LLC		\$10.0000	\$260.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$12,078.0000	\$12,078.00
Jamison Construction, LLC		\$105,000.0000	\$105,000.00
Mid-State Construction Company, Inc.		\$97,928.3100	\$97,928.31
Jones Bros. Contractors, LLC		\$120,000.0000	\$120,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>300.000 L.F.</b>		
Bell & Associates Construction, LLC		\$120.0000	\$36,000.00
Jamison Construction, LLC		\$60.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$90.5000	\$27,150.00
Jones Bros. Contractors, LLC		\$50.0000	\$15,000.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$5,805.0000	\$11,610.00
Jamison Construction, LLC		\$9,000.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$5,865.0000	\$11,730.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$15,000.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>32.000 EACH</b>		
Bell & Associates Construction, LLC		\$36.0000	\$1,152.00
Jamison Construction, LLC		\$40.0000	\$1,280.00
Mid-State Construction Company, Inc.		\$36.8000	\$1,177.60
Jones Bros. Contractors, LLC		\$28.0000	\$896.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>8.000 EACH</b>		
Bell & Associates Construction, LLC		\$13.0000	\$104.00
Jamison Construction, LLC		\$20.0000	\$160.00
Mid-State Construction Company, Inc.		\$13.8000	\$110.40
Jones Bros. Contractors, LLC		\$14.0000	\$112.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>44.000 EACH</b>		
Bell & Associates Construction, LLC		\$22.0000	\$968.00
Jamison Construction, LLC		\$40.0000	\$1,760.00
Mid-State Construction Company, Inc.		\$23.0000	\$1,012.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,100.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>419.000 S.F.</b>		
Bell & Associates Construction, LLC		\$8.5000	\$3,561.50
Jamison Construction, LLC		\$12.0000	\$5,028.00
Mid-State Construction Company, Inc.		\$8.6300	\$3,615.97
Jones Bros. Contractors, LLC		\$8.0000	\$3,352.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>108.000 L.F.</b>		
Bell & Associates Construction, LLC		\$31.0000	\$3,348.00
Jamison Construction, LLC		\$25.0000	\$2,700.00
Mid-State Construction Company, Inc.		\$32.2000	\$3,477.60
Jones Bros. Contractors, LLC		\$14.0000	\$1,512.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>48.000 L.F.</b>		
Bell & Associates Construction, LLC		\$46.0000	\$2,208.00
Jamison Construction, LLC		\$25.0000	\$1,200.00
Mid-State Construction Company, Inc.		\$46.0000	\$2,208.00
Jones Bros. Contractors, LLC		\$40.0000	\$1,920.00
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>1,264.000 L.F.</b>		
Bell & Associates Construction, LLC		\$4.0000	\$5,056.00
Jamison Construction, LLC		\$4.8000	\$6,067.20
Mid-State Construction Company, Inc.		\$5.1800	\$6,547.52
Jones Bros. Contractors, LLC		\$4.5000	\$5,688.00

		CONTRACT CNZ266	
		UNIT PRICE	EXTENSION
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>2.000 EACH</b>		
	Bell & Associates Construction, LLC	\$6,031.0000	\$12,062.00
	Jamison Construction, LLC	\$7,000.0000	\$14,000.00
	Mid-State Construction Company, Inc.	\$6,095.0000	\$12,190.00
	Jones Bros. Contractors, LLC	\$6,500.0000	\$13,000.00
<b>713-16.20</b>	<b>SIGNS (OM3-L)</b>		
	<b>1.000 EACH</b>		
	Bell & Associates Construction, LLC	\$228.0000	\$228.00
	Jamison Construction, LLC	\$240.0000	\$240.00
	Mid-State Construction Company, Inc.	\$230.0000	\$230.00
	Jones Bros. Contractors, LLC	\$200.0000	\$200.00
<b>713-16.21</b>	<b>SIGNS (W3-1)</b>		
	<b>1.000 EACH</b>		
	Bell & Associates Construction, LLC	\$228.0000	\$228.00
	Jamison Construction, LLC	\$600.0000	\$600.00
	Mid-State Construction Company, Inc.	\$230.0000	\$230.00
	Jones Bros. Contractors, LLC	\$500.0000	\$500.00
<b>713-30.09</b>	<b>BARRIER MOUNTED SIGN SUPPORT (Mounted On Bridge Parapet)</b>		
	<b>2.000 EACH</b>		
	Bell & Associates Construction, LLC	\$427.0000	\$854.00
	Jamison Construction, LLC	\$1,200.0000	\$2,400.00
	Mid-State Construction Company, Inc.	\$431.2500	\$862.50
	Jones Bros. Contractors, LLC	\$1,000.0000	\$2,000.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>9.000 EACH</b>		
	Bell & Associates Construction, LLC	\$227.0000	\$2,043.00
	Jamison Construction, LLC	\$330.0000	\$2,970.00
	Mid-State Construction Company, Inc.	\$230.0000	\$2,070.00
	Jones Bros. Contractors, LLC	\$200.0000	\$1,800.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>9.000 EACH</b>		
	Bell & Associates Construction, LLC	\$57.0000	\$513.00
	Jamison Construction, LLC	\$150.0000	\$1,350.00
	Mid-State Construction Company, Inc.	\$57.5000	\$517.50
	Jones Bros. Contractors, LLC	\$50.0000	\$450.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>24.000 L.F.</b>		
	Bell & Associates Construction, LLC	\$34.0000	\$816.00
	Jamison Construction, LLC	\$33.0000	\$792.00
	Mid-State Construction Company, Inc.	\$34.5000	\$828.00
	Jones Bros. Contractors, LLC	\$30.0000	\$720.00

		UNIT PRICE	EXTENSION
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>64.000 L.F.</b>		
Bell & Associates Construction, LLC		\$57.0000	\$3,648.00
Jamison Construction, LLC		\$72.0000	\$4,608.00
Mid-State Construction Company, Inc.		\$57.5000	\$3,680.00
Jones Bros. Contractors, LLC		\$50.0000	\$3,200.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.600 L.M.</b>		
Bell & Associates Construction, LLC		\$11,384.0000	\$6,830.40
Jamison Construction, LLC		\$16,500.0000	\$9,900.00
Mid-State Construction Company, Inc.		\$11,500.0000	\$6,900.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$6,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$131,107.4400	\$131,107.44
Jamison Construction, LLC		\$140,000.0000	\$140,000.00
Mid-State Construction Company, Inc.		\$156,303.0000	\$156,303.00
Jones Bros. Contractors, LLC		\$170,000.0000	\$170,000.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$66,823.0000	\$66,823.00
Jamison Construction, LLC		\$70,000.0000	\$70,000.00
Mid-State Construction Company, Inc.		\$87,983.4500	\$87,983.45
Jones Bros. Contractors, LLC		\$70,000.0000	\$70,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>1,060.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$6.6000	\$6,996.00
Jamison Construction, LLC		\$6.0000	\$6,360.00
Mid-State Construction Company, Inc.		\$8.0500	\$8,533.00
Jones Bros. Contractors, LLC		\$4.0000	\$4,240.00

**SUB-TOTAL BRIDGE**

Bell & Associates Construction, LLC	\$1,344,691.74
Jamison Construction, LLC	\$1,421,664.70
Mid-State Construction Company, Inc.	\$1,564,037.47
Jones Bros. Contractors, LLC	\$1,736,377.50

**TOTAL CONTRACT**

Bell & Associates Construction, LLC	\$1,344,691.74
Jamison Construction, LLC	\$1,421,664.70
Mid-State Construction Company, Inc.	\$1,564,037.47
Jones Bros. Contractors, LLC	\$1,736,377.50



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

WASHINGTON COUNTY (Contract No. CNZ271 Call 028)

90LCOU-S3-004,HSIP-34(131),90S034-F3-002

THE GRADING, DRAINAGE, SIGNALS, AND PAVING ON U.S. 11E (S.R. 34) AT THE INTERSECTION OF STOCKYARD ROAD AND PRECISION BOULEVARD (L.M. 4.89 - L.M. 5.49), AND CONSTRUCTION OF A S.I.A. ROUTE SERVING APPALACHIAN PRODUCERS.

PROJECT LENGTH - 0.363 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

---

TOTAL CONTRACT	
Baker's Construction Services, Inc.	\$3,283,916.57
Adams Contracting, LLC	\$3,641,945.80
Summers-Taylor, Inc.	\$4,220,636.04

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Baker's Construction Services, Inc.	\$52,743.6800	\$52,743.68
	Adams Contracting, LLC	\$40,000.0000	\$40,000.00
	Summers-Taylor, Inc.	\$22,100.0000	\$22,100.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Baker's Construction Services, Inc.	\$130,366.4200	\$130,366.42
	Adams Contracting, LLC	\$150,000.0000	\$150,000.00
	Summers-Taylor, Inc.	\$98,800.0000	\$98,800.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>24,188.000 C.Y.</b>		
	Baker's Construction Services, Inc.	\$22.2200	\$537,457.36
	Adams Contracting, LLC	\$30.0000	\$725,640.00
	Summers-Taylor, Inc.	\$52.5000	\$1,269,870.00
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
	<b>270.000 TON</b>		
	Baker's Construction Services, Inc.	\$68.8100	\$18,578.70
	Adams Contracting, LLC	\$90.0000	\$24,300.00
	Summers-Taylor, Inc.	\$91.0000	\$24,570.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
	<b>966.000 C.Y.</b>		
	Baker's Construction Services, Inc.	\$20.7600	\$20,054.16
	Adams Contracting, LLC	\$28.0000	\$27,048.00
	Summers-Taylor, Inc.	\$33.5000	\$32,361.00
<b>203-06</b>	<b>WATER</b>		
	<b>15.000 M.G.</b>		
	Baker's Construction Services, Inc.	\$23.3000	\$349.50
	Adams Contracting, LLC	\$100.0000	\$1,500.00
	Summers-Taylor, Inc.	\$17.0000	\$255.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>200.000 C.Y.</b>		
	Baker's Construction Services, Inc.	\$50.0900	\$10,018.00
	Adams Contracting, LLC	\$10.0000	\$2,000.00
	Summers-Taylor, Inc.	\$40.0000	\$8,000.00
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
	<b>99.000 EACH</b>		
	Baker's Construction Services, Inc.	\$630.2000	\$62,389.80
	Adams Contracting, LLC	\$985.0000	\$97,515.00
	Summers-Taylor, Inc.	\$593.0000	\$58,707.00

		CONTRACT CNZ271	
		UNIT PRICE	EXTENSION
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>8.000 EACH</b>		
	Baker's Construction Services, Inc.	\$850.4500	\$6,803.60
	Adams Contracting, LLC	\$1,500.0000	\$12,000.00
	Summers-Taylor, Inc.	\$1,050.0000	\$8,400.00
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>		
	<b>1.000 EACH</b>		
	Baker's Construction Services, Inc.	\$398.4500	\$398.45
	Adams Contracting, LLC	\$1,250.0000	\$1,250.00
	Summers-Taylor, Inc.	\$722.0000	\$722.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>5,441.000 TON</b>		
	Baker's Construction Services, Inc.	\$55.8300	\$303,771.03
	Adams Contracting, LLC	\$70.0000	\$380,870.00
	Summers-Taylor, Inc.	\$66.2500	\$360,466.25
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>130.000 TON</b>		
	Baker's Construction Services, Inc.	\$77.7700	\$10,110.10
	Adams Contracting, LLC	\$125.0000	\$16,250.00
	Summers-Taylor, Inc.	\$86.5000	\$11,245.00
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>		
	<b>810.000 TON</b>		
	Baker's Construction Services, Inc.	\$218.9000	\$177,309.00
	Adams Contracting, LLC	\$210.0000	\$170,100.00
	Summers-Taylor, Inc.	\$199.0000	\$161,190.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>641.000 TON</b>		
	Baker's Construction Services, Inc.	\$225.5000	\$144,545.50
	Adams Contracting, LLC	\$217.0000	\$139,097.00
	Summers-Taylor, Inc.	\$205.0000	\$131,405.00
<b>307-02.01</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>		
	<b>175.000 TON</b>		
	Baker's Construction Services, Inc.	\$328.9000	\$57,557.50
	Adams Contracting, LLC	\$317.0000	\$55,475.00
	Summers-Taylor, Inc.	\$299.0000	\$52,325.00
<b>307-02.08</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>		
	<b>135.000 TON</b>		
	Baker's Construction Services, Inc.	\$317.9000	\$42,916.50
	Adams Contracting, LLC	\$306.0000	\$41,310.00
	Summers-Taylor, Inc.	\$289.0000	\$39,015.00

		CONTRACT CNZ271	
		UNIT PRICE	EXTENSION
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
	<b>19.000 TON</b>		
	Baker's Construction Services, Inc.	\$2,420.0000	\$45,980.00
	Adams Contracting, LLC	\$2,300.0000	\$43,700.00
	Summers-Taylor, Inc.	\$2,200.0000	\$41,800.00
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>75.000 TON</b>		
	Baker's Construction Services, Inc.	\$137.5000	\$10,312.50
	Adams Contracting, LLC	\$130.0000	\$9,750.00
	Summers-Taylor, Inc.	\$125.0000	\$9,375.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>5.000 TON</b>		
	Baker's Construction Services, Inc.	\$1,512.5000	\$7,562.50
	Adams Contracting, LLC	\$1,400.0000	\$7,000.00
	Summers-Taylor, Inc.	\$1,375.0000	\$6,875.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>393.000 TON</b>		
	Baker's Construction Services, Inc.	\$273.9000	\$107,642.70
	Adams Contracting, LLC	\$260.0000	\$102,180.00
	Summers-Taylor, Inc.	\$249.0000	\$97,857.00
<b>411-02.10</b>	<b>ACS MIX(PG70-22) GRADING D</b>		
	<b>1,450.000 TON</b>		
	Baker's Construction Services, Inc.	\$231.0000	\$334,950.00
	Adams Contracting, LLC	\$220.0000	\$319,000.00
	Summers-Taylor, Inc.	\$210.0000	\$304,500.00
<b>411-12.02</b>	<b>SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>		
	<b>0.500 L.M.</b>		
	Baker's Construction Services, Inc.	\$3,300.0000	\$1,650.00
	Adams Contracting, LLC	\$20,000.0000	\$10,000.00
	Summers-Taylor, Inc.	\$22,740.5800	\$11,370.29
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>660.000 TON</b>		
	Baker's Construction Services, Inc.	\$86.9000	\$57,354.00
	Adams Contracting, LLC	\$84.0000	\$55,440.00
	Summers-Taylor, Inc.	\$79.0000	\$52,140.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>20.000 S.Y.</b>		
	Baker's Construction Services, Inc.	\$82.5000	\$1,650.00
	Adams Contracting, LLC	\$80.0000	\$1,600.00
	Summers-Taylor, Inc.	\$75.0000	\$1,500.00

		CONTRACT CNZ271	
		UNIT PRICE	EXTENSION
<b>607-03.30 18" PIPE CULVERT</b>			
	<b>194.000 L.F.</b>		
Baker's Construction Services, Inc.		\$226.5200	\$43,944.88
Adams Contracting, LLC		\$130.0000	\$25,220.00
Summers-Taylor, Inc.		\$241.0000	\$46,754.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>2.000 C.Y.</b>		
Baker's Construction Services, Inc.		\$3,563.9000	\$7,127.80
Adams Contracting, LLC		\$3,500.0000	\$7,000.00
Summers-Taylor, Inc.		\$3,990.0000	\$7,980.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>90.000 LB.</b>		
Baker's Construction Services, Inc.		\$9.3200	\$838.80
Adams Contracting, LLC		\$6.7500	\$607.50
Summers-Taylor, Inc.		\$0.9500	\$85.50
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Baker's Construction Services, Inc.		\$3,218.5800	\$3,218.58
Adams Contracting, LLC		\$3,800.0000	\$3,800.00
Summers-Taylor, Inc.		\$3,200.0000	\$3,200.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>24.000 EACH</b>		
Baker's Construction Services, Inc.		\$543.9100	\$13,053.84
Adams Contracting, LLC		\$550.0000	\$13,200.00
Summers-Taylor, Inc.		\$632.0000	\$15,168.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>250.000 TON</b>		
Baker's Construction Services, Inc.		\$73.6000	\$18,400.00
Adams Contracting, LLC		\$85.0000	\$21,250.00
Summers-Taylor, Inc.		\$89.0000	\$22,250.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>100.000 TON</b>		
Baker's Construction Services, Inc.		\$73.4700	\$7,347.00
Adams Contracting, LLC		\$85.0000	\$8,500.00
Summers-Taylor, Inc.		\$127.0000	\$12,700.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Baker's Construction Services, Inc.		\$85,551.6500	\$85,551.65
Adams Contracting, LLC		\$125,000.0000	\$125,000.00
Summers-Taylor, Inc.		\$94,500.0000	\$94,500.00

		CONTRACT CNZ271	
		UNIT PRICE	EXTENSION
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,200.000 L.F.</b>		
Baker's Construction Services, Inc.		\$73.5300	\$88,236.00
Adams Contracting, LLC		\$50.0000	\$60,000.00
Summers-Taylor, Inc.		\$130.0000	\$156,000.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>3.000 EACH</b>		
Baker's Construction Services, Inc.		\$10,375.4400	\$31,126.32
Adams Contracting, LLC		\$10,900.0000	\$32,700.00
Summers-Taylor, Inc.		\$12,000.0000	\$36,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>170.000 EACH</b>		
Baker's Construction Services, Inc.		\$40.8500	\$6,944.50
Adams Contracting, LLC		\$34.0000	\$5,780.00
Summers-Taylor, Inc.		\$34.0000	\$5,780.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>18.000 EACH</b>		
Baker's Construction Services, Inc.		\$30.8000	\$554.40
Adams Contracting, LLC		\$30.0000	\$540.00
Summers-Taylor, Inc.		\$30.0000	\$540.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>65.000 EACH</b>		
Baker's Construction Services, Inc.		\$30.8000	\$2,002.00
Adams Contracting, LLC		\$30.0000	\$1,950.00
Summers-Taylor, Inc.		\$30.0000	\$1,950.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>665.000 S.F.</b>		
Baker's Construction Services, Inc.		\$10.7100	\$7,122.15
Adams Contracting, LLC		\$7.7500	\$5,153.75
Summers-Taylor, Inc.		\$7.7000	\$5,120.50
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>150.000 L.F.</b>		
Baker's Construction Services, Inc.		\$24.5000	\$3,675.00
Adams Contracting, LLC		\$17.0000	\$2,550.00
Summers-Taylor, Inc.		\$17.0000	\$2,550.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Baker's Construction Services, Inc.		\$2,785.9400	\$11,143.76
Adams Contracting, LLC		\$1,300.0000	\$5,200.00
Summers-Taylor, Inc.		\$1,270.0000	\$5,080.00

		CONTRACT CNZ271	
		UNIT PRICE	EXTENSION
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,120.000 L.F.</b>		
Baker's Construction Services, Inc.		\$4.5700	\$5,118.40
Adams Contracting, LLC		\$4.2500	\$4,760.00
Summers-Taylor, Inc.		\$5.1000	\$5,712.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>425.000 LB.</b>		
Baker's Construction Services, Inc.		\$5.5000	\$2,337.50
Adams Contracting, LLC		\$5.5000	\$2,337.50
Summers-Taylor, Inc.		\$5.3000	\$2,252.50
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>25.000 S.F.</b>		
Baker's Construction Services, Inc.		\$16.3400	\$408.50
Adams Contracting, LLC		\$16.0000	\$400.00
Summers-Taylor, Inc.		\$15.5000	\$387.50
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>61.000 S.F.</b>		
Baker's Construction Services, Inc.		\$17.0500	\$1,040.05
Adams Contracting, LLC		\$17.0000	\$1,037.00
Summers-Taylor, Inc.		\$16.5000	\$1,006.50
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>79.000 S.F.</b>		
Baker's Construction Services, Inc.		\$61.6000	\$4,866.40
Adams Contracting, LLC		\$105.0000	\$8,295.00
Summers-Taylor, Inc.		\$119.0000	\$9,401.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Baker's Construction Services, Inc.		\$550.0000	\$550.00
Adams Contracting, LLC		\$530.0000	\$530.00
Summers-Taylor, Inc.		\$526.0000	\$526.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>			
	<b>2.000 EACH</b>		
Baker's Construction Services, Inc.		\$1,540.0000	\$3,080.00
Adams Contracting, LLC		\$600.0000	\$1,200.00
Summers-Taylor, Inc.		\$631.0000	\$1,262.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Baker's Construction Services, Inc.		\$8,801.0100	\$35,204.04
Adams Contracting, LLC		\$6,700.0000	\$26,800.00
Summers-Taylor, Inc.		\$8,700.0000	\$34,800.00

		CONTRACT CNZ271	
		UNIT PRICE	EXTENSION
<b>713-16.20 SIGNS (STOP SIGN)</b>			
	<b>1.000 EACH</b>		
Baker's Construction Services, Inc.		\$567.8700	\$567.87
Adams Contracting, LLC		\$320.0000	\$320.00
Summers-Taylor, Inc.		\$316.0000	\$316.00
<b>713-16.21 SIGNS (SPEED LIMIT SIGN)</b>			
	<b>1.000 EACH</b>		
Baker's Construction Services, Inc.		\$918.7400	\$918.74
Adams Contracting, LLC		\$320.0000	\$320.00
Summers-Taylor, Inc.		\$316.0000	\$316.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>30.000 EACH</b>		
Baker's Construction Services, Inc.		\$52.2500	\$1,567.50
Adams Contracting, LLC		\$51.0000	\$1,530.00
Summers-Taylor, Inc.		\$52.5000	\$1,575.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>110.000 EACH</b>		
Baker's Construction Services, Inc.		\$52.2500	\$5,747.50
Adams Contracting, LLC		\$51.0000	\$5,610.00
Summers-Taylor, Inc.		\$52.5000	\$5,775.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>30.000 S.Y.</b>		
Baker's Construction Services, Inc.		\$33.0000	\$990.00
Adams Contracting, LLC		\$32.0000	\$960.00
Summers-Taylor, Inc.		\$35.5000	\$1,065.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>135.000 L.F.</b>		
Baker's Construction Services, Inc.		\$12.6500	\$1,707.75
Adams Contracting, LLC		\$13.0000	\$1,755.00
Summers-Taylor, Inc.		\$15.5000	\$2,092.50
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>13.000 EACH</b>		
Baker's Construction Services, Inc.		\$192.5000	\$2,502.50
Adams Contracting, LLC		\$190.0000	\$2,470.00
Summers-Taylor, Inc.		\$223.0000	\$2,899.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>1,200.000 L.F.</b>		
Baker's Construction Services, Inc.		\$2.4800	\$2,976.00
Adams Contracting, LLC		\$2.5000	\$3,000.00
Summers-Taylor, Inc.		\$2.2500	\$2,700.00



		CONTRACT CNZ271	
		UNIT PRICE	EXTENSION
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>2.000 EACH</b>		
Baker's Construction Services, Inc.		\$214.5000	\$429.00
Adams Contracting, LLC		\$210.0000	\$420.00
Summers-Taylor, Inc.		\$287.0000	\$574.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>1.000 EACH</b>		
Baker's Construction Services, Inc.		\$165.0000	\$165.00
Adams Contracting, LLC		\$160.0000	\$160.00
Summers-Taylor, Inc.		\$223.0000	\$223.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>12.000 S.F.</b>		
Baker's Construction Services, Inc.		\$19.2500	\$231.00
Adams Contracting, LLC		\$19.0000	\$228.00
Summers-Taylor, Inc.		\$32.0000	\$384.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>3.000 L.M.</b>		
Baker's Construction Services, Inc.		\$1,100.0000	\$3,300.00
Adams Contracting, LLC		\$1,100.0000	\$3,300.00
Summers-Taylor, Inc.		\$3,190.0000	\$9,570.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)</b>			
	<b>2.000 L.M.</b>		
Baker's Construction Services, Inc.		\$7,425.0000	\$14,850.00
Adams Contracting, LLC		\$7,200.0000	\$14,400.00
Summers-Taylor, Inc.		\$9,560.0000	\$19,120.00
<b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>			
	<b>400.000 L.F.</b>		
Baker's Construction Services, Inc.		\$4.9200	\$1,968.00
Adams Contracting, LLC		\$4.2500	\$1,700.00
Summers-Taylor, Inc.		\$2.8500	\$1,140.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Baker's Construction Services, Inc.		\$211,097.8800	\$211,097.88
Adams Contracting, LLC		\$350,000.0000	\$350,000.00
Summers-Taylor, Inc.		\$389,700.0000	\$389,700.00
<b>730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Baker's Construction Services, Inc.		\$2,530.0000	\$5,060.00
Adams Contracting, LLC		\$2,100.0000	\$4,200.00
Summers-Taylor, Inc.		\$2,450.0000	\$4,900.00

		CONTRACT CNZ271	
		UNIT PRICE	EXTENSION
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Baker's Construction Services, Inc.		\$3,080.0000	\$12,320.00
Adams Contracting, LLC		\$2,100.0000	\$8,400.00
Summers-Taylor, Inc.		\$2,430.0000	\$9,720.00
<b>730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Baker's Construction Services, Inc.		\$3,575.0000	\$7,150.00
Adams Contracting, LLC		\$2,500.0000	\$5,000.00
Summers-Taylor, Inc.		\$2,900.0000	\$5,800.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Baker's Construction Services, Inc.		\$3,630.0000	\$7,260.00
Adams Contracting, LLC		\$3,200.0000	\$6,400.00
Summers-Taylor, Inc.		\$3,700.0000	\$7,400.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>14.000 EACH</b>		
Baker's Construction Services, Inc.		\$3,850.0000	\$53,900.00
Adams Contracting, LLC		\$1,450.0000	\$20,300.00
Summers-Taylor, Inc.		\$1,610.0000	\$22,540.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Baker's Construction Services, Inc.		\$4,950.0000	\$4,950.00
Adams Contracting, LLC		\$10,000.0000	\$10,000.00
Summers-Taylor, Inc.		\$10,800.0000	\$10,800.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>2,362.000 L.F.</b>		
Baker's Construction Services, Inc.		\$2.7800	\$6,566.36
Adams Contracting, LLC		\$3.3000	\$7,794.60
Summers-Taylor, Inc.		\$3.7500	\$8,857.50
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>1,034.000 L.F.</b>		
Baker's Construction Services, Inc.		\$3.2500	\$3,360.50
Adams Contracting, LLC		\$3.8000	\$3,929.20
Summers-Taylor, Inc.		\$4.3500	\$4,497.90
<b>730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>1,301.000 L.F.</b>		
Baker's Construction Services, Inc.		\$13.4200	\$17,459.42
Adams Contracting, LLC		\$11.2500	\$14,636.25
Summers-Taylor, Inc.		\$13.0000	\$16,913.00

		CONTRACT CNZ271	
		UNIT PRICE	EXTENSION
<b>730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)</b>			
	<b>312.000 L.F.</b>		
Baker's Construction Services, Inc.		\$16.7200	\$5,216.64
Adams Contracting, LLC		\$41.0000	\$12,792.00
Summers-Taylor, Inc.		\$47.0000	\$14,664.00
<b>730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE)</b>			
	<b>125.000 L.F.</b>		
Baker's Construction Services, Inc.		\$18.1000	\$2,262.50
Adams Contracting, LLC		\$54.0000	\$6,750.00
Summers-Taylor, Inc.		\$61.0000	\$7,625.00
<b>730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)</b>			
	<b>4.000 EACH</b>		
Baker's Construction Services, Inc.		\$11,550.0000	\$46,200.00
Adams Contracting, LLC		\$11,000.0000	\$44,000.00
Summers-Taylor, Inc.		\$12,000.0000	\$48,000.00
<b>730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)</b>			
	<b>2.000 EACH</b>		
Baker's Construction Services, Inc.		\$11,550.0000	\$23,100.00
Adams Contracting, LLC		\$14,000.0000	\$28,000.00
Summers-Taylor, Inc.		\$15,700.0000	\$31,400.00
<b>730-15.07 CABINET (ATC)</b>			
	<b>1.000 EACH</b>		
Baker's Construction Services, Inc.		\$46,750.0000	\$46,750.00
Adams Contracting, LLC		\$23,000.0000	\$23,000.00
Summers-Taylor, Inc.		\$26,000.0000	\$26,000.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>1.000 EACH</b>		
Baker's Construction Services, Inc.		\$13,200.0000	\$13,200.00
Adams Contracting, LLC		\$6,000.0000	\$6,000.00
Summers-Taylor, Inc.		\$6,890.0000	\$6,890.00
<b>730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')</b>			
	<b>1.000 EACH</b>		
Baker's Construction Services, Inc.		\$33,000.0000	\$33,000.00
Adams Contracting, LLC		\$30,000.0000	\$30,000.00
Summers-Taylor, Inc.		\$33,900.0000	\$33,900.00
<b>730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')</b>			
	<b>1.000 EACH</b>		
Baker's Construction Services, Inc.		\$33,550.0000	\$33,550.00
Adams Contracting, LLC		\$34,000.0000	\$34,000.00
Summers-Taylor, Inc.		\$39,800.0000	\$39,800.00

		CONTRACT CNZ271	
		UNIT PRICE	EXTENSION
<b>730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')</b>			
	<b>1.000 EACH</b>		
Baker's Construction Services, Inc.		\$50,600.0000	\$50,600.00
Adams Contracting, LLC		\$58,000.0000	\$58,000.00
Summers-Taylor, Inc.		\$66,200.0000	\$66,200.00
<b>730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')</b>			
	<b>1.000 EACH</b>		
Baker's Construction Services, Inc.		\$55,564.8400	\$55,564.84
Adams Contracting, LLC		\$61,000.0000	\$61,000.00
Summers-Taylor, Inc.		\$70,400.0000	\$70,400.00
<b>730-26.08 FLASHING WARNING BEACON (AMBER)</b>			
	<b>4.000 EACH</b>		
Baker's Construction Services, Inc.		\$5,500.0000	\$22,000.00
Adams Contracting, LLC		\$1,200.0000	\$4,800.00
Summers-Taylor, Inc.		\$1,390.0000	\$5,560.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>428.000 S.Y.</b>		
Baker's Construction Services, Inc.		\$7.0000	\$2,996.00
Adams Contracting, LLC		\$3.0000	\$1,284.00
Summers-Taylor, Inc.		\$9.2000	\$3,937.60
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>210.000 S.Y.</b>		
Baker's Construction Services, Inc.		\$7.0000	\$1,470.00
Adams Contracting, LLC		\$3.0000	\$630.00
Summers-Taylor, Inc.		\$34.5000	\$7,245.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>8,400.000 L.F.</b>		
Baker's Construction Services, Inc.		\$4.4000	\$36,960.00
Adams Contracting, LLC		\$5.0000	\$42,000.00
Summers-Taylor, Inc.		\$4.1000	\$34,440.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>500.000 L.F.</b>		
Baker's Construction Services, Inc.		\$4.9500	\$2,475.00
Adams Contracting, LLC		\$5.3000	\$2,650.00
Summers-Taylor, Inc.		\$4.7500	\$2,375.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>10.000 UNIT</b>		
Baker's Construction Services, Inc.		\$66.0000	\$660.00
Adams Contracting, LLC		\$110.0000	\$1,100.00
Summers-Taylor, Inc.		\$72.0000	\$720.00

		UNIT PRICE	EXTENSION
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>65.000 UNIT</b>		
Baker's Construction Services, Inc.		\$44.0000	\$2,860.00
Adams Contracting, LLC		\$51.0000	\$3,315.00
Summers-Taylor, Inc.		\$48.0000	\$3,120.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>64.000 UNIT</b>		
Baker's Construction Services, Inc.		\$27.5000	\$1,760.00
Adams Contracting, LLC		\$39.0000	\$2,496.00
Summers-Taylor, Inc.		\$30.0000	\$1,920.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>13.000 M.G.</b>		
Baker's Construction Services, Inc.		\$55.0000	\$715.00
Adams Contracting, LLC		\$270.0000	\$3,510.00
Summers-Taylor, Inc.		\$60.0000	\$780.00
<b>805-12.01 EROSION CONTROL BLANKET (TYPE I)</b>			
	<b>5,350.000 S.Y.</b>		
Baker's Construction Services, Inc.		\$1.5400	\$8,239.00
Adams Contracting, LLC		\$2.0000	\$10,700.00
Summers-Taylor, Inc.		\$1.6500	\$8,827.50
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>1,000.000 S.Y.</b>		
Baker's Construction Services, Inc.		\$1.9300	\$1,930.00
Adams Contracting, LLC		\$2.2500	\$2,250.00
Summers-Taylor, Inc.		\$2.1000	\$2,100.00

**SUB-TOTAL ROADWAY**

Baker's Construction Services, Inc.	\$3,283,916.57
Adams Contracting, LLC	\$3,641,945.80
Summers-Taylor, Inc.	\$4,220,636.04

**TOTAL CONTRACT**

Baker's Construction Services, Inc.	\$3,283,916.57
Adams Contracting, LLC	\$3,641,945.80
Summers-Taylor, Inc.	\$4,220,636.04

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

WEAKLEY COUNTY (Contract No. CNZ268 Call 029)

HSIP-124(10),92S124-F3-002

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING RESURFACING ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

	TOTAL CONTRACT
Ford Construction Company	\$1,688,595.00

		CONTRACT CNZ268	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>11.700 L.M.</b>		
Ford Construction Company		\$1,450.0000	\$16,965.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>764.000 TON</b>		
Ford Construction Company		\$57.0000	\$43,548.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>17.000 TON</b>		
Ford Construction Company		\$1,210.0000	\$20,570.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>4,112.000 TON</b>		
Ford Construction Company		\$159.0000	\$653,808.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>11.700 L.M.</b>		
Ford Construction Company		\$1,380.0000	\$16,146.00
<b>414-04.03 ASPHALT EMULSION (SCRUB SEAL)</b>			
	<b>136.000 TON</b>		
Ford Construction Company		\$1,721.7500	\$234,158.00
<b>414-04.04 MINERAL AGGREGATE (SCRUB SEAL)</b>			
	<b>979.000 TON</b>		
Ford Construction Company		\$85.0000	\$83,215.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,137.000 TON</b>		
Ford Construction Company		\$35.1000	\$180,308.70
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>2,488.000 L.F.</b>		
Ford Construction Company		\$8.5000	\$21,148.00
<b>705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING</b>			
	<b>5.000 S.F.</b>		
Ford Construction Company		\$21.3000	\$106.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$49,000.0000	\$49,000.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>13.000 S.F.</b>		
Ford Construction Company		\$16.0000	\$208.00



		CONTRACT	CNZ268
		UNIT PRICE	EXTENSION
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
	<b>145.000 L.F.</b>		
	Ford Construction Company	\$5.4000	\$783.00
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
	<b>1,540.000 LB.</b>		
	Ford Construction Company	\$3.3000	\$5,082.00
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
	<b>2,700.000 LB.</b>		
	Ford Construction Company	\$4.3000	\$11,610.00
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
	<b>313.000 S.F.</b>		
	Ford Construction Company	\$1.6000	\$500.80
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
	<b>505.000 S.F.</b>		
	Ford Construction Company	\$11.1000	\$5,605.50
<b>713-15.36</b>	<b>REMOVE SIGN, SUPPORT &amp; FOOTING</b>		
	<b>74.000 EACH</b>		
	Ford Construction Company	\$27.0000	\$1,998.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>415.000 EACH</b>		
	Ford Construction Company	\$49.0000	\$20,335.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>400.000 EACH</b>		
	Ford Construction Company	\$5.0000	\$2,000.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>81.000 L.F.</b>		
	Ford Construction Company	\$32.0000	\$2,592.00
<b>716-03.03</b>	<b>PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>		
	<b>2.000 EACH</b>		
	Ford Construction Company	\$1,080.0000	\$2,160.00
<b>716-03.09</b>	<b>PLASTIC WORD PAVEMENT MARKING (NO PARKING)</b>		
	<b>2.000 EACH</b>		
	Ford Construction Company	\$1,400.0000	\$2,800.00
<b>716-04.04</b>	<b>PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>		
	<b>450.000 L.F.</b>		
	Ford Construction Company	\$16.2000	\$7,290.00

			CONTRACT	CNZ268
			UNIT PRICE	EXTENSION
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)			
		19.500 L.M.		
	Ford Construction Company		\$2,270.0000	\$44,265.00
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)			
		1.000 EACH		
	Ford Construction Company		\$1,080.0000	\$1,080.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
		21.600 L.M.		
	Ford Construction Company		\$8,250.0000	\$178,200.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
		1,025.000 L.F.		
	Ford Construction Company		\$4.5000	\$4,612.50
717-01	MOBILIZATION			
		1.000 LS		
	Ford Construction Company		\$78,500.0000	\$78,500.00

**SUB-TOTAL ROADWAY**

Ford Construction Company	\$1,688,595.00
---------------------------	----------------

**TOTAL CONTRACT**

Ford Construction Company	\$1,688,595.00
---------------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

WILLIAMSON COUNTY (Contract No. CNZ263 Call 030)

STP-252(15),94027-8211-14

THE RESURFACING ON S.R. 252 (WILSON PIKE) FROM S.R. 96 (L.M. 0.00) TO NORTH OF CLOVERCROFT ROAD (L.M. 5.71).

PROJECT LENGTH - 5.710 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2026

---

TOTAL CONTRACT	
Hawkins Asphalt Paving, LLC	\$1,231,228.25
Eubank Asphalt Paving & Sealing, LLC	\$1,243,902.50
Wiregrass Construction Company, Inc	\$1,398,276.75
Vulcan Construction Materials, LLC	\$1,424,205.00
Jones Bros. Contractors, LLC	\$1,497,494.75
Volunteer Paving, LLC	\$1,722,389.59
Rogers Group, Inc.	\$1,874,000.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>12.000 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$985.0000	\$11,820.00
Eubank Asphalt Paving & Sealing, LLC		\$800.0000	\$9,600.00
Wiregrass Construction Company, Inc		\$1,150.0000	\$13,800.00
Vulcan Construction Materials, LLC		\$2,150.0000	\$25,800.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$16,800.00
Volunteer Paving, LLC		\$1,191.4400	\$14,297.28
Rogers Group, Inc.		\$3,500.0000	\$42,000.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>464.000 TON</b>		
Hawkins Asphalt Paving, LLC		\$40.0000	\$18,560.00
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$11,600.00
Wiregrass Construction Company, Inc		\$64.0000	\$29,696.00
Vulcan Construction Materials, LLC		\$60.0000	\$27,840.00
Jones Bros. Contractors, LLC		\$60.0000	\$27,840.00
Volunteer Paving, LLC		\$60.6700	\$28,150.88
Rogers Group, Inc.		\$100.0000	\$46,400.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>730.000 TON</b>		
Hawkins Asphalt Paving, LLC		\$125.0000	\$91,250.00
Eubank Asphalt Paving & Sealing, LLC		\$119.0000	\$86,870.00
Wiregrass Construction Company, Inc		\$175.0000	\$127,750.00
Vulcan Construction Materials, LLC		\$140.0000	\$102,200.00
Jones Bros. Contractors, LLC		\$125.0000	\$91,250.00
Volunteer Paving, LLC		\$165.2500	\$120,632.50
Rogers Group, Inc.		\$190.0000	\$138,700.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>31.000 TON</b>		
Hawkins Asphalt Paving, LLC		\$900.0000	\$27,900.00
Eubank Asphalt Paving & Sealing, LLC		\$370.0000	\$11,470.00
Wiregrass Construction Company, Inc		\$925.0000	\$28,675.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$34,100.00
Jones Bros. Contractors, LLC		\$850.0000	\$26,350.00
Volunteer Paving, LLC		\$1,037.6500	\$32,167.15
Rogers Group, Inc.		\$865.0000	\$26,815.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>4,922.000 TON</b>		
Hawkins Asphalt Paving, LLC		\$129.5000	\$637,399.00
Eubank Asphalt Paving & Sealing, LLC		\$144.0000	\$708,768.00
Wiregrass Construction Company, Inc		\$133.0000	\$654,626.00
Vulcan Construction Materials, LLC		\$135.0000	\$664,470.00
Jones Bros. Contractors, LLC		\$155.0000	\$762,910.00
Volunteer Paving, LLC		\$157.2100	\$773,787.62
Rogers Group, Inc.		\$195.0000	\$959,790.00

		UNIT PRICE	EXTENSION
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>9.000 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$860.0000	\$7,740.00
Eubank Asphalt Paving & Sealing, LLC		\$500.0000	\$4,500.00
Wiregrass Construction Company, Inc		\$650.0000	\$5,850.00
Vulcan Construction Materials, LLC		\$1,225.0000	\$11,025.00
Jones Bros. Contractors, LLC		\$1,225.0000	\$11,025.00
Volunteer Paving, LLC		\$1,105.0700	\$9,945.63
Rogers Group, Inc.		\$1,150.0000	\$10,350.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,400.000 TON</b>		
Hawkins Asphalt Paving, LLC		\$27.5000	\$148,500.00
Eubank Asphalt Paving & Sealing, LLC		\$26.0000	\$140,400.00
Wiregrass Construction Company, Inc		\$40.5000	\$218,700.00
Vulcan Construction Materials, LLC		\$41.0000	\$221,400.00
Jones Bros. Contractors, LLC		\$41.1000	\$221,940.00
Volunteer Paving, LLC		\$61.2900	\$330,966.00
Rogers Group, Inc.		\$44.0000	\$237,600.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Hawkins Asphalt Paving, LLC		\$31,000.0000	\$31,000.00
Eubank Asphalt Paving & Sealing, LLC		\$14,000.0000	\$14,000.00
Wiregrass Construction Company, Inc		\$45,800.0000	\$45,800.00
Vulcan Construction Materials, LLC		\$65,000.0000	\$65,000.00
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
Volunteer Paving, LLC		\$66,000.0000	\$66,000.00
Rogers Group, Inc.		\$87,169.3800	\$87,169.38
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>100.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$1.0000	\$100.00
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$500.00
Wiregrass Construction Company, Inc		\$1.0000	\$100.00
Vulcan Construction Materials, LLC		\$31.0000	\$3,100.00
Jones Bros. Contractors, LLC		\$1.0000	\$100.00
Volunteer Paving, LLC		\$38.5000	\$3,850.00
Rogers Group, Inc.		\$33.0000	\$3,300.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,715.000 S.F.</b>		
Hawkins Asphalt Paving, LLC		\$6.8500	\$11,747.75
Eubank Asphalt Paving & Sealing, LLC		\$7.5000	\$12,862.50
Wiregrass Construction Company, Inc		\$6.8500	\$11,747.75
Vulcan Construction Materials, LLC		\$7.0000	\$12,005.00
Jones Bros. Contractors, LLC		\$6.8500	\$11,747.75
Volunteer Paving, LLC		\$8.8000	\$15,092.00
Rogers Group, Inc.		\$7.4000	\$12,691.00

	UNIT PRICE	EXTENSION
<b>713-16.50 REMOVE AND REPLACE SIGN (W3-3, 30" X 30", SIGNAL AHEAD)</b>		
<b>1.000 EACH</b>		
Hawkins Asphalt Paving, LLC	\$350.0000	\$350.00
Eubank Asphalt Paving & Sealing, LLC	\$500.0000	\$500.00
Wiregrass Construction Company, Inc	\$350.0000	\$350.00
Vulcan Construction Materials, LLC	\$125.0000	\$125.00
Jones Bros. Contractors, LLC	\$350.0000	\$350.00
Volunteer Paving, LLC	\$275.0100	\$275.01
Rogers Group, Inc.	\$133.0000	\$133.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
<b>415.000 EACH</b>		
Hawkins Asphalt Paving, LLC	\$35.0000	\$14,525.00
Eubank Asphalt Paving & Sealing, LLC	\$30.0000	\$12,450.00
Wiregrass Construction Company, Inc	\$35.0000	\$14,525.00
Vulcan Construction Materials, LLC	\$45.0000	\$18,675.00
Jones Bros. Contractors, LLC	\$35.0000	\$14,525.00
Volunteer Paving, LLC	\$40.0000	\$16,600.00
Rogers Group, Inc.	\$37.0000	\$15,355.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
<b>16.000 EACH</b>		
Hawkins Asphalt Paving, LLC	\$35.0000	\$560.00
Eubank Asphalt Paving & Sealing, LLC	\$30.0000	\$480.00
Wiregrass Construction Company, Inc	\$35.0000	\$560.00
Vulcan Construction Materials, LLC	\$45.0000	\$720.00
Jones Bros. Contractors, LLC	\$35.0000	\$560.00
Volunteer Paving, LLC	\$40.0000	\$640.00
Rogers Group, Inc.	\$37.0000	\$592.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
<b>431.000 EACH</b>		
Hawkins Asphalt Paving, LLC	\$11.5000	\$4,956.50
Eubank Asphalt Paving & Sealing, LLC	\$10.0000	\$4,310.00
Wiregrass Construction Company, Inc	\$12.0000	\$5,172.00
Vulcan Construction Materials, LLC	\$10.0000	\$4,310.00
Jones Bros. Contractors, LLC	\$12.0000	\$5,172.00
Volunteer Paving, LLC	\$10.0000	\$4,310.00
Rogers Group, Inc.	\$12.7000	\$5,473.70
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
<b>30.000 S.Y.</b>		
Hawkins Asphalt Paving, LLC	\$50.0000	\$1,500.00
Eubank Asphalt Paving & Sealing, LLC	\$40.0000	\$1,200.00
Wiregrass Construction Company, Inc	\$50.0000	\$1,500.00
Vulcan Construction Materials, LLC	\$40.0000	\$1,200.00
Jones Bros. Contractors, LLC	\$50.0000	\$1,500.00
Volunteer Paving, LLC	\$35.0000	\$1,050.00
Rogers Group, Inc.	\$53.0000	\$1,590.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>245.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$22.0000	\$5,390.00
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$6,125.00
Wiregrass Construction Company, Inc		\$22.0000	\$5,390.00
Vulcan Construction Materials, LLC		\$30.0000	\$7,350.00
Jones Bros. Contractors, LLC		\$22.0000	\$5,390.00
Volunteer Paving, LLC		\$25.0000	\$6,125.00
Rogers Group, Inc.		\$23.4000	\$5,733.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>2.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$260.0000	\$520.00
Eubank Asphalt Paving & Sealing, LLC		\$250.0000	\$500.00
Wiregrass Construction Company, Inc		\$260.0000	\$520.00
Vulcan Construction Materials, LLC		\$275.0000	\$550.00
Jones Bros. Contractors, LLC		\$260.0000	\$520.00
Volunteer Paving, LLC		\$225.0000	\$450.00
Rogers Group, Inc.		\$275.0000	\$550.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>35.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$3.0000	\$105.00
Eubank Asphalt Paving & Sealing, LLC		\$4.0000	\$140.00
Wiregrass Construction Company, Inc		\$3.0000	\$105.00
Vulcan Construction Materials, LLC		\$5.0000	\$175.00
Jones Bros. Contractors, LLC		\$3.0000	\$105.00
Volunteer Paving, LLC		\$4.0000	\$140.00
Rogers Group, Inc.		\$3.2000	\$112.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.100 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$15,000.0000	\$1,500.00
Eubank Asphalt Paving & Sealing, LLC		\$10,000.0000	\$1,000.00
Wiregrass Construction Company, Inc		\$15,000.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$10,500.0000	\$1,050.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$1,500.00
Volunteer Paving, LLC		\$10,000.0000	\$1,000.00
Rogers Group, Inc.		\$16,000.0000	\$1,600.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>2.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$700.0000	\$1,400.00
Eubank Asphalt Paving & Sealing, LLC		\$800.0000	\$1,600.00
Wiregrass Construction Company, Inc		\$700.0000	\$1,400.00
Vulcan Construction Materials, LLC		\$800.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$700.0000	\$1,400.00
Volunteer Paving, LLC		\$800.0000	\$1,600.00
Rogers Group, Inc.		\$740.0000	\$1,480.00



		UNIT PRICE	EXTENSION
<b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>			
	<b>5.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$800.0000	\$4,000.00
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$3,000.00
Wiregrass Construction Company, Inc		\$800.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$600.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$800.0000	\$4,000.00
Volunteer Paving, LLC		\$600.0000	\$3,000.00
Rogers Group, Inc.		\$850.0000	\$4,250.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>20.000 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$1,300.0000	\$26,000.00
Eubank Asphalt Paving & Sealing, LLC		\$1,250.0000	\$25,000.00
Wiregrass Construction Company, Inc		\$1,300.0000	\$26,000.00
Vulcan Construction Materials, LLC		\$1,250.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$1,300.0000	\$26,000.00
Volunteer Paving, LLC		\$1,000.0000	\$20,000.00
Rogers Group, Inc.		\$1,385.0000	\$27,700.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>20.000 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$7,400.0000	\$148,000.00
Eubank Asphalt Paving & Sealing, LLC		\$7,000.0000	\$140,000.00
Wiregrass Construction Company, Inc		\$7,400.0000	\$148,000.00
Vulcan Construction Materials, LLC		\$7,200.0000	\$144,000.00
Jones Bros. Contractors, LLC		\$7,400.0000	\$148,000.00
Volunteer Paving, LLC		\$7,590.0000	\$151,800.00
Rogers Group, Inc.		\$7,820.0000	\$156,400.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hawkins Asphalt Paving, LLC		\$32,895.0000	\$32,895.00
Eubank Asphalt Paving & Sealing, LLC		\$43,283.0000	\$43,283.00
Wiregrass Construction Company, Inc		\$49,000.0000	\$49,000.00
Vulcan Construction Materials, LLC		\$46,000.0000	\$46,000.00
Jones Bros. Contractors, LLC		\$40,000.0000	\$40,000.00
Volunteer Paving, LLC		\$116,644.8400	\$116,644.84
Rogers Group, Inc.		\$84,500.0000	\$84,500.00
<b>730-14.02 SAW SLOT</b>			
	<b>468.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$5.0000	\$2,340.00
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$2,340.00
Wiregrass Construction Company, Inc		\$5.0000	\$2,340.00
Vulcan Construction Materials, LLC		\$5.0000	\$2,340.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,340.00
Volunteer Paving, LLC		\$5.5000	\$2,574.00
Rogers Group, Inc.		\$5.3000	\$2,480.40

UNIT PRICE EXTENSION

## 730-14.03 LOOP WIRE

936.000 L.F.

Hawkins Asphalt Paving, LLC	\$1.2500	\$1,170.00
Eubank Asphalt Paving & Sealing, LLC	\$1.5000	\$1,404.00
Wiregrass Construction Company, Inc	\$1.2500	\$1,170.00
Vulcan Construction Materials, LLC	\$1.2500	\$1,170.00
Jones Bros. Contractors, LLC	\$1.2500	\$1,170.00
Volunteer Paving, LLC	\$1.3800	\$1,291.68
Rogers Group, Inc.	\$1.3200	\$1,235.52

**SUB-TOTAL ROADWAY**

Hawkins Asphalt Paving, LLC	\$1,231,228.25
Eubank Asphalt Paving & Sealing, LLC	\$1,243,902.50
Wiregrass Construction Company, Inc	\$1,398,276.75
Vulcan Construction Materials, LLC	\$1,424,205.00
Jones Bros. Contractors, LLC	\$1,497,494.75
Volunteer Paving, LLC	\$1,722,389.59
Rogers Group, Inc.	\$1,874,000.00

**TOTAL CONTRACT**

Hawkins Asphalt Paving, LLC	\$1,231,228.25
Eubank Asphalt Paving & Sealing, LLC	\$1,243,902.50
Wiregrass Construction Company, Inc	\$1,398,276.75
Vulcan Construction Materials, LLC	\$1,424,205.00
Jones Bros. Contractors, LLC	\$1,497,494.75
Volunteer Paving, LLC	\$1,722,389.59
Rogers Group, Inc.	\$1,874,000.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 03, 2025**

SHELBY COUNTY (Contract No. CNZ272 Call 031)

79I240-M3-008

THE REPAIR OF THE BRIDGE ON I-240 OVER I-40, I-240 NB, U.S. 70 (S.R. 1), AND RAMPS (L.M. 19.65).

PROJECT LENGTH - 0.468 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

	TOTAL CONTRACT
Bell & Associates Construction, LLC	\$1,792,965.75
Dement Construction Group, LLC	\$1,799,749.63
Thomson & Thomson, Inc.	\$1,937,138.38

		CONTRACT CNZ272	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>203-04.01 PLACING SPREADING SOIL FOR LANDSCAPING</b>			
	<b>14.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$150.0000	\$2,100.00
Dement Construction Group, LLC		\$250.0000	\$3,500.00
Thomson & Thomson, Inc.		\$150.0000	\$2,100.00
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>162.000 L.F.</b>		
Bell & Associates Construction, LLC		\$10.0000	\$1,620.00
Dement Construction Group, LLC		\$8.5000	\$1,377.00
Thomson & Thomson, Inc.		\$7.5000	\$1,215.00
<b>313-03 TREATED PERMEABLE BASE</b>			
	<b>304.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$130.0000	\$39,520.00
Dement Construction Group, LLC		\$118.0000	\$35,872.00
Thomson & Thomson, Inc.		\$185.0000	\$56,240.00
<b>502-01.02 CLEANING JOINTS</b>			
	<b>87.000 L.F.</b>		
Bell & Associates Construction, LLC		\$65.0000	\$5,655.00
Dement Construction Group, LLC		\$100.0000	\$8,700.00
Thomson & Thomson, Inc.		\$120.0000	\$10,440.00
<b>502-03.13 CONCRETE PAVEMENT REMOVAL</b>			
	<b>304.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$175.0000	\$53,200.00
Dement Construction Group, LLC		\$200.0000	\$60,800.00
Thomson & Thomson, Inc.		\$245.0000	\$74,480.00
<b>502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>			
	<b>85.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$1,750.0000	\$148,750.00
Dement Construction Group, LLC		\$2,000.0000	\$170,000.00
Thomson & Thomson, Inc.		\$2,150.0000	\$182,750.00
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>			
	<b>155.000 L.F.</b>		
Bell & Associates Construction, LLC		\$10.0000	\$1,550.00
Dement Construction Group, LLC		\$13.0000	\$2,015.00
Thomson & Thomson, Inc.		\$95.0000	\$14,725.00
<b>502-04.02 LOAD TRANSFER DOWELS</b>			
	<b>192.000 EACH</b>		
Bell & Associates Construction, LLC		\$60.0000	\$11,520.00
Dement Construction Group, LLC		\$100.0000	\$19,200.00
Thomson & Thomson, Inc.		\$65.0000	\$12,480.00

		UNIT PRICE	EXTENSION
<b>502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)</b>			
	<b>219.000 L.F.</b>		
Bell & Associates Construction, LLC		\$30.0000	\$6,570.00
Dement Construction Group, LLC		\$10.0000	\$2,190.00
Thomson & Thomson, Inc.		\$7.5000	\$1,642.50
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>38.000 LB.</b>		
Bell & Associates Construction, LLC		\$10.0000	\$380.00
Dement Construction Group, LLC		\$12.0000	\$456.00
Thomson & Thomson, Inc.		\$4.5000	\$171.00
<b>604-03.07 CLASS A CONCRETE (WALL)</b>			
	<b>1.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$12,500.0000	\$12,500.00
Dement Construction Group, LLC		\$15,000.0000	\$15,000.00
Thomson & Thomson, Inc.		\$3,300.0000	\$3,300.00
<b>604-04.03 BRIDGE END DRAINS(2'X8')</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$1,500.0000	\$3,000.00
Dement Construction Group, LLC		\$750.0000	\$1,500.00
Thomson & Thomson, Inc.		\$4,000.0000	\$8,000.00
<b>604-10.44 EXPANSION JOINT REPAIRS</b>			
	<b>44.000 L.F.</b>		
Bell & Associates Construction, LLC		\$200.0000	\$8,800.00
Dement Construction Group, LLC		\$200.0000	\$8,800.00
Thomson & Thomson, Inc.		\$235.0000	\$10,340.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>1.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$2,500.0000	\$2,500.00
Dement Construction Group, LLC		\$3,000.0000	\$3,000.00
Thomson & Thomson, Inc.		\$990.0000	\$990.00
<b>610-10.45 DECK DRAINS (CLEAN)</b>			
	<b>17.000 EACH</b>		
Bell & Associates Construction, LLC		\$250.0000	\$4,250.00
Dement Construction Group, LLC		\$200.0000	\$3,400.00
Thomson & Thomson, Inc.		\$2,000.0000	\$34,000.00
<b>617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)</b>			
	<b>11,059.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$37.2500	\$411,947.75
Dement Construction Group, LLC		\$30.7500	\$340,064.25
Thomson & Thomson, Inc.		\$35.0000	\$387,065.00

		CONTRACT CNZ272	
		UNIT PRICE	EXTENSION
<b>709-02.01 RUBBLE STONE RIP-RAP (GROUTED)</b>			
	<b>1.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$2,500.0000	\$2,500.00
Dement Construction Group, LLC		\$1,000.0000	\$1,000.00
Thomson & Thomson, Inc.		\$1,500.0000	\$1,500.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>71.000 TON</b>		
Bell & Associates Construction, LLC		\$200.0000	\$14,200.00
Dement Construction Group, LLC		\$70.0000	\$4,970.00
Thomson & Thomson, Inc.		\$77.5000	\$5,502.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$247,500.0000	\$247,500.00
Dement Construction Group, LLC		\$350,000.0000	\$350,000.00
Thomson & Thomson, Inc.		\$170,000.0000	\$170,000.00
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>560.000 L.F.</b>		
Bell & Associates Construction, LLC		\$100.0000	\$56,000.00
Dement Construction Group, LLC		\$175.0000	\$98,000.00
Thomson & Thomson, Inc.		\$92.5000	\$51,800.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$15,000.0000	\$15,000.00
Dement Construction Group, LLC		\$5,500.0000	\$5,500.00
Thomson & Thomson, Inc.		\$5,500.0000	\$5,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>604.000 EACH</b>		
Bell & Associates Construction, LLC		\$35.0000	\$21,140.00
Dement Construction Group, LLC		\$33.0000	\$19,932.00
Thomson & Thomson, Inc.		\$33.0000	\$19,932.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>277.000 EACH</b>		
Bell & Associates Construction, LLC		\$13.5000	\$3,739.50
Dement Construction Group, LLC		\$12.5000	\$3,462.50
Thomson & Thomson, Inc.		\$12.5000	\$3,462.50
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LLC		\$30.0000	\$120.00
Dement Construction Group, LLC		\$28.0000	\$112.00
Thomson & Thomson, Inc.		\$28.0000	\$112.00

		CONTRACT CNZ272	
		UNIT PRICE	EXTENSION
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>223.500 S.F.</b>		
	Bell & Associates Construction, LLC	\$8.0000	\$1,788.00
	Dement Construction Group, LLC	\$6.2500	\$1,396.88
	Thomson & Thomson, Inc.	\$6.2500	\$1,396.88
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>		
	<b>24.000 L.F.</b>		
	Bell & Associates Construction, LLC	\$15.0000	\$360.00
	Dement Construction Group, LLC	\$13.0000	\$312.00
	Thomson & Thomson, Inc.	\$13.0000	\$312.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>1.000 EACH</b>		
	Bell & Associates Construction, LLC	\$1,500.0000	\$1,500.00
	Dement Construction Group, LLC	\$650.0000	\$650.00
	Thomson & Thomson, Inc.	\$650.0000	\$650.00
<b>712-08.14</b>	<b>PORTABLE QUEUE WARNING SYSTEM</b>		
	<b>16.000 DAY</b>		
	Bell & Associates Construction, LLC	\$2,650.0000	\$42,400.00
	Dement Construction Group, LLC	\$2,500.0000	\$40,000.00
	Thomson & Thomson, Inc.	\$2,500.0000	\$40,000.00
<b>712-08.25</b>	<b>TRUCK-MOUNTED &amp; TRAILER-MOUNTED ATTENUATORS (TMA)</b>		
	<b>2.000 EACH</b>		
	Bell & Associates Construction, LLC	\$20,000.0000	\$40,000.00
	Dement Construction Group, LLC	\$46,400.0000	\$92,800.00
	Thomson & Thomson, Inc.	\$12,200.0000	\$24,400.00
<b>712-09.02</b>	<b>REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>		
	<b>59,218.000 L.F.</b>		
	Bell & Associates Construction, LLC	\$5.7500	\$340,503.50
	Dement Construction Group, LLC	\$4.0000	\$236,872.00
	Thomson & Thomson, Inc.	\$8.0000	\$473,744.00
<b>712-12.10</b>	<b>TEMPORARY CURB W/FLEXIBLE DELINEATOR</b>		
	<b>360.000 L.F.</b>		
	Bell & Associates Construction, LLC	\$43.0000	\$15,480.00
	Dement Construction Group, LLC	\$40.0000	\$14,400.00
	Thomson & Thomson, Inc.	\$40.0000	\$14,400.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>5.000 EACH</b>		
	Bell & Associates Construction, LLC	\$10,000.0000	\$50,000.00
	Dement Construction Group, LLC	\$3,500.0000	\$17,500.00
	Thomson & Thomson, Inc.	\$3,500.0000	\$17,500.00



		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)</b>			
	<b>3.600 L.M.</b>		
Bell & Associates Construction, LLC		\$16,500.0000	\$59,400.00
Dement Construction Group, LLC		\$15,300.0000	\$55,080.00
Thomson & Thomson, Inc.		\$15,300.0000	\$55,080.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$165,000.0000	\$165,000.00
Dement Construction Group, LLC		\$179,780.0000	\$179,780.00
Thomson & Thomson, Inc.		\$250,000.0000	\$250,000.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>109.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$8.0000	\$872.00
Dement Construction Group, LLC		\$12.0000	\$1,308.00
Thomson & Thomson, Inc.		\$12.0000	\$1,308.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>40.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$40.0000	\$1,600.00
Dement Construction Group, LLC		\$20.0000	\$800.00
Thomson & Thomson, Inc.		\$15.0000	\$600.00

**SUB-TOTAL BRIDGE**

Bell & Associates Construction, LLC	\$1,792,965.75
Dement Construction Group, LLC	\$1,799,749.63
Thomson & Thomson, Inc.	\$1,937,138.38

**TOTAL CONTRACT**

Bell & Associates Construction, LLC	\$1,792,965.75
Dement Construction Group, LLC	\$1,799,749.63
Thomson & Thomson, Inc.	\$1,937,138.38