

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

BLOUNT COUNTY (Contract No. CNZ228 Call 001)

05S336-S8-002

THE RESURFACING ON S.R. 336 FROM NEAR U.S. 411 (S.R. 33) (L.M. 0.00) TO NEAR REAGAN MILL ROAD (L.M. 5.04).

PROJECT LENGTH - 5.040 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

---

	TOTAL CONTRACT
Duracap Asphalt Paving Co., Inc.	\$834,154.33
APAC-Atlantic, Inc.	\$867,812.40
PRI of East Tennessee Inc.	\$1,052,693.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>11.000 L.M.</b>		
Duracap Asphalt Paving Co., Inc.		\$991.0000	\$10,901.00
APAC-Atlantic, Inc.		\$1,300.0000	\$14,300.00
PRI of East Tennessee Inc.		\$1,300.0000	\$14,300.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>649.000 TON</b>		
Duracap Asphalt Paving Co., Inc.		\$148.8900	\$96,629.61
APAC-Atlantic, Inc.		\$155.0000	\$100,595.00
PRI of East Tennessee Inc.		\$188.7000	\$122,466.30
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>51.000 TON</b>		
Duracap Asphalt Paving Co., Inc.		\$1,200.0000	\$61,200.00
APAC-Atlantic, Inc.		\$1,315.0000	\$67,065.00
PRI of East Tennessee Inc.		\$1,500.0000	\$76,500.00
<b>411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT</b>			
	<b>3,259.000 TON</b>		
Duracap Asphalt Paving Co., Inc.		\$140.5800	\$458,150.22
APAC-Atlantic, Inc.		\$151.0000	\$492,109.00
PRI of East Tennessee Inc.		\$189.7000	\$618,232.30
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>1.000 L.M.</b>		
Duracap Asphalt Paving Co., Inc.		\$1,045.0000	\$1,045.00
APAC-Atlantic, Inc.		\$1,500.0000	\$1,500.00
PRI of East Tennessee Inc.		\$1,064.0000	\$1,064.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,281.000 S.Y.</b>		
Duracap Asphalt Paving Co., Inc.		\$12.5000	\$16,012.50
APAC-Atlantic, Inc.		\$7.4000	\$9,479.40
PRI of East Tennessee Inc.		\$10.0000	\$12,810.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Duracap Asphalt Paving Co., Inc.		\$29,625.0000	\$29,625.00
APAC-Atlantic, Inc.		\$25,100.0000	\$25,100.00
PRI of East Tennessee Inc.		\$37,450.0000	\$37,450.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>557.000 S.F.</b>		
Duracap Asphalt Paving Co., Inc.		\$12.0000	\$6,684.00
APAC-Atlantic, Inc.		\$9.5000	\$5,291.50
PRI of East Tennessee Inc.		\$15.0000	\$8,355.00

		UNIT PRICE	EXTENSION
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>333.000 EACH</b>		
Duracap Asphalt Paving Co., Inc.		\$44.0000	\$14,652.00
APAC-Atlantic, Inc.		\$45.0000	\$14,985.00
PRI of East Tennessee Inc.		\$45.0000	\$14,985.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>400.000 S.Y.</b>		
Duracap Asphalt Paving Co., Inc.		\$24.0000	\$9,600.00
APAC-Atlantic, Inc.		\$27.0000	\$10,800.00
PRI of East Tennessee Inc.		\$25.0000	\$10,000.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>550.000 L.F.</b>		
Duracap Asphalt Paving Co., Inc.		\$13.0000	\$7,150.00
APAC-Atlantic, Inc.		\$15.0000	\$8,250.00
PRI of East Tennessee Inc.		\$14.0000	\$7,700.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>9.000 L.M.</b>		
Duracap Asphalt Paving Co., Inc.		\$875.0000	\$7,875.00
APAC-Atlantic, Inc.		\$900.0000	\$8,100.00
PRI of East Tennessee Inc.		\$891.0000	\$8,019.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>21.000 L.M.</b>		
Duracap Asphalt Paving Co., Inc.		\$3,900.0000	\$81,900.00
APAC-Atlantic, Inc.		\$4,150.0000	\$87,150.00
PRI of East Tennessee Inc.		\$4,032.0000	\$84,672.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>			
	<b>2,070.000 L.F.</b>		
Duracap Asphalt Paving Co., Inc.		\$1.5000	\$3,105.00
APAC-Atlantic, Inc.		\$1.2500	\$2,587.50
PRI of East Tennessee Inc.		\$2.0000	\$4,140.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Duracap Asphalt Paving Co., Inc.		\$29,625.0000	\$29,625.00
APAC-Atlantic, Inc.		\$20,500.0000	\$20,500.00
PRI of East Tennessee Inc.		\$32,000.0000	\$32,000.00

**SUB-TOTAL ROADWAY**

Duracap Asphalt Paving Co., Inc.	\$834,154.33
APAC-Atlantic, Inc.	\$867,812.40
PRI of East Tennessee Inc.	\$1,052,693.60

**TOTAL CONTRACT**

Duracap Asphalt Paving Co., Inc.	\$834,154.33
APAC-Atlantic, Inc.	\$867,812.40
PRI of East Tennessee Inc.	\$1,052,693.60

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

BRADLEY COUNTY (Contract No. CNZ243 Call 002)

06S074-S3-003

THE DRAINAGE IMPROVEMENTS ON S.R. 74 (SPRING PLACE ROAD) FROM L.M. 11.15 TO L.M. 11.80) IN CLEVELAND.

PROJECT LENGTH - 0.376 MILES

COMPLETION TIME - ON OR BEFORE MARCH 25, 2026

---

TOTAL CONTRACT	
APAC-Atlantic, Inc.	\$1,572,427.61
Summers-Taylor, Inc.	\$2,168,079.20
Wright Brothers Civil Construction, LLC	\$2,198,035.25
Eclipse Companies,LLC	\$3,535,525.98

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	APAC-Atlantic, Inc.	\$9,599.0400	\$9,599.04
	Summers-Taylor, Inc.	\$9,830.0000	\$9,830.00
	Wright Brothers Civil Construction, LLC	\$9,900.0000	\$9,900.00
	Eclipse Companies,LLC	\$54,884.9300	\$54,884.93
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	APAC-Atlantic, Inc.	\$32,400.0000	\$32,400.00
	Summers-Taylor, Inc.	\$33,000.0000	\$33,000.00
	Wright Brothers Civil Construction, LLC	\$83,000.0000	\$83,000.00
	Eclipse Companies,LLC	\$55,595.0000	\$55,595.00
<b>202-01.01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
	<b>1.000 LS</b>		
	APAC-Atlantic, Inc.	\$5,334.6000	\$5,334.60
	Summers-Taylor, Inc.	\$6,920.0000	\$6,920.00
	Wright Brothers Civil Construction, LLC	\$1,700.0000	\$1,700.00
	Eclipse Companies,LLC	\$10,923.0000	\$10,923.00
<b>202-02.01</b>	<b>REMOVAL OF PIPE (24" CMP STA. 127+44.74 LT. SR-74)</b>		
	<b>232.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$13.1900	\$3,060.08
	Summers-Taylor, Inc.	\$100.0000	\$23,200.00
	Wright Brothers Civil Construction, LLC	\$37.2000	\$8,630.40
	Eclipse Companies,LLC	\$41.5000	\$9,628.00
<b>202-02.02</b>	<b>REMOVAL OF PIPE (36" RCP STA. 131+86.36 LT. SR-74)</b>		
	<b>30.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$14.8100	\$444.30
	Summers-Taylor, Inc.	\$138.0000	\$4,140.00
	Wright Brothers Civil Construction, LLC	\$39.1000	\$1,173.00
	Eclipse Companies,LLC	\$78.5000	\$2,355.00
<b>202-02.03</b>	<b>REMOVAL OF PIPE (26" RCP STA. 134+21.11 LT. SR-74)</b>		
	<b>16.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$14.7900	\$236.64
	Summers-Taylor, Inc.	\$248.0000	\$3,968.00
	Wright Brothers Civil Construction, LLC	\$47.2000	\$755.20
	Eclipse Companies,LLC	\$55.5000	\$888.00
<b>202-02.04</b>	<b>REMOVAL OF PIPE (24" RCP STA. 134+56.22 LT. SR-74)</b>		
	<b>27.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$14.8300	\$400.41
	Summers-Taylor, Inc.	\$147.0000	\$3,969.00
	Wright Brothers Civil Construction, LLC	\$42.7000	\$1,152.90
	Eclipse Companies,LLC	\$61.0000	\$1,647.00

		UNIT PRICE	EXTENSION
<b>202-02.05 REMOVAL OF PIPE (24" CMP STA. 135+22.24 LT. SR-74)</b>			
	<b>106.000 L.F.</b>		
APAC-Atlantic, Inc.		\$13.1900	\$1,398.14
Summers-Taylor, Inc.		\$93.5000	\$9,911.00
Wright Brothers Civil Construction, LLC		\$39.2000	\$4,155.20
Eclipse Companies,LLC		\$50.0000	\$5,300.00
<b>202-02.06 REMOVAL OF PIPE (36" CMP STA. 136+07.72 LT. SR-74)</b>			
	<b>63.000 L.F.</b>		
APAC-Atlantic, Inc.		\$13.2100	\$832.23
Summers-Taylor, Inc.		\$154.0000	\$9,702.00
Wright Brothers Civil Construction, LLC		\$35.5000	\$2,236.50
Eclipse Companies,LLC		\$60.0000	\$3,780.00
<b>202-02.07 REMOVAL OF PIPE (36" CMP STA. 136+91.91 LT. SR-74)</b>			
	<b>59.000 L.F.</b>		
APAC-Atlantic, Inc.		\$13.2100	\$779.39
Summers-Taylor, Inc.		\$107.0000	\$6,313.00
Wright Brothers Civil Construction, LLC		\$37.9000	\$2,236.10
Eclipse Companies,LLC		\$51.0000	\$3,009.00
<b>202-02.08 REMOVAL OF PIPE (18" CMP STA. 137+61.96 LT. SR-74)</b>			
	<b>42.000 L.F.</b>		
APAC-Atlantic, Inc.		\$13.1900	\$553.98
Summers-Taylor, Inc.		\$126.0000	\$5,292.00
Wright Brothers Civil Construction, LLC		\$37.8000	\$1,587.60
Eclipse Companies,LLC		\$49.0000	\$2,058.00
<b>202-02.09 REMOVAL OF PIPE (24" CMP STA. 137+62.53 LT. SR-74)</b>			
	<b>41.000 L.F.</b>		
APAC-Atlantic, Inc.		\$13.2200	\$542.02
Summers-Taylor, Inc.		\$129.0000	\$5,289.00
Wright Brothers Civil Construction, LLC		\$38.7000	\$1,586.70
Eclipse Companies,LLC		\$49.5000	\$2,029.50
<b>202-08.10 REMOVAL OF CURB (MOUNTABLE CONCRETE CURB)</b>			
	<b>242.000 L.F.</b>		
APAC-Atlantic, Inc.		\$6.6800	\$1,616.56
Summers-Taylor, Inc.		\$13.0000	\$3,146.00
Wright Brothers Civil Construction, LLC		\$35.4000	\$8,566.80
Eclipse Companies,LLC		\$16.5000	\$3,993.00
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>28,096.000 C.Y.</b>		
APAC-Atlantic, Inc.		\$12.6800	\$356,257.28
Summers-Taylor, Inc.		\$20.3000	\$570,348.80
Wright Brothers Civil Construction, LLC		\$22.0000	\$618,112.00
Eclipse Companies,LLC		\$35.5000	\$997,408.00

		UNIT PRICE	EXTENSION
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
	<b>1,400.000 C.Y.</b>		
	APAC-Atlantic, Inc.	\$5.1400	\$7,196.00
	Summers-Taylor, Inc.	\$17.5000	\$24,500.00
	Wright Brothers Civil Construction, LLC	\$20.6000	\$28,840.00
	Eclipse Companies,LLC	\$12.0000	\$16,800.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>103.000 C.Y.</b>		
	APAC-Atlantic, Inc.	\$37.2900	\$3,840.87
	Summers-Taylor, Inc.	\$38.0000	\$3,914.00
	Wright Brothers Civil Construction, LLC	\$36.8000	\$3,790.40
	Eclipse Companies,LLC	\$42.0000	\$4,326.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>1,030.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$4.8600	\$5,005.80
	Summers-Taylor, Inc.	\$6.4000	\$6,592.00
	Wright Brothers Civil Construction, LLC	\$5.0500	\$5,201.50
	Eclipse Companies,LLC	\$16.5000	\$16,995.00
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
	<b>1.000 EACH</b>		
	APAC-Atlantic, Inc.	\$2,160.0000	\$2,160.00
	Summers-Taylor, Inc.	\$719.0000	\$719.00
	Wright Brothers Civil Construction, LLC	\$2,300.0000	\$2,300.00
	Eclipse Companies,LLC	\$1,077.5000	\$1,077.50
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>7.000 EACH</b>		
	APAC-Atlantic, Inc.	\$1,026.0000	\$7,182.00
	Summers-Taylor, Inc.	\$912.0000	\$6,384.00
	Wright Brothers Civil Construction, LLC	\$1,100.0000	\$7,700.00
	Eclipse Companies,LLC	\$1,040.5000	\$7,283.50
<b>209-08.09</b>	<b>FILTER SOCK CHECK DAM</b>		
	<b>2.000 EACH</b>		
	APAC-Atlantic, Inc.	\$864.0000	\$1,728.00
	Summers-Taylor, Inc.	\$332.0000	\$664.00
	Wright Brothers Civil Construction, LLC	\$900.0000	\$1,800.00
	Eclipse Companies,LLC	\$935.5000	\$1,871.00
<b>209-20.20</b>	<b>DETENTION POND OUTLET STRUCTURE (DESCR.)</b>		
	<b>1.000 EACH</b>		
	APAC-Atlantic, Inc.	\$8,279.4500	\$8,279.45
	Summers-Taylor, Inc.	\$20,800.0000	\$20,800.00
	Wright Brothers Civil Construction, LLC	\$13,700.0000	\$13,700.00
	Eclipse Companies,LLC	\$7,125.5000	\$7,125.50



		CONTRACT CNZ243	
		UNIT PRICE	EXTENSION
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>6.000 EACH</b>		
APAC-Atlantic, Inc.		\$405.0000	\$2,430.00
Summers-Taylor, Inc.		\$359.0000	\$2,154.00
Wright Brothers Civil Construction, LLC		\$423.0000	\$2,538.00
Eclipse Companies,LLC		\$200.5000	\$1,203.00
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$729.0000	\$1,458.00
Summers-Taylor, Inc.		\$923.0000	\$1,846.00
Wright Brothers Civil Construction, LLC		\$760.0000	\$1,520.00
Eclipse Companies,LLC		\$166.0000	\$332.00
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>90.000 L.F.</b>		
APAC-Atlantic, Inc.		\$41.9900	\$3,779.10
Summers-Taylor, Inc.		\$408.0000	\$36,720.00
Wright Brothers Civil Construction, LLC		\$14.4500	\$1,300.50
Eclipse Companies,LLC		\$40.0000	\$3,600.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>840.000 L.F.</b>		
APAC-Atlantic, Inc.		\$18.8400	\$15,825.60
Summers-Taylor, Inc.		\$51.0000	\$42,840.00
Wright Brothers Civil Construction, LLC		\$126.0000	\$105,840.00
Eclipse Companies,LLC		\$47.5000	\$39,900.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>171.000 TON</b>		
APAC-Atlantic, Inc.		\$68.2400	\$11,669.04
Summers-Taylor, Inc.		\$209.0000	\$35,739.00
Wright Brothers Civil Construction, LLC		\$61.2500	\$10,473.75
Eclipse Companies,LLC		\$60.5000	\$10,345.50
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>206.000 TON</b>		
APAC-Atlantic, Inc.		\$52.5600	\$10,827.36
Summers-Taylor, Inc.		\$81.0000	\$16,686.00
Wright Brothers Civil Construction, LLC		\$60.7500	\$12,514.50
Eclipse Companies,LLC		\$59.5000	\$12,257.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>115.000 TON</b>		
APAC-Atlantic, Inc.		\$197.1800	\$22,675.70
Summers-Taylor, Inc.		\$261.0000	\$30,015.00
Wright Brothers Civil Construction, LLC		\$236.0000	\$27,140.00
Eclipse Companies,LLC		\$950.0000	\$109,250.00

		UNIT PRICE	EXTENSION
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
	<b>0.600 TON</b>		
	APAC-Atlantic, Inc.	\$3,676.0500	\$2,205.63
	Summers-Taylor, Inc.	\$928.0000	\$556.80
	Wright Brothers Civil Construction, LLC	\$1,400.0000	\$840.00
	Eclipse Companies,LLC	\$3,560.0000	\$2,136.00
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>2.400 TON</b>		
	APAC-Atlantic, Inc.	\$665.6400	\$1,597.54
	Summers-Taylor, Inc.	\$912.0000	\$2,188.80
	Wright Brothers Civil Construction, LLC	\$825.0000	\$1,980.00
	Eclipse Companies,LLC	\$251.0000	\$602.40
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>0.100 TON</b>		
	APAC-Atlantic, Inc.	\$1,080.0000	\$108.00
	Summers-Taylor, Inc.	\$995.0000	\$99.50
	Wright Brothers Civil Construction, LLC	\$900.0000	\$90.00
	Eclipse Companies,LLC	\$34,702.0000	\$3,470.20
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>66.000 TON</b>		
	APAC-Atlantic, Inc.	\$270.1600	\$17,830.56
	Summers-Taylor, Inc.	\$386.0000	\$25,476.00
	Wright Brothers Civil Construction, LLC	\$349.0000	\$23,034.00
	Eclipse Companies,LLC	\$1,034.5000	\$68,277.00
<b>607-06.02</b>	<b>30" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>60.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$248.2600	\$14,895.60
	Summers-Taylor, Inc.	\$310.0000	\$18,600.00
	Wright Brothers Civil Construction, LLC	\$184.0000	\$11,040.00
	Eclipse Companies,LLC	\$188.5000	\$11,310.00
<b>607-06.03</b>	<b>30" CONCRETE PIPE CULVERT (CLASS IV)</b>		
	<b>420.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$159.8200	\$67,124.40
	Summers-Taylor, Inc.	\$286.0000	\$120,120.00
	Wright Brothers Civil Construction, LLC	\$186.0000	\$78,120.00
	Eclipse Companies,LLC	\$178.5000	\$74,970.00
<b>607-07.02</b>	<b>36" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>23.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$240.2500	\$5,525.75
	Summers-Taylor, Inc.	\$330.0000	\$7,590.00
	Wright Brothers Civil Construction, LLC	\$217.0000	\$4,991.00
	Eclipse Companies,LLC	\$222.5000	\$5,117.50

		CONTRACT CNZ243	
		UNIT PRICE	EXTENSION
<b>607-07.03 36" CONCRETE PIPE CULVERT (CLASS IV)</b>			
	<b>222.000 L.F.</b>		
APAC-Atlantic, Inc.		\$238.2400	\$52,889.28
Summers-Taylor, Inc.		\$267.0000	\$59,274.00
Wright Brothers Civil Construction, LLC		\$219.0000	\$48,618.00
Eclipse Companies,LLC		\$206.0000	\$45,732.00
<b>607-16.04 38"X 24" HORIZONTAL OVAL CONCRETE PIPE CULVERT</b>			
	<b>58.000 L.F.</b>		
APAC-Atlantic, Inc.		\$295.9700	\$17,166.26
Summers-Taylor, Inc.		\$324.0000	\$18,792.00
Wright Brothers Civil Construction, LLC		\$233.0000	\$13,514.00
Eclipse Companies,LLC		\$408.0000	\$23,664.00
<b>607-67.11 24" FOLDED PVC PIPE LINER</b>			
	<b>142.000 L.F.</b>		
APAC-Atlantic, Inc.		\$540.0000	\$76,680.00
Summers-Taylor, Inc.		\$536.0000	\$76,112.00
Wright Brothers Civil Construction, LLC		\$600.0000	\$85,200.00
Eclipse Companies,LLC		\$1,243.5000	\$176,577.00
<b>607-67.13 36" FOLDED PVC PIPE LINER</b>			
	<b>607.000 L.F.</b>		
APAC-Atlantic, Inc.		\$648.0000	\$393,336.00
Summers-Taylor, Inc.		\$644.0000	\$390,908.00
Wright Brothers Civil Construction, LLC		\$700.0000	\$424,900.00
Eclipse Companies,LLC		\$1,243.5000	\$754,804.50
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>9.000 C.Y.</b>		
APAC-Atlantic, Inc.		\$2,360.4600	\$21,244.14
Summers-Taylor, Inc.		\$2,920.0000	\$26,280.00
Wright Brothers Civil Construction, LLC		\$3,200.0000	\$28,800.00
Eclipse Companies,LLC		\$2,753.0000	\$24,777.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>314.000 LB.</b>		
APAC-Atlantic, Inc.		\$5.9000	\$1,852.60
Summers-Taylor, Inc.		\$3.5000	\$1,099.00
Wright Brothers Civil Construction, LLC		\$4.4500	\$1,397.30
Eclipse Companies,LLC		\$27.5000	\$8,635.00
<b>611-07.33 30IN ENDWALL (SIDE DRAIN)</b>			
	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$4,543.6800	\$18,174.72
Summers-Taylor, Inc.		\$12,700.0000	\$50,800.00
Wright Brothers Civil Construction, LLC		\$8,000.0000	\$32,000.00
Eclipse Companies,LLC		\$9,510.5000	\$38,042.00

		CONTRACT CNZ243	
		UNIT PRICE	EXTENSION
<b>611-07.34 36IN ENDWALL (SIDE DRAIN)</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$14,202.0000	\$14,202.00
Summers-Taylor, Inc.		\$16,400.0000	\$16,400.00
Wright Brothers Civil Construction, LLC		\$10,100.0000	\$10,100.00
Eclipse Companies,LLC		\$10,723.0000	\$10,723.00
<b>611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$10,932.4700	\$43,729.88
Summers-Taylor, Inc.		\$9,600.0000	\$38,400.00
Wright Brothers Civil Construction, LLC		\$8,000.0000	\$32,000.00
Eclipse Companies,LLC		\$4,225.5000	\$16,902.00
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$6,075.1800	\$6,075.18
Summers-Taylor, Inc.		\$5,820.0000	\$5,820.00
Wright Brothers Civil Construction, LLC		\$9,600.0000	\$9,600.00
Eclipse Companies,LLC		\$4,910.5000	\$4,910.50
<b>702-01.02 CONCRETE CURB</b>			
	<b>242.000 L.F.</b>		
APAC-Atlantic, Inc.		\$24.2100	\$5,858.82
Summers-Taylor, Inc.		\$33.0000	\$7,986.00
Wright Brothers Civil Construction, LLC		\$44.3000	\$10,720.60
Eclipse Companies,LLC		\$61.0000	\$14,762.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>957.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.1600	\$2,067.12
Summers-Taylor, Inc.		\$4.0000	\$3,828.00
Wright Brothers Civil Construction, LLC		\$2.2500	\$2,153.25
Eclipse Companies,LLC		\$11.0000	\$10,527.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>50.000 TON</b>		
APAC-Atlantic, Inc.		\$98.6100	\$4,930.50
Summers-Taylor, Inc.		\$76.0000	\$3,800.00
Wright Brothers Civil Construction, LLC		\$69.7500	\$3,487.50
Eclipse Companies,LLC		\$73.5000	\$3,675.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>308.000 TON</b>		
APAC-Atlantic, Inc.		\$70.6900	\$21,772.52
Summers-Taylor, Inc.		\$97.0000	\$29,876.00
Wright Brothers Civil Construction, LLC		\$74.5000	\$22,946.00
Eclipse Companies,LLC		\$66.0000	\$20,328.00

		UNIT PRICE	EXTENSION
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>227.000 TON</b>		
APAC-Atlantic, Inc.		\$75.1200	\$17,052.24
Summers-Taylor, Inc.		\$98.0000	\$22,246.00
Wright Brothers Civil Construction, LLC		\$78.5000	\$17,819.50
Eclipse Companies,LLC		\$104.0000	\$23,608.00
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>86.000 TON</b>		
APAC-Atlantic, Inc.		\$98.6100	\$8,480.46
Summers-Taylor, Inc.		\$95.0000	\$8,170.00
Wright Brothers Civil Construction, LLC		\$78.5000	\$6,751.00
Eclipse Companies,LLC		\$174.0000	\$14,964.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$1,296.0000	\$1,296.00
Summers-Taylor, Inc.		\$59,200.0000	\$59,200.00
Wright Brothers Civil Construction, LLC		\$74,700.0000	\$74,700.00
Eclipse Companies,LLC		\$152,389.0000	\$152,389.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>60.000 EACH</b>		
APAC-Atlantic, Inc.		\$37.8000	\$2,268.00
Summers-Taylor, Inc.		\$40.0000	\$2,400.00
Wright Brothers Civil Construction, LLC		\$42.9000	\$2,574.00
Eclipse Companies,LLC		\$42.0000	\$2,520.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>30.000 EACH</b>		
APAC-Atlantic, Inc.		\$37.8000	\$1,134.00
Summers-Taylor, Inc.		\$40.0000	\$1,200.00
Wright Brothers Civil Construction, LLC		\$33.8000	\$1,014.00
Eclipse Companies,LLC		\$42.0000	\$1,260.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>279.000 S.F.</b>		
APAC-Atlantic, Inc.		\$8.1000	\$2,259.90
Summers-Taylor, Inc.		\$8.6000	\$2,399.40
Wright Brothers Civil Construction, LLC		\$9.9000	\$2,762.10
Eclipse Companies,LLC		\$11.5000	\$3,208.50
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$2,136.2400	\$4,272.48
Summers-Taylor, Inc.		\$2,250.0000	\$4,500.00
Wright Brothers Civil Construction, LLC		\$1,100.0000	\$2,200.00
Eclipse Companies,LLC		\$1,676.0000	\$3,352.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,144.8000	\$2,289.60
Summers-Taylor, Inc.		\$4,250.0000	\$8,500.00
Wright Brothers Civil Construction, LLC		\$5,100.0000	\$10,200.00
Eclipse Companies,LLC		\$11,335.5000	\$22,671.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.100 L.M.</b>		
APAC-Atlantic, Inc.		\$13,500.0000	\$1,350.00
Summers-Taylor, Inc.		\$16,585.0000	\$1,658.50
Wright Brothers Civil Construction, LLC		\$13,900.0000	\$1,390.00
Eclipse Companies,LLC		\$102,974.5000	\$10,297.45
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$113,524.3900	\$113,524.39
Summers-Taylor, Inc.		\$116,000.0000	\$116,000.00
Wright Brothers Civil Construction, LLC		\$147,500.0000	\$147,500.00
Eclipse Companies,LLC		\$228,805.5000	\$228,805.50
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>689.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$4.4500	\$3,066.05
Summers-Taylor, Inc.		\$4.0000	\$2,756.00
Wright Brothers Civil Construction, LLC		\$4.1500	\$2,859.35
Eclipse Companies,LLC		\$5.5000	\$3,789.50
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>3,468.000 L.F.</b>		
APAC-Atlantic, Inc.		\$5.0200	\$17,409.36
Summers-Taylor, Inc.		\$5.3000	\$18,380.40
Wright Brothers Civil Construction, LLC		\$5.2500	\$18,207.00
Eclipse Companies,LLC		\$6.0000	\$20,808.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>50.000 UNIT</b>		
APAC-Atlantic, Inc.		\$51.8400	\$2,592.00
Summers-Taylor, Inc.		\$58.0000	\$2,900.00
Wright Brothers Civil Construction, LLC		\$54.0000	\$2,700.00
Eclipse Companies,LLC		\$1,979.0000	\$98,950.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>93.000 UNIT</b>		
APAC-Atlantic, Inc.		\$44.2800	\$4,118.04
Summers-Taylor, Inc.		\$45.0000	\$4,185.00
Wright Brothers Civil Construction, LLC		\$46.2000	\$4,296.60
Eclipse Companies,LLC		\$1,886.5000	\$175,444.50

		UNIT PRICE	EXTENSION
<b>801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES</b>			
	<b>1.000 UNIT</b>		
APAC-Atlantic, Inc.		\$1,080.0000	\$1,080.00
Summers-Taylor, Inc.		\$276.0000	\$276.00
Wright Brothers Civil Construction, LLC		\$1,100.0000	\$1,100.00
Eclipse Companies,LLC		\$8,786.0000	\$8,786.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>119.000 M.G.</b>		
APAC-Atlantic, Inc.		\$135.0000	\$16,065.00
Summers-Taylor, Inc.		\$100.0000	\$11,900.00
Wright Brothers Civil Construction, LLC		\$141.0000	\$16,779.00
Eclipse Companies,LLC		\$14.0000	\$1,666.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>10,400.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$6.4800	\$67,392.00
Summers-Taylor, Inc.		\$7.0000	\$72,800.00
Wright Brothers Civil Construction, LLC		\$6.7500	\$70,200.00
Eclipse Companies,LLC		\$5.5000	\$57,200.00

**SUB-TOTAL ROADWAY**

APAC-Atlantic, Inc.	\$1,572,427.61
Summers-Taylor, Inc.	\$2,168,079.20
Wright Brothers Civil Construction, LLC	\$2,198,035.25
Eclipse Companies,LLC	\$3,535,525.98

**TOTAL CONTRACT**

APAC-Atlantic, Inc.	\$1,572,427.61
Summers-Taylor, Inc.	\$2,168,079.20
Wright Brothers Civil Construction, LLC	\$2,198,035.25
Eclipse Companies,LLC	\$3,535,525.98



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

CARTER COUNTY (Contract No. CNZ229 Call 003)

10S037-S8-002

THE RESURFACING ON U.S. 19E (S.R. 37) FROM THE NORTH CAROLINA STATE LINE (L.M. 0.00) TO NEAR INGRAM BRANCH ROAD (L.M. 8.78).

PROJECT LENGTH - 8.780 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$3,620,063.45

		CONTRACT CNZ229	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	18.000 L.M.		
	Summers-Taylor, Inc.	\$2,500.0000	\$45,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	65.000 TON		
	Summers-Taylor, Inc.	\$171.9000	\$11,173.50
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS		
	2,204.000 TON		
	Summers-Taylor, Inc.	\$191.0000	\$420,964.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	176.000 TON		
	Summers-Taylor, Inc.	\$1,300.0000	\$228,800.00
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT		
	11,021.000 TON		
	Summers-Taylor, Inc.	\$189.0000	\$2,082,969.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)		
	10.000 L.M.		
	Summers-Taylor, Inc.	\$1,520.0000	\$15,200.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)		
	5.000 L.M.		
	Summers-Taylor, Inc.	\$1,270.0000	\$6,350.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	4,267.000 S.Y.		
	Summers-Taylor, Inc.	\$29.5000	\$125,876.50
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
	10.000 EACH		
	Summers-Taylor, Inc.	\$191.7000	\$1,917.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT		
	5.000 EACH		
	Summers-Taylor, Inc.	\$1,160.0000	\$5,800.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	150.000 L.F.		
	Summers-Taylor, Inc.	\$35.8000	\$5,370.00
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3		
	3.000 EACH		
	Summers-Taylor, Inc.	\$2,080.0000	\$6,240.00

		CONTRACT CNZ229	
		UNIT PRICE	EXTENSION
<b>705-06.11</b>	<b>GR TERMINAL (IN-INLINE) MASH TL-3</b>		
	<b>8.000 EACH</b>		
	Summers-Taylor, Inc.	\$1,580.0000	\$12,640.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>5.000 EACH</b>		
	Summers-Taylor, Inc.	\$4,470.0000	\$22,350.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>338.000 L.F.</b>		
	Summers-Taylor, Inc.	\$12.8000	\$4,326.40
<b>706-06.03</b>	<b>RADIUS RAIL</b>		
	<b>25.000 L.F.</b>		
	Summers-Taylor, Inc.	\$83.1000	\$2,077.50
<b>706-10.26</b>	<b>ROUNDED END ELEMENT</b>		
	<b>1.000 EACH</b>		
	Summers-Taylor, Inc.	\$178.9000	\$178.90
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Summers-Taylor, Inc.	\$147,600.0000	\$147,600.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>132.000 EACH</b>		
	Summers-Taylor, Inc.	\$38.3000	\$5,055.60
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>66.000 EACH</b>		
	Summers-Taylor, Inc.	\$30.6000	\$2,019.60
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>989.000 S.F.</b>		
	Summers-Taylor, Inc.	\$12.3000	\$12,164.70
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Summers-Taylor, Inc.	\$590.0000	\$1,180.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>736.000 EACH</b>		
	Summers-Taylor, Inc.	\$49.8000	\$36,652.80
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>212.000 EACH</b>		
	Summers-Taylor, Inc.	\$49.8000	\$10,557.60

		CONTRACT CNZ229	
		UNIT PRICE	EXTENSION
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>948.000 EACH</b>		
	Summers-Taylor, Inc.	\$11.6000	\$10,996.80
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>461.000 S.Y.</b>		
	Summers-Taylor, Inc.	\$32.7000	\$15,074.70
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>540.000 L.F.</b>		
	Summers-Taylor, Inc.	\$13.1000	\$7,074.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>22.000 EACH</b>		
	Summers-Taylor, Inc.	\$196.4000	\$4,320.80
<b>716-03.04</b>	<b>PLASTIC WORD PAVEMENT MARKING (SCHOOL)</b>		
	<b>2.000 EACH</b>		
	Summers-Taylor, Inc.	\$294.6000	\$589.20
<b>716-04.04</b>	<b>PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>		
	<b>2,535.000 L.F.</b>		
	Summers-Taylor, Inc.	\$6.5500	\$16,604.25
<b>716-04.14</b>	<b>PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>		
	<b>6.000 EACH</b>		
	Summers-Taylor, Inc.	\$360.1000	\$2,160.60
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>15.000 L.M.</b>		
	Summers-Taylor, Inc.	\$1,440.0000	\$21,600.00
<b>716-13.02</b>	<b>SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>		
	<b>38.000 L.M.</b>		
	Summers-Taylor, Inc.	\$4,060.0000	\$154,280.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Summers-Taylor, Inc.	\$174,900.0000	\$174,900.00

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.	\$3,620,063.45
----------------------	----------------

**TOTAL CONTRACT**

Summers-Taylor, Inc.	\$3,620,063.45
----------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

CARTER COUNTY (Contract No. CNZ230 Call 004)

10S361-S8-003

THE RESURFACING ON S.R. 361 FROM S.R. 359 (L.M. 0.00) TO U.S. 19E (S.R. 37) (L.M. 8.87).

PROJECT LENGTH - 8.870 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$2,095,176.50

		CONTRACT	CNZ230
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	18.000 L.M.		
	Summers-Taylor, Inc.	\$2,550.0000	\$45,900.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	515.000 TON		
	Summers-Taylor, Inc.	\$97.0000	\$49,955.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS		
	1,145.000 TON		
	Summers-Taylor, Inc.	\$194.0000	\$222,130.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	108.000 TON		
	Summers-Taylor, Inc.	\$1,160.0000	\$125,280.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	2,927.000 TON		
	Summers-Taylor, Inc.	\$171.0000	\$500,517.00
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT		
	3,901.000 TON		
	Summers-Taylor, Inc.	\$172.0000	\$670,972.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	502.000 S.Y.		
	Summers-Taylor, Inc.	\$84.0000	\$42,168.00
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
	2.000 EACH		
	Summers-Taylor, Inc.	\$195.0000	\$390.00
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT		
	5.000 EACH		
	Summers-Taylor, Inc.	\$1,200.0000	\$6,000.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	263.000 L.F.		
	Summers-Taylor, Inc.	\$35.0000	\$9,205.00
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3		
	2.000 EACH		
	Summers-Taylor, Inc.	\$1,300.0000	\$2,600.00
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2		
	5.000 EACH		
	Summers-Taylor, Inc.	\$3,870.0000	\$19,350.00

			CONTRACT	CNZ230
			UNIT PRICE	EXTENSION
706-01	GUARDRAIL REMOVED			
		375.000 L.F.		
	Summers-Taylor, Inc.		\$10.5000	\$3,937.50
706-06.03	RADIUS RAIL			
		19.000 L.F.		
	Summers-Taylor, Inc.		\$58.5000	\$1,111.50
706-10.26	ROUNDED END ELEMENT			
		2.000 EACH		
	Summers-Taylor, Inc.		\$195.0000	\$390.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Summers-Taylor, Inc.		\$79,550.0000	\$79,550.00
712-06	SIGNS (CONSTRUCTION)			
		526.000 S.F.		
	Summers-Taylor, Inc.		\$11.0000	\$5,786.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
		586.000 EACH		
	Summers-Taylor, Inc.		\$57.0000	\$33,402.00
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
		15.000 EACH		
	Summers-Taylor, Inc.		\$56.5000	\$847.50
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
		601.000 EACH		
	Summers-Taylor, Inc.		\$13.0000	\$7,813.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
		45.000 S.Y.		
	Summers-Taylor, Inc.		\$41.0000	\$1,845.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		300.000 L.F.		
	Summers-Taylor, Inc.		\$15.0000	\$4,500.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
		3.000 EACH		
	Summers-Taylor, Inc.		\$260.0000	\$780.00
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
		160.000 L.F.		
	Summers-Taylor, Inc.		\$2.2000	\$352.00



		CONTRACT CNZ230	
		UNIT PRICE	EXTENSION
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)		
	0.100 L.M.		
	Summers-Taylor, Inc.	\$13,350.0000	\$1,335.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	15.000 L.M.		
	Summers-Taylor, Inc.	\$1,640.0000	\$24,600.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)		
	36.000 L.M.		
	Summers-Taylor, Inc.	\$4,610.0000	\$165,960.00
717-01	MOBILIZATION		
	1.000 LS		
	Summers-Taylor, Inc.	\$68,500.0000	\$68,500.00

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.	\$2,095,176.50
----------------------	----------------

**TOTAL CONTRACT**

Summers-Taylor, Inc.	\$2,095,176.50
----------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

DECATUR COUNTY (Contract No. CNZ236 Call 005)

20S100-S8-002

THE RESURFACING (MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 100 FROM THE HENDERSON COUNTY LINE (L.M. 0.00) TO NEAR TILLMAN ROAD/SHADY HILL ROAD (L.M. 5.34).

PROJECT LENGTH - 5.340 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$984,626.81
Jones Bros. Contractors, LLC	\$1,153,899.75

		CONTRACT CNZ236	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>3,401.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$14.0000	\$47,614.00
	Jones Bros. Contractors, LLC	\$31.8500	\$108,321.85
<b>203-06 WATER</b>			
	<b>12.000 M.G.</b>		
	Delta Contracting Company, LLC	\$0.0100	\$0.12
	Jones Bros. Contractors, LLC	\$1.0000	\$12.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>11.000 L.M.</b>		
	Delta Contracting Company, LLC	\$1,050.0000	\$11,550.00
	Jones Bros. Contractors, LLC	\$1,950.0000	\$21,450.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C or D)</b>			
	<b>1,550.000 TON</b>		
	Delta Contracting Company, LLC	\$5.0000	\$7,750.00
	Jones Bros. Contractors, LLC	\$35.0000	\$54,250.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>92.000 TON</b>		
	Delta Contracting Company, LLC	\$155.0000	\$14,260.00
	Jones Bros. Contractors, LLC	\$150.0000	\$13,800.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>362.000 TON</b>		
	Delta Contracting Company, LLC	\$155.0000	\$56,110.00
	Jones Bros. Contractors, LLC	\$135.0000	\$48,870.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>100.000 TON</b>		
	Delta Contracting Company, LLC	\$128.0000	\$12,800.00
	Jones Bros. Contractors, LLC	\$245.0000	\$24,500.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>8.500 L.M.</b>		
	Delta Contracting Company, LLC	\$1,150.0000	\$9,775.00
	Jones Bros. Contractors, LLC	\$1,450.0000	\$12,325.00
<b>414-04.03 ASPHALT EMULSION (SCRUB SEAL)</b>			
	<b>90.000 TON</b>		
	Delta Contracting Company, LLC	\$1,531.0000	\$137,790.00
	Jones Bros. Contractors, LLC	\$1,531.0000	\$137,790.00
<b>414-04.04 MINERAL AGGREGATE (SCRUB SEAL)</b>			
	<b>741.000 TON</b>		
	Delta Contracting Company, LLC	\$65.4000	\$48,461.40
	Jones Bros. Contractors, LLC	\$65.4000	\$48,461.40

		CONTRACT CNZ236	
		UNIT PRICE	EXTENSION
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$188.0000	\$376.00
	Jones Bros. Contractors, LLC	\$100.0000	\$200.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$3,812.0000	\$7,624.00
	Jones Bros. Contractors, LLC	\$4,500.0000	\$9,000.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>100.000 L.F.</b>		
	Delta Contracting Company, LLC	\$1.7500	\$175.00
	Jones Bros. Contractors, LLC	\$4.0000	\$400.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Delta Contracting Company, LLC	\$22,750.0000	\$22,750.00
	Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>75.000 EACH</b>		
	Delta Contracting Company, LLC	\$1.0000	\$75.00
	Jones Bros. Contractors, LLC	\$15.0000	\$1,125.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>546.000 S.F.</b>		
	Delta Contracting Company, LLC	\$6.4500	\$3,521.70
	Jones Bros. Contractors, LLC	\$7.0000	\$3,822.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>352.000 EACH</b>		
	Delta Contracting Company, LLC	\$31.0000	\$10,912.00
	Jones Bros. Contractors, LLC	\$31.0000	\$10,912.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>352.000 EACH</b>		
	Delta Contracting Company, LLC	\$15.0000	\$5,280.00
	Jones Bros. Contractors, LLC	\$10.0000	\$3,520.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>96.000 L.F.</b>		
	Delta Contracting Company, LLC	\$15.0000	\$1,440.00
	Jones Bros. Contractors, LLC	\$15.0000	\$1,440.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>8.700 L.M.</b>		
	Delta Contracting Company, LLC	\$1,300.0000	\$11,310.00
	Jones Bros. Contractors, LLC	\$1,300.0000	\$11,310.00

		CONTRACT CNZ236	
		UNIT PRICE	EXTENSION
<b>716-08.20</b>	<b>REMOVAL OF PAVEMENT MARKING (LINE)</b>		
	<b>8.700 L.M.</b>		
	Delta Contracting Company, LLC	\$1,166.7800	\$10,150.99
	Jones Bros. Contractors, LLC	\$1,535.0000	\$13,354.50
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>19.100 L.M.</b>		
	Delta Contracting Company, LLC	\$6,700.0000	\$127,970.00
	Jones Bros. Contractors, LLC	\$6,700.0000	\$127,970.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Delta Contracting Company, LLC	\$36,000.0000	\$36,000.00
	Jones Bros. Contractors, LLC	\$78,250.0000	\$78,250.00

ROADWAY ALTERNATE AA1 CATEGORY		UNIT PRICE	EXTENSION
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>19.000 TON</b>		
Delta Contracting Company, LLC		\$350.0000	\$6,650.00
Jones Bros. Contractors, LLC		\$855.0000	\$16,245.00
<b>411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT</b>			
	<b>2,913.000 TON</b>		
Delta Contracting Company, LLC		\$134.0000	\$390,342.00
Jones Bros. Contractors, LLC		\$120.0000	\$349,560.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>15.000 TON</b>		
Delta Contracting Company, LLC		\$70.0000	\$1,050.00
Jones Bros. Contractors, LLC		\$925.0000	\$13,875.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>448.000 S.F.</b>		
Delta Contracting Company, LLC		\$6.4500	\$2,889.60
Jones Bros. Contractors, LLC		\$7.0000	\$3,136.00

**ROADWAY ALTERNATE AA2 CATEGORY****403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)****12.000 TON**Delta Contracting Company, LLC  
Jones Bros. Contractors, LLC**414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING****131.000 TON**Delta Contracting Company, LLC  
Jones Bros. Contractors, LLC**414-03.02 AGGREGATE FOR MICRO SURFACING****1,077.000 TON**Delta Contracting Company, LLC  
Jones Bros. Contractors, LLC**415-01.01 COLD PLANING BITUMINOUS PAVEMENT****11.000 TON**Delta Contracting Company, LLC  
Jones Bros. Contractors, LLC



**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$583,695.21
Jones Bros. Contractors, LLC	\$771,083.75

**SUB-TOTAL ROADWAY ALTERNATE AA1**

Delta Contracting Company, LLC	\$400,931.60
Jones Bros. Contractors, LLC	\$382,816.00

**SUB-TOTAL ROADWAY ALTERNATE AA2**

**TOTAL CONTRACT**

Delta Contracting Company, LLC	\$984,626.81
Jones Bros. Contractors, LLC	\$1,153,899.75

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

DECATUR AND HENDERSON COUNTIES (Contract No. CNZ240 Call 006)

20S201-S8-002,39S201-M3-003,39S201-S8-004

THE RESURFACING ON S.R. 201 FROM S.R. 104 (L.M. 4.60) IN HENDERSON COUNTY TO S.R. 202 (L.M. 0.88) IN DECATUR COUNTY, INCLUDING REPAIR WORK ON BRIDGE.

PROJECT LENGTH - 10.660 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

---

TOTAL CONTRACT	
Delta Contracting Company, LLC	\$2,829,128.18
Jones Bros. Contractors, LLC	\$3,408,263.20
Volunteer Paving, LLC	\$3,834,991.24

		CONTRACT CNZ240	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>4,028.000 S.Y.</b>		
Delta Contracting Company, LLC		\$20.0000	\$80,560.00
Jones Bros. Contractors, LLC		\$27.1500	\$109,360.20
Volunteer Paving, LLC		\$21.0300	\$84,708.84
<b>203-06 WATER</b>			
	<b>28.000 M.G.</b>		
Delta Contracting Company, LLC		\$0.0100	\$0.28
Jones Bros. Contractors, LLC		\$55.0000	\$1,540.00
Volunteer Paving, LLC		\$2.3400	\$65.52
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>21.400 L.M.</b>		
Delta Contracting Company, LLC		\$1,050.0000	\$22,470.00
Jones Bros. Contractors, LLC		\$1,900.0000	\$40,660.00
Volunteer Paving, LLC		\$1,513.1000	\$32,380.34
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>3,649.000 TON</b>		
Delta Contracting Company, LLC		\$5.0000	\$18,245.00
Jones Bros. Contractors, LLC		\$37.5000	\$136,837.50
Volunteer Paving, LLC		\$68.8600	\$251,270.14
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>1,321.000 TON</b>		
Delta Contracting Company, LLC		\$125.0000	\$165,125.00
Jones Bros. Contractors, LLC		\$130.0000	\$171,730.00
Volunteer Paving, LLC		\$155.6500	\$205,613.65
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>456.000 TON</b>		
Delta Contracting Company, LLC		\$125.0000	\$57,000.00
Jones Bros. Contractors, LLC		\$225.0000	\$102,600.00
Volunteer Paving, LLC		\$266.6800	\$121,606.08
<b>307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W</b>			
	<b>12,382.000 TON</b>		
Delta Contracting Company, LLC		\$109.0000	\$1,349,638.00
Jones Bros. Contractors, LLC		\$125.0000	\$1,547,750.00
Volunteer Paving, LLC		\$123.2400	\$1,525,957.68
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>33.000 TON</b>		
Delta Contracting Company, LLC		\$300.0000	\$9,900.00
Jones Bros. Contractors, LLC		\$855.0000	\$28,215.00
Volunteer Paving, LLC		\$994.1900	\$32,808.27

		CONTRACT CNZ240	
		UNIT PRICE	EXTENSION
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>15.900 L.M.</b>		
Delta Contracting Company, LLC		\$975.0000	\$15,502.50
Jones Bros. Contractors, LLC		\$1,325.0000	\$21,067.50
Volunteer Paving, LLC		\$810.8400	\$12,892.36
<b>414-04.03 ASPHALT EMULSION (SCRUB SEAL)</b>			
	<b>189.000 TON</b>		
Delta Contracting Company, LLC		\$1,522.0000	\$287,658.00
Jones Bros. Contractors, LLC		\$1,600.0000	\$302,400.00
Volunteer Paving, LLC		\$1,598.1000	\$302,040.90
<b>414-04.04 MINERAL AGGREGATE (SCRUB SEAL)</b>			
	<b>1,560.000 TON</b>		
Delta Contracting Company, LLC		\$64.5000	\$100,620.00
Jones Bros. Contractors, LLC		\$67.7500	\$105,690.00
Volunteer Paving, LLC		\$67.7300	\$105,658.80
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>175.000 TON</b>		
Delta Contracting Company, LLC		\$65.0000	\$11,375.00
Jones Bros. Contractors, LLC		\$111.0000	\$19,425.00
Volunteer Paving, LLC		\$186.5500	\$32,646.25
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>26.000 EACH</b>		
Delta Contracting Company, LLC		\$135.0000	\$3,510.00
Jones Bros. Contractors, LLC		\$135.0000	\$3,510.00
Volunteer Paving, LLC		\$141.7500	\$3,685.50
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>13.000 EACH</b>		
Delta Contracting Company, LLC		\$975.0000	\$12,675.00
Jones Bros. Contractors, LLC		\$975.0000	\$12,675.00
Volunteer Paving, LLC		\$1,023.7500	\$13,308.75
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$1,050.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$1,050.0000	\$2,100.00
Volunteer Paving, LLC		\$1,102.5000	\$2,205.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$3,500.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$7,000.00
Volunteer Paving, LLC		\$3,675.0000	\$7,350.00

		CONTRACT CNZ240	
		UNIT PRICE	EXTENSION
<b>705-06.30</b>	<b>GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>		
	<b>20.000 EACH</b>		
	Delta Contracting Company, LLC	\$3,300.0000	\$66,000.00
	Jones Bros. Contractors, LLC	\$3,300.0000	\$66,000.00
	Volunteer Paving, LLC	\$3,465.0000	\$69,300.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>1,350.000 L.F.</b>		
	Delta Contracting Company, LLC	\$4.0000	\$5,400.00
	Jones Bros. Contractors, LLC	\$4.0000	\$5,400.00
	Volunteer Paving, LLC	\$4.2000	\$5,670.00
<b>706-06.03</b>	<b>RADIUS RAIL</b>		
	<b>30.000 L.F.</b>		
	Delta Contracting Company, LLC	\$48.0000	\$1,440.00
	Jones Bros. Contractors, LLC	\$48.0000	\$1,440.00
	Volunteer Paving, LLC	\$50.4000	\$1,512.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Delta Contracting Company, LLC	\$40,500.0000	\$40,500.00
	Jones Bros. Contractors, LLC	\$65,000.0000	\$65,000.00
	Volunteer Paving, LLC	\$138,537.0000	\$138,537.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>3,496.000 S.F.</b>		
	Delta Contracting Company, LLC	\$6.8000	\$23,772.80
	Jones Bros. Contractors, LLC	\$7.0000	\$24,472.00
	Volunteer Paving, LLC	\$8.4000	\$29,366.40
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>685.000 EACH</b>		
	Delta Contracting Company, LLC	\$31.0000	\$21,235.00
	Jones Bros. Contractors, LLC	\$31.0000	\$21,235.00
	Volunteer Paving, LLC	\$50.0000	\$34,250.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>140.000 L.F.</b>		
	Delta Contracting Company, LLC	\$15.0000	\$2,100.00
	Jones Bros. Contractors, LLC	\$15.0000	\$2,100.00
	Volunteer Paving, LLC	\$25.0000	\$3,500.00
<b>716-05.05</b>	<b>PAINTED PAVEMENT MARKING (STOP LINE)</b>		
	<b>280.000 L.F.</b>		
	Delta Contracting Company, LLC	\$15.0000	\$4,200.00
	Jones Bros. Contractors, LLC	\$15.0000	\$4,200.00
	Volunteer Paving, LLC	\$20.0000	\$5,600.00

		UNIT PRICE	EXTENSION
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>82.600 L.M.</b>		
Delta Contracting Company, LLC		\$1,100.0000	\$90,860.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$90,860.00
Volunteer Paving, LLC		\$1,200.0000	\$99,120.00
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>140.000 L.F.</b>		
Delta Contracting Company, LLC		\$14.0000	\$1,960.00
Jones Bros. Contractors, LLC		\$14.0000	\$1,960.00
Volunteer Paving, LLC		\$10.0000	\$1,400.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>41.300 L.M.</b>		
Delta Contracting Company, LLC		\$1,050.0000	\$43,365.00
Jones Bros. Contractors, LLC		\$1,640.0000	\$67,732.00
Volunteer Paving, LLC		\$5,280.0000	\$218,064.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>41.300 L.M.</b>		
Delta Contracting Company, LLC		\$6,700.0000	\$276,710.00
Jones Bros. Contractors, LLC		\$6,700.0000	\$276,710.00
Volunteer Paving, LLC		\$7,500.0000	\$309,750.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$49,000.0000	\$49,000.00
Jones Bros. Contractors, LLC		\$110,000.0000	\$110,000.00
Volunteer Paving, LLC		\$110,684.0600	\$110,684.06

## BRIDGE CATEGORY

UNIT PRICE

EXTENSION

## 604-10.44 EXPANSION JOINT REPAIRS

53.000 L.F.

Delta Contracting Company, LLC  
 Jones Bros. Contractors, LLC  
 Volunteer Paving, LLC

\$300.0000  
 \$330.0000  
 \$378.0000

\$15,900.00  
 \$17,490.00  
 \$20,034.00

## 604-10.53 CONCRETE REPAIRS

5.000 S.Y.

Delta Contracting Company, LLC  
 Jones Bros. Contractors, LLC  
 Volunteer Paving, LLC

\$850.0000  
 \$600.0000  
 \$1,890.0000

\$4,250.00  
 \$3,000.00  
 \$9,450.00

## 617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

433.000 S.Y.

Delta Contracting Company, LLC  
 Jones Bros. Contractors, LLC  
 Volunteer Paving, LLC

\$90.2000  
 \$88.0000  
 \$102.9000

\$39,056.60  
 \$38,104.00  
 \$44,555.70

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$2,769,921.58
Jones Bros. Contractors, LLC	\$3,349,669.20
Volunteer Paving, LLC	\$3,760,951.54

**SUB-TOTAL BRIDGE**

Delta Contracting Company, LLC	\$59,206.60
Jones Bros. Contractors, LLC	\$58,594.00
Volunteer Paving, LLC	\$74,039.70

**TOTAL CONTRACT**

Delta Contracting Company, LLC	\$2,829,128.18
Jones Bros. Contractors, LLC	\$3,408,263.20
Volunteer Paving, LLC	\$3,834,991.24



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

GIBSON COUNTY (Contract No. CNZ237 Call 007)

27S186-S8-002

THE RESURFACING (MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 186 FROM THE MADISON COUNTY LINE (L.M. 0.00) TO U.S. 70A (U.S. 79, S.R. 76) (L.M. 6.17).

PROJECT LENGTH - 6.150 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$1,243,723.68
Jones Bros. Contractors, LLC	\$1,489,556.75

		CONTRACT CNZ237	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>3,622.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$16.0000	\$57,952.00
	Jones Bros. Contractors, LLC	\$30.2500	\$109,565.50
<b>203-06 WATER</b>			
	<b>8.000 M.G.</b>		
	Delta Contracting Company, LLC	\$0.0100	\$0.08
	Jones Bros. Contractors, LLC	\$1.0000	\$8.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>12.400 L.M.</b>		
	Delta Contracting Company, LLC	\$1,100.0000	\$13,640.00
	Jones Bros. Contractors, LLC	\$2,355.0000	\$29,202.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C or D)</b>			
	<b>708.000 TON</b>		
	Delta Contracting Company, LLC	\$22.0000	\$15,576.00
	Jones Bros. Contractors, LLC	\$35.0000	\$24,780.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>73.000 TON</b>		
	Delta Contracting Company, LLC	\$145.0000	\$10,585.00
	Jones Bros. Contractors, LLC	\$175.0000	\$12,775.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>409.000 TON</b>		
	Delta Contracting Company, LLC	\$145.0000	\$59,305.00
	Jones Bros. Contractors, LLC	\$135.0000	\$55,215.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>2.000 TON</b>		
	Delta Contracting Company, LLC	\$350.0000	\$700.00
	Jones Bros. Contractors, LLC	\$855.0000	\$1,710.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>230.000 TON</b>		
	Delta Contracting Company, LLC	\$140.0000	\$32,200.00
	Jones Bros. Contractors, LLC	\$155.0000	\$35,650.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>0.100 L.M.</b>		
	Delta Contracting Company, LLC	\$45,000.0000	\$4,500.00
	Jones Bros. Contractors, LLC	\$50,000.0000	\$5,000.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>9.900 L.M.</b>		
	Delta Contracting Company, LLC	\$1,100.0000	\$10,890.00
	Jones Bros. Contractors, LLC	\$1,290.0000	\$12,771.00

		CONTRACT CNZ237	
		UNIT PRICE	EXTENSION
<b>414-04.03 ASPHALT EMULSION (SCRUB SEAL)</b>			
	<b>103.000 TON</b>		
Delta Contracting Company, LLC		\$1,508.0000	\$155,324.00
Jones Bros. Contractors, LLC		\$1,508.0000	\$155,324.00
<b>414-04.04 MINERAL AGGREGATE (SCRUB SEAL)</b>			
	<b>848.000 TON</b>		
Delta Contracting Company, LLC		\$73.7000	\$62,497.60
Jones Bros. Contractors, LLC		\$73.7000	\$62,497.60
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>135.000 TON</b>		
Delta Contracting Company, LLC		\$70.0000	\$9,450.00
Jones Bros. Contractors, LLC		\$111.0500	\$14,991.75
<b>611-03.04 GRAY IRON CASTINGS (CATCHBASIN)</b>			
	<b>250.000 LB.</b>		
Delta Contracting Company, LLC		\$20.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$24.0000	\$6,000.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>8.000 EACH</b>		
Delta Contracting Company, LLC		\$188.0000	\$1,504.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,200.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>8.000 EACH</b>		
Delta Contracting Company, LLC		\$3,509.0000	\$28,072.00
Jones Bros. Contractors, LLC		\$3,400.0000	\$27,200.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>200.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.0000	\$200.00
Jones Bros. Contractors, LLC		\$4.0000	\$800.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$30,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>772.000 S.F.</b>		
Delta Contracting Company, LLC		\$6.2500	\$4,825.00
Jones Bros. Contractors, LLC		\$7.0000	\$5,404.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>407.000 EACH</b>		
Delta Contracting Company, LLC		\$42.0000	\$17,094.00
Jones Bros. Contractors, LLC		\$42.0000	\$17,094.00

		CONTRACT CNZ237	
		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>98.000 L.F.</b>		
Delta Contracting Company, LLC		\$25.0000	\$2,450.00
Jones Bros. Contractors, LLC		\$25.0000	\$2,450.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$225.0000	\$900.00
Jones Bros. Contractors, LLC		\$225.0000	\$900.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>72.000 L.F.</b>		
Delta Contracting Company, LLC		\$25.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,800.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>263.000 L.F.</b>		
Delta Contracting Company, LLC		\$49.0000	\$12,887.00
Jones Bros. Contractors, LLC		\$49.0000	\$12,887.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.100 L.M.</b>		
Delta Contracting Company, LLC		\$20,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$2,000.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$1,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$225.0000	\$450.00
Jones Bros. Contractors, LLC		\$225.0000	\$450.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>24.900 L.M.</b>		
Delta Contracting Company, LLC		\$1,900.0000	\$47,310.00
Jones Bros. Contractors, LLC		\$1,900.0000	\$47,310.00
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$200.0000	\$800.00
Jones Bros. Contractors, LLC		\$200.0000	\$800.00
<b>716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$200.0000	\$400.00
Jones Bros. Contractors, LLC		\$200.0000	\$400.00

		CONTRACT CNZ237	
		UNIT PRICE	EXTENSION
<b>716-08.11</b>	<b>REMOVAL OF WORD PAVEMENT MARKING (Stop Ahead)</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$750.0000	\$1,500.00
	Jones Bros. Contractors, LLC	\$750.0000	\$1,500.00
<b>716-08.20</b>	<b>REMOVAL OF PAVEMENT MARKING (LINE)</b>		
	<b>24.600 L.M.</b>		
	Delta Contracting Company, LLC	\$1,050.0000	\$25,830.00
	Jones Bros. Contractors, LLC	\$1,230.0000	\$30,258.00
<b>716-08.21</b>	<b>REMOVAL OF PAVEMENT MARKING (24IN BARRIER LINE)</b>		
	<b>72.000 L.F.</b>		
	Delta Contracting Company, LLC	\$18.0000	\$1,296.00
	Jones Bros. Contractors, LLC	\$18.0000	\$1,296.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>24.900 L.M.</b>		
	Delta Contracting Company, LLC	\$7,500.0000	\$186,750.00
	Jones Bros. Contractors, LLC	\$7,500.0000	\$186,750.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Delta Contracting Company, LLC	\$42,000.0000	\$42,000.00
	Jones Bros. Contractors, LLC	\$125,000.0000	\$125,000.00
<b>730-12.01</b>	<b>CONDUIT 1" DIAMETER (PVC SCHEDULE 40)</b>		
	<b>50.000 L.F.</b>		
	Delta Contracting Company, LLC	\$25.0000	\$1,250.00
	Jones Bros. Contractors, LLC	\$28.0000	\$1,400.00
<b>730-14.01</b>	<b>SHIELDED DETECTOR CABLE</b>		
	<b>50.000 L.F.</b>		
	Delta Contracting Company, LLC	\$3.0000	\$150.00
	Jones Bros. Contractors, LLC	\$2.0000	\$100.00
<b>730-14.02</b>	<b>SAW SLOT</b>		
	<b>612.000 L.F.</b>		
	Delta Contracting Company, LLC	\$6.0000	\$3,672.00
	Jones Bros. Contractors, LLC	\$8.0000	\$4,896.00
<b>730-14.03</b>	<b>LOOP WIRE</b>		
	<b>1,224.000 L.F.</b>		
	Delta Contracting Company, LLC	\$1.0000	\$1,224.00
	Jones Bros. Contractors, LLC	\$2.0000	\$2,448.00

## ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE EXTENSION

## 403-02.01 TRACKLESS TACK COAT

18.000 TON

Delta Contracting Company, LLC  
Jones Bros. Contractors, LLC\$350.0000 \$6,300.00  
\$855.0000 \$15,390.00

## 411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

2,707.000 TON

Delta Contracting Company, LLC  
Jones Bros. Contractors, LLC\$140.0000 \$378,980.00  
\$135.0000 \$365,445.00

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

58.000 TON

Delta Contracting Company, LLC  
Jones Bros. Contractors, LLC\$70.0000 \$4,060.00  
\$111.0500 \$6,440.90

## 712-06 SIGNS (CONSTRUCTION)

64.000 S.F.

Delta Contracting Company, LLC  
Jones Bros. Contractors, LLC\$6.2500 \$400.00  
\$7.0000 \$448.00

**ROADWAY ALTERNATE AA2 CATEGORY****403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)****11.000 TON**Delta Contracting Company, LLC  
Jones Bros. Contractors, LLC**414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING****105.000 TON**Delta Contracting Company, LLC  
Jones Bros. Contractors, LLC**414-03.02 AGGREGATE FOR MICRO SURFACING****868.000 TON**Delta Contracting Company, LLC  
Jones Bros. Contractors, LLC**415-01.01 COLD PLANING BITUMINOUS PAVEMENT****46.000 TON**Delta Contracting Company, LLC  
Jones Bros. Contractors, LLC

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$853,983.68
Jones Bros. Contractors, LLC	\$1,101,832.85

**SUB-TOTAL ROADWAY ALTERNATE AA1**

Delta Contracting Company, LLC	\$389,740.00
Jones Bros. Contractors, LLC	\$387,723.90

**SUB-TOTAL ROADWAY ALTERNATE AA2**

**TOTAL CONTRACT**

Delta Contracting Company, LLC	\$1,243,723.68
Jones Bros. Contractors, LLC	\$1,489,556.75



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

HAMILTON COUNTY (Contract No. CNZ234 Call 008)

33S317-S8-005

THE RESURFACING ON S.R. 317 FROM EAST OF EAST BRAINERD ROAD (L.M. 11.78) TO WEST OF WESLEYAN ROAD (L.M. 15.34).

PROJECT LENGTH - 3.560 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 20, 2025

---

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$906,010.43
Wright Brothers Construction Company, Inc.	\$911,332.00

		CONTRACT CNZ234	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>7.000 L.M.</b>		
APAC-Atlantic, Inc.		\$3,213.2700	\$22,492.89
Wright Brothers Construction Company, Inc.		\$1,350.0000	\$9,450.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>468.000 TON</b>		
APAC-Atlantic, Inc.		\$58.7300	\$27,485.64
Wright Brothers Construction Company, Inc.		\$64.0000	\$29,952.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>22.000 TON</b>		
APAC-Atlantic, Inc.		\$780.0000	\$17,160.00
Wright Brothers Construction Company, Inc.		\$900.0000	\$19,800.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>3,238.000 TON</b>		
APAC-Atlantic, Inc.		\$158.2500	\$512,413.50
Wright Brothers Construction Company, Inc.		\$157.0000	\$508,366.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>3.500 L.M.</b>		
APAC-Atlantic, Inc.		\$3,540.0000	\$12,390.00
Wright Brothers Construction Company, Inc.		\$3,250.0000	\$11,375.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>3,208.000 TON</b>		
APAC-Atlantic, Inc.		\$31.5000	\$101,052.00
Wright Brothers Construction Company, Inc.		\$33.5000	\$107,468.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$32,000.0000	\$32,000.00
Wright Brothers Construction Company, Inc.		\$30,000.0000	\$30,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>10.000 EACH</b>		
APAC-Atlantic, Inc.		\$42.0000	\$420.00
Wright Brothers Construction Company, Inc.		\$1.0000	\$10.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>489.000 S.F.</b>		
APAC-Atlantic, Inc.		\$9.0000	\$4,401.00
Wright Brothers Construction Company, Inc.		\$9.0000	\$4,401.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>40.000 L.F.</b>		
APAC-Atlantic, Inc.		\$3.6000	\$144.00
Wright Brothers Construction Company, Inc.		\$6.0000	\$240.00

		CONTRACT CNZ234	
		UNIT PRICE	EXTENSION
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$240.0000	\$960.00
Wright Brothers Construction Company, Inc.		\$40.0000	\$160.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,653.6000	\$3,307.20
Wright Brothers Construction Company, Inc.		\$4,800.0000	\$9,600.00
<b>713-16.05 RAILROAD CROSS-BUCK SIGN &amp; SUPPORT</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$480.0000	\$960.00
Wright Brothers Construction Company, Inc.		\$390.0000	\$780.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$480.0000	\$960.00
Wright Brothers Construction Company, Inc.		\$335.0000	\$670.00
<b>713-16.20 SIGNS (STOP, R1-1, 36"x36", SIGN AND SUPPORT)</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$300.0000	\$300.00
Wright Brothers Construction Company, Inc.		\$390.0000	\$390.00
<b>713-16.21 SIGNS (GRADE CROSSING ADVANCE WARNING, W10-3, SIGN AND SUPPORT)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$300.0000	\$600.00
Wright Brothers Construction Company, Inc.		\$360.0000	\$720.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>241.000 EACH</b>		
APAC-Atlantic, Inc.		\$43.2000	\$10,411.20
Wright Brothers Construction Company, Inc.		\$40.0000	\$9,640.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>241.000 EACH</b>		
APAC-Atlantic, Inc.		\$12.0000	\$2,892.00
Wright Brothers Construction Company, Inc.		\$11.0000	\$2,651.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>214.000 L.F.</b>		
APAC-Atlantic, Inc.		\$12.0000	\$2,568.00
Wright Brothers Construction Company, Inc.		\$11.0000	\$2,354.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$600.0000	\$1,200.00
Wright Brothers Construction Company, Inc.		\$550.0000	\$1,100.00

		UNIT PRICE	EXTENSION
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$480.0000	\$480.00
Wright Brothers Construction Company, Inc.		\$440.0000	\$440.00
<b>716-03.09 PLASTIC WORD PAVEMENT MARKING (20 MPH)</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$480.0000	\$480.00
Wright Brothers Construction Company, Inc.		\$440.0000	\$440.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>13.900 L.M.</b>		
APAC-Atlantic, Inc.		\$1,320.0000	\$18,348.00
Wright Brothers Construction Company, Inc.		\$1,200.0000	\$16,680.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>170.000 L.F.</b>		
APAC-Atlantic, Inc.		\$6.0000	\$1,020.00
Wright Brothers Construction Company, Inc.		\$5.5000	\$935.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>13.900 L.M.</b>		
APAC-Atlantic, Inc.		\$7,500.0000	\$104,250.00
Wright Brothers Construction Company, Inc.		\$6,900.0000	\$95,910.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>150.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.1000	\$315.00
Wright Brothers Construction Company, Inc.		\$2.0000	\$300.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$27,000.0000	\$27,000.00
Wright Brothers Construction Company, Inc.		\$47,500.0000	\$47,500.00

**SUB-TOTAL ROADWAY**

APAC-Atlantic, Inc.	\$906,010.43
Wright Brothers Construction Company, Inc.	\$911,332.00

**TOTAL CONTRACT**

APAC-Atlantic, Inc.	\$906,010.43
Wright Brothers Construction Company, Inc.	\$911,332.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

HARDEMAN COUNTY (Contract No. CNZ238 Call 009)

35S015-S8-007

THE RESURFACING ON U.S. 64 (S.R. 15) FROM DAVIS WAY (L.M. 18.65) TO LOCKWOOD WAY (L.M. 21.90).

PROJECT LENGTH - 3.25 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 20, 2025

---

	TOTAL CONTRACT
Standard Construction Company, Inc.	\$3,266,199.95

		CONTRACT CNZ238	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>1,440.000 S.Y.</b>		
Standard Construction Company, Inc.		\$37.5000	\$54,000.00
<b>203-06 WATER</b>			
	<b>21.000 M.G.</b>		
Standard Construction Company, Inc.		\$25.0000	\$525.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>13.000 L.M.</b>		
Standard Construction Company, Inc.		\$1,925.0000	\$25,025.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>2,695.000 TON</b>		
Standard Construction Company, Inc.		\$46.2500	\$124,643.75
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>662.000 TON</b>		
Standard Construction Company, Inc.		\$210.0000	\$139,020.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>5,171.000 TON</b>		
Standard Construction Company, Inc.		\$118.3000	\$611,729.30
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>86.000 TON</b>		
Standard Construction Company, Inc.		\$1,250.0000	\$107,500.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>13.000 L.M.</b>		
Standard Construction Company, Inc.		\$2,987.0000	\$38,831.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>4,688.000 TON</b>		
Standard Construction Company, Inc.		\$141.1500	\$661,711.20
<b>411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT</b>			
	<b>1,941.000 TON</b>		
Standard Construction Company, Inc.		\$138.8000	\$269,410.80
<b>411-03.26 ACS MIX(PG70-22) THIN LIFT E ASPHALT</b>			
	<b>1,617.000 TON</b>		
Standard Construction Company, Inc.		\$138.7500	\$224,358.75
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>11.400 L.M.</b>		
Standard Construction Company, Inc.		\$1,210.0000	\$13,794.00

		CONTRACT CNZ238	
		UNIT PRICE	EXTENSION
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>	<b>12,819.000 TON</b>		
Standard Construction Company, Inc.		\$36.5000	\$467,893.50
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>	<b>12.000 EACH</b>		
Standard Construction Company, Inc.		\$154.5000	\$1,854.00
<b>705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>	<b>5.000 EACH</b>		
Standard Construction Company, Inc.		\$1,457.4500	\$7,287.25
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$1,107.2500	\$1,107.25
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>	<b>6.000 EACH</b>		
Standard Construction Company, Inc.		\$3,579.2500	\$21,475.50
<b>706-01 GUARDRAIL REMOVED</b>	<b>600.000 L.F.</b>		
Standard Construction Company, Inc.		\$5.1500	\$3,090.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Standard Construction Company, Inc.		\$96,500.0000	\$96,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>	<b>65.000 EACH</b>		
Standard Construction Company, Inc.		\$36.0500	\$2,343.25
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>	<b>26.000 EACH</b>		
Standard Construction Company, Inc.		\$1.0500	\$27.30
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>2,743.000 S.F.</b>		
Standard Construction Company, Inc.		\$6.3000	\$17,280.90
<b>712-08.03 ARROW BOARD (TYPE C)</b>	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$1,184.5000	\$2,369.00
<b>713-16.20 SIGNS (W3-17)</b>	<b>8.000 EACH</b>		
Standard Construction Company, Inc.		\$149.3500	\$1,194.80



		CONTRACT CNZ238	
		UNIT PRICE	EXTENSION
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>34.000 EACH</b>		
	Standard Construction Company, Inc.	\$49.4500	\$1,681.30
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>423.000 EACH</b>		
	Standard Construction Company, Inc.	\$49.4500	\$20,917.35
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>80.000 L.F.</b>		
	Standard Construction Company, Inc.	\$28.8500	\$2,308.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>5.000 EACH</b>		
	Standard Construction Company, Inc.	\$283.2500	\$1,416.25
<b>716-02.12</b>	<b>PLASTIC PAVEMENT MARKING (8IN LINE)</b>		
	<b>0.200 L.M.</b>		
	Standard Construction Company, Inc.	\$20,600.0000	\$4,120.00
<b>716-04.13</b>	<b>PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL &amp; ARROW)</b>		
	<b>36.000 EACH</b>		
	Standard Construction Company, Inc.	\$437.7500	\$15,759.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>23.100 L.M.</b>		
	Standard Construction Company, Inc.	\$2,575.0000	\$59,482.50
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>23.000 L.M.</b>		
	Standard Construction Company, Inc.	\$7,828.0000	\$180,044.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Standard Construction Company, Inc.	\$87,500.0000	\$87,500.00

**SUB-TOTAL ROADWAY**

Standard Construction Company, Inc.	\$3,266,199.95
-------------------------------------	----------------

**TOTAL CONTRACT**

Standard Construction Company, Inc.	\$3,266,199.95
-------------------------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

HAYWOOD COUNTY (Contract No. CNZ239 Call 010)

38S001-M3-002,38S001-S8-003

THE RESURFACING ON U.S. 70 (U.S. 79, S.R. 1) FROM NEAR BIG MUDDY CREEK CANAL (L.M. 6.28) TO S.R. 19 (L.M. 14.84), INCLUDING THIN EPOXY OVERLAY ON BRIDGES.

PROJECT LENGTH - 8.560 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2026

---

	TOTAL CONTRACT
Ford Construction Company	\$3,305,733.00

		CONTRACT CNZ239	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>5,494.000 S.Y.</b>		
Ford Construction Company		\$18.5000	\$101,639.00
<b>203-06 WATER</b>			
	<b>17.000 M.G.</b>		
Ford Construction Company		\$1.0000	\$17.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>16.100 L.M.</b>		
Ford Construction Company		\$973.0000	\$15,665.30
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C Or D)</b>			
	<b>2,256.000 TON</b>		
Ford Construction Company		\$66.5000	\$150,024.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>92.000 TON</b>		
Ford Construction Company		\$255.4000	\$23,496.80
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>599.000 TON</b>		
Ford Construction Company		\$232.0000	\$138,968.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>62.000 TON</b>		
Ford Construction Company		\$900.0000	\$55,800.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>9,569.000 TON</b>		
Ford Construction Company		\$152.0000	\$1,454,488.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>9.000 L.M.</b>		
Ford Construction Company		\$3,300.0000	\$29,700.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>12.900 L.M.</b>		
Ford Construction Company		\$1,254.0000	\$16,176.60
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>8,984.000 TON</b>		
Ford Construction Company		\$34.0000	\$305,456.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>7.000 EACH</b>		
Ford Construction Company		\$165.0000	\$1,155.00

			CONTRACT	CNZ239
			UNIT PRICE	EXTENSION
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
		<b>7.000 EACH</b>		
	Ford Construction Company		\$3,850.0000	\$26,950.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>			
		<b>350.000 L.F.</b>		
	Ford Construction Company		\$5.5000	\$1,925.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>			
		<b>1.000 LS</b>		
	Ford Construction Company		\$58,000.0000	\$58,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>			
		<b>104.000 EACH</b>		
	Ford Construction Company		\$1.1000	\$114.40
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>			
		<b>45.000 EACH</b>		
	Ford Construction Company		\$1.1000	\$49.50
<b>712-05.03</b>	<b>WARNING LIGHTS (TYPE C)</b>			
		<b>32.000 EACH</b>		
	Ford Construction Company		\$1.1000	\$35.20
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>			
		<b>1,290.000 S.F.</b>		
	Ford Construction Company		\$7.0000	\$9,030.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
		<b>565.000 EACH</b>		
	Ford Construction Company		\$52.8000	\$29,832.00
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
		<b>50.000 EACH</b>		
	Ford Construction Company		\$52.8000	\$2,640.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
		<b>345.000 EACH</b>		
	Ford Construction Company		\$12.4000	\$4,278.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
		<b>33.000 S.Y.</b>		
	Ford Construction Company		\$44.0000	\$1,452.00
<b>716-04.04</b>	<b>PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
		<b>186.000 L.F.</b>		
	Ford Construction Company		\$18.7000	\$3,478.20

		CONTRACT CNZ239	
		UNIT PRICE	EXTENSION
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	25.300 L.M.		
	Ford Construction Company	\$2,750.0000	\$69,575.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	25.300 L.M.		
	Ford Construction Company	\$8,360.0000	\$211,508.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	150.000 L.F.		
	Ford Construction Company	\$4.4000	\$660.00
717-01	MOBILIZATION		
	1.000 LS		
	Ford Construction Company	\$151,000.0000	\$151,000.00

		CONTRACT CNZ239	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
		9,836.000 S.Y.	
Ford Construction Company		\$45.0000	\$442,620.00

<b>SUB-TOTAL ROADWAY</b>		
	Ford Construction Company	\$2,863,113.00
<b>SUB-TOTAL BRIDGE</b>		
	Ford Construction Company	\$442,620.00
<b>TOTAL CONTRACT</b>		
	Ford Construction Company	\$3,305,733.00



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

JOHNSON COUNTY (Contract No. CNZ198 Call 011)

ER-STP-34(139),46S034-M8-005,ER-STP-91(56),46S091-M8-004

THE RESURFACING ON U.S. 421 (S.R. 34) FROM NEAR L.M. 17.35 TO L.M. 21.1, AND ON S.R. 91 FROM NEAR L.M. 10.2 TO L.M. 14.33 (HURRICANE HELENE).

PROJECT LENGTH - 7.880 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

---

	TOTAL CONTRACT
Maymead, Inc.	\$1,044,654.00

		CONTRACT CNZ198	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	5.600 L.M.		
Maymead, Inc.		\$2,000.0000	\$11,200.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	389.000 TON		
Maymead, Inc.		\$199.0000	\$77,411.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	25.300 TON		
Maymead, Inc.		\$1,200.0000	\$30,360.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	3,881.000 TON		
Maymead, Inc.		\$179.0000	\$694,699.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	3.800 L.M.		
Maymead, Inc.		\$4,350.0000	\$16,530.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Maymead, Inc.		\$65,000.0000	\$65,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	33.000 EACH		
Maymead, Inc.		\$70.0000	\$2,310.00
712-05.01 WARNING LIGHTS (TYPE A)			
	17.000 EACH		
Maymead, Inc.		\$42.0000	\$714.00
712-06 SIGNS (CONSTRUCTION)			
	914.000 S.F.		
Maymead, Inc.		\$15.0000	\$13,710.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Maymead, Inc.		\$2,750.0000	\$5,500.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	41.000 EACH		
Maymead, Inc.		\$100.0000	\$4,100.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	41.000 EACH		
Maymead, Inc.		\$100.0000	\$4,100.00

		CONTRACT CNZ198	
		UNIT PRICE	EXTENSION
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	11.900 L.M.		
	Maymead, Inc.	\$1,625.0000	\$19,337.50
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)		
	11.900 L.M.		
	Maymead, Inc.	\$4,175.0000	\$49,682.50
717-01	MOBILIZATION		
	1.000 LS		
	Maymead, Inc.	\$50,000.0000	\$50,000.00

**SUB-TOTAL ROADWAY**

Maymead, Inc.	\$1,044,654.00
---------------	----------------

**TOTAL CONTRACT**

Maymead, Inc.	\$1,044,654.00
---------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

JOHNSON COUNTY (Contract No. CNZ231 Call 012)

46S167-S8-004,46S167-S8-005

THE RESURFACING ON S.R. 167 FROM S.R. 67 (L.M. 0.00) TO U.S. 421 (S.R. 34) (L.M. 13.94).

PROJECT LENGTH - 13.940 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

	TOTAL CONTRACT
Maymead, Inc.	\$3,699,701.00

		CONTRACT CNZ231	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	29.000 L.M.		
	Maymead, Inc.	\$2,000.0000	\$58,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	3,930.000 TON		
	Maymead, Inc.	\$55.0000	\$216,150.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS		
	2,130.000 TON		
	Maymead, Inc.	\$160.0000	\$340,800.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	73.000 TON		
	Maymead, Inc.	\$1,200.0000	\$87,600.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	14,199.000 TON		
	Maymead, Inc.	\$150.0000	\$2,129,850.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	3,754.000 S.Y.		
	Maymead, Inc.	\$25.0000	\$93,850.00
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
	10.000 EACH		
	Maymead, Inc.	\$350.0000	\$3,500.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT		
	6.000 EACH		
	Maymead, Inc.	\$3,000.0000	\$18,000.00
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT		
	10.000 EACH		
	Maymead, Inc.	\$3,000.0000	\$30,000.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	476.000 L.F.		
	Maymead, Inc.	\$45.0000	\$21,420.00
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)		
	100.000 L.F.		
	Maymead, Inc.	\$60.0000	\$6,000.00
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3		
	3.000 EACH		
	Maymead, Inc.	\$2,500.0000	\$7,500.00

			CONTRACT	CNZ231
			UNIT PRICE	EXTENSION
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
		<b>6.000 EACH</b>		
	Maymead, Inc.		\$4,000.0000	\$24,000.00
<b>705-06.30</b>	<b>GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
		<b>13.000 EACH</b>		
	Maymead, Inc.		\$3,500.0000	\$45,500.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>			
		<b>1,135.000 L.F.</b>		
	Maymead, Inc.		\$5.0000	\$5,675.00
<b>706-06.03</b>	<b>RADIUS RAIL</b>			
		<b>30.000 L.F.</b>		
	Maymead, Inc.		\$60.0000	\$1,800.00
<b>706-10.26</b>	<b>ROUNDED END ELEMENT</b>			
		<b>1.000 EACH</b>		
	Maymead, Inc.		\$250.0000	\$250.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>			
		<b>1.000 LS</b>		
	Maymead, Inc.		\$119,000.0000	\$119,000.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>			
		<b>906.000 S.F.</b>		
	Maymead, Inc.		\$14.0000	\$12,684.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>			
		<b>2.000 EACH</b>		
	Maymead, Inc.		\$2,000.0000	\$4,000.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
		<b>920.000 EACH</b>		
	Maymead, Inc.		\$50.0000	\$46,000.00
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
		<b>34.000 EACH</b>		
	Maymead, Inc.		\$50.0000	\$1,700.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
		<b>954.000 EACH</b>		
	Maymead, Inc.		\$15.0000	\$14,310.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
		<b>271.000 S.Y.</b>		
	Maymead, Inc.		\$35.0000	\$9,485.00

		CONTRACT CNZ231	
		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>324.000 L.F.</b>		
Maymead, Inc.		\$15.0000	\$4,860.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>2.000 EACH</b>		
Maymead, Inc.		\$215.0000	\$430.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>2.000 EACH</b>		
Maymead, Inc.		\$350.0000	\$700.00
<b>716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)</b>	<b>2.000 EACH</b>		
Maymead, Inc.		\$600.0000	\$1,200.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>1.000 EACH</b>		
Maymead, Inc.		\$215.0000	\$215.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>1,528.000 L.F.</b>		
Maymead, Inc.		\$5.2500	\$8,022.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>23.000 L.M.</b>		
Maymead, Inc.		\$1,500.0000	\$34,500.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>57.000 L.M.</b>		
Maymead, Inc.		\$4,000.0000	\$228,000.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Maymead, Inc.		\$119,000.0000	\$119,000.00
<b>730-14.02 SAW SLOT</b>	<b>300.000 L.F.</b>		
Maymead, Inc.		\$15.0000	\$4,500.00
<b>730-14.03 LOOP WIRE</b>	<b>600.000 L.F.</b>		
Maymead, Inc.		\$2.0000	\$1,200.00



**SUB-TOTAL ROADWAY**

Maymead, Inc.	\$3,699,701.00
---------------	----------------

**TOTAL CONTRACT**

Maymead, Inc.	\$3,699,701.00
---------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

MARION COUNTY (Contract No. CNZ244 Call 013)

58S002-S3-004

THE CULVERT REPAIR INCLUDING RETAINING WALLS ON U.S. 41 (U.S. 64, S.R. 2, LEE HIGHWAY) AT L.M. 17.25.

PROJECT LENGTH - 0.065 MILES

COMPLETION TIME - ON OR BEFORE MAY 22, 2026

---

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$882,882.36
J. Hill Excavating, LLC	\$1,252,318.33

		CONTRACT CNZ244	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	APAC-Atlantic, Inc.	\$8,800.0000	\$8,800.00
	J. Hill Excavating, LLC	\$49,000.0000	\$49,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	APAC-Atlantic, Inc.	\$15,727.5600	\$15,727.56
	J. Hill Excavating, LLC	\$63,750.0000	\$63,750.00
202-01.13	REMOVAL OF PIPE (66" CMP)		
	140.000 L.F.		
	APAC-Atlantic, Inc.	\$83.1500	\$11,641.00
	J. Hill Excavating, LLC	\$126.0000	\$17,640.00
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (CB, STA. 13+39.03 OFF. 32.5')		
	1.000 LS		
	APAC-Atlantic, Inc.	\$7,881.0400	\$7,881.04
	J. Hill Excavating, LLC	\$6,900.0000	\$6,900.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	2,443.000 C.Y.		
	APAC-Atlantic, Inc.	\$36.3300	\$88,754.19
	J. Hill Excavating, LLC	\$43.5000	\$106,270.50
203-04	PLACING AND SPREADING TOPSOIL		
	85.000 C.Y.		
	APAC-Atlantic, Inc.	\$39.4300	\$3,351.55
	J. Hill Excavating, LLC	\$39.7500	\$3,378.75
203-07	FURNISHING & SPREADING TOPSOIL		
	50.000 C.Y.		
	APAC-Atlantic, Inc.	\$208.4400	\$10,422.00
	J. Hill Excavating, LLC	\$90.0000	\$4,500.00
204-08	FOUNDATION FILL MATERIAL		
	3.000 C.Y.		
	APAC-Atlantic, Inc.	\$1,006.7300	\$3,020.19
	J. Hill Excavating, LLC	\$117.0000	\$351.00
209-02.07	18" TEMPORARY SLOPE DRAIN		
	96.000 L.F.		
	APAC-Atlantic, Inc.	\$22.5800	\$2,167.68
	J. Hill Excavating, LLC	\$41.2500	\$3,960.00
209-03.53	STREAM MITIGATION - ARTICULATED CONCRETE MAT		
	660.000 S.Y.		
	APAC-Atlantic, Inc.	\$69.3300	\$45,757.80
	J. Hill Excavating, LLC	\$285.0000	\$188,100.00

			UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL			
		13.000 C.Y.		
	APAC-Atlantic, Inc.		\$76.1600	\$990.08
	J. Hill Excavating, LLC		\$25.0000	\$325.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		244.000 L.F.		
	APAC-Atlantic, Inc.		\$6.0500	\$1,476.20
	J. Hill Excavating, LLC		\$12.0000	\$2,928.00
209-09.01	SANDBAGS			
		360.000 BAG		
	APAC-Atlantic, Inc.		\$31.3900	\$11,300.40
	J. Hill Excavating, LLC		\$15.6500	\$5,634.00
209-09.04	SEDIMENT FILTER BAG(15' X 10')			
		4.000 EACH		
	APAC-Atlantic, Inc.		\$2,605.5400	\$10,422.16
	J. Hill Excavating, LLC		\$2,100.0000	\$8,400.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
		32.000 S.Y.		
	APAC-Atlantic, Inc.		\$50.6000	\$1,619.20
	J. Hill Excavating, LLC		\$20.0000	\$640.00
209-65.04	TEMPORARY IN STREAM DIVERSION			
		222.000 L.F.		
	APAC-Atlantic, Inc.		\$7.5600	\$1,678.32
	J. Hill Excavating, LLC		\$105.0000	\$23,310.00
303-01.01	GRANULAR BACKFILL (ROADWAY)			
		99.000 TON		
	APAC-Atlantic, Inc.		\$66.7700	\$6,610.23
	J. Hill Excavating, LLC		\$85.0000	\$8,415.00
303-10.01	MINERAL AGGREGATE (SIZE 57)			
		145.000 TON		
	APAC-Atlantic, Inc.		\$66.7800	\$9,683.10
	J. Hill Excavating, LLC		\$88.0000	\$12,760.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
		96.000 TON		
	APAC-Atlantic, Inc.		\$251.0000	\$24,096.00
	J. Hill Excavating, LLC		\$345.0000	\$33,120.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
		0.300 TON		
	APAC-Atlantic, Inc.		\$4,371.6000	\$1,311.48
	J. Hill Excavating, LLC		\$5,650.0000	\$1,695.00

		CONTRACT CNZ244	
		UNIT PRICE	EXTENSION
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>3.000 TON</b>		
	APAC-Atlantic, Inc.	\$825.0000	\$2,475.00
	J. Hill Excavating, LLC	\$2,100.0000	\$6,300.00
<b>407-20.05</b>	<b>SAW CUTTING ASPHALT PAVEMENT</b>		
	<b>150.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$13.2000	\$1,980.00
	J. Hill Excavating, LLC	\$23.7500	\$3,562.50
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>437.000 TON</b>		
	APAC-Atlantic, Inc.	\$171.4700	\$74,932.39
	J. Hill Excavating, LLC	\$280.0000	\$122,360.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>5,488.000 S.Y.</b>		
	APAC-Atlantic, Inc.	\$3.5100	\$19,262.88
	J. Hill Excavating, LLC	\$7.5500	\$41,434.40
<b>602-01</b>	<b>STRUCTURAL STEEL</b>		
	<b>180.500 LB.</b>		
	APAC-Atlantic, Inc.	\$5.5000	\$992.75
	J. Hill Excavating, LLC	\$27.0000	\$4,873.50
<b>604-01.01</b>	<b>CLASS A CONCRETE (ROADWAY)</b>		
	<b>13.000 C.Y.</b>		
	APAC-Atlantic, Inc.	\$5,044.0000	\$65,572.00
	J. Hill Excavating, LLC	\$2,600.0000	\$33,800.00
<b>604-01.02</b>	<b>STEEL BAR REINFORCEMENT (ROADWAY)</b>		
	<b>2,550.000 LB.</b>		
	APAC-Atlantic, Inc.	\$5.5000	\$14,025.00
	J. Hill Excavating, LLC	\$3.4500	\$8,797.50
<b>604-07.01</b>	<b>RETAINING WALL (R1, STA. 13+00.39 TO STA. 13+33.46 RT)</b>		
	<b>155.000 S.F.</b>		
	APAC-Atlantic, Inc.	\$286.4900	\$44,405.95
	J. Hill Excavating, LLC	\$260.0000	\$40,300.00
<b>604-07.02</b>	<b>RETAINING WALL (R2, STA. 13+46.30 TO STA. 13+72.10 RT)</b>		
	<b>134.000 S.F.</b>		
	APAC-Atlantic, Inc.	\$329.9900	\$44,218.66
	J. Hill Excavating, LLC	\$278.5000	\$37,319.00
<b>621-03.06</b>	<b>42" TEMPORARY DRAINAGE PIPE</b>		
	<b>40.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$204.2500	\$8,170.00
	J. Hill Excavating, LLC	\$120.0000	\$4,800.00

		CONTRACT CNZ244	
		UNIT PRICE	EXTENSION
<b>621-05.02</b>	<b>TEMPORARY SHORING</b>		
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$47,666.8700	\$47,666.87
J. Hill Excavating, LLC		\$10,000.0000	\$10,000.00
<b>705-04.09</b>	<b>EARTH PAD FOR TYPE 38 GR END TREATMENT</b>		
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,980.0000	\$1,980.00
J. Hill Excavating, LLC		\$1,895.0000	\$1,895.00
<b>705-06.02</b>	<b>W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)</b>		
	<b>196.000 L.F.</b>		
APAC-Atlantic, Inc.		\$38.5000	\$7,546.00
J. Hill Excavating, LLC		\$52.0000	\$10,192.00
<b>705-06.10</b>	<b>GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>		
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,980.0000	\$1,980.00
J. Hill Excavating, LLC		\$2,275.0000	\$2,275.00
<b>705-06.11</b>	<b>GR TERMINAL (IN-INLINE) MASH TL-3</b>		
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,760.0000	\$3,520.00
J. Hill Excavating, LLC		\$2,125.0000	\$4,250.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$3,850.0000	\$3,850.00
J. Hill Excavating, LLC		\$3,855.0000	\$3,855.00
<b>706-06.03</b>	<b>RADIUS RAIL</b>		
	<b>60.000 L.F.</b>		
APAC-Atlantic, Inc.		\$55.0000	\$3,300.00
J. Hill Excavating, LLC		\$49.0000	\$2,940.00
<b>706-10.26</b>	<b>ROUNDED END ELEMENT</b>		
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$165.0000	\$165.00
J. Hill Excavating, LLC		\$380.0000	\$380.00
<b>707-01.11</b>	<b>CHAIN LINK FENCE (6 FOOT)</b>		
	<b>130.000 L.F.</b>		
APAC-Atlantic, Inc.		\$42.9000	\$5,577.00
J. Hill Excavating, LLC		\$45.0000	\$5,850.00
<b>707-01.12</b>	<b>END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')</b>		
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,650.0000	\$3,300.00
J. Hill Excavating, LLC		\$2,500.0000	\$5,000.00

		CONTRACT CNZ244	
		UNIT PRICE	EXTENSION
<b>707-06.01 REMOVAL OF FENCE (TRACT 1)</b>			
	<b>130.000 L.F.</b>		
APAC-Atlantic, Inc.		\$28.5600	\$3,712.80
J. Hill Excavating, LLC		\$15.0000	\$1,950.00
<b>707-06.03 REMOVAL AND RESET FENCE (TRACT 1)</b>			
	<b>130.000 L.F.</b>		
APAC-Atlantic, Inc.		\$28.5600	\$3,712.80
J. Hill Excavating, LLC		\$45.0000	\$5,850.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>43.000 L.F.</b>		
APAC-Atlantic, Inc.		\$9.3500	\$402.05
J. Hill Excavating, LLC		\$8.0000	\$344.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>50.000 TON</b>		
APAC-Atlantic, Inc.		\$82.3200	\$4,116.00
J. Hill Excavating, LLC		\$88.0000	\$4,400.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>23.000 TON</b>		
APAC-Atlantic, Inc.		\$88.9200	\$2,045.16
J. Hill Excavating, LLC		\$90.0000	\$2,070.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>16.000 TON</b>		
APAC-Atlantic, Inc.		\$149.1600	\$2,386.56
J. Hill Excavating, LLC		\$102.0000	\$1,632.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$2,200.0000	\$2,200.00
J. Hill Excavating, LLC		\$85,500.0000	\$85,500.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>290.000 L.F.</b>		
APAC-Atlantic, Inc.		\$47.9500	\$13,905.50
J. Hill Excavating, LLC		\$89.0000	\$25,810.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$7,150.0000	\$14,300.00
J. Hill Excavating, LLC		\$11,250.0000	\$22,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>100.000 EACH</b>		
APAC-Atlantic, Inc.		\$41.8000	\$4,180.00
J. Hill Excavating, LLC		\$43.0000	\$4,300.00

		CONTRACT CNZ244	
		UNIT PRICE	EXTENSION
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>269.000 S.F.</b>		
	APAC-Atlantic, Inc.	\$9.1900	\$2,472.11
	J. Hill Excavating, LLC	\$10.0000	\$2,690.00
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>		
	<b>20.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$17.6000	\$352.00
	J. Hill Excavating, LLC	\$20.0000	\$400.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	APAC-Atlantic, Inc.	\$550.0000	\$1,100.00
	J. Hill Excavating, LLC	\$1,230.0000	\$2,460.00
<b>712-09.02</b>	<b>REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>		
	<b>4,500.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$4.9500	\$22,275.00
	J. Hill Excavating, LLC	\$6.1500	\$27,675.00
<b>712-09.04</b>	<b>REMOVABLE PAVEMENT MARKING (STOP LINE)</b>		
	<b>40.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$27.5000	\$1,100.00
	J. Hill Excavating, LLC	\$25.0000	\$1,000.00
<b>712-09.30</b>	<b>REMOVABLE BLACK-OUT TAPE (6")</b>		
	<b>2,500.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$10.4500	\$26,125.00
	J. Hill Excavating, LLC	\$5.4500	\$13,625.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>55.000 EACH</b>		
	APAC-Atlantic, Inc.	\$55.0000	\$3,025.00
	J. Hill Excavating, LLC	\$112.0000	\$6,160.00
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>10.000 EACH</b>		
	APAC-Atlantic, Inc.	\$55.0000	\$550.00
	J. Hill Excavating, LLC	\$114.0000	\$1,140.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>130.000 S.Y.</b>		
	APAC-Atlantic, Inc.	\$30.2500	\$3,932.50
	J. Hill Excavating, LLC	\$35.0000	\$4,550.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>55.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$13.2000	\$726.00
	J. Hill Excavating, LLC	\$19.0000	\$1,045.00



		CONTRACT CNZ244	
		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$192.5000	\$385.00
J. Hill Excavating, LLC		\$380.0000	\$760.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>	<b>0.100 L.M.</b>		
APAC-Atlantic, Inc.		\$13,750.0000	\$1,375.00
J. Hill Excavating, LLC		\$13,000.0000	\$1,300.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>1.000 L.M.</b>		
APAC-Atlantic, Inc.		\$9,625.0000	\$9,625.00
J. Hill Excavating, LLC		\$8,200.0000	\$8,200.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$111,126.5500	\$111,126.55
J. Hill Excavating, LLC		\$105,000.0000	\$105,000.00
<b>730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT</b>	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$14,410.0000	\$14,410.00
J. Hill Excavating, LLC		\$15,500.0000	\$15,500.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>	<b>240.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$6.1800	\$1,483.20
J. Hill Excavating, LLC		\$7.0000	\$1,680.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>	<b>619.000 L.F.</b>		
APAC-Atlantic, Inc.		\$6.0500	\$3,744.95
J. Hill Excavating, LLC		\$7.7700	\$4,809.63
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>	<b>9.000 UNIT</b>		
APAC-Atlantic, Inc.		\$93.5000	\$841.50
J. Hill Excavating, LLC		\$235.0000	\$2,115.00
<b>801-01.38 NATVE SEED MX FINAL STABILIZATN OF SLOPES</b>	<b>14.000 UNIT</b>		
APAC-Atlantic, Inc.		\$192.5000	\$2,695.00
J. Hill Excavating, LLC		\$246.0000	\$3,444.00
<b>801-01.65 TEMPORARY MULCH</b>	<b>1.000 UNIT</b>		
APAC-Atlantic, Inc.		\$1,100.0000	\$1,100.00
J. Hill Excavating, LLC		\$127.5500	\$127.55

UNIT PRICE EXTENSION

**801-03 WATER (SEEDING & SODDING)****2.000 M.G.**

APAC-Atlantic, Inc.

\$220.0000

\$440.00

J. Hill Excavating, LLC

\$118.0000

\$236.00

**805-12.02 EROSION CONTROL BLANKET (TYPE II)****800.000 S.Y.**

APAC-Atlantic, Inc.

\$1.7600

\$1,408.00

J. Hill Excavating, LLC

\$3.4800

\$2,784.00

**SUB-TOTAL ROADWAY**

APAC-Atlantic, Inc.	\$882,882.36
J. Hill Excavating, LLC	\$1,252,318.33

**TOTAL CONTRACT**

APAC-Atlantic, Inc.	\$882,882.36
J. Hill Excavating, LLC	\$1,252,318.33

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

MARION AND SEQUATCHIE COUNTIES (Contract No. CNZ188 Call 014)

58S283-S8-002,77S008-S3-002

THE RESURFACING ON S.R. 283 FROM NEAR S.R. 27 (L.M. 2.69) TO THE SEQUATCHIE COUNTY LINE (L.M. 8.11), AND TRAFFIC SIGNAL MODERNIZATION ON U.S. 127 (S.R. 8) AT CHERRY STREET IN DUNLAP (L.M. 15.66).

PROJECT LENGTH - 5.434 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

	TOTAL CONTRACT
Road Worx, Inc.	\$2,528,171.65
Tinsley Asphalt, LLC	\$2,642,784.97

		CONTRACT CNZ188	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>11.000 L.M.</b>		
Road Worx, Inc.		\$1,500.0000	\$16,500.00
Tinsley Asphalt, LLC		\$2,000.0000	\$22,000.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>718.000 TON</b>		
Road Worx, Inc.		\$52.5000	\$37,695.00
Tinsley Asphalt, LLC		\$55.0000	\$39,490.00
<b>308-01.10 COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT</b>			
	<b>67,156.000 S.Y.</b>		
Road Worx, Inc.		\$4.4500	\$298,844.20
Tinsley Asphalt, LLC		\$6.5000	\$436,514.00
<b>308-01.15 ENGINEERED ASPHALT EMULSION</b>			
	<b>305.000 TON</b>		
Road Worx, Inc.		\$930.0000	\$283,650.00
Tinsley Asphalt, LLC		\$1,008.0000	\$307,440.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>50.000 TON</b>		
Road Worx, Inc.		\$1,500.0000	\$75,000.00
Tinsley Asphalt, LLC		\$1,500.0000	\$75,000.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>5.500 L.M.</b>		
Road Worx, Inc.		\$3,500.0000	\$19,250.00
Tinsley Asphalt, LLC		\$3,097.5000	\$17,036.25
<b>411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT</b>			
	<b>3,118.000 TON</b>		
Road Worx, Inc.		\$198.0000	\$617,364.00
Tinsley Asphalt, LLC		\$160.0000	\$498,880.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>11.000 L.M.</b>		
Road Worx, Inc.		\$900.0000	\$9,900.00
Tinsley Asphalt, LLC		\$735.0000	\$8,085.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>70,336.000 S.Y.</b>		
Road Worx, Inc.		\$6.3500	\$446,633.60
Tinsley Asphalt, LLC		\$5.0000	\$351,680.00
<b>705-04.20 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>140.000 EACH</b>		
Road Worx, Inc.		\$5.4000	\$756.00
Tinsley Asphalt, LLC		\$4.4600	\$624.40

		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Road Worx, Inc.	\$92,800.0000	\$92,800.00
	Tinsley Asphalt, LLC	\$147,000.0000	\$147,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
		26.000 EACH	
	Road Worx, Inc.	\$33.2500	\$864.50
	Tinsley Asphalt, LLC	\$26.2500	\$682.50
712-06	SIGNS (CONSTRUCTION)		
		432.000 S.F.	
	Road Worx, Inc.	\$9.1500	\$3,952.80
	Tinsley Asphalt, LLC	\$7.3000	\$3,153.60
712-08.03	ARROW BOARD (TYPE C)		
		2.000 EACH	
	Road Worx, Inc.	\$500.0000	\$1,000.00
	Tinsley Asphalt, LLC	\$1,500.0000	\$3,000.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
		2.000 EACH	
	Road Worx, Inc.	\$6,500.0000	\$13,000.00
	Tinsley Asphalt, LLC	\$8,500.0000	\$17,000.00
713-16.20	SIGNS (R10-12)		
		2.000 EACH	
	Road Worx, Inc.	\$280.0000	\$560.00
	Tinsley Asphalt, LLC	\$525.0000	\$1,050.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
		360.000 EACH	
	Road Worx, Inc.	\$50.0000	\$18,000.00
	Tinsley Asphalt, LLC	\$44.1000	\$15,876.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
		360.000 EACH	
	Road Worx, Inc.	\$12.2500	\$4,410.00
	Tinsley Asphalt, LLC	\$30.0000	\$10,800.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
		160.000 L.F.	
	Road Worx, Inc.	\$24.0000	\$3,840.00
	Tinsley Asphalt, LLC	\$21.0000	\$3,360.00
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)		
		125.000 L.F.	
	Road Worx, Inc.	\$2.4500	\$306.25
	Tinsley Asphalt, LLC	\$2.1000	\$262.50

		CONTRACT CNZ188	
		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>33.000 L.M.</b>		
Road Worx, Inc.		\$1,350.0000	\$44,550.00
Tinsley Asphalt, LLC		\$1,150.0000	\$37,950.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>22.000 L.M.</b>		
Road Worx, Inc.		\$8,850.0000	\$194,700.00
Tinsley Asphalt, LLC		\$7,665.0000	\$168,630.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Road Worx, Inc.		\$252,250.0000	\$252,250.00
Tinsley Asphalt, LLC		\$391,350.0000	\$391,350.00
<b>730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT</b>			
	<b>2.000 EACH</b>		
Road Worx, Inc.		\$1,800.0000	\$3,600.00
Tinsley Asphalt, LLC		\$525.0000	\$1,050.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>318.000 L.F.</b>		
Road Worx, Inc.		\$6.3500	\$2,019.30
Tinsley Asphalt, LLC		\$2.8900	\$919.02
<b>730-08.04 SIGNAL CABLE - 9 CONDUCTOR</b>			
	<b>318.000 L.F.</b>		
Road Worx, Inc.		\$7.0000	\$2,226.00
Tinsley Asphalt, LLC		\$3.1500	\$1,001.70
<b>730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)</b>			
	<b>4.000 EACH</b>		
Road Worx, Inc.		\$13,200.0000	\$52,800.00
Tinsley Asphalt, LLC		\$12,600.0000	\$50,400.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>1.000 EACH</b>		
Road Worx, Inc.		\$6,500.0000	\$6,500.00
Tinsley Asphalt, LLC		\$7,350.0000	\$7,350.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON &amp; 15IN SIGN</b>			
	<b>8.000 EACH</b>		
Road Worx, Inc.		\$3,150.0000	\$25,200.00
Tinsley Asphalt, LLC		\$3,150.0000	\$25,200.00

**SUB-TOTAL ROADWAY**

Road Worx, Inc.	\$2,528,171.65
Tinsley Asphalt, LLC	\$2,642,784.97

**TOTAL CONTRACT**

Road Worx, Inc.	\$2,528,171.65
Tinsley Asphalt, LLC	\$2,642,784.97



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

SEVIER COUNTY (Contract No. CNZ232 Call 016)

73S339-S8-002

THE RESURFACING ON S.R. 339 FROM NEAR OLD NEWPORT HIGHWAY (L.M. 2.00) TO THE COCKE COUNTY LINE (L.M. 15.93).

PROJECT LENGTH - 13.930 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

---

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$1,681,656.00

		CONTRACT CNZ232	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	28.000 L.M.		
	Charles Blalock & Sons, Inc.	\$500.0000	\$14,000.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS		
	1,310.000 TON		
	Charles Blalock & Sons, Inc.	\$154.0000	\$201,740.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	137.000 TON		
	Charles Blalock & Sons, Inc.	\$750.0000	\$102,750.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)		
	23.000 L.M.		
	Charles Blalock & Sons, Inc.	\$600.0000	\$13,800.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	154.000 S.Y.		
	Charles Blalock & Sons, Inc.	\$10.0000	\$1,540.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Charles Blalock & Sons, Inc.	\$30,000.0000	\$30,000.00
712-06	SIGNS (CONSTRUCTION)		
	877.000 S.F.		
	Charles Blalock & Sons, Inc.	\$7.0000	\$6,139.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	1,115.000 EACH		
	Charles Blalock & Sons, Inc.	\$38.5000	\$42,927.50
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	1,115.000 EACH		
	Charles Blalock & Sons, Inc.	\$8.0000	\$8,920.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	800.000 S.Y.		
	Charles Blalock & Sons, Inc.	\$23.0000	\$18,400.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	259.000 L.F.		
	Charles Blalock & Sons, Inc.	\$10.5000	\$2,719.50
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	4.000 EACH		
	Charles Blalock & Sons, Inc.	\$185.0000	\$740.00

		CONTRACT CNZ232	
		UNIT PRICE	EXTENSION
<b>716-03.09 PLASTIC WORD PAVEMENT MARKING (SLOW)</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$250.0000	\$500.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>23.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$1,150.0000	\$26,450.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>56.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$3,250.0000	\$182,000.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>	<b>300.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.1000	\$330.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$20,000.0000	\$20,000.00
<b>411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT</b>	<b>6,550.000 TON</b>		
Charles Blalock & Sons, Inc.		\$154.0000	\$1,008,700.00

**SUB-TOTAL ROADWAY**

Charles Blalock & Sons, Inc.	\$1,681,656.00
------------------------------	----------------

**TOTAL CONTRACT**

Charles Blalock & Sons, Inc.	\$1,681,656.00
------------------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

SHELBY COUNTY (Contract No. CNZ242 Call 017)

79I240-M3-003,79I240-S8-002

THE RESURFACING ON I-240 FROM I-40 (L.M. 0.00) TO I-55 (L.M. 6.00), INCLUDING REPAIR WORK ON BRIDGE.

PROJECT LENGTH - 5.620 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

---

	TOTAL CONTRACT
Lehman-Roberts Company	\$9,453,041.08
APAC-Tennessee, Inc.	\$9,823,322.02
Standard Construction Company, Inc.	\$13,404,956.00

		CONTRACT CNZ242	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>20,433.000 S.Y.</b>		
Lehman-Roberts Company		\$15.4200	\$315,076.86
APAC-Tennessee, Inc.		\$20.0000	\$408,660.00
Standard Construction Company, Inc.		\$35.0000	\$715,155.00
<b>203-06 WATER</b>			
	<b>7.000 M.G.</b>		
Lehman-Roberts Company		\$440.2100	\$3,081.47
APAC-Tennessee, Inc.		\$5.0000	\$35.00
Standard Construction Company, Inc.		\$25.0000	\$175.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>3.900 L.M.</b>		
Lehman-Roberts Company		\$9,748.9000	\$38,020.71
APAC-Tennessee, Inc.		\$600.0000	\$2,340.00
Standard Construction Company, Inc.		\$3,500.0000	\$13,650.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>929.000 TON</b>		
Lehman-Roberts Company		\$88.8300	\$82,523.07
APAC-Tennessee, Inc.		\$59.0000	\$54,811.00
Standard Construction Company, Inc.		\$95.0000	\$88,255.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>1,258.000 TON</b>		
Lehman-Roberts Company		\$151.6000	\$190,712.80
APAC-Tennessee, Inc.		\$188.0000	\$236,504.00
Standard Construction Company, Inc.		\$335.0000	\$421,430.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>2,000.000 TON</b>		
Lehman-Roberts Company		\$158.8300	\$317,660.00
APAC-Tennessee, Inc.		\$210.0000	\$420,000.00
Standard Construction Company, Inc.		\$355.0000	\$710,000.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>216.000 TON</b>		
Lehman-Roberts Company		\$1,288.2200	\$278,255.52
APAC-Tennessee, Inc.		\$1,000.0000	\$216,000.00
Standard Construction Company, Inc.		\$1,250.0000	\$270,000.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>8,851.000 TON</b>		
Lehman-Roberts Company		\$132.8200	\$1,175,589.82
APAC-Tennessee, Inc.		\$144.0000	\$1,274,544.00
Standard Construction Company, Inc.		\$171.7500	\$1,520,159.25

		CONTRACT CNZ242	
		UNIT PRICE	EXTENSION
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>44.900 L.M.</b>		
Lehman-Roberts Company		\$3,320.8800	\$149,107.51
APAC-Tennessee, Inc.		\$1,100.0000	\$49,390.00
Standard Construction Company, Inc.		\$3,250.0000	\$145,925.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>23,167.000 TON</b>		
Lehman-Roberts Company		\$141.4500	\$3,276,972.15
APAC-Tennessee, Inc.		\$164.0000	\$3,799,388.00
Standard Construction Company, Inc.		\$188.1000	\$4,357,712.70
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>23.000 L.M.</b>		
Lehman-Roberts Company		\$1,442.5100	\$33,177.73
APAC-Tennessee, Inc.		\$1,390.0000	\$31,970.00
Standard Construction Company, Inc.		\$726.0000	\$16,698.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>30,967.000 TON</b>		
Lehman-Roberts Company		\$47.6700	\$1,476,196.89
APAC-Tennessee, Inc.		\$23.0000	\$712,241.00
Standard Construction Company, Inc.		\$73.2500	\$2,268,332.75
<b>611-03.04 GRAY IRON CASTINGS (CATCHBASIN)</b>			
	<b>3,500.000 LB.</b>		
Lehman-Roberts Company		\$10.3800	\$36,330.00
APAC-Tennessee, Inc.		\$9.1300	\$31,955.00
Standard Construction Company, Inc.		\$7.9500	\$27,825.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>17.000 EACH</b>		
Lehman-Roberts Company		\$186.8000	\$3,175.60
APAC-Tennessee, Inc.		\$182.7000	\$3,105.90
Standard Construction Company, Inc.		\$189.0000	\$3,213.00
<b>705-04.02 GUARDRAIL TERMINAL (TYPE 12)</b>			
	<b>3.000 EACH</b>		
Lehman-Roberts Company		\$4,358.6500	\$13,075.95
APAC-Tennessee, Inc.		\$4,263.0000	\$12,789.00
Standard Construction Company, Inc.		\$4,410.0000	\$13,230.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
Lehman-Roberts Company		\$1,452.8800	\$1,452.88
APAC-Tennessee, Inc.		\$1,421.0000	\$1,421.00
Standard Construction Company, Inc.		\$1,470.0000	\$1,470.00

		CONTRACT CNZ242	
		UNIT PRICE	EXTENSION
<b>705-06.10</b>	<b>GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>		
	<b>12.000 EACH</b>		
	Lehman-Roberts Company	\$1,141.5500	\$13,698.60
	APAC-Tennessee, Inc.	\$1,116.5000	\$13,398.00
	Standard Construction Company, Inc.	\$1,155.0000	\$13,860.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>1.000 EACH</b>		
	Lehman-Roberts Company	\$4,151.0900	\$4,151.09
	APAC-Tennessee, Inc.	\$4,060.0000	\$4,060.00
	Standard Construction Company, Inc.	\$4,200.0000	\$4,200.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>330.000 L.F.</b>		
	Lehman-Roberts Company	\$8.3000	\$2,739.00
	APAC-Tennessee, Inc.	\$8.1200	\$2,679.60
	Standard Construction Company, Inc.	\$8.4000	\$2,772.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Lehman-Roberts Company	\$235,000.0000	\$235,000.00
	APAC-Tennessee, Inc.	\$700,000.0000	\$700,000.00
	Standard Construction Company, Inc.	\$657,500.0000	\$657,500.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>1,033.000 EACH</b>		
	Lehman-Roberts Company	\$37.0500	\$38,272.65
	APAC-Tennessee, Inc.	\$30.4500	\$31,454.85
	Standard Construction Company, Inc.	\$42.0000	\$43,386.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>170.000 EACH</b>		
	Lehman-Roberts Company	\$15.8800	\$2,699.60
	APAC-Tennessee, Inc.	\$3.0500	\$518.50
	Standard Construction Company, Inc.	\$1.0500	\$178.50
<b>712-05.03</b>	<b>WARNING LIGHTS (TYPE C)</b>		
	<b>864.000 EACH</b>		
	Lehman-Roberts Company	\$15.8800	\$13,720.32
	APAC-Tennessee, Inc.	\$3.0500	\$2,635.20
	Standard Construction Company, Inc.	\$1.0500	\$907.20
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>5,810.000 S.F.</b>		
	Lehman-Roberts Company	\$6.3500	\$36,893.50
	APAC-Tennessee, Inc.	\$5.0800	\$29,514.80
	Standard Construction Company, Inc.	\$6.4500	\$37,474.50



		UNIT PRICE	EXTENSION
<b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>			
	<b>16.000 EACH</b>		
Lehman-Roberts Company		\$529.2600	\$8,468.16
APAC-Tennessee, Inc.		\$456.7500	\$7,308.00
Standard Construction Company, Inc.		\$525.0000	\$8,400.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>8.000 EACH</b>		
Lehman-Roberts Company		\$1,746.5700	\$13,972.56
APAC-Tennessee, Inc.		\$1,522.5000	\$12,180.00
Standard Construction Company, Inc.		\$1,207.5000	\$9,660.00
<b>712-08.08 SPEED FEEDBACK SIGN ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Lehman-Roberts Company		\$3,175.5900	\$6,351.18
APAC-Tennessee, Inc.		\$2,537.5000	\$5,075.00
Standard Construction Company, Inc.		\$3,570.0000	\$7,140.00
<b>712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>			
	<b>16.000 EACH</b>		
Lehman-Roberts Company		\$5,821.9100	\$93,150.56
APAC-Tennessee, Inc.		\$5,176.5000	\$82,824.00
Standard Construction Company, Inc.		\$3,806.2500	\$60,900.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>105.000 DAY</b>		
Lehman-Roberts Company		\$132.3200	\$13,893.60
APAC-Tennessee, Inc.		\$938.9000	\$98,584.50
Standard Construction Company, Inc.		\$1,102.5000	\$115,762.50
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Lehman-Roberts Company		\$5,287.3500	\$10,574.70
APAC-Tennessee, Inc.		\$3,552.5000	\$7,105.00
Standard Construction Company, Inc.		\$4,620.0000	\$9,240.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>1,176.000 EACH</b>		
Lehman-Roberts Company		\$52.9300	\$62,245.68
APAC-Tennessee, Inc.		\$50.5000	\$59,388.00
Standard Construction Company, Inc.		\$52.5000	\$61,740.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>2,386.000 EACH</b>		
Lehman-Roberts Company		\$52.9300	\$126,290.98
APAC-Tennessee, Inc.		\$50.5000	\$120,493.00
Standard Construction Company, Inc.		\$52.5000	\$125,265.00

		CONTRACT CNZ242	
		UNIT PRICE	EXTENSION
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>2,386.000 EACH</b>		
	Lehman-Roberts Company	\$16.3500	\$39,011.10
	APAC-Tennessee, Inc.	\$10.0000	\$23,860.00
	Standard Construction Company, Inc.	\$40.0000	\$95,440.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>97.000 L.F.</b>		
	Lehman-Roberts Company	\$31.7600	\$3,080.72
	APAC-Tennessee, Inc.	\$30.3000	\$2,939.10
	Standard Construction Company, Inc.	\$31.5000	\$3,055.50
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>8.000 EACH</b>		
	Lehman-Roberts Company	\$317.5600	\$2,540.48
	APAC-Tennessee, Inc.	\$303.0000	\$2,424.00
	Standard Construction Company, Inc.	\$315.0000	\$2,520.00
<b>716-02.07</b>	<b>PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>		
	<b>3,050.000 L.F.</b>		
	Lehman-Roberts Company	\$31.7600	\$96,868.00
	APAC-Tennessee, Inc.	\$30.3000	\$92,415.00
	Standard Construction Company, Inc.	\$31.5000	\$96,075.00
<b>716-02.09</b>	<b>PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>		
	<b>430.000 L.F.</b>		
	Lehman-Roberts Company	\$53.9800	\$23,211.40
	APAC-Tennessee, Inc.	\$51.5100	\$22,149.30
	Standard Construction Company, Inc.	\$53.5500	\$23,026.50
<b>716-03.01</b>	<b>PLASTIC WORD PAVEMENT MARKING (ONLY)</b>		
	<b>2.000 EACH</b>		
	Lehman-Roberts Company	\$317.5600	\$635.12
	APAC-Tennessee, Inc.	\$303.0000	\$606.00
	Standard Construction Company, Inc.	\$315.0000	\$630.00
<b>716-04.01</b>	<b>PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>		
	<b>1.000 EACH</b>		
	Lehman-Roberts Company	\$317.5600	\$317.56
	APAC-Tennessee, Inc.	\$303.0000	\$303.00
	Standard Construction Company, Inc.	\$315.0000	\$315.00
<b>716-04.04</b>	<b>PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>		
	<b>1,606.000 L.F.</b>		
	Lehman-Roberts Company	\$17.9900	\$28,891.94
	APAC-Tennessee, Inc.	\$17.1700	\$27,575.02
	Standard Construction Company, Inc.	\$17.8500	\$28,667.10

		CONTRACT CNZ242	
		UNIT PRICE	EXTENSION
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>			
	<b>6.000 EACH</b>		
Lehman-Roberts Company		\$476.3400	\$2,858.04
APAC-Tennessee, Inc.		\$454.5000	\$2,727.00
Standard Construction Company, Inc.		\$472.5000	\$2,835.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>5.000 EACH</b>		
Lehman-Roberts Company		\$476.3400	\$2,381.70
APAC-Tennessee, Inc.		\$454.5000	\$2,272.50
Standard Construction Company, Inc.		\$472.5000	\$2,362.50
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>51.000 S.F.</b>		
Lehman-Roberts Company		\$40.2200	\$2,051.22
APAC-Tennessee, Inc.		\$38.3800	\$1,957.38
Standard Construction Company, Inc.		\$39.9000	\$2,034.90
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>10,504.000 L.F.</b>		
Lehman-Roberts Company		\$1.3200	\$13,865.28
APAC-Tennessee, Inc.		\$1.2700	\$13,340.08
Standard Construction Company, Inc.		\$1.3500	\$14,180.40
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>40.000 L.M.</b>		
Lehman-Roberts Company		\$3,281.4400	\$131,257.60
APAC-Tennessee, Inc.		\$3,131.0000	\$125,240.00
Standard Construction Company, Inc.		\$3,255.0000	\$130,200.00
<b>716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>152.000 L.F.</b>		
Lehman-Roberts Company		\$19.0500	\$2,895.60
APAC-Tennessee, Inc.		\$18.1800	\$2,763.36
Standard Construction Company, Inc.		\$18.9000	\$2,872.80
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>48.000 L.F.</b>		
Lehman-Roberts Company		\$23.2900	\$1,117.92
APAC-Tennessee, Inc.		\$22.2200	\$1,066.56
Standard Construction Company, Inc.		\$23.1000	\$1,108.80
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>40.000 L.M.</b>		
Lehman-Roberts Company		\$9,420.9100	\$376,836.40
APAC-Tennessee, Inc.		\$8,989.0000	\$359,560.00
Standard Construction Company, Inc.		\$9,345.0000	\$373,800.00

		CONTRACT CNZ242	
		UNIT PRICE	EXTENSION
<b>716-12.03</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>		
	<b>10,504.000 L.F.</b>		
	Lehman-Roberts Company	\$3.7000	\$38,864.80
	APAC-Tennessee, Inc.	\$3.5400	\$37,184.16
	Standard Construction Company, Inc.	\$3.7000	\$38,864.80
<b>716-12.05</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>		
	<b>1,722.000 L.F.</b>		
	Lehman-Roberts Company	\$3.7000	\$6,371.40
	APAC-Tennessee, Inc.	\$3.5400	\$6,095.88
	Standard Construction Company, Inc.	\$3.7000	\$6,371.40
<b>716-12.09</b>	<b>ENHANCED FLAT LINE THERMO (12IN LINE)</b>		
	<b>4,319.000 L.F.</b>		
	Lehman-Roberts Company	\$11.6400	\$50,273.16
	APAC-Tennessee, Inc.	\$11.1100	\$47,984.09
	Standard Construction Company, Inc.	\$11.5500	\$49,884.45
<b>716-12.10</b>	<b>ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>		
	<b>909.000 L.F.</b>		
	Lehman-Roberts Company	\$11.6400	\$10,580.76
	APAC-Tennessee, Inc.	\$11.1100	\$10,098.99
	Standard Construction Company, Inc.	\$11.5500	\$10,498.95
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Lehman-Roberts Company	\$375,000.0000	\$375,000.00
	APAC-Tennessee, Inc.	\$460,000.0000	\$460,000.00
	Standard Construction Company, Inc.	\$615,000.0000	\$615,000.00
<b>730-03.20</b>	<b>INSTALL PULL BOX (TYPE A)</b>		
	<b>3.000 EACH</b>		
	Lehman-Roberts Company	\$2,594.4300	\$7,783.29
	APAC-Tennessee, Inc.	\$669.5000	\$2,008.50
	Standard Construction Company, Inc.	\$2,625.0000	\$7,875.00
<b>730-03.21</b>	<b>INSTALL PULL BOX (TYPE B)</b>		
	<b>2.000 EACH</b>		
	Lehman-Roberts Company	\$3,113.3200	\$6,226.64
	APAC-Tennessee, Inc.	\$875.5000	\$1,751.00
	Standard Construction Company, Inc.	\$3,150.0000	\$6,300.00
<b>730-12.02</b>	<b>CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>		
	<b>245.000 L.F.</b>		
	Lehman-Roberts Company	\$33.2100	\$8,136.45
	APAC-Tennessee, Inc.	\$18.8000	\$4,606.00
	Standard Construction Company, Inc.	\$33.6000	\$8,232.00

UNIT PRICE EXTENSION

**730-14.02 SAW SLOT****1,925.000 L.F.**

Lehman-Roberts Company	\$9.3400	\$17,979.50
APAC-Tennessee, Inc.	\$6.1800	\$11,896.50
Standard Construction Company, Inc.	\$9.4500	\$18,191.25

**730-14.03 LOOP WIRE****5,600.000 L.F.**

Lehman-Roberts Company	\$2.0800	\$11,648.00
APAC-Tennessee, Inc.	\$1.0300	\$5,768.00
Standard Construction Company, Inc.	\$2.1000	\$11,760.00

## BRIDGE CATEGORY

UNIT PRICE

EXTENSION

## 604-10.44 EXPANSION JOINT REPAIRS

233.000 L.F.

Lehman-Roberts Company	\$446.2400	\$103,973.92
APAC-Tennessee, Inc.	\$355.2500	\$82,773.25
Standard Construction Company, Inc.	\$451.5000	\$105,199.50

## 604-10.53 CONCRETE REPAIRS

13.000 S.Y.

Lehman-Roberts Company	\$1,219.3800	\$15,851.94
APAC-Tennessee, Inc.	\$3,045.0000	\$39,585.00
Standard Construction Company, Inc.	\$1,233.7500	\$16,038.75

**SUB-TOTAL ROADWAY**

Lehman-Roberts Company	\$9,333,215.22
APAC-Tennessee, Inc.	\$9,700,963.77
Standard Construction Company, Inc.	\$13,283,717.75

**SUB-TOTAL BRIDGE**

Lehman-Roberts Company	\$119,825.86
APAC-Tennessee, Inc.	\$122,358.25
Standard Construction Company, Inc.	\$121,238.25

**TOTAL CONTRACT**

Lehman-Roberts Company	\$9,453,041.08
APAC-Tennessee, Inc.	\$9,823,322.02
Standard Construction Company, Inc.	\$13,404,956.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

SHELBY COUNTY (Contract No. CNZ241 Call 018)

79I240-M3-010,79I240-S8-005

THE RESURFACING ON I-240 FROM NEAR ELVIS PRESLEY BOULEVARD (L.M. 6.00) TO NEAR SOUTH PERKINS ROAD (L.M. 12.72),  
INCLUDING REPAIR WORK ON BRIDGE.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

---

TOTAL CONTRACT	
Lehman-Roberts Company	\$13,108,251.49
APAC-Tennessee, Inc.	\$13,705,129.61
Standard Construction Company, Inc.	\$17,609,269.78



		CONTRACT CNZ241	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
	<b>45.000 S.Y.</b>		
	Lehman-Roberts Company	\$93.4000	\$4,203.00
	APAC-Tennessee, Inc.	\$91.2600	\$4,106.70
	Standard Construction Company, Inc.	\$94.5000	\$4,252.50
<b>202-03.01</b>	<b>REMOVAL OF ASPHALT PAVEMENT</b>		
	<b>11,467.000 S.Y.</b>		
	Lehman-Roberts Company	\$15.1200	\$173,381.04
	APAC-Tennessee, Inc.	\$20.0000	\$229,340.00
	Standard Construction Company, Inc.	\$34.3000	\$393,318.10
<b>203-06</b>	<b>WATER</b>		
	<b>26.000 M.G.</b>		
	Lehman-Roberts Company	\$377.3300	\$9,810.58
	APAC-Tennessee, Inc.	\$5.0000	\$130.00
	Standard Construction Company, Inc.	\$300.0000	\$7,800.00
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
	<b>32.240 L.M.</b>		
	Lehman-Roberts Company	\$1,182.1700	\$38,113.16
	APAC-Tennessee, Inc.	\$600.0000	\$19,344.00
	Standard Construction Company, Inc.	\$3,500.0000	\$112,840.00
<b>303-02</b>	<b>MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>		
	<b>3,409.000 TON</b>		
	Lehman-Roberts Company	\$59.7300	\$203,619.57
	APAC-Tennessee, Inc.	\$64.7500	\$220,732.75
	Standard Construction Company, Inc.	\$64.8000	\$220,903.20
<b>307-03.01</b>	<b>ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>		
	<b>614.000 TON</b>		
	Lehman-Roberts Company	\$210.5000	\$129,247.00
	APAC-Tennessee, Inc.	\$188.0000	\$115,432.00
	Standard Construction Company, Inc.	\$325.0000	\$199,550.00
<b>307-03.08</b>	<b>ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>		
	<b>1,611.000 TON</b>		
	Lehman-Roberts Company	\$154.3500	\$248,657.85
	APAC-Tennessee, Inc.	\$210.0000	\$338,310.00
	Standard Construction Company, Inc.	\$350.0000	\$563,850.00
<b>403-02.01</b>	<b>TRACKLESS TACK COAT</b>		
	<b>294.000 TON</b>		
	Lehman-Roberts Company	\$1,297.0100	\$381,320.94
	APAC-Tennessee, Inc.	\$1,000.0000	\$294,000.00
	Standard Construction Company, Inc.	\$1,350.0000	\$396,900.00

		CONTRACT CNZ241	
		UNIT PRICE	EXTENSION
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>11,442.000 TON</b>		
Lehman-Roberts Company		\$125.9400	\$1,441,005.48
APAC-Tennessee, Inc.		\$144.0000	\$1,647,648.00
Standard Construction Company, Inc.		\$170.7500	\$1,953,721.50
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>63.340 L.M.</b>		
Lehman-Roberts Company		\$3,353.9600	\$212,439.83
APAC-Tennessee, Inc.		\$1,100.0000	\$69,674.00
Standard Construction Company, Inc.		\$3,250.0000	\$205,855.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>33,886.000 TON</b>		
Lehman-Roberts Company		\$146.6500	\$4,969,381.90
APAC-Tennessee, Inc.		\$164.0000	\$5,557,304.00
Standard Construction Company, Inc.		\$182.0000	\$6,167,252.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>24.460 L.M.</b>		
Lehman-Roberts Company		\$1,458.0200	\$35,663.17
APAC-Tennessee, Inc.		\$1,400.0000	\$34,244.00
Standard Construction Company, Inc.		\$798.0000	\$19,519.08
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>43,794.000 TON</b>		
Lehman-Roberts Company		\$44.2700	\$1,938,760.38
APAC-Tennessee, Inc.		\$23.0000	\$1,007,262.00
Standard Construction Company, Inc.		\$72.1500	\$3,159,737.10
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>405.000 S.F.</b>		
Lehman-Roberts Company		\$16.6000	\$6,723.00
APAC-Tennessee, Inc.		\$16.2300	\$6,573.15
Standard Construction Company, Inc.		\$16.8000	\$6,804.00
<b>701-02.01 CONCRETE CURB RAMP (RETROFIT)</b>			
	<b>2,974.000 S.F.</b>		
Lehman-Roberts Company		\$46.7000	\$138,885.80
APAC-Tennessee, Inc.		\$45.6300	\$135,703.62
Standard Construction Company, Inc.		\$47.2500	\$140,521.50
<b>701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)</b>			
	<b>144.000 S.F.</b>		
Lehman-Roberts Company		\$98.5800	\$14,195.52
APAC-Tennessee, Inc.		\$96.3300	\$13,871.52
Standard Construction Company, Inc.		\$99.7500	\$14,364.00

		CONTRACT CNZ241	
		UNIT PRICE	EXTENSION
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
	<b>7.000 EACH</b>		
	Lehman-Roberts Company	\$259.4300	\$1,816.01
	APAC-Tennessee, Inc.	\$253.7500	\$1,776.25
	Standard Construction Company, Inc.	\$262.5000	\$1,837.50
<b>705-04.09</b>	<b>EARTH PAD FOR TYPE 38 GR END TREATMENT</b>		
	<b>7.000 EACH</b>		
	Lehman-Roberts Company	\$1,841.9800	\$12,893.86
	APAC-Tennessee, Inc.	\$1,801.6300	\$12,611.41
	Standard Construction Company, Inc.	\$1,863.7500	\$13,046.25
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>7.000 EACH</b>		
	Lehman-Roberts Company	\$3,995.2800	\$27,966.96
	APAC-Tennessee, Inc.	\$3,907.7500	\$27,354.25
	Standard Construction Company, Inc.	\$4,042.5000	\$28,297.50
<b>705-07.11</b>	<b>TRUCK MOUNTED ENERGY ATTENUATOR</b>		
	<b>4.000 EACH</b>		
	Lehman-Roberts Company	\$8,997.1700	\$35,988.68
	APAC-Tennessee, Inc.	\$8,373.7500	\$33,495.00
	Standard Construction Company, Inc.	\$25,000.0000	\$100,000.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>350.000 L.F.</b>		
	Lehman-Roberts Company	\$8.3000	\$2,905.00
	APAC-Tennessee, Inc.	\$8.1200	\$2,842.00
	Standard Construction Company, Inc.	\$8.4000	\$2,940.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Lehman-Roberts Company	\$325,000.0000	\$325,000.00
	APAC-Tennessee, Inc.	\$975,000.0000	\$975,000.00
	Standard Construction Company, Inc.	\$795,000.0000	\$795,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>350.000 EACH</b>		
	Lehman-Roberts Company	\$37.0500	\$12,967.50
	APAC-Tennessee, Inc.	\$30.4500	\$10,657.50
	Standard Construction Company, Inc.	\$43.0500	\$15,067.50
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>300.000 EACH</b>		
	Lehman-Roberts Company	\$15.8800	\$4,764.00
	APAC-Tennessee, Inc.	\$15.2300	\$4,569.00
	Standard Construction Company, Inc.	\$1.0500	\$315.00

		CONTRACT CNZ241	
		UNIT PRICE	EXTENSION
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>50.000 EACH</b>		
Lehman-Roberts Company		\$15.8800	\$794.00
APAC-Tennessee, Inc.		\$15.2300	\$761.50
Standard Construction Company, Inc.		\$1.0500	\$52.50
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>2,415.000 S.F.</b>		
Lehman-Roberts Company		\$7.4100	\$17,895.15
APAC-Tennessee, Inc.		\$6.0900	\$14,707.35
Standard Construction Company, Inc.		\$6.5000	\$15,697.50
<b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>			
	<b>4.000 EACH</b>		
Lehman-Roberts Company		\$529.2500	\$2,117.00
APAC-Tennessee, Inc.		\$507.5000	\$2,030.00
Standard Construction Company, Inc.		\$525.0000	\$2,100.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Lehman-Roberts Company		\$1,587.7400	\$6,350.96
APAC-Tennessee, Inc.		\$1,552.5000	\$6,210.00
Standard Construction Company, Inc.		\$1,207.5000	\$4,830.00
<b>712-08.08 SPEED FEEDBACK SIGN ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Lehman-Roberts Company		\$3,704.7200	\$14,818.88
APAC-Tennessee, Inc.		\$2,537.5000	\$10,150.00
Standard Construction Company, Inc.		\$3,622.5000	\$14,490.00
<b>712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>			
	<b>12.000 EACH</b>		
Lehman-Roberts Company		\$5,821.7000	\$69,860.40
APAC-Tennessee, Inc.		\$4,973.5000	\$59,682.00
Standard Construction Company, Inc.		\$3,832.5000	\$45,990.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>320.000 HOUR</b>		
Lehman-Roberts Company		\$58.2200	\$18,630.40
APAC-Tennessee, Inc.		\$123.5000	\$39,520.00
Standard Construction Company, Inc.		\$99.7500	\$31,920.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>228.000 DAY</b>		
Lehman-Roberts Company		\$132.3100	\$30,166.68
APAC-Tennessee, Inc.		\$938.8800	\$214,064.64
Standard Construction Company, Inc.		\$1,050.0000	\$239,400.00

		CONTRACT CNZ241	
		UNIT PRICE	EXTENSION
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>2.000 EACH</b>		
	Lehman-Roberts Company	\$5,287.1600	\$10,574.32
	APAC-Tennessee, Inc.	\$5,069.9300	\$10,139.86
	Standard Construction Company, Inc.	\$4,830.0000	\$9,660.00
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>266.000 EACH</b>		
	Lehman-Roberts Company	\$52.9200	\$14,076.72
	APAC-Tennessee, Inc.	\$50.5000	\$13,433.00
	Standard Construction Company, Inc.	\$52.5000	\$13,965.00
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>2,973.000 EACH</b>		
	Lehman-Roberts Company	\$52.9200	\$157,331.16
	APAC-Tennessee, Inc.	\$50.5000	\$150,136.50
	Standard Construction Company, Inc.	\$52.5000	\$156,082.50
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>2,204.000 EACH</b>		
	Lehman-Roberts Company	\$12.5800	\$27,726.32
	APAC-Tennessee, Inc.	\$10.0000	\$22,040.00
	Standard Construction Company, Inc.	\$33.0000	\$72,732.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>29.000 S.Y.</b>		
	Lehman-Roberts Company	\$50.8100	\$1,473.49
	APAC-Tennessee, Inc.	\$48.4800	\$1,405.92
	Standard Construction Company, Inc.	\$50.4000	\$1,461.60
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>314.000 L.F.</b>		
	Lehman-Roberts Company	\$31.7500	\$9,969.50
	APAC-Tennessee, Inc.	\$30.3000	\$9,514.20
	Standard Construction Company, Inc.	\$31.5000	\$9,891.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>24.000 EACH</b>		
	Lehman-Roberts Company	\$317.5500	\$7,621.20
	APAC-Tennessee, Inc.	\$303.0000	\$7,272.00
	Standard Construction Company, Inc.	\$315.0000	\$7,560.00
<b>716-02.07</b>	<b>PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>		
	<b>5,235.000 L.F.</b>		
	Lehman-Roberts Company	\$31.7500	\$166,211.25
	APAC-Tennessee, Inc.	\$30.3000	\$158,620.50
	Standard Construction Company, Inc.	\$31.5000	\$164,902.50

		UNIT PRICE	EXTENSION
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>260.000 L.F.</b>		
Lehman-Roberts Company		\$4.2300	\$1,099.80
APAC-Tennessee, Inc.		\$4.0400	\$1,050.40
Standard Construction Company, Inc.		\$4.2000	\$1,092.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>599.000 L.F.</b>		
Lehman-Roberts Company		\$53.9800	\$32,334.02
APAC-Tennessee, Inc.		\$51.5100	\$30,854.49
Standard Construction Company, Inc.		\$53.5500	\$32,076.45
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.125 L.M.</b>		
Lehman-Roberts Company		\$23,286.7900	\$2,910.85
APAC-Tennessee, Inc.		\$22,220.0000	\$2,777.50
Standard Construction Company, Inc.		\$23,100.0000	\$2,887.50
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>16.000 EACH</b>		
Lehman-Roberts Company		\$317.5500	\$5,080.80
APAC-Tennessee, Inc.		\$303.0000	\$4,848.00
Standard Construction Company, Inc.		\$315.0000	\$5,040.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>7.000 EACH</b>		
Lehman-Roberts Company		\$317.5500	\$2,222.85
APAC-Tennessee, Inc.		\$303.0000	\$2,121.00
Standard Construction Company, Inc.		\$315.0000	\$2,205.00
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>			
	<b>9.000 EACH</b>		
Lehman-Roberts Company		\$476.3200	\$4,286.88
APAC-Tennessee, Inc.		\$454.5000	\$4,090.50
Standard Construction Company, Inc.		\$472.5000	\$4,252.50
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>20.000 EACH</b>		
Lehman-Roberts Company		\$476.3200	\$9,526.40
APAC-Tennessee, Inc.		\$454.5000	\$9,090.00
Standard Construction Company, Inc.		\$472.5000	\$9,450.00
<b>716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)</b>			
	<b>12.000 EACH</b>		
Lehman-Roberts Company		\$476.3200	\$5,715.84
APAC-Tennessee, Inc.		\$454.5000	\$5,454.00
Standard Construction Company, Inc.		\$472.5000	\$5,670.00

		CONTRACT CNZ241	
		UNIT PRICE	EXTENSION
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>2.000 EACH</b>		
Lehman-Roberts Company		\$529.2500	\$1,058.50
APAC-Tennessee, Inc.		\$505.0000	\$1,010.00
Standard Construction Company, Inc.		\$525.0000	\$1,050.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>10,697.000 L.F.</b>		
Lehman-Roberts Company		\$1.3200	\$14,120.04
APAC-Tennessee, Inc.		\$1.2700	\$13,585.19
Standard Construction Company, Inc.		\$1.3500	\$14,440.95
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>314.000 L.F.</b>		
Lehman-Roberts Company		\$16.9400	\$5,319.16
APAC-Tennessee, Inc.		\$16.1600	\$5,074.24
Standard Construction Company, Inc.		\$16.8000	\$5,275.20
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>57.930 L.M.</b>		
Lehman-Roberts Company		\$2,752.0800	\$159,427.99
APAC-Tennessee, Inc.		\$2,626.0000	\$152,124.18
Standard Construction Company, Inc.		\$2,730.0000	\$158,148.90
<b>716-05.22 PAINTED PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>461.000 L.F.</b>		
Lehman-Roberts Company		\$31.7500	\$14,636.75
APAC-Tennessee, Inc.		\$30.3000	\$13,968.30
Standard Construction Company, Inc.		\$31.5000	\$14,521.50
<b>716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)</b>			
	<b>0.125 L.M.</b>		
Lehman-Roberts Company		\$6,986.0400	\$873.26
APAC-Tennessee, Inc.		\$6,666.0000	\$833.25
Standard Construction Company, Inc.		\$6,930.0000	\$866.25
<b>716-05.51 PAINTED PAVEMENT MARKINGS(12" LINE)</b>			
	<b>14,803.000 L.F.</b>		
Lehman-Roberts Company		\$5.2900	\$78,307.87
APAC-Tennessee, Inc.		\$5.0500	\$74,755.15
Standard Construction Company, Inc.		\$5.2500	\$77,715.75
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>8,570.000 L.F.</b>		
Lehman-Roberts Company		\$2.1200	\$18,168.40
APAC-Tennessee, Inc.		\$2.0200	\$17,311.40
Standard Construction Company, Inc.		\$2.1000	\$17,997.00

		CONTRACT CNZ241	
		UNIT PRICE	EXTENSION
<b>716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>216.000 L.F.</b>		
Lehman-Roberts Company		\$19.0500	\$4,114.80
APAC-Tennessee, Inc.		\$18.1800	\$3,926.88
Standard Construction Company, Inc.		\$18.9000	\$4,082.40
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>92.000 L.F.</b>		
Lehman-Roberts Company		\$23.2900	\$2,142.68
APAC-Tennessee, Inc.		\$22.2200	\$2,044.24
Standard Construction Company, Inc.		\$23.1000	\$2,125.20
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>15.000 EACH</b>		
Lehman-Roberts Company		\$185.2400	\$2,778.60
APAC-Tennessee, Inc.		\$176.7500	\$2,651.25
Standard Construction Company, Inc.		\$183.7500	\$2,756.25
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)</b>			
	<b>9.000 EACH</b>		
Lehman-Roberts Company		\$211.7000	\$1,905.30
APAC-Tennessee, Inc.		\$202.0000	\$1,818.00
Standard Construction Company, Inc.		\$210.0000	\$1,890.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVM T MRKNG (6IN LINE)</b>			
	<b>57.930 L.M.</b>		
Lehman-Roberts Company		\$9,420.5700	\$545,733.62
APAC-Tennessee, Inc.		\$8,989.0000	\$520,732.77
Standard Construction Company, Inc.		\$9,345.0000	\$541,355.85
<b>716-12.03 ENHANCED FLATLINE THERMO PVM T MRKNG (8IN BARRIER LINE)</b>			
	<b>10,697.000 L.F.</b>		
Lehman-Roberts Company		\$3.7000	\$39,578.90
APAC-Tennessee, Inc.		\$3.5400	\$37,867.38
Standard Construction Company, Inc.		\$3.7000	\$39,578.90
<b>716-12.05 ENHANCED FLATLINE THERMO PVM T MRKNG (6IN DOTTED LINE)</b>			
	<b>11,936.000 L.F.</b>		
Lehman-Roberts Company		\$3.7000	\$44,163.20
APAC-Tennessee, Inc.		\$3.5400	\$42,253.44
Standard Construction Company, Inc.		\$3.7000	\$44,163.20
<b>716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>			
	<b>12,151.000 L.F.</b>		
Lehman-Roberts Company		\$11.6400	\$141,437.64
APAC-Tennessee, Inc.		\$11.1100	\$134,997.61
Standard Construction Company, Inc.		\$11.5500	\$140,344.05



		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Lehman-Roberts Company		\$540,000.0000	\$540,000.00
APAC-Tennessee, Inc.		\$690,000.0000	\$690,000.00
Standard Construction Company, Inc.		\$715,000.0000	\$715,000.00
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>			
	<b>6.000 EACH</b>		
Lehman-Roberts Company		\$2,594.3400	\$15,566.04
APAC-Tennessee, Inc.		\$669.5000	\$4,017.00
Standard Construction Company, Inc.		\$2,625.0000	\$15,750.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>90.000 L.F.</b>		
Lehman-Roberts Company		\$31.1300	\$2,801.70
APAC-Tennessee, Inc.		\$10.3000	\$927.00
Standard Construction Company, Inc.		\$31.5000	\$2,835.00
<b>730-14.02 SAW SLOT</b>			
	<b>1,250.000 L.F.</b>		
Lehman-Roberts Company		\$9.3400	\$11,675.00
APAC-Tennessee, Inc.		\$6.1800	\$7,725.00
Standard Construction Company, Inc.		\$9.4500	\$11,812.50
<b>730-14.03 LOOP WIRE</b>			
	<b>4,250.000 L.F.</b>		
Lehman-Roberts Company		\$2.0800	\$8,840.00
APAC-Tennessee, Inc.		\$1.0300	\$4,377.50
Standard Construction Company, Inc.		\$2.1000	\$8,925.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>25.000 S.Y.</b>		
Lehman-Roberts Company		\$1,624.5800	\$40,614.50
APAC-Tennessee, Inc.		\$757.5000	\$18,937.50
Standard Construction Company, Inc.		\$1,015.0000	\$25,375.00
<b>604-10.53 CONCRETE REPAIRS</b>			
	<b>15.000 S.Y.</b>		
Lehman-Roberts Company		\$1,624.5800	\$24,368.70
APAC-Tennessee, Inc.		\$1,212.0000	\$18,180.00
Standard Construction Company, Inc.		\$1,210.0000	\$18,150.00
<b>617-01 BRIDGE DECK SEALANT</b>			
	<b>4,396.000 S.Y.</b>		
Lehman-Roberts Company		\$55.0300	\$241,911.88
APAC-Tennessee, Inc.		\$51.0000	\$224,196.00
Standard Construction Company, Inc.		\$46.8000	\$205,732.80
<b>617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)</b>			
	<b>4,514.000 S.Y.</b>		
Lehman-Roberts Company		\$35.4900	\$160,201.86
APAC-Tennessee, Inc.		\$37.6300	\$169,861.82
Standard Construction Company, Inc.		\$35.9500	\$162,278.30

**SUB-TOTAL ROADWAY**

Lehman-Roberts Company	\$12,641,154.55
APAC-Tennessee, Inc.	\$13,273,954.29
Standard Construction Company, Inc.	\$17,197,733.68

**SUB-TOTAL BRIDGE**

Lehman-Roberts Company	\$467,096.94
APAC-Tennessee, Inc.	\$431,175.32
Standard Construction Company, Inc.	\$411,536.10

**TOTAL CONTRACT**

Lehman-Roberts Company	\$13,108,251.49
APAC-Tennessee, Inc.	\$13,705,129.61
Standard Construction Company, Inc.	\$17,609,269.78

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JULY 25, 2025**

SMITH COUNTY (Contract No. CNZ233 Call 019)

PROT-141(48),80S141-F3-006

THE EMERGENCY SLOPE STABILIZATION ON S.R. 141 FROM NEAR L.M. 14.68 TO L.M. 14.77.

PROJECT LENGTH - 0.085 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2026

---

	TOTAL CONTRACT
Dement Construction Group, LLC	\$2,926,194.60
Cleary Construction, Inc.	\$3,326,633.00
Rogers Group, Inc.	\$3,530,505.65

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Dement Construction Group, LLC	\$50,000.0000	\$50,000.00
	Cleary Construction, Inc.	\$95,500.0000	\$95,500.00
	Rogers Group, Inc.	\$14,245.0000	\$14,245.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Dement Construction Group, LLC	\$300,000.0000	\$300,000.00
	Cleary Construction, Inc.	\$100,000.0000	\$100,000.00
	Rogers Group, Inc.	\$80,000.0000	\$80,000.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
	<b>1.000 LS</b>		
	Dement Construction Group, LLC	\$50,000.0000	\$50,000.00
	Cleary Construction, Inc.	\$120,000.0000	\$120,000.00
	Rogers Group, Inc.	\$37,000.0000	\$37,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>3,500.000 C.Y.</b>		
	Dement Construction Group, LLC	\$50.0000	\$175,000.00
	Cleary Construction, Inc.	\$28.5000	\$99,750.00
	Rogers Group, Inc.	\$46.0000	\$161,000.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>5.000 C.Y.</b>		
	Dement Construction Group, LLC	\$150.0000	\$750.00
	Cleary Construction, Inc.	\$330.0000	\$1,650.00
	Rogers Group, Inc.	\$97.0000	\$485.00
<b>209-40.34</b>	<b>CATCH BASIN PROTECTION (TYPE E)</b>		
	<b>2.000 EACH</b>		
	Dement Construction Group, LLC	\$750.0000	\$1,500.00
	Cleary Construction, Inc.	\$1,200.0000	\$2,400.00
	Rogers Group, Inc.	\$1,260.0000	\$2,520.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>250.000 TON</b>		
	Dement Construction Group, LLC	\$70.0000	\$17,500.00
	Cleary Construction, Inc.	\$64.0000	\$16,000.00
	Rogers Group, Inc.	\$74.0000	\$18,500.00
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>		
	<b>95.000 TON</b>		
	Dement Construction Group, LLC	\$193.0000	\$18,335.00
	Cleary Construction, Inc.	\$265.0000	\$25,175.00
	Rogers Group, Inc.	\$230.0000	\$21,850.00

		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>63.000 TON</b>		
Dement Construction Group, LLC		\$228.0000	\$14,364.00
Cleary Construction, Inc.		\$315.0000	\$19,845.00
Rogers Group, Inc.		\$315.0000	\$19,845.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>1.000 TON</b>		
Dement Construction Group, LLC		\$1,750.0000	\$1,750.00
Cleary Construction, Inc.		\$2,500.0000	\$2,500.00
Rogers Group, Inc.		\$1,960.0000	\$1,960.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>3.000 TON</b>		
Dement Construction Group, LLC		\$335.0000	\$1,005.00
Cleary Construction, Inc.		\$500.0000	\$1,500.00
Rogers Group, Inc.		\$245.0000	\$735.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>0.600 TON</b>		
Dement Construction Group, LLC		\$945.0000	\$567.00
Cleary Construction, Inc.		\$1,300.0000	\$780.00
Rogers Group, Inc.		\$1,160.0000	\$696.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>75.000 TON</b>		
Dement Construction Group, LLC		\$331.0000	\$24,825.00
Cleary Construction, Inc.		\$450.0000	\$33,750.00
Rogers Group, Inc.		\$315.0000	\$23,625.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>0.200 L.M.</b>		
Dement Construction Group, LLC		\$52,500.0000	\$10,500.00
Cleary Construction, Inc.		\$69,000.0000	\$13,800.00
Rogers Group, Inc.		\$44,720.0000	\$8,944.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>37.000 TON</b>		
Dement Construction Group, LLC		\$385.0000	\$14,245.00
Cleary Construction, Inc.		\$532.0000	\$19,684.00
Rogers Group, Inc.		\$435.0000	\$16,095.00
<b>607-03.30 18" PIPE CULVERT</b>			
	<b>34.000 L.F.</b>		
Dement Construction Group, LLC		\$150.0000	\$5,100.00
Cleary Construction, Inc.		\$300.0000	\$10,200.00
Rogers Group, Inc.		\$230.0000	\$7,820.00

		CONTRACT CNZ233	
		UNIT PRICE	EXTENSION
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$6,500.0000	\$6,500.00
Cleary Construction, Inc.		\$9,000.0000	\$9,000.00
Rogers Group, Inc.		\$9,230.0000	\$9,230.00
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Group, LLC		\$8,500.0000	\$8,500.00
Cleary Construction, Inc.		\$10,000.0000	\$10,000.00
Rogers Group, Inc.		\$11,665.0000	\$11,665.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>2.000 EACH</b>		
Dement Construction Group, LLC		\$800.0000	\$1,600.00
Cleary Construction, Inc.		\$2,500.0000	\$5,000.00
Rogers Group, Inc.		\$1,780.0000	\$3,560.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>300.000 L.F.</b>		
Dement Construction Group, LLC		\$33.2500	\$9,975.00
Cleary Construction, Inc.		\$48.0000	\$14,400.00
Rogers Group, Inc.		\$32.0000	\$9,600.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>2.000 EACH</b>		
Dement Construction Group, LLC		\$3,175.0000	\$6,350.00
Cleary Construction, Inc.		\$4,400.0000	\$8,800.00
Rogers Group, Inc.		\$3,560.0000	\$7,120.00
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>438.000 TON</b>		
Dement Construction Group, LLC		\$60.0000	\$26,280.00
Cleary Construction, Inc.		\$90.0000	\$39,420.00
Rogers Group, Inc.		\$68.0000	\$29,784.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Dement Construction Group, LLC		\$50,850.0000	\$50,850.00
Cleary Construction, Inc.		\$90,000.0000	\$90,000.00
Rogers Group, Inc.		\$5,000.0000	\$5,000.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Dement Construction Group, LLC		\$42.5000	\$170.00
Cleary Construction, Inc.		\$60.0000	\$240.00
Rogers Group, Inc.		\$48.0000	\$192.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>283.000 S.F.</b>		
Dement Construction Group, LLC		\$8.2000	\$2,320.60
Cleary Construction, Inc.		\$25.0000	\$7,075.00
Rogers Group, Inc.		\$9.1500	\$2,589.45
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>35.000 L.F.</b>		
Dement Construction Group, LLC		\$18.0000	\$630.00
Cleary Construction, Inc.		\$65.0000	\$2,275.00
Rogers Group, Inc.		\$20.0000	\$700.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>6.000 EACH</b>		
Dement Construction Group, LLC		\$100.0000	\$600.00
Cleary Construction, Inc.		\$140.0000	\$840.00
Rogers Group, Inc.		\$280.0000	\$1,680.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>6.000 EACH</b>		
Dement Construction Group, LLC		\$100.0000	\$600.00
Cleary Construction, Inc.		\$140.0000	\$840.00
Rogers Group, Inc.		\$112.0000	\$672.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>0.400 L.M.</b>		
Dement Construction Group, LLC		\$15,000.0000	\$6,000.00
Cleary Construction, Inc.		\$2,765.0000	\$1,106.00
Rogers Group, Inc.		\$8,335.0000	\$3,334.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Dement Construction Group, LLC		\$225,000.0000	\$225,000.00
Cleary Construction, Inc.		\$166,000.0000	\$166,000.00
Rogers Group, Inc.		\$280,505.0000	\$280,505.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>450.000 L.F.</b>		
Dement Construction Group, LLC		\$15.0000	\$6,750.00
Cleary Construction, Inc.		\$10.0000	\$4,500.00
Rogers Group, Inc.		\$62.0000	\$27,900.00



		CONTRACT CNZ233	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>204-02.10 DRILLED CAISSON - EARTH (2'-6" DIA.)</b>			
	<b>469.000 L.F.</b>		
Dement Construction Group, LLC		\$190.0000	\$89,110.00
Cleary Construction, Inc.		\$260.0000	\$121,940.00
Rogers Group, Inc.		\$215.0000	\$100,835.00
<b>204-02.20 DRILLED CAISSON - ROCK (2'-6" DIA.)</b>			
	<b>280.000 L.F.</b>		
Dement Construction Group, LLC		\$190.0000	\$53,200.00
Cleary Construction, Inc.		\$260.0000	\$72,800.00
Rogers Group, Inc.		\$2,905.0000	\$813,400.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>2,500.000 TON</b>		
Dement Construction Group, LLC		\$65.0000	\$162,500.00
Cleary Construction, Inc.		\$95.0000	\$237,500.00
Rogers Group, Inc.		\$46.0000	\$115,000.00
<b>602-01 STRUCTURAL STEEL</b>			
	<b>182,028.000 LB.</b>		
Dement Construction Group, LLC		\$3.5000	\$637,098.00
Cleary Construction, Inc.		\$2.2500	\$409,563.00
Rogers Group, Inc.		\$1.6500	\$300,346.20
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>136.000 C.Y.</b>		
Dement Construction Group, LLC		\$1,000.0000	\$136,000.00
Cleary Construction, Inc.		\$2,900.0000	\$394,400.00
Rogers Group, Inc.		\$430.0000	\$58,480.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>544.000 S.Y.</b>		
Dement Construction Group, LLC		\$15.0000	\$8,160.00
Cleary Construction, Inc.		\$25.0000	\$13,600.00
Rogers Group, Inc.		\$17.0000	\$9,248.00
<b>604-07.01 RETAINING WALL (PRECAST CONCRETE PANELS)</b>			
	<b>5,032.000 S.F.</b>		
Dement Construction Group, LLC		\$80.0000	\$402,560.00
Cleary Construction, Inc.		\$150.0000	\$754,800.00
Rogers Group, Inc.		\$60.0000	\$301,920.00
<b>621-05.02 TEMPORARY SHORING</b>			
	<b>1.000 LS</b>		
Dement Construction Group, LLC		\$400,000.0000	\$400,000.00
Cleary Construction, Inc.		\$400,000.0000	\$400,000.00
Rogers Group, Inc.		\$1,022,425.0000	\$1,022,425.00

**SUB-TOTAL ROADWAY**

Dement Construction Group, LLC	\$1,037,566.60
Cleary Construction, Inc.	\$922,030.00
Rogers Group, Inc.	\$808,851.45

**SUB-TOTAL BRIDGE**

Dement Construction Group, LLC	\$1,888,628.00
Cleary Construction, Inc.	\$2,404,603.00
Rogers Group, Inc.	\$2,721,654.20

**TOTAL CONTRACT**

Dement Construction Group, LLC	\$2,926,194.60
Cleary Construction, Inc.	\$3,326,633.00
Rogers Group, Inc.	\$3,530,505.65