

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

GRAINGER COUNTY (Contract No. CNY905 Call 001)

BR-STP-131(50),29007-3221-94

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON S.R. 131 OVER WILLIAMS CREEK (L.M. 7.73), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.260 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 8.50%

---

	TOTAL CONTRACT
Southern Constructors, Inc.	\$3,999,966.00

		CONTRACT CNY905	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	Southern Constructors, Inc.	\$80,000.0000	\$80,000.00
201-01	CLEARING AND GRUBBING		
	Southern Constructors, Inc.	\$130,000.0000	\$130,000.00
202-02.21	REMOVAL OF PIPE (EXISTING SIDE DRAIN AT STA. 102+85.79)		
	Southern Constructors, Inc.	\$40.0000	\$2,120.00
202-04.50	REMOVAL OF STRUCTURES (EXISTING 2-48" CMP PIPES, STA. 104+64)		
	Southern Constructors, Inc.	\$15,000.0000	\$15,000.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 3)		
	Southern Constructors, Inc.	\$13,000.0000	\$13,000.00
202-06.02	REMOVAL OF BUILDINGS (TRACT NO. 4 / 8004)		
	Southern Constructors, Inc.	\$40,000.0000	\$40,000.00
202-06.03	REMOVAL OF BUILDINGS (TRACT NO. 6)		
	Southern Constructors, Inc.	\$6,000.0000	\$6,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	Southern Constructors, Inc.	\$42.0000	\$274,848.00
203-04	PLACING AND SPREADING TOPSOIL		
	Southern Constructors, Inc.	\$30.0000	\$22,230.00
203-06	WATER		
	Southern Constructors, Inc.	\$300.0000	\$9,000.00
203-07	FURNISHING & SPREADING TOPSOIL		
	Southern Constructors, Inc.	\$150.0000	\$29,400.00
209-03.31	STREAM MITIGATION-COCONUT FIBER ROLLS		
	Southern Constructors, Inc.	\$40.0000	\$12,280.00

			CONTRACT	CNY905
			UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL			
		114.000 C.Y.		
	Southern Constructors, Inc.		\$40.0000	\$4,560.00
209-06.02	12" DIA COIR LOG (LOW FLOW CHANNEL)			
		163.000 L.F.		
	Southern Constructors, Inc.		\$23.0000	\$3,749.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		990.000 L.F.		
	Southern Constructors, Inc.		\$10.0000	\$9,900.00
209-08.07	ROCK CHECK DAM			
		4.000 EACH		
	Southern Constructors, Inc.		\$1,500.0000	\$6,000.00
209-08.08	ENHANCED ROCK CHECK DAM			
		12.000 EACH		
	Southern Constructors, Inc.		\$2,000.0000	\$24,000.00
209-09.01	SANDBAGS			
		820.000 BAG		
	Southern Constructors, Inc.		\$35.0000	\$28,700.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')			
		1.000 EACH		
	Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
		32.000 S.Y.		
	Southern Constructors, Inc.		\$20.0000	\$640.00
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
		1.000 EACH		
	Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
209-65.03	TEMPORARY DIVERSION CHANNEL			
		85.000 L.F.		
	Southern Constructors, Inc.		\$1,100.0000	\$93,500.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		3,187.000 TON		
	Southern Constructors, Inc.		\$70.0000	\$223,090.00
303-01.01	GRANULAR BACKFILL (ROADWAY)			
		219.000 TON		
	Southern Constructors, Inc.		\$85.0000	\$18,615.00

		CONTRACT CNY905	
		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>55.000 TON</b>		
Southern Constructors, Inc.		\$80.0000	\$4,400.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>720.000 TON</b>		
Southern Constructors, Inc.		\$150.0000	\$108,000.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>596.000 TON</b>		
Southern Constructors, Inc.		\$155.0000	\$92,380.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>8.000 TON</b>		
Southern Constructors, Inc.		\$1,350.0000	\$10,800.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>3.000 TON</b>		
Southern Constructors, Inc.		\$2,000.0000	\$6,000.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>390.000 TON</b>		
Southern Constructors, Inc.		\$190.0000	\$74,100.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>13.000 TON</b>		
Southern Constructors, Inc.		\$400.0000	\$5,200.00
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>45.000 C.Y.</b>		
Southern Constructors, Inc.		\$2,300.0000	\$103,500.00
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>7,917.000 LB.</b>		
Southern Constructors, Inc.		\$2.5000	\$19,792.50
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>70.000 L.F.</b>		
Southern Constructors, Inc.		\$200.0000	\$14,000.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>136.000 L.F.</b>		
Southern Constructors, Inc.		\$125.0000	\$17,000.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>1.000 C.Y.</b>		
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00

		CONTRACT	CNY905
		UNIT PRICE	EXTENSION
<b>611-07.02</b>	<b>STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>		
	<b>45.000 LB.</b>		
	Southern Constructors, Inc.	\$10.0000	\$450.00
<b>611-07.31</b>	<b>18IN ENDWALL (SIDE DRAIN)</b>		
	<b>5.000 EACH</b>		
	Southern Constructors, Inc.	\$6,500.0000	\$32,500.00
<b>611-42.02</b>	<b>CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$10,000.0000	\$10,000.00
<b>621-03.07</b>	<b>48" TEMPORARY DRAINAGE PIPE</b>		
	<b>62.000 L.F.</b>		
	Southern Constructors, Inc.	\$200.0000	\$12,400.00
<b>701-02</b>	<b>CONCRETE DRIVEWAY</b>		
	<b>36.000 S.F.</b>		
	Southern Constructors, Inc.	\$50.0000	\$1,800.00
<b>702-01</b>	<b>CONCRETE CURB</b>		
	<b>3.000 C.Y.</b>		
	Southern Constructors, Inc.	\$2,000.0000	\$6,000.00
<b>705-01.04</b>	<b>METAL BEAM GUARD FENCE</b>		
	<b>125.000 L.F.</b>		
	Southern Constructors, Inc.	\$120.0000	\$15,000.00
<b>705-06.01</b>	<b>W BEAM GR (TYPE 2) MASH TL-3</b>		
	<b>412.000 L.F.</b>		
	Southern Constructors, Inc.	\$70.0000	\$28,840.00
<b>705-06.10</b>	<b>GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$3,500.0000	\$3,500.00
<b>705-06.11</b>	<b>GR TERMINAL (IN-INLINE) MASH TL-3</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$3,000.0000	\$3,000.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>7.000 EACH</b>		
	Southern Constructors, Inc.	\$4,500.0000	\$31,500.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>407.000 L.F.</b>		
	Southern Constructors, Inc.	\$10.0000	\$4,070.00

		CONTRACT CNY905	
		UNIT PRICE	EXTENSION
<b>707-08.11</b>	<b>HIGH-VISIBILITY CONSTRUCTION FENCE</b>		
	<b>302.000 L.F.</b>		
	Southern Constructors, Inc.	\$8.0000	\$2,416.00
<b>708-02.01</b>	<b>MARKERS (CONCRETE R.O.W. POSTS)</b>		
	<b>20.000 EACH</b>		
	Southern Constructors, Inc.	\$600.0000	\$12,000.00
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>434.000 TON</b>		
	Southern Constructors, Inc.	\$75.0000	\$32,550.00
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>480.000 TON</b>		
	Southern Constructors, Inc.	\$75.0000	\$36,000.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Southern Constructors, Inc.	\$200,000.0000	\$200,000.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>3,253.000 L.F.</b>		
	Southern Constructors, Inc.	\$60.0000	\$195,180.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>6.000 EACH</b>		
	Southern Constructors, Inc.	\$12,000.0000	\$72,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>100.000 EACH</b>		
	Southern Constructors, Inc.	\$65.0000	\$6,500.00
<b>712-04.50</b>	<b>BARRIER RAIL DELINEATOR</b>		
	<b>54.000 EACH</b>		
	Southern Constructors, Inc.	\$30.0000	\$1,620.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>50.000 EACH</b>		
	Southern Constructors, Inc.	\$40.0000	\$2,000.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>214.000 S.F.</b>		
	Southern Constructors, Inc.	\$34.0000	\$7,276.00
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>		
	<b>30.000 L.F.</b>		
	Southern Constructors, Inc.	\$50.0000	\$1,500.00

		CONTRACT	CNY905
		UNIT PRICE	EXTENSION
<b>712-09.04</b>	<b>REMOVABLE PAVEMENT MARKING (STOP LINE)</b>		
	<b>50.000 L.F.</b>		
	Southern Constructors, Inc.	\$25.0000	\$1,250.00
<b>712-09.08</b>	<b>REMOVABLE PAVEMENT MARKING (6" line)</b>		
	<b>6,656.000 L.F.</b>		
	Southern Constructors, Inc.	\$5.0000	\$33,280.00
<b>712-09.30</b>	<b>REMOVABLE BLACK-OUT TAPE (6")</b>		
	<b>3,957.000 L.F.</b>		
	Southern Constructors, Inc.	\$5.0000	\$19,785.00
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Southern Constructors, Inc.	\$5,000.0000	\$5,000.00
<b>713-16.20</b>	<b>SIGNS (STOP, R1-1, 36"X36")</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$600.0000	\$600.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>18.000 EACH</b>		
	Southern Constructors, Inc.	\$250.0000	\$4,500.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>18.000 EACH</b>		
	Southern Constructors, Inc.	\$85.0000	\$1,530.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>16.000 L.F.</b>		
	Southern Constructors, Inc.	\$30.0000	\$480.00
<b>716-05.01</b>	<b>PAINTED PAVEMENT MARKING (4" LINE)</b>		
	<b>0.100 L.M.</b>		
	Southern Constructors, Inc.	\$5,000.0000	\$500.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>0.500 L.M.</b>		
	Southern Constructors, Inc.	\$3,000.0000	\$1,500.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>1.100 L.M.</b>		
	Southern Constructors, Inc.	\$12,000.0000	\$13,200.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Southern Constructors, Inc.	\$494,000.0000	\$494,000.00

		CONTRACT CNY905	
		UNIT PRICE	EXTENSION
<b>730-40.02</b>	<b>TEMPORARY TRAFFIC SIGNAL SYSTEM</b>		
	<b>1.000 LS</b>		
	Southern Constructors, Inc.	\$45,000.0000	\$45,000.00
<b>740-10.03</b>	<b>GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>		
	<b>1,657.000 S.Y.</b>		
	Southern Constructors, Inc.	\$7.0000	\$11,599.00
<b>740-11.02</b>	<b>TEMPORARY SEDIMENT TUBE 12IN</b>		
	<b>2,544.000 L.F.</b>		
	Southern Constructors, Inc.	\$8.5000	\$21,624.00
<b>801-01</b>	<b>SEEDING (WITH MULCH)</b>		
	<b>3.000 UNIT</b>		
	Southern Constructors, Inc.	\$600.0000	\$1,800.00
<b>801-01.07</b>	<b>TEMPORARY SEEDING (WITH MULCH)</b>		
	<b>67.000 UNIT</b>		
	Southern Constructors, Inc.	\$80.0000	\$5,360.00
<b>801-01.38</b>	<b>NATVE SEED MX FINAL STABLIZATN OF SLOPES</b>		
	<b>44.000 UNIT</b>		
	Southern Constructors, Inc.	\$150.0000	\$6,600.00
<b>801-02</b>	<b>SEEDING (WITHOUT MULCH)</b>		
	<b>31.000 UNIT</b>		
	Southern Constructors, Inc.	\$60.0000	\$1,860.00
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>20.000 M.G.</b>		
	Southern Constructors, Inc.	\$300.0000	\$6,000.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>1,258.000 S.Y.</b>		
	Southern Constructors, Inc.	\$15.0000	\$18,870.00
<b>805-12.01</b>	<b>EROSION CONTROL BLANKET (TYPE I)</b>		
	<b>3,379.000 S.Y.</b>		
	Southern Constructors, Inc.	\$5.0000	\$16,895.00



		CONTRACT CNY905	
BOX BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.51 REMOVAL OF STRUCTURES (EXISTING BOX BRIDGE, STA. 109+88.84)			
	1.000 LS		
Southern Constructors, Inc.		\$80,000.0000	\$80,000.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	440.000 TON		
Southern Constructors, Inc.		\$70.0000	\$30,800.00
604-02.01 CLASS A CONCRETE (BOX BRIDGES)			
	157.000 C.Y.		
Southern Constructors, Inc.		\$2,000.0000	\$314,000.00
604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)			
	33,737.000 LB.		
Southern Constructors, Inc.		\$2.5000	\$84,342.50

		CONTRACT CNY905	
UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>790-02.04 POLE 35FT CLASS 5 WOOD</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$3,000.0000	\$6,000.00
<b>790-04.03 POLE 45FT CLASS 3 WOOD</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$3,500.0000	\$7,000.00
<b>790-05.02 POLE 50FT CLASS 2 WOOD</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$4,000.0000	\$8,000.00
<b>790-06.02 POLE 55FT CLASS 2 WOOD</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$5,000.0000	\$10,000.00
<b>790-21.09 1PH PRIMARY TAP 15KV</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$850.0000	\$1,700.00
<b>790-25.07 3PH CROSSARM DBL LRG COND 15KV</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$4,000.0000	\$8,000.00
<b>790-25.08 3PH CROSSARM SGL LRG COND 15KV</b>			
	<b>3.000 EACH</b>		
Southern Constructors, Inc.		\$2,500.0000	\$7,500.00
<b>790-25.21 3PH CROSSARM DEADEND SGL 15KV</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$3,000.0000	\$6,000.00
<b>790-30.03 SECONDARY ASSEMBLIES DEADEND</b>			
	<b>10.000 EACH</b>		
Southern Constructors, Inc.		\$350.0000	\$3,500.00
<b>790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX</b>			
	<b>97.000 L.F.</b>		
Southern Constructors, Inc.		\$7.0000	\$679.00
<b>790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX</b>			
	<b>166.000 L.F.</b>		
Southern Constructors, Inc.		\$12.0000	\$1,992.00
<b>790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY</b>			
	<b>10.000 EACH</b>		
Southern Constructors, Inc.		\$1,750.0000	\$17,500.00

		CONTRACT	CNY905
		UNIT PRICE	EXTENSION
<b>790-33.20</b>	<b>ANCHOR TRIPLE EYE POWER INSTALLED</b>		
	<b>7.000 EACH</b>		
	Southern Constructors, Inc.	\$3,000.0000	\$21,000.00
<b>790-36.11</b>	<b>TRANSFER EXISTING 1PH TRANSFORMER/RECLOSER</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$3,000.0000	\$3,000.00
<b>790-36.13</b>	<b>TRANSFER STREET LIGHT</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$1,500.0000	\$1,500.00
<b>790-40.03</b>	<b>OH COND 1/0 6/1 ACSR RAVEN</b>		
	<b>2,324.000 L.F.</b>		
	Southern Constructors, Inc.	\$6.0000	\$13,944.00
<b>790-46.02</b>	<b>1PH TRANSFORMER CONV W/POLE MTD FUSE &amp; LA</b>		
	<b>2.000 EACH</b>		
	Southern Constructors, Inc.	\$2,000.0000	\$4,000.00
<b>790-60.02</b>	<b>1PH FUSE CUTOUT BRKT MOUNT 15KV</b>		
	<b>2.000 EACH</b>		
	Southern Constructors, Inc.	\$1,000.0000	\$2,000.00
<b>790-68.01</b>	<b>POLE GROUND ROD TYPE</b>		
	<b>3.000 EACH</b>		
	Southern Constructors, Inc.	\$1,000.0000	\$3,000.00
<b>790-98.01</b>	<b>REMOVE WIRE</b>		
	<b>3,256.000 L.F.</b>		
	Southern Constructors, Inc.	\$4.0000	\$13,024.00
<b>790-98.02</b>	<b>REMOVE POLES</b>		
	<b>4.000 EACH</b>		
	Southern Constructors, Inc.	\$1,000.0000	\$4,000.00
<b>790-98.03</b>	<b>REMOVE FRAMING/ASSOCIATED APPARATUS</b>		
	<b>31.000 EACH</b>		
	Southern Constructors, Inc.	\$800.0000	\$24,800.00
<b>790-98.20</b>	<b>TREE AND BRUSH REMOVAL OFF ROW</b>		
	<b>1.000 LS</b>		
	Southern Constructors, Inc.	\$35,000.0000	\$35,000.00
<b>793-01.18</b>	<b>POLE 45FT CLASS 4 WOOD</b>		
	<b>4.000 EACH</b>		
	Southern Constructors, Inc.	\$3,000.0000	\$12,000.00

		CONTRACT CNY905	
		UNIT PRICE	EXTENSION
<b>793-01.40</b>	<b>ANCHOR 3/4IN</b>		
	Southern Constructors, Inc.	\$1,270.0000	\$22,860.00
<b>793-02.08</b>	<b>GUY WIRE 10M OR 3/8IN</b>		
	Southern Constructors, Inc.	\$450.0000	\$8,100.00
<b>793-03.01</b>	<b>25 PAIR GROUP AERIAL SPLICE</b>		
	Southern Constructors, Inc.	\$350.0000	\$2,800.00
<b>793-03.03</b>	<b>10M STRAND</b>		
	Southern Constructors, Inc.	\$7.5000	\$18,750.00
<b>793-03.14</b>	<b>100 PAIR CABLE</b>		
	Southern Constructors, Inc.	\$18.0000	\$45,000.00
<b>793-04.01</b>	<b>RELASH/DELASH CABLE</b>		
	Southern Constructors, Inc.	\$3.0000	\$1,500.00
<b>793-04.02</b>	<b>2 PAIR AERIAL DROP</b>		
	Southern Constructors, Inc.	\$200.0000	\$6,000.00
<b>793-04.06</b>	<b>READY ACCESS CLOSURE</b>		
	Southern Constructors, Inc.	\$350.0000	\$7,000.00
<b>793-04.07</b>	<b>AERIAL SPLICE CLOSURE</b>		
	Southern Constructors, Inc.	\$1,250.0000	\$12,500.00
<b>793-04.25</b>	<b>HOT SPLICE EXISTING CABLES</b>		
	Southern Constructors, Inc.	\$80.0000	\$31,360.00
<b>793-07.05</b>	<b>96 FIBER(MATERIAL ONLY)</b>		
	Southern Constructors, Inc.	\$3.1500	\$7,875.00
<b>793-07.16</b>	<b>12-96 FIBER(INSTALLATION ONLY)</b>		
	Southern Constructors, Inc.	\$9.0000	\$22,500.00

		CONTRACT	CNY905
		UNIT PRICE	EXTENSION
<b>793-07.23 FIBER OPTIC MAINTENANCE LOOP</b>			
	<b>4.000 EACH</b>		
Southern Constructors, Inc.		\$1,000.0000	\$4,000.00
<b>793-07.25 SINGLE FIBER OPTIC CABLE SPLICE</b>			
	<b>192.000 EACH</b>		
Southern Constructors, Inc.		\$140.0000	\$26,880.00
<b>793-07.41 HOT SPLICE EXISTING FIBER CABLES</b>			
	<b>48.000 EACH</b>		
Southern Constructors, Inc.		\$90.0000	\$4,320.00
<b>793-11.13 BURIED RISER GUARD</b>			
	<b>6.000 EACH</b>		
Southern Constructors, Inc.		\$350.0000	\$2,100.00
<b>793-12.02 REARRANGEMENT EXISTING CABLE</b>			
	<b>3.000 EACH</b>		
Southern Constructors, Inc.		\$250.0000	\$750.00
<b>793-15.01 TRANSFER CABLE ATTACHMENT</b>			
	<b>8.000 EACH</b>		
Southern Constructors, Inc.		\$500.0000	\$4,000.00
<b>793-98.01 REMOVE AERIAL CABLE AND WIRE</b>			
	<b>8,500.000 L.F.</b>		
Southern Constructors, Inc.		\$2.0000	\$17,000.00
<b>793-98.04 REMOVE POLES ALL SIZES</b>			
	<b>6.000 EACH</b>		
Southern Constructors, Inc.		\$2,000.0000	\$12,000.00
<b>793-98.08 REMOVE ANCHOR (ANY SIZE)</b>			
	<b>16.000 EACH</b>		
Southern Constructors, Inc.		\$300.0000	\$4,800.00
<b>795-03.35 8IN C900 PVC WATER LINE</b>			
	<b>400.000 L.F.</b>		
Southern Constructors, Inc.		\$125.0000	\$50,000.00
<b>795-06.05 CONNECT TO 8IN WATER LINE</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$8,500.0000	\$8,500.00
<b>795-08.05 8IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$4,000.0000	\$4,000.00

		CONTRACT CNY905	
		UNIT PRICE	EXTENSION
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY		
	2.000 EACH		
	Southern Constructors, Inc.	\$3,250.0000	\$6,500.00
795-09.60	3/4IN PEXa SERVICE PIPE		
	30.000 L.F.		
	Southern Constructors, Inc.	\$65.0000	\$1,950.00
795-10.31	2IN BLOW-OFF ASSEMBLY		
	1.000 EACH		
	Southern Constructors, Inc.	\$5,000.0000	\$5,000.00

<b>SUB-TOTAL ROADWAY</b>		
	Southern Constructors, Inc.	\$2,937,639.50
<b>SUB-TOTAL BOX BRIDGE</b>		
	Southern Constructors, Inc.	\$509,142.50
<b>SUB-TOTAL UTILITY</b>		
	Southern Constructors, Inc.	\$553,184.00
<b>TOTAL CONTRACT</b>		
	Southern Constructors, Inc.	\$3,999,966.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

HUMPHREYS COUNTY (Contract No. CNY906 Call 002)

BRZ-910(10),43029-3409-94

THE CONSTRUCTION OF A WELDED STEEL PLATE GIRDER BRIDGE ON BAKERVILLE ROAD OVER THE DUCK RIVER (L.M. 15.71),  
INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.468 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2026

DBE GOAL 8.50%

---

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$17,905,049.49
Bell & Associates Construction, LLC	\$18,526,743.74
Dement Construction Company, LLC	\$20,424,147.03



		CONTRACT CNY906	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$80,000.0000	\$80,000.00
	Bell & Associates Construction, LLC	\$35,021.0300	\$35,021.03
	Dement Construction Company, LLC	\$250,000.0000	\$250,000.00
109-10.01	TRAINEE		
	2,200.000 HOUR		
	Jones Bros. Contractors, LLC	\$0.8000	\$1,760.00
	Bell & Associates Construction, LLC	\$0.8000	\$1,760.00
	Dement Construction Company, LLC	\$0.8000	\$1,760.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$350,000.0000	\$350,000.00
	Bell & Associates Construction, LLC	\$249,739.7000	\$249,739.70
	Dement Construction Company, LLC	\$500,000.0000	\$500,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$500.0000	\$500.00
	Bell & Associates Construction, LLC	\$25,894.9400	\$25,894.94
	Dement Construction Company, LLC	\$100,000.0000	\$100,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	3,797.000 C.Y.		
	Jones Bros. Contractors, LLC	\$70.0000	\$265,790.00
	Bell & Associates Construction, LLC	\$53.4100	\$202,797.77
	Dement Construction Company, LLC	\$6.0000	\$22,782.00
203-01.77	ROAD AND DRAINAGE EXCAVATION (UNCLASS)		
	160.000 C.Y.		
	Jones Bros. Contractors, LLC	\$130.0000	\$20,800.00
	Bell & Associates Construction, LLC	\$78.9600	\$12,633.60
	Dement Construction Company, LLC	\$100.0000	\$16,000.00
203-01.79	EXCAVATION/BACKFILL		
	390.000 C.Y.		
	Jones Bros. Contractors, LLC	\$50.0000	\$19,500.00
	Bell & Associates Construction, LLC	\$89.8400	\$35,037.60
	Dement Construction Company, LLC	\$50.0000	\$19,500.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	30,700.000 TON		
	Jones Bros. Contractors, LLC	\$51.0000	\$1,565,700.00
	Bell & Associates Construction, LLC	\$55.8500	\$1,714,595.00
	Dement Construction Company, LLC	\$39.0000	\$1,197,300.00

		CONTRACT CNY906	
		UNIT PRICE	EXTENSION
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
		<b>9,110.000 C.Y.</b>	
	Jones Bros. Contractors, LLC	\$49.0000	\$446,390.00
	Bell & Associates Construction, LLC	\$77.1400	\$702,745.40
	Dement Construction Company, LLC	\$16.5000	\$150,315.00
<b>203-06</b>	<b>WATER</b>		
		<b>75.000 M.G.</b>	
	Jones Bros. Contractors, LLC	\$10.0000	\$750.00
	Bell & Associates Construction, LLC	\$136.3600	\$10,227.00
	Dement Construction Company, LLC	\$25.0000	\$1,875.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
		<b>190.000 C.Y.</b>	
	Jones Bros. Contractors, LLC	\$42.0000	\$7,980.00
	Bell & Associates Construction, LLC	\$82.0500	\$15,589.50
	Dement Construction Company, LLC	\$35.0000	\$6,650.00
<b>203-10.01</b>	<b>EMBANKMENT (SOLID ROCK)</b>		
		<b>390.000 C.Y.</b>	
	Jones Bros. Contractors, LLC	\$42.0000	\$16,380.00
	Bell & Associates Construction, LLC	\$24.5000	\$9,555.00
	Dement Construction Company, LLC	\$100.0000	\$39,000.00
<b>203-50</b>	<b>CONSTRUCTION OF HAUL ROAD</b>		
		<b>1.000 LS</b>	
	Jones Bros. Contractors, LLC	\$1,600,000.0000	\$1,600,000.00
	Bell & Associates Construction, LLC	\$946,749.0600	\$946,749.06
	Dement Construction Company, LLC	\$1,750,000.0000	\$1,750,000.00
<b>209-02.04</b>	<b>10" TEMPORARY SLOPE DRAIN</b>		
		<b>85.000 L.F.</b>	
	Jones Bros. Contractors, LLC	\$75.0000	\$6,375.00
	Bell & Associates Construction, LLC	\$16.1200	\$1,370.20
	Dement Construction Company, LLC	\$35.0000	\$2,975.00
<b>209-03.30</b>	<b>STREAM MITIGATION (RIVER ROCK)</b>		
		<b>100.000 TON</b>	
	Jones Bros. Contractors, LLC	\$150.0000	\$15,000.00
	Bell & Associates Construction, LLC	\$73.0300	\$7,303.00
	Dement Construction Company, LLC	\$70.0000	\$7,000.00
<b>209-03.42</b>	<b>STREAM MITIGATION - LIVE BRUSH LAYERING</b>		
		<b>60.000 L.F.</b>	
	Jones Bros. Contractors, LLC	\$500.0000	\$30,000.00
	Bell & Associates Construction, LLC	\$179.0800	\$10,744.80
	Dement Construction Company, LLC	\$750.0000	\$45,000.00

		CONTRACT CNY906	
		UNIT PRICE	EXTENSION
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>50.000 C.Y.</b>		
	Jones Bros. Contractors, LLC	\$150.0000	\$7,500.00
	Bell & Associates Construction, LLC	\$192.7200	\$9,636.00
	Dement Construction Company, LLC	\$35.0000	\$1,750.00
<b>209-06.02</b>	<b>12" DIA COIR LOG (BANK STABILIZATION)</b>		
	<b>500.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$14.1200	\$7,060.00
	Bell & Associates Construction, LLC	\$12.8900	\$6,445.00
	Dement Construction Company, LLC	\$12.0000	\$6,000.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>3,900.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$5.8800	\$22,932.00
	Bell & Associates Construction, LLC	\$5.3700	\$20,943.00
	Dement Construction Company, LLC	\$5.0000	\$19,500.00
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
	<b>3.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$1,200.0000	\$3,600.00
	Bell & Associates Construction, LLC	\$644.6700	\$1,934.01
	Dement Construction Company, LLC	\$500.0000	\$1,500.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>3.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$2,000.0000	\$6,000.00
	Bell & Associates Construction, LLC	\$644.6700	\$1,934.01
	Dement Construction Company, LLC	\$700.0000	\$2,100.00
<b>209-08.09</b>	<b>FILTER SOCK CHECK DAM</b>		
	<b>3.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$588.2500	\$1,764.75
	Bell & Associates Construction, LLC	\$537.2300	\$1,611.69
	Dement Construction Company, LLC	\$500.0000	\$1,500.00
<b>209-09.03</b>	<b>SEDIMENT FILTER BAG (15' X 15')</b>		
	<b>4.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$588.2500	\$2,353.00
	Bell & Associates Construction, LLC	\$161.1700	\$644.68
	Dement Construction Company, LLC	\$500.0000	\$2,000.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>2,517.000 TON</b>		
	Jones Bros. Contractors, LLC	\$40.0000	\$100,680.00
	Bell & Associates Construction, LLC	\$55.7900	\$140,423.43
	Dement Construction Company, LLC	\$44.0000	\$110,748.00

		CONTRACT CNY906	
		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>19.000 TON</b>		
Jones Bros. Contractors, LLC		\$69.3500	\$1,317.65
Bell & Associates Construction, LLC		\$97.4800	\$1,852.12
Dement Construction Company, LLC		\$100.0000	\$1,900.00
<b>303-10.04 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>1,400.000 TON</b>		
Jones Bros. Contractors, LLC		\$54.8900	\$76,846.00
Bell & Associates Construction, LLC		\$83.8500	\$117,390.00
Dement Construction Company, LLC		\$40.0000	\$56,000.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>691.000 TON</b>		
Jones Bros. Contractors, LLC		\$150.0000	\$103,650.00
Bell & Associates Construction, LLC		\$118.1900	\$81,669.29
Dement Construction Company, LLC		\$195.0000	\$134,745.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>453.000 TON</b>		
Jones Bros. Contractors, LLC		\$200.0000	\$90,600.00
Bell & Associates Construction, LLC		\$119.2600	\$54,024.78
Dement Construction Company, LLC		\$200.0000	\$90,600.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>7.000 TON</b>		
Jones Bros. Contractors, LLC		\$900.0000	\$6,300.00
Bell & Associates Construction, LLC		\$161.1700	\$1,128.19
Dement Construction Company, LLC		\$10.0000	\$70.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>21.000 TON</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$2,100.00
Bell & Associates Construction, LLC		\$10.7400	\$225.54
Dement Construction Company, LLC		\$10.0000	\$210.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>4.000 TON</b>		
Jones Bros. Contractors, LLC		\$900.0000	\$3,600.00
Bell & Associates Construction, LLC		\$1,289.3500	\$5,157.40
Dement Construction Company, LLC		\$200.0000	\$800.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>266.000 TON</b>		
Jones Bros. Contractors, LLC		\$220.0000	\$58,520.00
Bell & Associates Construction, LLC		\$166.5400	\$44,299.64
Dement Construction Company, LLC		\$220.0000	\$58,520.00

		CONTRACT	CNY906
		UNIT PRICE	EXTENSION
<b>411-12.04</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>		
	<b>1.000 L.M.</b>		
	Jones Bros. Contractors, LLC	\$5,950.0000	\$5,950.00
	Bell & Associates Construction, LLC	\$7,521.1800	\$7,521.18
	Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
<b>607-03.02</b>	<b>18" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>56.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$155.0000	\$8,680.00
	Bell & Associates Construction, LLC	\$274.3600	\$15,364.16
	Dement Construction Company, LLC	\$100.0000	\$5,600.00
<b>607-06.02</b>	<b>30" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>48.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$200.0000	\$9,600.00
	Bell & Associates Construction, LLC	\$316.7300	\$15,203.04
	Dement Construction Company, LLC	\$150.0000	\$7,200.00
<b>611-01.07</b>	<b>MANHOLES, &gt; 24' - 28' DEPTH</b>		
	<b>1.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$18,000.0000	\$18,000.00
	Bell & Associates Construction, LLC	\$20,775.9400	\$20,775.94
	Dement Construction Company, LLC	\$20,000.0000	\$20,000.00
<b>611-07.01</b>	<b>CLASS A CONCRETE (PIPE ENDWALLS)</b>		
	<b>3.000 C.Y.</b>		
	Jones Bros. Contractors, LLC	\$3,200.0000	\$9,600.00
	Bell & Associates Construction, LLC	\$7,298.7400	\$21,896.22
	Dement Construction Company, LLC	\$1,500.0000	\$4,500.00
<b>611-07.02</b>	<b>STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>		
	<b>138.000 LB.</b>		
	Jones Bros. Contractors, LLC	\$4.0000	\$552.00
	Bell & Associates Construction, LLC	\$1.4000	\$193.20
	Dement Construction Company, LLC	\$10.0000	\$1,380.00
<b>611-07.54</b>	<b>18IN ENDWALL (CROSS DRAIN) 3:1</b>		
	<b>1.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$5,000.0000	\$5,000.00
	Bell & Associates Construction, LLC	\$6,871.9400	\$6,871.94
	Dement Construction Company, LLC	\$2,500.0000	\$2,500.00
<b>705-04.10</b>	<b>EARTH PAD FOR GUARD RAIL END TREATMENT</b>		
	<b>4.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$1,705.9300	\$6,823.72
	Bell & Associates Construction, LLC	\$1,934.0200	\$7,736.08
	Dement Construction Company, LLC	\$1,350.0000	\$5,400.00

		CONTRACT	CNY906
		UNIT PRICE	EXTENSION
<b>705-06.01</b>	<b>W BEAM GR (TYPE 2) MASH TL-3</b>		
	<b>1,700.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$40.3000	\$68,510.00
	Bell & Associates Construction, LLC	\$33.3200	\$56,644.00
	Dement Construction Company, LLC	\$34.0000	\$57,800.00
<b>705-06.25</b>	<b>THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>		
	<b>6.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$3,441.2600	\$20,647.56
	Bell & Associates Construction, LLC	\$2,205.8600	\$13,235.16
	Dement Construction Company, LLC	\$2,900.0000	\$17,400.00
<b>705-06.30</b>	<b>GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>		
	<b>4.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$3,882.4500	\$15,529.80
	Bell & Associates Construction, LLC	\$3,070.7900	\$12,283.16
	Dement Construction Company, LLC	\$3,300.0000	\$13,200.00
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>100.000 TON</b>		
	Jones Bros. Contractors, LLC	\$90.0000	\$9,000.00
	Bell & Associates Construction, LLC	\$83.6900	\$8,369.00
	Dement Construction Company, LLC	\$90.0000	\$9,000.00
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>653.000 TON</b>		
	Jones Bros. Contractors, LLC	\$70.0000	\$45,710.00
	Bell & Associates Construction, LLC	\$83.9900	\$54,845.47
	Dement Construction Company, LLC	\$65.0000	\$42,445.00
<b>709-05.09</b>	<b>MACHINED RIP-RAP (CLASS C)</b>		
	<b>1,780.000 TON</b>		
	Jones Bros. Contractors, LLC	\$75.0000	\$133,500.00
	Bell & Associates Construction, LLC	\$83.9400	\$149,413.20
	Dement Construction Company, LLC	\$65.0000	\$115,700.00
<b>710-04</b>	<b>FILTER CLOTH UNDERDRAIN (WITH PIPE)</b>		
	<b>360.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$176.4800	\$63,532.80
	Bell & Associates Construction, LLC	\$53.7200	\$19,339.20
	Dement Construction Company, LLC	\$25.0000	\$9,000.00
<b>711-05.71</b>	<b>51IN SINGLE SLOPE CONCRETE BARRIER WALL</b>		
	<b>306.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$258.2400	\$79,021.44
	Bell & Associates Construction, LLC	\$295.8400	\$90,527.04
	Dement Construction Company, LLC	\$300.0000	\$91,800.00

		CONTRACT CNY906	
		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Jones Bros. Contractors, LLC	\$1,058.8500	\$1,058.85
	Bell & Associates Construction, LLC	\$59,670.8100	\$59,670.81
	Dement Construction Company, LLC	\$251,950.0000	\$251,950.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>200.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$75.0000	\$15,000.00
	Bell & Associates Construction, LLC	\$85.0000	\$17,000.00
	Dement Construction Company, LLC	\$70.0000	\$14,000.00
<b>712-02.36</b>	<b>REMOVE AND RELOCATE PORTABLE BARRIER RAIL</b>		
	<b>200.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$56.1700	\$11,234.00
	Bell & Associates Construction, LLC	\$49.7300	\$9,946.00
	Dement Construction Company, LLC	\$50.0000	\$10,000.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>2.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$18,235.7500	\$36,471.50
	Bell & Associates Construction, LLC	\$8,359.5300	\$16,719.06
	Dement Construction Company, LLC	\$23,000.0000	\$46,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>160.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$41.1800	\$6,588.80
	Bell & Associates Construction, LLC	\$53.1900	\$8,510.40
	Dement Construction Company, LLC	\$34.0000	\$5,440.00
<b>712-04.50</b>	<b>BARRIER RAIL DELINEATOR</b>		
	<b>20.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$11.7700	\$235.40
	Bell & Associates Construction, LLC	\$12.8900	\$257.80
	Dement Construction Company, LLC	\$10.0000	\$200.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>30.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$35.3000	\$1,059.00
	Bell & Associates Construction, LLC	\$56.4100	\$1,692.30
	Dement Construction Company, LLC	\$30.0000	\$900.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>383.000 S.F.</b>		
	Jones Bros. Contractors, LLC	\$8.6500	\$3,312.95
	Bell & Associates Construction, LLC	\$8.9700	\$3,435.51
	Dement Construction Company, LLC	\$9.0000	\$3,447.00

		CONTRACT CNY906	
		UNIT PRICE	EXTENSION
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>		
	<b>48.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$17.6500	\$847.20
	Bell & Associates Construction, LLC	\$18.2700	\$876.96
	Dement Construction Company, LLC	\$30.0000	\$1,440.00
<b>712-09.04</b>	<b>REMOVABLE PAVEMENT MARKING (STOP LINE)</b>		
	<b>20.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$35.3000	\$706.00
	Bell & Associates Construction, LLC	\$16.1200	\$322.40
	Dement Construction Company, LLC	\$30.0000	\$600.00
<b>712-09.09</b>	<b>REMOVABLE PAVEMENT MARKING (4" line)</b>		
	<b>4,600.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$3.5300	\$16,238.00
	Bell & Associates Construction, LLC	\$2.6900	\$12,374.00
	Dement Construction Company, LLC	\$3.0000	\$13,800.00
<b>713-01.01</b>	<b>CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>		
	<b>0.500 C.Y.</b>		
	Jones Bros. Contractors, LLC	\$1,000.0200	\$500.01
	Bell & Associates Construction, LLC	\$537.2200	\$268.61
	Dement Construction Company, LLC	\$850.0000	\$425.00
<b>713-01.02</b>	<b>STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>		
	<b>106.000 LB.</b>		
	Jones Bros. Contractors, LLC	\$4.1200	\$436.72
	Bell & Associates Construction, LLC	\$2.6900	\$285.14
	Dement Construction Company, LLC	\$3.5000	\$371.00
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
	<b>131.000 LB.</b>		
	Jones Bros. Contractors, LLC	\$6.7600	\$885.56
	Bell & Associates Construction, LLC	\$6.7700	\$886.87
	Dement Construction Company, LLC	\$5.7500	\$753.25
<b>713-11.21</b>	<b>P POST SLIP BASE</b>		
	<b>4.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$676.4900	\$2,705.96
	Bell & Associates Construction, LLC	\$644.6700	\$2,578.68
	Dement Construction Company, LLC	\$575.0000	\$2,300.00
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
	<b>62.000 S.F.</b>		
	Jones Bros. Contractors, LLC	\$17.6500	\$1,094.30
	Bell & Associates Construction, LLC	\$19.0200	\$1,179.24
	Dement Construction Company, LLC	\$15.0000	\$930.00



		CONTRACT CNY906	
		UNIT PRICE	EXTENSION
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Jones Bros. Contractors, LLC	\$235.3000	\$235.30
	Bell & Associates Construction, LLC	\$429.7800	\$429.78
	Dement Construction Company, LLC	\$200.0000	\$200.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>2.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$10,470.8500	\$20,941.70
	Bell & Associates Construction, LLC	\$13,108.3400	\$26,216.68
	Dement Construction Company, LLC	\$11,000.0000	\$22,000.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>32.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$88.2400	\$2,823.68
	Bell & Associates Construction, LLC	\$188.0300	\$6,016.96
	Dement Construction Company, LLC	\$75.0000	\$2,400.00
<b>716-05.01</b>	<b>PAINTED PAVEMENT MARKING (4" LINE)</b>		
	<b>1.000 L.M.</b>		
	Jones Bros. Contractors, LLC	\$2,941.2500	\$2,941.25
	Bell & Associates Construction, LLC	\$5,157.3800	\$5,157.38
	Dement Construction Company, LLC	\$2,500.0000	\$2,500.00
<b>716-08.20</b>	<b>REMOVAL OF PAVEMENT MARKING (LINE)</b>		
	<b>0.250 L.M.</b>		
	Jones Bros. Contractors, LLC	\$7,647.2400	\$1,911.81
	Bell & Associates Construction, LLC	\$9,401.4800	\$2,350.37
	Dement Construction Company, LLC	\$6,500.0000	\$1,625.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>1.400 L.M.</b>		
	Jones Bros. Contractors, LLC	\$10,000.2500	\$14,000.35
	Bell & Associates Construction, LLC	\$8,434.4600	\$11,808.24
	Dement Construction Company, LLC	\$8,500.0000	\$11,900.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Jones Bros. Contractors, LLC	\$1,780,000.0000	\$1,780,000.00
	Bell & Associates Construction, LLC	\$1,594,516.0000	\$1,594,516.00
	Dement Construction Company, LLC	\$2,000,000.0000	\$2,000,000.00
<b>730-40.02</b>	<b>TEMPORARY TRAFFIC SIGNAL SYSTEM</b>		
	<b>1.000 LS</b>		
	Jones Bros. Contractors, LLC	\$90,000.0000	\$90,000.00
	Bell & Associates Construction, LLC	\$67,623.4700	\$67,623.47
	Dement Construction Company, LLC	\$99,825.0000	\$99,825.00

		CONTRACT CNY906	
		UNIT PRICE	EXTENSION
<b>740-07.01 GEO GRID REINFORCEMENT</b>			
	<b>135.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$16.0000	\$2,160.00
Bell & Associates Construction, LLC		\$20.2700	\$2,736.45
Dement Construction Company, LLC		\$20.0000	\$2,700.00
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>2,200.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$13.0000	\$28,600.00
Bell & Associates Construction, LLC		\$12.4700	\$27,434.00
Dement Construction Company, LLC		\$5.0000	\$11,000.00
<b>740-10.01 GEOTEXTILE (TYPE I)(SUBSURFACE DRAINAGE)</b>			
	<b>80.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$2,000.00
Bell & Associates Construction, LLC		\$28.2400	\$2,259.20
Dement Construction Company, LLC		\$20.0000	\$1,600.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>240.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$8.2400	\$1,977.60
Bell & Associates Construction, LLC		\$28.3000	\$6,792.00
Dement Construction Company, LLC		\$5.0000	\$1,200.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>2,875.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$7.2500	\$20,843.75
Bell & Associates Construction, LLC		\$11.8900	\$34,183.75
Dement Construction Company, LLC		\$4.0000	\$11,500.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>2,000.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$7.6500	\$15,300.00
Bell & Associates Construction, LLC		\$6.9800	\$13,960.00
Dement Construction Company, LLC		\$6.5000	\$13,000.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>1.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$117.6500	\$117.65
Bell & Associates Construction, LLC		\$107.4500	\$107.45
Dement Construction Company, LLC		\$100.0000	\$100.00
<b>801-01.34 GRASS SEED MIX (RIPZN/FLPL)</b>			
	<b>5.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$117.6500	\$588.25
Bell & Associates Construction, LLC		\$107.4500	\$537.25
Dement Construction Company, LLC		\$100.0000	\$500.00

		CONTRACT CNY906	
		UNIT PRICE	EXTENSION
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>190.000 M.G.</b>		
	Jones Bros. Contractors, LLC	\$11.7700	\$2,236.30
	Bell & Associates Construction, LLC	\$10.7400	\$2,040.60
	Dement Construction Company, LLC	\$10.0000	\$1,900.00
<b>801-08</b>	<b>FERTILIZER (SUPPLEMENTAL APPLICATION)</b>		
	<b>0.300 TON</b>		
	Jones Bros. Contractors, LLC	\$1,176.5000	\$352.95
	Bell & Associates Construction, LLC	\$1,074.4700	\$322.34
	Dement Construction Company, LLC	\$1,000.0000	\$300.00
<b>802-13.10</b>	<b>SAMBUCUS CANADENSIS ( ELDERBERRY 2-5FT CNTNR GRWN)</b>		
	<b>360.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$70.5900	\$25,412.40
	Bell & Associates Construction, LLC	\$64.4700	\$23,209.20
	Dement Construction Company, LLC	\$60.0000	\$21,600.00
<b>802-16.01</b>	<b>SALIX NIGRA (BLACK WILLOW 3FT LIVE STAKES)</b>		
	<b>360.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$17.6500	\$6,354.00
	Bell & Associates Construction, LLC	\$16.1200	\$5,803.20
	Dement Construction Company, LLC	\$15.0000	\$5,400.00
<b>802-16.03</b>	<b>CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH 3FT LIVE STAKES)</b>		
	<b>360.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$17.6500	\$6,354.00
	Bell & Associates Construction, LLC	\$16.1200	\$5,803.20
	Dement Construction Company, LLC	\$15.0000	\$5,400.00
<b>802-16.04</b>	<b>CORNUS AMOMUM (SILKY DOGWOOD 3FT LIVE STAKES)</b>		
	<b>360.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$17.6500	\$6,354.00
	Bell & Associates Construction, LLC	\$16.1200	\$5,803.20
	Dement Construction Company, LLC	\$15.0000	\$5,400.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>10,300.000 S.Y.</b>		
	Jones Bros. Contractors, LLC	\$5.2900	\$54,487.00
	Bell & Associates Construction, LLC	\$4.8400	\$49,852.00
	Dement Construction Company, LLC	\$4.5000	\$46,350.00
<b>805-12.08</b>	<b>700 GRAM COIR FIBER EROSION BLANKET</b>		
	<b>115.000 S.Y.</b>		
	Jones Bros. Contractors, LLC	\$11.7700	\$1,353.55
	Bell & Associates Construction, LLC	\$10.7400	\$1,235.10
	Dement Construction Company, LLC	\$10.0000	\$1,150.00

UNIT PRICE

EXTENSION

**920-10.04 (OSPREY NEST PLATFORM)****1.000 EACH**

Jones Bros. Contractors, LLC

\$3,751.6800

\$3,751.68

Bell &amp; Associates Construction, LLC

\$4,565.9800

\$4,565.98

Dement Construction Company, LLC

\$10,000.0000

\$10,000.00

		CONTRACT CNY906	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 43-0910-15.71)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$650,000.0000	\$650,000.00
Bell & Associates Construction, LLC		\$979,101.8500	\$979,101.85
Dement Construction Company, LLC		\$750,000.0000	\$750,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>264.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$7,920.00
Bell & Associates Construction, LLC		\$36.3000	\$9,583.20
Dement Construction Company, LLC		\$30.0000	\$7,920.00
<b>204-05.01 CORE DRILLING AND SAMPLING</b>			
	<b>307.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$130.0000	\$39,910.00
Bell & Associates Construction, LLC		\$201.1400	\$61,749.98
Dement Construction Company, LLC		\$300.0000	\$92,100.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>38.000 TON</b>		
Jones Bros. Contractors, LLC		\$55.0000	\$2,090.00
Bell & Associates Construction, LLC		\$91.7000	\$3,484.60
Dement Construction Company, LLC		\$60.0000	\$2,280.00
<b>602-04.01 STEEL STRUCTURES (BR. ID NO. 430A3160001, STA. 322+40.00)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$3,200,000.0000	\$3,200,000.00
Bell & Associates Construction, LLC		\$4,443,542.1600	\$4,443,542.16
Dement Construction Company, LLC		\$4,403,418.1700	\$4,403,418.17
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>212,591.000 LB.</b>		
Jones Bros. Contractors, LLC		\$1.7000	\$361,404.70
Bell & Associates Construction, LLC		\$1.6600	\$352,901.06
Dement Construction Company, LLC		\$1.7600	\$374,160.16
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>283.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$1,400.0000	\$396,200.00
Bell & Associates Construction, LLC		\$2,455.3900	\$694,875.37
Dement Construction Company, LLC		\$2,250.0000	\$636,750.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>77,414.000 LB.</b>		
Jones Bros. Contractors, LLC		\$1.2000	\$92,896.80
Bell & Associates Construction, LLC		\$1.4000	\$108,379.60
Dement Construction Company, LLC		\$1.6000	\$123,862.40

		CONTRACT CNY906	
		UNIT PRICE	EXTENSION
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>140.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$400.0000	\$56,000.00
Bell & Associates Construction, LLC		\$606.1300	\$84,858.20
Dement Construction Company, LLC		\$350.0000	\$49,000.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>718.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$1,400.0000	\$1,005,200.00
Bell & Associates Construction, LLC		\$1,281.5900	\$920,181.62
Dement Construction Company, LLC		\$2,100.0000	\$1,507,800.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>2,380.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$12.8800	\$30,654.40
Bell & Associates Construction, LLC		\$11.7700	\$28,012.60
Dement Construction Company, LLC		\$10.9500	\$26,061.00
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>2,400.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$4.4500	\$10,680.00
Bell & Associates Construction, LLC		\$4.3800	\$10,512.00
Dement Construction Company, LLC		\$3.1300	\$7,512.00
<b>604-11.01 EXPANSION DEVICE (ABUTMENT 2)</b>			
	<b>30.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$4,500.0000	\$135,000.00
Bell & Associates Construction, LLC		\$6,685.7600	\$200,572.80
Dement Construction Company, LLC		\$6,000.0000	\$180,000.00
<b>606-03.03 STEEL PILES (12 INCH)</b>			
	<b>633.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$85.0000	\$53,805.00
Bell & Associates Construction, LLC		\$114.0000	\$72,162.00
Dement Construction Company, LLC		\$70.0000	\$44,310.00
<b>606-03.06 PILE TIPS (STEEL PILES, 12 INCH)</b>			
	<b>16.000 EACH</b>		
Jones Bros. Contractors, LLC		\$300.0000	\$4,800.00
Bell & Associates Construction, LLC		\$570.3100	\$9,124.96
Dement Construction Company, LLC		\$600.0000	\$9,600.00
<b>610-10.45 DECK DRAINS (GRATE INLET-TYPE 1)</b>			
	<b>24.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,200.0000	\$28,800.00
Bell & Associates Construction, LLC		\$2,673.3700	\$64,160.88
Dement Construction Company, LLC		\$2,000.0000	\$48,000.00

		CONTRACT CNY906	
		UNIT PRICE	EXTENSION
<b>620-05.01</b>	<b>CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>		
	<b>1,709.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$130.0000	\$222,170.00
	Bell & Associates Construction, LLC	\$113.4800	\$193,937.32
	Dement Construction Company, LLC	\$125.0000	\$213,625.00
<b>625-01.10</b>	<b>CAMERA INSPECTION - DRILLED SHAFT (DRY)</b>		
	<b>2.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$4,000.0000	\$8,000.00
	Bell & Associates Construction, LLC	\$10,028.2400	\$20,056.48
	Dement Construction Company, LLC	\$2,000.0000	\$4,000.00
<b>625-01.11</b>	<b>CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)</b>		
	<b>4.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$5,000.0000	\$20,000.00
	Bell & Associates Construction, LLC	\$10,028.2400	\$40,112.96
	Dement Construction Company, LLC	\$2,000.0000	\$8,000.00
<b>625-02.01</b>	<b>DRILLED SHAFT-SOIL (5'-0" DIA.)</b>		
	<b>138.000 V.F.</b>		
	Jones Bros. Contractors, LLC	\$1,500.0000	\$207,000.00
	Bell & Associates Construction, LLC	\$1,729.0900	\$238,614.42
	Dement Construction Company, LLC	\$2,000.0000	\$276,000.00
<b>625-02.13</b>	<b>DRILLED SHAFT-ROCK (5'-0"/4'-6" DIA.)</b>		
	<b>110.000 V.F.</b>		
	Jones Bros. Contractors, LLC	\$5,000.0000	\$550,000.00
	Bell & Associates Construction, LLC	\$2,330.0600	\$256,306.60
	Dement Construction Company, LLC	\$8,000.0000	\$880,000.00
<b>625-02.25</b>	<b>DRILLED SHAFT CASING-PERMANENT (5'-0" INSIDE DIAMETER)</b>		
	<b>314.000 V.F.</b>		
	Jones Bros. Contractors, LLC	\$2,000.0000	\$628,000.00
	Bell & Associates Construction, LLC	\$570.0800	\$179,005.12
	Dement Construction Company, LLC	\$1,000.0000	\$314,000.00
<b>625-02.40</b>	<b>DRILLED SHAFT (SH-SCC) CONCRETE</b>		
	<b>251.000 C.Y.</b>		
	Jones Bros. Contractors, LLC	\$550.0000	\$138,050.00
	Bell & Associates Construction, LLC	\$584.0800	\$146,604.08
	Dement Construction Company, LLC	\$1,000.0000	\$251,000.00
<b>625-02.44</b>	<b>DRILLED SHAFT REINFORCING STEEL</b>		
	<b>66,378.000 LB.</b>		
	Jones Bros. Contractors, LLC	\$5.0000	\$331,890.00
	Bell & Associates Construction, LLC	\$3.7800	\$250,908.84
	Dement Construction Company, LLC	\$2.0000	\$132,756.00

		UNIT PRICE	EXTENSION
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>115.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$5,750.00
Bell & Associates Construction, LLC		\$81.6400	\$9,388.60
Dement Construction Company, LLC		\$80.0000	\$9,200.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>46.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$1,380.00
Bell & Associates Construction, LLC		\$51.8400	\$2,384.64
Dement Construction Company, LLC		\$15.0000	\$690.00
<b>717-01.15 MOBILIZATION (WATER WORK)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$1,700,000.0000	\$1,700,000.00
Bell & Associates Construction, LLC		\$1,725,394.1900	\$1,725,394.19
Dement Construction Company, LLC		\$2,000,000.0000	\$2,000,000.00
<b>908-21.01 BEARINGS (ABUTMENT 2)</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25,000.0000	\$75,000.00
Bell & Associates Construction, LLC		\$35,084.1800	\$105,252.54
Dement Construction Company, LLC		\$30,000.0000	\$90,000.00



UTILITY CATEGORY	CONTRACT CNY906	
	UNIT PRICE	EXTENSION
<b>793-11.20 HANDHOLE 30INX48IN</b>		
	<b>2.000 EACH</b>	
Jones Bros. Contractors, LLC	\$5,500.0000	\$11,000.00
Bell & Associates Construction, LLC	\$5,168.1300	\$10,336.26
Dement Construction Company, LLC	\$6,100.0000	\$12,200.00
<b>793-13.07 4IN SCHEDULE 40 PVC</b>		
	<b>3,755.000 L.F.</b>	
Jones Bros. Contractors, LLC	\$6.0000	\$22,530.00
Bell & Associates Construction, LLC	\$6.4500	\$24,219.75
Dement Construction Company, LLC	\$6.7000	\$25,158.50
<b>793-13.12 1 DUCT FORMATION @ 36IN DEPTH</b>		
	<b>1,727.000 L.F.</b>	
Jones Bros. Contractors, LLC	\$16.0000	\$27,632.00
Bell & Associates Construction, LLC	\$17.1900	\$29,687.13
Dement Construction Company, LLC	\$29.8000	\$51,464.60
<b>793-13.17 2 DUCT FORMATION @ 36IN DEPTH</b>		
	<b>194.000 L.F.</b>	
Jones Bros. Contractors, LLC	\$42.5000	\$8,245.00
Bell & Associates Construction, LLC	\$45.6600	\$8,858.04
Dement Construction Company, LLC	\$36.6000	\$7,100.40
<b>793-14.09 BRIDGE CONDUIT HANGER SYSTEM</b>		
	<b>1.000 LS</b>	
Jones Bros. Contractors, LLC	\$250,000.0000	\$250,000.00
Bell & Associates Construction, LLC	\$221,337.5800	\$221,337.58
Dement Construction Company, LLC	\$215,000.0000	\$215,000.00
<b>793-14.19 4IN SCH 80 ORANGE FLEXPIPE</b>		
	<b>279.000 L.F.</b>	
Jones Bros. Contractors, LLC	\$4.6000	\$1,283.40
Bell & Associates Construction, LLC	\$4.9400	\$1,378.26
Dement Construction Company, LLC	\$5.5500	\$1,548.45
<b>793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE</b>		
	<b>279.000 L.F.</b>	
Jones Bros. Contractors, LLC	\$39.0000	\$10,881.00
Bell & Associates Construction, LLC	\$41.9000	\$11,690.10
Dement Construction Company, LLC	\$112.9000	\$31,499.10

**SUB-TOTAL ROADWAY**

Jones Bros. Contractors, LLC	\$7,610,877.19
Bell & Associates Construction, LLC	\$7,008,067.95
Dement Construction Company, LLC	\$7,638,131.25

**SUB-TOTAL BRIDGE**

Jones Bros. Contractors, LLC	\$9,962,600.90
Bell & Associates Construction, LLC	\$11,211,168.67
Dement Construction Company, LLC	\$12,442,044.73

**SUB-TOTAL UTILITY**

Jones Bros. Contractors, LLC	\$331,571.40
Bell & Associates Construction, LLC	\$307,507.12
Dement Construction Company, LLC	\$343,971.05

**TOTAL CONTRACT**

Jones Bros. Contractors, LLC	\$17,905,049.49
Bell & Associates Construction, LLC	\$18,526,743.74
Dement Construction Company, LLC	\$20,424,147.03

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

ANDERSON COUNTY (Contract No. CNY279 Call 003)

BR-STP/HIP-61(45),01004-3247-94

THE CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE ON S.R. 61 OVER BRUSHY CREEK (L.M. 3.98), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.463 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2026

DBE GOAL 9.00%

---

	TOTAL CONTRACT
Whaley Construction, LLC	\$8,219,307.14
Twin K Construction, Inc.	\$9,375,027.54
Southern Constructors, Inc.	\$10,898,763.00

		CONTRACT CNY279	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Whaley Construction, LLC	\$75,000.0000	\$75,000.00
	Twin K Construction, Inc.	\$115,000.0000	\$115,000.00
	Southern Constructors, Inc.	\$125,000.0000	\$125,000.00
109-10.01	TRAINEE		
	1,680.000 HOUR		
	Whaley Construction, LLC	\$0.8000	\$1,344.00
	Twin K Construction, Inc.	\$0.8000	\$1,344.00
	Southern Constructors, Inc.	\$0.8000	\$1,344.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Whaley Construction, LLC	\$185,000.0000	\$185,000.00
	Twin K Construction, Inc.	\$200,000.0000	\$200,000.00
	Southern Constructors, Inc.	\$125,000.0000	\$125,000.00
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (TRACTS 11 & 12, SEPTIC)		
	1.000 LS		
	Whaley Construction, LLC	\$25,000.0000	\$25,000.00
	Twin K Construction, Inc.	\$5,000.0000	\$5,000.00
	Southern Constructors, Inc.	\$2,000.0000	\$2,000.00
202-01.57	REMOVAL OF STRUCTURES & OBSTRUCTIONS (TRACT 15 CONC. DRIVEWAY)		
	1.000 LS		
	Whaley Construction, LLC	\$25,000.0000	\$25,000.00
	Twin K Construction, Inc.	\$10,000.0000	\$10,000.00
	Southern Constructors, Inc.	\$1,000.0000	\$1,000.00
202-06.01	REMOVAL OF BUILDINGS (TRACTS NO. 11 and 12)		
	1.000 LS		
	Whaley Construction, LLC	\$75,000.0000	\$75,000.00
	Twin K Construction, Inc.	\$55,000.0000	\$55,000.00
	Southern Constructors, Inc.	\$40,000.0000	\$40,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	6,819.000 C.Y.		
	Whaley Construction, LLC	\$21.2300	\$144,767.37
	Twin K Construction, Inc.	\$35.0000	\$238,665.00
	Southern Constructors, Inc.	\$46.0000	\$313,674.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	8,664.000 TON		
	Whaley Construction, LLC	\$40.0000	\$346,560.00
	Twin K Construction, Inc.	\$46.0000	\$398,544.00
	Southern Constructors, Inc.	\$56.0000	\$485,184.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
		<b>12,903.000 C.Y.</b>	
	Whaley Construction, LLC	\$30.0000	\$387,090.00
	Twin K Construction, Inc.	\$20.0000	\$258,060.00
	Southern Constructors, Inc.	\$48.0000	\$619,344.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
		<b>2,676.000 C.Y.</b>	
	Whaley Construction, LLC	\$15.0000	\$40,140.00
	Twin K Construction, Inc.	\$21.0000	\$56,196.00
	Southern Constructors, Inc.	\$30.0000	\$80,280.00
<b>203-06</b>	<b>WATER</b>		
		<b>129.000 M.G.</b>	
	Whaley Construction, LLC	\$110.0000	\$14,190.00
	Twin K Construction, Inc.	\$194.0000	\$25,026.00
	Southern Constructors, Inc.	\$300.0000	\$38,700.00
<b>203-50</b>	<b>CONSTRUCTION OF HAUL ROAD</b>		
		<b>1.000 LS</b>	
	Whaley Construction, LLC	\$120,000.0000	\$120,000.00
	Twin K Construction, Inc.	\$65,000.0000	\$65,000.00
	Southern Constructors, Inc.	\$250,000.0000	\$250,000.00
<b>204-08.01</b>	<b>BACKFILL MATERIAL (FLOWABLE FILL)</b>		
		<b>40.000 C.Y.</b>	
	Whaley Construction, LLC	\$650.0000	\$26,000.00
	Twin K Construction, Inc.	\$542.0300	\$21,681.20
	Southern Constructors, Inc.	\$1,000.0000	\$40,000.00
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
		<b>1.000 L.M.</b>	
	Whaley Construction, LLC	\$1,000.0000	\$1,000.00
	Twin K Construction, Inc.	\$4,500.0000	\$4,500.00
	Southern Constructors, Inc.	\$2,000.0000	\$2,000.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
		<b>130.000 C.Y.</b>	
	Whaley Construction, LLC	\$15.0000	\$1,950.00
	Twin K Construction, Inc.	\$15.0000	\$1,950.00
	Southern Constructors, Inc.	\$60.0000	\$7,800.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
		<b>2,572.000 L.F.</b>	
	Whaley Construction, LLC	\$5.5000	\$14,146.00
	Twin K Construction, Inc.	\$6.2500	\$16,075.00
	Southern Constructors, Inc.	\$10.0000	\$25,720.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
	<b>2,807.000 L.F.</b>		
	Whaley Construction, LLC	\$2.7500	\$7,719.25
	Twin K Construction, Inc.	\$3.5000	\$9,824.50
	Southern Constructors, Inc.	\$8.0000	\$22,456.00
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
	<b>42.000 EACH</b>		
	Whaley Construction, LLC	\$935.0000	\$39,270.00
	Twin K Construction, Inc.	\$1,119.7400	\$47,029.08
	Southern Constructors, Inc.	\$1,000.0000	\$42,000.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>35.000 EACH</b>		
	Whaley Construction, LLC	\$1,403.0000	\$49,105.00
	Twin K Construction, Inc.	\$1,679.6100	\$58,786.35
	Southern Constructors, Inc.	\$1,500.0000	\$52,500.00
<b>209-09.03</b>	<b>SEDIMENT FILTER BAG (15' X 15')</b>		
	<b>4.000 EACH</b>		
	Whaley Construction, LLC	\$935.0000	\$3,740.00
	Twin K Construction, Inc.	\$1,119.7400	\$4,478.96
	Southern Constructors, Inc.	\$1,500.0000	\$6,000.00
<b>209-10.01</b>	<b>TEMPORARY DEWATERING STRUCTURE</b>		
	<b>298.000 C.Y.</b>		
	Whaley Construction, LLC	\$100.0000	\$29,800.00
	Twin K Construction, Inc.	\$25.0000	\$7,450.00
	Southern Constructors, Inc.	\$250.0000	\$74,500.00
<b>209-65.04</b>	<b>TEMPORARY IN STREAM DIVERSION</b>		
	<b>367.000 L.F.</b>		
	Whaley Construction, LLC	\$195.0000	\$71,565.00
	Twin K Construction, Inc.	\$134.5500	\$49,379.85
	Southern Constructors, Inc.	\$600.0000	\$220,200.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>8,258.000 TON</b>		
	Whaley Construction, LLC	\$43.5000	\$359,223.00
	Twin K Construction, Inc.	\$50.0000	\$412,900.00
	Southern Constructors, Inc.	\$50.0000	\$412,900.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>134.000 TON</b>		
	Whaley Construction, LLC	\$48.0000	\$6,432.00
	Twin K Construction, Inc.	\$60.0000	\$8,040.00
	Southern Constructors, Inc.	\$100.0000	\$13,400.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>303-10.04 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>1,087.000 TON</b>		
Whaley Construction, LLC		\$48.0000	\$52,176.00
Twin K Construction, Inc.		\$60.0000	\$65,220.00
Southern Constructors, Inc.		\$100.0000	\$108,700.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>1,040.000 TON</b>		
Whaley Construction, LLC		\$134.0000	\$139,360.00
Twin K Construction, Inc.		\$149.9800	\$155,979.20
Southern Constructors, Inc.		\$150.0000	\$156,000.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>856.000 TON</b>		
Whaley Construction, LLC		\$168.0000	\$143,808.00
Twin K Construction, Inc.		\$188.0900	\$161,005.04
Southern Constructors, Inc.		\$175.0000	\$149,800.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>11.000 TON</b>		
Whaley Construction, LLC		\$1,435.0000	\$15,785.00
Twin K Construction, Inc.		\$1,604.3400	\$17,647.74
Southern Constructors, Inc.		\$1,350.0000	\$14,850.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>38.000 TON</b>		
Whaley Construction, LLC		\$70.0000	\$2,660.00
Twin K Construction, Inc.		\$78.6800	\$2,989.84
Southern Constructors, Inc.		\$65.0000	\$2,470.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>5.000 TON</b>		
Whaley Construction, LLC		\$1,188.0000	\$5,940.00
Twin K Construction, Inc.		\$1,327.7300	\$6,638.65
Southern Constructors, Inc.		\$1,100.0000	\$5,500.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>267.000 TON</b>		
Whaley Construction, LLC		\$203.0000	\$54,201.00
Twin K Construction, Inc.		\$227.4300	\$60,723.81
Southern Constructors, Inc.		\$210.0000	\$56,070.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>582.000 TON</b>		
Whaley Construction, LLC		\$200.0000	\$116,400.00
Twin K Construction, Inc.		\$222.5200	\$129,506.64
Southern Constructors, Inc.		\$205.0000	\$119,310.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>411-12.01</b>	<b>SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>		
	<b>1.400 L.M.</b>		
	Whaley Construction, LLC	\$4,950.0000	\$6,930.00
	Twin K Construction, Inc.	\$9,953.5600	\$13,934.98
	Southern Constructors, Inc.	\$2,000.0000	\$2,800.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>63.000 TON</b>		
	Whaley Construction, LLC	\$126.0000	\$7,938.00
	Twin K Construction, Inc.	\$150.1700	\$9,460.71
	Southern Constructors, Inc.	\$140.0000	\$8,820.00
<b>607-05.02</b>	<b>24" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>136.000 L.F.</b>		
	Whaley Construction, LLC	\$137.0000	\$18,632.00
	Twin K Construction, Inc.	\$183.1000	\$24,901.60
	Southern Constructors, Inc.	\$250.0000	\$34,000.00
<b>607-07.02</b>	<b>36" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>79.000 L.F.</b>		
	Whaley Construction, LLC	\$252.0000	\$19,908.00
	Twin K Construction, Inc.	\$430.7000	\$34,025.30
	Southern Constructors, Inc.	\$400.0000	\$31,600.00
<b>607-39.02</b>	<b>18" PIPE CULVERT (SIDE DRAIN)</b>		
	<b>421.000 L.F.</b>		
	Whaley Construction, LLC	\$100.0000	\$42,100.00
	Twin K Construction, Inc.	\$96.8000	\$40,752.80
	Southern Constructors, Inc.	\$200.0000	\$84,200.00
<b>607-39.03</b>	<b>24" PIPE CULVERT (SIDE DRAIN)</b>		
	<b>38.000 L.F.</b>		
	Whaley Construction, LLC	\$125.0000	\$4,750.00
	Twin K Construction, Inc.	\$161.8600	\$6,150.68
	Southern Constructors, Inc.	\$200.0000	\$7,600.00
<b>607-39.10</b>	<b>66" PIPE CULVERT (SIDE DRAIN)</b>		
	<b>47.000 L.F.</b>		
	Whaley Construction, LLC	\$750.0000	\$35,250.00
	Twin K Construction, Inc.	\$664.4500	\$31,229.15
	Southern Constructors, Inc.	\$1,000.0000	\$47,000.00
<b>611-07.01</b>	<b>CLASS A CONCRETE (PIPE ENDWALLS)</b>		
	<b>6.640 C.Y.</b>		
	Whaley Construction, LLC	\$2,250.0000	\$14,940.00
	Twin K Construction, Inc.	\$3,921.2400	\$26,037.03
	Southern Constructors, Inc.	\$1,500.0000	\$9,960.00



		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>611-07.02</b>	<b>STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>		
	<b>662.000 LB.</b>		
	Whaley Construction, LLC	\$6.0000	\$3,972.00
	Twin K Construction, Inc.	\$8.0000	\$5,296.00
	Southern Constructors, Inc.	\$2.5000	\$1,655.00
<b>611-07.31</b>	<b>18IN ENDWALL (SIDE DRAIN)</b>		
	<b>19.000 EACH</b>		
	Whaley Construction, LLC	\$5,500.0000	\$104,500.00
	Twin K Construction, Inc.	\$6,698.7000	\$127,275.30
	Southern Constructors, Inc.	\$4,500.0000	\$85,500.00
<b>611-07.57</b>	<b>24IN ENDWALL (CROSS DRAIN) 3:1</b>		
	<b>4.000 EACH</b>		
	Whaley Construction, LLC	\$4,500.0000	\$18,000.00
	Twin K Construction, Inc.	\$6,279.8000	\$25,119.20
	Southern Constructors, Inc.	\$3,500.0000	\$14,000.00
<b>611-07.58</b>	<b>24IN ENDWALL (CROSS DRAIN) 4:1</b>		
	<b>2.000 EACH</b>		
	Whaley Construction, LLC	\$4,500.0000	\$9,000.00
	Twin K Construction, Inc.	\$7,568.0000	\$15,136.00
	Southern Constructors, Inc.	\$4,000.0000	\$8,000.00
<b>611-07.63</b>	<b>36IN ENDWALL (CROSS DRAIN) 3:1</b>		
	<b>2.000 EACH</b>		
	Whaley Construction, LLC	\$7,800.0000	\$15,600.00
	Twin K Construction, Inc.	\$9,577.3700	\$19,154.74
	Southern Constructors, Inc.	\$7,500.0000	\$15,000.00
<b>621-03.02</b>	<b>18" TEMPORARY DRAINAGE PIPE</b>		
	<b>60.000 L.F.</b>		
	Whaley Construction, LLC	\$65.0000	\$3,900.00
	Twin K Construction, Inc.	\$39.2700	\$2,356.20
	Southern Constructors, Inc.	\$40.0000	\$2,400.00
<b>621-03.05</b>	<b>36" TEMPORARY DRAINAGE PIPE</b>		
	<b>615.000 L.F.</b>		
	Whaley Construction, LLC	\$75.0000	\$46,125.00
	Twin K Construction, Inc.	\$98.0000	\$60,270.00
	Southern Constructors, Inc.	\$65.0000	\$39,975.00
<b>701-02</b>	<b>CONCRETE DRIVEWAY</b>		
	<b>830.000 S.F.</b>		
	Whaley Construction, LLC	\$28.0000	\$23,240.00
	Twin K Construction, Inc.	\$28.6800	\$23,804.40
	Southern Constructors, Inc.	\$20.0000	\$16,600.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$2,200.0000	\$4,400.00
Twin K Construction, Inc.		\$2,212.8800	\$4,425.76
Southern Constructors, Inc.		\$2,000.0000	\$4,000.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>1,499.000 L.F.</b>		
Whaley Construction, LLC		\$27.5000	\$41,222.50
Twin K Construction, Inc.		\$39.3400	\$58,970.66
Southern Constructors, Inc.		\$35.0000	\$52,465.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>12.000 EACH</b>		
Whaley Construction, LLC		\$1,375.0000	\$16,500.00
Twin K Construction, Inc.		\$1,721.1300	\$20,653.56
Southern Constructors, Inc.		\$1,550.0000	\$18,600.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$3,850.0000	\$7,700.00
Twin K Construction, Inc.		\$4,733.1000	\$9,466.20
Southern Constructors, Inc.		\$4,200.0000	\$8,400.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>4.000 EACH</b>		
Whaley Construction, LLC		\$3,190.0000	\$12,760.00
Twin K Construction, Inc.		\$4,241.3500	\$16,965.40
Southern Constructors, Inc.		\$3,750.0000	\$15,000.00
<b>705-06.32 GR TERMINAL (GATING) (TYPE 21) MASH TL2</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$3,410.0000	\$6,820.00
Twin K Construction, Inc.		\$4,364.2900	\$8,728.58
Southern Constructors, Inc.		\$4,000.0000	\$8,000.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>285.000 L.F.</b>		
Whaley Construction, LLC		\$4.5000	\$1,282.50
Twin K Construction, Inc.		\$2.4600	\$701.10
Southern Constructors, Inc.		\$3.0000	\$855.00
<b>706-06.03 RADIUS RAIL</b>			
	<b>280.000 L.F.</b>		
Whaley Construction, LLC		\$43.0000	\$12,040.00
Twin K Construction, Inc.		\$47.3300	\$13,252.40
Southern Constructors, Inc.		\$45.0000	\$12,600.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>706-10.26</b>	<b>ROUNDED END ELEMENT</b>		
	<b>8.000 EACH</b>		
	Whaley Construction, LLC	\$220.0000	\$1,760.00
	Twin K Construction, Inc.	\$215.1400	\$1,721.12
	Southern Constructors, Inc.	\$250.0000	\$2,000.00
<b>708-02.01</b>	<b>MARKERS (CONCRETE R.O.W. POSTS)</b>		
	<b>37.000 EACH</b>		
	Whaley Construction, LLC	\$512.0000	\$18,944.00
	Twin K Construction, Inc.	\$689.1900	\$25,500.03
	Southern Constructors, Inc.	\$550.0000	\$20,350.00
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>207.000 TON</b>		
	Whaley Construction, LLC	\$50.0000	\$10,350.00
	Twin K Construction, Inc.	\$62.0000	\$12,834.00
	Southern Constructors, Inc.	\$110.0000	\$22,770.00
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>415.000 TON</b>		
	Whaley Construction, LLC	\$50.0000	\$20,750.00
	Twin K Construction, Inc.	\$62.0000	\$25,730.00
	Southern Constructors, Inc.	\$110.0000	\$45,650.00
<b>709-05.08</b>	<b>MACHINED RIP-RAP (CLASS B)</b>		
	<b>1,219.000 TON</b>		
	Whaley Construction, LLC	\$45.0000	\$54,855.00
	Twin K Construction, Inc.	\$62.0000	\$75,578.00
	Southern Constructors, Inc.	\$90.0000	\$109,710.00
<b>709-05.09</b>	<b>MACHINED RIP-RAP (CLASS C)</b>		
	<b>19.000 TON</b>		
	Whaley Construction, LLC	\$50.0000	\$950.00
	Twin K Construction, Inc.	\$50.0000	\$950.00
	Southern Constructors, Inc.	\$100.0000	\$1,900.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Whaley Construction, LLC	\$150,000.0000	\$150,000.00
	Twin K Construction, Inc.	\$80,000.0000	\$80,000.00
	Southern Constructors, Inc.	\$500,000.0000	\$500,000.00
<b>712-02.10</b>	<b>PORTABLE BARRIER RAIL (MASH TL-3)</b>		
	<b>630.000 L.F.</b>		
	Whaley Construction, LLC	\$180.0000	\$113,400.00
	Twin K Construction, Inc.	\$144.2600	\$90,883.80
	Southern Constructors, Inc.	\$65.0000	\$40,950.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>712-02.12</b>	<b>PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)</b>		
	<b>380.000 L.F.</b>		
	Whaley Construction, LLC	\$193.0000	\$73,340.00
	Twin K Construction, Inc.	\$200.9100	\$76,345.80
	Southern Constructors, Inc.	\$150.0000	\$57,000.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>12.000 EACH</b>		
	Whaley Construction, LLC	\$8,470.0000	\$101,640.00
	Twin K Construction, Inc.	\$11,986.4200	\$143,837.04
	Southern Constructors, Inc.	\$12,000.0000	\$144,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>50.000 EACH</b>		
	Whaley Construction, LLC	\$61.0000	\$3,050.00
	Twin K Construction, Inc.	\$43.0300	\$2,151.50
	Southern Constructors, Inc.	\$75.0000	\$3,750.00
<b>712-04.50</b>	<b>BARRIER RAIL DELINEATOR</b>		
	<b>51.000 EACH</b>		
	Whaley Construction, LLC	\$35.0000	\$1,785.00
	Twin K Construction, Inc.	\$20.2800	\$1,034.28
	Southern Constructors, Inc.	\$40.0000	\$2,040.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>274.000 S.F.</b>		
	Whaley Construction, LLC	\$27.0000	\$7,398.00
	Twin K Construction, Inc.	\$18.4400	\$5,052.56
	Southern Constructors, Inc.	\$30.0000	\$8,220.00
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>		
	<b>96.000 L.F.</b>		
	Whaley Construction, LLC	\$31.0000	\$2,976.00
	Twin K Construction, Inc.	\$36.8800	\$3,540.48
	Southern Constructors, Inc.	\$40.0000	\$3,840.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Whaley Construction, LLC	\$1,848.0000	\$3,696.00
	Twin K Construction, Inc.	\$1,536.7200	\$3,073.44
	Southern Constructors, Inc.	\$7,500.0000	\$15,000.00
<b>712-09.09</b>	<b>REMOVABLE PAVEMENT MARKING (4" line)</b>		
	<b>2,320.000 L.F.</b>		
	Whaley Construction, LLC	\$3.0000	\$6,960.00
	Twin K Construction, Inc.	\$3.2600	\$7,563.20
	Southern Constructors, Inc.	\$4.0000	\$9,280.00

		UNIT PRICE	EXTENSION
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>24.000 L.F.</b>		
Whaley Construction, LLC		\$10.5000	\$252.00
Twin K Construction, Inc.		\$9.8400	\$236.16
Southern Constructors, Inc.		\$12.0000	\$288.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$195.0000	\$195.00
Twin K Construction, Inc.		\$922.0300	\$922.03
Southern Constructors, Inc.		\$500.0000	\$500.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Whaley Construction, LLC		\$9,075.0000	\$36,300.00
Twin K Construction, Inc.		\$8,421.2300	\$33,684.92
Southern Constructors, Inc.		\$12,000.0000	\$48,000.00
<b>713-16.20 SIGNS (R1-1)</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$425.0000	\$850.00
Twin K Construction, Inc.		\$522.4800	\$1,044.96
Southern Constructors, Inc.		\$500.0000	\$1,000.00
<b>713-16.21 SIGNS (R5-2)</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$425.0000	\$850.00
Twin K Construction, Inc.		\$491.7500	\$983.50
Southern Constructors, Inc.		\$500.0000	\$1,000.00
<b>713-16.22 SIGNS (W1-7)</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$425.0000	\$425.00
Twin K Construction, Inc.		\$522.4800	\$522.48
Southern Constructors, Inc.		\$500.0000	\$500.00
<b>713-16.23 SIGNS (W2-7R)</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$425.0000	\$425.00
Twin K Construction, Inc.		\$522.4800	\$522.48
Southern Constructors, Inc.		\$500.0000	\$500.00
<b>713-16.24 SIGNS (W3-1)</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$425.0000	\$850.00
Twin K Construction, Inc.		\$522.4800	\$1,044.96
Southern Constructors, Inc.		\$500.0000	\$1,000.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>716-01.05</b>	<b>TEMPORARY RAISED PAVEMENT MARKER</b>		
	<b>860.000 EACH</b>		
	Whaley Construction, LLC	\$10.0000	\$8,600.00
	Twin K Construction, Inc.	\$11.0600	\$9,511.60
	Southern Constructors, Inc.	\$12.0000	\$10,320.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>35.000 EACH</b>		
	Whaley Construction, LLC	\$100.0000	\$3,500.00
	Twin K Construction, Inc.	\$110.6400	\$3,872.40
	Southern Constructors, Inc.	\$85.0000	\$2,975.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>35.000 EACH</b>		
	Whaley Construction, LLC	\$22.0000	\$770.00
	Twin K Construction, Inc.	\$24.5900	\$860.65
	Southern Constructors, Inc.	\$50.0000	\$1,750.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>38.000 L.F.</b>		
	Whaley Construction, LLC	\$20.0000	\$760.00
	Twin K Construction, Inc.	\$22.1300	\$840.94
	Southern Constructors, Inc.	\$22.0000	\$836.00
<b>716-05.01</b>	<b>PAINTED PAVEMENT MARKING (4" LINE)</b>		
	<b>5.900 L.M.</b>		
	Whaley Construction, LLC	\$990.0000	\$5,841.00
	Twin K Construction, Inc.	\$1,106.4400	\$6,528.00
	Southern Constructors, Inc.	\$1,600.0000	\$9,440.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>3.000 L.M.</b>		
	Whaley Construction, LLC	\$6,738.0000	\$20,214.00
	Twin K Construction, Inc.	\$7,529.9300	\$22,589.79
	Southern Constructors, Inc.	\$10,000.0000	\$30,000.00
<b>716-13.02</b>	<b>SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>		
	<b>0.600 L.M.</b>		
	Whaley Construction, LLC	\$3,795.0000	\$2,277.00
	Twin K Construction, Inc.	\$4,241.3500	\$2,544.81
	Southern Constructors, Inc.	\$10,000.0000	\$6,000.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Whaley Construction, LLC	\$400,000.0000	\$400,000.00
	Twin K Construction, Inc.	\$800,000.0000	\$800,000.00
	Southern Constructors, Inc.	\$950,000.0000	\$950,000.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>740-07.04</b>	<b>GEOGRID REINFORCEMENT TYPE 2</b>		
	<b>160.000 S.Y.</b>		
	Whaley Construction, LLC	\$10.7500	\$1,720.00
	Twin K Construction, Inc.	\$8.6100	\$1,377.60
	Southern Constructors, Inc.	\$15.0000	\$2,400.00
<b>740-10.03</b>	<b>GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>		
	<b>1,572.000 S.Y.</b>		
	Whaley Construction, LLC	\$4.0000	\$6,288.00
	Twin K Construction, Inc.	\$5.8900	\$9,259.08
	Southern Constructors, Inc.	\$10.0000	\$15,720.00
<b>740-10.04</b>	<b>GEOTEXTILE (TYPE IV)(STABILIZATION)</b>		
	<b>322.000 S.Y.</b>		
	Whaley Construction, LLC	\$10.0000	\$3,220.00
	Twin K Construction, Inc.	\$7.9700	\$2,566.34
	Southern Constructors, Inc.	\$10.0000	\$3,220.00
<b>740-11.03</b>	<b>TEMPORARY SEDIMENT TUBE 18IN</b>		
	<b>7,154.000 L.F.</b>		
	Whaley Construction, LLC	\$5.6700	\$40,563.18
	Twin K Construction, Inc.	\$6.3300	\$45,284.82
	Southern Constructors, Inc.	\$7.0000	\$50,078.00
<b>801-01</b>	<b>SEEDING (WITH MULCH)</b>		
	<b>2.000 UNIT</b>		
	Whaley Construction, LLC	\$495.0000	\$990.00
	Twin K Construction, Inc.	\$553.2200	\$1,106.44
	Southern Constructors, Inc.	\$500.0000	\$1,000.00
<b>801-01.07</b>	<b>TEMPORARY SEEDING (WITH MULCH)</b>		
	<b>218.000 UNIT</b>		
	Whaley Construction, LLC	\$56.3800	\$12,290.84
	Twin K Construction, Inc.	\$63.0100	\$13,736.18
	Southern Constructors, Inc.	\$55.0000	\$11,990.00
<b>801-01.38</b>	<b>NATVE SEED MX FINAL STABLIZATN OF SLOPES</b>		
	<b>23.000 UNIT</b>		
	Whaley Construction, LLC	\$1,110.0000	\$25,530.00
	Twin K Construction, Inc.	\$122.9400	\$2,827.62
	Southern Constructors, Inc.	\$200.0000	\$4,600.00
<b>801-02</b>	<b>SEEDING (WITHOUT MULCH)</b>		
	<b>49.000 UNIT</b>		
	Whaley Construction, LLC	\$45.5000	\$2,229.50
	Twin K Construction, Inc.	\$50.7100	\$2,484.79
	Southern Constructors, Inc.	\$50.0000	\$2,450.00

UNIT PRICE EXTENSION

**801-03 WATER (SEEDING & SODDING)****43.000 M.G.**

Whaley Construction, LLC	\$110.0000	\$4,730.00
Twin K Construction, Inc.	\$122.9400	\$5,286.42
Southern Constructors, Inc.	\$300.0000	\$12,900.00

**805-12.02 EROSION CONTROL BLANKET (TYPE II)****6,233.000 S.Y.**

Whaley Construction, LLC	\$2.0000	\$12,466.00
Twin K Construction, Inc.	\$2.2000	\$13,712.60
Southern Constructors, Inc.	\$2.5000	\$15,582.50



		CONTRACT CNY279	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-01.02 REMOVAL OF ASBESTOS</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$35,000.0000	\$35,000.00
Twin K Construction, Inc.		\$25,000.0000	\$25,000.00
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
<b>202-04.01 REMOVAL OF STRUCTURES (EXISTING BR. ID. 01SR0610003)</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$250,000.0000	\$250,000.00
Twin K Construction, Inc.		\$225,000.0000	\$225,000.00
Southern Constructors, Inc.		\$350,000.0000	\$350,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>165.000 C.Y.</b>		
Whaley Construction, LLC		\$35.0000	\$5,775.00
Twin K Construction, Inc.		\$31.6700	\$5,225.55
Southern Constructors, Inc.		\$75.0000	\$12,375.00
<b>204-03.01 WET EXCAVATION (BRIDGES)</b>			
	<b>241.000 C.Y.</b>		
Whaley Construction, LLC		\$75.0000	\$18,075.00
Twin K Construction, Inc.		\$61.4400	\$14,807.04
Southern Constructors, Inc.		\$100.0000	\$24,100.00
<b>204-04.01 ROCK EXCAVATION (BRIDGES)</b>			
	<b>90.000 C.Y.</b>		
Whaley Construction, LLC		\$225.0000	\$20,250.00
Twin K Construction, Inc.		\$97.2000	\$8,748.00
Southern Constructors, Inc.		\$200.0000	\$18,000.00
<b>204-10.01 FOUNDATION PREPARATION(PIER NO. 1 ,STA. 13+83.67)</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$85,000.0000	\$85,000.00
Twin K Construction, Inc.		\$292,178.2800	\$292,178.28
Southern Constructors, Inc.		\$100,000.0000	\$100,000.00
<b>204-10.02 FOUNDATION PREPARATION(PIER NO. 2, STA. 14+54.33)</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$85,000.0000	\$85,000.00
Twin K Construction, Inc.		\$263,412.6900	\$263,412.69
Southern Constructors, Inc.		\$100,000.0000	\$100,000.00
<b>204-14 CORE DRILLING FOR PILES(ROCK)</b>			
	<b>189.000 L.F.</b>		
Whaley Construction, LLC		\$463.0000	\$87,507.00
Twin K Construction, Inc.		\$1,139.4600	\$215,357.94
Southern Constructors, Inc.		\$650.0000	\$122,850.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>204-15</b>	<b>CORE DRILLING FOR PILES(SOIL)</b>		
	<b>81.000 L.F.</b>		
	Whaley Construction, LLC	\$403.0000	\$32,643.00
	Twin K Construction, Inc.	\$120.3700	\$9,749.97
	Southern Constructors, Inc.	\$750.0000	\$60,750.00
<b>303-01.02</b>	<b>GRANULAR BACKFILL (BRIDGES)</b>		
	<b>54.000 TON</b>		
	Whaley Construction, LLC	\$48.0000	\$2,592.00
	Twin K Construction, Inc.	\$61.0000	\$3,294.00
	Southern Constructors, Inc.	\$80.0000	\$4,320.00
<b>604-02.03</b>	<b>EPOXY COATED REINFORCING STEEL</b>		
	<b>89,156.000 LB.</b>		
	Whaley Construction, LLC	\$2.5000	\$222,890.00
	Twin K Construction, Inc.	\$2.2700	\$202,384.12
	Southern Constructors, Inc.	\$2.5000	\$222,890.00
<b>604-03.01</b>	<b>CLASS A CONCRETE (BRIDGES)</b>		
	<b>350.000 C.Y.</b>		
	Whaley Construction, LLC	\$1,795.0000	\$628,250.00
	Twin K Construction, Inc.	\$1,786.8300	\$625,390.50
	Southern Constructors, Inc.	\$1,300.0000	\$455,000.00
<b>604-03.02</b>	<b>STEEL BAR REINFORCEMENT (BRIDGES)</b>		
	<b>61,432.000 LB.</b>		
	Whaley Construction, LLC	\$2.5000	\$153,580.00
	Twin K Construction, Inc.	\$1.7800	\$109,348.96
	Southern Constructors, Inc.	\$2.0000	\$122,864.00
<b>604-03.04</b>	<b>PAVEMENT @ BRIDGE ENDS</b>		
	<b>204.000 S.Y.</b>		
	Whaley Construction, LLC	\$657.0000	\$134,028.00
	Twin K Construction, Inc.	\$423.5300	\$86,400.12
	Southern Constructors, Inc.	\$700.0000	\$142,800.00
<b>604-03.09</b>	<b>CLASS D CONCRETE (BRIDGE DECK)</b>		
	<b>219.000 C.Y.</b>		
	Whaley Construction, LLC	\$1,750.0000	\$383,250.00
	Twin K Construction, Inc.	\$2,087.7400	\$457,215.06
	Southern Constructors, Inc.	\$1,900.0000	\$416,100.00
<b>604-04.01</b>	<b>APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>		
	<b>1,052.000 S.Y.</b>		
	Whaley Construction, LLC	\$12.5000	\$13,150.00
	Twin K Construction, Inc.	\$14.4300	\$15,180.36
	Southern Constructors, Inc.	\$20.0000	\$21,040.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>954.000 S.Y.</b>		
Whaley Construction, LLC		\$8.7500	\$8,347.50
Twin K Construction, Inc.		\$10.4300	\$9,950.22
Southern Constructors, Inc.		\$10.0000	\$9,540.00
<b>606-03.03 STEEL PILES (12 INCH)</b>			
	<b>486.000 L.F.</b>		
Whaley Construction, LLC		\$211.0000	\$102,546.00
Twin K Construction, Inc.		\$178.7200	\$86,857.92
Southern Constructors, Inc.		\$200.0000	\$97,200.00
<b>606-17.03 STEEL PIPE PILES (12-INCH)</b>			
	<b>440.000 L.F.</b>		
Whaley Construction, LLC		\$246.0000	\$108,240.00
Twin K Construction, Inc.		\$207.8400	\$91,449.60
Southern Constructors, Inc.		\$700.0000	\$308,000.00
<b>615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III)</b>			
	<b>1,063.000 L.F.</b>		
Whaley Construction, LLC		\$378.0000	\$401,814.00
Twin K Construction, Inc.		\$471.2000	\$500,885.60
Southern Constructors, Inc.		\$575.0000	\$611,225.00
<b>617-02 BRIDGE DECK CRACK SEALING</b>			
	<b>185.000 L.F.</b>		
Whaley Construction, LLC		\$35.0000	\$6,475.00
Twin K Construction, Inc.		\$11.2000	\$2,072.00
Southern Constructors, Inc.		\$60.0000	\$11,100.00
<b>617-05 SEALANT (HMWM)</b>			
	<b>1.000 GAL.</b>		
Whaley Construction, LLC		\$3,500.0000	\$3,500.00
Twin K Construction, Inc.		\$1,317.3400	\$1,317.34
Southern Constructors, Inc.		\$750.0000	\$750.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>427.000 L.F.</b>		
Whaley Construction, LLC		\$204.0000	\$87,108.00
Twin K Construction, Inc.		\$183.1100	\$78,187.97
Southern Constructors, Inc.		\$250.0000	\$106,750.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>136.000 L.F.</b>		
Whaley Construction, LLC		\$45.0000	\$6,120.00
Twin K Construction, Inc.		\$55.0000	\$7,480.00
Southern Constructors, Inc.		\$60.0000	\$8,160.00

UNIT PRICE EXTENSION

**710-09.02 6" PIPE UNDERDRAIN****30.000 L.F.**

Whaley Construction, LLC  
Twin K Construction, Inc.  
Southern Constructors, Inc.

\$45.0000	\$1,350.00
\$25.0000	\$750.00
\$60.0000	\$1,800.00

		CONTRACT CNY279	
UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>793-01.41 ANCHOR 1IN</b>			
	<b>12.000 EACH</b>		
Whaley Construction, LLC		\$1,458.0000	\$17,496.00
Twin K Construction, Inc.		\$1,628.9200	\$19,547.04
Southern Constructors, Inc.		\$1,750.0000	\$21,000.00
<b>793-11.58 REMOVE HANDHOLE</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$1,293.0000	\$2,586.00
Twin K Construction, Inc.		\$1,444.5200	\$2,889.04
Southern Constructors, Inc.		\$1,500.0000	\$3,000.00
<b>793-98.04 REMOVE POLES ALL SIZES</b>			
	<b>18.000 EACH</b>		
Whaley Construction, LLC		\$605.0000	\$10,890.00
Twin K Construction, Inc.		\$676.1600	\$12,170.88
Southern Constructors, Inc.		\$750.0000	\$13,500.00
<b>795-01.03 6IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>129.000 L.F.</b>		
Whaley Construction, LLC		\$123.0000	\$15,867.00
Twin K Construction, Inc.		\$113.1000	\$14,589.90
Southern Constructors, Inc.		\$115.0000	\$14,835.00
<b>795-01.04 6IN DIP SLIP JOINT WATER LINE</b>			
	<b>109.000 L.F.</b>		
Whaley Construction, LLC		\$105.0000	\$11,445.00
Twin K Construction, Inc.		\$90.9700	\$9,915.73
Southern Constructors, Inc.		\$90.0000	\$9,810.00
<b>795-01.05 8IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>101.000 L.F.</b>		
Whaley Construction, LLC		\$150.0000	\$15,150.00
Twin K Construction, Inc.		\$152.4400	\$15,396.44
Southern Constructors, Inc.		\$150.0000	\$15,150.00
<b>795-03.05 6IN PVC WATER LINE</b>			
	<b>1,014.000 L.F.</b>		
Whaley Construction, LLC		\$71.0000	\$71,994.00
Twin K Construction, Inc.		\$88.5200	\$89,759.28
Southern Constructors, Inc.		\$90.0000	\$91,260.00
<b>795-03.06 8IN PVC WATER LINE</b>			
	<b>109.000 L.F.</b>		
Whaley Construction, LLC		\$80.0000	\$8,720.00
Twin K Construction, Inc.		\$103.2700	\$11,256.43
Southern Constructors, Inc.		\$110.0000	\$11,990.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>795-03.07 10IN PVC WATER LINE</b>			
	<b>263.000 L.F.</b>		
Whaley Construction, LLC		\$110.0000	\$28,930.00
Twin K Construction, Inc.		\$134.0000	\$35,242.00
Southern Constructors, Inc.		\$130.0000	\$34,190.00
<b>795-03.08 12IN PVC WATER LINE</b>			
	<b>1,272.000 L.F.</b>		
Whaley Construction, LLC		\$140.0000	\$178,080.00
Twin K Construction, Inc.		\$199.1600	\$253,331.52
Southern Constructors, Inc.		\$175.0000	\$222,600.00
<b>795-05.14 HDD __IN HDPE CASING PIPE-UNCON</b>			
	<b>333.000 L.F.</b>		
Whaley Construction, LLC		\$37.0000	\$12,321.00
Twin K Construction, Inc.		\$83.6000	\$27,838.80
Southern Constructors, Inc.		\$90.0000	\$29,970.00
<b>795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON.</b>			
	<b>40.000 L.F.</b>		
Whaley Construction, LLC		\$838.0000	\$33,520.00
Twin K Construction, Inc.		\$443.8000	\$17,752.00
Southern Constructors, Inc.		\$500.0000	\$20,000.00
<b>795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON.</b>			
	<b>46.000 L.F.</b>		
Whaley Construction, LLC		\$776.0000	\$35,696.00
Twin K Construction, Inc.		\$526.1700	\$24,203.82
Southern Constructors, Inc.		\$550.0000	\$25,300.00
<b>795-05.90 HDD 6IN HDPE CARRIER PIPE-UNCON</b>			
	<b>200.000 L.F.</b>		
Whaley Construction, LLC		\$308.0000	\$61,600.00
Twin K Construction, Inc.		\$103.2700	\$20,654.00
Southern Constructors, Inc.		\$125.0000	\$25,000.00
<b>795-06.04 CONNECT TO 6IN WATER LINE</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$5,983.0000	\$5,983.00
Twin K Construction, Inc.		\$4,878.1700	\$4,878.17
Southern Constructors, Inc.		\$5,000.0000	\$5,000.00
<b>795-06.05 CONNECT TO 8IN WATER LINE</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$7,232.0000	\$7,232.00
Twin K Construction, Inc.		\$5,688.3200	\$5,688.32
Southern Constructors, Inc.		\$6,000.0000	\$6,000.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>795-06.06 CONNECT TO 10IN WATER LINE</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$8,797.0000	\$8,797.00
Twin K Construction, Inc.		\$6,776.3200	\$6,776.32
Southern Constructors, Inc.		\$6,500.0000	\$6,500.00
<b>795-06.07 CONNECT TO 12IN WATER LINE</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$11,338.0000	\$11,338.00
Twin K Construction, Inc.		\$7,633.2000	\$7,633.20
Southern Constructors, Inc.		\$7,000.0000	\$7,000.00
<b>795-06.30 CUT/CAP EXISTING LINES (ALL SIZES)</b>			
	<b>4.000 EACH</b>		
Whaley Construction, LLC		\$3,019.0000	\$12,076.00
Twin K Construction, Inc.		\$1,399.0300	\$5,596.12
Southern Constructors, Inc.		\$1,750.0000	\$7,000.00
<b>795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$10,924.0000	\$10,924.00
Twin K Construction, Inc.		\$8,643.7500	\$8,643.75
Southern Constructors, Inc.		\$8,500.0000	\$8,500.00
<b>795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$13,560.0000	\$13,560.00
Twin K Construction, Inc.		\$12,190.5000	\$12,190.50
Southern Constructors, Inc.		\$12,000.0000	\$12,000.00
<b>795-07.10 10IN X 10IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$18,322.0000	\$18,322.00
Twin K Construction, Inc.		\$15,954.8500	\$15,954.85
Southern Constructors, Inc.		\$16,000.0000	\$16,000.00
<b>795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$24,841.0000	\$24,841.00
Twin K Construction, Inc.		\$21,398.5200	\$21,398.52
Southern Constructors, Inc.		\$22,000.0000	\$22,000.00
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$3,242.0000	\$6,484.00
Twin K Construction, Inc.		\$4,374.1200	\$8,748.24
Southern Constructors, Inc.		\$5,000.0000	\$10,000.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>795-08.06 10IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$7,105.0000	\$7,105.00
Twin K Construction, Inc.		\$9,085.0900	\$9,085.09
Southern Constructors, Inc.		\$7,500.0000	\$7,500.00
<b>795-08.09 12IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$9,065.0000	\$9,065.00
Twin K Construction, Inc.		\$10,881.2100	\$10,881.21
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
<b>795-09.14 3/4IN HDPE SERVICE PIPE</b>			
	<b>985.000 L.F.</b>		
Whaley Construction, LLC		\$23.0000	\$22,655.00
Twin K Construction, Inc.		\$50.4000	\$49,644.00
Southern Constructors, Inc.		\$50.0000	\$49,250.00
<b>795-11.01 BLOW-OFF ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Whaley Construction, LLC		\$13,698.0000	\$41,094.00
Twin K Construction, Inc.		\$11,088.9700	\$33,266.91
Southern Constructors, Inc.		\$12,000.0000	\$36,000.00
<b>795-11.12 RETIRE IN PLACE EXISTING WATER MAIN</b>			
	<b>3,325.000 L.F.</b>		
Whaley Construction, LLC		\$4.0000	\$13,300.00
Twin K Construction, Inc.		\$1.2300	\$4,089.75
Southern Constructors, Inc.		\$1.5000	\$4,987.50
<b>795-12.02 REMOVAL OF EXISTING LINE</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$14,658.0000	\$14,658.00
Twin K Construction, Inc.		\$6,146.8800	\$6,146.88
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
<b>795-12.03 PIPE GROUTING</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$12,449.0000	\$12,449.00
Twin K Construction, Inc.		\$6,146.8800	\$6,146.88
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
<b>795-13.01 DI FITTINGS</b>			
	<b>1,000.000 LB.</b>		
Whaley Construction, LLC		\$13.5000	\$13,500.00
Twin K Construction, Inc.		\$17.2100	\$17,210.00
Southern Constructors, Inc.		\$17.5000	\$17,500.00



		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>795-14.08 RESTORE ASPHALT</b>			
	<b>100.000 S.Y.</b>		
Whaley Construction, LLC		\$171.0000	\$17,100.00
Twin K Construction, Inc.		\$172.1100	\$17,211.00
Southern Constructors, Inc.		\$160.0000	\$16,000.00
<b>795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>72.000 L.F.</b>		
Whaley Construction, LLC		\$275.0000	\$19,800.00
Twin K Construction, Inc.		\$344.2300	\$24,784.56
Southern Constructors, Inc.		\$350.0000	\$25,200.00
<b>795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>55.000 L.F.</b>		
Whaley Construction, LLC		\$453.0000	\$24,915.00
Twin K Construction, Inc.		\$438.8900	\$24,138.95
Southern Constructors, Inc.		\$450.0000	\$24,750.00
<b>795-16.16 RELOCATE/RECONNECT 3/4IN WATER METER ASSEMBLY</b>			
	<b>12.000 EACH</b>		
Whaley Construction, LLC		\$1,591.0000	\$19,092.00
Twin K Construction, Inc.		\$1,862.5100	\$22,350.12
Southern Constructors, Inc.		\$2,000.0000	\$24,000.00
<b>795-16.25 RELOCATE/RECONNECT 6IN WATER METER ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$8,536.0000	\$8,536.00
Twin K Construction, Inc.		\$3,969.6600	\$3,969.66
Southern Constructors, Inc.		\$4,000.0000	\$4,000.00
<b>795-16.27 RELOCATE/RECONNECT 10IN WATER METER ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$8,536.0000	\$8,536.00
Twin K Construction, Inc.		\$7,990.9500	\$7,990.95
Southern Constructors, Inc.		\$8,000.0000	\$8,000.00
<b>795-30.09 1-1/2IN HDPE CASING OPEN CUT</b>			
	<b>350.000 L.F.</b>		
Whaley Construction, LLC		\$33.0000	\$11,550.00
Twin K Construction, Inc.		\$79.9100	\$27,968.50
Southern Constructors, Inc.		\$80.0000	\$28,000.00
<b>797-02.04 2IN HDPE FORCE MAIN</b>			
	<b>440.000 L.F.</b>		
Whaley Construction, LLC		\$35.5000	\$15,620.00
Twin K Construction, Inc.		\$84.8300	\$37,325.20
Southern Constructors, Inc.		\$90.0000	\$39,600.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>797-03.06 4IN PVC FORCE MAIN</b>			
	<b>1,880.000 L.F.</b>		
Whaley Construction, LLC		\$57.5000	\$108,100.00
Twin K Construction, Inc.		\$94.6600	\$177,960.80
Southern Constructors, Inc.		\$85.0000	\$159,800.00
<b>797-06.03 HDD 6IN HDPE CARRIER PIPE-UNCON</b>			
	<b>61.000 L.F.</b>		
Whaley Construction, LLC		\$102.0000	\$6,222.00
Twin K Construction, Inc.		\$79.9100	\$4,874.51
Southern Constructors, Inc.		\$80.0000	\$4,880.00
<b>797-06.61 BORE/JACK 10IN STEEL CASING PIPE-UNCON.</b>			
	<b>40.000 L.F.</b>		
Whaley Construction, LLC		\$700.0000	\$28,000.00
Twin K Construction, Inc.		\$311.0300	\$12,441.20
Southern Constructors, Inc.		\$400.0000	\$16,000.00
<b>797-06.88 OPEN CUT 10IN STEEL CASING PIPE</b>			
	<b>10.000 L.F.</b>		
Whaley Construction, LLC		\$506.0000	\$5,060.00
Twin K Construction, Inc.		\$158.5900	\$1,585.90
Southern Constructors, Inc.		\$350.0000	\$3,500.00
<b>797-08.01 DI FITTINGS</b>			
	<b>400.000 LB.</b>		
Whaley Construction, LLC		\$22.0000	\$8,800.00
Twin K Construction, Inc.		\$25.8200	\$10,328.00
Southern Constructors, Inc.		\$30.0000	\$12,000.00
<b>797-08.60 2IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$2,227.0000	\$2,227.00
Twin K Construction, Inc.		\$2,816.5000	\$2,816.50
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00
<b>797-09.06 4IN PLUG VALVE ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Whaley Construction, LLC		\$5,740.0000	\$22,960.00
Twin K Construction, Inc.		\$6,921.3900	\$27,685.56
Southern Constructors, Inc.		\$6,500.0000	\$26,000.00
<b>797-09.41 CUT AND CAP 2IN FORCE MAIN</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$720.0000	\$720.00
Twin K Construction, Inc.		\$1,237.9800	\$1,237.98
Southern Constructors, Inc.		\$1,500.0000	\$1,500.00

		CONTRACT CNY279	
		UNIT PRICE	EXTENSION
<b>797-09.43 CUT AND CAP 4IN FORCE MAIN</b>			
	<b>4.000 EACH</b>		
Whaley Construction, LLC		\$1,629.0000	\$6,516.00
Twin K Construction, Inc.		\$1,263.8000	\$5,055.20
Southern Constructors, Inc.		\$1,750.0000	\$7,000.00
<b>797-10.14 CONNECT TO 2IN FORCE MAIN</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$2,490.0000	\$2,490.00
Twin K Construction, Inc.		\$2,593.9800	\$2,593.98
Southern Constructors, Inc.		\$2,750.0000	\$2,750.00
<b>797-10.16 CONNECT TO 4IN FORCE MAIN</b>			
	<b>5.000 EACH</b>		
Whaley Construction, LLC		\$3,099.0000	\$15,495.00
Twin K Construction, Inc.		\$3,145.9700	\$15,729.85
Southern Constructors, Inc.		\$3,000.0000	\$15,000.00
<b>797-11.30 RETIREIN PLACE EXISTING SEWER &lt;8IN</b>			
	<b>2,350.000 L.F.</b>		
Whaley Construction, LLC		\$3.8500	\$9,047.50
Twin K Construction, Inc.		\$1.2300	\$2,890.50
Southern Constructors, Inc.		\$1.5000	\$3,525.00
<b>797-11.40 RESTORE ASPHALT</b>			
	<b>20.000 S.Y.</b>		
Whaley Construction, LLC		\$170.0000	\$3,400.00
Twin K Construction, Inc.		\$179.4900	\$3,589.80
Southern Constructors, Inc.		\$160.0000	\$3,200.00
<b>797-12.12 6IN HDPE CASING OPEN CUT</b>			
	<b>64.000 L.F.</b>		
Whaley Construction, LLC		\$220.0000	\$14,080.00
Twin K Construction, Inc.		\$116.7900	\$7,474.56
Southern Constructors, Inc.		\$115.0000	\$7,360.00

**SUB-TOTAL ROADWAY**

Whaley Construction, LLC	\$4,220,872.14
Twin K Construction, Inc.	\$4,806,855.43
Southern Constructors, Inc.	\$6,313,241.50

**SUB-TOTAL BRIDGE**

Whaley Construction, LLC	\$2,882,490.50
Twin K Construction, Inc.	\$3,337,643.24
Southern Constructors, Inc.	\$3,367,614.00

**SUB-TOTAL UTILITY**

Whaley Construction, LLC	\$1,115,944.50
Twin K Construction, Inc.	\$1,230,528.87
Southern Constructors, Inc.	\$1,217,907.50

**TOTAL CONTRACT**

Whaley Construction, LLC	\$8,219,307.14
Twin K Construction, Inc.	\$9,375,027.54
Southern Constructors, Inc.	\$10,898,763.00

**STATE OF TENNESSEE**  
**DEPARTMENT OF TRANSPORTATION**  
**SUMMARY OF BIDS**  
**LETTING OF DECEMBER 06, 2024**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNY265 Call 004)

R1BVAR-M3-052

THE RANDOM ON-CALL CONCRETE PAVEMENT REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2026

---

	TOTAL CONTRACT
Bluegrass Contracting Corporation	\$1,987,850.00
Vulcan Construction Materials, LLC	\$2,043,300.00
PRI of East Tennessee Inc.	\$2,323,350.00

		CONTRACT CNY265	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
502-02	HOLES		
	5.000 EACH		
	Bluegrass Contracting Corporation	\$500.0000	\$2,500.00
	Vulcan Construction Materials, LLC	\$1.0000	\$5.00
	PRI of East Tennessee Inc.	\$100.0000	\$500.00
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY		
	1,750.000 C.Y.		
	Bluegrass Contracting Corporation	\$875.0000	\$1,531,250.00
	Vulcan Construction Materials, LLC	\$900.0000	\$1,575,000.00
	PRI of East Tennessee Inc.	\$1,040.0000	\$1,820,000.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY		
	50.000 S.Y.		
	Bluegrass Contracting Corporation	\$130.0000	\$6,500.00
	Vulcan Construction Materials, LLC	\$90.0000	\$4,500.00
	PRI of East Tennessee Inc.	\$270.0000	\$13,500.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)		
	7,500.000 L.F.		
	Bluegrass Contracting Corporation	\$20.0000	\$150,000.00
	Vulcan Construction Materials, LLC	\$20.0000	\$150,000.00
	PRI of East Tennessee Inc.	\$18.0000	\$135,000.00
502-04.02	LOAD TRANSFER DOWELS		
	3,000.000 EACH		
	Bluegrass Contracting Corporation	\$24.5000	\$73,500.00
	Vulcan Construction Materials, LLC	\$22.0000	\$66,000.00
	PRI of East Tennessee Inc.	\$25.0000	\$75,000.00
502-04.03	TRANSVERSE TIE-BARS		
	600.000 EACH		
	Bluegrass Contracting Corporation	\$18.0000	\$10,800.00
	Vulcan Construction Materials, LLC	\$17.2500	\$10,350.00
	PRI of East Tennessee Inc.	\$19.0000	\$11,400.00
502-08	PRE-ROLLING		
	50.000 S.Y.		
	Bluegrass Contracting Corporation	\$1.0000	\$50.00
	Vulcan Construction Materials, LLC	\$1.0000	\$50.00
	PRI of East Tennessee Inc.	\$10.0000	\$500.00
502-08.02	RESEALING JOINTS (SILICONE SEALANT)		
	1,300.000 L.F.		
	Bluegrass Contracting Corporation	\$6.0000	\$7,800.00
	Vulcan Construction Materials, LLC	\$6.0000	\$7,800.00
	PRI of East Tennessee Inc.	\$6.0000	\$7,800.00

		CONTRACT CNY265	
		UNIT PRICE	EXTENSION
<b>502-08.03 SEALING SHOULDER JOINTS</b>			
	<b>1,800.000 L.F.</b>		
Bluegrass Contracting Corporation		\$2.0000	\$3,600.00
Vulcan Construction Materials, LLC		\$2.3500	\$4,230.00
PRI of East Tennessee Inc.		\$5.0000	\$9,000.00
<b>502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)</b>			
	<b>250.000 L.F.</b>		
Bluegrass Contracting Corporation		\$6.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$5.5000	\$1,375.00
PRI of East Tennessee Inc.		\$6.0000	\$1,500.00
<b>502-10 CEMENT-FLY ASH GROUT</b>			
	<b>50.000 C.F.</b>		
Bluegrass Contracting Corporation		\$1.0000	\$50.00
Vulcan Construction Materials, LLC		\$0.8000	\$40.00
PRI of East Tennessee Inc.		\$35.0000	\$1,750.00
<b>503-01 GRINDING CONCRETE PAVEMENT</b>			
	<b>400.000 S.Y.</b>		
Bluegrass Contracting Corporation		\$25.5000	\$10,200.00
Vulcan Construction Materials, LLC		\$20.0000	\$8,000.00
PRI of East Tennessee Inc.		\$40.0000	\$16,000.00
<b>503-60 RETROFIT DOWEL BAR</b>			
	<b>25.000 EACH</b>		
Bluegrass Contracting Corporation		\$12.0000	\$300.00
Vulcan Construction Materials, LLC		\$10.0000	\$250.00
PRI of East Tennessee Inc.		\$19.0000	\$475.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Bluegrass Contracting Corporation		\$24,000.0000	\$24,000.00
Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
PRI of East Tennessee Inc.		\$30,000.0000	\$30,000.00
<b>712-01.02 LANE CLOSURE</b>			
	<b>8.000 EACH</b>		
Bluegrass Contracting Corporation		\$1,500.0000	\$12,000.00
Vulcan Construction Materials, LLC		\$2,000.0000	\$16,000.00
PRI of East Tennessee Inc.		\$2,200.0000	\$17,600.00
<b>712-01.03 LANE CLOSURE(NIGHT WORK)</b>			
	<b>6.000 EACH</b>		
Bluegrass Contracting Corporation		\$2,500.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$2,500.0000	\$15,000.00
PRI of East Tennessee Inc.		\$2,900.0000	\$17,400.00

		CONTRACT CNY265	
		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>250.000 EACH</b>		
Bluegrass Contracting Corporation		\$40.0000	\$10,000.00
Vulcan Construction Materials, LLC		\$70.0000	\$17,500.00
PRI of East Tennessee Inc.		\$50.0000	\$12,500.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>450.000 S.F.</b>		
Bluegrass Contracting Corporation		\$10.0000	\$4,500.00
Vulcan Construction Materials, LLC		\$11.0000	\$4,950.00
PRI of East Tennessee Inc.		\$12.0000	\$5,400.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Bluegrass Contracting Corporation		\$1,000.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$4,000.00
PRI of East Tennessee Inc.		\$1,500.0000	\$6,000.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>10.000 DAY</b>		
Bluegrass Contracting Corporation		\$1,300.0000	\$13,000.00
Vulcan Construction Materials, LLC		\$1,400.0000	\$14,000.00
PRI of East Tennessee Inc.		\$2,000.0000	\$20,000.00
<b>712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD</b>			
	<b>4.000 DAY</b>		
Bluegrass Contracting Corporation		\$1,300.0000	\$5,200.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$4,800.00
PRI of East Tennessee Inc.		\$1,900.0000	\$7,600.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>4,500.000 L.F.</b>		
Bluegrass Contracting Corporation		\$8.0000	\$36,000.00
Vulcan Construction Materials, LLC		\$8.0000	\$36,000.00
PRI of East Tennessee Inc.		\$5.5000	\$24,750.00
<b>716-01.10 SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>5.000 EACH</b>		
Bluegrass Contracting Corporation		\$150.0000	\$750.00
Vulcan Construction Materials, LLC		\$100.0000	\$500.00
PRI of East Tennessee Inc.		\$220.0000	\$1,100.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>5.000 EACH</b>		
Bluegrass Contracting Corporation		\$10.0000	\$50.00
Vulcan Construction Materials, LLC		\$10.0000	\$50.00
PRI of East Tennessee Inc.		\$15.0000	\$75.00



		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.000 L.M.</b>		
Bluegrass Contracting Corporation		\$15,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$15,000.0000	\$15,000.00
PRI of East Tennessee Inc.		\$13,000.0000	\$13,000.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>100.000 L.F.</b>		
Bluegrass Contracting Corporation		\$3.0000	\$300.00
Vulcan Construction Materials, LLC		\$4.0000	\$400.00
PRI of East Tennessee Inc.		\$5.0000	\$500.00
<b>717-01.04 MOBILIZATION (WORK ORDER)</b>			
	<b>5.000 EACH</b>		
Bluegrass Contracting Corporation		\$10,000.0000	\$50,000.00
Vulcan Construction Materials, LLC		\$12,500.0000	\$62,500.00
PRI of East Tennessee Inc.		\$15,000.0000	\$75,000.00

**SUB-TOTAL MAINTENANCE**

Bluegrass Contracting Corporation	\$1,987,850.00
Vulcan Construction Materials, LLC	\$2,043,300.00
PRI of East Tennessee Inc.	\$2,323,350.00

**TOTAL CONTRACT**

Bluegrass Contracting Corporation	\$1,987,850.00
Vulcan Construction Materials, LLC	\$2,043,300.00
PRI of East Tennessee Inc.	\$2,323,350.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract No. CNY212  
Call 005)

R1BVAR-M3-048

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2026

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$845,930.00

UNIT PRICE

## EXTENSION

**MAINTENANCE CATEGORY**

719-01 SWEEPING

**14,585.000 L.M.**

Sweeping Corporation of America, LLC

\$58.0000

\$845,930.00

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC	\$845,930.00
--------------------------------------	--------------

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC	\$845,930.00
--------------------------------------	--------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract No. CNY231 Call 006)

R1BVAR-M3-049

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2026

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$368,970.00

		CONTRACT CNY231	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
611-07.11	CLEAN DRAIN(WITH GRATE)		
		1,230.000 EACH	
	Sweeping Corporation of America, LLC	\$109.0000	\$134,070.00
611-07.12	CLEAN DRAIN(WALL DRAIN)		
		100.000 EACH	
	Sweeping Corporation of America, LLC	\$89.0000	\$8,900.00
611-07.13	PIPE CLEANING (<18IN DIA.)		
		750.000 L.F.	
	Sweeping Corporation of America, LLC	\$10.0000	\$7,500.00
611-07.14	PIPE CLEANING (>OR=18IN DIA.)		
		2,400.000 L.F.	
	Sweeping Corporation of America, LLC	\$15.0000	\$36,000.00
611-07.20	HEAVY DRAIN CLEANING		
		100.000 EACH	
	Sweeping Corporation of America, LLC	\$700.0000	\$70,000.00
712-01.02	LANE CLOSURE		
		50.000 EACH	
	Sweeping Corporation of America, LLC	\$1,250.0000	\$62,500.00
712-01.12	LANE CLOSURE (CALLOUT)		
		10.000 EACH	
	Sweeping Corporation of America, LLC	\$5,000.0000	\$50,000.00

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC	\$368,970.00
--------------------------------------	--------------

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC	\$368,970.00
--------------------------------------	--------------



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNY282 Call 007)

n/a,R3BVAR-M3-058

THE RANDOM ON-CALL CONCRETE PAVEMENT REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2026

---

	TOTAL CONTRACT
Capital City Construction Services, LLC	\$2,098,694.20
Vulcan Construction Materials, LLC	\$2,160,797.50

		CONTRACT CNY282	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
502-02	HOLES		
	10.000 EACH		
	Capital City Construction Services, LLC	\$1.4200	\$14.20
	Vulcan Construction Materials, LLC	\$1.4500	\$14.50
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY		
	1,750.000 C.Y.		
	Capital City Construction Services, LLC	\$840.0000	\$1,470,000.00
	Vulcan Construction Materials, LLC	\$850.0000	\$1,487,500.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY		
	50.000 S.Y.		
	Capital City Construction Services, LLC	\$116.0000	\$5,800.00
	Vulcan Construction Materials, LLC	\$100.0000	\$5,000.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)		
	11,500.000 L.F.		
	Capital City Construction Services, LLC	\$20.0000	\$230,000.00
	Vulcan Construction Materials, LLC	\$21.4000	\$246,100.00
502-04.02	LOAD TRANSFER DOWELS		
	4,000.000 EACH		
	Capital City Construction Services, LLC	\$22.0000	\$88,000.00
	Vulcan Construction Materials, LLC	\$22.5000	\$90,000.00
502-04.03	TRANSVERSE TIE-BARS		
	735.000 EACH		
	Capital City Construction Services, LLC	\$17.5000	\$12,862.50
	Vulcan Construction Materials, LLC	\$18.0000	\$13,230.00
502-08	PRE-ROLLING		
	8.000 S.Y.		
	Capital City Construction Services, LLC	\$75.0000	\$600.00
	Vulcan Construction Materials, LLC	\$0.7500	\$6.00
502-08.02	RESEALING JOINTS (SILICONE SEALANT)		
	8,000.000 L.F.		
	Capital City Construction Services, LLC	\$6.7000	\$53,600.00
	Vulcan Construction Materials, LLC	\$6.9500	\$55,600.00
502-08.03	SEALING SHOULDER JOINTS		
	2,500.000 L.F.		
	Capital City Construction Services, LLC	\$2.5000	\$6,250.00
	Vulcan Construction Materials, LLC	\$2.5000	\$6,250.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)		
	200.000 L.F.		
	Capital City Construction Services, LLC	\$5.7500	\$1,150.00
	Vulcan Construction Materials, LLC	\$5.7500	\$1,150.00

			CONTRACT	CNY282
			UNIT PRICE	EXTENSION
502-10	CEMENT-FLY ASH GROUT			
		40.000 C.F.		
	Capital City Construction Services, LLC		\$8.0000	\$320.00
	Vulcan Construction Materials, LLC		\$0.8000	\$32.00
503-01	GRINDING CONCRETE PAVEMENT			
		425.000 S.Y.		
	Capital City Construction Services, LLC		\$25.0000	\$10,625.00
	Vulcan Construction Materials, LLC		\$25.0000	\$10,625.00
503-60	RETROFIT DOWEL BAR			
		50.000 EACH		
	Capital City Construction Services, LLC		\$13.7500	\$687.50
	Vulcan Construction Materials, LLC		\$14.0000	\$700.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Capital City Construction Services, LLC		\$20,000.0000	\$20,000.00
	Vulcan Construction Materials, LLC		\$18,000.0000	\$18,000.00
712-01.02	LANE CLOSURE			
		10.000 EACH		
	Capital City Construction Services, LLC		\$2,350.0000	\$23,500.00
	Vulcan Construction Materials, LLC		\$2,000.0000	\$20,000.00
712-01.03	LANE CLOSURE(NIGHT WORK)			
		9.000 EACH		
	Capital City Construction Services, LLC		\$2,450.0000	\$22,050.00
	Vulcan Construction Materials, LLC		\$3,000.0000	\$27,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		160.000 EACH		
	Capital City Construction Services, LLC		\$45.0000	\$7,200.00
	Vulcan Construction Materials, LLC		\$70.0000	\$11,200.00
712-06	SIGNS (CONSTRUCTION)			
		560.000 S.F.		
	Capital City Construction Services, LLC		\$10.5000	\$5,880.00
	Vulcan Construction Materials, LLC		\$11.0000	\$6,160.00
712-07.03	TEMPORARY BARRICADES (TYPE III)			
		100.000 L.F.		
	Capital City Construction Services, LLC		\$25.0000	\$2,500.00
	Vulcan Construction Materials, LLC		\$25.0000	\$2,500.00
712-08.03	ARROW BOARD (TYPE C)			
		3.000 EACH		
	Capital City Construction Services, LLC		\$1,200.0000	\$3,600.00
	Vulcan Construction Materials, LLC		\$1,000.0000	\$3,000.00

		CONTRACT CNY282	
		UNIT PRICE	EXTENSION
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
	<b>10.000 DAY</b>		
	Capital City Construction Services, LLC	\$1,500.0000	\$15,000.00
	Vulcan Construction Materials, LLC	\$2,000.0000	\$20,000.00
<b>712-08.20</b>	<b>TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD</b>		
	<b>20.000 DAY</b>		
	Capital City Construction Services, LLC	\$1,500.0000	\$30,000.00
	Vulcan Construction Materials, LLC	\$1,200.0000	\$24,000.00
<b>712-09.01</b>	<b>REMOVABLE PAVEMENT MARKING LINE</b>		
	<b>3,100.000 L.F.</b>		
	Capital City Construction Services, LLC	\$6.5000	\$20,150.00
	Vulcan Construction Materials, LLC	\$6.5000	\$20,150.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>3.000 EACH</b>		
	Capital City Construction Services, LLC	\$1,350.0000	\$4,050.00
	Vulcan Construction Materials, LLC	\$1,000.0000	\$3,000.00
<b>716-01.10</b>	<b>SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>5.000 EACH</b>		
	Capital City Construction Services, LLC	\$375.0000	\$1,875.00
	Vulcan Construction Materials, LLC	\$400.0000	\$2,000.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>8.000 EACH</b>		
	Capital City Construction Services, LLC	\$10.0000	\$80.00
	Vulcan Construction Materials, LLC	\$10.0000	\$80.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>1.000 L.M.</b>		
	Capital City Construction Services, LLC	\$25,000.0000	\$25,000.00
	Vulcan Construction Materials, LLC	\$50,000.0000	\$50,000.00
<b>716-12.03</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>		
	<b>100.000 L.F.</b>		
	Capital City Construction Services, LLC	\$19.0000	\$1,900.00
	Vulcan Construction Materials, LLC	\$25.0000	\$2,500.00
<b>717-01.04</b>	<b>MOBILIZATION (WORK ORDER)</b>		
	<b>4.000 EACH</b>		
	Capital City Construction Services, LLC	\$9,000.0000	\$36,000.00
	Vulcan Construction Materials, LLC	\$8,750.0000	\$35,000.00

**SUB-TOTAL MAINTENANCE**

Capital City Construction Services, LLC	\$2,098,694.20
Vulcan Construction Materials, LLC	\$2,160,797.50

**TOTAL CONTRACT**

Capital City Construction Services, LLC	\$2,098,694.20
Vulcan Construction Materials, LLC	\$2,160,797.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

BENTON COUNTY (Contract No. CNY280 Call 008)

NH/HSIP-69(113),03S069-F3-003,03S069-F8-003

THE RESURFACING (EITHER MICROSURFACE OR THIN MIX OVERLAY) ON U.S. 641 (S.R. 69) FROM THE DECATUR COUNTY LINE (L.M. 0.00) TO JAMES WALKER ROAD (L.M. 10.92).

PROJECT LENGTH - 10.920 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 5.00%

---

TOTAL CONTRACT	
Delta Contracting Company, LLC	\$2,194,467.77
Jones Bros. Contractors, LLC	\$2,380,565.80
Asphalt Paving Systems, Inc.	\$2,434,122.12
Volunteer Paving, LLC	\$2,555,360.54
Wiregrass Construction Company, Inc	\$3,605,780.71

		CONTRACT CNY280	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
203-06	WATER		
	22.000 M.G.		
	Delta Contracting Company, LLC	\$0.0100	\$0.22
	Jones Bros. Contractors, LLC	\$6.0000	\$132.00
	Asphalt Paving Systems, Inc.	\$1.0000	\$22.00
	Volunteer Paving, LLC	\$20.0000	\$440.00
	Wiregrass Construction Company, Inc	\$125.2000	\$2,754.40
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	21.900 L.M.		
	Delta Contracting Company, LLC	\$1,000.0000	\$21,900.00
	Jones Bros. Contractors, LLC	\$1,934.0000	\$42,354.60
	Asphalt Paving Systems, Inc.	\$820.0000	\$17,958.00
	Volunteer Paving, LLC	\$1,332.2000	\$29,175.18
	Wiregrass Construction Company, Inc	\$7,000.0000	\$153,300.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)		
	2,890.000 TON		
	Delta Contracting Company, LLC	\$5.0000	\$14,450.00
	Jones Bros. Contractors, LLC	\$29.0000	\$83,810.00
	Asphalt Paving Systems, Inc.	\$39.9800	\$115,542.20
	Volunteer Paving, LLC	\$53.7300	\$155,279.70
	Wiregrass Construction Company, Inc	\$75.0000	\$216,750.00
403-01.10	HIGH PERFORMANCE FOG SEALS		
	134,535.000 S.Y.		
	Delta Contracting Company, LLC	\$0.6500	\$87,447.75
	Jones Bros. Contractors, LLC	\$1.0000	\$134,535.00
	Asphalt Paving Systems, Inc.	\$0.8500	\$114,354.75
	Volunteer Paving, LLC	\$0.4800	\$64,576.80
	Wiregrass Construction Company, Inc	\$1.0000	\$134,535.00
411-04	CRACK SEALANT		
	15,288.000 LB.		
	Delta Contracting Company, LLC	\$1.9000	\$29,047.20
	Jones Bros. Contractors, LLC	\$1.9000	\$29,047.20
	Asphalt Paving Systems, Inc.	\$1.9500	\$29,811.60
	Volunteer Paving, LLC	\$2.0500	\$31,340.40
	Wiregrass Construction Company, Inc	\$2.1100	\$32,257.68
414-04.03	ASPHALT EMULSION (SCRUB SEAL)		
	231.000 TON		
	Delta Contracting Company, LLC	\$1,520.0000	\$351,120.00
	Jones Bros. Contractors, LLC	\$898.0000	\$207,438.00
	Asphalt Paving Systems, Inc.	\$1,227.7200	\$283,603.32
	Volunteer Paving, LLC	\$1,641.6000	\$379,209.60
	Wiregrass Construction Company, Inc	\$1,691.6200	\$390,764.22

		CONTRACT CNY280	
		UNIT PRICE	EXTENSION
<b>414-04.04 MINERAL AGGREGATE (SCRUB SEAL)</b>			
	<b>1,910.000 TON</b>		
Delta Contracting Company, LLC		\$59.0000	\$112,690.00
Jones Bros. Contractors, LLC		\$65.0000	\$124,150.00
Asphalt Paving Systems, Inc.		\$49.5000	\$94,545.00
Volunteer Paving, LLC		\$63.7200	\$121,705.20
Wiregrass Construction Company, Inc		\$65.6600	\$125,410.60
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>20.000 EACH</b>		
Delta Contracting Company, LLC		\$125.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$125.0000	\$2,500.00
Asphalt Paving Systems, Inc.		\$128.1300	\$2,562.60
Volunteer Paving, LLC		\$194.4000	\$3,888.00
Wiregrass Construction Company, Inc		\$139.1100	\$2,782.20
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>20.000 EACH</b>		
Delta Contracting Company, LLC		\$3,450.0000	\$69,000.00
Jones Bros. Contractors, LLC		\$3,450.0000	\$69,000.00
Asphalt Paving Systems, Inc.		\$3,536.2500	\$70,725.00
Volunteer Paving, LLC		\$3,532.6800	\$70,653.60
Wiregrass Construction Company, Inc		\$3,839.5300	\$76,790.60
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>1,010.000 L.F.</b>		
Delta Contracting Company, LLC		\$5.0000	\$5,050.00
Jones Bros. Contractors, LLC		\$5.0000	\$5,050.00
Asphalt Paving Systems, Inc.		\$5.1300	\$5,181.30
Volunteer Paving, LLC		\$5.9700	\$6,029.70
Wiregrass Construction Company, Inc		\$5.5600	\$5,615.60
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$35,950.0000	\$35,950.00
Jones Bros. Contractors, LLC		\$83,000.0000	\$83,000.00
Asphalt Paving Systems, Inc.		\$93,444.2500	\$93,444.25
Volunteer Paving, LLC		\$73,764.0000	\$73,764.00
Wiregrass Construction Company, Inc		\$165,000.0000	\$165,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>200.000 EACH</b>		
Delta Contracting Company, LLC		\$15.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$15.0000	\$3,000.00
Asphalt Paving Systems, Inc.		\$12.3000	\$2,460.00
Volunteer Paving, LLC		\$33.4800	\$6,696.00
Wiregrass Construction Company, Inc		\$13.3500	\$2,670.00



		CONTRACT CNY280	
		UNIT PRICE	EXTENSION
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>1,440.000 S.F.</b>		
	Delta Contracting Company, LLC	\$7.0000	\$10,080.00
	Jones Bros. Contractors, LLC	\$7.0000	\$10,080.00
	Asphalt Paving Systems, Inc.	\$7.6400	\$11,001.60
	Volunteer Paving, LLC	\$9.1800	\$13,219.20
	Wiregrass Construction Company, Inc	\$8.2900	\$11,937.60
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$950.0000	\$1,900.00
	Jones Bros. Contractors, LLC	\$950.0000	\$1,900.00
	Asphalt Paving Systems, Inc.	\$1,306.8800	\$2,613.76
	Volunteer Paving, LLC	\$1,350.0000	\$2,700.00
	Wiregrass Construction Company, Inc	\$1,418.9600	\$2,837.92
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>2,484.000 EACH</b>		
	Delta Contracting Company, LLC	\$30.0000	\$74,520.00
	Jones Bros. Contractors, LLC	\$30.0000	\$74,520.00
	Asphalt Paving Systems, Inc.	\$35.8800	\$89,125.92
	Volunteer Paving, LLC	\$36.5000	\$90,666.00
	Wiregrass Construction Company, Inc	\$40.6200	\$100,900.08
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>90.000 EACH</b>		
	Delta Contracting Company, LLC	\$30.0000	\$2,700.00
	Jones Bros. Contractors, LLC	\$30.0000	\$2,700.00
	Asphalt Paving Systems, Inc.	\$35.8800	\$3,229.20
	Volunteer Paving, LLC	\$36.5000	\$3,285.00
	Wiregrass Construction Company, Inc	\$40.6200	\$3,655.80
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>2,574.000 EACH</b>		
	Delta Contracting Company, LLC	\$7.0000	\$18,018.00
	Jones Bros. Contractors, LLC	\$6.0000	\$15,444.00
	Asphalt Paving Systems, Inc.	\$15.3800	\$39,588.12
	Volunteer Paving, LLC	\$7.5000	\$19,305.00
	Wiregrass Construction Company, Inc	\$8.3500	\$21,492.90
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>750.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$35.0000	\$26,250.00
	Jones Bros. Contractors, LLC	\$35.0000	\$26,250.00
	Asphalt Paving Systems, Inc.	\$25.6300	\$19,222.50
	Volunteer Paving, LLC	\$17.5000	\$13,125.00
	Wiregrass Construction Company, Inc	\$19.4800	\$14,610.00

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>32.000 EACH</b>		
Delta Contracting Company, LLC		\$180.0000	\$5,760.00
Jones Bros. Contractors, LLC		\$180.0000	\$5,760.00
Asphalt Paving Systems, Inc.		\$205.0000	\$6,560.00
Volunteer Paving, LLC		\$225.0000	\$7,200.00
Wiregrass Construction Company, Inc		\$250.4000	\$8,012.80
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.400 L.M.</b>		
Delta Contracting Company, LLC		\$10,560.0000	\$4,224.00
Jones Bros. Contractors, LLC		\$10,560.0000	\$4,224.00
Asphalt Paving Systems, Inc.		\$10,250.0000	\$4,100.00
Volunteer Paving, LLC		\$7,500.0000	\$3,000.00
Wiregrass Construction Company, Inc		\$8,346.8100	\$3,338.72
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>40.700 L.M.</b>		
Delta Contracting Company, LLC		\$1,100.0000	\$44,770.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$44,770.00
Asphalt Paving Systems, Inc.		\$1,537.5000	\$62,576.25
Volunteer Paving, LLC		\$1,700.0000	\$69,190.00
Wiregrass Construction Company, Inc		\$1,891.9400	\$77,001.96
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>750.000 S.Y.</b>		
Delta Contracting Company, LLC		\$20.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$20.0000	\$15,000.00
Asphalt Paving Systems, Inc.		\$15.3800	\$11,535.00
Volunteer Paving, LLC		\$15.0000	\$11,250.00
Wiregrass Construction Company, Inc		\$16.6900	\$12,517.50
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>442.000 L.F.</b>		
Delta Contracting Company, LLC		\$10.0000	\$4,420.00
Jones Bros. Contractors, LLC		\$10.0000	\$4,420.00
Asphalt Paving Systems, Inc.		\$10.2500	\$4,530.50
Volunteer Paving, LLC		\$15.0000	\$6,630.00
Wiregrass Construction Company, Inc		\$16.6900	\$7,376.98
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>32.000 EACH</b>		
Delta Contracting Company, LLC		\$100.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$100.0000	\$3,200.00
Asphalt Paving Systems, Inc.		\$102.5000	\$3,280.00
Volunteer Paving, LLC		\$75.0000	\$2,400.00
Wiregrass Construction Company, Inc		\$83.4700	\$2,671.04

		UNIT PRICE	EXTENSION
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>40.700 L.M.</b>		
Delta Contracting Company, LLC		\$1,200.0000	\$48,840.00
Jones Bros. Contractors, LLC		\$850.0000	\$34,595.00
Asphalt Paving Systems, Inc.		\$1,230.0000	\$50,061.00
Volunteer Paving, LLC		\$2,500.0000	\$101,750.00
Wiregrass Construction Company, Inc		\$1,073.9400	\$43,709.36
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>40.700 L.M.</b>		
Delta Contracting Company, LLC		\$6,700.0000	\$272,690.00
Jones Bros. Contractors, LLC		\$6,700.0000	\$272,690.00
Asphalt Paving Systems, Inc.		\$7,995.0000	\$325,396.50
Volunteer Paving, LLC		\$6,850.0000	\$278,795.00
Wiregrass Construction Company, Inc		\$7,623.4100	\$310,272.79
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$44,000.0000	\$44,000.00
Jones Bros. Contractors, LLC		\$95,000.0000	\$95,000.00
Asphalt Paving Systems, Inc.		\$133,485.0600	\$133,485.06
Volunteer Paving, LLC		\$52,088.2200	\$52,088.22
Wiregrass Construction Company, Inc		\$425,000.0000	\$425,000.00

## ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE EXTENSION

## 403-02.01 TRACKLESS TACK COAT

44.000 TON

Delta Contracting Company, LLC	\$400.0000	\$17,600.00
Jones Bros. Contractors, LLC	\$859.0000	\$37,796.00
Volunteer Paving, LLC	\$1,021.0200	\$44,924.88
Asphalt Paving Systems, Inc.		
Wiregrass Construction Company, Inc		

## 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

7,548.000 TON

Delta Contracting Company, LLC	\$113.9500	\$860,094.60
Jones Bros. Contractors, LLC	\$123.0000	\$928,404.00
Volunteer Paving, LLC	\$115.9400	\$875,115.12
Asphalt Paving Systems, Inc.		
Wiregrass Construction Company, Inc		

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

70.000 TON

Delta Contracting Company, LLC	\$105.0000	\$7,350.00
Jones Bros. Contractors, LLC	\$270.0000	\$18,900.00
Volunteer Paving, LLC	\$239.7700	\$16,783.90
Asphalt Paving Systems, Inc.		
Wiregrass Construction Company, Inc		

## 712-06 SIGNS (CONSTRUCTION)

128.000 S.F.

Delta Contracting Company, LLC	\$7.0000	\$896.00
Jones Bros. Contractors, LLC	\$7.0000	\$896.00
Volunteer Paving, LLC	\$9.1800	\$1,175.04
Asphalt Paving Systems, Inc.		
Wiregrass Construction Company, Inc		

## ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE EXTENSION

## 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

28.000 TON

Asphalt Paving Systems, Inc.	\$551.9100	\$15,453.48
Wiregrass Construction Company, Inc	\$2,075.0000	\$58,100.00
Delta Contracting Company, LLC		
Jones Bros. Contractors, LLC		
Volunteer Paving, LLC		

## 414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

341.000 TON

Asphalt Paving Systems, Inc.	\$1,318.4200	\$449,581.22
Wiregrass Construction Company, Inc	\$1,500.0000	\$511,500.00
Delta Contracting Company, LLC		
Jones Bros. Contractors, LLC		
Volunteer Paving, LLC		

## 414-03.02 AGGREGATE FOR MICRO SURFACING

2,842.000 TON

Asphalt Paving Systems, Inc.	\$105.4700	\$299,745.74
Wiregrass Construction Company, Inc	\$205.0000	\$582,610.00
Delta Contracting Company, LLC		
Jones Bros. Contractors, LLC		
Volunteer Paving, LLC		

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

50.000 TON

Asphalt Paving Systems, Inc.	\$205.0000	\$10,250.00
Wiregrass Construction Company, Inc	\$452.0600	\$22,603.00
Delta Contracting Company, LLC		
Jones Bros. Contractors, LLC		
Volunteer Paving, LLC		

## 716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

40.700 L.M.

Asphalt Paving Systems, Inc.	\$1,537.5000	\$62,576.25
Wiregrass Construction Company, Inc	\$1,891.9400	\$77,001.96
Delta Contracting Company, LLC		
Jones Bros. Contractors, LLC		
Volunteer Paving, LLC		

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$1,308,527.17
Jones Bros. Contractors, LLC	\$1,394,569.80
Asphalt Paving Systems, Inc.	\$1,596,515.43
Volunteer Paving, LLC	\$1,617,361.60
Wiregrass Construction Company, Inc	\$2,353,965.75

**SUB-TOTAL ROADWAY ALTERNATE AA1**

Delta Contracting Company, LLC	\$885,940.60
Jones Bros. Contractors, LLC	\$985,996.00
Volunteer Paving, LLC	\$937,998.94

**SUB-TOTAL ROADWAY ALTERNATE AA2**

Asphalt Paving Systems, Inc.	\$837,606.69
Wiregrass Construction Company, Inc	\$1,251,814.96

**TOTAL CONTRACT**

Delta Contracting Company, LLC	\$2,194,467.77
Jones Bros. Contractors, LLC	\$2,380,565.80
Asphalt Paving Systems, Inc.	\$2,434,122.12
Volunteer Paving, LLC	\$2,555,360.54
Wiregrass Construction Company, Inc	\$3,605,780.71

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,  
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNY266 Call 009)

R4BVAR-M3-062

THE RANDOM ON-CALL CONCRETE PAVEMENT REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2026

---

	TOTAL CONTRACT
Harper Construction, LLC	\$2,365,675.00
Vulcan Construction Materials, LLC	\$2,488,665.50

		CONTRACT CNY266	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>			
		<b>1,750.000 C.Y.</b>	
Harper Construction, LLC		\$890.0000	\$1,557,500.00
Vulcan Construction Materials, LLC		\$1,040.0000	\$1,820,000.00
<b>502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>			
		<b>30.000 S.Y.</b>	
Harper Construction, LLC		\$120.0000	\$3,600.00
Vulcan Construction Materials, LLC		\$135.0000	\$4,050.00
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>			
		<b>11,500.000 L.F.</b>	
Harper Construction, LLC		\$22.0000	\$253,000.00
Vulcan Construction Materials, LLC		\$26.0000	\$299,000.00
<b>502-04.02 LOAD TRANSFER DOWELS</b>			
		<b>2,500.000 EACH</b>	
Harper Construction, LLC		\$19.0000	\$47,500.00
Vulcan Construction Materials, LLC		\$26.2500	\$65,625.00
<b>502-04.03 TRANSVERSE TIE-BARS</b>			
		<b>700.000 EACH</b>	
Harper Construction, LLC		\$17.0000	\$11,900.00
Vulcan Construction Materials, LLC		\$19.3500	\$13,545.00
<b>502-08.02 RESEALING JOINTS (SILICONE SEALANT)</b>			
		<b>4,100.000 L.F.</b>	
Harper Construction, LLC		\$6.0000	\$24,600.00
Vulcan Construction Materials, LLC		\$7.5000	\$30,750.00
<b>502-08.03 SEALING SHOULDER JOINTS</b>			
		<b>3,400.000 L.F.</b>	
Harper Construction, LLC		\$6.0000	\$20,400.00
Vulcan Construction Materials, LLC		\$2.6000	\$8,840.00
<b>502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)</b>			
		<b>250.000 L.F.</b>	
Harper Construction, LLC		\$10.0000	\$2,500.00
Vulcan Construction Materials, LLC		\$6.0000	\$1,500.00
<b>503-01 GRINDING CONCRETE PAVEMENT</b>			
		<b>500.000 S.Y.</b>	
Harper Construction, LLC		\$25.0000	\$12,500.00
Vulcan Construction Materials, LLC		\$21.8000	\$10,900.00
<b>503-60 RETROFIT DOWEL BAR</b>			
		<b>15.000 EACH</b>	
Harper Construction, LLC		\$150.0000	\$2,250.00
Vulcan Construction Materials, LLC		\$18.0000	\$270.00



		CONTRACT CNY266	
		UNIT PRICE	EXTENSION
<b>706-10.74 CONCRETE BARRIER WALL REPAIR</b>			
	<b>5.000 C.Y.</b>		
Harper Construction, LLC		\$2,250.0000	\$11,250.00
Vulcan Construction Materials, LLC		\$2,180.0000	\$10,900.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Harper Construction, LLC		\$156,500.0000	\$156,500.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>365.000 EACH</b>		
Harper Construction, LLC		\$49.0000	\$17,885.00
Vulcan Construction Materials, LLC		\$49.0500	\$17,903.25
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>800.000 S.F.</b>		
Harper Construction, LLC		\$8.5000	\$6,800.00
Vulcan Construction Materials, LLC		\$12.5000	\$10,000.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>150.000 L.F.</b>		
Harper Construction, LLC		\$12.0000	\$1,800.00
Vulcan Construction Materials, LLC		\$20.0000	\$3,000.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>5.000 EACH</b>		
Harper Construction, LLC		\$2,250.0000	\$11,250.00
Vulcan Construction Materials, LLC		\$1,275.0000	\$6,375.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>15.000 DAY</b>		
Harper Construction, LLC		\$3,000.0000	\$45,000.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$19,500.00
<b>712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD</b>			
	<b>15.000 DAY</b>		
Harper Construction, LLC		\$1,500.0000	\$22,500.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$19,500.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>800.000 L.F.</b>		
Harper Construction, LLC		\$5.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$9.2500	\$7,400.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Harper Construction, LLC		\$8,000.0000	\$32,000.00
Vulcan Construction Materials, LLC		\$3,500.0000	\$14,000.00

		UNIT PRICE	EXTENSION
<b>716-01.10 SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>5.000 EACH</b>		
Harper Construction, LLC		\$500.0000	\$2,500.00
Vulcan Construction Materials, LLC		\$65.0000	\$325.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>5.000 EACH</b>		
Harper Construction, LLC		\$68.0000	\$340.00
Vulcan Construction Materials, LLC		\$5.4500	\$27.25
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.000 L.M.</b>		
Harper Construction, LLC		\$18,000.0000	\$36,000.00
Vulcan Construction Materials, LLC		\$7,200.0000	\$14,400.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>300.000 L.F.</b>		
Harper Construction, LLC		\$7.0000	\$2,100.00
Vulcan Construction Materials, LLC		\$2.8500	\$855.00
<b>717-01.04 MOBILIZATION (WORK ORDER)</b>			
	<b>4.000 EACH</b>		
Harper Construction, LLC		\$20,000.0000	\$80,000.00
Vulcan Construction Materials, LLC		\$20,000.0000	\$80,000.00

**SUB-TOTAL MAINTENANCE**

Harper Construction, LLC	\$2,365,675.00
Vulcan Construction Materials, LLC	\$2,488,665.50

**TOTAL CONTRACT**

Harper Construction, LLC	\$2,365,675.00
Vulcan Construction Materials, LLC	\$2,488,665.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

BENTON AND DECATUR COUNTIES (Contract No. CNY270 Call 010)

20I040-S3-003

THE GRADING, DRAINAGE, AND PAVING ON I-40 AT THE U.S. 641 (S.R. 69) INTERCHANGE (L.M. 5.62) (EXIT 126), INCLUDING LIGHTING AND SIGNALS.

PROJECT LENGTH - 0.870 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$11,064,831.09
Cleary Construction, Inc.	\$13,984,926.49
Jones Bros. Contractors, LLC	\$14,174,307.68

		CONTRACT CNY270	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Delta Contracting Company, LLC	\$290,000.0000	\$290,000.00
	Cleary Construction, Inc.	\$300,000.0000	\$300,000.00
	Jones Bros. Contractors, LLC	\$600,000.0000	\$600,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Delta Contracting Company, LLC	\$95,000.0000	\$95,000.00
	Cleary Construction, Inc.	\$306,000.0000	\$306,000.00
	Jones Bros. Contractors, LLC	\$600,000.0000	\$600,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Delta Contracting Company, LLC	\$12,000.0000	\$12,000.00
	Cleary Construction, Inc.	\$82,000.0000	\$82,000.00
	Jones Bros. Contractors, LLC	\$15,000.0000	\$15,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	1,610.000 S.Y.		
	Delta Contracting Company, LLC	\$21.0000	\$33,810.00
	Cleary Construction, Inc.	\$30.0000	\$48,300.00
	Jones Bros. Contractors, LLC	\$13.0000	\$20,930.00
202-08.10	REMOVAL OF CURB (TR. 18 & 20)		
	529.000 L.F.		
	Delta Contracting Company, LLC	\$8.0000	\$4,232.00
	Cleary Construction, Inc.	\$14.5000	\$7,670.50
	Jones Bros. Contractors, LLC	\$13.0000	\$6,877.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	81,494.000 C.Y.		
	Delta Contracting Company, LLC	\$14.0000	\$1,140,916.00
	Cleary Construction, Inc.	\$20.0000	\$1,629,880.00
	Jones Bros. Contractors, LLC	\$12.0000	\$977,928.00
203-03.01	BORROW EXCAVATION (SELECT MATERIAL)		
	5,671.700 C.Y.		
	Delta Contracting Company, LLC	\$28.0000	\$158,807.60
	Cleary Construction, Inc.	\$57.0000	\$323,286.90
	Jones Bros. Contractors, LLC	\$52.0000	\$294,928.40
203-04	PLACING AND SPREADING TOPSOIL		
	5,813.000 C.Y.		
	Delta Contracting Company, LLC	\$5.0000	\$29,065.00
	Cleary Construction, Inc.	\$25.0000	\$145,325.00
	Jones Bros. Contractors, LLC	\$10.0000	\$58,130.00

			UNIT PRICE	EXTENSION
CONTRACT CNY270				
203-05	UNDERCUTTING			
		5,672.000 C.Y.		
	Delta Contracting Company, LLC		\$20.0000	\$113,440.00
	Cleary Construction, Inc.		\$21.0000	\$119,112.00
	Jones Bros. Contractors, LLC		\$15.0000	\$85,080.00
203-06	WATER			
		390.000 M.G.		
	Delta Contracting Company, LLC		\$45.0000	\$17,550.00
	Cleary Construction, Inc.		\$50.0000	\$19,500.00
	Jones Bros. Contractors, LLC		\$1.0000	\$390.00
203-07	FURNISHING & SPREADING TOPSOIL			
		4,627.000 C.Y.		
	Delta Contracting Company, LLC		\$12.0000	\$55,524.00
	Cleary Construction, Inc.		\$28.0000	\$129,556.00
	Jones Bros. Contractors, LLC		\$20.0000	\$92,540.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)			
		15.000 C.Y.		
	Delta Contracting Company, LLC		\$400.0000	\$6,000.00
	Cleary Construction, Inc.		\$455.0000	\$6,825.00
	Jones Bros. Contractors, LLC		\$400.0000	\$6,000.00
208-01.05	BROOMING & DEGRASSING SHOULDERS			
		1.000 L.M.		
	Delta Contracting Company, LLC		\$1,200.0000	\$1,200.00
	Cleary Construction, Inc.		\$4,500.0000	\$4,500.00
	Jones Bros. Contractors, LLC		\$1,800.0000	\$1,800.00
209-05	SEDIMENT REMOVAL			
		402.000 C.Y.		
	Delta Contracting Company, LLC		\$25.0000	\$10,050.00
	Cleary Construction, Inc.		\$33.0000	\$13,266.00
	Jones Bros. Contractors, LLC		\$15.0000	\$6,030.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		3,340.000 L.F.		
	Delta Contracting Company, LLC		\$5.0000	\$16,700.00
	Cleary Construction, Inc.		\$5.7500	\$19,205.00
	Jones Bros. Contractors, LLC		\$5.0000	\$16,700.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		740.000 L.F.		
	Delta Contracting Company, LLC		\$3.0000	\$2,220.00
	Cleary Construction, Inc.		\$2.9000	\$2,146.00
	Jones Bros. Contractors, LLC		\$2.5000	\$1,850.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
	<b>8.000 EACH</b>		
	Delta Contracting Company, LLC	\$600.0000	\$4,800.00
	Cleary Construction, Inc.	\$685.0000	\$5,480.00
	Jones Bros. Contractors, LLC	\$720.0000	\$5,760.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>36.000 EACH</b>		
	Delta Contracting Company, LLC	\$800.0000	\$28,800.00
	Cleary Construction, Inc.	\$685.0000	\$24,660.00
	Jones Bros. Contractors, LLC	\$820.0000	\$29,520.00
<b>209-08.09</b>	<b>FILTER SOCK CHECK DAM</b>		
	<b>143.000 EACH</b>		
	Delta Contracting Company, LLC	\$425.0000	\$60,775.00
	Cleary Construction, Inc.	\$400.0000	\$57,200.00
	Jones Bros. Contractors, LLC	\$350.0000	\$50,050.00
<b>209-09.01</b>	<b>SANDBAGS</b>		
	<b>120.000 BAG</b>		
	Delta Contracting Company, LLC	\$6.0000	\$720.00
	Cleary Construction, Inc.	\$8.6000	\$1,032.00
	Jones Bros. Contractors, LLC	\$20.0000	\$2,400.00
<b>209-09.04</b>	<b>SEDIMENT FILTER BAG(15' X 10')</b>		
	<b>6.000 EACH</b>		
	Delta Contracting Company, LLC	\$800.0000	\$4,800.00
	Cleary Construction, Inc.	\$975.0000	\$5,850.00
	Jones Bros. Contractors, LLC	\$650.0000	\$3,900.00
<b>209-09.41</b>	<b>CURB INLET PROTECTION (TYPE 2)</b>		
	<b>10.000 EACH</b>		
	Delta Contracting Company, LLC	\$400.0000	\$4,000.00
	Cleary Construction, Inc.	\$285.0000	\$2,850.00
	Jones Bros. Contractors, LLC	\$250.0000	\$2,500.00
<b>209-20.03</b>	<b>POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>		
	<b>100.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$5.0000	\$500.00
	Cleary Construction, Inc.	\$14.0000	\$1,400.00
	Jones Bros. Contractors, LLC	\$5.0000	\$500.00
<b>209-20.04</b>	<b>POLYETHYLENE SHEETING (10 MIL.)</b>		
	<b>100.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$5.0000	\$500.00
	Cleary Construction, Inc.	\$15.0000	\$1,500.00
	Jones Bros. Contractors, LLC	\$6.0000	\$600.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>17.000 EACH</b>		
Delta Contracting Company, LLC		\$450.0000	\$7,650.00
Cleary Construction, Inc.		\$285.0000	\$4,845.00
Jones Bros. Contractors, LLC		\$250.0000	\$4,250.00
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>280.000 L.F.</b>		
Delta Contracting Company, LLC		\$20.0000	\$5,600.00
Cleary Construction, Inc.		\$23.0000	\$6,440.00
Jones Bros. Contractors, LLC		\$100.0000	\$28,000.00
<b>303-01.09 MINERAL AGGREGATE, TYPE A BASE, GRADING D LIMESTONE</b>			
	<b>23,194.000 TON</b>		
Delta Contracting Company, LLC		\$31.0000	\$719,014.00
Cleary Construction, Inc.		\$30.5000	\$707,417.00
Jones Bros. Contractors, LLC		\$30.5000	\$707,417.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>47.000 TON</b>		
Delta Contracting Company, LLC		\$70.0000	\$3,290.00
Cleary Construction, Inc.		\$58.5000	\$2,749.50
Jones Bros. Contractors, LLC		\$60.0000	\$2,820.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>60.000 TON</b>		
Delta Contracting Company, LLC		\$140.0000	\$8,400.00
Cleary Construction, Inc.		\$127.6000	\$7,656.00
Jones Bros. Contractors, LLC		\$250.0000	\$15,000.00
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>415.000 TON</b>		
Delta Contracting Company, LLC		\$116.0000	\$48,140.00
Cleary Construction, Inc.		\$142.6000	\$59,179.00
Jones Bros. Contractors, LLC		\$180.0000	\$74,700.00
<b>307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S</b>			
	<b>1,026.000 TON</b>		
Delta Contracting Company, LLC		\$112.0000	\$114,912.00
Cleary Construction, Inc.		\$156.6000	\$160,671.60
Jones Bros. Contractors, LLC		\$230.0000	\$235,980.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>1,577.000 TON</b>		
Delta Contracting Company, LLC		\$102.0000	\$160,854.00
Cleary Construction, Inc.		\$126.0000	\$198,702.00
Jones Bros. Contractors, LLC		\$135.0000	\$212,895.00



		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>742.000 TON</b>		
Delta Contracting Company, LLC		\$116.0000	\$86,072.00
Cleary Construction, Inc.		\$131.0000	\$97,202.00
Jones Bros. Contractors, LLC		\$150.0000	\$111,300.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>1,740.000 TON</b>		
Delta Contracting Company, LLC		\$114.0000	\$198,360.00
Cleary Construction, Inc.		\$129.7000	\$225,678.00
Jones Bros. Contractors, LLC		\$150.0000	\$261,000.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,295.000 TON</b>		
Delta Contracting Company, LLC		\$130.0000	\$168,350.00
Cleary Construction, Inc.		\$145.0000	\$187,775.00
Jones Bros. Contractors, LLC		\$160.0000	\$207,200.00
<b>307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM</b>			
	<b>3,767.000 TON</b>		
Delta Contracting Company, LLC		\$114.0000	\$429,438.00
Cleary Construction, Inc.		\$149.5000	\$563,166.50
Jones Bros. Contractors, LLC		\$153.0000	\$576,351.00
<b>313-03 TREATED PERMEABLE BASE</b>			
	<b>9,540.000 S.Y.</b>		
Delta Contracting Company, LLC		\$32.0000	\$305,280.00
Cleary Construction, Inc.		\$31.4000	\$299,556.00
Jones Bros. Contractors, LLC		\$36.0000	\$343,440.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>39.000 TON</b>		
Delta Contracting Company, LLC		\$250.0000	\$9,750.00
Cleary Construction, Inc.		\$1,300.0000	\$50,700.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$42,900.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>135.000 TON</b>		
Delta Contracting Company, LLC		\$15.0000	\$2,025.00
Cleary Construction, Inc.		\$56.4000	\$7,614.00
Jones Bros. Contractors, LLC		\$95.0000	\$12,825.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>16,900.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.1000	\$35,490.00
Cleary Construction, Inc.		\$5.7000	\$96,330.00
Jones Bros. Contractors, LLC		\$4.0000	\$67,600.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>112.000 TON</b>		
Delta Contracting Company, LLC		\$158.0000	\$17,696.00
Cleary Construction, Inc.		\$155.0000	\$17,360.00
Jones Bros. Contractors, LLC		\$185.0000	\$20,720.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>764.000 TON</b>		
Delta Contracting Company, LLC		\$146.0000	\$111,544.00
Cleary Construction, Inc.		\$159.0000	\$121,476.00
Jones Bros. Contractors, LLC		\$185.0000	\$141,340.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>354.000 TON</b>		
Delta Contracting Company, LLC		\$152.0000	\$53,808.00
Cleary Construction, Inc.		\$174.0000	\$61,596.00
Jones Bros. Contractors, LLC		\$215.0000	\$76,110.00
<b>411-03.23 ACS MIX (PG76-22) OGFC</b>			
	<b>2,508.000 TON</b>		
Delta Contracting Company, LLC		\$215.0000	\$539,220.00
Cleary Construction, Inc.		\$200.0000	\$501,600.00
Jones Bros. Contractors, LLC		\$226.0000	\$566,808.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>2.700 L.M.</b>		
Delta Contracting Company, LLC		\$2,560.0000	\$6,912.00
Cleary Construction, Inc.		\$4,600.0000	\$12,420.00
Jones Bros. Contractors, LLC		\$2,600.0000	\$7,020.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>0.300 L.M.</b>		
Delta Contracting Company, LLC		\$5,000.0000	\$1,500.00
Cleary Construction, Inc.		\$4,600.0000	\$1,380.00
Jones Bros. Contractors, LLC		\$2,600.0000	\$780.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,245.000 TON</b>		
Delta Contracting Company, LLC		\$33.2500	\$174,396.25
Cleary Construction, Inc.		\$35.0000	\$183,575.00
Jones Bros. Contractors, LLC		\$43.3000	\$227,108.50
<b>501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"</b>			
	<b>9,540.000 S.Y.</b>		
Delta Contracting Company, LLC		\$128.5000	\$1,225,890.00
Cleary Construction, Inc.		\$132.5000	\$1,264,050.00
Jones Bros. Contractors, LLC		\$143.0000	\$1,364,220.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>			
	<b>100.000 L.F.</b>		
Delta Contracting Company, LLC		\$6.6000	\$660.00
Cleary Construction, Inc.		\$28.5000	\$2,850.00
Jones Bros. Contractors, LLC		\$20.0000	\$2,000.00
<b>604-01.20 BOX TUBE SAFETY RAIL</b>			
	<b>616.000 L.F.</b>		
Delta Contracting Company, LLC		\$110.0000	\$67,760.00
Cleary Construction, Inc.		\$255.0000	\$157,080.00
Jones Bros. Contractors, LLC		\$355.0000	\$218,680.00
<b>604-03.07 CLASS A CONCRETE (MEDIAN BARRIER)</b>			
	<b>20.000 C.Y.</b>		
Delta Contracting Company, LLC		\$1,500.0000	\$30,000.00
Cleary Construction, Inc.		\$1,590.0000	\$31,800.00
Jones Bros. Contractors, LLC		\$900.0000	\$18,000.00
<b>607-02.02 15" CONCRETE PIPE CULVERT(CLASS III)</b>			
	<b>22.000 L.F.</b>		
Delta Contracting Company, LLC		\$80.0000	\$1,760.00
Cleary Construction, Inc.		\$105.0000	\$2,310.00
Jones Bros. Contractors, LLC		\$120.0000	\$2,640.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>659.000 L.F.</b>		
Delta Contracting Company, LLC		\$80.0000	\$52,720.00
Cleary Construction, Inc.		\$107.0000	\$70,513.00
Jones Bros. Contractors, LLC		\$99.0000	\$65,241.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>8.000 L.F.</b>		
Delta Contracting Company, LLC		\$200.0000	\$1,600.00
Cleary Construction, Inc.		\$136.0000	\$1,088.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,600.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>88.000 L.F.</b>		
Delta Contracting Company, LLC		\$165.0000	\$14,520.00
Cleary Construction, Inc.		\$220.0000	\$19,360.00
Jones Bros. Contractors, LLC		\$255.0000	\$22,440.00
<b>607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>68.000 L.F.</b>		
Delta Contracting Company, LLC		\$240.0000	\$16,320.00
Cleary Construction, Inc.		\$330.0000	\$22,440.00
Jones Bros. Contractors, LLC		\$330.0000	\$22,440.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>611-02.10 JUNCTION BOX, TYPE 1</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$2,100.0000	\$8,400.00
Cleary Construction, Inc.		\$4,600.0000	\$18,400.00
Jones Bros. Contractors, LLC		\$6,200.0000	\$24,800.00
<b>611-02.11 JUNCTION BOX, TYPE 2</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$7,400.0000	\$7,400.00
Cleary Construction, Inc.		\$5,600.0000	\$5,600.00
Jones Bros. Contractors, LLC		\$6,200.0000	\$6,200.00
<b>611-02.12 JUNCTION BOX, TYPE 3</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$7,200.0000	\$14,400.00
Cleary Construction, Inc.		\$9,200.0000	\$18,400.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$15,000.00
<b>611-02.13 JUNCTION BOX, TYPE 4</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$11,500.0000	\$11,500.00
Cleary Construction, Inc.		\$12,600.0000	\$12,600.00
Jones Bros. Contractors, LLC		\$19,500.0000	\$19,500.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>20.000 C.Y.</b>		
Delta Contracting Company, LLC		\$2,250.0000	\$45,000.00
Cleary Construction, Inc.		\$2,110.0000	\$42,200.00
Jones Bros. Contractors, LLC		\$2,400.0000	\$48,000.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>750.000 LB.</b>		
Delta Contracting Company, LLC		\$5.7500	\$4,312.50
Cleary Construction, Inc.		\$6.2000	\$4,650.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,500.00
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$4,800.0000	\$9,600.00
Cleary Construction, Inc.		\$3,300.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$4,600.0000	\$9,200.00
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$3,000.0000	\$3,000.00
Cleary Construction, Inc.		\$2,700.0000	\$2,700.00
Jones Bros. Contractors, LLC		\$2,300.0000	\$2,300.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$3,800.0000	\$3,800.00
Cleary Construction, Inc.		\$3,300.0000	\$3,300.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
<b>611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$5,500.0000	\$5,500.00
Cleary Construction, Inc.		\$4,400.0000	\$4,400.00
Jones Bros. Contractors, LLC		\$4,600.0000	\$4,600.00
<b>611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$10,500.0000	\$10,500.00
Cleary Construction, Inc.		\$8,193.6400	\$8,193.64
Jones Bros. Contractors, LLC		\$12,000.0000	\$12,000.00
<b>611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$11,000.0000	\$11,000.00
Cleary Construction, Inc.		\$8,100.0000	\$8,100.00
Jones Bros. Contractors, LLC		\$13,000.0000	\$13,000.00
<b>611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$15,000.0000	\$30,000.00
Cleary Construction, Inc.		\$11,700.0000	\$23,400.00
Jones Bros. Contractors, LLC		\$14,000.0000	\$28,000.00
<b>611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$13,200.0000	\$13,200.00
Cleary Construction, Inc.		\$14,500.0000	\$14,500.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$3,500.0000	\$10,500.00
Cleary Construction, Inc.		\$5,350.0000	\$16,050.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$18,000.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$3,800.0000	\$3,800.00
Cleary Construction, Inc.		\$6,900.0000	\$6,900.00
Jones Bros. Contractors, LLC		\$6,100.0000	\$6,100.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>611-14.02</b>	<b>CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>		
	<b>1.000 EACH</b>		
	Delta Contracting Company, LLC	\$7,200.0000	\$7,200.00
	Cleary Construction, Inc.	\$12,500.0000	\$12,500.00
	Jones Bros. Contractors, LLC	\$7,500.0000	\$7,500.00
<b>621-03.01</b>	<b>15" TEMPORARY DRAINAGE PIPE</b>		
	<b>100.000 L.F.</b>		
	Delta Contracting Company, LLC	\$29.0000	\$2,900.00
	Cleary Construction, Inc.	\$77.0000	\$7,700.00
	Jones Bros. Contractors, LLC	\$45.0000	\$4,500.00
<b>621-03.02</b>	<b>18" TEMPORARY DRAINAGE PIPE</b>		
	<b>100.000 L.F.</b>		
	Delta Contracting Company, LLC	\$34.0000	\$3,400.00
	Cleary Construction, Inc.	\$77.0000	\$7,700.00
	Jones Bros. Contractors, LLC	\$50.0000	\$5,000.00
<b>701-03</b>	<b>CONCRETE MEDIAN PAVEMENT</b>		
	<b>56.000 C.Y.</b>		
	Delta Contracting Company, LLC	\$600.0000	\$33,600.00
	Cleary Construction, Inc.	\$865.0000	\$48,440.00
	Jones Bros. Contractors, LLC	\$700.0000	\$39,200.00
<b>702-01</b>	<b>CONCRETE CURB</b>		
	<b>30.000 C.Y.</b>		
	Delta Contracting Company, LLC	\$850.0000	\$25,500.00
	Cleary Construction, Inc.	\$1,390.0000	\$41,700.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$36,000.00
<b>702-03</b>	<b>CONCRETE COMBINED CURB &amp; GUTTER</b>		
	<b>24.000 C.Y.</b>		
	Delta Contracting Company, LLC	\$750.0000	\$18,000.00
	Cleary Construction, Inc.	\$840.0000	\$20,160.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$28,800.00
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
	<b>4.000 EACH</b>		
	Delta Contracting Company, LLC	\$100.0000	\$400.00
	Cleary Construction, Inc.	\$114.0000	\$456.00
	Jones Bros. Contractors, LLC	\$100.0000	\$400.00
<b>705-06.01</b>	<b>W BEAM GR (TYPE 2) MASH TL-3</b>		
	<b>2,875.000 L.F.</b>		
	Delta Contracting Company, LLC	\$31.0000	\$89,125.00
	Cleary Construction, Inc.	\$38.0000	\$109,250.00
	Jones Bros. Contractors, LLC	\$33.0000	\$94,875.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>705-06.10</b>	<b>GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>		
	<b>4.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,350.0000	\$5,400.00
	Cleary Construction, Inc.	\$1,600.0000	\$6,400.00
	Jones Bros. Contractors, LLC	\$1,400.0000	\$5,600.00
<b>705-06.15</b>	<b>SHORT-RADIUS GUARDRAIL SYSTEM (16 FT RADIUS) MASH TL-3</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$12,500.0000	\$25,000.00
	Cleary Construction, Inc.	\$14,250.0000	\$28,500.00
	Jones Bros. Contractors, LLC	\$12,500.0000	\$25,000.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>10.000 EACH</b>		
	Delta Contracting Company, LLC	\$3,100.0000	\$31,000.00
	Cleary Construction, Inc.	\$3,875.0000	\$38,750.00
	Jones Bros. Contractors, LLC	\$3,400.0000	\$34,000.00
<b>705-06.25</b>	<b>THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$2,600.0000	\$5,200.00
	Cleary Construction, Inc.	\$3,500.0000	\$7,000.00
	Jones Bros. Contractors, LLC	\$3,100.0000	\$6,200.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>3,550.000 L.F.</b>		
	Delta Contracting Company, LLC	\$4.5000	\$15,975.00
	Cleary Construction, Inc.	\$6.8500	\$24,317.50
	Jones Bros. Contractors, LLC	\$6.0000	\$21,300.00
<b>707-03.01</b>	<b>STOCK FENCE</b>		
	<b>3,700.000 L.F.</b>		
	Delta Contracting Company, LLC	\$7.5000	\$27,750.00
	Cleary Construction, Inc.	\$8.6000	\$31,820.00
	Jones Bros. Contractors, LLC	\$7.5000	\$27,750.00
<b>707-03.02</b>	<b>END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)</b>		
	<b>34.000 EACH</b>		
	Delta Contracting Company, LLC	\$250.0000	\$8,500.00
	Cleary Construction, Inc.	\$285.0000	\$9,690.00
	Jones Bros. Contractors, LLC	\$250.0000	\$8,500.00
<b>707-06.01</b>	<b>REMOVAL OF FENCE (ROW)</b>		
	<b>3,471.000 L.F.</b>		
	Delta Contracting Company, LLC	\$6.0000	\$20,826.00
	Cleary Construction, Inc.	\$6.8500	\$23,776.35
	Jones Bros. Contractors, LLC	\$6.0000	\$20,826.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>707-08.11</b>	<b>HIGH-VISIBILITY CONSTRUCTION FENCE</b>		
	<b>3,830.000 L.F.</b>		
	Delta Contracting Company, LLC	\$3.0000	\$11,490.00
	Cleary Construction, Inc.	\$2.8500	\$10,915.50
	Jones Bros. Contractors, LLC	\$2.5000	\$9,575.00
<b>708-02.01</b>	<b>MARKERS (CONCRETE R.O.W. POSTS)</b>		
	<b>30.000 EACH</b>		
	Delta Contracting Company, LLC	\$400.0000	\$12,000.00
	Cleary Construction, Inc.	\$500.0000	\$15,000.00
	Jones Bros. Contractors, LLC	\$450.0000	\$13,500.00
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>520.000 TON</b>		
	Delta Contracting Company, LLC	\$50.0000	\$26,000.00
	Cleary Construction, Inc.	\$45.2000	\$23,504.00
	Jones Bros. Contractors, LLC	\$45.0000	\$23,400.00
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>45.000 TON</b>		
	Delta Contracting Company, LLC	\$50.0000	\$2,250.00
	Cleary Construction, Inc.	\$45.2000	\$2,034.00
	Jones Bros. Contractors, LLC	\$45.0000	\$2,025.00
<b>709-05.08</b>	<b>MACHINED RIP-RAP (CLASS B)</b>		
	<b>331.000 TON</b>		
	Delta Contracting Company, LLC	\$50.0000	\$16,550.00
	Cleary Construction, Inc.	\$45.2000	\$14,961.20
	Jones Bros. Contractors, LLC	\$45.0000	\$14,895.00
<b>710-02</b>	<b>AGGREGATE UNDERDRAINS (WITH PIPE)</b>		
	<b>8,530.000 L.F.</b>		
	Delta Contracting Company, LLC	\$11.5000	\$98,095.00
	Cleary Construction, Inc.	\$13.1000	\$111,743.00
	Jones Bros. Contractors, LLC	\$11.5000	\$98,095.00
<b>710-05</b>	<b>LATERAL UNDERDRAIN</b>		
	<b>761.000 L.F.</b>		
	Delta Contracting Company, LLC	\$10.7500	\$8,180.75
	Cleary Construction, Inc.	\$12.2500	\$9,322.25
	Jones Bros. Contractors, LLC	\$10.7500	\$8,180.75
<b>710-06.13</b>	<b>LATERAL UNDERDRAIN ENDWALL (4:1)</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,150.0000	\$2,300.00
	Cleary Construction, Inc.	\$1,310.0000	\$2,620.00
	Jones Bros. Contractors, LLC	\$1,150.0000	\$2,300.00



		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>710-06.15</b>	<b>LATERAL UNDERDRAIN ENDWALL (6:1)</b>		
	<b>40.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,150.0000	\$46,000.00
	Cleary Construction, Inc.	\$1,310.0000	\$52,400.00
	Jones Bros. Contractors, LLC	\$1,150.0000	\$46,000.00
<b>711-05.71</b>	<b>51IN SINGLE SLOPE CONCRETE BARRIER WALL</b>		
	<b>188.000 L.F.</b>		
	Delta Contracting Company, LLC	\$220.0000	\$41,360.00
	Cleary Construction, Inc.	\$370.0000	\$69,560.00
	Jones Bros. Contractors, LLC	\$300.0000	\$56,400.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Delta Contracting Company, LLC	\$91,700.0000	\$91,700.00
	Cleary Construction, Inc.	\$375,000.0000	\$375,000.00
	Jones Bros. Contractors, LLC	\$410,000.0000	\$410,000.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>9,200.000 L.F.</b>		
	Delta Contracting Company, LLC	\$38.0000	\$349,600.00
	Cleary Construction, Inc.	\$59.0000	\$542,800.00
	Jones Bros. Contractors, LLC	\$35.0000	\$322,000.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>9.000 EACH</b>		
	Delta Contracting Company, LLC	\$11,000.0000	\$99,000.00
	Cleary Construction, Inc.	\$14,250.0000	\$128,250.00
	Jones Bros. Contractors, LLC	\$12,300.0000	\$110,700.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>260.000 EACH</b>		
	Delta Contracting Company, LLC	\$45.0000	\$11,700.00
	Cleary Construction, Inc.	\$57.0000	\$14,820.00
	Jones Bros. Contractors, LLC	\$52.0000	\$13,520.00
<b>712-04.50</b>	<b>BARRIER RAIL DELINEATOR</b>		
	<b>460.000 EACH</b>		
	Delta Contracting Company, LLC	\$10.0000	\$4,600.00
	Cleary Construction, Inc.	\$16.0000	\$7,360.00
	Jones Bros. Contractors, LLC	\$14.2000	\$6,532.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>24.000 EACH</b>		
	Delta Contracting Company, LLC	\$25.0000	\$600.00
	Cleary Construction, Inc.	\$51.0000	\$1,224.00
	Jones Bros. Contractors, LLC	\$46.0000	\$1,104.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>874.000 S.F.</b>		
	Delta Contracting Company, LLC	\$7.3500	\$6,423.90
	Cleary Construction, Inc.	\$9.5000	\$8,303.00
	Jones Bros. Contractors, LLC	\$8.3500	\$7,297.90
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>4.000 EACH</b>		
	Delta Contracting Company, LLC	\$950.0000	\$3,800.00
	Cleary Construction, Inc.	\$3,300.0000	\$13,200.00
	Jones Bros. Contractors, LLC	\$2,900.0000	\$11,600.00
<b>712-08.10</b>	<b>MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>		
	<b>300.000 HOUR</b>		
	Delta Contracting Company, LLC	\$130.0000	\$39,000.00
	Cleary Construction, Inc.	\$154.0000	\$46,200.00
	Jones Bros. Contractors, LLC	\$105.0000	\$31,500.00
<b>712-09.02</b>	<b>REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>		
	<b>4,290.000 L.F.</b>		
	Delta Contracting Company, LLC	\$5.5000	\$23,595.00
	Cleary Construction, Inc.	\$5.1000	\$21,879.00
	Jones Bros. Contractors, LLC	\$5.5000	\$23,595.00
<b>712-09.08</b>	<b>REMOVABLE PAVEMENT MARKING (6" line)</b>		
	<b>8,935.000 L.F.</b>		
	Delta Contracting Company, LLC	\$4.5000	\$40,207.50
	Cleary Construction, Inc.	\$3.7500	\$33,506.25
	Jones Bros. Contractors, LLC	\$4.5000	\$40,207.50
<b>713-01.01</b>	<b>CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>		
	<b>2.000 C.Y.</b>		
	Delta Contracting Company, LLC	\$537.0000	\$1,074.00
	Cleary Construction, Inc.	\$800.0000	\$1,600.00
	Jones Bros. Contractors, LLC	\$700.0000	\$1,400.00
<b>713-01.02</b>	<b>STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>		
	<b>507.000 LB.</b>		
	Delta Contracting Company, LLC	\$5.7500	\$2,915.25
	Cleary Construction, Inc.	\$4.1000	\$2,078.70
	Jones Bros. Contractors, LLC	\$3.6200	\$1,835.34
<b>713-02.14</b>	<b>FLEXIBLE DELINEATOR (WHITE)</b>		
	<b>684.000 EACH</b>		
	Delta Contracting Company, LLC	\$63.0000	\$43,092.00
	Cleary Construction, Inc.	\$50.0000	\$34,200.00
	Jones Bros. Contractors, LLC	\$43.0000	\$29,412.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>			
	<b>23.000 EACH</b>		
Delta Contracting Company, LLC		\$63.0000	\$1,449.00
Cleary Construction, Inc.		\$50.0000	\$1,150.00
Jones Bros. Contractors, LLC		\$43.0000	\$989.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>96.000 L.F.</b>		
Delta Contracting Company, LLC		\$7.8500	\$753.60
Cleary Construction, Inc.		\$8.1000	\$777.60
Jones Bros. Contractors, LLC		\$7.1000	\$681.60
<b>713-04.02 STEEL I-BEAMS &amp; W-F BEAMS FOR SIGN SUPPORTS</b>			
	<b>4,113.000 LB.</b>		
Delta Contracting Company, LLC		\$4.8500	\$19,948.05
Cleary Construction, Inc.		\$9.1000	\$37,428.30
Jones Bros. Contractors, LLC		\$8.0000	\$32,904.00
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>375.000 LB.</b>		
Delta Contracting Company, LLC		\$4.8500	\$1,818.75
Cleary Construction, Inc.		\$9.1000	\$3,412.50
Jones Bros. Contractors, LLC		\$8.0000	\$3,000.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>102.000 LB.</b>		
Delta Contracting Company, LLC		\$4.2500	\$433.50
Cleary Construction, Inc.		\$6.8500	\$698.70
Jones Bros. Contractors, LLC		\$6.0200	\$614.04
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,034.000 LB.</b>		
Delta Contracting Company, LLC		\$4.7500	\$9,661.50
Cleary Construction, Inc.		\$6.7000	\$13,627.80
Jones Bros. Contractors, LLC		\$5.8800	\$11,959.92
<b>713-11.21 P POST SLIP BASE</b>			
	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$500.0000	\$2,500.00
Cleary Construction, Inc.		\$660.0000	\$3,300.00
Jones Bros. Contractors, LLC		\$580.0000	\$2,900.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>169.000 S.F.</b>		
Delta Contracting Company, LLC		\$17.0000	\$2,873.00
Cleary Construction, Inc.		\$20.5000	\$3,464.50
Jones Bros. Contractors, LLC		\$17.9200	\$3,028.48

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
	<b>728.000 S.F.</b>		
	Delta Contracting Company, LLC	\$17.0000	\$12,376.00
	Cleary Construction, Inc.	\$21.0000	\$15,288.00
	Jones Bros. Contractors, LLC	\$18.4800	\$13,453.44
<b>713-14</b>	<b>EXTRUDED ALUMINUM PANEL SIGNS</b>		
	<b>1,504.000 S.F.</b>		
	Delta Contracting Company, LLC	\$28.5000	\$42,864.00
	Cleary Construction, Inc.	\$36.0000	\$54,144.00
	Jones Bros. Contractors, LLC	\$31.8900	\$47,962.56
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Delta Contracting Company, LLC	\$6,000.0000	\$6,000.00
	Cleary Construction, Inc.	\$1,370.0000	\$1,370.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$1,200.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>4.000 EACH</b>		
	Delta Contracting Company, LLC	\$5,800.0000	\$23,200.00
	Cleary Construction, Inc.	\$13,700.0000	\$54,800.00
	Jones Bros. Contractors, LLC	\$5,900.0000	\$23,600.00
<b>713-17.02</b>	<b>INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL</b>		
	<b>4.000 EACH</b>		
	Delta Contracting Company, LLC	\$183.0000	\$732.00
	Cleary Construction, Inc.	\$114.0000	\$456.00
	Jones Bros. Contractors, LLC	\$100.0000	\$400.00
<b>714-03</b>	<b>JACKED OR BORED CONDUIT</b>		
	<b>250.000 L.F.</b>		
	Delta Contracting Company, LLC	\$32.0000	\$8,000.00
	Cleary Construction, Inc.	\$44.4000	\$11,100.00
	Jones Bros. Contractors, LLC	\$39.0000	\$9,750.00
<b>714-03.01</b>	<b>DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)</b>		
	<b>8,000.000 L.F.</b>		
	Delta Contracting Company, LLC	\$12.0000	\$96,000.00
	Cleary Construction, Inc.	\$10.5000	\$84,000.00
	Jones Bros. Contractors, LLC	\$9.2000	\$73,600.00
<b>714-05.04</b>	<b>PULL BOXES (TYPE C)</b>		
	<b>19.000 EACH</b>		
	Delta Contracting Company, LLC	\$950.0000	\$18,050.00
	Cleary Construction, Inc.	\$1,190.0000	\$22,610.00
	Jones Bros. Contractors, LLC	\$1,045.0000	\$19,855.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>714-06.03 CABLE (1/C # 10 AWG)</b>			
	<b>31,650.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.5000	\$47,475.00
Cleary Construction, Inc.		\$1.5000	\$47,475.00
Jones Bros. Contractors, LLC		\$1.3000	\$41,145.00
<b>714-06.05 CABLE (1/C # 6 AWG)</b>			
	<b>8,250.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.0000	\$16,500.00
Cleary Construction, Inc.		\$2.1500	\$17,737.50
Jones Bros. Contractors, LLC		\$1.9000	\$15,675.00
<b>714-08.09 LIGHT STANDARDS (40' M.H.)</b>			
	<b>27.000 EACH</b>		
Delta Contracting Company, LLC		\$6,150.0000	\$166,050.00
Cleary Construction, Inc.		\$5,800.0000	\$156,600.00
Jones Bros. Contractors, LLC		\$5,065.0000	\$136,755.00
<b>714-08.11 LIGHT STANDARDS (HIGH MAST - 100' M.H.)</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$72,485.0000	\$434,910.00
Cleary Construction, Inc.		\$76,800.0000	\$460,800.00
Jones Bros. Contractors, LLC		\$67,450.0000	\$404,700.00
<b>714-08.27 FOUNDATION FOR LIGHT STANDARDS - HIGH MAST (100' M.H.)</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$10,000.0000	\$60,000.00
Cleary Construction, Inc.		\$23,500.0000	\$141,000.00
Jones Bros. Contractors, LLC		\$20,600.0000	\$123,600.00
<b>714-08.28 FOUNDATION FOR LIGHT STANDARDS - ROADWAY (40' STANDARD)</b>			
	<b>27.000 EACH</b>		
Delta Contracting Company, LLC		\$2,000.0000	\$54,000.00
Cleary Construction, Inc.		\$2,375.0000	\$64,125.00
Jones Bros. Contractors, LLC		\$2,085.0000	\$56,295.00
<b>714-08.32 REMOVAL OF LIGHT STANDARD &amp; FOUNDATION</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$2,000.0000	\$8,000.00
Cleary Construction, Inc.		\$2,700.0000	\$10,800.00
Jones Bros. Contractors, LLC		\$2,390.0000	\$9,560.00
<b>714-09.47 LED LUMINAIRES (126 WATT)</b>			
	<b>27.000 EACH</b>		
Delta Contracting Company, LLC		\$600.0000	\$16,200.00
Cleary Construction, Inc.		\$1,590.0000	\$42,930.00
Jones Bros. Contractors, LLC		\$1,395.0000	\$37,665.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>714-09.48 LED LUMINAIRES (72 WATT)</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$1,500.0000	\$6,000.00
Cleary Construction, Inc.		\$2,050.0000	\$8,200.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$7,200.00
<b>714-09.64 LED LUMINAIRES-HIGH MAST (6 LUMINAIRES @ 60 DEGREES, 300 WATT)</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$23,475.0000	\$140,850.00
Cleary Construction, Inc.		\$15,775.0000	\$94,650.00
Jones Bros. Contractors, LLC		\$13,850.0000	\$83,100.00
<b>714-12.01 CONTROL CENTER (NO. 1)</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$22,000.0000	\$22,000.00
Cleary Construction, Inc.		\$12,900.0000	\$12,900.00
Jones Bros. Contractors, LLC		\$11,350.0000	\$11,350.00
<b>714-12.02 CONTROL CENTER (NO. 2)</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$22,000.0000	\$22,000.00
Cleary Construction, Inc.		\$12,900.0000	\$12,900.00
Jones Bros. Contractors, LLC		\$11,350.0000	\$11,350.00
<b>714-25.01 ELECTRICAL CONNECTION (CONTROL CENTER NO. 1)</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$3,500.0000	\$3,500.00
Cleary Construction, Inc.		\$5,500.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$4,815.0000	\$4,815.00
<b>714-25.02 ELECTRICAL CONNECTION (CONTROL CENTER NO. 2)</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$3,500.0000	\$3,500.00
Cleary Construction, Inc.		\$5,500.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$4,815.0000	\$4,815.00
<b>716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE</b>			
	<b>385.000 EACH</b>		
Delta Contracting Company, LLC		\$9.0000	\$3,465.00
Cleary Construction, Inc.		\$13.7000	\$5,274.50
Jones Bros. Contractors, LLC		\$9.0000	\$3,465.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>94.000 EACH</b>		
Delta Contracting Company, LLC		\$30.0000	\$2,820.00
Cleary Construction, Inc.		\$57.0000	\$5,358.00
Jones Bros. Contractors, LLC		\$30.0000	\$2,820.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAYMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>154.000 EACH</b>		
	Delta Contracting Company, LLC	\$30.0000	\$4,620.00
	Cleary Construction, Inc.	\$57.0000	\$8,778.00
	Jones Bros. Contractors, LLC	\$30.0000	\$4,620.00
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>179.000 EACH</b>		
	Delta Contracting Company, LLC	\$30.0000	\$5,370.00
	Cleary Construction, Inc.	\$57.0000	\$10,203.00
	Jones Bros. Contractors, LLC	\$30.0000	\$5,370.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>220.000 EACH</b>		
	Delta Contracting Company, LLC	\$15.0000	\$3,300.00
	Cleary Construction, Inc.	\$8.6000	\$1,892.00
	Jones Bros. Contractors, LLC	\$15.0000	\$3,300.00
<b>716-01.40</b>	<b>REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>40.000 EACH</b>		
	Delta Contracting Company, LLC	\$15.0000	\$600.00
	Cleary Construction, Inc.	\$11.4000	\$456.00
	Jones Bros. Contractors, LLC	\$15.0000	\$600.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>745.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$35.0000	\$26,075.00
	Cleary Construction, Inc.	\$40.0000	\$29,800.00
	Jones Bros. Contractors, LLC	\$35.0000	\$26,075.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>196.000 L.F.</b>		
	Delta Contracting Company, LLC	\$16.0000	\$3,136.00
	Cleary Construction, Inc.	\$17.0000	\$3,332.00
	Jones Bros. Contractors, LLC	\$16.0000	\$3,136.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>9.000 EACH</b>		
	Delta Contracting Company, LLC	\$180.0000	\$1,620.00
	Cleary Construction, Inc.	\$228.0000	\$2,052.00
	Jones Bros. Contractors, LLC	\$180.0000	\$1,620.00
<b>716-02.07</b>	<b>PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>		
	<b>1,065.000 L.F.</b>		
	Delta Contracting Company, LLC	\$16.0000	\$17,040.00
	Cleary Construction, Inc.	\$30.0000	\$31,950.00
	Jones Bros. Contractors, LLC	\$16.0000	\$17,040.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$200.0000	\$400.00
Cleary Construction, Inc.		\$250.0000	\$500.00
Jones Bros. Contractors, LLC		\$200.0000	\$400.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>36.000 S.F.</b>		
Delta Contracting Company, LLC		\$25.0000	\$900.00
Cleary Construction, Inc.		\$40.0000	\$1,440.00
Jones Bros. Contractors, LLC		\$25.0000	\$900.00
<b>716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL &amp; ARROW)</b>			
	<b>10.000 EACH</b>		
Delta Contracting Company, LLC		\$375.0000	\$3,750.00
Cleary Construction, Inc.		\$515.0000	\$5,150.00
Jones Bros. Contractors, LLC		\$375.0000	\$3,750.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$400.0000	\$1,600.00
Cleary Construction, Inc.		\$515.0000	\$2,060.00
Jones Bros. Contractors, LLC		\$400.0000	\$1,600.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>0.100 L.M.</b>		
Delta Contracting Company, LLC		\$7,500.0000	\$750.00
Cleary Construction, Inc.		\$3,100.0000	\$310.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$750.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>33,669.000 L.F.</b>		
Delta Contracting Company, LLC		\$0.4500	\$15,151.05
Cleary Construction, Inc.		\$0.6000	\$20,201.40
Jones Bros. Contractors, LLC		\$0.4500	\$15,151.05
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>1.950 L.M.</b>		
Delta Contracting Company, LLC		\$2,500.0000	\$4,875.00
Cleary Construction, Inc.		\$1,700.0000	\$3,315.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$4,875.00
<b>716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>8.590 L.M.</b>		
Delta Contracting Company, LLC		\$4,300.0000	\$36,937.00
Cleary Construction, Inc.		\$8,000.0000	\$68,720.00
Jones Bros. Contractors, LLC		\$4,300.0000	\$36,937.00



		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>8.300 L.M.</b>		
	Delta Contracting Company, LLC	\$6,850.0000	\$56,855.00
	Cleary Construction, Inc.	\$8,000.0000	\$66,400.00
	Jones Bros. Contractors, LLC	\$6,850.0000	\$56,855.00
<b>716-12.03</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>		
	<b>2,445.000 L.F.</b>		
	Delta Contracting Company, LLC	\$2.0000	\$4,890.00
	Cleary Construction, Inc.	\$2.2500	\$5,501.25
	Jones Bros. Contractors, LLC	\$2.0000	\$4,890.00
<b>716-12.05</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>		
	<b>5,878.000 L.F.</b>		
	Delta Contracting Company, LLC	\$2.0000	\$11,756.00
	Cleary Construction, Inc.	\$1.7000	\$9,992.60
	Jones Bros. Contractors, LLC	\$2.0000	\$11,756.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Delta Contracting Company, LLC	\$625,907.0000	\$625,907.00
	Cleary Construction, Inc.	\$700,000.0000	\$700,000.00
	Jones Bros. Contractors, LLC	\$1,415,000.0000	\$1,415,000.00
<b>730-02.08</b>	<b>SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,285.0000	\$2,570.00
	Cleary Construction, Inc.	\$1,320.0000	\$2,640.00
	Jones Bros. Contractors, LLC	\$1,160.0000	\$2,320.00
<b>730-02.09</b>	<b>SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>		
	<b>10.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,475.0000	\$14,750.00
	Cleary Construction, Inc.	\$1,650.0000	\$16,500.00
	Jones Bros. Contractors, LLC	\$1,445.0000	\$14,450.00
<b>730-02.17</b>	<b>SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$2,195.0000	\$4,390.00
	Cleary Construction, Inc.	\$2,675.0000	\$5,350.00
	Jones Bros. Contractors, LLC	\$2,350.0000	\$4,700.00
<b>730-02.18</b>	<b>SIGNAL HEAD ASSEMBLY (150 A2 POLE MOUNTED)</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,685.0000	\$3,370.00
	Cleary Construction, Inc.	\$1,940.0000	\$3,880.00
	Jones Bros. Contractors, LLC	\$1,705.0000	\$3,410.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>730-03.21</b>	<b>INSTALL PULL BOX (TYPE B)</b>		
	<b>6.000 EACH</b>		
	Delta Contracting Company, LLC	\$750.0000	\$4,500.00
	Cleary Construction, Inc.	\$1,240.0000	\$7,440.00
	Jones Bros. Contractors, LLC	\$1,090.0000	\$6,540.00
<b>730-03.23</b>	<b>INSTALL PULL BOX (FIBER OPTIC-TYPE A)</b>		
	<b>5.000 EACH</b>		
	Delta Contracting Company, LLC	\$2,750.0000	\$13,750.00
	Cleary Construction, Inc.	\$4,050.0000	\$20,250.00
	Jones Bros. Contractors, LLC	\$3,560.0000	\$17,800.00
<b>730-03.51</b>	<b>FIBER OPTIC CABLE (12F)</b>		
	<b>650.000 L.F.</b>		
	Delta Contracting Company, LLC	\$10.0000	\$6,500.00
	Cleary Construction, Inc.	\$2.1500	\$1,397.50
	Jones Bros. Contractors, LLC	\$1.9000	\$1,235.00
<b>730-05.01</b>	<b>ELECTRICAL SERVICE CONNECTION</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$3,500.0000	\$7,000.00
	Cleary Construction, Inc.	\$10,200.0000	\$20,400.00
	Jones Bros. Contractors, LLC	\$8,915.0000	\$17,830.00
<b>730-08.03</b>	<b>SIGNAL CABLE - 7 CONDUCTOR</b>		
	<b>1,100.000 L.F.</b>		
	Delta Contracting Company, LLC	\$6.0000	\$6,600.00
	Cleary Construction, Inc.	\$2.5000	\$2,750.00
	Jones Bros. Contractors, LLC	\$2.2000	\$2,420.00
<b>730-12.02</b>	<b>CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>		
	<b>175.000 L.F.</b>		
	Delta Contracting Company, LLC	\$20.0000	\$3,500.00
	Cleary Construction, Inc.	\$29.6000	\$5,180.00
	Jones Bros. Contractors, LLC	\$26.0000	\$4,550.00
<b>730-12.16</b>	<b>CONDUIT (2" STRUCTURE CONDUIT WITH HANGER ASSEMBLY)</b>		
	<b>627.000 L.F.</b>		
	Delta Contracting Company, LLC	\$46.0000	\$28,842.00
	Cleary Construction, Inc.	\$146.0000	\$91,542.00
	Jones Bros. Contractors, LLC	\$128.0000	\$80,256.00
<b>730-12.23</b>	<b>CONDUIT 2" DIAMETER (DIRECTIONAL BORE)</b>		
	<b>800.000 L.F.</b>		
	Delta Contracting Company, LLC	\$32.0000	\$25,600.00
	Cleary Construction, Inc.	\$39.0000	\$31,200.00
	Jones Bros. Contractors, LLC	\$34.0000	\$27,200.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>730-12.42 CURB MARKER (FIBER OPTIC)</b>			
	<b>12.000 EACH</b>		
Delta Contracting Company, LLC		\$60.0000	\$720.00
Cleary Construction, Inc.		\$256.0000	\$3,072.00
Jones Bros. Contractors, LLC		\$225.0000	\$2,700.00
<b>730-13.02 VEHICLE DETECTOR (VIDEO)</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$12,620.0000	\$50,480.00
Cleary Construction, Inc.		\$14,800.0000	\$59,200.00
Jones Bros. Contractors, LLC		\$13,000.0000	\$52,000.00
<b>730-13.16 VEHICLE DETECTOR (RADAR/VIDEO)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$18,000.0000	\$36,000.00
Cleary Construction, Inc.		\$21,530.0000	\$43,060.00
Jones Bros. Contractors, LLC		\$18,900.0000	\$37,800.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$23,700.0000	\$47,400.00
Cleary Construction, Inc.		\$28,750.0000	\$57,500.00
Jones Bros. Contractors, LLC		\$25,250.0000	\$50,500.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$7,350.0000	\$14,700.00
Cleary Construction, Inc.		\$8,350.0000	\$16,700.00
Jones Bros. Contractors, LLC		\$7,325.0000	\$14,650.00
<b>730-24.91 CANTILEVER SIGNAL SUPPORT (2 @ 45' &amp; 55')</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$41,153.0000	\$41,153.00
Cleary Construction, Inc.		\$51,900.0000	\$51,900.00
Jones Bros. Contractors, LLC		\$45,550.0000	\$45,550.00
<b>730-24.93 CANTILEVER SIGNAL SUPPORT (2 @ 45' &amp; 65')</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$44,757.0000	\$44,757.00
Cleary Construction, Inc.		\$56,270.0000	\$56,270.00
Jones Bros. Contractors, LLC		\$49,400.0000	\$49,400.00
<b>730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$27,772.0000	\$27,772.00
Cleary Construction, Inc.		\$33,300.0000	\$33,300.00
Jones Bros. Contractors, LLC		\$29,250.0000	\$29,250.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$32,389.0000	\$32,389.00
Cleary Construction, Inc.		\$40,300.0000	\$40,300.00
Jones Bros. Contractors, LLC		\$35,350.0000	\$35,350.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>1,511.000 S.Y.</b>		
Delta Contracting Company, LLC		\$2.4000	\$3,626.40
Cleary Construction, Inc.		\$2.5000	\$3,777.50
Jones Bros. Contractors, LLC		\$4.0000	\$6,044.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>9,267.600 S.Y.</b>		
Delta Contracting Company, LLC		\$3.6000	\$33,363.36
Cleary Construction, Inc.		\$2.5000	\$23,169.00
Jones Bros. Contractors, LLC		\$4.5000	\$41,704.20
<b>740-11.05 TEMPORARY SEDIMENT TUBE 24IN</b>			
	<b>1,460.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$4,380.00
Cleary Construction, Inc.		\$9.1000	\$13,286.00
Jones Bros. Contractors, LLC		\$8.0000	\$11,680.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>557.000 UNIT</b>		
Delta Contracting Company, LLC		\$40.0000	\$22,280.00
Cleary Construction, Inc.		\$46.0000	\$25,622.00
Jones Bros. Contractors, LLC		\$40.0000	\$22,280.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>557.000 UNIT</b>		
Delta Contracting Company, LLC		\$35.0000	\$19,495.00
Cleary Construction, Inc.		\$34.0000	\$18,938.00
Jones Bros. Contractors, LLC		\$30.0000	\$16,710.00
<b>801-01.36 SPECIAL WETLAND SEED MIXTURE</b>			
	<b>10.000 UNIT</b>		
Delta Contracting Company, LLC		\$100.0000	\$1,000.00
Cleary Construction, Inc.		\$171.0000	\$1,710.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,500.00
<b>801-01.65 TEMPORARY MULCH</b>			
	<b>50.000 UNIT</b>		
Delta Contracting Company, LLC		\$27.0000	\$1,350.00
Cleary Construction, Inc.		\$22.8000	\$1,140.00
Jones Bros. Contractors, LLC		\$20.0000	\$1,000.00

		CONTRACT CNY270	
		UNIT PRICE	EXTENSION
<b>801-02</b>	<b>SEEDING (WITHOUT MULCH)</b>		
	<b>10.000 UNIT</b>		
	Delta Contracting Company, LLC	\$50.0000	\$500.00
	Cleary Construction, Inc.	\$22.8000	\$228.00
	Jones Bros. Contractors, LLC	\$20.0000	\$200.00
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>683.000 M.G.</b>		
	Delta Contracting Company, LLC	\$1.0000	\$683.00
	Cleary Construction, Inc.	\$11.4000	\$7,786.20
	Jones Bros. Contractors, LLC	\$10.0000	\$6,830.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>62,640.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$3.7500	\$234,900.00
	Cleary Construction, Inc.	\$4.6000	\$288,144.00
	Jones Bros. Contractors, LLC	\$4.0000	\$250,560.00
<b>805-01.01</b>	<b>TURF REINFORCEMENT MAT (CLASS I)</b>		
	<b>107.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$4.5000	\$481.50
	Cleary Construction, Inc.	\$11.4000	\$1,219.80
	Jones Bros. Contractors, LLC	\$10.0000	\$1,070.00
<b>805-12.01</b>	<b>EROSION CONTROL BLANKET (TYPE I)</b>		
	<b>150.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$3.5000	\$525.00
	Cleary Construction, Inc.	\$4.6000	\$690.00
	Jones Bros. Contractors, LLC	\$4.0000	\$600.00
<b>805-12.02</b>	<b>EROSION CONTROL BLANKET (TYPE II)</b>		
	<b>317.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$3.5000	\$1,109.50
	Cleary Construction, Inc.	\$4.6000	\$1,458.20
	Jones Bros. Contractors, LLC	\$4.0000	\$1,268.00
<b>805-12.03</b>	<b>EROSION CONTROL BLANKET (TYPE III)</b>		
	<b>87.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$3.5000	\$304.50
	Cleary Construction, Inc.	\$5.7500	\$500.25
	Jones Bros. Contractors, LLC	\$5.0000	\$435.00
<b>805-12.04</b>	<b>EROSION CONTROL BLANKET (TYPE IV)</b>		
	<b>213.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$3.5000	\$745.50
	Cleary Construction, Inc.	\$11.4000	\$2,428.20
	Jones Bros. Contractors, LLC	\$10.0000	\$2,130.00

**13.000 TON**

\$0.0100	\$0.13
\$1,185.0000	\$15,405.00
\$1,000.0000	\$13,000.00

UTILITY CATEGORY	CONTRACT CNY270	
	UNIT PRICE	EXTENSION
<b>793-10.01 BURIED CABLE @ 24IN DEPTH</b>		
	<b>10.000 L.F.</b>	
Delta Contracting Company, LLC	\$30.0000	\$300.00
Cleary Construction, Inc.	\$34.2000	\$342.00
Jones Bros. Contractors, LLC	\$60.0000	\$600.00
<b>793-10.02 BURIED CABLE @ 36IN DEPTH</b>		
	<b>163.000 L.F.</b>	
Delta Contracting Company, LLC	\$40.0000	\$6,520.00
Cleary Construction, Inc.	\$45.6000	\$7,432.80
Jones Bros. Contractors, LLC	\$70.0000	\$11,410.00
<b>793-10.20 EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS)</b>		
	<b>195.000 L.F.</b>	
Delta Contracting Company, LLC	\$120.0000	\$23,400.00
Cleary Construction, Inc.	\$137.0000	\$26,715.00
Jones Bros. Contractors, LLC	\$75.0000	\$14,625.00
<b>793-11.04 6IN PEDESTAL</b>		
	<b>1.000 EACH</b>	
Delta Contracting Company, LLC	\$200.0000	\$200.00
Cleary Construction, Inc.	\$228.0000	\$228.00
Jones Bros. Contractors, LLC	\$854.0000	\$854.00
<b>793-11.19 MARKER POST</b>		
	<b>1.000 EACH</b>	
Delta Contracting Company, LLC	\$200.0000	\$200.00
Cleary Construction, Inc.	\$228.0000	\$228.00
Jones Bros. Contractors, LLC	\$250.0000	\$250.00
<b>793-16.22 GROUND BED</b>		
	<b>1.000 EACH</b>	
Delta Contracting Company, LLC	\$500.0000	\$500.00
Cleary Construction, Inc.	\$570.0000	\$570.00
Jones Bros. Contractors, LLC	\$1,645.0000	\$1,645.00
<b>793-98.06 REMOVE PEDESTALS</b>		
	<b>1.000 EACH</b>	
Delta Contracting Company, LLC	\$200.0000	\$200.00
Cleary Construction, Inc.	\$228.0000	\$228.00
Jones Bros. Contractors, LLC	\$204.0000	\$204.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

403-02.02 HOT APPLIED TACK COAT

27.000 TON

Delta Contracting Company, LLC  
 Cleary Construction, Inc.  
 Jones Bros. Contractors, LLC



		CONTRACT CNY270	
ROADWAY ALTERNATE AA2 CATEGORY		UNIT PRICE	EXTENSION
403-02.01 TRACKLESS TACK COAT			
			36.000 TON
Delta Contracting Company, LLC		\$250.0000	\$9,000.00
Cleary Construction, Inc.		\$1,185.0000	\$42,660.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$36,000.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$11,024,511.09
Cleary Construction, Inc.	\$13,906,522.69
Jones Bros. Contractors, LLC	\$14,108,719.68

**SUB-TOTAL UTILITY**

Delta Contracting Company, LLC	\$31,320.00
Cleary Construction, Inc.	\$35,743.80
Jones Bros. Contractors, LLC	\$29,588.00

**SUB-TOTAL ROADWAY ALTERNATE AA1**

**SUB-TOTAL ROADWAY ALTERNATE AA2**

Delta Contracting Company, LLC	\$9,000.00
Cleary Construction, Inc.	\$42,660.00
Jones Bros. Contractors, LLC	\$36,000.00

**TOTAL CONTRACT**

Delta Contracting Company, LLC	\$11,064,831.09
Cleary Construction, Inc.	\$13,984,926.49
Jones Bros. Contractors, LLC	\$14,174,307.68

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNY295 Call 011)

n/a,R2BVAR-M3-039

THE RANDOM ON-CALL CONCRETE PAVEMENT REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2026

---

	TOTAL CONTRACT
Bluegrass Contracting Corporation	\$1,993,385.00
Vulcan Construction Materials, LLC	\$2,067,458.50

		CONTRACT	CNY295
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
502-02	HOLES		
		5.000 EACH	
	Bluegrass Contracting Corporation	\$500.0000	\$2,500.00
	Vulcan Construction Materials, LLC	\$1.4500	\$7.25
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY		
		1,750.000 C.Y.	
	Bluegrass Contracting Corporation	\$815.0000	\$1,426,250.00
	Vulcan Construction Materials, LLC	\$845.0000	\$1,478,750.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY		
		50.000 S.Y.	
	Bluegrass Contracting Corporation	\$130.0000	\$6,500.00
	Vulcan Construction Materials, LLC	\$100.0000	\$5,000.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)		
		10,200.000 L.F.	
	Bluegrass Contracting Corporation	\$20.0000	\$204,000.00
	Vulcan Construction Materials, LLC	\$21.2500	\$216,750.00
502-04.02	LOAD TRANSFER DOWELS		
		4,000.000 EACH	
	Bluegrass Contracting Corporation	\$22.0000	\$88,000.00
	Vulcan Construction Materials, LLC	\$22.5000	\$90,000.00
502-04.03	TRANSVERSE TIE-BARS		
		1,600.000 EACH	
	Bluegrass Contracting Corporation	\$18.0000	\$28,800.00
	Vulcan Construction Materials, LLC	\$18.0000	\$28,800.00
502-08	PRE-ROLLING		
		5.000 S.Y.	
	Bluegrass Contracting Corporation	\$1.0000	\$5.00
	Vulcan Construction Materials, LLC	\$0.7500	\$3.75
502-08.02	RESEALING JOINTS (SILICONE SEALANT)		
		5,000.000 L.F.	
	Bluegrass Contracting Corporation	\$6.0000	\$30,000.00
	Vulcan Construction Materials, LLC	\$5.0000	\$25,000.00
502-08.03	SEALING SHOULDER JOINTS		
		1,500.000 L.F.	
	Bluegrass Contracting Corporation	\$2.0000	\$3,000.00
	Vulcan Construction Materials, LLC	\$2.5000	\$3,750.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)		
		200.000 L.F.	
	Bluegrass Contracting Corporation	\$6.0000	\$1,200.00
	Vulcan Construction Materials, LLC	\$5.7500	\$1,150.00

			CONTRACT	CNY295
			UNIT PRICE	EXTENSION
502-10	CEMENT-FLY ASH GROUT			
		50.000 C.F.		
	Bluegrass Contracting Corporation		\$1.0000	\$50.00
	Vulcan Construction Materials, LLC		\$0.8000	\$40.00
503-01	GRINDING CONCRETE PAVEMENT			
		500.000 S.Y.		
	Bluegrass Contracting Corporation		\$25.5000	\$12,750.00
	Vulcan Construction Materials, LLC		\$25.0000	\$12,500.00
503-60	RETROFIT DOWEL BAR			
		25.000 EACH		
	Bluegrass Contracting Corporation		\$12.0000	\$300.00
	Vulcan Construction Materials, LLC		\$15.0000	\$375.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Bluegrass Contracting Corporation		\$24,000.0000	\$24,000.00
	Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
712-01.02	LANE CLOSURE			
		6.000 EACH		
	Bluegrass Contracting Corporation		\$1,500.0000	\$9,000.00
	Vulcan Construction Materials, LLC		\$2,400.0000	\$14,400.00
712-01.03	LANE CLOSURE(NIGHT WORK)			
		5.000 EACH		
	Bluegrass Contracting Corporation		\$2,500.0000	\$12,500.00
	Vulcan Construction Materials, LLC		\$2,100.0000	\$10,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		230.000 EACH		
	Bluegrass Contracting Corporation		\$40.0000	\$9,200.00
	Vulcan Construction Materials, LLC		\$70.0000	\$16,100.00
712-06	SIGNS (CONSTRUCTION)			
		625.000 S.F.		
	Bluegrass Contracting Corporation		\$10.0000	\$6,250.00
	Vulcan Construction Materials, LLC		\$11.5000	\$7,187.50
712-07.03	TEMPORARY BARRICADES (TYPE III)			
		100.000 L.F.		
	Bluegrass Contracting Corporation		\$20.0000	\$2,000.00
	Vulcan Construction Materials, LLC		\$25.0000	\$2,500.00
712-08.03	ARROW BOARD (TYPE C)			
		3.000 EACH		
	Bluegrass Contracting Corporation		\$1,000.0000	\$3,000.00
	Vulcan Construction Materials, LLC		\$1,000.0000	\$3,000.00

		CONTRACT CNY295	
		UNIT PRICE	EXTENSION
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
	<b>10.000 DAY</b>		
	Bluegrass Contracting Corporation	\$1,300.0000	\$13,000.00
	Vulcan Construction Materials, LLC	\$1,400.0000	\$14,000.00
<b>712-08.20</b>	<b>TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD</b>		
	<b>6.000 DAY</b>		
	Bluegrass Contracting Corporation	\$1,300.0000	\$7,800.00
	Vulcan Construction Materials, LLC	\$1,400.0000	\$8,400.00
<b>712-09.01</b>	<b>REMOVABLE PAVEMENT MARKING LINE</b>		
	<b>1,250.000 L.F.</b>		
	Bluegrass Contracting Corporation	\$8.0000	\$10,000.00
	Vulcan Construction Materials, LLC	\$8.5000	\$10,625.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>2.000 EACH</b>		
	Bluegrass Contracting Corporation	\$1,250.0000	\$2,500.00
	Vulcan Construction Materials, LLC	\$1,500.0000	\$3,000.00
<b>716-01.10</b>	<b>SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>3.000 EACH</b>		
	Bluegrass Contracting Corporation	\$150.0000	\$450.00
	Vulcan Construction Materials, LLC	\$100.0000	\$300.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>3.000 EACH</b>		
	Bluegrass Contracting Corporation	\$10.0000	\$30.00
	Vulcan Construction Materials, LLC	\$15.0000	\$45.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>2.000 L.M.</b>		
	Bluegrass Contracting Corporation	\$15,000.0000	\$30,000.00
	Vulcan Construction Materials, LLC	\$15,000.0000	\$30,000.00
<b>716-12.03</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>		
	<b>100.000 L.F.</b>		
	Bluegrass Contracting Corporation	\$3.0000	\$300.00
	Vulcan Construction Materials, LLC	\$2.7500	\$275.00
<b>717-01.04</b>	<b>MOBILIZATION (WORK ORDER)</b>		
	<b>6.000 EACH</b>		
	Bluegrass Contracting Corporation	\$10,000.0000	\$60,000.00
	Vulcan Construction Materials, LLC	\$10,000.0000	\$60,000.00

**SUB-TOTAL MAINTENANCE**

Bluegrass Contracting Corporation	\$1,993,385.00
Vulcan Construction Materials, LLC	\$2,067,458.50

**TOTAL CONTRACT**

Bluegrass Contracting Corporation	\$1,993,385.00
Vulcan Construction Materials, LLC	\$2,067,458.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNY210 Call 012)

R2BVAR-M3-037

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2026

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$868,403.00



UNIT PRICE

## EXTENSION

**MAINTENANCE CATEGORY**

719-01 SWEEPING

**7,967.000 L.M.**

Sweeping Corporation of America, LLC

\$109.0000

\$868,403.00

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC	\$868,403.00
--------------------------------------	--------------

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC	\$868,403.00
--------------------------------------	--------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNY226 Call 013)

R2BVAR-M3-038

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2026

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$447,100.00

		CONTRACT CNY226	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
611-07.10	CLEAN DRAIN (TRENCH DRAIN)		
	Sweeping Corporation of America, LLC	3,750.000 L.F.	\$15.0000 \$56,250.00
611-07.11	CLEAN DRAIN(WITH GRATE)		
	Sweeping Corporation of America, LLC	560.000 EACH	\$95.0000 \$53,200.00
611-07.12	CLEAN DRAIN(WALL DRAIN)		
	Sweeping Corporation of America, LLC	110.000 EACH	\$65.0000 \$7,150.00
611-07.13	PIPE CLEANING (<18IN DIA.)		
	Sweeping Corporation of America, LLC	9,000.000 L.F.	\$15.0000 \$135,000.00
611-07.14	PIPE CLEANING (>OR=18IN DIA.)		
	Sweeping Corporation of America, LLC	400.000 L.F.	\$20.0000 \$8,000.00
611-07.20	HEAVY DRAIN CLEANING		
	Sweeping Corporation of America, LLC	100.000 EACH	\$750.0000 \$75,000.00
712-01.02	LANE CLOSURE		
	Sweeping Corporation of America, LLC	50.000 EACH	\$1,250.0000 \$62,500.00
712-01.12	LANE CLOSURE (CALLOUT)		
	Sweeping Corporation of America, LLC	10.000 EACH	\$5,000.0000 \$50,000.00

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC	\$447,100.00
--------------------------------------	--------------

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC	\$447,100.00
--------------------------------------	--------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

CAMPBELL COUNTY (Contract No. CNY293 Call 014)

NH-I-75-3(201),07I075-F8-017

THE RESURFACING ON I-75 FROM NEAR RARITY MOUNTAIN ROAD (L.M. 24.52) TO THE KENTUCKY STATE LINE (L.M. 31.64).

PROJECT LENGTH - 7.12 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$8,052,743.95
Pave Grade & Aggregate, Inc	\$9,524,976.88

		CONTRACT CNY293	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Rogers Group, Inc.	\$102,000.0000	\$102,000.00
	Pave Grade & Aggregate, Inc	\$718,000.0000	\$718,000.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	21.000 L.M.		
	Rogers Group, Inc.	\$1,080.0000	\$22,680.00
	Pave Grade & Aggregate, Inc	\$1,000.0000	\$21,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	764.000 TON		
	Rogers Group, Inc.	\$67.0000	\$51,188.00
	Pave Grade & Aggregate, Inc	\$41.5000	\$31,706.00
307-03.09	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C		
	22,138.000 TON		
	Rogers Group, Inc.	\$99.0000	\$2,191,662.00
	Pave Grade & Aggregate, Inc	\$102.0000	\$2,258,076.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	129.000 TON		
	Rogers Group, Inc.	\$880.0000	\$113,520.00
	Pave Grade & Aggregate, Inc	\$950.0000	\$122,550.00
411-03.10	ACS MIX(PG76-22) GRADING D		
	254.000 TON		
	Rogers Group, Inc.	\$174.0000	\$44,196.00
	Pave Grade & Aggregate, Inc	\$162.0000	\$41,148.00
411-03.23	ACS MIX (PG76-22) OGFC		
	25,026.000 TON		
	Rogers Group, Inc.	\$146.0000	\$3,653,796.00
	Pave Grade & Aggregate, Inc	\$160.0000	\$4,004,160.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
	29.000 L.M.		
	Rogers Group, Inc.	\$575.0000	\$16,675.00
	Pave Grade & Aggregate, Inc	\$910.0000	\$26,390.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	28,759.000 TON		
	Rogers Group, Inc.	\$24.0000	\$690,216.00
	Pave Grade & Aggregate, Inc	\$33.0000	\$949,047.00
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)		
	4,889.000 L.F.		
	Rogers Group, Inc.	\$3.5500	\$17,355.95
	Pave Grade & Aggregate, Inc	\$4.9200	\$24,053.88

		CONTRACT CNY293	
		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$175,600.0000	\$175,600.00
	Pave Grade & Aggregate, Inc	\$92,000.0000	\$92,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>401.000 EACH</b>		
	Rogers Group, Inc.	\$56.0000	\$22,456.00
	Pave Grade & Aggregate, Inc	\$30.0000	\$12,030.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>200.000 EACH</b>		
	Rogers Group, Inc.	\$20.5000	\$4,100.00
	Pave Grade & Aggregate, Inc	\$15.0000	\$3,000.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>2,680.000 S.F.</b>		
	Rogers Group, Inc.	\$8.5000	\$22,780.00
	Pave Grade & Aggregate, Inc	\$10.0000	\$26,800.00
<b>712-06.16</b>	<b>SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$713.0000	\$1,426.00
	Pave Grade & Aggregate, Inc	\$1,000.0000	\$2,000.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$1,352.0000	\$2,704.00
	Pave Grade & Aggregate, Inc	\$1,200.0000	\$2,400.00
<b>712-08.08</b>	<b>SPEED FEEDBACK SIGN ASSEMBLY</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$4,889.0000	\$9,778.00
	Pave Grade & Aggregate, Inc	\$5,000.0000	\$10,000.00
<b>712-08.09</b>	<b>DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>		
	<b>10.000 EACH</b>		
	Rogers Group, Inc.	\$4,690.0000	\$46,900.00
	Pave Grade & Aggregate, Inc	\$5,000.0000	\$50,000.00
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
	<b>50.000 DAY</b>		
	Rogers Group, Inc.	\$1,455.0000	\$72,750.00
	Pave Grade & Aggregate, Inc	\$1,500.0000	\$75,000.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>6.000 EACH</b>		
	Rogers Group, Inc.	\$8,460.0000	\$50,760.00
	Pave Grade & Aggregate, Inc	\$10,000.0000	\$60,000.00



		CONTRACT CNY293	
		UNIT PRICE	EXTENSION
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>1,314.000 EACH</b>		
	Rogers Group, Inc.	\$35.0000	\$45,990.00
	Pave Grade & Aggregate, Inc	\$38.6500	\$50,786.10
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>1,314.000 EACH</b>		
	Rogers Group, Inc.	\$6.4000	\$8,409.60
	Pave Grade & Aggregate, Inc	\$10.5000	\$13,797.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>18.000 S.Y.</b>		
	Rogers Group, Inc.	\$25.2500	\$454.50
	Pave Grade & Aggregate, Inc	\$26.0000	\$468.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>84.000 L.F.</b>		
	Rogers Group, Inc.	\$10.1000	\$848.40
	Pave Grade & Aggregate, Inc	\$12.5000	\$1,050.00
<b>716-02.07</b>	<b>PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>		
	<b>1,924.000 L.F.</b>		
	Rogers Group, Inc.	\$5.2000	\$10,004.80
	Pave Grade & Aggregate, Inc	\$8.2500	\$15,873.00
<b>716-04.05</b>	<b>PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>		
	<b>6.000 EACH</b>		
	Rogers Group, Inc.	\$150.7000	\$904.20
	Pave Grade & Aggregate, Inc	\$170.0000	\$1,020.00
<b>716-04.12</b>	<b>PLASTIC PAVEMENT MARKING (YIELD LINE)</b>		
	<b>29.000 S.F.</b>		
	Rogers Group, Inc.	\$15.1000	\$437.90
	Pave Grade & Aggregate, Inc	\$15.5000	\$449.50
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>39.000 L.M.</b>		
	Rogers Group, Inc.	\$1,204.0000	\$46,956.00
	Pave Grade & Aggregate, Inc	\$1,185.0000	\$46,215.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>39.000 L.M.</b>		
	Rogers Group, Inc.	\$6,020.0000	\$234,780.00
	Pave Grade & Aggregate, Inc	\$6,540.5000	\$255,079.50
<b>716-12.03</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>		
	<b>5,736.000 L.F.</b>		
	Rogers Group, Inc.	\$1.5000	\$8,604.00
	Pave Grade & Aggregate, Inc	\$1.8000	\$10,324.80

		CONTRACT CNY293	
		UNIT PRICE	EXTENSION
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
			<b>7,201.000 L.F.</b>
Rogers Group, Inc.		\$1.0000	\$7,201.00
Pave Grade & Aggregate, Inc		\$1.5000	\$10,801.50
<b>716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)</b>			
			<b>1,358.000 L.F.</b>
Rogers Group, Inc.		\$2.6000	\$3,530.80
Pave Grade & Aggregate, Inc		\$3.6000	\$4,888.80
<b>716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>			
			<b>573.000 L.F.</b>
Rogers Group, Inc.		\$2.6000	\$1,489.80
Pave Grade & Aggregate, Inc		\$3.6000	\$2,062.80
<b>717-01 MOBILIZATION</b>			
			<b>1.000 LS</b>
Rogers Group, Inc.		\$132,000.0000	\$132,000.00
Pave Grade & Aggregate, Inc		\$320,000.0000	\$320,000.00

		CONTRACT CNY293	
ROADWAY ALTERNATE AA1 CATEGORY		UNIT PRICE	EXTENSION
403-02.01 TRACKLESS TACK COAT			
		300.000 TON	
Rogers Group, Inc.		\$795.3000	\$238,590.00
Pave Grade & Aggregate, Inc		\$876.0000	\$262,800.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

275.000 TON

Rogers Group, Inc.  
Pave Grade & Aggregate, Inc

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$7,814,153.95
Pave Grade & Aggregate, Inc	\$9,262,176.88

**SUB-TOTAL ROADWAY ALTERNATE AA1**

Rogers Group, Inc.	\$238,590.00
Pave Grade & Aggregate, Inc	\$262,800.00

**SUB-TOTAL ROADWAY ALTERNATE AA2**

**TOTAL CONTRACT**

Rogers Group, Inc.	\$8,052,743.95
Pave Grade & Aggregate, Inc	\$9,524,976.88

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

CAMPBELL COUNTY (Contract No. CNY304 Call 015)

07002-3248-04

THE TRAFFIC SIGNAL MODERNIZATION ON U.S. 25W (S.R. 9) FROM NEAR S.R. 297 (SOUTH MAIN STREET) (L.M. 0.21) TO NEAR KENTUCKY STREET (L.M. 0.37) IN JELICO.

PROJECT LENGTH - 0.131 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

---

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$349,727.25

		CONTRACT CNY304	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	Stansell Electric Company, Inc.	\$9,870.0000	\$9,870.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	Stansell Electric Company, Inc.	\$41.5000	\$4,772.50
202-08.10	REMOVAL OF CURB (SEE PLANS)		
	Stansell Electric Company, Inc.	\$52.0000	\$4,680.00
209-05	SEDIMENT REMOVAL		
	Stansell Electric Company, Inc.	\$51.0000	\$5,100.00
209-09.43	CURB INLET PROTECTION (TYPE 4)		
	Stansell Electric Company, Inc.	\$825.0000	\$6,600.00
701-01.10	CONCRETE SIDEWALK (DESCRIPTION)		
	Stansell Electric Company, Inc.	\$22.5000	\$17,550.00
701-02.03	CONCRETE CURB RAMP		
	Stansell Electric Company, Inc.	\$46.0000	\$11,040.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
	Stansell Electric Company, Inc.	\$160.0000	\$8,960.00
702-01.02	CONCRETE CURB		
	Stansell Electric Company, Inc.	\$103.0000	\$4,120.00
712-01	TRAFFIC CONTROL		
	Stansell Electric Company, Inc.	\$46,850.0000	\$46,850.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	Stansell Electric Company, Inc.	\$77.5000	\$3,875.00
712-06	SIGNS (CONSTRUCTION)		
	Stansell Electric Company, Inc.	\$16.5000	\$3,390.75

		CONTRACT CNY304	
		UNIT PRICE	EXTENSION
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>1.000 EACH</b>		
	Stansell Electric Company, Inc.	\$2,975.0000	\$2,975.00
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Stansell Electric Company, Inc.	\$654.0000	\$654.00
<b>713-16.21</b>	<b>SIGNS (24"X12" ALUMINUM FLAT SHEET, W16-7P)</b>		
	<b>2.000 EACH</b>		
	Stansell Electric Company, Inc.	\$122.0000	\$244.00
<b>713-16.22</b>	<b>SIGNS (24"X12" ALUMINUM FLAT SHEET, W16-9P)</b>		
	<b>2.000 EACH</b>		
	Stansell Electric Company, Inc.	\$122.0000	\$244.00
<b>713-16.24</b>	<b>SIGNS (36"X36" ALUMINUM FLAT SHEET, R1-5b)</b>		
	<b>2.000 EACH</b>		
	Stansell Electric Company, Inc.	\$684.0000	\$1,368.00
<b>713-16.25</b>	<b>SIGNS (30"X30" ALUMINUM FLAT SHEET, W11-2)</b>		
	<b>4.000 EACH</b>		
	Stansell Electric Company, Inc.	\$563.0000	\$2,252.00
<b>713-16.26</b>	<b>SIGNS (30"X30" ALUMINUM FLAT SHEET, R10-15)</b>		
	<b>4.000 EACH</b>		
	Stansell Electric Company, Inc.	\$418.0000	\$1,672.00
<b>716-02.03</b>	<b>PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>		
	<b>38.000 L.F.</b>		
	Stansell Electric Company, Inc.	\$16.0000	\$608.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>25.000 S.Y.</b>		
	Stansell Electric Company, Inc.	\$32.0000	\$800.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>30.000 L.F.</b>		
	Stansell Electric Company, Inc.	\$16.0000	\$480.00
<b>716-08.03</b>	<b>REMOVAL OF PAVEMENT MARKING (CROSS-WALK)</b>		
	<b>38.000 L.F.</b>		
	Stansell Electric Company, Inc.	\$16.0000	\$608.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Stansell Electric Company, Inc.	\$34,300.0000	\$34,300.00



		CONTRACT CNY304	
		UNIT PRICE	EXTENSION
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>8.000 EACH</b>		
Stansell Electric Company, Inc.		\$165.0000	\$1,320.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,610.0000	\$4,830.00
<b>730-05.06 ELECTRICAL SERVICE CONNECTION (PHB)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$7,630.0000	\$7,630.00
<b>730-08.01 SIGNAL CABLE - 3 CONDUCTOR</b>			
	<b>130.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.5000	\$195.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>1,270.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.9000	\$2,413.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>360.000 L.F.</b>		
Stansell Electric Company, Inc.		\$2.3000	\$828.00
<b>730-11.01 STEEL CONDUIT RISER ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$554.0000	\$1,662.00
<b>730-12.26 CONDUIT 2" DIAMETER (PVC SCHEDULE 80)</b>			
	<b>190.000 L.F.</b>		
Stansell Electric Company, Inc.		\$17.5000	\$3,325.00
<b>730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$11,350.0000	\$34,050.00
<b>730-15.07 CABINET (PEDESTRIAN HYBRID BEACON)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$16,400.0000	\$16,400.00
<b>730-15.11 MODIFY CABINET (SEE PLANS)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,190.0000	\$1,190.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$8,050.0000	\$8,050.00

		CONTRACT CNY304	
		UNIT PRICE	EXTENSION
<b>730-16.14 CONTROLLER (PEDESTRIAN HYBRID BEACON)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$8,050.0000	\$8,050.00
<b>730-23.02 STEEL STRAIN POLE (PED POLE W/LUMINAIRE)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$14,600.0000	\$14,600.00
<b>730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$29,950.0000	\$29,950.00
<b>730-26.05 COUNTDOWN PEDESTRIAN SIGNAL</b>			
	<b>8.000 EACH</b>		
Stansell Electric Company, Inc.		\$918.0000	\$7,344.00
<b>730-26.06 PEDESTRIAN PUSHBUTTON POST</b>			
	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,140.0000	\$8,560.00
<b>730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN</b>			
	<b>8.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,605.0000	\$12,840.00
<b>730-26.12 PEDESTRIAN PUSHBUTTON HORIZONTAL EXTENSION</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$421.0000	\$421.00
<b>730-50.25 PEDESTRIAN HYBRID BEACON ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,105.0000	\$4,210.00
<b>740-11.01 TEMPORARY SEDIMENT TUBE 8IN</b>			
	<b>60.000 L.F.</b>		
Stansell Electric Company, Inc.		\$8.6000	\$516.00
<b>793-97.01 RESTORE ASPHALT</b>			
	<b>7.000 S.Y.</b>		
Stansell Electric Company, Inc.		\$1,190.0000	\$8,330.00

**SUB-TOTAL ROADWAY**

Stansell Electric Company, Inc.	\$349,727.25
---------------------------------	--------------

**TOTAL CONTRACT**

Stansell Electric Company, Inc.	\$349,727.25
---------------------------------	--------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

CARROLL COUNTY (Contract No. CNY300 Call 016)

STP/HSIP-1(493),09S001-F3-002,09S001-F8-002,09S001-M3-002

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON U.S. 70 (S.R. 1) FROM NEAR THE RUTHERFORD FORK OBION RIVER (L.M. 11.00) TO S.R. 22 (L.M. 19.68), INCLUDING BRIDGE EXPANSION JOINT REPAIRS AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 8.570 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 4.50%

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$3,149,824.87
Jones Bros. Contractors, LLC	\$3,684,357.03

		CONTRACT CNY300	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01</b>	<b>REMOVAL OF ASPHALT PAVEMENT</b>		
	<b>1,523.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$20.0000	\$30,460.00
	Jones Bros. Contractors, LLC	\$32.1500	\$48,964.45
<b>203-06</b>	<b>WATER</b>		
	<b>37.000 M.G.</b>		
	Delta Contracting Company, LLC	\$0.0100	\$0.37
	Jones Bros. Contractors, LLC	\$6.0000	\$222.00
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
	<b>16.800 L.M.</b>		
	Delta Contracting Company, LLC	\$1,000.0000	\$16,800.00
	Jones Bros. Contractors, LLC	\$2,124.0000	\$35,683.20
<b>303-02</b>	<b>MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>		
	<b>4,900.000 TON</b>		
	Delta Contracting Company, LLC	\$5.0000	\$24,500.00
	Jones Bros. Contractors, LLC	\$12.0000	\$58,800.00
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>		
	<b>350.000 TON</b>		
	Delta Contracting Company, LLC	\$125.0000	\$43,750.00
	Jones Bros. Contractors, LLC	\$126.0000	\$44,100.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>112.000 TON</b>		
	Delta Contracting Company, LLC	\$125.0000	\$14,000.00
	Jones Bros. Contractors, LLC	\$228.0000	\$25,536.00
<b>311-03.04</b>	<b>HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)</b>		
	<b>120,818.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$6.0000	\$724,908.00
	Jones Bros. Contractors, LLC	\$5.8100	\$701,952.58
<b>311-03.10</b>	<b>ASPHALT REJUVENATING AGENT</b>		
	<b>60,410.000 GAL.</b>		
	Delta Contracting Company, LLC	\$4.0000	\$241,640.00
	Jones Bros. Contractors, LLC	\$3.9600	\$239,223.60
<b>403-02.01</b>	<b>TRACKLESS TACK COAT</b>		
	<b>161.000 TON</b>		
	Delta Contracting Company, LLC	\$350.0000	\$56,350.00
	Jones Bros. Contractors, LLC	\$869.0000	\$139,909.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>1,509.000 TON</b>		
	Delta Contracting Company, LLC	\$121.0000	\$182,589.00
	Jones Bros. Contractors, LLC	\$131.0000	\$197,679.00

		CONTRACT	CNY300
		UNIT PRICE	EXTENSION
<b>411-03.12</b>	<b>ACS MIX(PG64-22) THIN LIFT D ASPHALT</b>		
	<b>7,422.000 TON</b>		
	Delta Contracting Company, LLC	\$121.0000	\$898,062.00
	Jones Bros. Contractors, LLC	\$128.0000	\$950,016.00
<b>411-12.03</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>		
	<b>10.400 L.M.</b>		
	Delta Contracting Company, LLC	\$850.0000	\$8,840.00
	Jones Bros. Contractors, LLC	\$905.0000	\$9,412.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>1,184.000 TON</b>		
	Delta Contracting Company, LLC	\$30.0000	\$35,520.00
	Jones Bros. Contractors, LLC	\$53.0500	\$62,811.20
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
	<b>25.000 EACH</b>		
	Delta Contracting Company, LLC	\$100.0000	\$2,500.00
	Jones Bros. Contractors, LLC	\$100.0000	\$2,500.00
<b>705-04.09</b>	<b>EARTH PAD FOR TYPE 38 GR END TREATMENT</b>		
	<b>25.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,375.0000	\$34,375.00
	Jones Bros. Contractors, LLC	\$1,375.0000	\$34,375.00
<b>705-06.10</b>	<b>GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>		
	<b>1.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,400.0000	\$1,400.00
	Jones Bros. Contractors, LLC	\$1,400.0000	\$1,400.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>25.000 EACH</b>		
	Delta Contracting Company, LLC	\$3,350.0000	\$83,750.00
	Jones Bros. Contractors, LLC	\$3,350.0000	\$83,750.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>1,260.000 L.F.</b>		
	Delta Contracting Company, LLC	\$5.0000	\$6,300.00
	Jones Bros. Contractors, LLC	\$5.0000	\$6,300.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Delta Contracting Company, LLC	\$69,000.0000	\$69,000.00
	Jones Bros. Contractors, LLC	\$162,660.0000	\$162,660.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>80.000 EACH</b>		
	Delta Contracting Company, LLC	\$20.0000	\$1,600.00
	Jones Bros. Contractors, LLC	\$20.0000	\$1,600.00

		CONTRACT	CNY300
		UNIT PRICE	EXTENSION
712-06	SIGNS (CONSTRUCTION)		
	1,664.000 S.F.		
	Delta Contracting Company, LLC	\$7.0000	\$11,648.00
	Jones Bros. Contractors, LLC	\$7.0000	\$11,648.00
712-08.03	ARROW BOARD (TYPE C)		
	2.000 EACH		
	Delta Contracting Company, LLC	\$950.0000	\$1,900.00
	Jones Bros. Contractors, LLC	\$950.0000	\$1,900.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	575.000 EACH		
	Delta Contracting Company, LLC	\$30.0000	\$17,250.00
	Jones Bros. Contractors, LLC	\$30.0000	\$17,250.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	575.000 EACH		
	Delta Contracting Company, LLC	\$10.5000	\$6,037.50
	Jones Bros. Contractors, LLC	\$8.0000	\$4,600.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)		
	325.000 L.F.		
	Delta Contracting Company, LLC	\$17.0000	\$5,525.00
	Jones Bros. Contractors, LLC	\$17.0000	\$5,525.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	52.000 S.Y.		
	Delta Contracting Company, LLC	\$34.0000	\$1,768.00
	Jones Bros. Contractors, LLC	\$34.0000	\$1,768.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	101.000 L.F.		
	Delta Contracting Company, LLC	\$18.0000	\$1,818.00
	Jones Bros. Contractors, LLC	\$18.0000	\$1,818.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	6.000 EACH		
	Delta Contracting Company, LLC	\$200.0000	\$1,200.00
	Jones Bros. Contractors, LLC	\$200.0000	\$1,200.00
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)		
	1.000 EACH		
	Delta Contracting Company, LLC	\$250.0000	\$250.00
	Jones Bros. Contractors, LLC	\$250.0000	\$250.00
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)		
	1.000 EACH		
	Delta Contracting Company, LLC	\$900.0000	\$900.00
	Jones Bros. Contractors, LLC	\$900.0000	\$900.00

		CONTRACT CNY300	
		UNIT PRICE	EXTENSION
<b>716-04.12</b>	<b>PLASTIC PAVEMENT MARKING (YIELD LINE)</b>		
	<b>5.000 S.F.</b>		
	Delta Contracting Company, LLC	\$35.0000	\$175.00
	Jones Bros. Contractors, LLC	\$35.0000	\$175.00
<b>716-05.08</b>	<b>PAINTED PAVEMENT MARKING (PARKING LINE)</b>		
	<b>1,500.000 L.F.</b>		
	Delta Contracting Company, LLC	\$5.0000	\$7,500.00
	Jones Bros. Contractors, LLC	\$5.0000	\$7,500.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>34.100 L.M.</b>		
	Delta Contracting Company, LLC	\$1,100.0000	\$37,510.00
	Jones Bros. Contractors, LLC	\$1,100.0000	\$37,510.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>34.100 L.M.</b>		
	Delta Contracting Company, LLC	\$6,750.0000	\$230,175.00
	Jones Bros. Contractors, LLC	\$6,750.0000	\$230,175.00
<b>716-12.03</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>		
	<b>1,300.000 L.F.</b>		
	Delta Contracting Company, LLC	\$3.0000	\$3,900.00
	Jones Bros. Contractors, LLC	\$3.0000	\$3,900.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Delta Contracting Company, LLC	\$154,000.0000	\$154,000.00
	Jones Bros. Contractors, LLC	\$367,500.0000	\$367,500.00



		CONTRACT CNY300	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
	188.000 L.F.		
Delta Contracting Company, LLC		\$250.0000	\$47,000.00
Jones Bros. Contractors, LLC		\$225.0000	\$42,300.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	68.000 S.Y.		
Delta Contracting Company, LLC		\$685.0000	\$46,580.00
Jones Bros. Contractors, LLC		\$445.0000	\$30,260.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	2,588.000 S.Y.		
Delta Contracting Company, LLC		\$38.0000	\$98,344.00
Jones Bros. Contractors, LLC		\$43.0000	\$111,284.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$2,957,900.87
Jones Bros. Contractors, LLC	\$3,500,513.03

**SUB-TOTAL BRIDGE**

Delta Contracting Company, LLC	\$191,924.00
Jones Bros. Contractors, LLC	\$183,844.00

**TOTAL CONTRACT**

Delta Contracting Company, LLC	\$3,149,824.87
Jones Bros. Contractors, LLC	\$3,684,357.03

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COUNTIES CARTER, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNY213 Call 017)

R1BVAR-M3-047

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2026

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$103,635.00

**719-01      SWEEPING**

\$105.0000	\$103,635.00
------------	--------------

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC	\$103,635.00
--------------------------------------	--------------

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC	\$103,635.00
--------------------------------------	--------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNY273 Call 018)

NH-I-24-9(102),11I024-F8-002

THE RESURFACING ON I-24 FROM THE ROBERTSON COUNTY LINE (L.M. 0.00, CHEATHAM COUNTY SEQ. 1), CROSSING THROUGH ROBERTSON COUNTY TO THE DAVIDSON COUNTY LINE (L.M. 3.63, CHEATHAM COUNTY SEQ. 2).

PROJECT LENGTH - 6.550 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$4,242,697.75
Vulcan Construction Materials, LLC	\$4,250,443.50
Rogers Group, Inc.	\$4,469,566.34

		CONTRACT CNY273	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>26.200 L.M.</b>		
Jones Bros. Contractors, LLC		\$1,075.0000	\$28,165.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$39,300.00
Rogers Group, Inc.		\$1,050.0000	\$27,510.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>400.000 TON</b>		
Jones Bros. Contractors, LLC		\$120.0000	\$48,000.00
Vulcan Construction Materials, LLC		\$148.0000	\$59,200.00
Rogers Group, Inc.		\$160.0000	\$64,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>110.000 TON</b>		
Jones Bros. Contractors, LLC		\$785.0000	\$86,350.00
Vulcan Construction Materials, LLC		\$850.0000	\$93,500.00
Rogers Group, Inc.		\$900.0000	\$99,000.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>5,505.000 TON</b>		
Jones Bros. Contractors, LLC		\$104.7500	\$576,648.75
Vulcan Construction Materials, LLC		\$105.0000	\$578,025.00
Rogers Group, Inc.		\$123.0000	\$677,115.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>16,502.000 TON</b>		
Jones Bros. Contractors, LLC		\$129.0000	\$2,128,758.00
Vulcan Construction Materials, LLC		\$125.0000	\$2,062,750.00
Rogers Group, Inc.		\$132.2500	\$2,182,389.50
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>25.500 L.M.</b>		
Jones Bros. Contractors, LLC		\$850.0000	\$21,675.00
Vulcan Construction Materials, LLC		\$570.0000	\$14,535.00
Rogers Group, Inc.		\$900.0000	\$22,950.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>20,464.000 TON</b>		
Jones Bros. Contractors, LLC		\$28.0000	\$572,992.00
Vulcan Construction Materials, LLC		\$26.0000	\$532,064.00
Rogers Group, Inc.		\$26.5000	\$542,296.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$110,000.0000	\$110,000.00
Vulcan Construction Materials, LLC		\$140,000.0000	\$140,000.00
Rogers Group, Inc.		\$122,000.0000	\$122,000.00

		CONTRACT CNY273	
		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>400.000 EACH</b>		
Jones Bros. Contractors, LLC		\$31.0000	\$12,400.00
Vulcan Construction Materials, LLC		\$42.0000	\$16,800.00
Rogers Group, Inc.		\$33.5900	\$13,436.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>100.000 EACH</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$32.0000	\$3,200.00
Rogers Group, Inc.		\$32.5100	\$3,251.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>2,079.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$7.5000	\$15,592.50
Vulcan Construction Materials, LLC		\$10.5000	\$21,829.50
Rogers Group, Inc.		\$8.6700	\$18,024.93
<b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$400.0000	\$800.00
Vulcan Construction Materials, LLC		\$600.0000	\$1,200.00
Rogers Group, Inc.		\$433.4600	\$866.92
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>24.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$720.00
Vulcan Construction Materials, LLC		\$27.5000	\$660.00
Rogers Group, Inc.		\$32.5100	\$780.24
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,100.0000	\$2,200.00
Vulcan Construction Materials, LLC		\$1,050.0000	\$2,100.00
Rogers Group, Inc.		\$1,192.0300	\$2,384.06
<b>712-08.08 SPEED FEEDBACK SIGN ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,750.0000	\$9,500.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$10,000.00
Rogers Group, Inc.		\$5,147.4100	\$10,294.82
<b>712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>			
	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,750.0000	\$47,500.00
Vulcan Construction Materials, LLC		\$5,500.0000	\$55,000.00
Rogers Group, Inc.		\$5,147.4100	\$51,474.10



		CONTRACT CNY273	
		UNIT PRICE	EXTENSION
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
	<b>120.000 DAY</b>		
	Jones Bros. Contractors, LLC	\$1,150.0000	\$138,000.00
	Vulcan Construction Materials, LLC	\$1,325.0000	\$159,000.00
	Rogers Group, Inc.	\$1,250.0000	\$150,000.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>2.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$5,500.0000	\$11,000.00
	Vulcan Construction Materials, LLC	\$4,200.0000	\$8,400.00
	Rogers Group, Inc.	\$5,960.1600	\$11,920.32
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>1,263.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$35.0000	\$44,205.00
	Vulcan Construction Materials, LLC	\$30.0000	\$37,890.00
	Rogers Group, Inc.	\$31.5300	\$39,822.39
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>1,263.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$16.0000	\$20,208.00
	Vulcan Construction Materials, LLC	\$12.0000	\$15,156.00
	Rogers Group, Inc.	\$12.6100	\$15,926.43
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>129.000 S.Y.</b>		
	Jones Bros. Contractors, LLC	\$35.0000	\$4,515.00
	Vulcan Construction Materials, LLC	\$30.0000	\$3,870.00
	Rogers Group, Inc.	\$31.5300	\$4,067.37
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>35.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$18.0000	\$630.00
	Vulcan Construction Materials, LLC	\$30.0000	\$1,050.00
	Rogers Group, Inc.	\$31.5300	\$1,103.55
<b>716-02.07</b>	<b>PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>		
	<b>1,508.000 L.F.</b>		
	Jones Bros. Contractors, LLC	\$14.0000	\$21,112.00
	Vulcan Construction Materials, LLC	\$18.0000	\$27,144.00
	Rogers Group, Inc.	\$18.9200	\$28,531.36
<b>716-04.06</b>	<b>PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>		
	<b>2.000 EACH</b>		
	Jones Bros. Contractors, LLC	\$75.0000	\$150.00
	Vulcan Construction Materials, LLC	\$500.0000	\$1,000.00
	Rogers Group, Inc.	\$525.5800	\$1,051.16

		CONTRACT CNY273	
		UNIT PRICE	EXTENSION
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>24.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$45.0000	\$1,080.00
Vulcan Construction Materials, LLC		\$60.0000	\$1,440.00
Rogers Group, Inc.		\$63.0700	\$1,513.68
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$600.0000	\$3,600.00
Vulcan Construction Materials, LLC		\$450.0000	\$2,700.00
Rogers Group, Inc.		\$473.0200	\$2,838.12
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>29.800 L.M.</b>		
Jones Bros. Contractors, LLC		\$1,300.0000	\$38,740.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$38,740.00
Rogers Group, Inc.		\$1,366.5000	\$40,721.70
<b>716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>1.500 L.M.</b>		
Jones Bros. Contractors, LLC		\$5,000.0000	\$7,500.00
Vulcan Construction Materials, LLC		\$4,000.0000	\$6,000.00
Rogers Group, Inc.		\$4,204.6300	\$6,306.95
<b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>			
	<b>1.500 L.M.</b>		
Jones Bros. Contractors, LLC		\$18,000.0000	\$27,000.00
Vulcan Construction Materials, LLC		\$28,000.0000	\$42,000.00
Rogers Group, Inc.		\$29,432.3700	\$44,148.56
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>29.800 L.M.</b>		
Jones Bros. Contractors, LLC		\$6,300.0000	\$187,740.00
Vulcan Construction Materials, LLC		\$7,000.0000	\$208,600.00
Rogers Group, Inc.		\$7,358.0900	\$219,271.08
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>2,805.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.1000	\$3,085.50
Vulcan Construction Materials, LLC		\$2.0000	\$5,610.00
Rogers Group, Inc.		\$2.1000	\$5,890.50
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>3,283.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.0000	\$6,566.00
Vulcan Construction Materials, LLC		\$5.0000	\$16,415.00
Rogers Group, Inc.		\$5.2600	\$17,268.58

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$58,000.0000	\$58,000.00
Vulcan Construction Materials, LLC		\$40,000.0000	\$40,000.00
Rogers Group, Inc.		\$35,000.0000	\$35,000.00
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$650.0000	\$1,300.00
Vulcan Construction Materials, LLC		\$650.0000	\$1,300.00
Rogers Group, Inc.		\$1,072.6100	\$2,145.22
<b>730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>20.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$18.2500	\$365.00
Vulcan Construction Materials, LLC		\$18.2500	\$365.00
Rogers Group, Inc.		\$25.7400	\$514.80
<b>730-14.02 SAW SLOT</b>			
	<b>400.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$6.0000	\$2,400.00
Vulcan Construction Materials, LLC		\$6.0000	\$2,400.00
Rogers Group, Inc.		\$5.3600	\$2,144.00
<b>730-14.03 LOOP WIRE</b>			
	<b>1,200.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$1.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$1.0000	\$1,200.00
Rogers Group, Inc.		\$1.3400	\$1,608.00

**SUB-TOTAL ROADWAY**

Jones Bros. Contractors, LLC	\$4,242,697.75
Vulcan Construction Materials, LLC	\$4,250,443.50
Rogers Group, Inc.	\$4,469,566.34

**TOTAL CONTRACT**

Jones Bros. Contractors, LLC	\$4,242,697.75
Vulcan Construction Materials, LLC	\$4,250,443.50
Rogers Group, Inc.	\$4,469,566.34

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COUNTIES COCKE, GREENE, ROANE, AND SEVIER (Contract No. CNY303 Call 019)

HSIP-1500(56),15946-3436-94,HSIP-3000(59),30946-3487-94,HSIP-35(79),78S035-F3-002,HSIP-61(49),73014-3222-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 411/U.S. 441 (S.R. 35), S.R. 61, AND VARIOUS LOCAL ROADS.

PROJECT LENGTH - 5.390 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$640,836.53
Lu, Inc.	\$653,970.33
Highway Markings, Inc.	\$689,849.15

		CONTRACT CNY303	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>8.000 EACH</b>		
Superior Traffic Control, LLC		\$450.0000	\$3,600.00
Lu, Inc.		\$300.0000	\$2,400.00
Highway Markings, Inc.		\$250.0000	\$2,000.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$2,100.0000	\$4,200.00
Lu, Inc.		\$1,800.0000	\$3,600.00
Highway Markings, Inc.		\$2,375.0000	\$4,750.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>8.000 EACH</b>		
Superior Traffic Control, LLC		\$2,100.0000	\$16,800.00
Lu, Inc.		\$1,650.0000	\$13,200.00
Highway Markings, Inc.		\$2,375.0000	\$19,000.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>900.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.9500	\$4,455.00
Lu, Inc.		\$5.0000	\$4,500.00
Highway Markings, Inc.		\$5.5000	\$4,950.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>2,638.000 L.F.</b>		
Superior Traffic Control, LLC		\$27.0000	\$71,226.00
Lu, Inc.		\$31.0000	\$81,778.00
Highway Markings, Inc.		\$30.7500	\$81,118.50
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$3,500.0000	\$7,000.00
Lu, Inc.		\$4,100.0000	\$8,200.00
Highway Markings, Inc.		\$3,175.0000	\$6,350.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>8.000 EACH</b>		
Superior Traffic Control, LLC		\$3,400.0000	\$27,200.00
Lu, Inc.		\$3,800.0000	\$30,400.00
Highway Markings, Inc.		\$2,675.0000	\$21,400.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>538.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.0000	\$2,152.00
Lu, Inc.		\$4.0000	\$2,152.00
Highway Markings, Inc.		\$1.0000	\$538.00

		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Superior Traffic Control, LLC	\$14,250.0000	\$14,250.00
	Lu, Inc.	\$10,000.0000	\$10,000.00
	Highway Markings, Inc.	\$12,500.0000	\$12,500.00
<b>713-02.11</b>	<b>REMOVAL OF EXISTING DELINEATORS</b>		
	<b>5.000 EACH</b>		
	Superior Traffic Control, LLC	\$10.0000	\$50.00
	Lu, Inc.	\$25.0000	\$125.00
	Highway Markings, Inc.	\$7.5000	\$37.50
<b>713-02.14</b>	<b>FLEXIBLE DELINEATOR (WHITE)</b>		
	<b>5.000 EACH</b>		
	Superior Traffic Control, LLC	\$48.0000	\$240.00
	Lu, Inc.	\$50.9100	\$254.55
	Highway Markings, Inc.	\$50.0000	\$250.00
<b>713-02.20</b>	<b>ROADSIDE OBSTACLE DELINEATION</b>		
	<b>10.000 S.F.</b>		
	Superior Traffic Control, LLC	\$30.0000	\$300.00
	Lu, Inc.	\$27.1700	\$271.70
	Highway Markings, Inc.	\$15.0000	\$150.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
	<b>2,772.000 L.F.</b>		
	Superior Traffic Control, LLC	\$5.0000	\$13,860.00
	Lu, Inc.	\$6.3700	\$17,657.64
	Highway Markings, Inc.	\$5.0000	\$13,860.00
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
	<b>6,040.000 LB.</b>		
	Superior Traffic Control, LLC	\$4.7000	\$28,388.00
	Lu, Inc.	\$3.6100	\$21,804.40
	Highway Markings, Inc.	\$5.3500	\$32,314.00
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
	<b>17,210.000 LB.</b>		
	Superior Traffic Control, LLC	\$4.8500	\$83,468.50
	Lu, Inc.	\$4.3200	\$74,347.20
	Highway Markings, Inc.	\$5.8500	\$100,678.50
<b>713-11.21</b>	<b>P POST SLIP BASE</b>		
	<b>4.000 EACH</b>		
	Superior Traffic Control, LLC	\$550.0000	\$2,200.00
	Lu, Inc.	\$550.0000	\$2,200.00
	Highway Markings, Inc.	\$450.0000	\$1,800.00

		CONTRACT CNY303	
		UNIT PRICE	EXTENSION
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
	<b>2,034.000 S.F.</b>		
	Superior Traffic Control, LLC	\$13.2500	\$26,950.50
	Lu, Inc.	\$13.0700	\$26,584.38
	Highway Markings, Inc.	\$15.1500	\$30,815.10
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
	<b>2,923.000 S.F.</b>		
	Superior Traffic Control, LLC	\$14.1100	\$41,243.53
	Lu, Inc.	\$14.2400	\$41,623.52
	Highway Markings, Inc.	\$16.8500	\$49,252.55
<b>713-15.36</b>	<b>REMOVE SIGN, SUPPORT &amp; FOOTING</b>		
	<b>264.000 EACH</b>		
	Superior Traffic Control, LLC	\$10.0000	\$2,640.00
	Lu, Inc.	\$25.0000	\$6,600.00
	Highway Markings, Inc.	\$7.5000	\$1,980.00
<b>713-16.09</b>	<b>RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>		
	<b>4.000 EACH</b>		
	Superior Traffic Control, LLC	\$525.0000	\$2,100.00
	Lu, Inc.	\$350.0000	\$1,400.00
	Highway Markings, Inc.	\$500.0000	\$2,000.00
<b>716-01.40</b>	<b>REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>650.000 EACH</b>		
	Superior Traffic Control, LLC	\$7.5000	\$4,875.00
	Lu, Inc.	\$7.5800	\$4,927.00
	Highway Markings, Inc.	\$5.7500	\$3,737.50
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>124.000 S.Y.</b>		
	Superior Traffic Control, LLC	\$22.0000	\$2,728.00
	Lu, Inc.	\$22.2200	\$2,755.28
	Highway Markings, Inc.	\$24.0000	\$2,976.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>1,093.000 L.F.</b>		
	Superior Traffic Control, LLC	\$10.0000	\$10,930.00
	Lu, Inc.	\$10.1000	\$11,039.30
	Highway Markings, Inc.	\$11.0000	\$12,023.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>22.000 EACH</b>		
	Superior Traffic Control, LLC	\$150.0000	\$3,300.00
	Lu, Inc.	\$151.5000	\$3,333.00
	Highway Markings, Inc.	\$150.0000	\$3,300.00



		UNIT PRICE	EXTENSION
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>3.000 EACH</b>		
Superior Traffic Control, LLC		\$450.0000	\$1,350.00
Lu, Inc.		\$454.5000	\$1,363.50
Highway Markings, Inc.		\$550.0000	\$1,650.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>670.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.0000	\$3,350.00
Lu, Inc.		\$5.0500	\$3,383.50
Highway Markings, Inc.		\$4.2500	\$2,847.50
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$225.0000	\$1,350.00
Lu, Inc.		\$227.2500	\$1,363.50
Highway Markings, Inc.		\$325.0000	\$1,950.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>138.100 L.M.</b>		
Superior Traffic Control, LLC		\$1,725.0000	\$238,222.50
Lu, Inc.		\$1,742.2500	\$240,604.73
Highway Markings, Inc.		\$1,750.0000	\$241,675.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>4,110.000 L.F.</b>		
Superior Traffic Control, LLC		\$0.5000	\$2,055.00
Lu, Inc.		\$0.5100	\$2,096.10
Highway Markings, Inc.		\$0.3500	\$1,438.50
<b>716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)</b>			
	<b>6.900 L.M.</b>		
Superior Traffic Control, LLC		\$2,225.0000	\$15,352.50
Lu, Inc.		\$2,247.2500	\$15,506.03
Highway Markings, Inc.		\$2,175.0000	\$15,007.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Lu, Inc.		\$18,500.0000	\$18,500.00
Highway Markings, Inc.		\$17,500.0000	\$17,500.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$640,836.53
Lu, Inc.	\$653,970.33
Highway Markings, Inc.	\$689,849.15

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$640,836.53
Lu, Inc.	\$653,970.33
Highway Markings, Inc.	\$689,849.15

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COFFEE COUNTY (Contract No. CNY267 Call 020)

NH/HSIP-55(32),16S055-F3-004,16S055-F8-004

THE RESURFACING ON S.R. 55 FROM U.S. 41 (S.R. 2) (L.M. 13.79) TO NORTH OF INTERSTATE DRIVE (L.M. 15.32).

PROJECT LENGTH - 1.450 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

	TOTAL CONTRACT
Volunteer Paving, LLC	\$1,030,378.19
Rogers Group, Inc.	\$1,194,530.57

		CONTRACT CNY267	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>3.800 L.M.</b>		
Volunteer Paving, LLC		\$1,492.8800	\$5,672.94
Rogers Group, Inc.		\$1,435.3200	\$5,454.22
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>250.000 TON</b>		
Volunteer Paving, LLC		\$69.1100	\$17,277.50
Rogers Group, Inc.		\$33.3500	\$8,337.50
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>750.000 TON</b>		
Volunteer Paving, LLC		\$98.3100	\$73,732.50
Rogers Group, Inc.		\$118.5100	\$88,882.50
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>31.000 TON</b>		
Volunteer Paving, LLC		\$992.6600	\$30,772.46
Rogers Group, Inc.		\$830.1000	\$25,733.10
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>6.000 L.M.</b>		
Volunteer Paving, LLC		\$2,730.0000	\$16,380.00
Rogers Group, Inc.		\$2,802.1500	\$16,812.90
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>4,279.000 TON</b>		
Volunteer Paving, LLC		\$124.1100	\$531,066.69
Rogers Group, Inc.		\$138.7500	\$593,711.25
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,512.000 TON</b>		
Volunteer Paving, LLC		\$16.6600	\$91,829.92
Rogers Group, Inc.		\$18.3000	\$100,869.60
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>33.000 EACH</b>		
Volunteer Paving, LLC		\$1,365.0000	\$45,045.00
Rogers Group, Inc.		\$1,395.6800	\$46,057.44
<b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>74.000 EACH</b>		
Volunteer Paving, LLC		\$15.7500	\$1,165.50
Rogers Group, Inc.		\$9.4300	\$697.82
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Volunteer Paving, LLC		\$37,170.0000	\$37,170.00
Rogers Group, Inc.		\$46,200.0000	\$46,200.00

		CONTRACT CNY267	
		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>92.000 EACH</b>		
Volunteer Paving, LLC		\$32.5500	\$2,994.60
Rogers Group, Inc.		\$16.1700	\$1,487.64
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>420.000 S.F.</b>		
Volunteer Paving, LLC		\$7.8800	\$3,309.60
Rogers Group, Inc.		\$9.1600	\$3,847.20
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Volunteer Paving, LLC		\$1,050.0000	\$2,100.00
Rogers Group, Inc.		\$808.3100	\$1,616.62
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>6.000 EACH</b>		
Volunteer Paving, LLC		\$5,460.0000	\$32,760.00
Rogers Group, Inc.		\$6,735.9300	\$40,415.58
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>104.000 EACH</b>		
Volunteer Paving, LLC		\$50.0000	\$5,200.00
Rogers Group, Inc.		\$48.5000	\$5,044.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>166.000 EACH</b>		
Volunteer Paving, LLC		\$50.0000	\$8,300.00
Rogers Group, Inc.		\$48.5000	\$8,051.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>90.000 EACH</b>		
Volunteer Paving, LLC		\$50.0000	\$4,500.00
Rogers Group, Inc.		\$48.5000	\$4,365.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>432.000 EACH</b>		
Volunteer Paving, LLC		\$10.0000	\$4,320.00
Rogers Group, Inc.		\$16.1700	\$6,985.44
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>55.000 L.F.</b>		
Volunteer Paving, LLC		\$15.0000	\$825.00
Rogers Group, Inc.		\$12.9300	\$711.15
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>86.000 S.Y.</b>		
Volunteer Paving, LLC		\$25.0000	\$2,150.00
Rogers Group, Inc.		\$23.7100	\$2,039.06

		CONTRACT CNY267	
		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>221.000 L.F.</b>		
Volunteer Paving, LLC		\$15.0000	\$3,315.00
Rogers Group, Inc.		\$16.1700	\$3,573.57
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>20.000 EACH</b>		
Volunteer Paving, LLC		\$225.0000	\$4,500.00
Rogers Group, Inc.		\$269.4400	\$5,388.80
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>211.000 L.F.</b>		
Volunteer Paving, LLC		\$10.0000	\$2,110.00
Rogers Group, Inc.		\$9.7000	\$2,046.70
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>631.000 L.F.</b>		
Volunteer Paving, LLC		\$4.0000	\$2,524.00
Rogers Group, Inc.		\$4.3100	\$2,719.61
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>99.000 L.F.</b>		
Volunteer Paving, LLC		\$35.0000	\$3,465.00
Rogers Group, Inc.		\$26.9400	\$2,667.06
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.600 L.M.</b>		
Volunteer Paving, LLC		\$10,000.0000	\$6,000.00
Rogers Group, Inc.		\$11,424.1300	\$6,854.48
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>4.000 EACH</b>		
Volunteer Paving, LLC		\$200.0000	\$800.00
Rogers Group, Inc.		\$215.5500	\$862.20
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>159.000 L.F.</b>		
Volunteer Paving, LLC		\$8.0000	\$1,272.00
Rogers Group, Inc.		\$5.3900	\$857.01
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>15.000 S.F.</b>		
Volunteer Paving, LLC		\$30.0000	\$450.00
Rogers Group, Inc.		\$16.1700	\$242.55
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>7.200 L.M.</b>		
Volunteer Paving, LLC		\$1,675.0000	\$12,060.00
Rogers Group, Inc.		\$1,185.5200	\$8,535.74

		CONTRACT CNY267	
		UNIT PRICE	EXTENSION
<b>716-05.05</b>	<b>PAINTED PAVEMENT MARKING (STOP LINE)</b>		
	<b>221.000 L.F.</b>		
	Volunteer Paving, LLC	\$10.0000	\$2,210.00
	Rogers Group, Inc.	\$8.6200	\$1,905.02
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>7.200 L.M.</b>		
	Volunteer Paving, LLC	\$7,000.0000	\$50,400.00
	Rogers Group, Inc.	\$8,190.8900	\$58,974.41
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Volunteer Paving, LLC	\$15,155.9800	\$15,155.98
	Rogers Group, Inc.	\$83,050.0000	\$83,050.00
<b>730-14.02</b>	<b>SAW SLOT</b>		
	<b>1,010.000 L.F.</b>		
	Volunteer Paving, LLC	\$6.3000	\$6,363.00
	Rogers Group, Inc.	\$5.3900	\$5,443.90
<b>730-14.03</b>	<b>LOOP WIRE</b>		
	<b>3,030.000 L.F.</b>		
	Volunteer Paving, LLC	\$1.0500	\$3,181.50
	Rogers Group, Inc.	\$1.3500	\$4,090.50

**SUB-TOTAL ROADWAY**

Volunteer Paving, LLC	\$1,030,378.19
Rogers Group, Inc.	\$1,194,530.57

**TOTAL CONTRACT**

Volunteer Paving, LLC	\$1,030,378.19
Rogers Group, Inc.	\$1,194,530.57



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

DAVIDSON COUNTY (Contract No. CNY287 Call 021)

NH-I-40-3(175),19I040-F8-003,19I040-M3-020

THE RESURFACING ON I-40 FROM 46TH AVENUE (L.M. 13.33) TO NEAR JEFFERSON STREET (L.M. 16.44), INCLUDING BRIDGE EXPANSION  
JOINT REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 2.930 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$3,971,293.71
Vulcan Construction Materials, LLC	\$4,100,731.80
Jones Bros. Contractors, LLC	\$4,132,119.66

		CONTRACT CNY287	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>8.000 L.M.</b>		
	Rogers Group, Inc.	\$1,800.0000	\$14,400.00
	Vulcan Construction Materials, LLC	\$2,000.0000	\$16,000.00
	Jones Bros. Contractors, LLC	\$2,255.0000	\$18,040.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>802.000 TON</b>		
	Rogers Group, Inc.	\$35.0000	\$28,070.00
	Vulcan Construction Materials, LLC	\$44.0000	\$35,288.00
	Jones Bros. Contractors, LLC	\$75.0000	\$60,150.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>311.000 TON</b>		
	Rogers Group, Inc.	\$175.0000	\$54,425.00
	Vulcan Construction Materials, LLC	\$125.0000	\$38,875.00
	Jones Bros. Contractors, LLC	\$145.0000	\$45,095.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>97.000 TON</b>		
	Rogers Group, Inc.	\$900.0000	\$87,300.00
	Vulcan Construction Materials, LLC	\$825.0000	\$80,025.00
	Jones Bros. Contractors, LLC	\$785.0000	\$76,145.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>2,553.000 TON</b>		
	Rogers Group, Inc.	\$122.5000	\$312,742.50
	Vulcan Construction Materials, LLC	\$109.0000	\$278,277.00
	Jones Bros. Contractors, LLC	\$115.0000	\$293,595.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>28.000 L.M.</b>		
	Rogers Group, Inc.	\$3,050.0000	\$85,400.00
	Vulcan Construction Materials, LLC	\$2,800.0000	\$78,400.00
	Jones Bros. Contractors, LLC	\$2,800.0000	\$78,400.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>12,322.000 TON</b>		
	Rogers Group, Inc.	\$132.5000	\$1,632,665.00
	Vulcan Construction Materials, LLC	\$143.0000	\$1,762,046.00
	Jones Bros. Contractors, LLC	\$139.0000	\$1,712,758.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>10.000 L.M.</b>		
	Rogers Group, Inc.	\$1,126.4500	\$11,264.50
	Vulcan Construction Materials, LLC	\$1,040.0000	\$10,400.00
	Jones Bros. Contractors, LLC	\$1,040.0000	\$10,400.00

		CONTRACT CNY287	
		UNIT PRICE	EXTENSION
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>14,357.000 TON</b>		
Rogers Group, Inc.		\$23.0000	\$330,211.00
Vulcan Construction Materials, LLC		\$27.0000	\$387,639.00
Jones Bros. Contractors, LLC		\$39.5500	\$567,819.35
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>16,564.000 S.Y.</b>		
Rogers Group, Inc.		\$9.7900	\$162,161.56
Vulcan Construction Materials, LLC		\$10.9500	\$181,375.80
Jones Bros. Contractors, LLC		\$8.9900	\$148,910.36
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$165,000.0000	\$165,000.00
Vulcan Construction Materials, LLC		\$175,000.0000	\$175,000.00
Jones Bros. Contractors, LLC		\$133,000.0000	\$133,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>286.000 EACH</b>		
Rogers Group, Inc.		\$33.2500	\$9,509.50
Vulcan Construction Materials, LLC		\$40.0000	\$11,440.00
Jones Bros. Contractors, LLC		\$31.0000	\$8,866.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>180.000 EACH</b>		
Rogers Group, Inc.		\$28.0000	\$5,040.00
Vulcan Construction Materials, LLC		\$5.0000	\$900.00
Jones Bros. Contractors, LLC		\$26.0000	\$4,680.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,300.000 S.F.</b>		
Rogers Group, Inc.		\$9.0000	\$11,700.00
Vulcan Construction Materials, LLC		\$10.2500	\$13,325.00
Jones Bros. Contractors, LLC		\$7.5000	\$9,750.00
<b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$350.0000	\$2,800.00
Vulcan Construction Materials, LLC		\$600.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$325.0000	\$2,600.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>24.000 L.F.</b>		
Rogers Group, Inc.		\$32.1500	\$771.60
Vulcan Construction Materials, LLC		\$27.5000	\$660.00
Jones Bros. Contractors, LLC		\$30.0000	\$720.00

		CONTRACT CNY287	
		UNIT PRICE	EXTENSION
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$1,075.0000	\$2,150.00
	Vulcan Construction Materials, LLC	\$1,050.0000	\$2,100.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$2,000.00
<b>712-08.08</b>	<b>SPEED FEEDBACK SIGN ASSEMBLY</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$4,800.0000	\$9,600.00
	Vulcan Construction Materials, LLC	\$5,075.0000	\$10,150.00
	Jones Bros. Contractors, LLC	\$4,500.0000	\$9,000.00
<b>712-08.09</b>	<b>DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>		
	<b>8.000 EACH</b>		
	Rogers Group, Inc.	\$4,800.0000	\$38,400.00
	Vulcan Construction Materials, LLC	\$5,500.0000	\$44,000.00
	Jones Bros. Contractors, LLC	\$4,500.0000	\$36,000.00
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
	<b>120.000 DAY</b>		
	Rogers Group, Inc.	\$1,250.0000	\$150,000.00
	Vulcan Construction Materials, LLC	\$1,300.0000	\$156,000.00
	Jones Bros. Contractors, LLC	\$1,150.0000	\$138,000.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$6,150.0000	\$12,300.00
	Vulcan Construction Materials, LLC	\$4,600.0000	\$9,200.00
	Jones Bros. Contractors, LLC	\$5,750.0000	\$11,500.00
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>1,452.000 EACH</b>		
	Rogers Group, Inc.	\$36.7500	\$53,361.00
	Vulcan Construction Materials, LLC	\$35.0000	\$50,820.00
	Jones Bros. Contractors, LLC	\$35.0000	\$50,820.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>1,452.000 EACH</b>		
	Rogers Group, Inc.	\$12.5000	\$18,150.00
	Vulcan Construction Materials, LLC	\$12.0000	\$17,424.00
	Jones Bros. Contractors, LLC	\$16.0000	\$23,232.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>2,460.000 S.Y.</b>		
	Rogers Group, Inc.	\$15.7500	\$38,745.00
	Vulcan Construction Materials, LLC	\$15.0000	\$36,900.00
	Jones Bros. Contractors, LLC	\$35.0000	\$86,100.00

		CONTRACT CNY287	
		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>30.000 L.F.</b>		
Rogers Group, Inc.		\$26.2500	\$787.50
Vulcan Construction Materials, LLC		\$25.0000	\$750.00
Jones Bros. Contractors, LLC		\$18.0000	\$540.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>1,798.000 L.F.</b>		
Rogers Group, Inc.		\$10.5000	\$18,879.00
Vulcan Construction Materials, LLC		\$10.0000	\$17,980.00
Jones Bros. Contractors, LLC		\$14.0000	\$25,172.00
<b>716-03.09 PLASTIC WORD PAVEMENT MARKING (NORTH)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$840.0000	\$1,680.00
Vulcan Construction Materials, LLC		\$800.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
<b>716-03.10 PLASTIC WORD PAVEMENT MARKING (SOUTH)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$840.0000	\$1,680.00
Vulcan Construction Materials, LLC		\$800.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
<b>716-03.11 PLASTIC WORD PAVEMENT MARKING (EAST)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$730.0000	\$2,920.00
Vulcan Construction Materials, LLC		\$700.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$400.0000	\$1,600.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$730.0000	\$5,840.00
Vulcan Construction Materials, LLC		\$700.0000	\$5,600.00
Jones Bros. Contractors, LLC		\$300.0000	\$2,400.00
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$375.0000	\$750.00
Vulcan Construction Materials, LLC		\$360.0000	\$720.00
Jones Bros. Contractors, LLC		\$75.0000	\$150.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>16.000 EACH</b>		
Rogers Group, Inc.		\$480.0000	\$7,680.00
Vulcan Construction Materials, LLC		\$460.0000	\$7,360.00
Jones Bros. Contractors, LLC		\$350.0000	\$5,600.00

		CONTRACT CNY287	
		UNIT PRICE	EXTENSION
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>27.000 S.F.</b>		
Rogers Group, Inc.		\$42.0000	\$1,134.00
Vulcan Construction Materials, LLC		\$40.0000	\$1,080.00
Jones Bros. Contractors, LLC		\$45.0000	\$1,215.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$785.0000	\$3,140.00
Vulcan Construction Materials, LLC		\$750.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$600.0000	\$2,400.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>16.000 L.M.</b>		
Rogers Group, Inc.		\$1,890.0000	\$30,240.00
Vulcan Construction Materials, LLC		\$1,800.0000	\$28,800.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$17,600.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>2,112.000 L.F.</b>		
Rogers Group, Inc.		\$1.3000	\$2,745.60
Vulcan Construction Materials, LLC		\$1.2500	\$2,640.00
Jones Bros. Contractors, LLC		\$1.0000	\$2,112.00
<b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>			
	<b>0.300 L.M.</b>		
Rogers Group, Inc.		\$26,000.0000	\$7,800.00
Vulcan Construction Materials, LLC		\$25,000.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$18,000.0000	\$5,400.00
<b>716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"</b>			
	<b>0.100 L.M.</b>		
Rogers Group, Inc.		\$47,000.0000	\$4,700.00
Vulcan Construction Materials, LLC		\$45,000.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$650.00
<b>716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)</b>			
	<b>29.000 EACH</b>		
Rogers Group, Inc.		\$1,850.0000	\$53,650.00
Vulcan Construction Materials, LLC		\$1,800.0000	\$52,200.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$58,000.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>15.000 L.M.</b>		
Rogers Group, Inc.		\$7,800.0000	\$117,000.00
Vulcan Construction Materials, LLC		\$7,500.0000	\$112,500.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$90,000.00

		UNIT PRICE	EXTENSION
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>9,742.000 L.F.</b>		
Rogers Group, Inc.		\$2.1000	\$20,458.20
Vulcan Construction Materials, LLC		\$2.0000	\$19,484.00
Jones Bros. Contractors, LLC		\$1.1000	\$10,716.20
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>7,200.000 L.F.</b>		
Rogers Group, Inc.		\$3.1500	\$22,680.00
Vulcan Construction Materials, LLC		\$3.0000	\$21,600.00
Jones Bros. Contractors, LLC		\$2.0000	\$14,400.00
<b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>			
	<b>5,090.000 L.F.</b>		
Rogers Group, Inc.		\$5.2500	\$26,722.50
Vulcan Construction Materials, LLC		\$5.0000	\$25,450.00
Jones Bros. Contractors, LLC		\$2.2500	\$11,452.50
<b>716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>			
	<b>9,597.000 L.F.</b>		
Rogers Group, Inc.		\$5.2500	\$50,384.25
Vulcan Construction Materials, LLC		\$5.0000	\$47,985.00
Jones Bros. Contractors, LLC		\$2.2500	\$21,593.25
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$82,500.0000	\$82,500.00
Vulcan Construction Materials, LLC		\$75,000.0000	\$75,000.00
Jones Bros. Contractors, LLC		\$72,000.0000	\$72,000.00

## BRIDGE CATEGORY

UNIT PRICE

EXTENSION

## 604-10.44 EXPANSION JOINT REPAIRS

382.000 L.F.

Rogers Group, Inc.

\$240.0000

\$91,680.00

Vulcan Construction Materials, LLC

\$230.0000

\$87,860.00

Jones Bros. Contractors, LLC

\$230.0000

\$87,860.00

## 604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

30.000 S.Y.

Rogers Group, Inc.

\$675.0000

\$20,250.00

Vulcan Construction Materials, LLC

\$639.0000

\$19,170.00

Jones Bros. Contractors, LLC

\$639.0000

\$19,170.00

## 604-10.53 CONCRETE REPAIRS

10.000 S.Y.

Rogers Group, Inc.

\$675.0000

\$6,750.00

Vulcan Construction Materials, LLC

\$639.0000

\$6,390.00

Jones Bros. Contractors, LLC

\$639.0000

\$6,390.00

## 617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

3,479.000 S.Y.

Rogers Group, Inc.

\$44.0000

\$153,076.00

Vulcan Construction Materials, LLC

\$42.0000

\$146,118.00

Jones Bros. Contractors, LLC

\$42.0000

\$146,118.00



**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$3,699,537.71
Vulcan Construction Materials, LLC	\$3,841,193.80
Jones Bros. Contractors, LLC	\$3,872,581.66

**SUB-TOTAL BRIDGE**

Rogers Group, Inc.	\$271,756.00
Vulcan Construction Materials, LLC	\$259,538.00
Jones Bros. Contractors, LLC	\$259,538.00

**TOTAL CONTRACT**

Rogers Group, Inc.	\$3,971,293.71
Vulcan Construction Materials, LLC	\$4,100,731.80
Jones Bros. Contractors, LLC	\$4,132,119.66

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

DAVIDSON COUNTY (Contract No. CNY284 Call 022)

NH-I-65-3(132),19I065-F8-002,19I065-M3-004

THE RESURFACING ON I-65 FROM I-40 (L.M. 8.44) TO NEAR THE CUMBERLAND RIVER BRIDGE (L.M. 11.91), INCLUDING THIN EPOXY OVERLAY AT L.M. 8.55.

PROJECT LENGTH - 3.47 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$3,549,449.30
Rogers Group, Inc.	\$3,595,251.20
Jones Bros. Contractors, LLC	\$3,610,621.89

		CONTRACT CNY284	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>11.500 L.M.</b>		
Vulcan Construction Materials, LLC		\$1,400.0000	\$16,100.00
Rogers Group, Inc.		\$1,800.0000	\$20,700.00
Jones Bros. Contractors, LLC		\$1,570.0000	\$18,055.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>855.000 TON</b>		
Vulcan Construction Materials, LLC		\$44.0000	\$37,620.00
Rogers Group, Inc.		\$35.0000	\$29,925.00
Jones Bros. Contractors, LLC		\$72.0000	\$61,560.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>298.000 TON</b>		
Vulcan Construction Materials, LLC		\$130.0000	\$38,740.00
Rogers Group, Inc.		\$200.0000	\$59,600.00
Jones Bros. Contractors, LLC		\$200.0000	\$59,600.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>90.000 TON</b>		
Vulcan Construction Materials, LLC		\$850.0000	\$76,500.00
Rogers Group, Inc.		\$900.0000	\$81,000.00
Jones Bros. Contractors, LLC		\$785.0000	\$70,650.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>3,031.000 TON</b>		
Vulcan Construction Materials, LLC		\$107.0000	\$324,317.00
Rogers Group, Inc.		\$125.0000	\$378,875.00
Jones Bros. Contractors, LLC		\$120.0000	\$363,720.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>10,098.000 TON</b>		
Vulcan Construction Materials, LLC		\$141.0000	\$1,423,818.00
Rogers Group, Inc.		\$135.0000	\$1,363,230.00
Jones Bros. Contractors, LLC		\$146.5000	\$1,479,357.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>11.000 L.M.</b>		
Vulcan Construction Materials, LLC		\$950.0000	\$10,450.00
Rogers Group, Inc.		\$1,050.0000	\$11,550.00
Jones Bros. Contractors, LLC		\$950.0000	\$10,450.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>13,861.000 TON</b>		
Vulcan Construction Materials, LLC		\$26.5000	\$367,316.50
Rogers Group, Inc.		\$25.0000	\$346,525.00
Jones Bros. Contractors, LLC		\$37.0500	\$513,550.05

		CONTRACT CNY284	
		UNIT PRICE	EXTENSION
<b>604-04.02</b>	<b>APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>		
		<b>9,026.000 S.Y.</b>	
	Vulcan Construction Materials, LLC	\$10.9500	\$98,834.70
	Rogers Group, Inc.	\$10.0000	\$90,260.00
	Jones Bros. Contractors, LLC	\$8.9900	\$81,143.74
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
		<b>1.000 LS</b>	
	Vulcan Construction Materials, LLC	\$135,000.0000	\$135,000.00
	Rogers Group, Inc.	\$150,000.0000	\$150,000.00
	Jones Bros. Contractors, LLC	\$96,500.0000	\$96,500.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
		<b>250.000 EACH</b>	
	Vulcan Construction Materials, LLC	\$40.0000	\$10,000.00
	Rogers Group, Inc.	\$34.0000	\$8,500.00
	Jones Bros. Contractors, LLC	\$31.0000	\$7,750.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
		<b>20.000 EACH</b>	
	Vulcan Construction Materials, LLC	\$5.0000	\$100.00
	Rogers Group, Inc.	\$32.0000	\$640.00
	Jones Bros. Contractors, LLC	\$29.2500	\$585.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
		<b>3,413.000 S.F.</b>	
	Vulcan Construction Materials, LLC	\$10.2500	\$34,983.25
	Rogers Group, Inc.	\$8.6000	\$29,351.80
	Jones Bros. Contractors, LLC	\$7.5000	\$25,597.50
<b>712-06.16</b>	<b>SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>		
		<b>8.000 EACH</b>	
	Vulcan Construction Materials, LLC	\$600.0000	\$4,800.00
	Rogers Group, Inc.	\$355.0000	\$2,840.00
	Jones Bros. Contractors, LLC	\$325.0000	\$2,600.00
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>		
		<b>175.000 L.F.</b>	
	Vulcan Construction Materials, LLC	\$27.5000	\$4,812.50
	Rogers Group, Inc.	\$30.0000	\$5,250.00
	Jones Bros. Contractors, LLC	\$28.0000	\$4,900.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
		<b>2.000 EACH</b>	
	Vulcan Construction Materials, LLC	\$1,050.0000	\$2,100.00
	Rogers Group, Inc.	\$1,200.0000	\$2,400.00
	Jones Bros. Contractors, LLC	\$1,100.0000	\$2,200.00

		CONTRACT CNY284	
		UNIT PRICE	EXTENSION
<b>712-08.08</b>	<b>SPEED FEEDBACK SIGN ASSEMBLY</b>		
	<b>4.000 EACH</b>		
	Vulcan Construction Materials, LLC	\$5,075.0000	\$20,300.00
	Rogers Group, Inc.	\$4,900.0000	\$19,600.00
	Jones Bros. Contractors, LLC	\$4,500.0000	\$18,000.00
<b>712-08.09</b>	<b>DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>		
	<b>6.000 EACH</b>		
	Vulcan Construction Materials, LLC	\$5,500.0000	\$33,000.00
	Rogers Group, Inc.	\$4,900.0000	\$29,400.00
	Jones Bros. Contractors, LLC	\$4,500.0000	\$27,000.00
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
	<b>120.000 DAY</b>		
	Vulcan Construction Materials, LLC	\$1,350.0000	\$162,000.00
	Rogers Group, Inc.	\$1,250.0000	\$150,000.00
	Jones Bros. Contractors, LLC	\$1,150.0000	\$138,000.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>10.000 EACH</b>		
	Vulcan Construction Materials, LLC	\$4,600.0000	\$46,000.00
	Rogers Group, Inc.	\$5,900.0000	\$59,000.00
	Jones Bros. Contractors, LLC	\$5,350.0000	\$53,500.00
<b>713-16.20</b>	<b>SIGNS (W4-2R 48"X48")</b>		
	<b>1.000 EACH</b>		
	Vulcan Construction Materials, LLC	\$500.0000	\$500.00
	Rogers Group, Inc.	\$450.0000	\$450.00
	Jones Bros. Contractors, LLC	\$500.0000	\$500.00
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAYMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>112.000 EACH</b>		
	Vulcan Construction Materials, LLC	\$35.0000	\$3,920.00
	Rogers Group, Inc.	\$37.5000	\$4,200.00
	Jones Bros. Contractors, LLC	\$33.0000	\$3,696.00
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>1,579.000 EACH</b>		
	Vulcan Construction Materials, LLC	\$35.0000	\$55,265.00
	Rogers Group, Inc.	\$37.5000	\$59,212.50
	Jones Bros. Contractors, LLC	\$35.0000	\$55,265.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>1,579.000 EACH</b>		
	Vulcan Construction Materials, LLC	\$12.0000	\$18,948.00
	Rogers Group, Inc.	\$12.8500	\$20,290.15
	Jones Bros. Contractors, LLC	\$16.0000	\$25,264.00

		CONTRACT CNY284	
		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>150.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$25.0000	\$3,750.00
Rogers Group, Inc.		\$26.7500	\$4,012.50
Jones Bros. Contractors, LLC		\$18.0000	\$2,700.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>14.000 EACH</b>		
Vulcan Construction Materials, LLC		\$200.0000	\$2,800.00
Rogers Group, Inc.		\$215.0000	\$3,010.00
Jones Bros. Contractors, LLC		\$165.0000	\$2,310.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>140.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$40.0000	\$5,600.00
Rogers Group, Inc.		\$43.0000	\$6,020.00
Jones Bros. Contractors, LLC		\$30.0000	\$4,200.00
<b>716-03.09 PLASTIC WORD PAVEMENT MARKING (EAST)</b>			
	<b>3.000 EACH</b>		
Vulcan Construction Materials, LLC		\$700.0000	\$2,100.00
Rogers Group, Inc.		\$750.0000	\$2,250.00
Jones Bros. Contractors, LLC		\$400.0000	\$1,200.00
<b>716-03.10 PLASTIC WORD PAVEMENT MARKING (WEST)</b>			
	<b>3.000 EACH</b>		
Vulcan Construction Materials, LLC		\$700.0000	\$2,100.00
Rogers Group, Inc.		\$750.0000	\$2,250.00
Jones Bros. Contractors, LLC		\$400.0000	\$1,200.00
<b>716-03.11 PLASTIC WORD PAVEMENT MARKING (SOUTH)</b>			
	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$800.0000	\$1,600.00
Rogers Group, Inc.		\$850.0000	\$1,700.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>7.000 EACH</b>		
Vulcan Construction Materials, LLC		\$700.0000	\$4,900.00
Rogers Group, Inc.		\$750.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$300.0000	\$2,100.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>225.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$9.0000	\$2,025.00
Rogers Group, Inc.		\$9.7500	\$2,193.75
Jones Bros. Contractors, LLC		\$10.0000	\$2,250.00

		CONTRACT CNY284	
		UNIT PRICE	EXTENSION
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>7.000 EACH</b>		
Vulcan Construction Materials, LLC		\$460.0000	\$3,220.00
Rogers Group, Inc.		\$500.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$350.0000	\$2,450.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>1.000 EACH</b>		
Vulcan Construction Materials, LLC		\$750.0000	\$750.00
Rogers Group, Inc.		\$800.0000	\$800.00
Jones Bros. Contractors, LLC		\$600.0000	\$600.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>18.000 L.M.</b>		
Vulcan Construction Materials, LLC		\$1,500.0000	\$27,000.00
Rogers Group, Inc.		\$1,600.0000	\$28,800.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$19,800.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>1,835.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$1.2500	\$2,293.75
Rogers Group, Inc.		\$1.5000	\$2,752.50
Jones Bros. Contractors, LLC		\$1.0000	\$1,835.00
<b>716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"</b>			
	<b>0.100 L.M.</b>		
Vulcan Construction Materials, LLC		\$45,000.0000	\$4,500.00
Rogers Group, Inc.		\$48,000.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$650.00
<b>716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)</b>			
	<b>11.000 EACH</b>		
Vulcan Construction Materials, LLC		\$1,800.0000	\$19,800.00
Rogers Group, Inc.		\$2,000.0000	\$22,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$22,000.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>18.000 L.M.</b>		
Vulcan Construction Materials, LLC		\$7,500.0000	\$135,000.00
Rogers Group, Inc.		\$8,000.0000	\$144,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$108,000.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>5,050.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$1.5000	\$7,575.00
Rogers Group, Inc.		\$1.7500	\$8,837.50
Jones Bros. Contractors, LLC		\$1.1000	\$5,555.00

		UNIT PRICE	EXTENSION
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)		
	2,262.000 L.F.		
	Vulcan Construction Materials, LLC	\$5.0000	\$11,310.00
	Rogers Group, Inc.	\$5.5000	\$12,441.00
	Jones Bros. Contractors, LLC	\$2.2500	\$5,089.50
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)		
	7,134.000 L.F.		
	Vulcan Construction Materials, LLC	\$5.0000	\$35,670.00
	Rogers Group, Inc.	\$5.5000	\$39,237.00
	Jones Bros. Contractors, LLC	\$2.2500	\$16,051.50
716-15.10	PREFORMED PERMANENT TAPE (6IN LINE)		
	1,835.000 L.F.		
	Vulcan Construction Materials, LLC	\$8.0000	\$14,680.00
	Rogers Group, Inc.	\$8.5000	\$15,597.50
	Jones Bros. Contractors, LLC	\$4.7000	\$8,624.50
716-15.11	PREFORMED PERMANENT TAPE (8IN LINE)		
	8,240.000 L.F.		
	Vulcan Construction Materials, LLC	\$10.0000	\$82,400.00
	Rogers Group, Inc.	\$10.7500	\$88,580.00
	Jones Bros. Contractors, LLC	\$5.5000	\$45,320.00
716-15.20	PREFORMED PERMANENT TAPE (24IN BARRIER LINE)		
	3,400.000 L.F.		
	Vulcan Construction Materials, LLC	\$28.0000	\$95,200.00
	Rogers Group, Inc.	\$30.0000	\$102,000.00
	Jones Bros. Contractors, LLC	\$18.7500	\$63,750.00
717-01	MOBILIZATION		
	1.000 LS		
	Vulcan Construction Materials, LLC	\$50,000.0000	\$50,000.00
	Rogers Group, Inc.	\$60,000.0000	\$60,000.00
	Jones Bros. Contractors, LLC	\$60,000.0000	\$60,000.00
730-03.20	INSTALL PULL BOX (TYPE A)		
	2.000 EACH		
	Vulcan Construction Materials, LLC	\$1,230.0000	\$2,460.00
	Rogers Group, Inc.	\$725.0000	\$1,450.00
	Jones Bros. Contractors, LLC	\$650.0000	\$1,300.00
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)		
	30.000 L.F.		
	Vulcan Construction Materials, LLC	\$22.0000	\$660.00
	Rogers Group, Inc.	\$20.0000	\$600.00
	Jones Bros. Contractors, LLC	\$18.2500	\$547.50



UNIT PRICE EXTENSION

**730-14.02 SAW SLOT****400.000 L.F.**

Vulcan Construction Materials, LLC  
 Rogers Group, Inc.  
 Jones Bros. Contractors, LLC

\$7.7000 \$3,080.00  
 \$6.6000 \$2,640.00  
 \$6.0000 \$2,400.00

**730-14.03 LOOP WIRE****1,700.000 L.F.**

Vulcan Construction Materials, LLC  
 Rogers Group, Inc.  
 Jones Bros. Contractors, LLC

\$0.6500 \$1,105.00  
 \$1.1000 \$1,870.00  
 \$1.0000 \$1,700.00

**730-15.07 CABINET (CYCLE STATION #315)****2.000 EACH**

Vulcan Construction Materials, LLC  
 Rogers Group, Inc.  
 Jones Bros. Contractors, LLC

\$4,450.0000 \$8,900.00  
 \$450.0000 \$900.00  
 \$7,500.0000 \$15,000.00

## BRIDGE CATEGORY

UNIT PRICE

EXTENSION

## 617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

2,624.000 S.Y.

Vulcan Construction Materials, LLC

\$35.6500

\$93,545.60

Rogers Group, Inc.

\$40.0000

\$104,960.00

Jones Bros. Contractors, LLC

\$35.6500

\$93,545.60

**SUB-TOTAL ROADWAY**

Vulcan Construction Materials, LLC	\$3,455,903.70
Rogers Group, Inc.	\$3,490,291.20
Jones Bros. Contractors, LLC	\$3,517,076.29

**SUB-TOTAL BRIDGE**

Vulcan Construction Materials, LLC	\$93,545.60
Rogers Group, Inc.	\$104,960.00
Jones Bros. Contractors, LLC	\$93,545.60

**TOTAL CONTRACT**

Vulcan Construction Materials, LLC	\$3,549,449.30
Rogers Group, Inc.	\$3,595,251.20
Jones Bros. Contractors, LLC	\$3,610,621.89

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COUNTIES DAVIDSON, MONTGOMERY, SUMNER, AND WILLIAMSON (Contract No. CNY208 Call 023)

R3SVAR-M3-067

THE SWEEPING ON VARIOUS AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2026

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$488,307.50

UNIT PRICE

## EXTENSION

**MAINTENANCE CATEGORY**

**719-01      SWEEPING**

**5,279.000 L.M.**

Sweeping Corporation of America, LLC

\$92.5000

\$488,307.50

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC	\$488,307.50
--------------------------------------	--------------

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC	\$488,307.50
--------------------------------------	--------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COUNTIES DAVIDSON, SUMNER, AND WILLIAMSON (Contract No. CNY222 Call 024)

R3SVAR-M3-068

THE DRAIN CLEANING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2026

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$239,450.00

		CONTRACT CNY222	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
611-07.10	CLEAN DRAIN (TRENCH DRAIN)		
	Sweeping Corporation of America, LLC	1,000.000 L.F.	\$15.0000 \$15,000.00
611-07.11	CLEAN DRAIN(WITH GRATE)		
	Sweeping Corporation of America, LLC	750.000 EACH	\$109.0000 \$81,750.00
611-07.12	CLEAN DRAIN(WALL DRAIN)		
	Sweeping Corporation of America, LLC	300.000 EACH	\$89.0000 \$26,700.00
611-07.13	PIPE CLEANING (<18IN DIA.)		
	Sweeping Corporation of America, LLC	100.000 L.F.	\$15.0000 \$1,500.00
611-07.14	PIPE CLEANING (>OR=18IN DIA.)		
	Sweeping Corporation of America, LLC	100.000 L.F.	\$20.0000 \$2,000.00
611-07.20	HEAVY DRAIN CLEANING		
	Sweeping Corporation of America, LLC	50.000 EACH	\$750.0000 \$37,500.00
712-01.02	LANE CLOSURE		
	Sweeping Corporation of America, LLC	20.000 EACH	\$1,250.0000 \$25,000.00
712-01.12	LANE CLOSURE (CALLOUT)		
	Sweeping Corporation of America, LLC	10.000 EACH	\$5,000.0000 \$50,000.00



**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC	\$239,450.00
--------------------------------------	--------------

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC	\$239,450.00
--------------------------------------	--------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

DECATUR COUNTY (Contract No. CNY151 Call 025)

NH/HSIP-20(87),20S020-F3-002,20S020-F8-002

THE RESURFACING ON U.S. 412 (S.R. 20) FROM S.R. 69 (L.M. 3.59) TO THE PERRY COUNTY LINE (L.M. 9.14).

PROJECT LENGTH - 5.460 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$1,989,198.00
Volunteer Paving, LLC	\$2,279,997.91
Jones Bros. Contractors, LLC	\$2,282,833.65

		CONTRACT CNY151	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>467.000 S.Y.</b>		
Delta Contracting Company, LLC		\$20.0000	\$9,340.00
Volunteer Paving, LLC		\$23.4400	\$10,946.48
Jones Bros. Contractors, LLC		\$34.7500	\$16,228.25
<b>203-06 WATER</b>			
	<b>13.000 M.G.</b>		
Delta Contracting Company, LLC		\$5.0000	\$65.00
Volunteer Paving, LLC		\$20.0000	\$260.00
Jones Bros. Contractors, LLC		\$6.0000	\$78.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>8.900 L.M.</b>		
Delta Contracting Company, LLC		\$250.0000	\$2,225.00
Volunteer Paving, LLC		\$1,311.2500	\$11,670.13
Jones Bros. Contractors, LLC		\$1,586.0000	\$14,115.40
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>1,698.000 TON</b>		
Delta Contracting Company, LLC		\$5.0000	\$8,490.00
Volunteer Paving, LLC		\$31.1600	\$52,909.68
Jones Bros. Contractors, LLC		\$27.0000	\$45,846.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>235.000 TON</b>		
Delta Contracting Company, LLC		\$120.0000	\$28,200.00
Volunteer Paving, LLC		\$96.2000	\$22,607.00
Jones Bros. Contractors, LLC		\$149.0000	\$35,015.00
<b>307-02.09 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING CAM</b>			
	<b>6,316.000 TON</b>		
Delta Contracting Company, LLC		\$140.0000	\$884,240.00
Volunteer Paving, LLC		\$144.4500	\$912,346.20
Jones Bros. Contractors, LLC		\$129.0000	\$814,764.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>94.000 TON</b>		
Delta Contracting Company, LLC		\$300.0000	\$28,200.00
Volunteer Paving, LLC		\$1,021.0200	\$95,975.88
Jones Bros. Contractors, LLC		\$859.0000	\$80,746.00
<b>411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT</b>			
	<b>4,584.000 TON</b>		
Delta Contracting Company, LLC		\$116.0000	\$531,744.00
Volunteer Paving, LLC		\$124.0800	\$568,782.72
Jones Bros. Contractors, LLC		\$126.0000	\$577,584.00

		CONTRACT CNY151	
		UNIT PRICE	EXTENSION
<b>411-12.02</b>	<b>SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>		
	<b>0.400 L.M.</b>		
	Delta Contracting Company, LLC	\$7,000.0000	\$2,800.00
	Volunteer Paving, LLC	\$853.2000	\$341.28
	Jones Bros. Contractors, LLC	\$1,300.0000	\$520.00
<b>411-12.04</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>		
	<b>6.500 L.M.</b>		
	Delta Contracting Company, LLC	\$1,100.0000	\$7,150.00
	Volunteer Paving, LLC	\$853.2000	\$5,545.80
	Jones Bros. Contractors, LLC	\$1,300.0000	\$8,450.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>10,217.000 TON</b>		
	Delta Contracting Company, LLC	\$13.0000	\$132,821.00
	Volunteer Paving, LLC	\$17.2000	\$175,732.40
	Jones Bros. Contractors, LLC	\$26.0000	\$265,642.00
<b>611-03.04</b>	<b>GRAY IRON CASTINGS (CATCHBASIN)</b>		
	<b>500.000 LB.</b>		
	Delta Contracting Company, LLC	\$7.0000	\$3,500.00
	Volunteer Paving, LLC	\$10.8000	\$5,400.00
	Jones Bros. Contractors, LLC	\$10.0000	\$5,000.00
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
	<b>7.000 EACH</b>		
	Delta Contracting Company, LLC	\$75.0000	\$525.00
	Volunteer Paving, LLC	\$198.7200	\$1,391.04
	Jones Bros. Contractors, LLC	\$75.0000	\$525.00
<b>705-04.10</b>	<b>EARTH PAD FOR GUARD RAIL END TREATMENT</b>		
	<b>7.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,400.0000	\$9,800.00
	Volunteer Paving, LLC	\$1,985.0400	\$13,895.28
	Jones Bros. Contractors, LLC	\$1,400.0000	\$9,800.00
<b>705-06.10</b>	<b>GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>		
	<b>1.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,400.0000	\$1,400.00
	Volunteer Paving, LLC	\$1,640.5200	\$1,640.52
	Jones Bros. Contractors, LLC	\$1,400.0000	\$1,400.00
<b>705-06.30</b>	<b>GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>		
	<b>6.000 EACH</b>		
	Delta Contracting Company, LLC	\$3,400.0000	\$20,400.00
	Volunteer Paving, LLC	\$3,530.5200	\$21,183.12
	Jones Bros. Contractors, LLC	\$3,400.0000	\$20,400.00

		CONTRACT CNY151	
		UNIT PRICE	EXTENSION
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>350.000 L.F.</b>		
	Delta Contracting Company, LLC	\$4.0000	\$1,400.00
	Volunteer Paving, LLC	\$8.0600	\$2,821.00
	Jones Bros. Contractors, LLC	\$4.0000	\$1,400.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Delta Contracting Company, LLC	\$20,000.0000	\$20,000.00
	Volunteer Paving, LLC	\$54,594.0000	\$54,594.00
	Jones Bros. Contractors, LLC	\$42,000.0000	\$42,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>40.000 EACH</b>		
	Delta Contracting Company, LLC	\$20.0000	\$800.00
	Volunteer Paving, LLC	\$34.5600	\$1,382.40
	Jones Bros. Contractors, LLC	\$20.0000	\$800.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>2,108.000 S.F.</b>		
	Delta Contracting Company, LLC	\$7.0000	\$14,756.00
	Volunteer Paving, LLC	\$8.0500	\$16,969.40
	Jones Bros. Contractors, LLC	\$7.0000	\$14,756.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$950.0000	\$1,900.00
	Volunteer Paving, LLC	\$1,296.0000	\$2,592.00
	Jones Bros. Contractors, LLC	\$950.0000	\$1,900.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>530.000 EACH</b>		
	Delta Contracting Company, LLC	\$30.0000	\$15,900.00
	Volunteer Paving, LLC	\$42.5000	\$22,525.00
	Jones Bros. Contractors, LLC	\$30.0000	\$15,900.00
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAYMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>24.000 EACH</b>		
	Delta Contracting Company, LLC	\$30.0000	\$720.00
	Volunteer Paving, LLC	\$42.5000	\$1,020.00
	Jones Bros. Contractors, LLC	\$30.0000	\$720.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>289.000 EACH</b>		
	Delta Contracting Company, LLC	\$10.0000	\$2,890.00
	Volunteer Paving, LLC	\$7.0000	\$2,023.00
	Jones Bros. Contractors, LLC	\$8.0000	\$2,312.00

		CONTRACT CNY151	
		UNIT PRICE	EXTENSION
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>75.000 L.F.</b>		
Delta Contracting Company, LLC		\$15.0000	\$1,125.00
Volunteer Paving, LLC		\$10.0000	\$750.00
Jones Bros. Contractors, LLC		\$15.0000	\$1,125.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>353.000 S.Y.</b>		
Delta Contracting Company, LLC		\$30.0000	\$10,590.00
Volunteer Paving, LLC		\$35.0000	\$12,355.00
Jones Bros. Contractors, LLC		\$30.0000	\$10,590.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>490.000 L.F.</b>		
Delta Contracting Company, LLC		\$15.0000	\$7,350.00
Volunteer Paving, LLC		\$20.0000	\$9,800.00
Jones Bros. Contractors, LLC		\$15.0000	\$7,350.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>13.000 EACH</b>		
Delta Contracting Company, LLC		\$175.0000	\$2,275.00
Volunteer Paving, LLC		\$225.0000	\$2,925.00
Jones Bros. Contractors, LLC		\$175.0000	\$2,275.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>783.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.0000	\$1,566.00
Volunteer Paving, LLC		\$1.5000	\$1,174.50
Jones Bros. Contractors, LLC		\$2.0000	\$1,566.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>185.000 L.F.</b>		
Delta Contracting Company, LLC		\$41.0000	\$7,585.00
Volunteer Paving, LLC		\$30.0000	\$5,550.00
Jones Bros. Contractors, LLC		\$41.0000	\$7,585.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.100 L.M.</b>		
Delta Contracting Company, LLC		\$10,560.0000	\$1,056.00
Volunteer Paving, LLC		\$7,500.0000	\$750.00
Jones Bros. Contractors, LLC		\$10,560.0000	\$1,056.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$200.0000	\$400.00
Volunteer Paving, LLC		\$250.0000	\$500.00
Jones Bros. Contractors, LLC		\$200.0000	\$400.00

		UNIT PRICE	EXTENSION
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>1,900.000 L.F.</b>		
Delta Contracting Company, LLC		\$8.0000	\$15,200.00
Volunteer Paving, LLC		\$5.0000	\$9,500.00
Jones Bros. Contractors, LLC		\$8.0000	\$15,200.00
<b>716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$250.0000	\$250.00
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$250.0000	\$250.00
<b>716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)</b>			
	<b>80.000 L.F.</b>		
Delta Contracting Company, LLC		\$10.0000	\$800.00
Volunteer Paving, LLC		\$5.0000	\$400.00
Jones Bros. Contractors, LLC		\$10.0000	\$800.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>38.600 L.M.</b>		
Delta Contracting Company, LLC		\$1,100.0000	\$42,460.00
Volunteer Paving, LLC		\$1,750.0000	\$67,550.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$42,460.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>19.300 L.M.</b>		
Delta Contracting Company, LLC		\$6,750.0000	\$130,275.00
Volunteer Paving, LLC		\$6,850.0000	\$132,205.00
Jones Bros. Contractors, LLC		\$6,750.0000	\$130,275.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$39,000.0000	\$39,000.00
Volunteer Paving, LLC		\$30,984.0800	\$30,984.08
Jones Bros. Contractors, LLC		\$86,000.0000	\$86,000.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$1,989,198.00
Volunteer Paving, LLC	\$2,279,997.91
Jones Bros. Contractors, LLC	\$2,282,833.65

**TOTAL CONTRACT**

Delta Contracting Company, LLC	\$1,989,198.00
Volunteer Paving, LLC	\$2,279,997.91
Jones Bros. Contractors, LLC	\$2,282,833.65



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

DYER COUNTY (Contract No. CNY281 Call 026)

STP/HSIP-78(31),23S078-F3-002,23S078-F8-002

THE RESURFACING ON S.R. 78 FROM NEAR U.S. 51 (S.R. 3) (L.M. 1.51) TO S.R. 103 (L.M. 9.52).

PROJECT LENGTH - 8.010 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

---

	TOTAL CONTRACT
Ford Construction Company	\$4,471,412.55

		CONTRACT CNY281	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
	200.000 S.Y.		
	Ford Construction Company	\$50.0000	\$10,000.00
203-06	WATER		
	18.000 M.G.		
	Ford Construction Company	\$1.0000	\$18.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	17.100 L.M.		
	Ford Construction Company	\$1,210.0000	\$20,691.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)		
	2,289.000 TON		
	Ford Construction Company	\$38.0000	\$86,982.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	92.000 TON		
	Ford Construction Company	\$203.0000	\$18,676.00
403-02.01	TRACKLESS TACK COAT		
	121.000 TON		
	Ford Construction Company	\$1,170.0000	\$141,570.00
411-01.21	LONGITUDINAL JOINT SEALANT		
	30.000 L.M.		
	Ford Construction Company	\$2,940.0000	\$88,200.00
411-02.10	ACS MIX(PG70-22) GRADING D		
	13,933.000 TON		
	Ford Construction Company	\$156.0000	\$2,173,548.00
411-04.10	ACS MIX(PG82-22) GRADING D		
	3,179.000 TON		
	Ford Construction Company	\$162.0000	\$514,998.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
	6.400 L.M.		
	Ford Construction Company	\$1,234.0000	\$7,897.60
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	18,464.000 TON		
	Ford Construction Company	\$31.0000	\$572,384.00
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)		
	5,250.000 LB.		
	Ford Construction Company	\$5.1000	\$26,775.00

			CONTRACT	CNY281
			UNIT PRICE	EXTENSION
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>			
		<b>8.000 EACH</b>		
	Ford Construction Company		\$57.7500	\$462.00
<b>705-06.11</b>	<b>GR TERMINAL (IN-INLINE) MASH TL-3</b>			
		<b>1.000 EACH</b>		
	Ford Construction Company		\$1,076.0000	\$1,076.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
		<b>10.000 EACH</b>		
	Ford Construction Company		\$3,570.0000	\$35,700.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>			
		<b>550.000 L.F.</b>		
	Ford Construction Company		\$4.2000	\$2,310.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>			
		<b>1.000 LS</b>		
	Ford Construction Company		\$87,200.0000	\$87,200.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>			
		<b>85.000 EACH</b>		
	Ford Construction Company		\$21.0000	\$1,785.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>			
		<b>2,558.000 S.F.</b>		
	Ford Construction Company		\$7.3500	\$18,801.30
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>			
		<b>4.000 EACH</b>		
	Ford Construction Company		\$997.5000	\$3,990.00
<b>713-16.04</b>	<b>CHANGEABLE MESSAGE SIGN UNIT (PORTABLE)</b>			
		<b>2.000 EACH</b>		
	Ford Construction Company		\$5,775.0000	\$11,550.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
		<b>506.000 EACH</b>		
	Ford Construction Company		\$47.2500	\$23,908.50
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAYMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
		<b>228.000 EACH</b>		
	Ford Construction Company		\$47.2500	\$10,773.00
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
		<b>62.000 EACH</b>		
	Ford Construction Company		\$47.2500	\$2,929.50

		CONTRACT	CNY281
		UNIT PRICE	EXTENSION
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>795.000 EACH</b>		
	Ford Construction Company	\$10.7000	\$8,506.50
<b>716-02.03</b>	<b>PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>		
	<b>355.000 L.F.</b>		
	Ford Construction Company	\$22.0500	\$7,827.75
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>1,956.000 S.Y.</b>		
	Ford Construction Company	\$36.7500	\$71,883.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>836.000 L.F.</b>		
	Ford Construction Company	\$24.1500	\$20,189.40
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>31.000 EACH</b>		
	Ford Construction Company	\$231.0000	\$7,161.00
<b>716-02.09</b>	<b>PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>		
	<b>510.000 L.F.</b>		
	Ford Construction Company	\$51.4500	\$26,239.50
<b>716-03.01</b>	<b>PLASTIC WORD PAVEMENT MARKING (ONLY)</b>		
	<b>3.000 EACH</b>		
	Ford Construction Company	\$247.0000	\$741.00
<b>716-04.04</b>	<b>PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>		
	<b>204.000 L.F.</b>		
	Ford Construction Company	\$15.7500	\$3,213.00
<b>716-04.12</b>	<b>PLASTIC PAVEMENT MARKING (YIELD LINE)</b>		
	<b>100.000 S.F.</b>		
	Ford Construction Company	\$29.4000	\$2,940.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>34.100 L.M.</b>		
	Ford Construction Company	\$1,995.0000	\$68,029.50
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>34.100 L.M.</b>		
	Ford Construction Company	\$7,770.0000	\$264,957.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Ford Construction Company	\$127,500.0000	\$127,500.00

**SUB-TOTAL ROADWAY**

Ford Construction Company	\$4,471,412.55
---------------------------	----------------

**TOTAL CONTRACT**

Ford Construction Company	\$4,471,412.55
---------------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

FAYETTE COUNTY (Contract No. CNY305 Call 027)

STP/HSIP-194(16),24S194-F3-003,24S194-F8-003,24S194-M3-005

THE MICROSURFACING ON S.R. 194 FROM NORTH RAILROAD STREET (L.M. 0.53) TO S.R. 193 (L.M. 9.02), INCLUDING BRIDGE EXPANSION JOINT REPAIRS.

PROJECT LENGTH - 8.490 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Asphalt Paving Systems, Inc.	\$1,377,155.28

		CONTRACT CNY305	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
203-06	WATER		
	Asphalt Paving Systems, Inc.	\$1.0000	\$17.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	Asphalt Paving Systems, Inc.	\$1,000.0000	\$17,000.00
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)		
	Asphalt Paving Systems, Inc.	\$577.2100	\$8,658.15
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER		
	Asphalt Paving Systems, Inc.	\$12,622.8800	\$10,098.30
411-04	CRACK SEALANT		
	Asphalt Paving Systems, Inc.	\$1.9500	\$23,985.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING		
	Asphalt Paving Systems, Inc.	\$1,347.1900	\$262,702.05
414-03.02	AGGREGATE FOR MICRO SURFACING		
	Asphalt Paving Systems, Inc.	\$161.6600	\$262,697.50
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
	Asphalt Paving Systems, Inc.	\$102.5000	\$615.00
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT		
	Asphalt Paving Systems, Inc.	\$1,332.5000	\$7,995.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
	Asphalt Paving Systems, Inc.	\$3,382.5000	\$20,295.00
706-01	GUARDRAIL REMOVED		
	Asphalt Paving Systems, Inc.	\$4.1000	\$1,230.00
712-01	TRAFFIC CONTROL		
	Asphalt Paving Systems, Inc.	\$45,122.6000	\$45,122.60

		CONTRACT CNY305	
		UNIT PRICE	EXTENSION
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	Asphalt Paving Systems, Inc.	\$7.3800	\$3,955.68
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
	Asphalt Paving Systems, Inc.	\$6.2500	\$337.50
<b>713-16.50</b>	<b>REMOVE AND REPLACE SIGN (W10-1 36")</b>		
	Asphalt Paving Systems, Inc.	\$312.6300	\$625.26
<b>713-16.51</b>	<b>REMOVE AND REPLACE SIGN (W10-4 36"X36")</b>		
	Asphalt Paving Systems, Inc.	\$322.8800	\$645.76
<b>713-16.52</b>	<b>REMOVE AND REPLACE SIGN (R1-1 36"X36")</b>		
	Asphalt Paving Systems, Inc.	\$307.5000	\$1,537.50
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	Asphalt Paving Systems, Inc.	\$39.9800	\$22,468.76
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	Asphalt Paving Systems, Inc.	\$15.3800	\$8,643.56
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	Asphalt Paving Systems, Inc.	\$22.5500	\$6,900.30
<b>716-03.02</b>	<b>PLASTIC WORD PAVEMENT MARKING (RXR)</b>		
	Asphalt Paving Systems, Inc.	\$1,230.0000	\$2,460.00
<b>716-03.03</b>	<b>PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>		
	Asphalt Paving Systems, Inc.	\$1,230.0000	\$1,230.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	Asphalt Paving Systems, Inc.	\$1,947.5000	\$60,956.75
<b>716-08.20</b>	<b>REMOVAL OF PAVEMENT MARKING (LINE)</b>		
	Asphalt Paving Systems, Inc.	\$4,612.5000	\$65,958.75



			CONTRACT	CNY305
			UNIT PRICE	EXTENSION
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
		31.300 L.M.		
	Asphalt Paving Systems, Inc.		\$7,380.0000	\$230,994.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
		150.000 L.F.		
	Asphalt Paving Systems, Inc.		\$5.1300	\$769.50
717-01	MOBILIZATION			
		1.000 LS		
	Asphalt Paving Systems, Inc.		\$64,600.0000	\$64,600.00

UNIT PRICE

## EXTENSION

## BRIDGE CATEGORY

#### 604-10.44 EXPANSION JOINT REPAIRS

**468.000 L.F.**

Asphalt Paving Systems, Inc.

\$522.7700

\$244,656.36

<b>SUB-TOTAL ROADWAY</b>		
Asphalt Paving Systems, Inc.		\$1,132,498.92
<b>SUB-TOTAL BRIDGE</b>		
Asphalt Paving Systems, Inc.		\$244,656.36
<b>TOTAL CONTRACT</b>		
Asphalt Paving Systems, Inc.		\$1,377,155.28

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

FAYETTE AND SHELBY COUNTIES (Contract No. CNY225 Call 028)

R4BVAR-M3-057

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2026

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$438,870.00

		CONTRACT CNY225	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
611-07.11	CLEAN DRAIN(WITH GRATE)		
		1,430.000 EACH	
	Sweeping Corporation of America, LLC	\$129.0000	\$184,470.00
611-07.12	CLEAN DRAIN(WALL DRAIN)		
		600.000 EACH	
	Sweeping Corporation of America, LLC	\$99.0000	\$59,400.00
611-07.13	PIPE CLEANING (<18IN DIA.)		
		500.000 L.F.	
	Sweeping Corporation of America, LLC	\$10.0000	\$5,000.00
611-07.14	PIPE CLEANING (>OR=18IN DIA.)		
		500.000 L.F.	
	Sweeping Corporation of America, LLC	\$15.0000	\$7,500.00
611-07.20	HEAVY DRAIN CLEANING		
		100.000 EACH	
	Sweeping Corporation of America, LLC	\$700.0000	\$70,000.00
712-01.02	LANE CLOSURE		
		50.000 EACH	
	Sweeping Corporation of America, LLC	\$1,250.0000	\$62,500.00
712-01.12	LANE CLOSURE (CALLOUT)		
		10.000 EACH	
	Sweeping Corporation of America, LLC	\$5,000.0000	\$50,000.00

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC	\$438,870.00
--------------------------------------	--------------

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC	\$438,870.00
--------------------------------------	--------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

GIBSON COUNTY (Contract No. CNY283 Call 029)

STP/HSIP-420(11),27S420-F3-002,27S420-F8-002

THE RESURFACING ON S.R. 420 FROM U.S. 45W (S.R. 5) (L.M. 0.00) TO S.R. 186 (L.M. 4.57).

PROJECT LENGTH - 4.570 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 5.50%

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$1,448,906.27

		CONTRACT CNY283	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
	3,516.000 S.Y.		
	Delta Contracting Company, LLC	\$35.0000	\$123,060.00
203-06	WATER		
	27.000 M.G.		
	Delta Contracting Company, LLC	\$0.0100	\$0.27
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	9.200 L.M.		
	Delta Contracting Company, LLC	\$1,800.0000	\$16,560.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)		
	3,589.000 TON		
	Delta Contracting Company, LLC	\$29.0000	\$104,081.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	1,213.000 TON		
	Delta Contracting Company, LLC	\$140.0000	\$169,820.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	398.000 TON		
	Delta Contracting Company, LLC	\$145.0000	\$57,710.00
403-02.01	TRACKLESS TACK COAT		
	13.000 TON		
	Delta Contracting Company, LLC	\$1,100.0000	\$14,300.00
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT		
	2,794.000 TON		
	Delta Contracting Company, LLC	\$155.0000	\$433,070.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)		
	7.300 L.M.		
	Delta Contracting Company, LLC	\$1,250.0000	\$9,125.00
414-04.03	ASPHALT EMULSION (SCRUB SEAL)		
	77.000 TON		
	Delta Contracting Company, LLC	\$1,700.0000	\$130,900.00
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)		
	858.000 TON		
	Delta Contracting Company, LLC	\$80.0000	\$68,640.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	61.000 TON		
	Delta Contracting Company, LLC	\$110.0000	\$6,710.00



			CONTRACT	CNY283
			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Delta Contracting Company, LLC		\$70,900.0000	\$70,900.00
712-06	SIGNS (CONSTRUCTION)			
		840.000 S.F.		
	Delta Contracting Company, LLC		\$7.0000	\$5,880.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
		302.000 EACH		
	Delta Contracting Company, LLC		\$31.0000	\$9,362.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
		302.000 EACH		
	Delta Contracting Company, LLC		\$16.0000	\$4,832.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		169.000 L.F.		
	Delta Contracting Company, LLC		\$18.0000	\$3,042.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)			
		20.100 L.M.		
	Delta Contracting Company, LLC		\$1,100.0000	\$22,110.00
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)			
		82.000 L.F.		
	Delta Contracting Company, LLC		\$12.0000	\$984.00
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)			
		15.100 L.M.		
	Delta Contracting Company, LLC		\$1,450.0000	\$21,895.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
		15.100 L.M.		
	Delta Contracting Company, LLC		\$6,750.0000	\$101,925.00
717-01	MOBILIZATION			
		1.000 LS		
	Delta Contracting Company, LLC		\$74,000.0000	\$74,000.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$1,448,906.27
--------------------------------	----------------

**TOTAL CONTRACT**

Delta Contracting Company, LLC	\$1,448,906.27
--------------------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

GRAINGER COUNTY (Contract No. CNY228 Call 030)

HSIP-1(444),29002-3244-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING SIGNALS ON U.S. 11W (S.R. 1) AT THE INTERSECTION OF PHYLLIS DRIVE AND MAIN STREET IN BEAN STATION (L.M. 30.30 - L.M. 30.70).

PROJECT LENGTH - 0.229 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

---

	TOTAL CONTRACT
Southern Constructors, Inc.	\$1,742,727.00

		CONTRACT CNY228	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Southern Constructors, Inc.	\$50,000.0000	\$50,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	1,091.000 C.Y.		
	Southern Constructors, Inc.	\$70.0000	\$76,370.00
203-04	PLACING AND SPREADING TOPSOIL		
	400.000 C.Y.		
	Southern Constructors, Inc.	\$80.0000	\$32,000.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
	99.000 C.Y.		
	Southern Constructors, Inc.	\$600.0000	\$59,400.00
209-05	SEDIMENT REMOVAL		
	24.000 C.Y.		
	Southern Constructors, Inc.	\$80.0000	\$1,920.00
209-08.08	ENHANCED ROCK CHECK DAM		
	1.000 EACH		
	Southern Constructors, Inc.	\$2,000.0000	\$2,000.00
209-09.43	CURB INLET PROTECTION (TYPE 4)		
	8.000 EACH		
	Southern Constructors, Inc.	\$550.0000	\$4,400.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	339.000 TON		
	Southern Constructors, Inc.	\$70.0000	\$23,730.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	8.000 TON		
	Southern Constructors, Inc.	\$70.0000	\$560.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	72.000 TON		
	Southern Constructors, Inc.	\$280.0000	\$20,160.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	5.000 TON		
	Southern Constructors, Inc.	\$1,400.0000	\$7,000.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
	85.000 L.F.		
	Southern Constructors, Inc.	\$12.0000	\$1,020.00

		CONTRACT CNY228	
		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>193.000 TON</b>		
Southern Constructors, Inc.		\$220.0000	\$42,460.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>675.000 TON</b>		
Southern Constructors, Inc.		\$210.0000	\$141,750.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.200 L.M.</b>		
Southern Constructors, Inc.		\$2,000.0000	\$400.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>0.200 L.M.</b>		
Southern Constructors, Inc.		\$2,000.0000	\$400.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>12,122.000 S.Y.</b>		
Southern Constructors, Inc.		\$8.0000	\$96,976.00
<b>604-01.20 BOX TUBE SAFETY RAIL</b>			
	<b>170.000 L.F.</b>		
Southern Constructors, Inc.		\$450.0000	\$76,500.00
<b>604-07.01 RETAINING WALL (CONCRETE RET. WALL FROM STA. 36+00 TO 37+00)</b>			
	<b>533.000 S.F.</b>		
Southern Constructors, Inc.		\$90.0000	\$47,970.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>14.000 L.F.</b>		
Southern Constructors, Inc.		\$250.0000	\$3,500.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$7,500.0000	\$7,500.00
<b>622-02.01 STEEL MESH &amp; PLATES</b>			
	<b>144.000 S.F.</b>		
Southern Constructors, Inc.		\$40.0000	\$5,760.00
<b>701-01.02 CONCRETE SIDEWALK (6 ")</b>			
	<b>4,802.000 S.F.</b>		
Southern Constructors, Inc.		\$15.0000	\$72,030.00
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>790.000 S.F.</b>		
Southern Constructors, Inc.		\$30.0000	\$23,700.00

			CONTRACT	CNY228
			UNIT PRICE	EXTENSION
702-01	CONCRETE CURB			
		1.000 C.Y.		
	Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
702-03	CONCRETE COMBINED CURB & GUTTER			
		90.000 C.Y.		
	Southern Constructors, Inc.		\$1,000.0000	\$90,000.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)			
		45.000 TON		
	Southern Constructors, Inc.		\$95.0000	\$4,275.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Southern Constructors, Inc.		\$125,000.0000	\$125,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		75.000 EACH		
	Southern Constructors, Inc.		\$40.0000	\$3,000.00
712-05.01	WARNING LIGHTS (TYPE A)			
		10.000 EACH		
	Southern Constructors, Inc.		\$40.0000	\$400.00
712-05.03	WARNING LIGHTS (TYPE C)			
		20.000 EACH		
	Southern Constructors, Inc.		\$40.0000	\$800.00
712-06	SIGNS (CONSTRUCTION)			
		126.000 S.F.		
	Southern Constructors, Inc.		\$15.0000	\$1,890.00
712-08.03	ARROW BOARD (TYPE C)			
		1.000 EACH		
	Southern Constructors, Inc.		\$5,000.0000	\$5,000.00
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)			
		5,000.000 L.F.		
	Southern Constructors, Inc.		\$4.0000	\$20,000.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		126.000 LB.		
	Southern Constructors, Inc.		\$10.0000	\$1,260.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		4.000 S.F.		
	Southern Constructors, Inc.		\$25.0000	\$100.00

		CONTRACT	CNY228
		UNIT PRICE	EXTENSION
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
	<b>51.000 S.F.</b>		
	Southern Constructors, Inc.	\$30.0000	\$1,530.00
<b>713-14.21</b>	<b>STREET NAME SIGN (RIGID 0.100IN THICK</b>		
	<b>90.000 S.F.</b>		
	Southern Constructors, Inc.	\$80.0000	\$7,200.00
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Southern Constructors, Inc.	\$400.0000	\$400.00
<b>713-15.08</b>	<b>SUSPENDED FLAT SHEET ALUMINUM SIGN (0.100" THICK)</b>		
	<b>5.000 EACH</b>		
	Southern Constructors, Inc.	\$250.0000	\$1,250.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>2.000 EACH</b>		
	Southern Constructors, Inc.	\$12,000.0000	\$24,000.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>58.000 EACH</b>		
	Southern Constructors, Inc.	\$70.0000	\$4,060.00
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>65.000 EACH</b>		
	Southern Constructors, Inc.	\$70.0000	\$4,550.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>9.000 S.Y.</b>		
	Southern Constructors, Inc.	\$30.0000	\$270.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>135.000 L.F.</b>		
	Southern Constructors, Inc.	\$20.0000	\$2,700.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>7.000 EACH</b>		
	Southern Constructors, Inc.	\$250.0000	\$1,750.00
<b>716-02.09</b>	<b>PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>		
	<b>244.000 L.F.</b>		
	Southern Constructors, Inc.	\$30.0000	\$7,320.00
<b>716-04.01</b>	<b>PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>		
	<b>2.000 EACH</b>		
	Southern Constructors, Inc.	\$350.0000	\$700.00

		CONTRACT CNY228	
		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>0.030 L.M.</b>		
Southern Constructors, Inc.		\$5,000.0000	\$150.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>979.000 L.F.</b>		
Southern Constructors, Inc.		\$2.0000	\$1,958.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)</b>			
	<b>2.000 L.M.</b>		
Southern Constructors, Inc.		\$9,000.0000	\$18,000.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVT MRKNG (8IN BARRIER LINE)</b>			
	<b>665.000 L.F.</b>		
Southern Constructors, Inc.		\$3.0000	\$1,995.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVT MRKNG (6IN DOTTED LINE)</b>			
	<b>9.000 L.F.</b>		
Southern Constructors, Inc.		\$3.0000	\$27.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$175,000.0000	\$175,000.00
<b>730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$1,300.0000	\$2,600.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>8.000 EACH</b>		
Southern Constructors, Inc.		\$1,600.0000	\$12,800.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (140A3F WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
<b>730-02.59 SIGNAL HEAD ASSEMBLY (140 A4F WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Southern Constructors, Inc.		\$2,000.0000	\$8,000.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>8.000 EACH</b>		
Southern Constructors, Inc.		\$900.0000	\$7,200.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$4,000.0000	\$4,000.00



		CONTRACT CNY228	
		UNIT PRICE	EXTENSION
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>	<b>2,659.000 L.F.</b>		
Southern Constructors, Inc.		\$2.5000	\$6,647.50
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>	<b>1,738.000 L.F.</b>		
Southern Constructors, Inc.		\$2.7500	\$4,779.50
<b>730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>	<b>388.000 L.F.</b>		
Southern Constructors, Inc.		\$18.0000	\$6,984.00
<b>730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE)</b>	<b>435.000 L.F.</b>		
Southern Constructors, Inc.		\$25.0000	\$10,875.00
<b>730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)</b>	<b>4.000 EACH</b>		
Southern Constructors, Inc.		\$12,000.0000	\$48,000.00
<b>730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)</b>	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$12,000.0000	\$24,000.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$26,000.0000	\$26,000.00
<b>730-16.04 CONTROLLER (ATC)</b>	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$9,000.0000	\$9,000.00
<b>730-23.28 PEDESTAL POLE (TYPE A)</b>	<b>3.000 EACH</b>		
Southern Constructors, Inc.		\$4,500.0000	\$13,500.00
<b>730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')</b>	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
<b>730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')</b>	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$44,000.0000	\$44,000.00
<b>730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')</b>	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$45,000.0000	\$45,000.00

		CONTRACT CNY228	
		UNIT PRICE	EXTENSION
<b>730-25.15</b>	<b>CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$55,000.0000	\$55,000.00
<b>730-26.06</b>	<b>PEDESTRIAN PUSHBUTTON POST</b>		
	<b>2.000 EACH</b>		
	Southern Constructors, Inc.	\$2,200.0000	\$4,400.00
<b>730-26.11</b>	<b>COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON &amp; 15IN SIGN</b>		
	<b>8.000 EACH</b>		
	Southern Constructors, Inc.	\$2,100.0000	\$16,800.00
<b>730-50.11</b>	<b>WARNING SIGN FLASHING ASSEMBLY (HARD-WIRED)</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$6,000.0000	\$6,000.00
<b>740-10.03</b>	<b>GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>		
	<b>108.000 S.Y.</b>		
	Southern Constructors, Inc.	\$15.0000	\$1,620.00
<b>740-11.05</b>	<b>TEMPORARY SEDIMENT TUBE 24IN</b>		
	<b>5,000.000 L.F.</b>		
	Southern Constructors, Inc.	\$8.0000	\$40,000.00
<b>801-01</b>	<b>SEEDING (WITH MULCH)</b>		
	<b>42.000 UNIT</b>		
	Southern Constructors, Inc.	\$100.0000	\$4,200.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>191.000 S.Y.</b>		
	Southern Constructors, Inc.	\$30.0000	\$5,730.00

**SUB-TOTAL ROADWAY**

Southern Constructors, Inc.	\$1,742,727.00
-----------------------------	----------------

**TOTAL CONTRACT**

Southern Constructors, Inc.	\$1,742,727.00
-----------------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

GRUNDY AND SEQUATCHIE COUNTIES (Contract No. CNY296 Call 031)

HSIP-3100(25),31LCOU-F3-002,HSIP-7700(24),77LCOU-F3-002

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING HIGH FRICTION SURFACE TREATMENT (HFST) ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 10.00%

---

TOTAL CONTRACT	
Superior Traffic Control, LLC	\$792,180.97
Highway Markings, Inc.	\$814,229.18
Lu, Inc.	\$872,203.10
RAM Construction Services of Michigan Inc.	\$891,332.90

		CONTRACT CNY296	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
	<b>20.000 EACH</b>		
	Superior Traffic Control, LLC	\$300.0000	\$6,000.00
	Highway Markings, Inc.	\$225.0000	\$4,500.00
	Lu, Inc.	\$213.0000	\$4,260.00
	RAM Construction Services of Michigan Inc.	\$800.0000	\$16,000.00
<b>705-04.10</b>	<b>EARTH PAD FOR GUARD RAIL END TREATMENT</b>		
	<b>55.000 EACH</b>		
	Superior Traffic Control, LLC	\$1,925.0000	\$105,875.00
	Highway Markings, Inc.	\$2,300.0000	\$126,500.00
	Lu, Inc.	\$2,130.0000	\$117,150.00
	RAM Construction Services of Michigan Inc.	\$800.0000	\$44,000.00
<b>705-04.21</b>	<b>GUARDRAIL DELINEATION ENHANCEMENT</b>		
	<b>14,190.000 L.F.</b>		
	Superior Traffic Control, LLC	\$3.8000	\$53,922.00
	Highway Markings, Inc.	\$4.5000	\$63,855.00
	Lu, Inc.	\$4.2500	\$60,307.50
	RAM Construction Services of Michigan Inc.	\$3.4000	\$48,246.00
<b>705-06.01</b>	<b>W BEAM GR (TYPE 2) MASH TL-3</b>		
	<b>1,475.000 L.F.</b>		
	Superior Traffic Control, LLC	\$33.0000	\$48,675.00
	Highway Markings, Inc.	\$31.5000	\$46,462.50
	Lu, Inc.	\$41.4900	\$61,197.75
	RAM Construction Services of Michigan Inc.	\$34.2500	\$50,518.75
<b>705-06.30</b>	<b>GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>		
	<b>55.000 EACH</b>		
	Superior Traffic Control, LLC	\$3,900.0000	\$214,500.00
	Highway Markings, Inc.	\$2,725.0000	\$149,875.00
	Lu, Inc.	\$3,502.7900	\$192,653.45
	RAM Construction Services of Michigan Inc.	\$3,250.0000	\$178,750.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>875.000 L.F.</b>		
	Superior Traffic Control, LLC	\$4.0000	\$3,500.00
	Highway Markings, Inc.	\$1.2500	\$1,093.75
	Lu, Inc.	\$1.4200	\$1,242.50
	RAM Construction Services of Michigan Inc.	\$10.0000	\$8,750.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Superior Traffic Control, LLC	\$5,500.0000	\$5,500.00
	Highway Markings, Inc.	\$15,000.0000	\$15,000.00
	Lu, Inc.	\$47,300.0000	\$47,300.00
	RAM Construction Services of Michigan Inc.	\$107,870.0000	\$107,870.00

		CONTRACT CNY296	
		UNIT PRICE	EXTENSION
<b>713-02.20</b>	<b>ROADSIDE OBSTACLE DELINEATION</b>		
	<b>99.000 S.F.</b>		
	Superior Traffic Control, LLC	\$30.0000	\$2,970.00
	Highway Markings, Inc.	\$12.5000	\$1,237.50
	Lu, Inc.	\$28.8300	\$2,854.17
	RAM Construction Services of Michigan Inc.	\$24.0000	\$2,376.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
	<b>1,536.000 L.F.</b>		
	Superior Traffic Control, LLC	\$5.8900	\$9,047.04
	Highway Markings, Inc.	\$5.2500	\$8,064.00
	Lu, Inc.	\$6.8000	\$10,444.80
	RAM Construction Services of Michigan Inc.	\$6.9000	\$10,598.40
<b>713-02.22</b>	<b>BARRIER WALL DELINEATION ENHANCEMENT</b>		
	<b>680.000 L.F.</b>		
	Superior Traffic Control, LLC	\$5.1900	\$3,529.20
	Highway Markings, Inc.	\$14.0000	\$9,520.00
	Lu, Inc.	\$5.2400	\$3,563.20
	RAM Construction Services of Michigan Inc.	\$8.1000	\$5,508.00
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
	<b>2,678.000 LB.</b>		
	Superior Traffic Control, LLC	\$4.3000	\$11,515.40
	Highway Markings, Inc.	\$5.4500	\$14,595.10
	Lu, Inc.	\$3.8600	\$10,337.08
	RAM Construction Services of Michigan Inc.	\$10.8000	\$28,922.40
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
	<b>4,586.000 LB.</b>		
	Superior Traffic Control, LLC	\$4.6500	\$21,324.90
	Highway Markings, Inc.	\$5.8500	\$26,828.10
	Lu, Inc.	\$4.6100	\$21,141.46
	RAM Construction Services of Michigan Inc.	\$7.1000	\$32,560.60
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
	<b>701.000 S.F.</b>		
	Superior Traffic Control, LLC	\$14.2500	\$9,989.25
	Highway Markings, Inc.	\$15.2500	\$10,690.25
	Lu, Inc.	\$13.8300	\$9,694.83
	RAM Construction Services of Michigan Inc.	\$16.0000	\$11,216.00
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
	<b>1,036.500 S.F.</b>		
	Superior Traffic Control, LLC	\$14.9500	\$15,495.68
	Highway Markings, Inc.	\$16.6500	\$17,257.73
	Lu, Inc.	\$15.0800	\$15,630.42
	RAM Construction Services of Michigan Inc.	\$17.5000	\$18,138.75

		UNIT PRICE	EXTENSION
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>143.000 EACH</b>		
Superior Traffic Control, LLC		\$10.0000	\$1,430.00
Highway Markings, Inc.		\$7.7500	\$1,108.25
Lu, Inc.		\$25.0000	\$3,575.00
RAM Construction Services of Michigan Inc.		\$45.0000	\$6,435.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>851.000 EACH</b>		
Superior Traffic Control, LLC		\$30.0000	\$25,530.00
Highway Markings, Inc.		\$31.5000	\$26,806.50
Lu, Inc.		\$30.3000	\$25,785.30
RAM Construction Services of Michigan Inc.		\$40.0000	\$34,040.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>343.000 EACH</b>		
Superior Traffic Control, LLC		\$9.0000	\$3,087.00
Highway Markings, Inc.		\$6.2500	\$2,143.75
Lu, Inc.		\$9.0900	\$3,117.87
RAM Construction Services of Michigan Inc.		\$10.0000	\$3,430.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>470.000 L.F.</b>		
Superior Traffic Control, LLC		\$10.0000	\$4,700.00
Highway Markings, Inc.		\$11.0000	\$5,170.00
Lu, Inc.		\$10.1000	\$4,747.00
RAM Construction Services of Michigan Inc.		\$12.0000	\$5,640.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>14.000 EACH</b>		
Superior Traffic Control, LLC		\$150.0000	\$2,100.00
Highway Markings, Inc.		\$150.0000	\$2,100.00
Lu, Inc.		\$151.5000	\$2,121.00
RAM Construction Services of Michigan Inc.		\$150.0000	\$2,100.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>3.000 EACH</b>		
Superior Traffic Control, LLC		\$450.0000	\$1,350.00
Highway Markings, Inc.		\$525.0000	\$1,575.00
Lu, Inc.		\$454.5000	\$1,363.50
RAM Construction Services of Michigan Inc.		\$450.0000	\$1,350.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$225.0000	\$450.00
Highway Markings, Inc.		\$375.0000	\$750.00
Lu, Inc.		\$227.2500	\$454.50
RAM Construction Services of Michigan Inc.		\$200.0000	\$400.00

		UNIT PRICE	EXTENSION
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>			
	<b>144.000 L.F.</b>		
Superior Traffic Control, LLC		\$7.2500	\$1,044.00
Highway Markings, Inc.		\$7.2500	\$1,044.00
Lu, Inc.		\$7.3200	\$1,054.08
RAM Construction Services of Michigan Inc.		\$10.0000	\$1,440.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>69.760 L.M.</b>		
Superior Traffic Control, LLC		\$1,775.0000	\$123,824.00
Highway Markings, Inc.		\$1,775.0000	\$123,824.00
Lu, Inc.		\$1,792.7500	\$125,062.24
RAM Construction Services of Michigan Inc.		\$2,350.0000	\$163,936.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>4,125.000 L.F.</b>		
Superior Traffic Control, LLC		\$0.5000	\$2,062.50
Highway Markings, Inc.		\$0.4500	\$1,856.25
Lu, Inc.		\$0.5100	\$2,103.75
RAM Construction Services of Michigan Inc.		\$0.5000	\$2,062.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$12,000.0000	\$12,000.00
Highway Markings, Inc.		\$17,500.0000	\$17,500.00
Lu, Inc.		\$47,750.0000	\$47,750.00
RAM Construction Services of Michigan Inc.		\$3,000.0000	\$3,000.00



## ROADWAY CATEGORY

UNIT PRICE

EXTENSION

## 406-04.02 HIGH FRICTION SURFACE TREATMENT

3,670.000 S.Y.

Superior Traffic Control, LLC	\$28.0000	\$102,760.00
Highway Markings, Inc.	\$36.7500	\$134,872.50
Lu, Inc.	\$26.5100	\$97,291.70
RAM Construction Services of Michigan Inc.	\$28.3500	\$104,044.50

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$689,420.97
Highway Markings, Inc.	\$679,356.68
Lu, Inc.	\$774,911.40
RAM Construction Services of Michigan Inc.	\$787,288.40

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$102,760.00
Highway Markings, Inc.	\$134,872.50
Lu, Inc.	\$97,291.70
RAM Construction Services of Michigan Inc.	\$104,044.50

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$792,180.97
Highway Markings, Inc.	\$814,229.18
Lu, Inc.	\$872,203.10
RAM Construction Services of Michigan Inc.	\$891,332.90

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

HAMBLETON COUNTY (Contract No. CNY308 Call 032)

STP/HSIP-34(132),32S034-F3-003,32S034-F8-003

THE RESURFACING ON U.S. 11E (S.R. 34) FROM NEAR DEPOT STREET (L.M. 15.24) TO THE HAWKINS COUNTY LINE (L.M. 21.00).

PROJECT LENGTH - 5.76 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2025

DBE GOAL 7.00%

---

TOTAL CONTRACT	
APAC-Atlantic, Inc.	\$1,105,702.75
Duracap Asphalt Paving Co., Inc.	\$1,138,202.25
PRI of East Tennessee Inc.	\$1,174,953.70
Summers-Taylor, Inc.	\$1,440,792.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>10.000 L.M.</b>		
APAC-Atlantic, Inc.		\$975.0000	\$9,750.00
Duracap Asphalt Paving Co., Inc.		\$1,866.0000	\$18,660.00
PRI of East Tennessee Inc.		\$1,500.0000	\$15,000.00
Summers-Taylor, Inc.		\$2,300.0000	\$23,000.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>1,000.000 TON</b>		
APAC-Atlantic, Inc.		\$140.5000	\$140,500.00
Duracap Asphalt Paving Co., Inc.		\$136.2000	\$136,200.00
PRI of East Tennessee Inc.		\$156.6000	\$156,600.00
Summers-Taylor, Inc.		\$196.0000	\$196,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>70.000 TON</b>		
APAC-Atlantic, Inc.		\$850.0000	\$59,500.00
Duracap Asphalt Paving Co., Inc.		\$1,175.0000	\$82,250.00
PRI of East Tennessee Inc.		\$1,060.0000	\$74,200.00
Summers-Taylor, Inc.		\$1,293.7000	\$90,559.00
<b>411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT</b>			
	<b>4,470.000 TON</b>		
APAC-Atlantic, Inc.		\$140.2500	\$626,917.50
Duracap Asphalt Paving Co., Inc.		\$146.2500	\$653,737.50
PRI of East Tennessee Inc.		\$158.0000	\$706,260.00
Summers-Taylor, Inc.		\$189.0000	\$844,830.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>10.000 L.M.</b>		
APAC-Atlantic, Inc.		\$900.0000	\$9,000.00
Duracap Asphalt Paving Co., Inc.		\$880.0000	\$8,800.00
PRI of East Tennessee Inc.		\$1,040.0000	\$10,400.00
Summers-Taylor, Inc.		\$1,350.0000	\$13,500.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>540.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$46.2500	\$24,975.00
Duracap Asphalt Paving Co., Inc.		\$25.7500	\$13,905.00
PRI of East Tennessee Inc.		\$8.0000	\$4,320.00
Summers-Taylor, Inc.		\$45.3500	\$24,489.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$40,000.0000	\$40,000.00
Duracap Asphalt Paving Co., Inc.		\$53,000.0000	\$53,000.00
PRI of East Tennessee Inc.		\$18,240.0000	\$18,240.00
Summers-Taylor, Inc.		\$57,500.0000	\$57,500.00

		CONTRACT CNY308	
		UNIT PRICE	EXTENSION
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>1,299.000 S.F.</b>		
	APAC-Atlantic, Inc.	\$10.2500	\$13,314.75
	Duracap Asphalt Paving Co., Inc.	\$10.0000	\$12,990.00
	PRI of East Tennessee Inc.	\$10.7000	\$13,899.30
	Summers-Taylor, Inc.	\$12.5000	\$16,237.50
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>381.000 EACH</b>		
	APAC-Atlantic, Inc.	\$39.0000	\$14,859.00
	Duracap Asphalt Paving Co., Inc.	\$39.0000	\$14,859.00
	PRI of East Tennessee Inc.	\$46.0000	\$17,526.00
	Summers-Taylor, Inc.	\$38.0000	\$14,478.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>381.000 EACH</b>		
	APAC-Atlantic, Inc.	\$11.0000	\$4,191.00
	Duracap Asphalt Paving Co., Inc.	\$9.2500	\$3,524.25
	PRI of East Tennessee Inc.	\$12.0000	\$4,572.00
	Summers-Taylor, Inc.	\$8.5000	\$3,238.50
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>400.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$12.0000	\$4,800.00
	Duracap Asphalt Paving Co., Inc.	\$13.5000	\$5,400.00
	PRI of East Tennessee Inc.	\$14.0000	\$5,600.00
	Summers-Taylor, Inc.	\$12.5000	\$5,000.00
<b>716-03.02</b>	<b>PLASTIC WORD PAVEMENT MARKING (RXR)</b>		
	<b>2.000 EACH</b>		
	APAC-Atlantic, Inc.	\$550.0000	\$1,100.00
	Duracap Asphalt Paving Co., Inc.	\$500.0000	\$1,000.00
	PRI of East Tennessee Inc.	\$550.0000	\$1,100.00
	Summers-Taylor, Inc.	\$475.0000	\$950.00
<b>716-03.04</b>	<b>PLASTIC WORD PAVEMENT MARKING (SCHOOL)</b>		
	<b>2.000 EACH</b>		
	APAC-Atlantic, Inc.	\$475.0000	\$950.00
	Duracap Asphalt Paving Co., Inc.	\$275.0000	\$550.00
	PRI of East Tennessee Inc.	\$520.0000	\$1,040.00
	Summers-Taylor, Inc.	\$255.0000	\$510.00
<b>716-04.04</b>	<b>PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>		
	<b>3,106.000 L.F.</b>		
	APAC-Atlantic, Inc.	\$4.2500	\$13,200.50
	Duracap Asphalt Paving Co., Inc.	\$5.2500	\$16,306.50
	PRI of East Tennessee Inc.	\$4.4000	\$13,666.40
	Summers-Taylor, Inc.	\$5.2500	\$16,306.50

		UNIT PRICE	EXTENSION
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>10.000 L.M.</b>		
APAC-Atlantic, Inc.		\$1,200.0000	\$12,000.00
Duracap Asphalt Paving Co., Inc.		\$1,100.0000	\$11,000.00
PRI of East Tennessee Inc.		\$1,150.0000	\$11,500.00
Summers-Taylor, Inc.		\$1,200.0000	\$12,000.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>23.000 L.M.</b>		
APAC-Atlantic, Inc.		\$3,675.0000	\$84,525.00
Duracap Asphalt Paving Co., Inc.		\$3,300.0000	\$75,900.00
PRI of East Tennessee Inc.		\$3,770.0000	\$86,710.00
Summers-Taylor, Inc.		\$3,350.0000	\$77,050.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>			
	<b>120.000 L.F.</b>		
APAC-Atlantic, Inc.		\$1.0000	\$120.00
Duracap Asphalt Paving Co., Inc.		\$1.0000	\$120.00
PRI of East Tennessee Inc.		\$1.0000	\$120.00
Summers-Taylor, Inc.		\$1.2000	\$144.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$46,000.0000	\$46,000.00
Duracap Asphalt Paving Co., Inc.		\$30,000.0000	\$30,000.00
PRI of East Tennessee Inc.		\$34,200.0000	\$34,200.00
Summers-Taylor, Inc.		\$45,000.0000	\$45,000.00

**SUB-TOTAL ROADWAY**

APAC-Atlantic, Inc.	\$1,105,702.75
Duracap Asphalt Paving Co., Inc.	\$1,138,202.25
PRI of East Tennessee Inc.	\$1,174,953.70
Summers-Taylor, Inc.	\$1,440,792.50

**TOTAL CONTRACT**

APAC-Atlantic, Inc.	\$1,105,702.75
Duracap Asphalt Paving Co., Inc.	\$1,138,202.25
PRI of East Tennessee Inc.	\$1,174,953.70
Summers-Taylor, Inc.	\$1,440,792.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

HICKMAN COUNTY (Contract No. CNY276 Call 033)

STP/HSIP-230(19),41S230-F3-006,41S230-F8-006

THE RESURFACING ON S.R. 230 FROM S.R. 50 (L.M. 0.00) TO S.R. 100 (L.M. 9.31).

PROJECT LENGTH - 9.31 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$1,548,912.18
Tennessee Valley Paving Co., Inc.	\$1,999,999.00
Jones Bros. Contractors, LLC	\$2,013,783.85



		CONTRACT CNY276	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
203-06	WATER		
	18.000 M.G.		
	Eubank Asphalt Paving & Sealing, LLC	\$0.0100	\$0.18
	Tennessee Valley Paving Co., Inc.	\$100.0000	\$1,800.00
	Jones Bros. Contractors, LLC	\$55.0000	\$990.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	18.300 L.M.		
	Eubank Asphalt Paving & Sealing, LLC	\$400.0000	\$7,320.00
	Tennessee Valley Paving Co., Inc.	\$2,500.0000	\$45,750.00
	Jones Bros. Contractors, LLC	\$1,260.0000	\$23,058.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	2,420.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$16.0000	\$38,720.00
	Tennessee Valley Paving Co., Inc.	\$34.0000	\$82,280.00
	Jones Bros. Contractors, LLC	\$40.4500	\$97,889.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	54.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$370.0000	\$19,980.00
	Tennessee Valley Paving Co., Inc.	\$1,450.0000	\$78,300.00
	Jones Bros. Contractors, LLC	\$785.0000	\$42,390.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	8,396.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$107.0000	\$898,372.00
	Tennessee Valley Paving Co., Inc.	\$132.0000	\$1,108,272.00
	Jones Bros. Contractors, LLC	\$144.0000	\$1,209,024.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	8,119.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$17.0000	\$138,023.00
	Tennessee Valley Paving Co., Inc.	\$29.7500	\$241,540.25
	Jones Bros. Contractors, LLC	\$29.1500	\$236,668.85
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Eubank Asphalt Paving & Sealing, LLC	\$20,000.0000	\$20,000.00
	Tennessee Valley Paving Co., Inc.	\$32,500.0000	\$32,500.00
	Jones Bros. Contractors, LLC	\$65,000.0000	\$65,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	50.000 EACH		
	Eubank Asphalt Paving & Sealing, LLC	\$5.0000	\$250.00
	Tennessee Valley Paving Co., Inc.	\$25.0000	\$1,250.00
	Jones Bros. Contractors, LLC	\$31.0000	\$1,550.00

		CONTRACT CNY276	
		UNIT PRICE	EXTENSION
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>2,592.000 S.F.</b>		
	Eubank Asphalt Paving & Sealing, LLC	\$7.5000	\$19,440.00
	Tennessee Valley Paving Co., Inc.	\$14.0000	\$36,288.00
	Jones Bros. Contractors, LLC	\$7.5000	\$19,440.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>603.000 EACH</b>		
	Eubank Asphalt Paving & Sealing, LLC	\$30.0000	\$18,090.00
	Tennessee Valley Paving Co., Inc.	\$33.0000	\$19,899.00
	Jones Bros. Contractors, LLC	\$34.0000	\$20,502.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>285.000 L.F.</b>		
	Eubank Asphalt Paving & Sealing, LLC	\$25.0000	\$7,125.00
	Tennessee Valley Paving Co., Inc.	\$25.0000	\$7,125.00
	Jones Bros. Contractors, LLC	\$18.0000	\$5,130.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>34.700 L.M.</b>		
	Eubank Asphalt Paving & Sealing, LLC	\$1,200.0000	\$41,640.00
	Tennessee Valley Paving Co., Inc.	\$1,300.0000	\$45,110.00
	Jones Bros. Contractors, LLC	\$1,300.0000	\$45,110.00
<b>716-08.01</b>	<b>REMOVAL OF PAVEMENT MARKING (LINE)</b>		
	<b>2,112.000 L.F.</b>		
	Eubank Asphalt Paving & Sealing, LLC	\$1.0000	\$2,112.00
	Tennessee Valley Paving Co., Inc.	\$1.0000	\$2,112.00
	Jones Bros. Contractors, LLC	\$1.0000	\$2,112.00
<b>716-09.86</b>	<b>CONTRAST PAVEMENT MARKING 6"</b>		
	<b>0.400 L.M.</b>		
	Eubank Asphalt Paving & Sealing, LLC	\$30,000.0000	\$12,000.00
	Tennessee Valley Paving Co., Inc.	\$30,000.0000	\$12,000.00
	Jones Bros. Contractors, LLC	\$1,800.0000	\$720.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>34.700 L.M.</b>		
	Eubank Asphalt Paving & Sealing, LLC	\$7,200.0000	\$249,840.00
	Tennessee Valley Paving Co., Inc.	\$7,200.0000	\$249,840.00
	Jones Bros. Contractors, LLC	\$6,000.0000	\$208,200.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Eubank Asphalt Paving & Sealing, LLC	\$76,000.0000	\$76,000.00
	Tennessee Valley Paving Co., Inc.	\$35,932.7500	\$35,932.75
	Jones Bros. Contractors, LLC	\$36,000.0000	\$36,000.00

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing, LLC	\$1,548,912.18
Tennessee Valley Paving Co., Inc.	\$1,999,999.00
Jones Bros. Contractors, LLC	\$2,013,783.85

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing, LLC	\$1,548,912.18
Tennessee Valley Paving Co., Inc.	\$1,999,999.00
Jones Bros. Contractors, LLC	\$2,013,783.85

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

HICKMAN COUNTY (Contract No. CNY301 Call 034)

HSIP-50(81),41S050-F3-004,STP/HSIP-50(84),41S050-F3-005,41S050-F8-005

THE RESURFACING ON S.R. 50 FROM COLLINS LANE (L.M. 25.25) TO THE MAURY COUNTY LINE (L.M. 31.66), AND MISCELLANEOUS SAFETY IMPROVEMENTS FROM THE HIGHWAY 50 WEST LOOP (L.M. 12.01) TO ORTON CIRCLE (L.M. 14.45).

PROJECT LENGTH - 8.850 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

TOTAL CONTRACT	
Eubank Asphalt Paving & Sealing, LLC	\$1,464,858.48
Jones Bros. Contractors, LLC	\$1,962,181.41
Tennessee Valley Paving Co., Inc.	\$1,999,999.99
Rogers Group, Inc.	\$2,008,000.00
Volunteer Paving, LLC	\$2,118,501.66

## ROADWAY CATEGORY

UNIT PRICE EXTENSION

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

12.800 L.M.

Eubank Asphalt Paving & Sealing, LLC	\$600.0000	\$7,680.00
Jones Bros. Contractors, LLC	\$1,200.0000	\$15,360.00
Tennessee Valley Paving Co., Inc.	\$2,800.0000	\$35,840.00
Rogers Group, Inc.	\$1,525.0000	\$19,520.00
Volunteer Paving, LLC	\$1,519.5500	\$19,450.24

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

926.000 TON

Eubank Asphalt Paving & Sealing, LLC	\$15.0000	\$13,890.00
Jones Bros. Contractors, LLC	\$40.0000	\$37,040.00
Tennessee Valley Paving Co., Inc.	\$36.2500	\$33,567.50
Rogers Group, Inc.	\$32.0000	\$29,632.00
Volunteer Paving, LLC	\$55.2800	\$51,189.28

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

392.000 TON

Eubank Asphalt Paving & Sealing, LLC	\$75.0000	\$29,400.00
Jones Bros. Contractors, LLC	\$200.0000	\$78,400.00
Tennessee Valley Paving Co., Inc.	\$122.0000	\$47,824.00
Rogers Group, Inc.	\$108.0000	\$42,336.00
Volunteer Paving, LLC	\$139.5000	\$54,684.00

## 307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W

200.000 TON

Eubank Asphalt Paving & Sealing, LLC	\$70.0000	\$14,000.00
Jones Bros. Contractors, LLC	\$185.0000	\$37,000.00
Tennessee Valley Paving Co., Inc.	\$124.0000	\$24,800.00
Rogers Group, Inc.	\$125.5000	\$25,100.00
Volunteer Paving, LLC	\$149.0200	\$29,804.00

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

52.000 TON

Eubank Asphalt Paving & Sealing, LLC	\$370.0000	\$19,240.00
Jones Bros. Contractors, LLC	\$785.0000	\$40,820.00
Tennessee Valley Paving Co., Inc.	\$1,450.0000	\$75,400.00
Rogers Group, Inc.	\$815.0000	\$42,380.00
Volunteer Paving, LLC	\$1,134.4600	\$58,991.92

## 411-01.10 ACS MIX(PG64-22) GRADING D

7,846.000 TON

Eubank Asphalt Paving & Sealing, LLC	\$107.0000	\$839,522.00
Jones Bros. Contractors, LLC	\$137.5000	\$1,078,825.00
Tennessee Valley Paving Co., Inc.	\$132.0000	\$1,035,672.00
Rogers Group, Inc.	\$128.0000	\$1,004,288.00
Volunteer Paving, LLC	\$151.5800	\$1,189,296.68

		UNIT PRICE	EXTENSION
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>12.800 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$7,680.00
Jones Bros. Contractors, LLC		\$740.0000	\$9,472.00
Tennessee Valley Paving Co., Inc.		\$1,000.0000	\$12,800.00
Rogers Group, Inc.		\$1,350.0000	\$17,280.00
Volunteer Paving, LLC		\$588.0000	\$7,526.40
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>8,121.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$19.0000	\$154,299.00
Jones Bros. Contractors, LLC		\$30.1500	\$244,848.15
Tennessee Valley Paving Co., Inc.		\$29.7500	\$241,599.75
Rogers Group, Inc.		\$32.0000	\$259,872.00
Volunteer Paving, LLC		\$31.1200	\$252,725.52
<b>705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>			
	<b>1.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$1,105.0000	\$1,105.00
Jones Bros. Contractors, LLC		\$2,200.0000	\$2,200.00
Tennessee Valley Paving Co., Inc.		\$3,000.0000	\$3,000.00
Rogers Group, Inc.		\$1,575.0000	\$1,575.00
Volunteer Paving, LLC		\$1,326.0000	\$1,326.00
<b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>2,810.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$4.8800	\$13,712.80
Jones Bros. Contractors, LLC		\$6.5000	\$18,265.00
Tennessee Valley Paving Co., Inc.		\$10.0000	\$28,100.00
Rogers Group, Inc.		\$9.0000	\$25,290.00
Volunteer Paving, LLC		\$5.8600	\$16,466.60
<b>706-06.03 RADIUS RAIL</b>			
	<b>580.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$36.9200	\$21,413.60
Jones Bros. Contractors, LLC		\$50.0000	\$29,000.00
Tennessee Valley Paving Co., Inc.		\$60.0000	\$34,800.00
Rogers Group, Inc.		\$42.0000	\$24,360.00
Volunteer Paving, LLC		\$44.3000	\$25,694.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$5,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Tennessee Valley Paving Co., Inc.		\$34,000.0000	\$34,000.00
Rogers Group, Inc.		\$54,682.7800	\$54,682.78
Volunteer Paving, LLC		\$68,400.0000	\$68,400.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$250.00
Jones Bros. Contractors, LLC		\$1.0000	\$50.00
Tennessee Valley Paving Co., Inc.		\$25.0000	\$1,250.00
Rogers Group, Inc.		\$53.0000	\$2,650.00
Volunteer Paving, LLC		\$1.2000	\$60.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>2,106.000 S.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$7.5000	\$15,795.00
Jones Bros. Contractors, LLC		\$8.1000	\$17,058.60
Tennessee Valley Paving Co., Inc.		\$9.2500	\$19,480.50
Rogers Group, Inc.		\$9.5000	\$20,007.00
Volunteer Paving, LLC		\$9.7200	\$20,470.32
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>308.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$4.6300	\$1,426.04
Jones Bros. Contractors, LLC		\$6.7000	\$2,063.60
Tennessee Valley Paving Co., Inc.		\$8.0000	\$2,464.00
Rogers Group, Inc.		\$7.4000	\$2,279.20
Volunteer Paving, LLC		\$8.0400	\$2,476.32
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>80.000 LB.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$6.7400	\$539.20
Jones Bros. Contractors, LLC		\$1.0000	\$80.00
Tennessee Valley Paving Co., Inc.		\$3.0000	\$240.00
Rogers Group, Inc.		\$10.5000	\$840.00
Volunteer Paving, LLC		\$1.2000	\$96.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>217.440 LB.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$7.6600	\$1,665.59
Jones Bros. Contractors, LLC		\$7.4000	\$1,609.06
Tennessee Valley Paving Co., Inc.		\$8.5000	\$1,848.24
Rogers Group, Inc.		\$8.4500	\$1,837.37
Volunteer Paving, LLC		\$8.8800	\$1,930.87
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>150.000 S.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$12.4500	\$1,867.50
Jones Bros. Contractors, LLC		\$25.0000	\$3,750.00
Tennessee Valley Paving Co., Inc.		\$28.0000	\$4,200.00
Rogers Group, Inc.		\$19.1000	\$2,865.00
Volunteer Paving, LLC		\$30.0000	\$4,500.00

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>175.000 S.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$12.7300	\$2,227.75
Jones Bros. Contractors, LLC		\$1.0000	\$175.00
Tennessee Valley Paving Co., Inc.		\$3.0000	\$525.00
Rogers Group, Inc.		\$21.1500	\$3,701.25
Volunteer Paving, LLC		\$1.2000	\$210.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>11.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$44.0000	\$484.00
Jones Bros. Contractors, LLC		\$35.0000	\$385.00
Tennessee Valley Paving Co., Inc.		\$50.0000	\$550.00
Rogers Group, Inc.		\$95.5000	\$1,050.50
Volunteer Paving, LLC		\$42.0000	\$462.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>841.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$25,230.00
Jones Bros. Contractors, LLC		\$34.0000	\$28,594.00
Tennessee Valley Paving Co., Inc.		\$32.0000	\$26,912.00
Rogers Group, Inc.		\$37.1500	\$31,243.15
Volunteer Paving, LLC		\$45.0000	\$37,845.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>9.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$270.00
Jones Bros. Contractors, LLC		\$33.0000	\$297.00
Tennessee Valley Paving Co., Inc.		\$32.0000	\$288.00
Rogers Group, Inc.		\$26.5000	\$238.50
Volunteer Paving, LLC		\$45.0000	\$405.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>250.000 S.Y.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$35.0000	\$8,750.00
Tennessee Valley Paving Co., Inc.		\$30.0000	\$7,500.00
Rogers Group, Inc.		\$42.0000	\$10,500.00
Volunteer Paving, LLC		\$30.0000	\$7,500.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>345.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$8,625.00
Jones Bros. Contractors, LLC		\$18.0000	\$6,210.00
Tennessee Valley Paving Co., Inc.		\$25.0000	\$8,625.00
Rogers Group, Inc.		\$22.2500	\$7,676.25
Volunteer Paving, LLC		\$20.0000	\$6,900.00



		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>3.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$250.0000	\$750.00
Jones Bros. Contractors, LLC		\$165.0000	\$495.00
Tennessee Valley Paving Co., Inc.		\$300.0000	\$900.00
Rogers Group, Inc.		\$210.0000	\$630.00
Volunteer Paving, LLC		\$225.0000	\$675.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>550.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$2,750.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,100.00
Tennessee Valley Paving Co., Inc.		\$7.0000	\$3,850.00
Rogers Group, Inc.		\$5.2500	\$2,887.50
Volunteer Paving, LLC		\$4.0000	\$2,200.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.100 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$18,000.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$550.00
Tennessee Valley Paving Co., Inc.		\$18,000.0000	\$1,800.00
Rogers Group, Inc.		\$18,000.0000	\$1,800.00
Volunteer Paving, LLC		\$10,000.0000	\$1,000.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>1.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$600.00
Jones Bros. Contractors, LLC		\$400.0000	\$400.00
Tennessee Valley Paving Co., Inc.		\$700.0000	\$700.00
Rogers Group, Inc.		\$525.0000	\$525.00
Volunteer Paving, LLC		\$200.0000	\$200.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>24.500 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$1,200.0000	\$29,400.00
Jones Bros. Contractors, LLC		\$1,300.0000	\$31,850.00
Tennessee Valley Paving Co., Inc.		\$1,300.0000	\$31,850.00
Rogers Group, Inc.		\$1,575.0000	\$38,587.50
Volunteer Paving, LLC		\$1,200.0000	\$29,400.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>24.500 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$7,200.0000	\$176,400.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$147,000.00
Tennessee Valley Paving Co., Inc.		\$7,200.0000	\$176,400.00
Rogers Group, Inc.		\$7,850.0000	\$192,325.00
Volunteer Paving, LLC		\$7,000.0000	\$171,500.00

		UNIT PRICE	EXTENSION
<b>716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)</b>			
	<b>9.640 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$2,400.0000	\$23,136.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$38,560.00
Tennessee Valley Paving Co., Inc.		\$2,500.0000	\$24,100.00
Rogers Group, Inc.		\$6,350.0000	\$61,214.00
Volunteer Paving, LLC		\$2,175.0000	\$20,967.00
<b>716-15.10 PREFORMED PERMANENT TAPE (6IN LINE)</b>			
	<b>420.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$4.7000	\$1,974.00
Tennessee Valley Paving Co., Inc.		\$10.0000	\$4,200.00
Rogers Group, Inc.		\$21.0000	\$8,820.00
Volunteer Paving, LLC		\$10.0000	\$4,200.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$33,000.0000	\$33,000.00
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
Tennessee Valley Paving Co., Inc.		\$74,914.0000	\$74,914.00
Rogers Group, Inc.		\$70,007.0000	\$70,007.00
Volunteer Paving, LLC		\$29,949.5100	\$29,949.51

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing, LLC	\$1,464,858.48
Jones Bros. Contractors, LLC	\$1,962,181.41
Tennessee Valley Paving Co., Inc.	\$1,999,999.99
Rogers Group, Inc.	\$2,008,000.00
Volunteer Paving, LLC	\$2,118,501.66

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing, LLC	\$1,464,858.48
Jones Bros. Contractors, LLC	\$1,962,181.41
Tennessee Valley Paving Co., Inc.	\$1,999,999.99
Rogers Group, Inc.	\$2,008,000.00
Volunteer Paving, LLC	\$2,118,501.66

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

JEFFERSON COUNTY (Contract No. CNY294 Call 035)

HSIP-34(106),45006-3244-94

THE GRADING, DRAINAGE, SIGNALS, AND PAVING ON U.S. 11E (S.R. 34, EAST BROADWAY BOULEVARD) AT THE INTERSECTION OF NORTH CHUCKY PIKE (L.M. 13.55).

PROJECT LENGTH - 0.330 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 7.50%

---

	TOTAL CONTRACT
Southern Constructors, Inc.	\$5,025,174.00

		CONTRACT CNY294	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	Southern Constructors, Inc.	1.000 LS	\$75,000.0000 \$75,000.00
201-01	CLEARING AND GRUBBING		
	Southern Constructors, Inc.	1.000 LS	\$85,000.0000 \$85,000.00
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	Southern Constructors, Inc.	3.000 EACH	\$20,000.0000 \$60,000.00
202-02.01	REMOVAL OF PIPE (24" ,STA. 409+29.57)		
	Southern Constructors, Inc.	101.000 L.F.	\$90.0000 \$9,090.00
202-02.02	REMOVAL OF PIPE (18" ,STA. 411+04.31)		
	Southern Constructors, Inc.	48.000 L.F.	\$78.0000 \$3,744.00
202-02.03	REMOVAL OF PIPE (36" ,STA. 31+30.00)		
	Southern Constructors, Inc.	119.000 L.F.	\$175.0000 \$20,825.00
202-02.04	REMOVAL OF PIPE (15" ,STA. 411+30.00)		
	Southern Constructors, Inc.	64.000 L.F.	\$110.0000 \$7,040.00
202-02.05	REMOVAL OF PIPE (24" ,STA. 36+81.79)		
	Southern Constructors, Inc.	112.000 L.F.	\$90.0000 \$10,080.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	Southern Constructors, Inc.	2,773.000 C.Y.	\$65.0000 \$180,245.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	Southern Constructors, Inc.	210.000 C.Y.	\$90.0000 \$18,900.00
203-04	PLACING AND SPREADING TOPSOIL		
	Southern Constructors, Inc.	293.000 C.Y.	\$80.0000 \$23,440.00
203-06	WATER		
	Southern Constructors, Inc.	7.000 M.G.	\$50.0000 \$350.00

		CONTRACT CNY294	
		UNIT PRICE	EXTENSION
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
	<b>1.000 L.M.</b>		
	Southern Constructors, Inc.	\$2,500.0000	\$2,500.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>160.000 C.Y.</b>		
	Southern Constructors, Inc.	\$35.0000	\$5,600.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
	<b>2,370.000 L.F.</b>		
	Southern Constructors, Inc.	\$4.0000	\$9,480.00
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
	<b>12.000 EACH</b>		
	Southern Constructors, Inc.	\$1,125.0000	\$13,500.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>4.000 EACH</b>		
	Southern Constructors, Inc.	\$1,675.0000	\$6,700.00
<b>209-09.43</b>	<b>CURB INLET PROTECTION (TYPE 4)</b>		
	<b>7.000 EACH</b>		
	Southern Constructors, Inc.	\$350.0000	\$2,450.00
<b>209-40.30</b>	<b>CATCH BASIN PROTECTION (TYPE A)</b>		
	<b>11.000 EACH</b>		
	Southern Constructors, Inc.	\$400.0000	\$4,400.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>3,643.000 TON</b>		
	Southern Constructors, Inc.	\$55.0000	\$200,365.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>48.000 TON</b>		
	Southern Constructors, Inc.	\$55.0000	\$2,640.00
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>		
	<b>767.000 TON</b>		
	Southern Constructors, Inc.	\$200.0000	\$153,400.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>103.000 TON</b>		
	Southern Constructors, Inc.	\$265.0000	\$27,295.00
<b>307-01.21</b>	<b>ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>		
	<b>387.000 TON</b>		
	Southern Constructors, Inc.	\$160.0000	\$61,920.00

		CONTRACT CNY294	
		UNIT PRICE	EXTENSION
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	911.000 TON		
	Southern Constructors, Inc.	\$160.0000	\$145,760.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
	813.000 TON		
	Southern Constructors, Inc.	\$160.0000	\$130,080.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	8.000 TON		
	Southern Constructors, Inc.	\$1,350.0000	\$10,800.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	13.000 TON		
	Southern Constructors, Inc.	\$600.0000	\$7,800.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	7.000 TON		
	Southern Constructors, Inc.	\$1,800.0000	\$12,600.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
	222.000 TON		
	Southern Constructors, Inc.	\$235.0000	\$52,170.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	361.000 TON		
	Southern Constructors, Inc.	\$200.0000	\$72,200.00
411-02.10	ACS MIX(PG70-22) GRADING D		
	1,055.000 TON		
	Southern Constructors, Inc.	\$200.0000	\$211,000.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
	0.700 L.M.		
	Southern Constructors, Inc.	\$5,400.0000	\$3,780.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	931.000 TON		
	Southern Constructors, Inc.	\$85.0000	\$79,135.00
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)		
	188.000 L.F.		
	Southern Constructors, Inc.	\$240.0000	\$45,120.00
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)		
	235.000 L.F.		
	Southern Constructors, Inc.	\$320.0000	\$75,200.00

		CONTRACT	CNY294
		UNIT PRICE	EXTENSION
<b>607-07.02</b>	<b>36" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>428.000 L.F.</b>		
	Southern Constructors, Inc.	\$425.0000	\$181,900.00
<b>611-07.01</b>	<b>CLASS A CONCRETE (PIPE ENDWALLS)</b>		
	<b>1.000 C.Y.</b>		
	Southern Constructors, Inc.	\$2,900.0000	\$2,900.00
<b>611-07.02</b>	<b>STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>		
	<b>45.000 LB.</b>		
	Southern Constructors, Inc.	\$15.0000	\$675.00
<b>611-07.33</b>	<b>30IN ENDWALL (SIDE DRAIN)</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$4,750.0000	\$4,750.00
<b>611-12.01</b>	<b>CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$7,000.0000	\$7,000.00
<b>611-42.01</b>	<b>CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$5,625.0000	\$5,625.00
<b>611-60.01</b>	<b>CATCH BASIN, 48IN ROUND,&gt; 4FT-8FT DEPTH</b>		
	<b>3.000 EACH</b>		
	Southern Constructors, Inc.	\$8,650.0000	\$25,950.00
<b>611-60.10</b>	<b>CATCH BASIN, 60IN ROUND,&gt; 4FT-8FT DEPTH</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$11,300.0000	\$11,300.00
<b>611-60.30</b>	<b>CATCH BASIN, 84IN ROUND,&gt; 4FT-8FT DEPTH</b>		
	<b>2.000 EACH</b>		
	Southern Constructors, Inc.	\$18,000.0000	\$36,000.00
<b>611-60.40</b>	<b>CATCH BASIN, 96IN ROUND,&gt; 4FT-8FT DEPTH</b>		
	<b>2.000 EACH</b>		
	Southern Constructors, Inc.	\$18,000.0000	\$36,000.00
<b>611-62.01</b>	<b>MANHOLE STRUCTURE, 48IN ROUND,&gt; 4FT-8FT DEPTH</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$12,000.0000	\$12,000.00
<b>611-62.11</b>	<b>MANHOLE STRUCTURE, 60IN ROUND,&gt; 8FT-12FT DEPTH</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$25,000.0000	\$25,000.00



		CONTRACT CNY294	
		UNIT PRICE	EXTENSION
<b>621-03.03</b>	<b>24" TEMPORARY DRAINAGE PIPE</b>		
	<b>48.000 L.F.</b>		
	Southern Constructors, Inc.	\$40.0000	\$1,920.00
<b>701-03</b>	<b>CONCRETE MEDIAN PAVEMENT</b>		
	<b>87.000 C.Y.</b>		
	Southern Constructors, Inc.	\$1,200.0000	\$104,400.00
<b>702-01</b>	<b>CONCRETE CURB</b>		
	<b>117.000 C.Y.</b>		
	Southern Constructors, Inc.	\$750.0000	\$87,750.00
<b>702-03</b>	<b>CONCRETE COMBINED CURB &amp; GUTTER</b>		
	<b>79.000 C.Y.</b>		
	Southern Constructors, Inc.	\$650.0000	\$51,350.00
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>200.000 TON</b>		
	Southern Constructors, Inc.	\$70.0000	\$14,000.00
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>330.000 TON</b>		
	Southern Constructors, Inc.	\$60.0000	\$19,800.00
<b>710-02</b>	<b>AGGREGATE UNDERDRAINS (WITH PIPE)</b>		
	<b>510.000 L.F.</b>		
	Southern Constructors, Inc.	\$20.0000	\$10,200.00
<b>710-05</b>	<b>LATERAL UNDERDRAIN</b>		
	<b>124.000 L.F.</b>		
	Southern Constructors, Inc.	\$20.0000	\$2,480.00
<b>710-06.11</b>	<b>LATERAL UNDERDRAIN ENDWALL (2:1)</b>		
	<b>4.000 EACH</b>		
	Southern Constructors, Inc.	\$1,000.0000	\$4,000.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Southern Constructors, Inc.	\$250,000.0000	\$250,000.00
<b>712-02.10</b>	<b>PORTABLE BARRIER RAIL (MASH TL-3)</b>		
	<b>3,480.000 L.F.</b>		
	Southern Constructors, Inc.	\$50.0000	\$174,000.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>8.000 EACH</b>		
	Southern Constructors, Inc.	\$6,750.0000	\$54,000.00

		CONTRACT	CNY294
		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>175.000 EACH</b>		
Southern Constructors, Inc.		\$40.0000	\$7,000.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>174.000 EACH</b>		
Southern Constructors, Inc.		\$20.0000	\$3,480.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Southern Constructors, Inc.		\$25.0000	\$100.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>948.000 S.F.</b>		
Southern Constructors, Inc.		\$10.0000	\$9,480.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>48.000 L.F.</b>		
Southern Constructors, Inc.		\$18.0000	\$864.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$2,300.0000	\$4,600.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>7,170.000 L.F.</b>		
Southern Constructors, Inc.		\$4.5000	\$32,265.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>176.000 L.F.</b>		
Southern Constructors, Inc.		\$22.0000	\$3,872.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>1.000 C.Y.</b>		
Southern Constructors, Inc.		\$800.0000	\$800.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>175.000 LB.</b>		
Southern Constructors, Inc.		\$4.0000	\$700.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>286.000 LB.</b>		
Southern Constructors, Inc.		\$8.0000	\$2,288.00
<b>713-11.21 P POST SLIP BASE</b>			
	<b>7.000 EACH</b>		
Southern Constructors, Inc.		\$675.0000	\$4,725.00

		CONTRACT	CNY294
		UNIT PRICE	EXTENSION
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
	<b>36.000 S.F.</b>		
	Southern Constructors, Inc.	\$20.0000	\$720.00
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
	<b>96.000 S.F.</b>		
	Southern Constructors, Inc.	\$20.0000	\$1,920.00
<b>713-14</b>	<b>EXTRUDED ALUMINUM PANEL SIGNS</b>		
	<b>37.000 S.F.</b>		
	Southern Constructors, Inc.	\$35.0000	\$1,295.00
<b>713-14.21</b>	<b>STREET NAME SIGN (RIGID 0.100IN THICK</b>		
	<b>74.000 S.F.</b>		
	Southern Constructors, Inc.	\$40.0000	\$2,960.00
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Southern Constructors, Inc.	\$300.0000	\$300.00
<b>713-15.07</b>	<b>SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>		
	<b>7.000 EACH</b>		
	Southern Constructors, Inc.	\$115.0000	\$805.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>2.000 EACH</b>		
	Southern Constructors, Inc.	\$12,000.0000	\$24,000.00
<b>716-01.11</b>	<b>RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)</b>		
	<b>528.000 EACH</b>		
	Southern Constructors, Inc.	\$12.0000	\$6,336.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>12.000 EACH</b>		
	Southern Constructors, Inc.	\$58.0000	\$696.00
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAYMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>76.000 EACH</b>		
	Southern Constructors, Inc.	\$58.0000	\$4,408.00
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>22.000 EACH</b>		
	Southern Constructors, Inc.	\$58.0000	\$1,276.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>134.000 EACH</b>		
	Southern Constructors, Inc.	\$18.0000	\$2,412.00

		CONTRACT CNY294	
		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>109.000 S.Y.</b>		
Southern Constructors, Inc.		\$30.0000	\$3,270.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>370.000 L.F.</b>		
Southern Constructors, Inc.		\$18.0000	\$6,660.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>23.000 EACH</b>		
Southern Constructors, Inc.		\$225.0000	\$5,175.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>1,446.000 L.F.</b>		
Southern Constructors, Inc.		\$2.5000	\$3,615.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>3.000 L.M.</b>		
Southern Constructors, Inc.		\$1,120.0000	\$3,360.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>	<b>35,470.000 L.F.</b>		
Southern Constructors, Inc.		\$0.5000	\$17,735.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>3.000 L.M.</b>		
Southern Constructors, Inc.		\$9,600.0000	\$28,800.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$500,000.0000	\$500,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$3,750.0000	\$3,750.00
<b>730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT</b>	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$3,250.0000	\$3,250.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>	<b>8.000 EACH</b>		
Southern Constructors, Inc.		\$1,500.0000	\$12,000.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (140 A3F WITH BACKPLATE)</b>	<b>4.000 EACH</b>		
Southern Constructors, Inc.		\$1,800.0000	\$7,200.00

		CONTRACT	CNY294
		UNIT PRICE	EXTENSION
<b>730-02.59</b>	<b>SIGNAL HEAD ASSEMBLY (140 A4F WITH BACKPLATE)</b>		
	<b>4.000 EACH</b>		
	Southern Constructors, Inc.	\$1,800.0000	\$7,200.00
<b>730-03.21</b>	<b>INSTALL PULL BOX (TYPE B)</b>		
	<b>5.000 EACH</b>		
	Southern Constructors, Inc.	\$1,800.0000	\$9,000.00
<b>730-05.01</b>	<b>ELECTRICAL SERVICE CONNECTION</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$2,250.0000	\$2,250.00
<b>730-08.02</b>	<b>SIGNAL CABLE - 5 CONDUCTOR</b>		
	<b>380.000 L.F.</b>		
	Southern Constructors, Inc.	\$2.0000	\$760.00
<b>730-08.03</b>	<b>SIGNAL CABLE - 7 CONDUCTOR</b>		
	<b>860.000 L.F.</b>		
	Southern Constructors, Inc.	\$2.5000	\$2,150.00
<b>730-08.04</b>	<b>SIGNAL CABLE - 9 CONDUCTOR</b>		
	<b>896.000 L.F.</b>		
	Southern Constructors, Inc.	\$2.5000	\$2,240.00
<b>730-12.02</b>	<b>CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>		
	<b>248.000 L.F.</b>		
	Southern Constructors, Inc.	\$21.5000	\$5,332.00
<b>730-12.24</b>	<b>CONDUIT 3" DIAMETER (DIRECTIONAL BORE)</b>		
	<b>478.000 L.F.</b>		
	Southern Constructors, Inc.	\$40.0000	\$19,120.00
<b>730-13.12</b>	<b>VEHICLE DETECTOR (RADAR - STOP LINE)</b>		
	<b>4.000 EACH</b>		
	Southern Constructors, Inc.	\$11,000.0000	\$44,000.00
<b>730-13.13</b>	<b>VEHICLE DETECTOR (RADAR - ADVANCE)</b>		
	<b>4.000 EACH</b>		
	Southern Constructors, Inc.	\$11,500.0000	\$46,000.00
<b>730-15.32</b>	<b>CABINET (EIGHT PHASE BASE MOUNTED)</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$27,500.0000	\$27,500.00
<b>730-16.04</b>	<b>CONTROLLER (ATC)</b>		
	<b>1.000 EACH</b>		
	Southern Constructors, Inc.	\$6,800.0000	\$6,800.00

		CONTRACT CNY294	
		UNIT PRICE	EXTENSION
<b>730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$53,000.0000	\$53,000.00
<b>730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$53,000.0000	\$53,000.00
<b>730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$62,000.0000	\$62,000.00
<b>730-25.17 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$62,000.0000	\$62,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>1,052.000 S.Y.</b>		
Southern Constructors, Inc.		\$6.0000	\$6,312.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>16.000 UNIT</b>		
Southern Constructors, Inc.		\$125.0000	\$2,000.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>4.000 M.G.</b>		
Southern Constructors, Inc.		\$125.0000	\$500.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>2,621.000 S.Y.</b>		
Southern Constructors, Inc.		\$9.0000	\$23,589.00

UTILITY CATEGORY			CONTRACT	CNY294
			UNIT PRICE	EXTENSION
<b>795-01.05 8IN DIP RESTRAINED JOINT WATER LINE</b>		<b>745.000 L.F.</b>		
	Southern Constructors, Inc.		\$170.0000	\$126,650.00
<b>795-01.09 12IN DIP RESTRAINED JOINT WATER LINE</b>		<b>440.000 L.F.</b>		
	Southern Constructors, Inc.		\$255.0000	\$112,200.00
<b>795-05.92 4IN PVC CASING PIPE OPEN CUT</b>		<b>40.000 L.F.</b>		
	Southern Constructors, Inc.		\$100.0000	\$4,000.00
<b>795-05.99 FLOWABLE FILL (TRENCH PLUGS)</b>		<b>17.000 C.Y.</b>		
	Southern Constructors, Inc.		\$440.0000	\$7,480.00
<b>795-06.01 CONNECT TO 2IN WATER LINE</b>		<b>1.000 EACH</b>		
	Southern Constructors, Inc.		\$4,235.0000	\$4,235.00
<b>795-06.05 CONNECT TO 8IN WATER LINE</b>		<b>5.000 EACH</b>		
	Southern Constructors, Inc.		\$6,450.0000	\$32,250.00
<b>795-06.07 CONNECT TO 12IN WATER LINE</b>		<b>2.000 EACH</b>		
	Southern Constructors, Inc.		\$9,250.0000	\$18,500.00
<b>795-06.33 CUT AND CAP 6IN WATER LINE</b>		<b>2.000 EACH</b>		
	Southern Constructors, Inc.		\$400.0000	\$800.00
<b>795-06.34 CUT AND CAP 8IN WATER LINE</b>		<b>3.000 EACH</b>		
	Southern Constructors, Inc.		\$515.0000	\$1,545.00
<b>795-06.37 CUT AND CAP 12IN WATER LINE</b>		<b>2.000 EACH</b>		
	Southern Constructors, Inc.		\$740.0000	\$1,480.00
<b>795-07.05 8IN X 6IN TAPPING SLEEVE AND VALVE</b>		<b>2.000 EACH</b>		
	Southern Constructors, Inc.		\$11,650.0000	\$23,300.00
<b>795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE</b>		<b>3.000 EACH</b>		
	Southern Constructors, Inc.		\$14,250.0000	\$42,750.00

			CONTRACT	CNY294
			UNIT PRICE	EXTENSION
<b>795-08.01</b>	<b>2IN GATE VALVE ASSEMBLY</b>			
		<b>2.000 EACH</b>		
	Southern Constructors, Inc.		\$1,900.0000	\$3,800.00
<b>795-08.05</b>	<b>8IN GATE VALVE ASSEMBLY</b>			
		<b>2.000 EACH</b>		
	Southern Constructors, Inc.		\$5,125.0000	\$10,250.00
<b>795-08.08</b>	<b>12IN BUTTERFLY VALVE ASSEMBLY</b>			
		<b>2.000 EACH</b>		
	Southern Constructors, Inc.		\$14,000.0000	\$28,000.00
<b>795-09.17</b>	<b>2IN HDPE SERVICE PIPE</b>			
		<b>60.000 L.F.</b>		
	Southern Constructors, Inc.		\$70.0000	\$4,200.00
<b>795-11.02</b>	<b>FIRE HYDRANT ASSEMBLY</b>			
		<b>1.000 EACH</b>		
	Southern Constructors, Inc.		\$11,500.0000	\$11,500.00
<b>795-12.01</b>	<b>REMOVE FIRE HYDRANT</b>			
		<b>1.000 EACH</b>		
	Southern Constructors, Inc.		\$750.0000	\$750.00
<b>795-12.02</b>	<b>REMOVAL OF EXISTING LINE</b>			
		<b>1.000 LS</b>		
	Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
<b>795-13.01</b>	<b>DI FITTINGS</b>			
		<b>4,500.000 LB.</b>		
	Southern Constructors, Inc.		\$12.0000	\$54,000.00
<b>795-14.05</b>	<b>CONCRETE ENCASEMENT</b>			
		<b>50.000 L.F.</b>		
	Southern Constructors, Inc.		\$400.0000	\$20,000.00
<b>795-14.08</b>	<b>RESTORE ASPHALT</b>			
		<b>26.000 S.Y.</b>		
	Southern Constructors, Inc.		\$165.0000	\$4,290.00
<b>795-16.16</b>	<b>RELOCATE/RECONNECT 3/4IN WATER METER ASSEMBLY</b>			
		<b>2.000 EACH</b>		
	Southern Constructors, Inc.		\$1,400.0000	\$2,800.00
<b>795-16.21</b>	<b>RELOCATE/RECONNECT 2IN WATER METER ASSEMBLY</b>			
		<b>1.000 EACH</b>		
	Southern Constructors, Inc.		\$3,000.0000	\$3,000.00



		CONTRACT	CNY294
		UNIT PRICE	EXTENSION
<b>797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH</b>	<b>654.000 L.F.</b>		
Southern Constructors, Inc.		\$285.0000	\$186,390.00
<b>797-05.99 FLOWABLE FILL (TRENCH PLUGS)</b>	<b>3.000 C.Y.</b>		
Southern Constructors, Inc.		\$450.0000	\$1,350.00
<b>797-07.03 48IN MANHOLE 6FT-8FT DEPTH</b>	<b>3.000 EACH</b>		
Southern Constructors, Inc.		\$6,875.0000	\$20,625.00
<b>797-07.04 48IN MANHOLE 8FT-10FT DEPTH</b>	<b>5.000 EACH</b>		
Southern Constructors, Inc.		\$8,600.0000	\$43,000.00
<b>797-07.75 TRAFFIC RATED FRAMES AND COVERS</b>	<b>6.000 EACH</b>		
Southern Constructors, Inc.		\$1,100.0000	\$6,600.00
<b>797-07.80 REMOVE SEWER MANHOLE</b>	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$1,900.0000	\$3,800.00
<b>797-08.05 6IN PVC PIPE FOR SERVICE LATERAL</b>	<b>180.000 L.F.</b>		
Southern Constructors, Inc.		\$135.0000	\$24,300.00
<b>797-08.08 6IN CLEAN OUT ASSEMBLY</b>	<b>4.000 EACH</b>		
Southern Constructors, Inc.		\$800.0000	\$3,200.00
<b>797-09.44 CUT AND CAP 8IN GRAVITY</b>	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$1,000.0000	\$2,000.00
<b>797-10.06 CONNECT 6IN LATERAL TO SEWER LINE</b>	<b>4.000 EACH</b>		
Southern Constructors, Inc.		\$3,750.0000	\$15,000.00
<b>797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE</b>	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$1,850.0000	\$3,700.00
<b>797-11.25 RETIREIN PLACE 48IN MANHOLE</b>	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$2,200.0000	\$4,400.00

		CONTRACT CNY294	
		UNIT PRICE	EXTENSION
797-11.35	REMOVE EXISTING SEWER 8IN-14IN		
	Southern Constructors, Inc.	\$165.0000	\$24,750.00
797-11.38	BY-PASS PUMPING		
	Southern Constructors, Inc.	\$40,000.0000	\$40,000.00
797-11.40	RESTORE ASPHALT		
	Southern Constructors, Inc.	\$160.0000	\$8,800.00

<b>SUB-TOTAL ROADWAY</b>	
Southern Constructors, Inc.	\$4,099,479.00
<b>SUB-TOTAL UTILITY</b>	
Southern Constructors, Inc.	\$925,695.00
<b>TOTAL CONTRACT</b>	
Southern Constructors, Inc.	\$5,025,174.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

LAWRENCE COUNTY (Contract No. CNY269 Call 036)

BRZ-5000(22),50LCOU-F3-003

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON PLEASANT VALLEY ROAD OVER DRY WEAKLEY CREEK (L.M. 1.07), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.047 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 7.50%

---

TOTAL CONTRACT	
Capital City Construction Services, LLC	\$421,934.11
Jones Bros. Contractors, LLC	\$585,364.97
Nickell Company, LLC	\$654,462.88
R. J. Watkins & Son Construction, Inc.	\$687,284.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Capital City Construction Services, LLC	\$6,150.0000	\$6,150.00
	Jones Bros. Contractors, LLC	\$20,000.0000	\$20,000.00
	Nickell Company, LLC	\$22,000.0000	\$22,000.00
	R. J. Watkins & Son Construction, Inc.	\$20,000.0000	\$20,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Capital City Construction Services, LLC	\$2,500.0000	\$2,500.00
	Jones Bros. Contractors, LLC	\$36,000.0000	\$36,000.00
	Nickell Company, LLC	\$41,580.0000	\$41,580.00
	R. J. Watkins & Son Construction, Inc.	\$8,500.0000	\$8,500.00
<b>202-04.01</b>	<b>REMOVAL OF STRUCTURES (10' X 6' CONC. BOX BRIDGE, STA 53+00 )</b>		
	<b>1.000 LS</b>		
	Capital City Construction Services, LLC	\$41,000.0000	\$41,000.00
	Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
	Nickell Company, LLC	\$29,700.0000	\$29,700.00
	R. J. Watkins & Son Construction, Inc.	\$40,000.0000	\$40,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>261.000 C.Y.</b>		
	Capital City Construction Services, LLC	\$45.0000	\$11,745.00
	Jones Bros. Contractors, LLC	\$50.0000	\$13,050.00
	Nickell Company, LLC	\$13.2000	\$3,445.20
	R. J. Watkins & Son Construction, Inc.	\$110.0000	\$28,710.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
	<b>363.000 C.Y.</b>		
	Capital City Construction Services, LLC	\$39.0000	\$14,157.00
	Jones Bros. Contractors, LLC	\$60.0000	\$21,780.00
	Nickell Company, LLC	\$30.2500	\$10,980.75
	R. J. Watkins & Son Construction, Inc.	\$110.0000	\$39,930.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
	<b>40.000 C.Y.</b>		
	Capital City Construction Services, LLC	\$46.5000	\$1,860.00
	Jones Bros. Contractors, LLC	\$50.0000	\$2,000.00
	Nickell Company, LLC	\$16.8000	\$672.00
	R. J. Watkins & Son Construction, Inc.	\$200.0000	\$8,000.00
<b>204-08</b>	<b>FOUNDATION FILL MATERIAL</b>		
	<b>92.000 C.Y.</b>		
	Capital City Construction Services, LLC	\$30.0000	\$2,760.00
	Jones Bros. Contractors, LLC	\$70.0000	\$6,440.00
	Nickell Company, LLC	\$660.0000	\$60,720.00
	R. J. Watkins & Son Construction, Inc.	\$50.0000	\$4,600.00

		CONTRACT CNY269	
		UNIT PRICE	EXTENSION
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>13.000 C.Y.</b>		
	Capital City Construction Services, LLC	\$67.3100	\$875.03
	Jones Bros. Contractors, LLC	\$50.0000	\$650.00
	Nickell Company, LLC	\$55.0000	\$715.00
	R. J. Watkins & Son Construction, Inc.	\$100.0000	\$1,300.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>450.000 L.F.</b>		
	Capital City Construction Services, LLC	\$6.0000	\$2,700.00
	Jones Bros. Contractors, LLC	\$9.0000	\$4,050.00
	Nickell Company, LLC	\$31.9000	\$14,355.00
	R. J. Watkins & Son Construction, Inc.	\$11.0000	\$4,950.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>4.000 EACH</b>		
	Capital City Construction Services, LLC	\$815.0000	\$3,260.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$4,800.00
	Nickell Company, LLC	\$1,200.0000	\$4,800.00
	R. J. Watkins & Son Construction, Inc.	\$1,250.0000	\$5,000.00
<b>209-09.04</b>	<b>SEDIMENT FILTER BAG(15' X 10')</b>		
	<b>2.000 EACH</b>		
	Capital City Construction Services, LLC	\$420.0000	\$840.00
	Jones Bros. Contractors, LLC	\$500.0000	\$1,000.00
	Nickell Company, LLC	\$1,778.7000	\$3,557.40
	R. J. Watkins & Son Construction, Inc.	\$1,000.0000	\$2,000.00
<b>209-65.04</b>	<b>TEMPORARY IN STREAM DIVERSION</b>		
	<b>129.000 L.F.</b>		
	Capital City Construction Services, LLC	\$25.7400	\$3,320.46
	Jones Bros. Contractors, LLC	\$75.0000	\$9,675.00
	Nickell Company, LLC	\$60.0000	\$7,740.00
	R. J. Watkins & Son Construction, Inc.	\$110.0000	\$14,190.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>280.000 TON</b>		
	Capital City Construction Services, LLC	\$33.5000	\$9,380.00
	Jones Bros. Contractors, LLC	\$68.0000	\$19,040.00
	Nickell Company, LLC	\$85.0000	\$23,800.00
	R. J. Watkins & Son Construction, Inc.	\$65.0000	\$18,200.00
<b>303-01.01</b>	<b>GRANULAR BACKFILL (ROADWAY)</b>		
	<b>592.000 TON</b>		
	Capital City Construction Services, LLC	\$39.0500	\$23,117.60
	Jones Bros. Contractors, LLC	\$35.0000	\$20,720.00
	Nickell Company, LLC	\$54.0000	\$31,968.00
	R. J. Watkins & Son Construction, Inc.	\$60.0000	\$35,520.00

		CONTRACT CNY269	
		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>50.000 TON</b>		
Capital City Construction Services, LLC		\$52.5000	\$2,625.00
Jones Bros. Contractors, LLC		\$62.0000	\$3,100.00
Nickell Company, LLC		\$45.0000	\$2,250.00
R. J. Watkins & Son Construction, Inc.		\$100.0000	\$5,000.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>70.000 TON</b>		
Capital City Construction Services, LLC		\$200.0000	\$14,000.00
Jones Bros. Contractors, LLC		\$295.0000	\$20,650.00
Nickell Company, LLC		\$262.0000	\$18,340.00
R. J. Watkins & Son Construction, Inc.		\$300.0000	\$21,000.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>0.900 TON</b>		
Capital City Construction Services, LLC		\$1,700.0000	\$1,530.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$1,800.00
Nickell Company, LLC		\$1,568.0000	\$1,411.20
R. J. Watkins & Son Construction, Inc.		\$1,250.0000	\$1,125.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>3.000 TON</b>		
Capital City Construction Services, LLC		\$75.0000	\$225.00
Jones Bros. Contractors, LLC		\$85.0000	\$255.00
Nickell Company, LLC		\$1,000.0000	\$3,000.00
R. J. Watkins & Son Construction, Inc.		\$100.0000	\$300.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>0.200 TON</b>		
Capital City Construction Services, LLC		\$1,500.0000	\$300.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$400.00
Nickell Company, LLC		\$2,775.0000	\$555.00
R. J. Watkins & Son Construction, Inc.		\$2,500.0000	\$500.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>41.000 TON</b>		
Capital City Construction Services, LLC		\$310.0000	\$12,710.00
Jones Bros. Contractors, LLC		\$330.0000	\$13,530.00
Nickell Company, LLC		\$470.0000	\$19,270.00
R. J. Watkins & Son Construction, Inc.		\$425.0000	\$17,425.00
<b>705-01.04 METAL BEAM GUARD FENCE</b>			
	<b>75.000 L.F.</b>		
Capital City Construction Services, LLC		\$83.0400	\$6,228.00
Jones Bros. Contractors, LLC		\$83.0400	\$6,228.00
Nickell Company, LLC		\$240.6900	\$18,051.75
R. J. Watkins & Son Construction, Inc.		\$182.5000	\$13,687.50

		CONTRACT CNY269	
		UNIT PRICE	EXTENSION
<b>705-06.01</b>	<b>W BEAM GR (TYPE 2) MASH TL-3</b>		
	<b>363.000 L.F.</b>		
	Capital City Construction Services, LLC	\$29.3400	\$10,650.42
	Jones Bros. Contractors, LLC	\$29.3400	\$10,650.42
	Nickell Company, LLC	\$87.3100	\$31,693.53
	R. J. Watkins & Son Construction, Inc.	\$51.5000	\$18,694.50
<b>705-06.10</b>	<b>GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>		
	<b>1.000 EACH</b>		
	Capital City Construction Services, LLC	\$1,488.0000	\$1,488.00
	Jones Bros. Contractors, LLC	\$1,488.0000	\$1,488.00
	Nickell Company, LLC	\$6,231.2500	\$6,231.25
	R. J. Watkins & Son Construction, Inc.	\$1,800.0000	\$1,800.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>3.000 EACH</b>		
	Capital City Construction Services, LLC	\$3,210.0000	\$9,630.00
	Jones Bros. Contractors, LLC	\$3,210.0000	\$9,630.00
	Nickell Company, LLC	\$9,675.0000	\$29,025.00
	R. J. Watkins & Son Construction, Inc.	\$6,100.0000	\$18,300.00
<b>707-08.11</b>	<b>HIGH-VISIBILITY CONSTRUCTION FENCE</b>		
	<b>208.000 L.F.</b>		
	Capital City Construction Services, LLC	\$2.6000	\$540.80
	Jones Bros. Contractors, LLC	\$9.0000	\$1,872.00
	Nickell Company, LLC	\$12.0000	\$2,496.00
	R. J. Watkins & Son Construction, Inc.	\$11.2500	\$2,340.00
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>100.000 TON</b>		
	Capital City Construction Services, LLC	\$24.9000	\$2,490.00
	Jones Bros. Contractors, LLC	\$55.0000	\$5,500.00
	Nickell Company, LLC	\$82.5000	\$8,250.00
	R. J. Watkins & Son Construction, Inc.	\$80.0000	\$8,000.00
<b>709-05.08</b>	<b>MACHINED RIP-RAP (CLASS B)</b>		
	<b>450.000 TON</b>		
	Capital City Construction Services, LLC	\$27.0000	\$12,150.00
	Jones Bros. Contractors, LLC	\$52.0000	\$23,400.00
	Nickell Company, LLC	\$49.5000	\$22,275.00
	R. J. Watkins & Son Construction, Inc.	\$85.0000	\$38,250.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Capital City Construction Services, LLC	\$1,850.0000	\$1,850.00
	Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
	Nickell Company, LLC	\$22,000.0000	\$22,000.00
	R. J. Watkins & Son Construction, Inc.	\$12,500.0000	\$12,500.00



		CONTRACT CNY269	
		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Capital City Construction Services, LLC		\$31.0000	\$775.00
Jones Bros. Contractors, LLC		\$31.0000	\$775.00
Nickell Company, LLC		\$41.8000	\$1,045.00
R. J. Watkins & Son Construction, Inc.		\$75.0000	\$1,875.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Capital City Construction Services, LLC		\$28.0000	\$112.00
Jones Bros. Contractors, LLC		\$28.0000	\$112.00
Nickell Company, LLC		\$41.8000	\$167.20
R. J. Watkins & Son Construction, Inc.		\$100.0000	\$400.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>292.000 S.F.</b>		
Capital City Construction Services, LLC		\$8.0000	\$2,336.00
Jones Bros. Contractors, LLC		\$8.0000	\$2,336.00
Nickell Company, LLC		\$17.5000	\$5,110.00
R. J. Watkins & Son Construction, Inc.		\$10.0000	\$2,920.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>90.000 L.F.</b>		
Capital City Construction Services, LLC		\$28.0000	\$2,520.00
Jones Bros. Contractors, LLC		\$28.0000	\$2,520.00
Nickell Company, LLC		\$46.2094	\$4,158.85
R. J. Watkins & Son Construction, Inc.		\$25.0000	\$2,250.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Capital City Construction Services, LLC		\$5,750.0000	\$17,250.00
Jones Bros. Contractors, LLC		\$5,750.0000	\$17,250.00
Nickell Company, LLC		\$10,000.0000	\$30,000.00
R. J. Watkins & Son Construction, Inc.		\$7,500.0000	\$22,500.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>0.300 L.M.</b>		
Capital City Construction Services, LLC		\$5,000.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$3,800.0000	\$1,140.00
Nickell Company, LLC		\$20,000.0000	\$6,000.00
R. J. Watkins & Son Construction, Inc.		\$3,350.0000	\$1,005.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Capital City Construction Services, LLC		\$95,000.0000	\$95,000.00
Jones Bros. Contractors, LLC		\$58,000.0000	\$58,000.00
Nickell Company, LLC		\$40,600.0000	\$40,600.00
R. J. Watkins & Son Construction, Inc.		\$80,000.0000	\$80,000.00

		CONTRACT CNY269	
		UNIT PRICE	EXTENSION
<b>740-10.03</b>	<b>GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>		
	<b>246.000 S.Y.</b>		
	Capital City Construction Services, LLC	\$3.1000	\$762.60
	Jones Bros. Contractors, LLC	\$7.0000	\$1,722.00
	Nickell Company, LLC	\$8.0000	\$1,968.00
	R. J. Watkins & Son Construction, Inc.	\$5.0000	\$1,230.00
<b>740-11.01</b>	<b>TEMPORARY SEDIMENT TUBE 8IN</b>		
	<b>327.000 L.F.</b>		
	Capital City Construction Services, LLC	\$4.2000	\$1,373.40
	Jones Bros. Contractors, LLC	\$7.2500	\$2,370.75
	Nickell Company, LLC	\$8.0000	\$2,616.00
	R. J. Watkins & Son Construction, Inc.	\$15.0000	\$4,905.00
<b>801-01</b>	<b>SEEDING (WITH MULCH)</b>		
	<b>2.000 UNIT</b>		
	Capital City Construction Services, LLC	\$95.0000	\$190.00
	Jones Bros. Contractors, LLC	\$400.0000	\$800.00
	Nickell Company, LLC	\$550.0000	\$1,100.00
	R. J. Watkins & Son Construction, Inc.	\$400.0000	\$800.00
<b>801-01.38</b>	<b>NATVE SEED MX FINAL STABLIZATN OF SLOPES</b>		
	<b>1.200 UNIT</b>		
	Capital City Construction Services, LLC	\$224.0000	\$268.80
	Jones Bros. Contractors, LLC	\$500.0000	\$600.00
	Nickell Company, LLC	\$330.0000	\$396.00
	R. J. Watkins & Son Construction, Inc.	\$1,000.0000	\$1,200.00
<b>801-02</b>	<b>SEEDING (WITHOUT MULCH)</b>		
	<b>2.800 UNIT</b>		
	Capital City Construction Services, LLC	\$70.0000	\$196.00
	Jones Bros. Contractors, LLC	\$325.0000	\$910.00
	Nickell Company, LLC	\$82.5000	\$231.00
	R. J. Watkins & Son Construction, Inc.	\$200.0000	\$560.00
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>7.200 M.G.</b>		
	Capital City Construction Services, LLC	\$185.0000	\$1,332.00
	Jones Bros. Contractors, LLC	\$100.0000	\$720.00
	Nickell Company, LLC	\$275.0000	\$1,980.00
	R. J. Watkins & Son Construction, Inc.	\$400.0000	\$2,880.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>242.000 S.Y.</b>		
	Capital City Construction Services, LLC	\$6.2500	\$1,512.50
	Jones Bros. Contractors, LLC	\$13.6500	\$3,303.30
	Nickell Company, LLC	\$13.2000	\$3,194.40
	R. J. Watkins & Son Construction, Inc.	\$20.0000	\$4,840.00

## BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

## 604-02.01 CLASS A CONCRETE (BOX BRIDGES)

55.000 C.Y.

Capital City Construction Services, LLC	\$1,403.0000	\$77,165.00
Jones Bros. Contractors, LLC	\$2,500.0000	\$137,500.00
Nickell Company, LLC	\$1,700.0000	\$93,500.00
R. J. Watkins & Son Construction, Inc.	\$2,500.0000	\$137,500.00

## 604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

13,039.000 LB.

Capital City Construction Services, LLC	\$1.5000	\$19,558.50
Jones Bros. Contractors, LLC	\$2.5000	\$32,597.50
Nickell Company, LLC	\$1.6500	\$21,514.35
R. J. Watkins & Son Construction, Inc.	\$2.5000	\$32,597.50

**SUB-TOTAL ROADWAY**

Capital City Construction Services, LLC	\$325,210.61
Jones Bros. Contractors, LLC	\$415,267.47
Nickell Company, LLC	\$539,448.53
R. J. Watkins & Son Construction, Inc.	\$517,187.00

**SUB-TOTAL BOX BRIDGE**

Capital City Construction Services, LLC	\$96,723.50
Jones Bros. Contractors, LLC	\$170,097.50
Nickell Company, LLC	\$115,014.35
R. J. Watkins & Son Construction, Inc.	\$170,097.50

**TOTAL CONTRACT**

Capital City Construction Services, LLC	\$421,934.11
Jones Bros. Contractors, LLC	\$585,364.97
Nickell Company, LLC	\$654,462.88
R. J. Watkins & Son Construction, Inc.	\$687,284.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

LAWRENCE COUNTY (Contract No. CNY278 Call 037)

50S006-S3-006

THE INSTALLATION OF SIGNALS ON U.S. 43 (S.R. 6) AT THE INTERSECTION OF U.S. 64 (S.R. 15) (L.M. 18.04) IN LAWRENCEBURG.

PROJECT LENGTH - 0.085 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

---

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$322,806.20

		CONTRACT CNY278	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	Stansell Electric Company, Inc.	1.000 LS	\$6,540.0000 \$6,540.00
712-01	TRAFFIC CONTROL		
	Stansell Electric Company, Inc.	1.000 LS	\$22,170.0000 \$22,170.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	Stansell Electric Company, Inc.	55.000 EACH	\$45.0000 \$2,475.00
712-06	SIGNS (CONSTRUCTION)		
	Stansell Electric Company, Inc.	317.000 S.F.	\$8.6000 \$2,726.20
712-08.03	ARROW BOARD (TYPE C)		
	Stansell Electric Company, Inc.	2.000 EACH	\$2,125.0000 \$4,250.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	Stansell Electric Company, Inc.	1.000 LS	\$327.0000 \$327.00
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT		
	Stansell Electric Company, Inc.	1.000 EACH	\$1,090.0000 \$1,090.00
713-16.20	SIGNS (W3-3, 48"x48", SIGNAL AHEAD SIGN)		
	Stansell Electric Company, Inc.	2.000 EACH	\$637.0000 \$1,274.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	Stansell Electric Company, Inc.	80.000 S.Y.	\$38.0000 \$3,040.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	Stansell Electric Company, Inc.	79.000 L.F.	\$22.0000 \$1,738.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	Stansell Electric Company, Inc.	2.000 EACH	\$218.0000 \$436.00
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)		
	Stansell Electric Company, Inc.	76.000 L.F.	\$4.4000 \$334.40

		CONTRACT CNY278	
		UNIT PRICE	EXTENSION
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.100 L.M.</b>		
Stansell Electric Company, Inc.		\$10,900.0000	\$1,090.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>33.000 S.F.</b>		
Stansell Electric Company, Inc.		\$43.5000	\$1,435.50
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>482.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.4000	\$674.80
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$109.0000	\$109.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$32,350.0000	\$32,350.00
<b>730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,745.0000	\$1,745.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,620.0000	\$6,480.00
<b>730-02.11 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,735.0000	\$3,470.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>6.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,905.0000	\$11,430.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$10,300.0000	\$10,300.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>908.000 L.F.</b>		
Stansell Electric Company, Inc.		\$2.4000	\$2,179.20
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>434.000 L.F.</b>		
Stansell Electric Company, Inc.		\$2.7000	\$1,171.80

		CONTRACT CNY278	
		UNIT PRICE	EXTENSION
<b>730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>	<b>562.000 L.F.</b>		
Stansell Electric Company, Inc.		\$19.0000	\$10,678.00
<b>730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)</b>	<b>237.000 L.F.</b>		
Stansell Electric Company, Inc.		\$54.5000	\$12,916.50
<b>730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)</b>	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$9,640.0000	\$28,920.00
<b>730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)</b>	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$10,550.0000	\$21,100.00
<b>730-15.08 CABINET (ATC)</b>	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$30,750.0000	\$30,750.00
<b>730-16.04 CONTROLLER (ATC)</b>	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$6,745.0000	\$6,745.00
<b>730-24.85 CANTILEVER SIGNAL SUPPORT (2 @ 40' &amp; 50')</b>	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$38,700.0000	\$38,700.00
<b>730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')</b>	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$45,800.0000	\$45,800.00
<b>730-50.11 WARNING SIGN FLASHING ASSEMBLY (HARD-WIRED)</b>	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$7,700.0000	\$7,700.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>	<b>118.000 L.F.</b>		
Stansell Electric Company, Inc.		\$5.6000	\$660.80



**SUB-TOTAL ROADWAY**

Stansell Electric Company, Inc.	\$322,806.20
---------------------------------	--------------

**TOTAL CONTRACT**

Stansell Electric Company, Inc.	\$322,806.20
---------------------------------	--------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

LAWRENCE AND MARSHALL COUNTIES (Contract No. CNY271 Call 038)

HSIP-5000(20),50945-3477-94,HSIP-5900(26),59945-3493-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$426,138.33
Lu, Inc.	\$458,026.02

			CONTRACT	CNY271
ROADWAY CATEGORY			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Superior Traffic Control, LLC		\$15,000.0000	\$15,000.00
	Lu, Inc.		\$19,100.0000	\$19,100.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		1,757.000 L.F.		
	Superior Traffic Control, LLC		\$5.1100	\$8,978.27
	Lu, Inc.		\$6.2000	\$10,893.40
713-11.01	"U" SECTION STEEL POSTS			
		7,272.000 LB.		
	Superior Traffic Control, LLC		\$4.3200	\$31,415.04
	Lu, Inc.		\$3.4400	\$25,015.68
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		7,740.000 LB.		
	Superior Traffic Control, LLC		\$5.0500	\$39,087.00
	Lu, Inc.		\$4.1500	\$32,121.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		697.900 S.F.		
	Superior Traffic Control, LLC		\$13.2200	\$9,226.24
	Lu, Inc.		\$13.2300	\$9,233.22
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		2,040.000 S.F.		
	Superior Traffic Control, LLC		\$14.7600	\$30,110.40
	Lu, Inc.		\$14.4000	\$29,376.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		260.000 EACH		
	Superior Traffic Control, LLC		\$20.0000	\$5,200.00
	Lu, Inc.		\$25.0000	\$6,500.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
		1,571.000 EACH		
	Superior Traffic Control, LLC		\$25.0000	\$39,275.00
	Lu, Inc.		\$30.3000	\$47,601.30
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		758.000 L.F.		
	Superior Traffic Control, LLC		\$18.0000	\$13,644.00
	Lu, Inc.		\$20.2000	\$15,311.60
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)			
		9.000 S.F.		
	Superior Traffic Control, LLC		\$30.0000	\$270.00
	Lu, Inc.		\$40.4000	\$363.60

		CONTRACT CNY271	
		UNIT PRICE	EXTENSION
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
	141.661 L.M.		
	Superior Traffic Control, LLC	\$1,580.0000	\$223,824.38
	Lu, Inc.	\$1,666.5000	\$236,078.06
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)		
	16,216.000 L.F.		
	Superior Traffic Control, LLC	\$0.5000	\$8,108.00
	Lu, Inc.	\$1.2600	\$20,432.16
717-01	MOBILIZATION		
	1.000 LS		
	Superior Traffic Control, LLC	\$2,000.0000	\$2,000.00
	Lu, Inc.	\$6,000.0000	\$6,000.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$426,138.33
Lu, Inc.	\$458,026.02

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$426,138.33
Lu, Inc.	\$458,026.02

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

MACON COUNTY (Contract No. CNY272 Call 039)

HSIP-5600(51),56946-3442-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$252,318.75
Lu, Inc.	\$254,656.69
Highway Markings, Inc.	\$278,376.48

		CONTRACT CNY272	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-01.05 GUARDRAIL AT BRIDGE ENDS LOW VOLUME</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, LLC		\$1,400.0000	\$1,400.00
Lu, Inc.		\$1,220.0000	\$1,220.00
Highway Markings, Inc.		\$2,750.0000	\$2,750.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>5.000 EACH</b>		
Superior Traffic Control, LLC		\$2,100.0000	\$10,500.00
Lu, Inc.		\$1,830.0000	\$9,150.00
Highway Markings, Inc.		\$2,500.0000	\$12,500.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>1,898.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.5500	\$10,533.90
Lu, Inc.		\$3.5900	\$6,813.82
Highway Markings, Inc.		\$5.7500	\$10,913.50
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>860.000 L.F.</b>		
Superior Traffic Control, LLC		\$32.0000	\$27,520.00
Lu, Inc.		\$29.2900	\$25,189.40
Highway Markings, Inc.		\$34.2500	\$29,455.00
<b>705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)</b>			
	<b>912.000 L.F.</b>		
Superior Traffic Control, LLC		\$40.0000	\$36,480.00
Lu, Inc.		\$38.4400	\$35,057.28
Highway Markings, Inc.		\$41.5000	\$37,848.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$1,500.0000	\$3,000.00
Lu, Inc.		\$1,037.0000	\$2,074.00
Highway Markings, Inc.		\$1,350.0000	\$2,700.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>5.000 EACH</b>		
Superior Traffic Control, LLC		\$3,400.0000	\$17,000.00
Lu, Inc.		\$2,850.5300	\$14,252.65
Highway Markings, Inc.		\$2,775.0000	\$13,875.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>935.000 L.F.</b>		
Superior Traffic Control, LLC		\$3.0000	\$2,805.00
Lu, Inc.		\$1.2200	\$1,140.70
Highway Markings, Inc.		\$1.0000	\$935.00

		UNIT PRICE	EXTENSION
<b>706-10.26</b>	<b>ROUNDED END ELEMENT</b>		
	<b>2.000 EACH</b>		
	Superior Traffic Control, LLC	\$200.0000	\$400.00
	Lu, Inc.	\$122.0000	\$244.00
	Highway Markings, Inc.	\$75.0000	\$150.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Superior Traffic Control, LLC	\$2,500.0000	\$2,500.00
	Lu, Inc.	\$14,200.0000	\$14,200.00
	Highway Markings, Inc.	\$10,000.0000	\$10,000.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
	<b>416.000 L.F.</b>		
	Superior Traffic Control, LLC	\$5.8000	\$2,412.80
	Lu, Inc.	\$6.4700	\$2,691.52
	Highway Markings, Inc.	\$5.5000	\$2,288.00
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
	<b>1,616.000 LB.</b>		
	Superior Traffic Control, LLC	\$5.4500	\$8,807.20
	Lu, Inc.	\$3.6700	\$5,930.72
	Highway Markings, Inc.	\$5.7500	\$9,292.00
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
	<b>1,940.000 LB.</b>		
	Superior Traffic Control, LLC	\$5.5000	\$10,670.00
	Lu, Inc.	\$4.3900	\$8,516.60
	Highway Markings, Inc.	\$5.9500	\$11,543.00
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
	<b>202.500 S.F.</b>		
	Superior Traffic Control, LLC	\$15.3200	\$3,102.30
	Lu, Inc.	\$13.5300	\$2,739.83
	Highway Markings, Inc.	\$15.5500	\$3,148.88
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
	<b>474.000 S.F.</b>		
	Superior Traffic Control, LLC	\$15.9500	\$7,560.30
	Lu, Inc.	\$14.7200	\$6,977.28
	Highway Markings, Inc.	\$17.0500	\$8,081.70
<b>713-15.36</b>	<b>REMOVE SIGN, SUPPORT &amp; FOOTING</b>		
	<b>42.000 EACH</b>		
	Superior Traffic Control, LLC	\$20.0000	\$840.00
	Lu, Inc.	\$25.0000	\$1,050.00
	Highway Markings, Inc.	\$10.0000	\$420.00



		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>159.000 L.F.</b>		
Superior Traffic Control, LLC		\$18.0000	\$2,862.00
Lu, Inc.		\$20.2000	\$3,211.80
Highway Markings, Inc.		\$11.2500	\$1,788.75
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>60.500 L.M.</b>		
Superior Traffic Control, LLC		\$1,600.0000	\$96,800.00
Lu, Inc.		\$1,666.5000	\$100,823.25
Highway Markings, Inc.		\$1,825.0000	\$110,412.50
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>6,167.000 L.F.</b>		
Superior Traffic Control, LLC		\$0.7500	\$4,625.25
Lu, Inc.		\$1.5200	\$9,373.84
Highway Markings, Inc.		\$0.4500	\$2,775.15
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
Lu, Inc.		\$4,000.0000	\$4,000.00
Highway Markings, Inc.		\$7,500.0000	\$7,500.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$252,318.75
Lu, Inc.	\$254,656.69
Highway Markings, Inc.	\$278,376.48

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$252,318.75
Lu, Inc.	\$254,656.69
Highway Markings, Inc.	\$278,376.48

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

MADISON COUNTY (Contract No. CNY291 Call 040)

NH-SIP-I-40-1(362),57201-3159-44

THE INTERCHANGE IMPROVEMENTS ON I-40 AT S.R. 138 (EXIT 68) (L.M. 0.78 - L.M. 1.34), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.851 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 8.00%

---

	TOTAL CONTRACT
Ford Construction Company	\$3,640,993.65
Delta Contracting Company, LLC	\$3,875,677.35

		CONTRACT CNY291	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Ford Construction Company	\$70,000.0000	\$70,000.00
	Delta Contracting Company, LLC	\$124,000.0000	\$124,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Ford Construction Company	\$87,000.0000	\$87,000.00
	Delta Contracting Company, LLC	\$107,000.0000	\$107,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Ford Construction Company	\$22,000.0000	\$22,000.00
	Delta Contracting Company, LLC	\$4,000.0000	\$4,000.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		4,770.000 S.Y.	
	Ford Construction Company	\$8.0000	\$38,160.00
	Delta Contracting Company, LLC	\$14.0000	\$66,780.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		19,811.000 C.Y.	
	Ford Construction Company	\$15.0000	\$297,165.00
	Delta Contracting Company, LLC	\$18.0000	\$356,598.00
203-04	PLACING AND SPREADING TOPSOIL		
		2,621.000 C.Y.	
	Ford Construction Company	\$7.0000	\$18,347.00
	Delta Contracting Company, LLC	\$4.0000	\$10,484.00
203-06	WATER		
		180.000 M.G.	
	Ford Construction Company	\$30.0000	\$5,400.00
	Delta Contracting Company, LLC	\$50.0000	\$9,000.00
203-07	FURNISHING & SPREADING TOPSOIL		
		1,919.000 C.Y.	
	Ford Construction Company	\$6.0000	\$11,514.00
	Delta Contracting Company, LLC	\$4.0000	\$7,676.00
204-08	FOUNDATION FILL MATERIAL		
		23.000 C.Y.	
	Ford Construction Company	\$87.0000	\$2,001.00
	Delta Contracting Company, LLC	\$130.0000	\$2,990.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
		20.000 C.Y.	
	Ford Construction Company	\$350.0000	\$7,000.00
	Delta Contracting Company, LLC	\$350.0000	\$7,000.00

		CONTRACT CNY291	
		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>1.000 L.M.</b>		
Ford Construction Company		\$1,400.0000	\$1,400.00
Delta Contracting Company, LLC		\$1,700.0000	\$1,700.00
<b>209-03.23 FILTER SOCK (24 INCH)</b>			
	<b>1,900.000 L.F.</b>		
Ford Construction Company		\$8.5000	\$16,150.00
Delta Contracting Company, LLC		\$8.5000	\$16,150.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>134.000 C.Y.</b>		
Ford Construction Company		\$14.0000	\$1,876.00
Delta Contracting Company, LLC		\$20.0000	\$2,680.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>1,090.000 L.F.</b>		
Ford Construction Company		\$5.0000	\$5,450.00
Delta Contracting Company, LLC		\$5.0000	\$5,450.00
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>540.000 L.F.</b>		
Ford Construction Company		\$2.7500	\$1,485.00
Delta Contracting Company, LLC		\$2.7500	\$1,485.00
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>7.000 EACH</b>		
Ford Construction Company		\$875.0000	\$6,125.00
Delta Contracting Company, LLC		\$900.0000	\$6,300.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>9.000 EACH</b>		
Ford Construction Company		\$1,000.0000	\$9,000.00
Delta Contracting Company, LLC		\$1,200.0000	\$10,800.00
<b>209-09.01 SANDBAGS</b>			
	<b>200.000 BAG</b>		
Ford Construction Company		\$8.0000	\$1,600.00
Delta Contracting Company, LLC		\$5.0000	\$1,000.00
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$600.0000	\$2,400.00
Delta Contracting Company, LLC		\$450.0000	\$1,800.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>100.000 S.Y.</b>		
Ford Construction Company		\$5.0000	\$500.00
Delta Contracting Company, LLC		\$5.0000	\$500.00

		CONTRACT CNY291	
		UNIT PRICE	EXTENSION
<b>209-20.04</b>	<b>POLYETHYLENE SHEETING (10 MIL.)</b>		
	<b>100.000 S.Y.</b>		
	Ford Construction Company	\$6.0000	\$600.00
	Delta Contracting Company, LLC	\$5.0000	\$500.00
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>		
	<b>1.000 EACH</b>		
	Ford Construction Company	\$500.0000	\$500.00
	Delta Contracting Company, LLC	\$500.0000	\$500.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>9,555.000 TON</b>		
	Ford Construction Company	\$46.0000	\$439,530.00
	Delta Contracting Company, LLC	\$54.0000	\$515,970.00
<b>303-01.01</b>	<b>GRANULAR BACKFILL (ROADWAY)</b>		
	<b>266.000 TON</b>		
	Ford Construction Company	\$66.0000	\$17,556.00
	Delta Contracting Company, LLC	\$51.0000	\$13,566.00
<b>303-02</b>	<b>MINERAL AGGREGATE, TYPE B BASE, GRADING (D)</b>		
	<b>200.000 TON</b>		
	Ford Construction Company	\$48.0000	\$9,600.00
	Delta Contracting Company, LLC	\$54.0000	\$10,800.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>29.000 TON</b>		
	Ford Construction Company	\$70.0000	\$2,030.00
	Delta Contracting Company, LLC	\$70.0000	\$2,030.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>737.000 TON</b>		
	Ford Construction Company	\$136.0000	\$100,232.00
	Delta Contracting Company, LLC	\$152.0000	\$112,024.00
<b>307-01.22</b>	<b>ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S</b>		
	<b>815.000 TON</b>		
	Ford Construction Company	\$130.0000	\$105,950.00
	Delta Contracting Company, LLC	\$140.0000	\$114,100.00
<b>307-03.01</b>	<b>ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>		
	<b>2,658.000 TON</b>		
	Ford Construction Company	\$130.0000	\$345,540.00
	Delta Contracting Company, LLC	\$138.0000	\$366,804.00
<b>307-03.08</b>	<b>ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>		
	<b>487.000 TON</b>		
	Ford Construction Company	\$175.0000	\$85,225.00
	Delta Contracting Company, LLC	\$159.0000	\$77,433.00

		CONTRACT CNY291	
		UNIT PRICE	EXTENSION
<b>307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS</b>			
	<b>275.000 TON</b>		
Ford Construction Company		\$203.0000	\$55,825.00
Delta Contracting Company, LLC		\$182.0000	\$50,050.00
<b>309-01.01 MINERAL AGGREGATE (A-CBC)</b>			
	<b>1,181.000 TON</b>		
Ford Construction Company		\$46.0000	\$54,326.00
Delta Contracting Company, LLC		\$54.0000	\$63,774.00
<b>309-01.02 PORTLAND CEMENT (A-CBC)</b>			
	<b>49.000 TON</b>		
Ford Construction Company		\$600.0000	\$29,400.00
Delta Contracting Company, LLC		\$391.5000	\$19,183.50
<b>309-02 BITUMINOUS MATERIAL (A-CBC)</b>			
	<b>4.000 TON</b>		
Ford Construction Company		\$1,140.0000	\$4,560.00
Delta Contracting Company, LLC		\$980.0000	\$3,920.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>14.000 TON</b>		
Ford Construction Company		\$200.0000	\$2,800.00
Delta Contracting Company, LLC		\$400.0000	\$5,600.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>53.000 TON</b>		
Ford Construction Company		\$5.0000	\$265.00
Delta Contracting Company, LLC		\$25.0000	\$1,325.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>2.000 TON</b>		
Ford Construction Company		\$1,140.0000	\$2,280.00
Delta Contracting Company, LLC		\$400.0000	\$800.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>4,620.000 L.F.</b>		
Ford Construction Company		\$6.0000	\$27,720.00
Delta Contracting Company, LLC		\$2.0600	\$9,517.20
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>317.000 TON</b>		
Ford Construction Company		\$185.0000	\$58,645.00
Delta Contracting Company, LLC		\$169.0000	\$53,573.00
<b>411-03.23 ACS MIX (PG76-22) OGFC</b>			
	<b>534.000 TON</b>		
Ford Construction Company		\$260.0000	\$138,840.00
Delta Contracting Company, LLC		\$245.0000	\$130,830.00

		CONTRACT CNY291	
		UNIT PRICE	EXTENSION
<b>411-12.01</b>	<b>SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>		
	<b>2.000 L.M.</b>		
	Ford Construction Company	\$3,150.0000	\$6,300.00
	Delta Contracting Company, LLC	\$3,400.0000	\$6,800.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>265.000 TON</b>		
	Ford Construction Company	\$130.0000	\$34,450.00
	Delta Contracting Company, LLC	\$85.0000	\$22,525.00
<b>604-01.01</b>	<b>CLASS A CONCRETE (ROADWAY)</b>		
	<b>104.000 C.Y.</b>		
	Ford Construction Company	\$1,900.0000	\$197,600.00
	Delta Contracting Company, LLC	\$1,400.0000	\$145,600.00
<b>604-01.02</b>	<b>STEEL BAR REINFORCEMENT (ROADWAY)</b>		
	<b>21,772.000 LB.</b>		
	Ford Construction Company	\$2.0000	\$43,544.00
	Delta Contracting Company, LLC	\$1.7500	\$38,101.00
<b>607-03.02</b>	<b>18" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>83.000 L.F.</b>		
	Ford Construction Company	\$102.0000	\$8,466.00
	Delta Contracting Company, LLC	\$90.0000	\$7,470.00
<b>607-05.02</b>	<b>24" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>354.000 L.F.</b>		
	Ford Construction Company	\$115.0000	\$40,710.00
	Delta Contracting Company, LLC	\$102.0000	\$36,108.00
<b>607-09.02</b>	<b>48" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>65.000 L.F.</b>		
	Ford Construction Company	\$220.0000	\$14,300.00
	Delta Contracting Company, LLC	\$240.0000	\$15,600.00
<b>607-37.07</b>	<b>48" CORRUGATED METAL PIPE CULVERT</b>		
	<b>6.000 L.F.</b>		
	Ford Construction Company	\$190.0000	\$1,140.00
	Delta Contracting Company, LLC	\$400.0000	\$2,400.00
<b>611-01.02</b>	<b>MANHOLES, &gt; 4' - 8' DEPTH</b>		
	<b>1.000 EACH</b>		
	Ford Construction Company	\$5,300.0000	\$5,300.00
	Delta Contracting Company, LLC	\$4,200.0000	\$4,200.00
<b>611-02.12</b>	<b>JUNCTION BOX, TYPE 3</b>		
	<b>2.000 EACH</b>		
	Ford Construction Company	\$12,350.0000	\$24,700.00
	Delta Contracting Company, LLC	\$8,000.0000	\$16,000.00



		CONTRACT CNY291	
		UNIT PRICE	EXTENSION
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>18.000 C.Y.</b>		
Ford Construction Company		\$2,130.0000	\$38,340.00
Delta Contracting Company, LLC		\$1,900.0000	\$34,200.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>640.000 LB.</b>		
Ford Construction Company		\$3.3000	\$2,112.00
Delta Contracting Company, LLC		\$4.0000	\$2,560.00
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$2,100.0000	\$4,200.00
Delta Contracting Company, LLC		\$3,300.0000	\$6,600.00
<b>611-38.02 CATCH BASINS, TYPE 38, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$8,100.0000	\$8,100.00
Delta Contracting Company, LLC		\$4,200.0000	\$4,200.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>40.000 L.F.</b>		
Ford Construction Company		\$85.0000	\$3,400.00
Delta Contracting Company, LLC		\$36.0000	\$1,440.00
<b>621-03.05 36" TEMPORARY DRAINAGE PIPE</b>			
	<b>120.000 L.F.</b>		
Ford Construction Company		\$170.0000	\$20,400.00
Delta Contracting Company, LLC		\$72.0000	\$8,640.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>330.000 L.F.</b>		
Ford Construction Company		\$31.7500	\$10,477.50
Delta Contracting Company, LLC		\$31.7500	\$10,477.50
<b>705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,400.0000	\$2,800.00
Delta Contracting Company, LLC		\$1,400.0000	\$2,800.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$3,400.0000	\$6,800.00
Delta Contracting Company, LLC		\$3,400.0000	\$6,800.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>607.000 L.F.</b>		
Ford Construction Company		\$6.0000	\$3,642.00
Delta Contracting Company, LLC		\$5.0000	\$3,035.00

		CONTRACT CNY291	
		UNIT PRICE	EXTENSION
<b>707-03.01 STOCK FENCE</b>			
	<b>1,400.000 L.F.</b>		
Ford Construction Company		\$7.0000	\$9,800.00
Delta Contracting Company, LLC		\$7.0000	\$9,800.00
<b>707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)</b>			
	<b>10.000 EACH</b>		
Ford Construction Company		\$410.0000	\$4,100.00
Delta Contracting Company, LLC		\$410.0000	\$4,100.00
<b>707-06.01 REMOVAL OF FENCE (STOCK R.O.W. FENCE)</b>			
	<b>1,371.000 L.F.</b>		
Ford Construction Company		\$5.0000	\$6,855.00
Delta Contracting Company, LLC		\$6.0000	\$8,226.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>1,870.000 L.F.</b>		
Ford Construction Company		\$3.0000	\$5,610.00
Delta Contracting Company, LLC		\$3.0000	\$5,610.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>60.000 TON</b>		
Ford Construction Company		\$57.0000	\$3,420.00
Delta Contracting Company, LLC		\$80.0000	\$4,800.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>46.000 TON</b>		
Ford Construction Company		\$57.0000	\$2,622.00
Delta Contracting Company, LLC		\$80.0000	\$3,680.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>85.000 TON</b>		
Ford Construction Company		\$57.0000	\$4,845.00
Delta Contracting Company, LLC		\$80.0000	\$6,800.00
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>555.000 TON</b>		
Ford Construction Company		\$57.0000	\$31,635.00
Delta Contracting Company, LLC		\$65.0000	\$36,075.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>4,500.000 L.F.</b>		
Ford Construction Company		\$13.5000	\$60,750.00
Delta Contracting Company, LLC		\$13.5000	\$60,750.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>350.000 L.F.</b>		
Ford Construction Company		\$12.0000	\$4,200.00
Delta Contracting Company, LLC		\$12.0000	\$4,200.00

		CONTRACT CNY291	
		UNIT PRICE	EXTENSION
<b>710-06.15</b>	<b>LATERAL UNDERDRAIN ENDWALL (6:1)</b>		
		<b>25.000 EACH</b>	
	Ford Construction Company	\$1,150.0000	\$28,750.00
	Delta Contracting Company, LLC	\$1,150.0000	\$28,750.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
		<b>1.000 LS</b>	
	Ford Construction Company	\$57,000.0000	\$57,000.00
	Delta Contracting Company, LLC	\$49,650.0000	\$49,650.00
<b>712-02.10</b>	<b>PORTABLE BARRIER RAIL (MASH TL-3)</b>		
		<b>5,375.000 L.F.</b>	
	Ford Construction Company	\$32.0000	\$172,000.00
	Delta Contracting Company, LLC	\$36.0000	\$193,500.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
		<b>4.000 EACH</b>	
	Ford Construction Company	\$10,000.0000	\$40,000.00
	Delta Contracting Company, LLC	\$800.0000	\$3,200.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
		<b>200.000 EACH</b>	
	Ford Construction Company	\$45.0000	\$9,000.00
	Delta Contracting Company, LLC	\$45.0000	\$9,000.00
<b>712-04.50</b>	<b>BARRIER RAIL DELINEATOR</b>		
		<b>270.000 EACH</b>	
	Ford Construction Company	\$10.0000	\$2,700.00
	Delta Contracting Company, LLC	\$10.0000	\$2,700.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
		<b>18.000 EACH</b>	
	Ford Construction Company	\$20.0000	\$360.00
	Delta Contracting Company, LLC	\$20.0000	\$360.00
<b>712-05.03</b>	<b>WARNING LIGHTS (TYPE C)</b>		
		<b>10.000 EACH</b>	
	Ford Construction Company	\$20.0000	\$200.00
	Delta Contracting Company, LLC	\$20.0000	\$200.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
		<b>704.000 S.F.</b>	
	Ford Construction Company	\$7.3500	\$5,174.40
	Delta Contracting Company, LLC	\$7.3500	\$5,174.40
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
		<b>2.000 EACH</b>	
	Ford Construction Company	\$950.0000	\$1,900.00
	Delta Contracting Company, LLC	\$950.0000	\$1,900.00

		CONTRACT	CNY291
		UNIT PRICE	EXTENSION
<b>712-08.08</b>	<b>SPEED FEEDBACK SIGN ASSEMBLY</b>		
	<b>4.000 EACH</b>		
	Ford Construction Company	\$4,500.0000	\$18,000.00
	Delta Contracting Company, LLC	\$4,500.0000	\$18,000.00
<b>712-08.09</b>	<b>DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>		
	<b>4.000 EACH</b>		
	Ford Construction Company	\$4,900.0000	\$19,600.00
	Delta Contracting Company, LLC	\$4,900.0000	\$19,600.00
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
	<b>200.000 DAY</b>		
	Ford Construction Company	\$250.0000	\$50,000.00
	Delta Contracting Company, LLC	\$100.0000	\$20,000.00
<b>713-01.01</b>	<b>CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>		
	<b>1.000 C.Y.</b>		
	Ford Construction Company	\$1,800.0000	\$1,800.00
	Delta Contracting Company, LLC	\$1,800.0000	\$1,800.00
<b>713-01.02</b>	<b>STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>		
	<b>121.000 LB.</b>		
	Ford Construction Company	\$6.0000	\$726.00
	Delta Contracting Company, LLC	\$6.0000	\$726.00
<b>713-02.14</b>	<b>FLEXIBLE DELINEATOR (WHITE)</b>		
	<b>585.000 EACH</b>		
	Ford Construction Company	\$48.0000	\$28,080.00
	Delta Contracting Company, LLC	\$48.0000	\$28,080.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
	<b>120.000 L.F.</b>		
	Ford Construction Company	\$10.0000	\$1,200.00
	Delta Contracting Company, LLC	\$10.0000	\$1,200.00
<b>713-04.02</b>	<b>STEEL I-BEAMS &amp; W-F BEAMS FOR SIGN SUPPORTS</b>		
	<b>1,508.000 LB.</b>		
	Ford Construction Company	\$8.0000	\$12,064.00
	Delta Contracting Company, LLC	\$8.0000	\$12,064.00
<b>713-06</b>	<b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>		
	<b>188.000 LB.</b>		
	Ford Construction Company	\$10.0000	\$1,880.00
	Delta Contracting Company, LLC	\$10.0000	\$1,880.00
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
	<b>1,178.000 LB.</b>		
	Ford Construction Company	\$8.0000	\$9,424.00
	Delta Contracting Company, LLC	\$8.0000	\$9,424.00

		CONTRACT CNY291	
		UNIT PRICE	EXTENSION
<b>713-11.21 P POST SLIP BASE</b>			
	<b>30.000 EACH</b>		
Ford Construction Company		\$875.0000	\$26,250.00
Delta Contracting Company, LLC		\$875.0000	\$26,250.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>66.000 S.F.</b>		
Ford Construction Company		\$33.0000	\$2,178.00
Delta Contracting Company, LLC		\$33.0000	\$2,178.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>573.000 S.F.</b>		
Ford Construction Company		\$24.7500	\$14,181.75
Delta Contracting Company, LLC		\$24.7500	\$14,181.75
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>456.000 S.F.</b>		
Ford Construction Company		\$24.0000	\$10,944.00
Delta Contracting Company, LLC		\$24.0000	\$10,944.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$5,000.0000	\$5,000.00
Delta Contracting Company, LLC		\$5,000.0000	\$5,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$5,900.0000	\$11,800.00
Delta Contracting Company, LLC		\$5,900.0000	\$11,800.00
<b>716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE</b>			
	<b>150.000 EACH</b>		
Ford Construction Company		\$18.0000	\$2,700.00
Delta Contracting Company, LLC		\$18.0000	\$2,700.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>221.000 EACH</b>		
Ford Construction Company		\$39.0000	\$8,619.00
Delta Contracting Company, LLC		\$39.0000	\$8,619.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>177.000 EACH</b>		
Ford Construction Company		\$39.0000	\$6,903.00
Delta Contracting Company, LLC		\$39.0000	\$6,903.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>160.000 EACH</b>		
Ford Construction Company		\$22.0000	\$3,520.00
Delta Contracting Company, LLC		\$22.0000	\$3,520.00

		CONTRACT	CNY291
		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>160.000 L.F.</b>		
Ford Construction Company		\$19.0000	\$3,040.00
Delta Contracting Company, LLC		\$19.0000	\$3,040.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>203.000 L.F.</b>		
Ford Construction Company		\$19.0000	\$3,857.00
Delta Contracting Company, LLC		\$19.0000	\$3,857.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$400.0000	\$1,600.00
Delta Contracting Company, LLC		\$400.0000	\$1,600.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>14.000 L.M.</b>		
Ford Construction Company		\$1,900.0000	\$26,600.00
Delta Contracting Company, LLC		\$1,900.0000	\$26,600.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>8.000 L.M.</b>		
Ford Construction Company		\$4,700.0000	\$37,600.00
Delta Contracting Company, LLC		\$4,700.0000	\$37,600.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>6.000 L.M.</b>		
Ford Construction Company		\$7,300.0000	\$43,800.00
Delta Contracting Company, LLC		\$7,300.0000	\$43,800.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>1,485.000 L.F.</b>		
Ford Construction Company		\$4.0000	\$5,940.00
Delta Contracting Company, LLC		\$4.0000	\$5,940.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>2,540.000 L.F.</b>		
Ford Construction Company		\$3.2000	\$8,128.00
Delta Contracting Company, LLC		\$3.2000	\$8,128.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$108,000.0000	\$108,000.00
Delta Contracting Company, LLC		\$300,791.0000	\$300,791.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>966.000 S.Y.</b>		
Ford Construction Company		\$5.0000	\$4,830.00
Delta Contracting Company, LLC		\$3.0000	\$2,898.00

		CONTRACT CNY291	
		UNIT PRICE	EXTENSION
<b>740-11.05</b>	<b>TEMPORARY SEDIMENT TUBE 24IN</b>		
	<b>270.000 L.F.</b>		
	Ford Construction Company	\$3.0000	\$810.00
	Delta Contracting Company, LLC	\$3.0000	\$810.00
<b>801-01.07</b>	<b>TEMPORARY SEEDING (WITH MULCH)</b>		
	<b>246.000 UNIT</b>		
	Ford Construction Company	\$40.0000	\$9,840.00
	Delta Contracting Company, LLC	\$40.0000	\$9,840.00
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>301.000 M.G.</b>		
	Ford Construction Company	\$1.0000	\$301.00
	Delta Contracting Company, LLC	\$1.0000	\$301.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>27,600.000 S.Y.</b>		
	Ford Construction Company	\$3.7500	\$103,500.00
	Delta Contracting Company, LLC	\$3.7500	\$103,500.00
<b>805-01.01</b>	<b>TURF REINFORCEMENT MAT (CLASS I)</b>		
	<b>108.000 S.Y.</b>		
	Ford Construction Company	\$3.5000	\$378.00
	Delta Contracting Company, LLC	\$3.5000	\$378.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

403-02.01 TRACKLESS TACK COAT

20.000 TON

Ford Construction Company  
Delta Contracting Company, LLC

403-02.02 HOT APPLIED TACK COAT

7.000 TON

Ford Construction Company  
Delta Contracting Company, LLC



## ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE

EXTENSION

## 403-02.01 TRACKLESS TACK COAT

30.000 TON

Ford Construction Company

\$1,140.0000

\$34,200.00

Delta Contracting Company, LLC

\$400.0000

\$12,000.00

**SUB-TOTAL ROADWAY**

Ford Construction Company	\$3,606,793.65
Delta Contracting Company, LLC	\$3,863,677.35

**SUB-TOTAL ROADWAY ALTERNATE AA1**

**SUB-TOTAL ROADWAY ALTERNATE AA2**

Ford Construction Company	\$34,200.00
Delta Contracting Company, LLC	\$12,000.00

**TOTAL CONTRACT**

Ford Construction Company	\$3,640,993.65
Delta Contracting Company, LLC	\$3,875,677.35

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

MADISON COUNTY (Contract No. CNY214 Call 041)

PHSIP-20(57),57011-3226-94

THE IMPROVEMENT OF THE INTERSECTION ON U.S. 412 (S.R. 20) AT OLD BELLS ROAD (L.M. 5.62) IN JACKSON, INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.198 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Ford Construction Company	\$959,576.37
Delta Contracting Company, LLC	\$987,449.27
Jones Bros. Contractors, LLC	\$1,296,489.63

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Ford Construction Company	\$24,000.0000	\$24,000.00
	Delta Contracting Company, LLC	\$11,100.0000	\$11,100.00
	Jones Bros. Contractors, LLC	\$133,000.0000	\$133,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Ford Construction Company	\$1,000.0000	\$1,000.00
	Delta Contracting Company, LLC	\$300.0000	\$300.00
	Jones Bros. Contractors, LLC	\$12,000.0000	\$12,000.00
202-08.10	REMOVAL OF CURB (STA. 49+75 - STA. 52+45)		
	450.000 L.F.		
	Ford Construction Company	\$5.0000	\$2,250.00
	Delta Contracting Company, LLC	\$6.0000	\$2,700.00
	Jones Bros. Contractors, LLC	\$7.5000	\$3,375.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	1,288.000 C.Y.		
	Ford Construction Company	\$29.0000	\$37,352.00
	Delta Contracting Company, LLC	\$60.0000	\$77,280.00
	Jones Bros. Contractors, LLC	\$45.0000	\$57,960.00
203-04	PLACING AND SPREADING TOPSOIL		
	60.000 C.Y.		
	Ford Construction Company	\$17.0000	\$1,020.00
	Delta Contracting Company, LLC	\$25.0000	\$1,500.00
	Jones Bros. Contractors, LLC	\$45.0000	\$2,700.00
203-06	WATER		
	28.000 M.G.		
	Ford Construction Company	\$20.0000	\$560.00
	Delta Contracting Company, LLC	\$35.0000	\$980.00
	Jones Bros. Contractors, LLC	\$10.0000	\$280.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	0.440 L.M.		
	Ford Construction Company	\$1,400.0000	\$616.00
	Delta Contracting Company, LLC	\$4,000.0000	\$1,760.00
	Jones Bros. Contractors, LLC	\$4,000.0000	\$1,760.00
209-05	SEDIMENT REMOVAL		
	17.500 C.Y.		
	Ford Construction Company	\$30.0000	\$525.00
	Delta Contracting Company, LLC	\$60.0000	\$1,050.00
	Jones Bros. Contractors, LLC	\$25.0000	\$437.50

		CONTRACT CNY214	
		UNIT PRICE	EXTENSION
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>1,450.000 L.F.</b>		
	Ford Construction Company	\$5.5000	\$7,975.00
	Delta Contracting Company, LLC	\$10.0000	\$14,500.00
	Jones Bros. Contractors, LLC	\$5.5000	\$7,975.00
<b>209-20.03</b>	<b>POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>		
	<b>100.000 S.Y.</b>		
	Ford Construction Company	\$2.8200	\$282.00
	Delta Contracting Company, LLC	\$7.0000	\$700.00
	Jones Bros. Contractors, LLC	\$5.0000	\$500.00
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>		
	<b>2.000 EACH</b>		
	Ford Construction Company	\$400.0000	\$800.00
	Delta Contracting Company, LLC	\$400.0000	\$800.00
	Jones Bros. Contractors, LLC	\$500.0000	\$1,000.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>1,700.000 TON</b>		
	Ford Construction Company	\$43.0000	\$73,100.00
	Delta Contracting Company, LLC	\$41.0000	\$69,700.00
	Jones Bros. Contractors, LLC	\$55.0000	\$93,500.00
<b>303-02</b>	<b>MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>		
	<b>75.000 TON</b>		
	Ford Construction Company	\$43.0000	\$3,225.00
	Delta Contracting Company, LLC	\$22.8000	\$1,710.00
	Jones Bros. Contractors, LLC	\$55.0000	\$4,125.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>13.000 TON</b>		
	Ford Construction Company	\$50.0000	\$650.00
	Delta Contracting Company, LLC	\$75.0000	\$975.00
	Jones Bros. Contractors, LLC	\$55.0000	\$715.00
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>		
	<b>150.000 TON</b>		
	Ford Construction Company	\$160.0000	\$24,000.00
	Delta Contracting Company, LLC	\$205.0000	\$30,750.00
	Jones Bros. Contractors, LLC	\$175.0000	\$26,250.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>110.000 TON</b>		
	Ford Construction Company	\$195.0000	\$21,450.00
	Delta Contracting Company, LLC	\$235.0000	\$25,850.00
	Jones Bros. Contractors, LLC	\$210.0000	\$23,100.00

		CONTRACT CNY214	
		UNIT PRICE	EXTENSION
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>485.000 TON</b>		
Ford Construction Company		\$165.0000	\$80,025.00
Delta Contracting Company, LLC		\$158.0000	\$76,630.00
Jones Bros. Contractors, LLC		\$155.0000	\$75,175.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>150.000 TON</b>		
Ford Construction Company		\$175.0000	\$26,250.00
Delta Contracting Company, LLC		\$205.0000	\$30,750.00
Jones Bros. Contractors, LLC		\$235.0000	\$35,250.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>3.000 TON</b>		
Ford Construction Company		\$200.0000	\$600.00
Delta Contracting Company, LLC		\$400.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$900.0000	\$2,700.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>10.000 TON</b>		
Ford Construction Company		\$2.0000	\$20.00
Delta Contracting Company, LLC		\$40.0000	\$400.00
Jones Bros. Contractors, LLC		\$60.0000	\$600.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>6.000 TON</b>		
Ford Construction Company		\$1,000.0000	\$6,000.00
Delta Contracting Company, LLC		\$400.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$900.0000	\$5,400.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>137.000 TON</b>		
Ford Construction Company		\$195.0000	\$26,715.00
Delta Contracting Company, LLC		\$195.0000	\$26,715.00
Jones Bros. Contractors, LLC		\$230.0000	\$31,510.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>550.000 TON</b>		
Ford Construction Company		\$155.0000	\$85,250.00
Delta Contracting Company, LLC		\$205.0000	\$112,750.00
Jones Bros. Contractors, LLC		\$180.0000	\$99,000.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.170 L.M.</b>		
Ford Construction Company		\$10,000.0000	\$1,700.00
Delta Contracting Company, LLC		\$15,000.0000	\$2,550.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$1,700.00

		CONTRACT CNY214	
		UNIT PRICE	EXTENSION
<b>411-12.02</b>	<b>SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>		
	<b>0.450 L.M.</b>		
	Ford Construction Company	\$10,000.0000	\$4,500.00
	Delta Contracting Company, LLC	\$8,000.0000	\$3,600.00
	Jones Bros. Contractors, LLC	\$10,000.0000	\$4,500.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>537.000 TON</b>		
	Ford Construction Company	\$56.0000	\$30,072.00
	Delta Contracting Company, LLC	\$40.0000	\$21,480.00
	Jones Bros. Contractors, LLC	\$51.1500	\$27,467.55
<b>607-03.02</b>	<b>18" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>110.000 L.F.</b>		
	Ford Construction Company	\$110.0000	\$12,100.00
	Delta Contracting Company, LLC	\$85.0000	\$9,350.00
	Jones Bros. Contractors, LLC	\$120.0000	\$13,200.00
<b>611-02.10</b>	<b>JUNCTION BOX, TYPE 1</b>		
	<b>1.000 EACH</b>		
	Ford Construction Company	\$4,800.0000	\$4,800.00
	Delta Contracting Company, LLC	\$2,200.0000	\$2,200.00
	Jones Bros. Contractors, LLC	\$9,000.0000	\$9,000.00
<b>611-38.01</b>	<b>CATCH BASINS, TYPE 38, 0' - 4' DEPTH</b>		
	<b>1.000 EACH</b>		
	Ford Construction Company	\$7,300.0000	\$7,300.00
	Delta Contracting Company, LLC	\$3,200.0000	\$3,200.00
	Jones Bros. Contractors, LLC	\$7,000.0000	\$7,000.00
<b>707-08.11</b>	<b>HIGH-VISIBILITY CONSTRUCTION FENCE</b>		
	<b>730.000 L.F.</b>		
	Ford Construction Company	\$4.5000	\$3,285.00
	Delta Contracting Company, LLC	\$4.5000	\$3,285.00
	Jones Bros. Contractors, LLC	\$3.0000	\$2,190.00
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>50.000 TON</b>		
	Ford Construction Company	\$50.0000	\$2,500.00
	Delta Contracting Company, LLC	\$70.0000	\$3,500.00
	Jones Bros. Contractors, LLC	\$75.0000	\$3,750.00
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>124.000 TON</b>		
	Ford Construction Company	\$50.0000	\$6,200.00
	Delta Contracting Company, LLC	\$70.0000	\$8,680.00
	Jones Bros. Contractors, LLC	\$75.0000	\$9,300.00

		CONTRACT CNY214	
		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Ford Construction Company	\$35,000.0000	\$35,000.00
	Delta Contracting Company, LLC	\$14,000.0000	\$14,000.00
	Jones Bros. Contractors, LLC	\$150,000.0000	\$150,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>125.000 EACH</b>		
	Ford Construction Company	\$35.0000	\$4,375.00
	Delta Contracting Company, LLC	\$35.0000	\$4,375.00
	Jones Bros. Contractors, LLC	\$35.0000	\$4,375.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>60.000 EACH</b>		
	Ford Construction Company	\$25.0000	\$1,500.00
	Delta Contracting Company, LLC	\$25.0000	\$1,500.00
	Jones Bros. Contractors, LLC	\$25.0000	\$1,500.00
<b>712-05.03</b>	<b>WARNING LIGHTS (TYPE C)</b>		
	<b>60.000 EACH</b>		
	Ford Construction Company	\$25.0000	\$1,500.00
	Delta Contracting Company, LLC	\$25.0000	\$1,500.00
	Jones Bros. Contractors, LLC	\$25.0000	\$1,500.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>839.500 S.F.</b>		
	Ford Construction Company	\$7.3500	\$6,170.33
	Delta Contracting Company, LLC	\$7.3500	\$6,170.33
	Jones Bros. Contractors, LLC	\$7.3500	\$6,170.33
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>		
	<b>48.000 L.F.</b>		
	Ford Construction Company	\$12.0000	\$576.00
	Delta Contracting Company, LLC	\$12.0000	\$576.00
	Jones Bros. Contractors, LLC	\$12.0000	\$576.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Ford Construction Company	\$950.0000	\$1,900.00
	Delta Contracting Company, LLC	\$950.0000	\$1,900.00
	Jones Bros. Contractors, LLC	\$950.0000	\$1,900.00
<b>712-09.02</b>	<b>REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>		
	<b>3,130.000 L.F.</b>		
	Ford Construction Company	\$7.0000	\$21,910.00
	Delta Contracting Company, LLC	\$7.0000	\$21,910.00
	Jones Bros. Contractors, LLC	\$3.1000	\$9,703.00



		UNIT PRICE	EXTENSION
<b>713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)</b>			
	<b>42.000 S.F.</b>		
Ford Construction Company		\$85.0000	\$3,570.00
Delta Contracting Company, LLC		\$70.0000	\$2,940.00
Jones Bros. Contractors, LLC		\$120.0000	\$5,040.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$420.0000	\$420.00
Delta Contracting Company, LLC		\$420.0000	\$420.00
Jones Bros. Contractors, LLC		\$420.0000	\$420.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$6,000.0000	\$18,000.00
Delta Contracting Company, LLC		\$5,500.0000	\$16,500.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$16,500.00
<b>713-16.20 SIGNS (EAST, M3-2)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$50.0000	\$50.00
Delta Contracting Company, LLC		\$50.0000	\$50.00
Jones Bros. Contractors, LLC		\$50.0000	\$50.00
<b>713-16.21 SIGNS (U.S. ROUTE SIGN (US-412)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$125.0000	\$125.00
Delta Contracting Company, LLC		\$125.0000	\$125.00
Jones Bros. Contractors, LLC		\$125.0000	\$125.00
<b>713-16.22 SIGNS (BIKE ROUTE, D11-1)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$75.0000	\$75.00
Delta Contracting Company, LLC		\$75.0000	\$75.00
Jones Bros. Contractors, LLC		\$75.0000	\$75.00
<b>713-16.23 SIGNS (HOSPITAL, D9-2)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$100.0000	\$100.00
Delta Contracting Company, LLC		\$100.0000	\$100.00
Jones Bros. Contractors, LLC		\$100.0000	\$100.00
<b>713-16.24 SIGNS (DO NOT ENTER, R5-1)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$250.0000	\$1,000.00
Delta Contracting Company, LLC		\$250.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$150.0000	\$600.00

		CONTRACT CNY214	
		UNIT PRICE	EXTENSION
<b>713-16.25 SIGNS (WRONG WAY, R5-1A)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$250.0000	\$1,000.00
Delta Contracting Company, LLC		\$250.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$250.0000	\$1,000.00
<b>713-16.26 SIGNS (ONE WAY, R6-1L)</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$235.0000	\$705.00
Delta Contracting Company, LLC		\$235.0000	\$705.00
Jones Bros. Contractors, LLC		\$235.0000	\$705.00
<b>713-16.27 SIGNS (ONE WAY, R6-1R)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$235.0000	\$235.00
Delta Contracting Company, LLC		\$235.0000	\$235.00
Jones Bros. Contractors, LLC		\$235.0000	\$235.00
<b>713-16.28 SIGNS (DISTANCE,(2 LINES)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$1,750.0000	\$1,750.00
Delta Contracting Company, LLC		\$1,750.0000	\$1,750.00
Jones Bros. Contractors, LLC		\$1,750.0000	\$1,750.00
<b>713-16.29 SIGNS (DIVIDED HIGHWAY, R6-3A)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$235.0000	\$235.00
Delta Contracting Company, LLC		\$235.0000	\$235.00
Jones Bros. Contractors, LLC		\$235.0000	\$235.00
<b>713-16.30 SIGNS (KEEP RIGHT, R4-7)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$235.0000	\$235.00
Delta Contracting Company, LLC		\$235.0000	\$235.00
Jones Bros. Contractors, LLC		\$235.0000	\$235.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>30.000 EACH</b>		
Ford Construction Company		\$41.0000	\$1,230.00
Delta Contracting Company, LLC		\$41.0000	\$1,230.00
Jones Bros. Contractors, LLC		\$33.0000	\$990.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>40.000 EACH</b>		
Ford Construction Company		\$41.0000	\$1,640.00
Delta Contracting Company, LLC		\$41.0000	\$1,640.00
Jones Bros. Contractors, LLC		\$35.0000	\$1,400.00

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>40.000 EACH</b>		
Ford Construction Company		\$30.0000	\$1,200.00
Delta Contracting Company, LLC		\$15.0000	\$600.00
Jones Bros. Contractors, LLC		\$16.0000	\$640.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>200.000 S.Y.</b>		
Ford Construction Company		\$35.0000	\$7,000.00
Delta Contracting Company, LLC		\$35.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$35.0000	\$7,000.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>130.000 L.F.</b>		
Ford Construction Company		\$22.0000	\$2,860.00
Delta Contracting Company, LLC		\$22.0000	\$2,860.00
Jones Bros. Contractors, LLC		\$18.0000	\$2,340.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>11.000 EACH</b>		
Ford Construction Company		\$220.0000	\$2,420.00
Delta Contracting Company, LLC		\$220.0000	\$2,420.00
Jones Bros. Contractors, LLC		\$165.0000	\$1,815.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>165.000 L.F.</b>		
Ford Construction Company		\$4.0000	\$660.00
Delta Contracting Company, LLC		\$4.0000	\$660.00
Jones Bros. Contractors, LLC		\$2.0000	\$330.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.192 L.M.</b>		
Ford Construction Company		\$21,120.0000	\$4,055.04
Delta Contracting Company, LLC		\$21,120.0000	\$4,055.04
Jones Bros. Contractors, LLC		\$5,500.0000	\$1,056.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,360.000 L.F.</b>		
Ford Construction Company		\$1.0000	\$1,360.00
Delta Contracting Company, LLC		\$1.0000	\$1,360.00
Jones Bros. Contractors, LLC		\$0.7500	\$1,020.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>145.000 L.F.</b>		
Ford Construction Company		\$16.0000	\$2,320.00
Delta Contracting Company, LLC		\$16.0000	\$2,320.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,450.00

		UNIT PRICE	EXTENSION
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>2.990 L.M.</b>		
Ford Construction Company		\$1,900.0000	\$5,681.00
Delta Contracting Company, LLC		\$1,900.0000	\$5,681.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$3,289.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>1,790.000 L.F.</b>		
Ford Construction Company		\$1.0000	\$1,790.00
Delta Contracting Company, LLC		\$1.0000	\$1,790.00
Jones Bros. Contractors, LLC		\$1.0000	\$1,790.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.495 L.M.</b>		
Ford Construction Company		\$7,200.0000	\$10,764.00
Delta Contracting Company, LLC		\$7,200.0000	\$10,764.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$8,970.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>1,010.000 L.F.</b>		
Ford Construction Company		\$4.0000	\$4,040.00
Delta Contracting Company, LLC		\$4.0000	\$4,040.00
Jones Bros. Contractors, LLC		\$2.0000	\$2,020.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$100,000.0000	\$100,000.00
Delta Contracting Company, LLC		\$98,044.0000	\$98,044.00
Jones Bros. Contractors, LLC		\$125,000.0000	\$125,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$3,000.0000	\$3,000.00
Delta Contracting Company, LLC		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
<b>730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,285.0000	\$2,570.00
Delta Contracting Company, LLC		\$1,285.0000	\$2,570.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$3,400.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>5.000 EACH</b>		
Ford Construction Company		\$1,244.0000	\$6,220.00
Delta Contracting Company, LLC		\$1,244.0000	\$6,220.00
Jones Bros. Contractors, LLC		\$1,600.0000	\$8,000.00

		CONTRACT CNY214	
		UNIT PRICE	EXTENSION
<b>730-02.17</b>	<b>SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>		
	<b>1.000 EACH</b>		
	Ford Construction Company	\$2,090.0000	\$2,090.00
	Delta Contracting Company, LLC	\$2,090.0000	\$2,090.00
	Jones Bros. Contractors, LLC	\$2,100.0000	\$2,100.00
<b>730-03.20</b>	<b>INSTALL PULL BOX (TYPE A)</b>		
	<b>5.000 EACH</b>		
	Ford Construction Company	\$400.0000	\$2,000.00
	Delta Contracting Company, LLC	\$400.0000	\$2,000.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$6,000.00
<b>730-03.21</b>	<b>INSTALL PULL BOX (TYPE B)</b>		
	<b>6.000 EACH</b>		
	Ford Construction Company	\$500.0000	\$3,000.00
	Delta Contracting Company, LLC	\$550.0000	\$3,300.00
	Jones Bros. Contractors, LLC	\$1,500.0000	\$9,000.00
<b>730-05.01</b>	<b>ELECTRICAL SERVICE CONNECTION</b>		
	<b>1.000 EACH</b>		
	Ford Construction Company	\$3,000.0000	\$3,000.00
	Delta Contracting Company, LLC	\$3,000.0000	\$3,000.00
	Jones Bros. Contractors, LLC	\$7,000.0000	\$7,000.00
<b>730-08.02</b>	<b>SIGNAL CABLE - 5 CONDUCTOR</b>		
	<b>219.000 L.F.</b>		
	Ford Construction Company	\$5.0000	\$1,095.00
	Delta Contracting Company, LLC	\$5.0000	\$1,095.00
	Jones Bros. Contractors, LLC	\$2.5000	\$547.50
<b>730-08.03</b>	<b>SIGNAL CABLE - 7 CONDUCTOR</b>		
	<b>629.000 L.F.</b>		
	Ford Construction Company	\$6.0000	\$3,774.00
	Delta Contracting Company, LLC	\$6.0000	\$3,774.00
	Jones Bros. Contractors, LLC	\$2.7500	\$1,729.75
<b>730-09.20</b>	<b>SPAN WIRE ASSEMBLY</b>		
	<b>532.000 L.F.</b>		
	Ford Construction Company	\$7.0000	\$3,724.00
	Delta Contracting Company, LLC	\$7.0000	\$3,724.00
	Jones Bros. Contractors, LLC	\$3.0000	\$1,596.00
<b>730-10.01</b>	<b>TETHER WIRE ASSEMBLY - 1/4" DIAMETER</b>		
	<b>427.000 L.F.</b>		
	Ford Construction Company	\$4.0000	\$1,708.00
	Delta Contracting Company, LLC	\$4.0000	\$1,708.00
	Jones Bros. Contractors, LLC	\$2.5000	\$1,067.50

		UNIT PRICE	EXTENSION
<b>730-12.01 CONDUIT 1" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>993.000 L.F.</b>		
Ford Construction Company		\$12.0000	\$11,916.00
Delta Contracting Company, LLC		\$12.0000	\$11,916.00
Jones Bros. Contractors, LLC		\$18.0000	\$17,874.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>30.000 L.F.</b>		
Ford Construction Company		\$40.0000	\$1,200.00
Delta Contracting Company, LLC		\$40.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$24.0000	\$720.00
<b>730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)</b>			
	<b>30.000 L.F.</b>		
Ford Construction Company		\$55.0000	\$1,650.00
Delta Contracting Company, LLC		\$55.0000	\$1,650.00
Jones Bros. Contractors, LLC		\$120.0000	\$3,600.00
<b>730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$837.0000	\$1,674.00
Delta Contracting Company, LLC		\$837.0000	\$1,674.00
Jones Bros. Contractors, LLC		\$640.0000	\$1,280.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>			
	<b>2,002.000 L.F.</b>		
Ford Construction Company		\$3.5000	\$7,007.00
Delta Contracting Company, LLC		\$3.5000	\$7,007.00
Jones Bros. Contractors, LLC		\$2.0000	\$4,004.00
<b>730-14.02 SAW SLOT</b>			
	<b>947.000 L.F.</b>		
Ford Construction Company		\$6.0000	\$5,682.00
Delta Contracting Company, LLC		\$6.0000	\$5,682.00
Jones Bros. Contractors, LLC		\$6.0000	\$5,682.00
<b>730-14.03 LOOP WIRE</b>			
	<b>2,598.000 L.F.</b>		
Ford Construction Company		\$1.0000	\$2,598.00
Delta Contracting Company, LLC		\$1.0000	\$2,598.00
Jones Bros. Contractors, LLC		\$1.5000	\$3,897.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$23,679.0000	\$23,679.00
Delta Contracting Company, LLC		\$23,679.0000	\$23,679.00
Jones Bros. Contractors, LLC		\$24,640.0000	\$24,640.00

		UNIT PRICE	EXTENSION
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$7,352.0000	\$7,352.00
Delta Contracting Company, LLC		\$7,352.0000	\$7,352.00
Jones Bros. Contractors, LLC		\$7,200.0000	\$7,200.00
<b>730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$28,146.0000	\$112,584.00
Delta Contracting Company, LLC		\$28,146.0000	\$112,584.00
Jones Bros. Contractors, LLC		\$29,000.0000	\$116,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>310.000 S.Y.</b>		
Ford Construction Company		\$7.0000	\$2,170.00
Delta Contracting Company, LLC		\$3.8900	\$1,205.90
Jones Bros. Contractors, LLC		\$6.2500	\$1,937.50
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>10.000 UNIT</b>		
Ford Construction Company		\$75.0000	\$750.00
Delta Contracting Company, LLC		\$75.0000	\$750.00
Jones Bros. Contractors, LLC		\$100.0000	\$1,000.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>12.000 M.G.</b>		
Ford Construction Company		\$5.0000	\$60.00
Delta Contracting Company, LLC		\$5.0000	\$60.00
Jones Bros. Contractors, LLC		\$20.0000	\$240.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>1,100.000 S.Y.</b>		
Ford Construction Company		\$5.0000	\$5,500.00
Delta Contracting Company, LLC		\$5.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$6.5000	\$7,150.00

**SUB-TOTAL ROADWAY**

Ford Construction Company	\$959,576.37
Delta Contracting Company, LLC	\$987,449.27
Jones Bros. Contractors, LLC	\$1,296,489.63

**TOTAL CONTRACT**

Ford Construction Company	\$959,576.37
Delta Contracting Company, LLC	\$987,449.27
Jones Bros. Contractors, LLC	\$1,296,489.63



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

MARSHALL COUNTY (Contract No. CNY285 Call 042)

STP-417(12),59S417-F8-002

THE MICROSURFACING ON S.R. 417 FROM NEAR NORTH ELLINGTON PARKWAY (L.M. 0.12) TO S.R. 373 (L.M. 1.90).

PROJECT LENGTH - 1.780 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

	TOTAL CONTRACT
Asphalt Paving Systems, Inc.	\$411,341.54
Wiregrass Construction Company, Inc	\$553,213.99

		CONTRACT CNY285	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>3.500 L.M.</b>		
	Asphalt Paving Systems, Inc.	\$1,000.0000	\$3,500.00
	Wiregrass Construction Company, Inc	\$1,668.5100	\$5,839.79
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>458.000 TON</b>		
	Asphalt Paving Systems, Inc.	\$55.0000	\$25,190.00
	Wiregrass Construction Company, Inc	\$63.6700	\$29,160.86
<b>403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>			
	<b>8.000 TON</b>		
	Asphalt Paving Systems, Inc.	\$462.2200	\$3,697.76
	Wiregrass Construction Company, Inc	\$2,084.4900	\$16,675.92
<b>414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>			
	<b>84.000 TON</b>		
	Asphalt Paving Systems, Inc.	\$1,629.8800	\$136,909.92
	Wiregrass Construction Company, Inc	\$1,058.6400	\$88,925.76
<b>414-03.02 AGGREGATE FOR MICRO SURFACING</b>			
	<b>694.000 TON</b>		
	Asphalt Paving Systems, Inc.	\$131.5200	\$91,274.88
	Wiregrass Construction Company, Inc	\$221.0800	\$153,429.52
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
	Asphalt Paving Systems, Inc.	\$24,508.4000	\$24,508.40
	Wiregrass Construction Company, Inc	\$30,000.0000	\$30,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>93.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$1.0300	\$95.79
	Wiregrass Construction Company, Inc	\$1.0000	\$93.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>2.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$1.0300	\$2.06
	Wiregrass Construction Company, Inc	\$1.0000	\$2.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>332.000 S.F.</b>		
	Asphalt Paving Systems, Inc.	\$10.0500	\$3,336.60
	Wiregrass Construction Company, Inc	\$9.8100	\$3,256.92
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>263.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$35.8800	\$9,436.44
	Wiregrass Construction Company, Inc	\$35.0500	\$9,218.15

		CONTRACT CNY285	
		UNIT PRICE	EXTENSION
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAYMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>59.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$35.8800	\$2,116.92
	Wiregrass Construction Company, Inc	\$35.0500	\$2,067.95
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>217.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$15.3800	\$3,337.46
	Wiregrass Construction Company, Inc	\$15.0200	\$3,259.34
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>122.000 S.Y.</b>		
	Asphalt Paving Systems, Inc.	\$30.7500	\$3,751.50
	Wiregrass Construction Company, Inc	\$30.0400	\$3,664.88
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>87.000 L.F.</b>		
	Asphalt Paving Systems, Inc.	\$20.5000	\$1,783.50
	Wiregrass Construction Company, Inc	\$20.0300	\$1,742.61
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>13.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$205.0000	\$2,665.00
	Wiregrass Construction Company, Inc	\$200.2700	\$2,603.51
<b>716-02.08</b>	<b>PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>		
	<b>360.000 L.F.</b>		
	Asphalt Paving Systems, Inc.	\$4.1000	\$1,476.00
	Wiregrass Construction Company, Inc	\$4.0100	\$1,443.60
<b>716-02.12</b>	<b>PLASTIC PAVEMENT MARKING (8IN LINE)</b>		
	<b>0.300 L.M.</b>		
	Asphalt Paving Systems, Inc.	\$10,250.0000	\$3,075.00
	Wiregrass Construction Company, Inc	\$10,013.4000	\$3,004.02
<b>716-03.01</b>	<b>PLASTIC WORD PAVEMENT MARKING (ONLY)</b>		
	<b>1.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$461.2500	\$461.25
	Wiregrass Construction Company, Inc	\$450.6000	\$450.60
<b>716-04.01</b>	<b>PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>		
	<b>1.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$292.1300	\$292.13
	Wiregrass Construction Company, Inc	\$285.3800	\$285.38
<b>716-04.12</b>	<b>PLASTIC PAVEMENT MARKING (YIELD LINE)</b>		
	<b>54.000 S.F.</b>		
	Asphalt Paving Systems, Inc.	\$41.0000	\$2,214.00
	Wiregrass Construction Company, Inc	\$40.0500	\$2,162.70

		CONTRACT CNY285	
		UNIT PRICE	EXTENSION
<b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,320.000 L.F.</b>		
Asphalt Paving Systems, Inc.		\$2.0500	\$2,706.00
Wiregrass Construction Company, Inc		\$2.0000	\$2,640.00
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>122.000 S.Y.</b>		
Asphalt Paving Systems, Inc.		\$15.3800	\$1,876.36
Wiregrass Construction Company, Inc		\$15.0200	\$1,832.44
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>87.000 L.F.</b>		
Asphalt Paving Systems, Inc.		\$10.2500	\$891.75
Wiregrass Construction Company, Inc		\$10.0100	\$870.87
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>13.000 EACH</b>		
Asphalt Paving Systems, Inc.		\$102.5000	\$1,332.50
Wiregrass Construction Company, Inc		\$100.1300	\$1,301.69
<b>716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>1.000 EACH</b>		
Asphalt Paving Systems, Inc.		\$123.0000	\$123.00
Wiregrass Construction Company, Inc		\$120.1600	\$120.16
<b>716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)</b>			
	<b>360.000 L.F.</b>		
Asphalt Paving Systems, Inc.		\$1.0300	\$370.80
Wiregrass Construction Company, Inc		\$1.0000	\$360.00
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)</b>			
	<b>1.000 EACH</b>		
Asphalt Paving Systems, Inc.		\$153.7500	\$153.75
Wiregrass Construction Company, Inc		\$150.2000	\$150.20
<b>716-08.19 REMOVAL OF PAVEMENT MARKING (YIELD LINE)</b>			
	<b>54.000 S.F.</b>		
Asphalt Paving Systems, Inc.		\$5.1300	\$277.02
Wiregrass Construction Company, Inc		\$5.0100	\$270.54
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>7.700 L.M.</b>		
Asphalt Paving Systems, Inc.		\$1,230.0000	\$9,471.00
Wiregrass Construction Company, Inc		\$1,370.6700	\$10,554.16
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>7.700 L.M.</b>		
Asphalt Paving Systems, Inc.		\$7,687.5000	\$59,193.75
Wiregrass Construction Company, Inc		\$7,510.0600	\$57,827.46

UNIT PRICE

## EXTENSION

**717-01 MOBILIZATION**

**1.000 LS**

Asphalt Paving Systems, Inc.

\$15,821.0000

\$15,821.00

Wiregrass Construction Company, Inc

\$119,999.9600

\$119,999.96

**SUB-TOTAL ROADWAY**

Asphalt Paving Systems, Inc.	\$411,341.54
Wiregrass Construction Company, Inc	\$553,213.99

**TOTAL CONTRACT**

Asphalt Paving Systems, Inc.	\$411,341.54
Wiregrass Construction Company, Inc	\$553,213.99

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

MONTGOMERY COUNTY (Contract No. CNY286 Call 043)

STP-48(71),63S048-F8-005

THE RESURFACING ON S.R. 48 FROM U.S. 79 (S.R. 13) (L.M. 6.86) TO THE KENTUCKY STATE LINE (L.M. 12.44).

PROJECT LENGTH - 3.88 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$1,189,977.75
Vulcan Construction Materials, LLC	\$1,381,811.50
Jones Bros. Contractors, LLC	\$1,394,691.65

		CONTRACT CNY286	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>7.800 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$500.0000	\$3,900.00
Vulcan Construction Materials, LLC		\$1,900.0000	\$14,820.00
Jones Bros. Contractors, LLC		\$1,975.0000	\$15,405.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,027.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$14.0000	\$14,378.00
Vulcan Construction Materials, LLC		\$45.0000	\$46,215.00
Jones Bros. Contractors, LLC		\$42.0500	\$43,185.35
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>28.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$410.0000	\$11,480.00
Vulcan Construction Materials, LLC		\$900.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$785.0000	\$21,980.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>5,746.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$121.0000	\$695,266.00
Vulcan Construction Materials, LLC		\$123.0000	\$706,758.00
Jones Bros. Contractors, LLC		\$134.0000	\$769,964.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>6.100 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$3,660.00
Vulcan Construction Materials, LLC		\$950.0000	\$5,795.00
Jones Bros. Contractors, LLC		\$1,225.0000	\$7,472.50
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,801.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$145,025.00
Vulcan Construction Materials, LLC		\$32.5000	\$188,532.50
Jones Bros. Contractors, LLC		\$30.2000	\$175,190.20
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$10,000.0000	\$10,000.00
Vulcan Construction Materials, LLC		\$80,000.0000	\$80,000.00
Jones Bros. Contractors, LLC		\$45,000.0000	\$45,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$250.00
Vulcan Construction Materials, LLC		\$20.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$15.0000	\$750.00



		CONTRACT CNY286	
		UNIT PRICE	EXTENSION
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
		<b>1,606.000 S.F.</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$7.5000	\$12,045.00
	Vulcan Construction Materials, LLC	\$8.0000	\$12,848.00
	Jones Bros. Contractors, LLC	\$8.1000	\$13,008.60
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
		<b>1,253.000 EACH</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$40.0000	\$50,120.00
	Vulcan Construction Materials, LLC	\$30.0000	\$37,590.00
	Jones Bros. Contractors, LLC	\$34.0000	\$42,602.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
		<b>1,253.000 EACH</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$10.0000	\$12,530.00
	Vulcan Construction Materials, LLC	\$10.0000	\$12,530.00
	Jones Bros. Contractors, LLC	\$16.0000	\$20,048.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
		<b>1,640.000 S.Y.</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$10.0000	\$16,400.00
	Vulcan Construction Materials, LLC	\$25.0000	\$41,000.00
	Jones Bros. Contractors, LLC	\$35.0000	\$57,400.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
		<b>228.000 L.F.</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$20.0000	\$4,560.00
	Vulcan Construction Materials, LLC	\$25.0000	\$5,700.00
	Jones Bros. Contractors, LLC	\$18.0000	\$4,104.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
		<b>28.000 EACH</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$225.0000	\$6,300.00
	Vulcan Construction Materials, LLC	\$225.0000	\$6,300.00
	Jones Bros. Contractors, LLC	\$165.0000	\$4,620.00
<b>716-02.07</b>	<b>PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>		
		<b>27.000 L.F.</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$20.0000	\$540.00
	Vulcan Construction Materials, LLC	\$25.0000	\$675.00
	Jones Bros. Contractors, LLC	\$14.0000	\$378.00
<b>716-02.08</b>	<b>PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>		
		<b>617.000 L.F.</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$2.5000	\$1,542.50
	Vulcan Construction Materials, LLC	\$4.0000	\$2,468.00
	Jones Bros. Contractors, LLC	\$2.0000	\$1,234.00

		CONTRACT CNY286	
		UNIT PRICE	EXTENSION
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.700 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$15,000.0000	\$10,500.00
Vulcan Construction Materials, LLC		\$15,000.0000	\$10,500.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$5,600.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>9.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$250.0000	\$2,250.00
Vulcan Construction Materials, LLC		\$250.0000	\$2,250.00
Jones Bros. Contractors, LLC		\$400.0000	\$3,600.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>2.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$275.0000	\$550.00
Vulcan Construction Materials, LLC		\$450.0000	\$900.00
Jones Bros. Contractors, LLC		\$300.0000	\$600.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>15.300 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$1,300.0000	\$19,890.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$19,890.00
Jones Bros. Contractors, LLC		\$900.0000	\$13,770.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>15.300 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$7,000.0000	\$107,100.00
Vulcan Construction Materials, LLC		\$7,200.0000	\$110,160.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$107,100.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$60,000.0000	\$60,000.00
Vulcan Construction Materials, LLC		\$45,000.0000	\$45,000.00
Jones Bros. Contractors, LLC		\$36,000.0000	\$36,000.00
<b>730-14.02 SAW SLOT</b>			
	<b>685.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$0.7500	\$513.75
Vulcan Construction Materials, LLC		\$6.0000	\$4,110.00
Jones Bros. Contractors, LLC		\$6.0000	\$4,110.00
<b>730-14.03 LOOP WIRE</b>			
	<b>1,570.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$0.7500	\$1,177.50
Vulcan Construction Materials, LLC		\$1.0000	\$1,570.00
Jones Bros. Contractors, LLC		\$1.0000	\$1,570.00

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing, LLC	\$1,189,977.75
Vulcan Construction Materials, LLC	\$1,381,811.50
Jones Bros. Contractors, LLC	\$1,394,691.65

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing, LLC	\$1,189,977.75
Vulcan Construction Materials, LLC	\$1,381,811.50
Jones Bros. Contractors, LLC	\$1,394,691.65

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

PERRY COUNTY (Contract No. CNY298 Call 044)

NH-20(90),68S020-F8-002

THE RESURFACING (EITHER MICROSURFACE OR THIN MIX OVERLAY) ON U.S. 412 (S.R. 20) FROM THE DECATUR COUNTY LINE (L.M. 0.00) TO WEST OF DEER VALLEY ROAD (L.M. 6.10).

PROJECT LENGTH - 6.10 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$989,540.70
Delta Contracting Company, LLC	\$1,083,637.00
Jones Bros. Contractors, LLC	\$1,167,117.80
Asphalt Paving Systems, Inc.	\$1,196,902.60
Volunteer Paving, LLC	\$1,235,514.14
Wiregrass Construction Company, Inc	\$1,794,780.45

## ROADWAY CATEGORY

UNIT PRICE EXTENSION

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

12.200 L.M.

Eubank Asphalt Paving & Sealing, LLC	\$350.0000	\$4,270.00
Delta Contracting Company, LLC	\$400.0000	\$4,880.00
Jones Bros. Contractors, LLC	\$2,333.0000	\$28,462.60
Asphalt Paving Systems, Inc.	\$820.0000	\$10,004.00
Volunteer Paving, LLC	\$956.5700	\$11,670.15
Wiregrass Construction Company, Inc	\$3,600.0000	\$43,920.00

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,614.000 TON

Eubank Asphalt Paving & Sealing, LLC	\$15.0000	\$24,210.00
Delta Contracting Company, LLC	\$5.0000	\$8,070.00
Jones Bros. Contractors, LLC	\$45.0000	\$72,630.00
Asphalt Paving Systems, Inc.	\$42.0300	\$67,836.42
Volunteer Paving, LLC	\$42.3300	\$68,320.62
Wiregrass Construction Company, Inc	\$85.0000	\$137,190.00

## 403-01.10 HIGH PERFORMANCE FOG SEALS

8,531.000 S.Y.

Eubank Asphalt Paving & Sealing, LLC	\$0.7000	\$5,971.70
Delta Contracting Company, LLC	\$1.0000	\$8,531.00
Jones Bros. Contractors, LLC	\$1.0000	\$8,531.00
Asphalt Paving Systems, Inc.	\$1.8500	\$15,782.35
Volunteer Paving, LLC	\$0.8800	\$7,507.28
Wiregrass Construction Company, Inc	\$2.0000	\$17,062.00

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

2.000 L.M.

Eubank Asphalt Paving & Sealing, LLC	\$500.0000	\$1,000.00
Delta Contracting Company, LLC	\$1,750.0000	\$3,500.00
Jones Bros. Contractors, LLC	\$830.0000	\$1,660.00
Asphalt Paving Systems, Inc.	\$553.5000	\$1,107.00
Volunteer Paving, LLC	\$583.2000	\$1,166.40
Wiregrass Construction Company, Inc	\$923.7100	\$1,847.42

## 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

10.300 L.M.

Eubank Asphalt Paving & Sealing, LLC	\$500.0000	\$5,150.00
Delta Contracting Company, LLC	\$900.0000	\$9,270.00
Jones Bros. Contractors, LLC	\$830.0000	\$8,549.00
Asphalt Paving Systems, Inc.	\$553.5000	\$5,701.05
Volunteer Paving, LLC	\$583.2000	\$6,006.96
Wiregrass Construction Company, Inc	\$923.7100	\$9,514.21

**414-04.03 ASPHALT EMULSION (SCRUB SEAL)****107.000 TON**

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing, LLC	\$1,100.0000	\$117,700.00
Delta Contracting Company, LLC	\$1,529.0000	\$163,603.00
Jones Bros. Contractors, LLC	\$920.0000	\$98,440.00
Asphalt Paving Systems, Inc.	\$1,344.2300	\$143,832.61
Volunteer Paving, LLC	\$1,651.3200	\$176,691.24
Wiregrass Construction Company, Inc	\$1,701.6300	\$182,074.41

**414-04.04 MINERAL AGGREGATE (SCRUB SEAL)****883.000 TON**

Eubank Asphalt Paving & Sealing, LLC	\$60.0000	\$52,980.00
Delta Contracting Company, LLC	\$61.0000	\$53,863.00
Jones Bros. Contractors, LLC	\$73.0000	\$64,459.00
Asphalt Paving Systems, Inc.	\$54.3000	\$47,946.90
Volunteer Paving, LLC	\$65.8800	\$58,172.04
Wiregrass Construction Company, Inc	\$96.5900	\$85,288.97

**712-01 TRAFFIC CONTROL****1.000 LS**

Eubank Asphalt Paving & Sealing, LLC	\$10,000.0000	\$10,000.00
Delta Contracting Company, LLC	\$18,000.0000	\$18,000.00
Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
Asphalt Paving Systems, Inc.	\$57,036.6500	\$57,036.65
Volunteer Paving, LLC	\$32,886.0000	\$32,886.00
Wiregrass Construction Company, Inc	\$110,000.0000	\$110,000.00

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****200.000 EACH**

Eubank Asphalt Paving & Sealing, LLC	\$1.0000	\$200.00
Delta Contracting Company, LLC	\$20.0000	\$4,000.00
Jones Bros. Contractors, LLC	\$1.0000	\$200.00
Asphalt Paving Systems, Inc.	\$1.0300	\$206.00
Volunteer Paving, LLC	\$33.4800	\$6,696.00
Wiregrass Construction Company, Inc	\$1.1100	\$222.00

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****403.000 EACH**

Eubank Asphalt Paving & Sealing, LLC	\$30.0000	\$12,090.00
Delta Contracting Company, LLC	\$35.0000	\$14,105.00
Jones Bros. Contractors, LLC	\$35.0000	\$14,105.00
Asphalt Paving Systems, Inc.	\$35.8800	\$14,459.64
Volunteer Paving, LLC	\$40.0000	\$16,120.00
Wiregrass Construction Company, Inc	\$38.9500	\$15,696.85

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****403.000 EACH**

Eubank Asphalt Paving & Sealing, LLC	\$5.0000	\$2,015.00
Delta Contracting Company, LLC	\$13.0000	\$5,239.00
Jones Bros. Contractors, LLC	\$6.0000	\$2,418.00
Asphalt Paving Systems, Inc.	\$15.3800	\$6,198.14
Volunteer Paving, LLC	\$10.0000	\$4,030.00
Wiregrass Construction Company, Inc	\$16.6900	\$6,726.07

		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>12.000 S.Y.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$50.0000	\$600.00
Delta Contracting Company, LLC		\$40.0000	\$480.00
Jones Bros. Contractors, LLC		\$50.0000	\$600.00
Asphalt Paving Systems, Inc.		\$41.0000	\$492.00
Volunteer Paving, LLC		\$25.0000	\$300.00
Wiregrass Construction Company, Inc		\$44.5200	\$534.24
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>160.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$4,800.00
Delta Contracting Company, LLC		\$20.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$30.0000	\$4,800.00
Asphalt Paving Systems, Inc.		\$20.5000	\$3,280.00
Volunteer Paving, LLC		\$20.0000	\$3,200.00
Wiregrass Construction Company, Inc		\$22.2600	\$3,561.60
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>152.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$16.0000	\$2,432.00
Delta Contracting Company, LLC		\$9.0000	\$1,368.00
Jones Bros. Contractors, LLC		\$16.0000	\$2,432.00
Asphalt Paving Systems, Inc.		\$9.2300	\$1,402.96
Volunteer Paving, LLC		\$10.0000	\$1,520.00
Wiregrass Construction Company, Inc		\$10.0200	\$1,523.04
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>12.000 S.Y.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$360.00
Delta Contracting Company, LLC		\$30.0000	\$360.00
Jones Bros. Contractors, LLC		\$30.0000	\$360.00
Asphalt Paving Systems, Inc.		\$30.7500	\$369.00
Volunteer Paving, LLC		\$15.0000	\$180.00
Wiregrass Construction Company, Inc		\$33.3900	\$400.68
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>160.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$1,600.00
Delta Contracting Company, LLC		\$10.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,600.00
Asphalt Paving Systems, Inc.		\$10.2500	\$1,640.00
Volunteer Paving, LLC		\$10.0000	\$1,600.00
Wiregrass Construction Company, Inc		\$11.1300	\$1,780.80
<b>716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>152.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$12.0000	\$1,824.00
Delta Contracting Company, LLC		\$5.0000	\$760.00
Jones Bros. Contractors, LLC		\$12.0000	\$1,824.00
Asphalt Paving Systems, Inc.		\$5.1300	\$779.76
Volunteer Paving, LLC		\$5.0000	\$760.00
Wiregrass Construction Company, Inc		\$5.5600	\$845.12

**716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)****23.000 L.M.**

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing, LLC	\$1,000.0000	\$23,000.00
Delta Contracting Company, LLC	\$1,200.0000	\$27,600.00
Jones Bros. Contractors, LLC	\$1,000.0000	\$23,000.00
Asphalt Paving Systems, Inc.	\$1,230.0000	\$28,290.00
Volunteer Paving, LLC	\$4,000.0000	\$92,000.00
Wiregrass Construction Company, Inc	\$1,410.9700	\$32,452.31

**716-09.86 CONTRAST PAVEMENT MARKING 6"****2.700 L.M.**

Eubank Asphalt Paving & Sealing, LLC	\$30,000.0000	\$81,000.00
Delta Contracting Company, LLC	\$30,000.0000	\$81,000.00
Jones Bros. Contractors, LLC	\$30,000.0000	\$81,000.00
Asphalt Paving Systems, Inc.	\$30,750.0000	\$83,025.00
Volunteer Paving, LLC	\$24,000.0000	\$64,800.00
Wiregrass Construction Company, Inc	\$33,387.2100	\$90,145.47

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****23.000 L.M.**

Eubank Asphalt Paving & Sealing, LLC	\$7,200.0000	\$165,600.00
Delta Contracting Company, LLC	\$7,500.0000	\$172,500.00
Jones Bros. Contractors, LLC	\$7,200.0000	\$165,600.00
Asphalt Paving Systems, Inc.	\$7,687.5000	\$176,812.50
Volunteer Paving, LLC	\$7,000.0000	\$161,000.00
Wiregrass Construction Company, Inc	\$8,346.8000	\$191,976.40

**717-01 MOBILIZATION****1.000 LS**

Eubank Asphalt Paving & Sealing, LLC	\$26,000.0000	\$26,000.00
Delta Contracting Company, LLC	\$30,000.0000	\$30,000.00
Jones Bros. Contractors, LLC	\$60,000.0000	\$60,000.00
Asphalt Paving Systems, Inc.	\$71,348.4300	\$71,348.43
Volunteer Paving, LLC	\$35,479.3900	\$35,479.39
Wiregrass Construction Company, Inc	\$300,000.0000	\$300,000.00



## ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE EXTENSION

## 403-02.01 TRACKLESS TACK COAT

18.000 TON

Eubank Asphalt Paving & Sealing, LLC	\$375.0000	\$6,750.00
Delta Contracting Company, LLC	\$400.0000	\$7,200.00
Jones Bros. Contractors, LLC	\$878.0000	\$15,804.00
Volunteer Paving, LLC	\$1,021.0200	\$18,378.36
Asphalt Paving Systems, Inc.		
Wiregrass Construction Company, Inc		

## 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

3,483.000 TON

Eubank Asphalt Paving & Sealing, LLC	\$116.0000	\$404,028.00
Delta Contracting Company, LLC	\$122.0000	\$424,926.00
Jones Bros. Contractors, LLC	\$124.0000	\$431,892.00
Volunteer Paving, LLC	\$121.5200	\$423,254.16
Asphalt Paving Systems, Inc.		
Wiregrass Construction Company, Inc		

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

66.000 TON

Eubank Asphalt Paving & Sealing, LLC	\$30.0000	\$1,980.00
Delta Contracting Company, LLC	\$95.0000	\$6,270.00
Jones Bros. Contractors, LLC	\$260.0000	\$17,160.00
Volunteer Paving, LLC	\$110.0900	\$7,265.94
Asphalt Paving Systems, Inc.		
Wiregrass Construction Company, Inc		

## 712-06 SIGNS (CONSTRUCTION)

816.000 S.F.

Eubank Asphalt Paving & Sealing, LLC	\$5.0000	\$4,080.00
Delta Contracting Company, LLC	\$7.0000	\$5,712.00
Jones Bros. Contractors, LLC	\$8.2000	\$6,691.20
Volunteer Paving, LLC	\$8.1000	\$6,609.60
Asphalt Paving Systems, Inc.		
Wiregrass Construction Company, Inc		

## 716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

23.000 L.M.

Eubank Asphalt Paving & Sealing, LLC	\$1,300.0000	\$29,900.00
Delta Contracting Company, LLC	\$1,200.0000	\$27,600.00
Jones Bros. Contractors, LLC	\$1,300.0000	\$29,900.00
Volunteer Paving, LLC	\$1,300.0000	\$29,900.00
Asphalt Paving Systems, Inc.		
Wiregrass Construction Company, Inc		

## ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE EXTENSION

## 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

12.000 TON

Asphalt Paving Systems, Inc.	\$747.0000	\$8,964.00
Wiregrass Construction Company, Inc	\$2,000.0000	\$24,000.00
Eubank Asphalt Paving & Sealing, LLC		
Delta Contracting Company, LLC		
Jones Bros. Contractors, LLC		
Volunteer Paving, LLC		

## 414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

158.000 TON

Asphalt Paving Systems, Inc.	\$1,357.2500	\$214,445.50
Wiregrass Construction Company, Inc	\$1,325.0000	\$209,350.00
Eubank Asphalt Paving & Sealing, LLC		
Delta Contracting Company, LLC		
Jones Bros. Contractors, LLC		
Volunteer Paving, LLC		

## 414-03.02 AGGREGATE FOR MICRO SURFACING

1,315.000 TON

Asphalt Paving Systems, Inc.	\$133.4300	\$175,460.45
Wiregrass Construction Company, Inc	\$200.0000	\$263,000.00
Eubank Asphalt Paving & Sealing, LLC		
Delta Contracting Company, LLC		
Jones Bros. Contractors, LLC		
Volunteer Paving, LLC		

## 712-06 SIGNS (CONSTRUCTION)

464.000 S.F.

Asphalt Paving Systems, Inc.	\$8.4100	\$3,902.24
Wiregrass Construction Company, Inc	\$9.1300	\$4,236.32
Eubank Asphalt Paving & Sealing, LLC		
Delta Contracting Company, LLC		
Jones Bros. Contractors, LLC		
Volunteer Paving, LLC		

## 716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

46.000 L.M.

Asphalt Paving Systems, Inc.	\$1,230.0000	\$56,580.00
Wiregrass Construction Company, Inc	\$1,335.4900	\$61,432.54
Eubank Asphalt Paving & Sealing, LLC		
Delta Contracting Company, LLC		
Jones Bros. Contractors, LLC		
Volunteer Paving, LLC		

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing, LLC	\$542,802.70
Delta Contracting Company, LLC	\$611,929.00
Jones Bros. Contractors, LLC	\$665,670.60
Asphalt Paving Systems, Inc.	\$737,550.41
Volunteer Paving, LLC	\$750,106.08
Wiregrass Construction Company, Inc	\$1,232,761.59

**SUB-TOTAL ROADWAY ALTERNATE AA1**

Eubank Asphalt Paving & Sealing, LLC	\$446,738.00
Delta Contracting Company, LLC	\$471,708.00
Jones Bros. Contractors, LLC	\$501,447.20
Volunteer Paving, LLC	\$485,408.06

**SUB-TOTAL ROADWAY ALTERNATE AA2**

Asphalt Paving Systems, Inc.	\$459,352.19
Wiregrass Construction Company, Inc	\$562,018.86

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing, LLC	\$989,540.70
Delta Contracting Company, LLC	\$1,083,637.00
Jones Bros. Contractors, LLC	\$1,167,117.80
Asphalt Paving Systems, Inc.	\$1,196,902.60
Volunteer Paving, LLC	\$1,235,514.14
Wiregrass Construction Company, Inc	\$1,794,780.45

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

RHEA COUNTY (Contract No. CNY118 Call 045)

NH-29(127),72S029-F8-008,72S029-M3-009

THE RESURFACING ON U.S. 27 (S.R. 29) FROM SOUTH OF BOOFER LANE (L.M. 14.56) TO SOUTH OF METZGER LANE (L.M. 19.80),  
INCLUDING BRIDGE EXPANSION JOINT REPAIRS.

PROJECT LENGTH - 5.240 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$3,324,203.85

		CONTRACT CNY118	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	21.000 L.M.		
	Rogers Group, Inc.	\$1,100.0000	\$23,100.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	1,040.000 TON		
	Rogers Group, Inc.	\$57.0000	\$59,280.00
403-01.10	HIGH PERFORMANCE FOG SEALS		
	61,113.000 S.Y.		
	Rogers Group, Inc.	\$1.4000	\$85,558.20
403-02.01	TRACKLESS TACK COAT		
	80.000 TON		
	Rogers Group, Inc.	\$950.0000	\$76,000.00
411-02.10	ACS MIX(PG70-22) GRADING D		
	12,121.000 TON		
	Rogers Group, Inc.	\$160.0000	\$1,939,360.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
	9.300 L.M.		
	Rogers Group, Inc.	\$740.0000	\$6,882.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	11,918.000 TON		
	Rogers Group, Inc.	\$40.0000	\$476,720.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Rogers Group, Inc.	\$172,500.0000	\$172,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	330.000 EACH		
	Rogers Group, Inc.	\$35.0000	\$11,550.00
712-05.01	WARNING LIGHTS (TYPE A)		
	165.000 EACH		
	Rogers Group, Inc.	\$1.1000	\$181.50
712-06	SIGNS (CONSTRUCTION)		
	1,965.000 S.F.		
	Rogers Group, Inc.	\$8.5000	\$16,702.50
712-08.03	ARROW BOARD (TYPE C)		
	2.000 EACH		
	Rogers Group, Inc.	\$1,895.0000	\$3,790.00

		CONTRACT CNY118	
		UNIT PRICE	EXTENSION
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>3.000 EACH</b>		
	Rogers Group, Inc.	\$9,600.0000	\$28,800.00
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>825.000 EACH</b>		
	Rogers Group, Inc.	\$41.0000	\$33,825.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>825.000 EACH</b>		
	Rogers Group, Inc.	\$11.3000	\$9,322.50
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>67.000 S.Y.</b>		
	Rogers Group, Inc.	\$22.6500	\$1,517.55
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>144.000 L.F.</b>		
	Rogers Group, Inc.	\$12.4500	\$1,792.80
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>16.000 EACH</b>		
	Rogers Group, Inc.	\$186.7500	\$2,988.00
<b>716-04.12</b>	<b>PLASTIC PAVEMENT MARKING (YIELD LINE)</b>		
	<b>156.000 S.F.</b>		
	Rogers Group, Inc.	\$13.6000	\$2,121.60
<b>716-04.14</b>	<b>PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>		
	<b>1.000 EACH</b>		
	Rogers Group, Inc.	\$340.0000	\$340.00
<b>716-05.01</b>	<b>PAINTED PAVEMENT MARKING (4" LINE)</b>		
	<b>34.600 L.M.</b>		
	Rogers Group, Inc.	\$935.0000	\$32,351.00
<b>716-05.05</b>	<b>PAINTED PAVEMENT MARKING (STOP LINE)</b>		
	<b>144.000 L.F.</b>		
	Rogers Group, Inc.	\$4.8000	\$691.20
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>23.600 L.M.</b>		
	Rogers Group, Inc.	\$6,900.0000	\$162,840.00
<b>716-12.03</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>		
	<b>675.000 L.F.</b>		
	Rogers Group, Inc.	\$2.4000	\$1,620.00

			CONTRACT	CNY118
			UNIT PRICE	EXTENSION
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
		1,585.000 L.F.		
	Rogers Group, Inc.		\$2.0000	\$3,170.00
717-01	MOBILIZATION			
		1.000 LS		
	Rogers Group, Inc.		\$100,000.0000	\$100,000.00

		CONTRACT CNY118	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
		160.000 L.F.	
Rogers Group, Inc.		\$445.0000	\$71,200.00



**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$3,253,003.85
--------------------	----------------

**SUB-TOTAL BRIDGE**

Rogers Group, Inc.	\$71,200.00
--------------------	-------------

**TOTAL CONTRACT**

Rogers Group, Inc.	\$3,324,203.85
--------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

ROANE COUNTY (Contract No. CNY302 Call 046)

NH-I-40-7(186),73I040-F8-005

THE RESURFACING ON I-40 FROM NEAR S.R. 58 AND S.R. 326 (L.M. 16.24) TO THE LOUDON COUNTY LINE (L.M. 22.98).

PROJECT LENGTH - 6.740 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$7,164,670.00
APAC-Atlantic, Inc.	\$9,245,569.90

		CONTRACT CNY302	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Rogers Group, Inc.	\$290,000.0000	\$290,000.00
	APAC-Atlantic, Inc.	\$475,000.0000	\$475,000.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
		27.000 L.M.	
	Rogers Group, Inc.	\$660.0000	\$17,820.00
	APAC-Atlantic, Inc.	\$1,000.0000	\$27,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
		35.000 TON	
	Rogers Group, Inc.	\$225.0000	\$7,875.00
	APAC-Atlantic, Inc.	\$150.0000	\$5,250.00
307-03.12	ASPHALT CONCRETE MIX (PG76-22) GRADING CM		
		19,197.000 TON	
	Rogers Group, Inc.	\$98.0000	\$1,881,306.00
	APAC-Atlantic, Inc.	\$128.0000	\$2,457,216.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
		101.000 TON	
	Rogers Group, Inc.	\$900.0000	\$90,900.00
	APAC-Atlantic, Inc.	\$850.0000	\$85,850.00
411-03.10	ACS MIX(PG76-22) GRADING D		
		178.000 TON	
	Rogers Group, Inc.	\$175.0000	\$31,150.00
	APAC-Atlantic, Inc.	\$325.0000	\$57,850.00
411-03.23	ACS MIX (PG76-22) OGFC		
		20,539.000 TON	
	Rogers Group, Inc.	\$154.0000	\$3,163,006.00
	APAC-Atlantic, Inc.	\$188.5000	\$3,871,601.50
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
		27.000 L.M.	
	Rogers Group, Inc.	\$550.0000	\$14,850.00
	APAC-Atlantic, Inc.	\$1,280.0000	\$34,560.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
		20,532.000 TON	
	Rogers Group, Inc.	\$27.0000	\$554,364.00
	APAC-Atlantic, Inc.	\$33.0000	\$677,556.00
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)		
		4,265.000 L.F.	
	Rogers Group, Inc.	\$2.5500	\$10,875.75
	APAC-Atlantic, Inc.	\$3.0000	\$12,795.00

			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Rogers Group, Inc.		\$165,000.0000	\$165,000.00
	APAC-Atlantic, Inc.		\$260,000.0000	\$260,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		381.000 EACH		
	Rogers Group, Inc.		\$21.0000	\$8,001.00
	APAC-Atlantic, Inc.		\$60.0000	\$22,860.00
712-05.01	WARNING LIGHTS (TYPE A)			
		190.000 EACH		
	Rogers Group, Inc.		\$19.0000	\$3,610.00
	APAC-Atlantic, Inc.		\$30.0000	\$5,700.00
712-06	SIGNS (CONSTRUCTION)			
		2,643.000 S.F.		
	Rogers Group, Inc.		\$8.2000	\$21,672.60
	APAC-Atlantic, Inc.		\$10.0000	\$26,430.00
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
		2.000 EACH		
	Rogers Group, Inc.		\$792.0000	\$1,584.00
	APAC-Atlantic, Inc.		\$900.0000	\$1,800.00
712-08.03	ARROW BOARD (TYPE C)			
		2.000 EACH		
	Rogers Group, Inc.		\$1,265.0000	\$2,530.00
	APAC-Atlantic, Inc.		\$1,600.0000	\$3,200.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY			
		2.000 EACH		
	Rogers Group, Inc.		\$5,065.0000	\$10,130.00
	APAC-Atlantic, Inc.		\$5,600.0000	\$11,200.00
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY			
		10.000 EACH		
	Rogers Group, Inc.		\$5,065.0000	\$50,650.00
	APAC-Atlantic, Inc.		\$5,500.0000	\$55,000.00
712-08.12	QUEUE PROTECTION TRUCK			
		50.000 DAY		
	Rogers Group, Inc.		\$1,215.0000	\$60,750.00
	APAC-Atlantic, Inc.		\$1,670.0000	\$83,500.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		6.000 EACH		
	Rogers Group, Inc.		\$5,065.0000	\$30,390.00
	APAC-Atlantic, Inc.		\$8,600.0000	\$51,600.00

		CONTRACT CNY302	
		UNIT PRICE	EXTENSION
<b>716-01.12</b>	<b>RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)</b>		
	<b>354.000 EACH</b>		
	Rogers Group, Inc.	\$6.1500	\$2,177.10
	APAC-Atlantic, Inc.	\$10.0000	\$3,540.00
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>1,682.000 EACH</b>		
	Rogers Group, Inc.	\$37.2500	\$62,654.50
	APAC-Atlantic, Inc.	\$45.0000	\$75,690.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>1,682.000 EACH</b>		
	Rogers Group, Inc.	\$6.0000	\$10,092.00
	APAC-Atlantic, Inc.	\$10.0000	\$16,820.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>239.000 S.Y.</b>		
	Rogers Group, Inc.	\$20.5000	\$4,899.50
	APAC-Atlantic, Inc.	\$25.2500	\$6,034.75
<b>716-02.07</b>	<b>PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>		
	<b>1,371.000 L.F.</b>		
	Rogers Group, Inc.	\$5.1500	\$7,060.65
	APAC-Atlantic, Inc.	\$6.7500	\$9,254.25
<b>716-04.05</b>	<b>PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>		
	<b>5.000 EACH</b>		
	Rogers Group, Inc.	\$205.0000	\$1,025.00
	APAC-Atlantic, Inc.	\$195.0000	\$975.00
<b>716-04.07</b>	<b>PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>		
	<b>7.000 EACH</b>		
	Rogers Group, Inc.	\$307.0000	\$2,149.00
	APAC-Atlantic, Inc.	\$285.0000	\$1,995.00
<b>716-04.12</b>	<b>PLASTIC PAVEMENT MARKING (YIELD LINE)</b>		
	<b>48.000 S.F.</b>		
	Rogers Group, Inc.	\$15.3500	\$736.80
	APAC-Atlantic, Inc.	\$15.5000	\$744.00
<b>716-05.49</b>	<b>PAINTED PAVEMENT MARKINGS(8" LINE)</b>		
	<b>36.000 L.M.</b>		
	Rogers Group, Inc.	\$1,125.0000	\$40,500.00
	APAC-Atlantic, Inc.	\$1,550.0000	\$55,800.00
<b>716-10.07</b>	<b>PREFORMED PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>80.000 L.F.</b>		
	Rogers Group, Inc.	\$30.7000	\$2,456.00
	APAC-Atlantic, Inc.	\$22.0000	\$1,760.00

		CONTRACT CNY302	
		UNIT PRICE	EXTENSION
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)</b>		
	<b>36.000 L.M.</b>		
	Rogers Group, Inc.	\$6,382.0000	\$229,752.00
	APAC-Atlantic, Inc.	\$7,300.0000	\$262,800.00
<b>716-12.03</b>	<b>ENHANCED FLATLINE THERMO PVT MRKNG (8IN BARRIER LINE)</b>		
	<b>6,163.000 L.F.</b>		
	Rogers Group, Inc.	\$2.0500	\$12,634.15
	APAC-Atlantic, Inc.	\$1.9500	\$12,017.85
<b>716-12.05</b>	<b>ENHANCED FLATLINE THERMO PVT MRKNG (6IN DOTTED LINE)</b>		
	<b>2,493.000 L.F.</b>		
	Rogers Group, Inc.	\$1.5500	\$3,864.15
	APAC-Atlantic, Inc.	\$1.8500	\$4,612.05
<b>716-12.08</b>	<b>ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)</b>		
	<b>4,823.000 L.F.</b>		
	Rogers Group, Inc.	\$2.5500	\$12,298.65
	APAC-Atlantic, Inc.	\$4.0000	\$19,292.00
<b>716-12.10</b>	<b>ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>		
	<b>2,237.000 L.F.</b>		
	Rogers Group, Inc.	\$2.5500	\$5,704.35
	APAC-Atlantic, Inc.	\$4.5000	\$10,066.50
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$82,001.8000	\$82,001.80
	APAC-Atlantic, Inc.	\$270,000.0000	\$270,000.00

UNIT PRICE

## EXTENSION

## ROADWAY ALTERNATE AA1 CATEGORY

### 403-02.01 TRACKLESS TACK COAT

**298.000 TON**

Rogers Group, Inc.

\$900.0000

\$268,200.00

APAC-Atlantic, Inc.

\$900.0000

\$268,200.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

224.000 TON

Rogers Group, Inc.  
APAC-Atlantic, Inc.



**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$6,896,470.00
APAC-Atlantic, Inc.	\$8,977,369.90

**SUB-TOTAL ROADWAY ALTERNATE AA1**

Rogers Group, Inc.	\$268,200.00
APAC-Atlantic, Inc.	\$268,200.00

**SUB-TOTAL ROADWAY ALTERNATE AA2**

**TOTAL CONTRACT**

Rogers Group, Inc.	\$7,164,670.00
APAC-Atlantic, Inc.	\$9,245,569.90

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

ROBERTSON COUNTY (Contract No. CNY275 Call 047)

STP-65(27),74S065-F8-002

THE RESURFACING ON U.S. 431 (S.R. 65) FROM BRICK SCHOOL ROAD (L.M. 14.49) TO THE KENTUCKY STATE LINE (L.M. 16.20).

PROJECT LENGTH - 1.710 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$379,130.00
Vulcan Construction Materials, LLC	\$479,415.00

		CONTRACT CNY275	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>3.400 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$2,040.00
Vulcan Construction Materials, LLC		\$2,275.0000	\$7,735.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>426.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$15.0000	\$6,390.00
Vulcan Construction Materials, LLC		\$34.5000	\$14,697.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>57.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$85.0000	\$4,845.00
Vulcan Construction Materials, LLC		\$190.0000	\$10,830.00
<b>307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W</b>			
	<b>100.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$85.0000	\$8,500.00
Vulcan Construction Materials, LLC		\$150.0000	\$15,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>12.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$375.0000	\$4,500.00
Vulcan Construction Materials, LLC		\$900.0000	\$10,800.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>1,832.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$123.0000	\$225,336.00
Vulcan Construction Materials, LLC		\$121.0000	\$221,672.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>3.100 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$1,860.00
Vulcan Construction Materials, LLC		\$2,200.0000	\$6,820.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,814.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$45,350.00
Vulcan Construction Materials, LLC		\$34.0000	\$61,676.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$8,000.0000	\$8,000.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>40.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$200.00
Vulcan Construction Materials, LLC		\$45.0000	\$1,800.00

		CONTRACT CNY275	
		UNIT PRICE	EXTENSION
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
		<b>444.000 S.F.</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$7.5000	\$3,330.00
	Vulcan Construction Materials, LLC	\$8.7500	\$3,885.00
<b>713-16.20</b>	<b>SIGNS (W11-10)</b>		
		<b>2.000 EACH</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$352.0000	\$704.00
	Vulcan Construction Materials, LLC	\$125.0000	\$250.00
<b>713-16.21</b>	<b>SIGNS (W1-4L)</b>		
		<b>1.000 EACH</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$365.0000	\$365.00
	Vulcan Construction Materials, LLC	\$250.0000	\$250.00
<b>713-16.22</b>	<b>SIGNS (W1-4R)</b>		
		<b>1.000 EACH</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$365.0000	\$365.00
	Vulcan Construction Materials, LLC	\$200.0000	\$200.00
<b>713-16.23</b>	<b>SIGNS (TN-17B)</b>		
		<b>2.000 EACH</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$326.0000	\$652.00
	Vulcan Construction Materials, LLC	\$200.0000	\$400.00
<b>713-16.50</b>	<b>REMOVE AND REPLACE SIGN (M1-4a)</b>		
		<b>1.000 EACH</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$404.0000	\$404.00
	Vulcan Construction Materials, LLC	\$250.0000	\$250.00
<b>713-16.51</b>	<b>REMOVE AND REPLACE SIGN (M3-1)</b>		
		<b>1.000 EACH</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$404.0000	\$404.00
	Vulcan Construction Materials, LLC	\$250.0000	\$250.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
		<b>113.000 EACH</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$40.0000	\$4,520.00
	Vulcan Construction Materials, LLC	\$60.0000	\$6,780.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
		<b>51.000 L.F.</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$25.0000	\$1,275.00
	Vulcan Construction Materials, LLC	\$30.0000	\$1,530.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
		<b>5.700 L.M.</b>	
	Eubank Asphalt Paving & Sealing, LLC	\$1,400.0000	\$7,980.00
	Vulcan Construction Materials, LLC	\$1,400.0000	\$7,980.00

UNIT PRICE

## EXTENSION

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**

**5.700 L.M.**

Eubank Asphalt Paving & Sealing, LLC

\$7,300.0000

\$41,610.00

Vulcan Construction Materials, LLC

\$7,300.0000

\$41,610.00

**717-01 MOBILIZATION**

**1.000 LS**

Eubank Asphalt Paving & Sealing, LLC

\$10,500.0000

\$10,500.00

Vulcan Construction Materials, LLC

\$35,000.0000

\$35,000.00

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing, LLC	\$379,130.00
Vulcan Construction Materials, LLC	\$479,415.00

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing, LLC	\$379,130.00
Vulcan Construction Materials, LLC	\$479,415.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COUNTY (Contract No. CNY297 Call 048)

THE RESURFACING ON S.R. 257 FROM WEST OF U.S. 41 (S.R. 11) (L.M. 11.69) TO THE SUMNER COUNTY LINE (L.M. 14.50), AND ON S.R. 258 FROM THE SUMNER COUNTY LINE (L.M. 0.00) TO S.R. 76 (L.M. 0.56).

PROJECT LENGTH - 0.0 NO UNIT SYSTEM

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

**No Valid Bids**





**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

ROBERTSON COUNTY (Contract No. CNY274 Call 049)

STP/HSIP-49(58),74S049-F3-002,74S049-F8-002

THE RESURFACING ON S.R. 49 FROM S.R. 25 (L.M. 16.81) TO NORTH OF S.R. 52 (L.M. 23.51).

PROJECT LENGTH - 6.700 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 7.50%

---

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$1,545,569.14
Rogers Group, Inc.	\$1,565,292.47
Vulcan Construction Materials, LLC	\$1,570,108.00

		CONTRACT CNY274	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
203-06	WATER		
	14.000 M.G.		
	Eubank Asphalt Paving & Sealing, LLC	\$0.0100	\$0.14
	Rogers Group, Inc.	\$25.0000	\$350.00
	Vulcan Construction Materials, LLC	\$5.0000	\$70.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	13.300 L.M.		
	Eubank Asphalt Paving & Sealing, LLC	\$700.0000	\$9,310.00
	Rogers Group, Inc.	\$1,600.0000	\$21,280.00
	Vulcan Construction Materials, LLC	\$1,250.0000	\$16,625.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	1,758.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$32.0000	\$56,256.00
	Rogers Group, Inc.	\$42.0000	\$73,836.00
	Vulcan Construction Materials, LLC	\$33.0000	\$58,014.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS		
	2,912.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$111.0000	\$323,232.00
	Rogers Group, Inc.	\$103.0000	\$299,936.00
	Vulcan Construction Materials, LLC	\$112.5000	\$327,600.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	35.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$400.0000	\$14,000.00
	Rogers Group, Inc.	\$1,200.0000	\$42,000.00
	Vulcan Construction Materials, LLC	\$900.0000	\$31,500.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	7,039.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$115.0000	\$809,485.00
	Rogers Group, Inc.	\$110.0000	\$774,290.00
	Vulcan Construction Materials, LLC	\$112.5000	\$791,887.50
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
	10.700 L.M.		
	Eubank Asphalt Paving & Sealing, LLC	\$600.0000	\$6,420.00
	Rogers Group, Inc.	\$840.1000	\$8,989.07
	Vulcan Construction Materials, LLC	\$775.0000	\$8,292.50
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
	3.000 EACH		
	Eubank Asphalt Paving & Sealing, LLC	\$180.0000	\$540.00
	Rogers Group, Inc.	\$165.0000	\$495.00
	Vulcan Construction Materials, LLC	\$250.0000	\$750.00

		UNIT PRICE	EXTENSION
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>3.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$3,272.0000	\$9,816.00
Rogers Group, Inc.		\$3,850.0000	\$11,550.00
Vulcan Construction Materials, LLC		\$3,950.0000	\$11,850.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>150.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$6.8800	\$1,032.00
Rogers Group, Inc.		\$2.7000	\$405.00
Vulcan Construction Materials, LLC		\$2.5000	\$375.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$12,000.0000	\$12,000.00
Rogers Group, Inc.		\$28,000.0000	\$28,000.00
Vulcan Construction Materials, LLC		\$22,500.0000	\$22,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>30.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$150.00
Rogers Group, Inc.		\$28.5000	\$855.00
Vulcan Construction Materials, LLC		\$45.0000	\$1,350.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>552.000 S.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$7.0000	\$3,864.00
Rogers Group, Inc.		\$10.5000	\$5,796.00
Vulcan Construction Materials, LLC		\$8.7500	\$4,830.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>433.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$32.0000	\$13,856.00
Rogers Group, Inc.		\$33.5000	\$14,505.50
Vulcan Construction Materials, LLC		\$32.0000	\$13,856.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>433.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$12.0000	\$5,196.00
Rogers Group, Inc.		\$12.5000	\$5,412.50
Vulcan Construction Materials, LLC		\$12.0000	\$5,196.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>255.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$6,375.00
Rogers Group, Inc.		\$26.0000	\$6,630.00
Vulcan Construction Materials, LLC		\$25.0000	\$6,375.00

		UNIT PRICE	EXTENSION
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>			
	<b>74.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$592.00
Rogers Group, Inc.		\$8.4000	\$621.60
Vulcan Construction Materials, LLC		\$8.0000	\$592.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>26.800 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$1,300.0000	\$34,840.00
Rogers Group, Inc.		\$1,350.0000	\$36,180.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$34,840.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>1,316.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$1.2500	\$1,645.00
Rogers Group, Inc.		\$1.3000	\$1,710.80
Vulcan Construction Materials, LLC		\$1.2500	\$1,645.00
<b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>			
	<b>0.300 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$30,000.0000	\$9,000.00
Rogers Group, Inc.		\$31,500.0000	\$9,450.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$9,000.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>26.800 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$7,200.0000	\$192,960.00
Rogers Group, Inc.		\$7,500.0000	\$201,000.00
Vulcan Construction Materials, LLC		\$7,200.0000	\$192,960.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$35,000.0000	\$35,000.00
Rogers Group, Inc.		\$22,000.0000	\$22,000.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing, LLC	\$1,545,569.14
Rogers Group, Inc.	\$1,565,292.47
Vulcan Construction Materials, LLC	\$1,570,108.00

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing, LLC	\$1,545,569.14
Rogers Group, Inc.	\$1,565,292.47
Vulcan Construction Materials, LLC	\$1,570,108.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

SHELBY COUNTY (Contract No. CNY307 Call 050)

HSIP-3(154),79961-3280-94

THE INSTALLATION OF MULTIMODAL SIGNAL AND INTERSECTION UPGRADES ON U.S. 51 (S.R. 3) AT U.S. 78 (S.R. 4, LAMAR AVENUE) (L.M. 9.30) AND AT EASTMORELAND AVENUE (L.M. 9.81) IN MEMPHIS.

PROJECT LENGTH - 0.551 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Bluff City Construction Company, LLC	\$418,876.00
Shelby Electric Company, Inc.	\$430,239.50

		CONTRACT CNY307	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Bluff City Construction Company, LLC	\$8,000.0000	\$8,000.00
	Shelby Electric Company, Inc.	\$8,500.0000	\$8,500.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
		139.000 S.Y.	
	Bluff City Construction Company, LLC	\$100.0000	\$13,900.00
	Shelby Electric Company, Inc.	\$105.0000	\$14,595.00
203-07	FURNISHING & SPREADING TOPSOIL		
		1.000 C.Y.	
	Bluff City Construction Company, LLC	\$75.0000	\$75.00
	Shelby Electric Company, Inc.	\$2,750.0000	\$2,750.00
209-05	SEDIMENT REMOVAL		
		1.000 C.Y.	
	Bluff City Construction Company, LLC	\$50.0000	\$50.00
	Shelby Electric Company, Inc.	\$50.0000	\$50.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
		1.000 TON	
	Bluff City Construction Company, LLC	\$3,500.0000	\$3,500.00
	Shelby Electric Company, Inc.	\$2,750.0000	\$2,750.00
411-01.10	ACS MIX(PG64-22) GRADING D		
		39.000 TON	
	Bluff City Construction Company, LLC	\$950.0000	\$37,050.00
	Shelby Electric Company, Inc.	\$907.5000	\$35,392.50
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
		39.000 TON	
	Bluff City Construction Company, LLC	\$450.0000	\$17,550.00
	Shelby Electric Company, Inc.	\$302.5000	\$11,797.50
701-01.02	CONCRETE SIDEWALK (6 ")		
		53.000 S.F.	
	Bluff City Construction Company, LLC	\$18.0000	\$954.00
	Shelby Electric Company, Inc.	\$44.0000	\$2,332.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
		1,248.000 S.F.	
	Bluff City Construction Company, LLC	\$46.0000	\$57,408.00
	Shelby Electric Company, Inc.	\$59.4000	\$74,131.20
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Bluff City Construction Company, LLC	\$47,500.0000	\$47,500.00
	Shelby Electric Company, Inc.	\$25,000.0000	\$25,000.00

		CONTRACT CNY307	
		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>60.000 EACH</b>		
Bluff City Construction Company, LLC		\$47.4000	\$2,844.00
Shelby Electric Company, Inc.		\$48.4000	\$2,904.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>492.500 S.F.</b>		
Bluff City Construction Company, LLC		\$5.0000	\$2,462.50
Shelby Electric Company, Inc.		\$10.4000	\$5,122.00
<b>712-07.02 TEMPORARY BARRICADES (TYPE II)</b>			
	<b>12.000 L.F.</b>		
Bluff City Construction Company, LLC		\$18.5000	\$222.00
Shelby Electric Company, Inc.		\$20.3500	\$244.20
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Bluff City Construction Company, LLC		\$500.0000	\$500.00
Shelby Electric Company, Inc.		\$2,365.0000	\$2,365.00
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>410.000 L.F.</b>		
Bluff City Construction Company, LLC		\$7.0000	\$2,870.00
Shelby Electric Company, Inc.		\$7.7000	\$3,157.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>185.000 LB.</b>		
Bluff City Construction Company, LLC		\$4.0000	\$740.00
Shelby Electric Company, Inc.		\$8.3600	\$1,546.60
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Bluff City Construction Company, LLC		\$100.0000	\$100.00
Shelby Electric Company, Inc.		\$110.0000	\$110.00
<b>713-16.20 SIGNS (R10-15R)</b>			
	<b>8.000 EACH</b>		
Bluff City Construction Company, LLC		\$235.0000	\$1,880.00
Shelby Electric Company, Inc.		\$258.5000	\$2,068.00
<b>714-09.03 LUMINAIRES (250 WATT)</b>			
	<b>1.000 EACH</b>		
Bluff City Construction Company, LLC		\$703.0000	\$703.00
Shelby Electric Company, Inc.		\$800.0000	\$800.00
<b>714-14.02 MASTARM - 6'</b>			
	<b>1.000 EACH</b>		
Bluff City Construction Company, LLC		\$1,118.5000	\$1,118.50
Shelby Electric Company, Inc.		\$1,500.0000	\$1,500.00



		CONTRACT CNY307	
		UNIT PRICE	EXTENSION
<b>714-25.01 ELECTRICAL CONNECTION (MLGW OVERHEAD LUMINAIRE SERVICE)</b>			
	<b>1.000 LS</b>		
Bluff City Construction Company, LLC		\$7,000.0000	\$7,000.00
Shelby Electric Company, Inc.		\$4,500.0000	\$4,500.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>285.000 L.F.</b>		
Bluff City Construction Company, LLC		\$25.0000	\$7,125.00
Shelby Electric Company, Inc.		\$27.5000	\$7,837.50
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>585.000 L.F.</b>		
Bluff City Construction Company, LLC		\$52.0000	\$30,420.00
Shelby Electric Company, Inc.		\$57.2000	\$33,462.00
<b>716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>585.000 L.F.</b>		
Bluff City Construction Company, LLC		\$25.0000	\$14,625.00
Shelby Electric Company, Inc.		\$27.5000	\$16,087.50
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>285.000 L.F.</b>		
Bluff City Construction Company, LLC		\$25.0000	\$7,125.00
Shelby Electric Company, Inc.		\$27.5000	\$7,837.50
<b>716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)</b>			
	<b>1.000 L.M.</b>		
Bluff City Construction Company, LLC		\$12,000.0000	\$12,000.00
Shelby Electric Company, Inc.		\$13,200.0000	\$13,200.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Bluff City Construction Company, LLC		\$60,450.0000	\$60,450.00
Shelby Electric Company, Inc.		\$45,000.0000	\$45,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>8.000 EACH</b>		
Bluff City Construction Company, LLC		\$700.0000	\$5,600.00
Shelby Electric Company, Inc.		\$500.0000	\$4,000.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>4.000 EACH</b>		
Bluff City Construction Company, LLC		\$1,840.0000	\$7,360.00
Shelby Electric Company, Inc.		\$950.0000	\$3,800.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>740.000 L.F.</b>		
Bluff City Construction Company, LLC		\$2.5000	\$1,850.00
Shelby Electric Company, Inc.		\$5.0000	\$3,700.00

		CONTRACT CNY307	
		UNIT PRICE	EXTENSION
<b>730-08.04</b>	<b>SIGNAL CABLE - 9 CONDUCTOR</b>		
	<b>760.000 L.F.</b>		
	Bluff City Construction Company, LLC	\$4.0000	\$3,040.00
	Shelby Electric Company, Inc.	\$7.0000	\$5,320.00
<b>730-11.01</b>	<b>STEEL CONDUIT RISER ASSEMBLY</b>		
	<b>1.000 EACH</b>		
	Bluff City Construction Company, LLC	\$1,250.0000	\$1,250.00
	Shelby Electric Company, Inc.	\$1,500.0000	\$1,500.00
<b>730-12.02</b>	<b>CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>		
	<b>120.000 L.F.</b>		
	Bluff City Construction Company, LLC	\$27.0000	\$3,240.00
	Shelby Electric Company, Inc.	\$36.0000	\$4,320.00
<b>730-15.11</b>	<b>MODIFY CABINET (WIRING AND CONTROLLER SETTINGS)</b>		
	<b>2.000 EACH</b>		
	Bluff City Construction Company, LLC	\$4,800.0000	\$9,600.00
	Shelby Electric Company, Inc.	\$6,000.0000	\$12,000.00
<b>730-26.06</b>	<b>PEDESTRIAN PUSHBUTTON POST</b>		
	<b>9.000 EACH</b>		
	Bluff City Construction Company, LLC	\$2,000.0000	\$18,000.00
	Shelby Electric Company, Inc.	\$3,200.0000	\$28,800.00
<b>730-26.09</b>	<b>PEDESTRIAN PUSHBUTTON WITH 15IN SIGN</b>		
	<b>16.000 EACH</b>		
	Bluff City Construction Company, LLC	\$1,900.0000	\$30,400.00
	Shelby Electric Company, Inc.	\$2,500.0000	\$40,000.00
<b>801-01</b>	<b>SEEDING (WITH MULCH)</b>		
	<b>0.200 UNIT</b>		
	Bluff City Construction Company, LLC	\$1,000.0000	\$200.00
	Shelby Electric Company, Inc.	\$2,200.0000	\$440.00
<b>801-02</b>	<b>SEEDING (WITHOUT MULCH)</b>		
	<b>0.200 UNIT</b>		
	Bluff City Construction Company, LLC	\$750.0000	\$150.00
	Shelby Electric Company, Inc.	\$1,100.0000	\$220.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>1.000 S.Y.</b>		
	Bluff City Construction Company, LLC	\$14.0000	\$14.00
	Shelby Electric Company, Inc.	\$1,100.0000	\$1,100.00

**SUB-TOTAL ROADWAY**

Bluff City Construction Company, LLC	\$418,876.00
Shelby Electric Company, Inc.	\$430,239.50

**TOTAL CONTRACT**

Bluff City Construction Company, LLC	\$418,876.00
Shelby Electric Company, Inc.	\$430,239.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

SUMNER COUNTY (Contract No. CNY292 Call 051)

83950-3565-04

THE GRADING, DRAINAGE, SIGNALS, AND PAVING ON A S.I.A. ROUTE SERVING PROJECT WOOLHAWK (FACEBOOK DATA CENTER), INCLUDING U.S. 31E (S.R. 6) AND S.R. 25.

PROJECT LENGTH - 0.663 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2025

---

TOTAL CONTRACT	
Rogers Group, Inc.	\$2,773,978.39
Scotty's Contracting & Stone, LLC	\$2,854,876.39
Civil Constructors, LLC	\$3,393,935.00
Sessions Paving Company	\$3,471,602.00
Jones Bros. Contractors, LLC	\$3,821,599.20
Cleary Construction, Inc.	\$3,823,630.65

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Rogers Group, Inc.	\$15,443.9400	\$15,443.94
	Scotty's Contracting & Stone, LLC	\$24,811.0000	\$24,811.00
	Civil Constructors, LLC	\$22,500.0000	\$22,500.00
	Sessions Paving Company	\$35,000.0000	\$35,000.00
	Jones Bros. Contractors, LLC	\$250,000.0000	\$250,000.00
	Cleary Construction, Inc.	\$183,000.0000	\$183,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Rogers Group, Inc.	\$36,429.8200	\$36,429.82
	Scotty's Contracting & Stone, LLC	\$54,571.7900	\$54,571.79
	Civil Constructors, LLC	\$62,450.0000	\$62,450.00
	Sessions Paving Company	\$70,000.0000	\$70,000.00
	Jones Bros. Contractors, LLC	\$195,000.0000	\$195,000.00
	Cleary Construction, Inc.	\$245,000.0000	\$245,000.00
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (EXISTING 5.5' X4' BOX CULVERT AT STA. 75+20.00 ON GALLATIN PIKE)		
	1.000 LS		
	Rogers Group, Inc.	\$27,236.3600	\$27,236.36
	Scotty's Contracting & Stone, LLC	\$24,448.4100	\$24,448.41
	Civil Constructors, LLC	\$45,250.0000	\$45,250.00
	Sessions Paving Company	\$16,800.0000	\$16,800.00
	Jones Bros. Contractors, LLC	\$35,000.0000	\$35,000.00
	Cleary Construction, Inc.	\$45,000.0000	\$45,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	7,022.000 C.Y.		
	Rogers Group, Inc.	\$37.9500	\$266,484.90
	Scotty's Contracting & Stone, LLC	\$52.3500	\$367,601.70
	Civil Constructors, LLC	\$58.5000	\$410,787.00
	Sessions Paving Company	\$56.0000	\$393,232.00
	Jones Bros. Contractors, LLC	\$64.0000	\$449,408.00
	Cleary Construction, Inc.	\$51.0000	\$358,122.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	600.000 C.Y.		
	Rogers Group, Inc.	\$11.8300	\$7,098.00
	Scotty's Contracting & Stone, LLC	\$35.7700	\$21,462.00
	Civil Constructors, LLC	\$15.0000	\$9,000.00
	Sessions Paving Company	\$73.0000	\$43,800.00
	Jones Bros. Contractors, LLC	\$1.0000	\$600.00
	Cleary Construction, Inc.	\$44.0000	\$26,400.00

		UNIT PRICE	EXTENSION
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
	<b>155.000 C.Y.</b>		
	Rogers Group, Inc.	\$58.9000	\$9,129.50
	Scotty's Contracting & Stone, LLC	\$67.9100	\$10,526.05
	Civil Constructors, LLC	\$80.0000	\$12,400.00
	Sessions Paving Company	\$28.0000	\$4,340.00
	Jones Bros. Contractors, LLC	\$60.0000	\$9,300.00
	Cleary Construction, Inc.	\$38.0000	\$5,890.00
<b>203-05</b>	<b>UNDERCUTTING</b>		
	<b>395.000 C.Y.</b>		
	Rogers Group, Inc.	\$93.0800	\$36,766.60
	Scotty's Contracting & Stone, LLC	\$47.0000	\$18,565.00
	Civil Constructors, LLC	\$44.5000	\$17,577.50
	Sessions Paving Company	\$45.0000	\$17,775.00
	Jones Bros. Contractors, LLC	\$50.0000	\$19,750.00
	Cleary Construction, Inc.	\$27.0000	\$10,665.00
<b>203-06</b>	<b>WATER</b>		
	<b>20.000 M.G.</b>		
	Rogers Group, Inc.	\$16.3800	\$327.60
	Scotty's Contracting & Stone, LLC	\$196.7100	\$3,934.20
	Civil Constructors, LLC	\$25.0000	\$500.00
	Sessions Paving Company	\$28.0000	\$560.00
	Jones Bros. Contractors, LLC	\$10.0000	\$200.00
	Cleary Construction, Inc.	\$70.0000	\$1,400.00
<b>204-08</b>	<b>FOUNDATION FILL MATERIAL</b>		
	<b>120.000 C.Y.</b>		
	Rogers Group, Inc.	\$124.9000	\$14,988.00
	Scotty's Contracting & Stone, LLC	\$185.0000	\$22,200.00
	Civil Constructors, LLC	\$135.0000	\$16,200.00
	Sessions Paving Company	\$110.0000	\$13,200.00
	Jones Bros. Contractors, LLC	\$68.0000	\$8,160.00
	Cleary Construction, Inc.	\$121.0000	\$14,520.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>38.000 C.Y.</b>		
	Rogers Group, Inc.	\$44.0400	\$1,673.52
	Scotty's Contracting & Stone, LLC	\$65.4200	\$2,485.96
	Civil Constructors, LLC	\$39.5000	\$1,501.00
	Sessions Paving Company	\$28.0000	\$1,064.00
	Jones Bros. Contractors, LLC	\$30.0000	\$1,140.00
	Cleary Construction, Inc.	\$33.5000	\$1,273.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>1,076.000 L.F.</b>		
	Rogers Group, Inc.	\$3.9000	\$4,196.40
	Scotty's Contracting & Stone, LLC	\$6.0500	\$6,509.80
	Civil Constructors, LLC	\$4.2000	\$4,519.20
	Sessions Paving Company	\$13.5000	\$14,526.00
	Jones Bros. Contractors, LLC	\$5.2500	\$5,649.00
	Cleary Construction, Inc.	\$6.1500	\$6,617.40

**209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)****2,180.000 L.F.**

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$1.5600	\$3,400.80
Scotty's Contracting & Stone, LLC	\$2.4000	\$5,232.00
Civil Constructors, LLC	\$1.7000	\$3,706.00
Sessions Paving Company	\$12.0000	\$26,160.00
Jones Bros. Contractors, LLC	\$2.0000	\$4,360.00
Cleary Construction, Inc.	\$2.3500	\$5,123.00

**209-08.08 ENHANCED ROCK CHECK DAM****8.000 EACH**

Rogers Group, Inc.	\$895.1300	\$7,161.04
Scotty's Contracting & Stone, LLC	\$815.0000	\$6,520.00
Civil Constructors, LLC	\$966.0000	\$7,728.00
Sessions Paving Company	\$560.0000	\$4,480.00
Jones Bros. Contractors, LLC	\$1,100.0000	\$8,800.00
Cleary Construction, Inc.	\$705.0000	\$5,640.00

**209-09.01 SANDBAGS****700.000 BAG**

Rogers Group, Inc.	\$3.7600	\$2,632.00
Scotty's Contracting & Stone, LLC	\$9.3500	\$6,545.00
Civil Constructors, LLC	\$14.6000	\$10,220.00
Sessions Paving Company	\$8.5000	\$5,950.00
Jones Bros. Contractors, LLC	\$7.1500	\$5,005.00
Cleary Construction, Inc.	\$6.3000	\$4,410.00

**209-09.03 SEDIMENT FILTER BAG (15' X 15')****3.000 EACH**

Rogers Group, Inc.	\$208.1700	\$624.51
Scotty's Contracting & Stone, LLC	\$592.2700	\$1,776.81
Civil Constructors, LLC	\$225.0000	\$675.00
Sessions Paving Company	\$1,680.0000	\$5,040.00
Jones Bros. Contractors, LLC	\$1,200.0000	\$3,600.00
Cleary Construction, Inc.	\$825.0000	\$2,475.00

**209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)****20.000 S.Y.**

Rogers Group, Inc.	\$2.1900	\$43.80
Scotty's Contracting & Stone, LLC	\$23.3800	\$467.60
Civil Constructors, LLC	\$41.0000	\$820.00
Sessions Paving Company	\$8.5000	\$170.00
Jones Bros. Contractors, LLC	\$10.0000	\$200.00
Cleary Construction, Inc.	\$21.0000	\$420.00

**209-40.30 CATCH BASIN PROTECTION (TYPE A)****2.000 EACH**

Rogers Group, Inc.	\$582.8800	\$1,165.76
Scotty's Contracting & Stone, LLC	\$595.0000	\$1,190.00
Civil Constructors, LLC	\$629.0000	\$1,258.00
Sessions Paving Company	\$560.0000	\$1,120.00
Jones Bros. Contractors, LLC	\$300.0000	\$600.00
Cleary Construction, Inc.	\$880.0000	\$1,760.00

		CONTRACT CNY292	
		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>8,295.000 TON</b>		
	Rogers Group, Inc.	\$34.4300	\$285,596.85
	Scotty's Contracting & Stone, LLC	\$30.7300	\$254,905.35
	Civil Constructors, LLC	\$43.5000	\$360,832.50
	Sessions Paving Company	\$56.0000	\$464,520.00
	Jones Bros. Contractors, LLC	\$30.0000	\$248,850.00
	Cleary Construction, Inc.	\$40.0000	\$331,800.00
<b>303-01.01</b>	<b>GRANULAR BACKFILL (ROADWAY)</b>		
	<b>18.000 TON</b>		
	Rogers Group, Inc.	\$104.0900	\$1,873.62
	Scotty's Contracting & Stone, LLC	\$111.7500	\$2,011.50
	Civil Constructors, LLC	\$60.5000	\$1,089.00
	Sessions Paving Company	\$56.0000	\$1,008.00
	Jones Bros. Contractors, LLC	\$83.0000	\$1,494.00
	Cleary Construction, Inc.	\$115.0000	\$2,070.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>47.000 TON</b>		
	Rogers Group, Inc.	\$84.3000	\$3,962.10
	Scotty's Contracting & Stone, LLC	\$88.5800	\$4,163.26
	Civil Constructors, LLC	\$72.5000	\$3,407.50
	Sessions Paving Company	\$68.0000	\$3,196.00
	Jones Bros. Contractors, LLC	\$45.0000	\$2,115.00
	Cleary Construction, Inc.	\$70.0000	\$3,290.00
<b>307-02.01</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>		
	<b>3,212.000 TON</b>		
	Rogers Group, Inc.	\$118.0000	\$379,016.00
	Scotty's Contracting & Stone, LLC	\$118.0000	\$379,016.00
	Civil Constructors, LLC	\$133.0000	\$427,196.00
	Sessions Paving Company	\$155.0000	\$497,860.00
	Jones Bros. Contractors, LLC	\$125.0000	\$401,500.00
	Cleary Construction, Inc.	\$138.0000	\$443,256.00
<b>307-02.08</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>		
	<b>1,050.000 TON</b>		
	Rogers Group, Inc.	\$139.0000	\$145,950.00
	Scotty's Contracting & Stone, LLC	\$139.0000	\$145,950.00
	Civil Constructors, LLC	\$156.0000	\$163,800.00
	Sessions Paving Company	\$160.0000	\$168,000.00
	Jones Bros. Contractors, LLC	\$155.0000	\$162,750.00
	Cleary Construction, Inc.	\$163.0000	\$171,150.00
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
	<b>28.000 TON</b>		
	Rogers Group, Inc.	\$1,000.0000	\$28,000.00
	Scotty's Contracting & Stone, LLC	\$1,000.0000	\$28,000.00
	Civil Constructors, LLC	\$1,120.0000	\$31,360.00
	Sessions Paving Company	\$1,500.0000	\$42,000.00
	Jones Bros. Contractors, LLC	\$900.0000	\$25,200.00
	Cleary Construction, Inc.	\$1,175.0000	\$32,900.00



		CONTRACT CNY292	
		UNIT PRICE	EXTENSION
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>111.000 TON</b>		
	Rogers Group, Inc.	\$135.0000	\$14,985.00
	Scotty's Contracting & Stone, LLC	\$135.0000	\$14,985.00
	Civil Constructors, LLC	\$152.0000	\$16,872.00
	Sessions Paving Company	\$75.0000	\$8,325.00
	Jones Bros. Contractors, LLC	\$60.0000	\$6,660.00
	Cleary Construction, Inc.	\$159.0000	\$17,649.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>5.000 TON</b>		
	Rogers Group, Inc.	\$1,000.0000	\$5,000.00
	Scotty's Contracting & Stone, LLC	\$1,000.0000	\$5,000.00
	Civil Constructors, LLC	\$1,120.0000	\$5,600.00
	Sessions Paving Company	\$1,500.0000	\$7,500.00
	Jones Bros. Contractors, LLC	\$900.0000	\$4,500.00
	Cleary Construction, Inc.	\$1,175.0000	\$5,875.00
<b>407-20.05</b>	<b>SAW CUTTING ASPHALT PAVEMENT</b>		
	<b>6,200.000 L.F.</b>		
	Rogers Group, Inc.	\$3.2800	\$20,336.00
	Scotty's Contracting & Stone, LLC	\$0.8500	\$5,270.00
	Civil Constructors, LLC	\$3.8000	\$23,560.00
	Sessions Paving Company	\$11.0000	\$68,200.00
	Jones Bros. Contractors, LLC	\$3.0000	\$18,600.00
	Cleary Construction, Inc.	\$9.4000	\$58,280.00
<b>411-02.10</b>	<b>ACS MIX(PG70-22) GRADING D</b>		
	<b>1,222.000 TON</b>		
	Rogers Group, Inc.	\$155.0000	\$189,410.00
	Scotty's Contracting & Stone, LLC	\$155.0000	\$189,410.00
	Civil Constructors, LLC	\$174.0000	\$212,628.00
	Sessions Paving Company	\$180.0000	\$219,960.00
	Jones Bros. Contractors, LLC	\$185.0000	\$226,070.00
	Cleary Construction, Inc.	\$182.0000	\$222,404.00
<b>415-01.03</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>400.000 C.Y.</b>		
	Rogers Group, Inc.	\$77.0000	\$30,800.00
	Scotty's Contracting & Stone, LLC	\$77.0000	\$30,800.00
	Civil Constructors, LLC	\$86.5000	\$34,600.00
	Sessions Paving Company	\$180.0000	\$72,000.00
	Jones Bros. Contractors, LLC	\$160.6500	\$64,260.00
	Cleary Construction, Inc.	\$91.0000	\$36,400.00
<b>604-01.01</b>	<b>CLASS A CONCRETE (ROADWAY)</b>		
	<b>83.000 C.Y.</b>		
	Rogers Group, Inc.	\$1,919.2700	\$159,299.41
	Scotty's Contracting & Stone, LLC	\$1,825.0000	\$151,475.00
	Civil Constructors, LLC	\$1,910.0000	\$158,530.00
	Sessions Paving Company	\$1,200.0000	\$99,600.00
	Jones Bros. Contractors, LLC	\$1,500.0000	\$124,500.00
	Cleary Construction, Inc.	\$1,650.0000	\$136,950.00

**604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)****15,930.000 LB.**

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$2.0800	\$33,134.40
Scotty's Contracting & Stone, LLC	\$1.7000	\$27,081.00
Civil Constructors, LLC	\$2.2500	\$35,842.50
Sessions Paving Company	\$3.0000	\$47,790.00
Jones Bros. Contractors, LLC	\$2.0000	\$31,860.00
Cleary Construction, Inc.	\$1.7500	\$27,877.50

**621-03.05 36" TEMPORARY DRAINAGE PIPE****75.000 L.F.**

Rogers Group, Inc.	\$75.3900	\$5,654.25
Scotty's Contracting & Stone, LLC	\$61.6900	\$4,626.75
Civil Constructors, LLC	\$152.0000	\$11,400.00
Sessions Paving Company	\$440.0000	\$33,000.00
Jones Bros. Contractors, LLC	\$110.0000	\$8,250.00
Cleary Construction, Inc.	\$194.0000	\$14,550.00

**705-06.01 W BEAM GR (TYPE 2) MASH TL-3****1,451.000 L.F.**

Rogers Group, Inc.	\$29.8100	\$43,254.31
Scotty's Contracting & Stone, LLC	\$28.6400	\$41,556.64
Civil Constructors, LLC	\$32.0000	\$46,432.00
Sessions Paving Company	\$46.0000	\$66,746.00
Jones Bros. Contractors, LLC	\$42.0000	\$60,942.00
Cleary Construction, Inc.	\$49.0000	\$71,099.00

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3****7.000 EACH**

Rogers Group, Inc.	\$3,304.7000	\$23,132.90
Scotty's Contracting & Stone, LLC	\$3,175.0000	\$22,225.00
Civil Constructors, LLC	\$3,570.0000	\$24,990.00
Sessions Paving Company	\$4,100.0000	\$28,700.00
Jones Bros. Contractors, LLC	\$800.0000	\$5,600.00
Cleary Construction, Inc.	\$940.0000	\$6,580.00

**705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)****8.000 EACH**

Rogers Group, Inc.	\$5,589.2500	\$44,714.00
Scotty's Contracting & Stone, LLC	\$5,370.0000	\$42,960.00
Civil Constructors, LLC	\$6,740.0000	\$53,920.00
Sessions Paving Company	\$10,000.0000	\$80,000.00
Jones Bros. Contractors, LLC	\$8,800.0000	\$70,400.00
Cleary Construction, Inc.	\$11,750.0000	\$94,000.00

**706-01 GUARDRAIL REMOVED****467.000 L.F.**

Rogers Group, Inc.	\$5.6700	\$2,647.89
Scotty's Contracting & Stone, LLC	\$5.4500	\$2,545.15
Civil Constructors, LLC	\$6.1000	\$2,848.70
Sessions Paving Company	\$3.0000	\$1,401.00
Jones Bros. Contractors, LLC	\$2.5000	\$1,167.50
Cleary Construction, Inc.	\$2.9500	\$1,377.65

**707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE****930.000 L.F.**

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$1.8200	\$1,692.60
Scotty's Contracting & Stone, LLC	\$2.6000	\$2,418.00
Civil Constructors, LLC	\$1.9500	\$1,813.50
Sessions Paving Company	\$13.0000	\$12,090.00
Jones Bros. Contractors, LLC	\$2.0000	\$1,860.00
Cleary Construction, Inc.	\$2.0500	\$1,906.50

**708-02.01 MARKERS (CONCRETE R.O.W. POSTS)****4.000 EACH**

Rogers Group, Inc.	\$383.7800	\$1,535.12
Scotty's Contracting & Stone, LLC	\$1,823.2000	\$7,292.80
Civil Constructors, LLC	\$546.0000	\$2,184.00
Sessions Paving Company	\$1,100.0000	\$4,400.00
Jones Bros. Contractors, LLC	\$450.0000	\$1,800.00
Cleary Construction, Inc.	\$515.0000	\$2,060.00

**712-01 TRAFFIC CONTROL****1.000 LS**

Rogers Group, Inc.	\$75,086.3300	\$75,086.33
Scotty's Contracting & Stone, LLC	\$49,995.2400	\$49,995.24
Civil Constructors, LLC	\$106,680.0000	\$106,680.00
Sessions Paving Company	\$85,000.0000	\$85,000.00
Jones Bros. Contractors, LLC	\$275,000.0000	\$275,000.00
Cleary Construction, Inc.	\$250,000.0000	\$250,000.00

**712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL****1,900.000 L.F.**

Rogers Group, Inc.	\$20.6100	\$39,159.00
Scotty's Contracting & Stone, LLC	\$34.2800	\$65,132.00
Civil Constructors, LLC	\$62.0000	\$117,800.00
Sessions Paving Company	\$55.0000	\$104,500.00
Jones Bros. Contractors, LLC	\$55.0000	\$104,500.00
Cleary Construction, Inc.	\$52.0000	\$98,800.00

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****40.000 EACH**

Rogers Group, Inc.	\$43.4600	\$1,738.40
Scotty's Contracting & Stone, LLC	\$13.0000	\$520.00
Civil Constructors, LLC	\$47.0000	\$1,880.00
Sessions Paving Company	\$50.0000	\$2,000.00
Jones Bros. Contractors, LLC	\$41.7500	\$1,670.00
Cleary Construction, Inc.	\$59.0000	\$2,360.00

**712-06 SIGNS (CONSTRUCTION)****212.000 S.F.**

Rogers Group, Inc.	\$9.4700	\$2,007.64
Scotty's Contracting & Stone, LLC	\$6.7400	\$1,428.88
Civil Constructors, LLC	\$10.2000	\$2,162.40
Sessions Paving Company	\$10.0000	\$2,120.00
Jones Bros. Contractors, LLC	\$9.1000	\$1,929.20
Cleary Construction, Inc.	\$11.7500	\$2,491.00

		UNIT PRICE	EXTENSION
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,000.000 L.F.</b>		
Rogers Group, Inc.		\$3.3100	\$3,310.00
Scotty's Contracting & Stone, LLC		\$8.0000	\$8,000.00
Civil Constructors, LLC		\$6.7000	\$6,700.00
Sessions Paving Company		\$6.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$3.1000	\$3,100.00
Cleary Construction, Inc.		\$3.6500	\$3,650.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>39.000 LB.</b>		
Rogers Group, Inc.		\$5.1000	\$198.90
Scotty's Contracting & Stone, LLC		\$4.9000	\$191.10
Civil Constructors, LLC		\$5.5000	\$214.50
Sessions Paving Company		\$10.0000	\$390.00
Jones Bros. Contractors, LLC		\$8.5000	\$331.50
Cleary Construction, Inc.		\$7.0000	\$273.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>8.000 S.F.</b>		
Rogers Group, Inc.		\$16.5600	\$132.48
Scotty's Contracting & Stone, LLC		\$15.9100	\$127.28
Civil Constructors, LLC		\$17.9000	\$143.20
Sessions Paving Company		\$25.0000	\$200.00
Jones Bros. Contractors, LLC		\$21.0000	\$168.00
Cleary Construction, Inc.		\$19.0000	\$152.00
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>74.000 S.F.</b>		
Rogers Group, Inc.		\$58.4200	\$4,323.08
Scotty's Contracting & Stone, LLC		\$75.0000	\$5,550.00
Civil Constructors, LLC		\$62.0000	\$4,588.00
Sessions Paving Company		\$40.0000	\$2,960.00
Jones Bros. Contractors, LLC		\$55.0000	\$4,070.00
Cleary Construction, Inc.		\$75.0000	\$5,550.00
<b>713-16.20 SIGNS (R10-12)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$398.2900	\$1,194.87
Scotty's Contracting & Stone, LLC		\$465.0000	\$1,395.00
Civil Constructors, LLC		\$421.0000	\$1,263.00
Sessions Paving Company		\$100.0000	\$300.00
Jones Bros. Contractors, LLC		\$375.0000	\$1,125.00
Cleary Construction, Inc.		\$500.0000	\$1,500.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>32.000 EACH</b>		
Rogers Group, Inc.		\$36.2700	\$1,160.64
Scotty's Contracting & Stone, LLC		\$160.0000	\$5,120.00
Civil Constructors, LLC		\$112.0000	\$3,584.00
Sessions Paving Company		\$100.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$34.0000	\$1,088.00
Cleary Construction, Inc.		\$40.0000	\$1,280.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>100.000 L.F.</b>		
Rogers Group, Inc.		\$19.2000	\$1,920.00
Scotty's Contracting & Stone, LLC		\$30.0000	\$3,000.00
Civil Constructors, LLC		\$28.1000	\$2,810.00
Sessions Paving Company		\$25.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$18.0000	\$1,800.00
Cleary Construction, Inc.		\$21.0000	\$2,100.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>17.000 EACH</b>		
Rogers Group, Inc.		\$176.0400	\$2,992.68
Scotty's Contracting & Stone, LLC		\$275.0000	\$4,675.00
Civil Constructors, LLC		\$225.0000	\$3,825.00
Sessions Paving Company		\$200.0000	\$3,400.00
Jones Bros. Contractors, LLC		\$165.0000	\$2,805.00
Cleary Construction, Inc.		\$194.0000	\$3,298.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>125.000 L.F.</b>		
Rogers Group, Inc.		\$10.6700	\$1,333.75
Scotty's Contracting & Stone, LLC		\$20.0000	\$2,500.00
Civil Constructors, LLC		\$13.5000	\$1,687.50
Sessions Paving Company		\$12.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,250.00
Cleary Construction, Inc.		\$11.7500	\$1,468.75
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>0.900 L.M.</b>		
Rogers Group, Inc.		\$746.8300	\$672.15
Scotty's Contracting & Stone, LLC		\$3,500.0000	\$3,150.00
Civil Constructors, LLC		\$3,370.0000	\$3,033.00
Sessions Paving Company		\$3,000.0000	\$2,700.00
Jones Bros. Contractors, LLC		\$700.0000	\$630.00
Cleary Construction, Inc.		\$825.0000	\$742.50
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>6,500.000 L.F.</b>		
Rogers Group, Inc.		\$1.0700	\$6,955.00
Scotty's Contracting & Stone, LLC		\$1.2500	\$8,125.00
Civil Constructors, LLC		\$1.4000	\$9,100.00
Sessions Paving Company		\$1.2500	\$8,125.00
Jones Bros. Contractors, LLC		\$1.0000	\$6,500.00
Cleary Construction, Inc.		\$1.1500	\$7,475.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.600 L.M.</b>		
Rogers Group, Inc.		\$6,401.3600	\$10,242.18
Scotty's Contracting & Stone, LLC		\$9,500.0000	\$15,200.00
Civil Constructors, LLC		\$11,230.0000	\$17,968.00
Sessions Paving Company		\$10,000.0000	\$16,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$9,600.00
Cleary Construction, Inc.		\$7,000.0000	\$11,200.00

**716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)****1,200.000 L.F.**

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$2.1300	\$2,556.00
Scotty's Contracting & Stone, LLC	\$5.0000	\$6,000.00
Civil Constructors, LLC	\$3.3500	\$4,020.00
Sessions Paving Company	\$3.0000	\$3,600.00
Jones Bros. Contractors, LLC	\$2.0000	\$2,400.00
Cleary Construction, Inc.	\$2.3500	\$2,820.00

**716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)****651.000 L.F.**

Rogers Group, Inc.	\$2.1300	\$1,386.63
Scotty's Contracting & Stone, LLC	\$5.5000	\$3,580.50
Civil Constructors, LLC	\$4.5000	\$2,929.50
Sessions Paving Company	\$4.0000	\$2,604.00
Jones Bros. Contractors, LLC	\$2.0000	\$1,302.00
Cleary Construction, Inc.	\$2.3500	\$1,529.85

**717-01 MOBILIZATION****1.000 LS**

Rogers Group, Inc.	\$176,478.3200	\$176,478.32
Scotty's Contracting & Stone, LLC	\$120,483.1400	\$120,483.14
Civil Constructors, LLC	\$237,165.0000	\$237,165.00
Sessions Paving Company	\$90,000.0000	\$90,000.00
Jones Bros. Contractors, LLC	\$380,000.0000	\$380,000.00
Cleary Construction, Inc.	\$190,000.0000	\$190,000.00

**730-01.02 REMOVAL OF SIGNAL EQUIPMENT****1.000 EACH**

Rogers Group, Inc.	\$2,124.1900	\$2,124.19
Scotty's Contracting & Stone, LLC	\$6,250.0000	\$6,250.00
Civil Constructors, LLC	\$2,250.0000	\$2,250.00
Sessions Paving Company	\$2,000.0000	\$2,000.00
Jones Bros. Contractors, LLC	\$2,000.0000	\$2,000.00
Cleary Construction, Inc.	\$7,350.0000	\$7,350.00

**730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT****1.000 EACH**

Rogers Group, Inc.	\$2,655.2300	\$2,655.23
Scotty's Contracting & Stone, LLC	\$1,275.0000	\$1,275.00
Civil Constructors, LLC	\$2,810.0000	\$2,810.00
Sessions Paving Company	\$2,500.0000	\$2,500.00
Jones Bros. Contractors, LLC	\$2,500.0000	\$2,500.00
Cleary Construction, Inc.	\$1,500.0000	\$1,500.00

**730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)****5.000 EACH**

Rogers Group, Inc.	\$1,274.5100	\$6,372.55
Scotty's Contracting & Stone, LLC	\$1,435.0000	\$7,175.00
Civil Constructors, LLC	\$1,350.0000	\$6,750.00
Sessions Paving Company	\$1,200.0000	\$6,000.00
Jones Bros. Contractors, LLC	\$1,200.0000	\$6,000.00
Cleary Construction, Inc.	\$1,685.0000	\$8,425.00

		CONTRACT CNY292	
		UNIT PRICE	EXTENSION
<b>730-02.17</b>	<b>SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>		
	<b>5.000 EACH</b>		
	Rogers Group, Inc.	\$2,230.4000	\$11,152.00
	Scotty's Contracting & Stone, LLC	\$1,995.0000	\$9,975.00
	Civil Constructors, LLC	\$2,360.0000	\$11,800.00
	Sessions Paving Company	\$2,100.0000	\$10,500.00
	Jones Bros. Contractors, LLC	\$2,100.0000	\$10,500.00
	Cleary Construction, Inc.	\$2,250.0000	\$11,250.00
<b>730-03.24</b>	<b>INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>		
	<b>3.000 EACH</b>		
	Rogers Group, Inc.	\$2,655.2300	\$7,965.69
	Scotty's Contracting & Stone, LLC	\$2,190.0000	\$6,570.00
	Civil Constructors, LLC	\$2,810.0000	\$8,430.00
	Sessions Paving Company	\$2,500.0000	\$7,500.00
	Jones Bros. Contractors, LLC	\$2,500.0000	\$7,500.00
	Cleary Construction, Inc.	\$2,600.0000	\$7,800.00
<b>730-03.36</b>	<b>FIBER SPLICE ENCLOSURE (12F)</b>		
	<b>1.000 EACH</b>		
	Rogers Group, Inc.	\$2,283.5000	\$2,283.50
	Scotty's Contracting & Stone, LLC	\$1,905.0000	\$1,905.00
	Civil Constructors, LLC	\$2,420.0000	\$2,420.00
	Sessions Paving Company	\$2,150.0000	\$2,150.00
	Jones Bros. Contractors, LLC	\$2,150.0000	\$2,150.00
	Cleary Construction, Inc.	\$2,240.0000	\$2,240.00
<b>730-03.41</b>	<b>ETHERNET SWITCH (FIELD LAYER 2)</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$8,114.4000	\$16,228.80
	Scotty's Contracting & Stone, LLC	\$4,225.0000	\$8,450.00
	Civil Constructors, LLC	\$8,580.0000	\$17,160.00
	Sessions Paving Company	\$7,640.0000	\$15,280.00
	Jones Bros. Contractors, LLC	\$7,640.0000	\$15,280.00
	Cleary Construction, Inc.	\$5,000.0000	\$10,000.00
<b>730-03.54</b>	<b>FIBER OPTIC DROP CABLE (12F)</b>		
	<b>225.000 L.F.</b>		
	Rogers Group, Inc.	\$2.6600	\$598.50
	Scotty's Contracting & Stone, LLC	\$3.0000	\$675.00
	Civil Constructors, LLC	\$2.8000	\$630.00
	Sessions Paving Company	\$2.5000	\$562.50
	Jones Bros. Contractors, LLC	\$2.5000	\$562.50
	Cleary Construction, Inc.	\$3.5000	\$787.50
<b>730-03.57</b>	<b>FIBER OPTIC DROP PANEL (12F)</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$1,274.5100	\$2,549.02
	Scotty's Contracting & Stone, LLC	\$1,250.0000	\$2,500.00
	Civil Constructors, LLC	\$1,350.0000	\$2,700.00
	Sessions Paving Company	\$1,200.0000	\$2,400.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$2,400.00
	Cleary Construction, Inc.	\$1,470.0000	\$2,940.00

**730-05.01 ELECTRICAL SERVICE CONNECTION****1.000 EACH**

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$7,647.0700	\$7,647.07
Scotty's Contracting & Stone, LLC	\$2,420.0000	\$2,420.00
Civil Constructors, LLC	\$8,090.0000	\$8,090.00
Sessions Paving Company	\$7,200.0000	\$7,200.00
Jones Bros. Contractors, LLC	\$7,200.0000	\$7,200.00
Cleary Construction, Inc.	\$2,850.0000	\$2,850.00

**730-05.04 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION****1.000 EACH**

Rogers Group, Inc.	\$2,336.6100	\$2,336.61
Scotty's Contracting & Stone, LLC	\$3,925.0000	\$3,925.00
Civil Constructors, LLC	\$2,470.0000	\$2,470.00
Sessions Paving Company	\$2,200.0000	\$2,200.00
Jones Bros. Contractors, LLC	\$2,200.0000	\$2,200.00
Cleary Construction, Inc.	\$4,600.0000	\$4,600.00

**730-08.03 SIGNAL CABLE - 7 CONDUCTOR****1,195.000 L.F.**

Rogers Group, Inc.	\$2.6600	\$3,178.70
Scotty's Contracting & Stone, LLC	\$3.0000	\$3,585.00
Civil Constructors, LLC	\$2.8000	\$3,346.00
Sessions Paving Company	\$2.5000	\$2,987.50
Jones Bros. Contractors, LLC	\$2.5000	\$2,987.50
Cleary Construction, Inc.	\$3.5000	\$4,182.50

**730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)****415.000 L.F.**

Rogers Group, Inc.	\$29.7400	\$12,342.10
Scotty's Contracting & Stone, LLC	\$21.0000	\$8,715.00
Civil Constructors, LLC	\$31.5000	\$13,072.50
Sessions Paving Company	\$28.0000	\$11,620.00
Jones Bros. Contractors, LLC	\$28.0000	\$11,620.00
Cleary Construction, Inc.	\$25.0000	\$10,375.00

**730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40)****65.000 L.F.**

Rogers Group, Inc.	\$33.9900	\$2,209.35
Scotty's Contracting & Stone, LLC	\$30.0000	\$1,950.00
Civil Constructors, LLC	\$36.0000	\$2,340.00
Sessions Paving Company	\$32.0000	\$2,080.00
Jones Bros. Contractors, LLC	\$32.0000	\$2,080.00
Cleary Construction, Inc.	\$35.0000	\$2,275.00

**730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)****90.000 L.F.**

Rogers Group, Inc.	\$84.9700	\$7,647.30
Scotty's Contracting & Stone, LLC	\$65.0000	\$5,850.00
Civil Constructors, LLC	\$90.0000	\$8,100.00
Sessions Paving Company	\$80.0000	\$7,200.00
Jones Bros. Contractors, LLC	\$80.0000	\$7,200.00
Cleary Construction, Inc.	\$76.0000	\$6,840.00



**730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)****2.000 EACH**

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$12,490.2200	\$24,980.44
Scotty's Contracting & Stone, LLC	\$11,115.0000	\$22,230.00
Civil Constructors, LLC	\$13,210.0000	\$26,420.00
Sessions Paving Company	\$11,760.0000	\$23,520.00
Jones Bros. Contractors, LLC	\$11,760.0000	\$23,520.00
Cleary Construction, Inc.	\$13,000.0000	\$26,000.00

**730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)****2.000 EACH**

Rogers Group, Inc.	\$12,490.2200	\$24,980.44
Scotty's Contracting & Stone, LLC	\$11,920.0000	\$23,840.00
Civil Constructors, LLC	\$13,210.0000	\$26,420.00
Sessions Paving Company	\$11,760.0000	\$23,520.00
Jones Bros. Contractors, LLC	\$11,760.0000	\$23,520.00
Cleary Construction, Inc.	\$14,000.0000	\$28,000.00

**730-15.07 CABINET (16 PHASE TS2-TYPE 1)****2.000 EACH**

Rogers Group, Inc.	\$26,148.7400	\$52,297.48
Scotty's Contracting & Stone, LLC	\$24,327.2300	\$48,654.46
Civil Constructors, LLC	\$27,660.0000	\$55,320.00
Sessions Paving Company	\$24,620.0000	\$49,240.00
Jones Bros. Contractors, LLC	\$24,620.0000	\$49,240.00
Cleary Construction, Inc.	\$28,500.0000	\$57,000.00

**730-16.04 CONTROLLER (ATC)****2.000 EACH**

Rogers Group, Inc.	\$6,160.1400	\$12,320.28
Scotty's Contracting & Stone, LLC	\$5,906.1900	\$11,812.38
Civil Constructors, LLC	\$6,520.0000	\$13,040.00
Sessions Paving Company	\$5,800.0000	\$11,600.00
Jones Bros. Contractors, LLC	\$5,800.0000	\$11,600.00
Cleary Construction, Inc.	\$7,000.0000	\$14,000.00

**730-23.95 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 45')****1.000 EACH**

Rogers Group, Inc.	\$45,287.6600	\$45,287.66
Scotty's Contracting & Stone, LLC	\$41,044.4600	\$41,044.46
Civil Constructors, LLC	\$47,900.0000	\$47,900.00
Sessions Paving Company	\$42,640.0000	\$42,640.00
Jones Bros. Contractors, LLC	\$42,640.0000	\$42,640.00
Cleary Construction, Inc.	\$48,000.0000	\$48,000.00

**730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')****1.000 EACH**

Rogers Group, Inc.	\$46,540.9500	\$46,540.95
Scotty's Contracting & Stone, LLC	\$44,460.6800	\$44,460.68
Civil Constructors, LLC	\$49,220.0000	\$49,220.00
Sessions Paving Company	\$43,820.0000	\$43,820.00
Jones Bros. Contractors, LLC	\$43,820.0000	\$43,820.00
Cleary Construction, Inc.	\$52,000.0000	\$52,000.00

		CONTRACT CNY292	
		UNIT PRICE	EXTENSION
<b>730-35.06 BATTERY BACK-UP SYSTEM</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$16,186.3100	\$32,372.62
Scotty's Contracting & Stone, LLC		\$9,854.2500	\$19,708.50
Civil Constructors, LLC		\$17,120.0000	\$34,240.00
Sessions Paving Company		\$15,240.0000	\$30,480.00
Jones Bros. Contractors, LLC		\$15,240.0000	\$30,480.00
Cleary Construction, Inc.		\$11,600.0000	\$23,200.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>15.000 UNIT</b>		
Rogers Group, Inc.		\$41.6300	\$624.45
Scotty's Contracting & Stone, LLC		\$68.0000	\$1,020.00
Civil Constructors, LLC		\$45.0000	\$675.00
Sessions Paving Company		\$50.0000	\$750.00
Jones Bros. Contractors, LLC		\$40.0000	\$600.00
Cleary Construction, Inc.		\$43.5000	\$652.50
<b>801-01.02 CROWN VETCH MIXTURE (WITH MULCH)</b>			
	<b>8.000 UNIT</b>		
Rogers Group, Inc.		\$52.0400	\$416.32
Scotty's Contracting & Stone, LLC		\$162.0000	\$1,296.00
Civil Constructors, LLC		\$56.0000	\$448.00
Sessions Paving Company		\$60.0000	\$480.00
Jones Bros. Contractors, LLC		\$50.0000	\$400.00
Cleary Construction, Inc.		\$235.0000	\$1,880.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>20.000 M.G.</b>		
Rogers Group, Inc.		\$52.0400	\$1,040.80
Scotty's Contracting & Stone, LLC		\$185.0000	\$3,700.00
Civil Constructors, LLC		\$56.0000	\$1,120.00
Sessions Paving Company		\$60.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$250.0000	\$5,000.00
Cleary Construction, Inc.		\$235.0000	\$4,700.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>840.000 S.Y.</b>		
Rogers Group, Inc.		\$6.2500	\$5,250.00
Scotty's Contracting & Stone, LLC		\$6.0000	\$5,040.00
Civil Constructors, LLC		\$6.7000	\$5,628.00
Sessions Paving Company		\$8.0000	\$6,720.00
Jones Bros. Contractors, LLC		\$7.0000	\$5,880.00
Cleary Construction, Inc.		\$8.8000	\$7,392.00
<b>805-12.03 EROSION CONTROL BLANKET (TYPE III)</b>			
	<b>540.000 S.Y.</b>		
Rogers Group, Inc.		\$1.8200	\$982.80
Scotty's Contracting & Stone, LLC		\$1.5000	\$810.00
Civil Constructors, LLC		\$2.2500	\$1,215.00
Sessions Paving Company		\$3.0000	\$1,620.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,080.00
Cleary Construction, Inc.		\$6.1500	\$3,321.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>793-10.20 EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS)</b>			
	<b>60.000 L.F.</b>		
Rogers Group, Inc.		\$238.9700	\$14,338.20
Scotty's Contracting & Stone, LLC		\$91.0000	\$5,460.00
Civil Constructors, LLC		\$253.0000	\$15,180.00
Sessions Paving Company		\$225.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$225.0000	\$13,500.00
Cleary Construction, Inc.		\$106.0000	\$6,360.00
<b>793-11.20 HANDHOLE 30INX48IN</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$2,400.3300	\$9,601.32
Scotty's Contracting & Stone, LLC		\$6,005.0000	\$24,020.00
Civil Constructors, LLC		\$2,540.0000	\$10,160.00
Sessions Paving Company		\$2,260.0000	\$9,040.00
Jones Bros. Contractors, LLC		\$2,260.0000	\$9,040.00
Cleary Construction, Inc.		\$7,750.0000	\$31,000.00
<b>793-11.58 REMOVE HANDHOLE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,911.7700	\$1,911.77
Scotty's Contracting & Stone, LLC		\$4,130.0000	\$4,130.00
Civil Constructors, LLC		\$2,020.0000	\$2,020.00
Sessions Paving Company		\$1,800.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$1,800.00
Cleary Construction, Inc.		\$1,750.0000	\$1,750.00
<b>793-13.51 ___ DUCT FORMATION @ ___IN DEPTH</b>			
	<b>750.000 L.F.</b>		
Rogers Group, Inc.		\$82.8400	\$62,130.00
Scotty's Contracting & Stone, LLC		\$76.0000	\$57,000.00
Civil Constructors, LLC		\$87.5000	\$65,625.00
Sessions Paving Company		\$78.0000	\$58,500.00
Jones Bros. Contractors, LLC		\$78.0000	\$58,500.00
Cleary Construction, Inc.		\$90.0000	\$67,500.00
<b>793-14.01 SAND ENCASEMENT PER DUCT</b>			
	<b>2,000.000 L.F.</b>		
Rogers Group, Inc.		\$4.2500	\$8,500.00
Scotty's Contracting & Stone, LLC		\$4.3000	\$8,600.00
Civil Constructors, LLC		\$4.5000	\$9,000.00
Sessions Paving Company		\$4.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$4.0000	\$8,000.00
Cleary Construction, Inc.		\$6.0000	\$12,000.00

		UNIT PRICE	EXTENSION
<b>793-14.41</b>	<b>LATERALLY ADJUST CONDUIT BANK</b>		
	<b>60.000 L.F.</b>		
Rogers Group, Inc.		\$148.6900	\$8,921.40
Scotty's Contracting & Stone, LLC		\$27.5000	\$1,650.00
Civil Constructors, LLC		\$157.0000	\$9,420.00
Sessions Paving Company		\$140.0000	\$8,400.00
Jones Bros. Contractors, LLC		\$140.0000	\$8,400.00
Cleary Construction, Inc.		\$106.0000	\$6,360.00
<b>793-16.13</b>	<b>BORE/JACK 8IN CASING - ROCK</b>		
	<b>350.000 L.F.</b>		
Rogers Group, Inc.		\$414.2200	\$144,977.00
Scotty's Contracting & Stone, LLC		\$606.0000	\$212,100.00
Civil Constructors, LLC		\$438.0000	\$153,300.00
Sessions Paving Company		\$390.0000	\$136,500.00
Jones Bros. Contractors, LLC		\$390.0000	\$136,500.00
Cleary Construction, Inc.		\$460.0000	\$161,000.00
<b>793-98.05</b>	<b>RETIRE BURIED FACILITIES IN PLACE</b>		
	<b>740.000 L.F.</b>		
Rogers Group, Inc.		\$2.1200	\$1,568.80
Scotty's Contracting & Stone, LLC		\$3.2000	\$2,368.00
Civil Constructors, LLC		\$2.2500	\$1,665.00
Sessions Paving Company		\$2.0000	\$1,480.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,480.00
Cleary Construction, Inc.		\$3.0000	\$2,220.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$2,522,029.90
Scotty's Contracting & Stone, LLC	\$2,539,548.39
Civil Constructors, LLC	\$3,127,565.00
Sessions Paving Company	\$3,234,382.00
Jones Bros. Contractors, LLC	\$3,584,379.20
Cleary Construction, Inc.	\$3,535,440.65

**SUB-TOTAL UTILITY**

Rogers Group, Inc.	\$251,948.49
Scotty's Contracting & Stone, LLC	\$315,328.00
Civil Constructors, LLC	\$266,370.00
Sessions Paving Company	\$237,220.00
Jones Bros. Contractors, LLC	\$237,220.00
Cleary Construction, Inc.	\$288,190.00

**TOTAL CONTRACT**

Rogers Group, Inc.	\$2,773,978.39
Scotty's Contracting & Stone, LLC	\$2,854,876.39
Civil Constructors, LLC	\$3,393,935.00
Sessions Paving Company	\$3,471,602.00
Jones Bros. Contractors, LLC	\$3,821,599.20
Cleary Construction, Inc.	\$3,823,630.65

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

TIPTON COUNTY (Contract No. CNY306 Call 052)

NH/HSIP-3(172),84S003-F3-002,84S003-F8-002,84S003-M3-003

THE RESURFACING ON U.S. 51 (S.R. 3) FROM EAST WOODLAWN AVENUE (L.M. 9.60) TO WINN STREET (L.M. 15.40), INCLUDING BRIDGE EXPANSION JOINT REPAIRS AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 5.800 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

	TOTAL CONTRACT
Lehman-Roberts Company	\$4,998,918.20

		CONTRACT CNY306	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
	880.000 S.Y.		
	Lehman-Roberts Company	\$45.2500	\$39,820.00
203-06	WATER		
	28.000 M.G.		
	Lehman-Roberts Company	\$380.0000	\$10,640.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	23.200 L.M.		
	Lehman-Roberts Company	\$1,450.0000	\$33,640.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)		
	3,666.000 TON		
	Lehman-Roberts Company	\$54.5000	\$199,797.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	405.000 TON		
	Lehman-Roberts Company	\$200.0000	\$81,000.00
403-02.01	TRACKLESS TACK COAT		
	102.000 TON		
	Lehman-Roberts Company	\$1,300.0000	\$132,600.00
411-01.21	LONGITUDINAL JOINT SEALANT		
	14.000 L.M.		
	Lehman-Roberts Company	\$3,385.0000	\$47,390.00
411-02.10	ACS MIX(PG70-22) GRADING D		
	18,598.000 TON		
	Lehman-Roberts Company	\$145.0000	\$2,696,710.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
	9.600 L.M.		
	Lehman-Roberts Company	\$925.0000	\$8,880.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)		
	11.300 L.M.		
	Lehman-Roberts Company	\$925.0000	\$10,452.50
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	18,223.000 TON		
	Lehman-Roberts Company	\$48.0000	\$874,704.00
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
	1.000 EACH		
	Lehman-Roberts Company	\$200.0000	\$200.00

		CONTRACT	CNY306
		UNIT PRICE	EXTENSION
<b>705-04.09</b>	<b>EARTH PAD FOR TYPE 38 GR END TREATMENT</b>		
	<b>1.000 EACH</b>		
	Lehman-Roberts Company	\$1,600.0000	\$1,600.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>1.000 EACH</b>		
	Lehman-Roberts Company	\$4,700.0000	\$4,700.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>50.000 L.F.</b>		
	Lehman-Roberts Company	\$5.0000	\$250.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Lehman-Roberts Company	\$110,000.0000	\$110,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>320.000 EACH</b>		
	Lehman-Roberts Company	\$30.0000	\$9,600.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>1,952.000 S.F.</b>		
	Lehman-Roberts Company	\$7.7500	\$15,128.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Lehman-Roberts Company	\$1,250.0000	\$2,500.00
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>193.000 EACH</b>		
	Lehman-Roberts Company	\$48.5000	\$9,360.50
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>761.000 EACH</b>		
	Lehman-Roberts Company	\$48.5000	\$36,908.50
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>709.000 EACH</b>		
	Lehman-Roberts Company	\$11.0000	\$7,799.00
<b>716-02.03</b>	<b>PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>		
	<b>96.000 L.F.</b>		
	Lehman-Roberts Company	\$23.5000	\$2,256.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>57.000 S.Y.</b>		
	Lehman-Roberts Company	\$41.0000	\$2,337.00



		CONTRACT	CNY306
		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>541.000 L.F.</b>		
Lehman-Roberts Company		\$26.0000	\$14,066.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>31.000 EACH</b>		
Lehman-Roberts Company		\$241.0000	\$7,471.00
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>	<b>3,126.000 L.F.</b>		
Lehman-Roberts Company		\$3.2500	\$10,159.50
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>15.000 EACH</b>		
Lehman-Roberts Company		\$262.0000	\$3,930.00
<b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>	<b>4.000 EACH</b>		
Lehman-Roberts Company		\$1,075.0000	\$4,300.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>108.000 L.F.</b>		
Lehman-Roberts Company		\$16.5000	\$1,782.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>27.200 L.M.</b>		
Lehman-Roberts Company		\$2,031.0000	\$55,243.20
<b>716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)</b>	<b>27.200 L.M.</b>		
Lehman-Roberts Company		\$8,335.0000	\$226,712.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Lehman-Roberts Company		\$175,000.0000	\$175,000.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC SCHEDULE 40)</b>	<b>50.000 L.F.</b>		
Lehman-Roberts Company		\$25.0000	\$1,250.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>	<b>50.000 L.F.</b>		
Lehman-Roberts Company		\$2.5000	\$125.00
<b>730-14.02 SAW SLOT</b>	<b>2,244.000 L.F.</b>		
Lehman-Roberts Company		\$10.0000	\$22,440.00

UNIT PRICE

EXTENSION

**730-14.03 LOOP WIRE****4,488.000 L.F.**

Lehman-Roberts Company

\$2.2500

\$10,098.00

		CONTRACT CNY306	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
	89.000 L.F.		
Lehman-Roberts Company		\$550.0000	\$48,950.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	1,341.000 S.Y.		
Lehman-Roberts Company		\$59.0000	\$79,119.00

<b>SUB-TOTAL ROADWAY</b>		
Lehman-Roberts Company		\$4,870,849.20
<b>SUB-TOTAL BRIDGE</b>		
Lehman-Roberts Company		\$128,069.00
<b>TOTAL CONTRACT</b>		
Lehman-Roberts Company		\$4,998,918.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

WASHINGTON COUNTY (Contract No. CNY310 Call 053)

STP-NH/HSIP-81(27),90S081-F3-003,90S081-F8-003

THE RESURFACING ON S.R. 81 FROM NEAR RIDGECREST DRIVE (L.M. 10.97) TO S.R. 75 (L.M. 17.99).

PROJECT LENGTH - 7.02 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 7.00%

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$1,619,717.19

		CONTRACT CNY310	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	14.000 L.M.		
	Summers-Taylor, Inc.	\$2,500.0000	\$35,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	795.000 TON		
	Summers-Taylor, Inc.	\$55.0000	\$43,725.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS		
	1,077.000 TON		
	Summers-Taylor, Inc.	\$182.0000	\$196,014.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	86.000 TON		
	Summers-Taylor, Inc.	\$1,100.0000	\$94,600.00
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT		
	5,390.000 TON		
	Summers-Taylor, Inc.	\$157.8500	\$850,811.50
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)		
	1.000 L.M.		
	Summers-Taylor, Inc.	\$9,500.0000	\$9,500.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	600.000 S.Y.		
	Summers-Taylor, Inc.	\$35.0000	\$21,000.00
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
	4.000 EACH		
	Summers-Taylor, Inc.	\$385.0000	\$1,540.00
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT		
	4.000 EACH		
	Summers-Taylor, Inc.	\$1,950.0000	\$7,800.00
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2		
	4.000 EACH		
	Summers-Taylor, Inc.	\$4,100.0000	\$16,400.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Summers-Taylor, Inc.	\$79,800.0000	\$79,800.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	34.000 EACH		
	Summers-Taylor, Inc.	\$45.0000	\$1,530.00

		CONTRACT	CNY310
		UNIT PRICE	EXTENSION
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>17.000 EACH</b>		
	Summers-Taylor, Inc.	\$28.2200	\$479.74
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>1,549.000 S.F.</b>		
	Summers-Taylor, Inc.	\$14.0000	\$21,686.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>520.000 EACH</b>		
	Summers-Taylor, Inc.	\$48.0000	\$24,960.00
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>32.000 EACH</b>		
	Summers-Taylor, Inc.	\$48.0000	\$1,536.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>552.000 EACH</b>		
	Summers-Taylor, Inc.	\$10.6000	\$5,851.20
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>290.000 S.Y.</b>		
	Summers-Taylor, Inc.	\$27.0000	\$7,830.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>720.000 L.F.</b>		
	Summers-Taylor, Inc.	\$13.0000	\$9,360.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>5.000 EACH</b>		
	Summers-Taylor, Inc.	\$185.0000	\$925.00
<b>716-02.09</b>	<b>PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>		
	<b>60.000 L.F.</b>		
	Summers-Taylor, Inc.	\$30.0000	\$1,800.00
<b>716-03.07</b>	<b>PLASTIC WORD PAVEMENT MARKING (STOP)</b>		
	<b>2.000 EACH</b>		
	Summers-Taylor, Inc.	\$265.0000	\$530.00
<b>716-04.01</b>	<b>PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>		
	<b>8.000 EACH</b>		
	Summers-Taylor, Inc.	\$242.0000	\$1,936.00
<b>716-04.04</b>	<b>PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>		
	<b>914.000 L.F.</b>		
	Summers-Taylor, Inc.	\$6.0000	\$5,484.00

		CONTRACT CNY310	
		UNIT PRICE	EXTENSION
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)		
	150.000 S.F.		
	Summers-Taylor, Inc.	\$16.0000	\$2,400.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	11.000 L.M.		
	Summers-Taylor, Inc.	\$1,200.0000	\$13,200.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)		
	28.000 L.M.		
	Summers-Taylor, Inc.	\$3,350.0000	\$93,800.00
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)		
	335.000 L.F.		
	Summers-Taylor, Inc.	\$1.2500	\$418.75
717-01	MOBILIZATION		
	1.000 LS		
	Summers-Taylor, Inc.	\$69,800.0000	\$69,800.00



**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.	\$1,619,717.19
----------------------	----------------

**TOTAL CONTRACT**

Summers-Taylor, Inc.	\$1,619,717.19
----------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

WAYNE COUNTY (Contract No. CNY277 Call 054)

STP-13(95),91S013-F8-005

THE RESURFACING ON S.R. 13 FROM SOUTH OF CHALK CREEK ROAD (L.M. 21.50) TO HILL STREET WEST (L.M. 26.80).

PROJECT LENGTH - 5.300 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,469,882.00
Delta Contracting Company, LLC	\$1,656,080.00

		CONTRACT CNY277	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	11.000 L.M.		
	Rogers Group, Inc.	\$1,990.0000	\$21,890.00
	Delta Contracting Company, LLC	\$950.0000	\$10,450.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	1,403.000 TON		
	Rogers Group, Inc.	\$34.0000	\$47,702.00
	Delta Contracting Company, LLC	\$30.0000	\$42,090.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	49.000 TON		
	Rogers Group, Inc.	\$700.0000	\$34,300.00
	Delta Contracting Company, LLC	\$400.0000	\$19,600.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	7,286.000 TON		
	Rogers Group, Inc.	\$121.0000	\$881,606.00
	Delta Contracting Company, LLC	\$137.0000	\$998,182.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
	6.200 L.M.		
	Rogers Group, Inc.	\$1,600.0000	\$9,920.00
	Delta Contracting Company, LLC	\$1,175.0000	\$7,285.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	7,218.000 TON		
	Rogers Group, Inc.	\$22.0000	\$158,796.00
	Delta Contracting Company, LLC	\$30.0000	\$216,540.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
	64.000 S.F.		
	Rogers Group, Inc.	\$70.0000	\$4,480.00
	Delta Contracting Company, LLC	\$80.0000	\$5,120.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Rogers Group, Inc.	\$32,622.0000	\$32,622.00
	Delta Contracting Company, LLC	\$52,000.0000	\$52,000.00
712-06	SIGNS (CONSTRUCTION)		
	1,940.000 S.F.		
	Rogers Group, Inc.	\$7.0000	\$13,580.00
	Delta Contracting Company, LLC	\$7.0000	\$13,580.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	350.000 EACH		
	Rogers Group, Inc.	\$35.0000	\$12,250.00
	Delta Contracting Company, LLC	\$30.0000	\$10,500.00

		CONTRACT CNY277	
		UNIT PRICE	EXTENSION
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>350.000 EACH</b>		
	Rogers Group, Inc.	\$15.0000	\$5,250.00
	Delta Contracting Company, LLC	\$15.0000	\$5,250.00
<b>716-02.03</b>	<b>PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>		
	<b>321.000 L.F.</b>		
	Rogers Group, Inc.	\$15.0000	\$4,815.00
	Delta Contracting Company, LLC	\$17.0000	\$5,457.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>150.000 S.Y.</b>		
	Rogers Group, Inc.	\$40.0000	\$6,000.00
	Delta Contracting Company, LLC	\$35.0000	\$5,250.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>510.000 L.F.</b>		
	Rogers Group, Inc.	\$20.0000	\$10,200.00
	Delta Contracting Company, LLC	\$17.0000	\$8,670.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>8.000 EACH</b>		
	Rogers Group, Inc.	\$200.0000	\$1,600.00
	Delta Contracting Company, LLC	\$190.0000	\$1,520.00
<b>716-03.09</b>	<b>PLASTIC WORD PAVEMENT MARKING ("20 MIN MAX")</b>		
	<b>9.000 EACH</b>		
	Rogers Group, Inc.	\$300.0000	\$2,700.00
	Delta Contracting Company, LLC	\$650.0000	\$5,850.00
<b>716-04.04</b>	<b>PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>		
	<b>286.000 L.F.</b>		
	Rogers Group, Inc.	\$10.0000	\$2,860.00
	Delta Contracting Company, LLC	\$11.0000	\$3,146.00
<b>716-05.01</b>	<b>PAINTED PAVEMENT MARKING (4" LINE)</b>		
	<b>20.200 L.M.</b>		
	Rogers Group, Inc.	\$1,400.0000	\$28,280.00
	Delta Contracting Company, LLC	\$1,150.0000	\$23,230.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>20.200 L.M.</b>		
	Rogers Group, Inc.	\$7,400.0000	\$149,480.00
	Delta Contracting Company, LLC	\$6,800.0000	\$137,360.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$41,551.0000	\$41,551.00
	Delta Contracting Company, LLC	\$85,000.0000	\$85,000.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$1,469,882.00
Delta Contracting Company, LLC	\$1,656,080.00

**TOTAL CONTRACT**

Rogers Group, Inc.	\$1,469,882.00
Delta Contracting Company, LLC	\$1,656,080.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

WILLIAMSON COUNTY (Contract No. CNY215 Call 055)

HSIP-11(111),94007-3235-94

THE INTERSECTION IMPROVEMENTS INCLUDING SIGNALS ON U.S. 31A (S.R. 11, NOLENSVILLE ROAD) FROM SOUTH OF SANFORD ROAD (L.M. 13.25) TO SOUTH OF SUMMERLYN DRIVE (L.M. 13.6).

PROJECT LENGTH - 0.269 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2026

DBE GOAL 9.00%

---

TOTAL CONTRACT	
Rogers Group, Inc.	\$3,289,729.85
Stansell Electric Company, Inc.	\$3,542,182.60
Sessions Paving Company	\$3,578,331.50
Jones Bros. Contractors, LLC	\$4,111,368.99
Vulcan Construction Materials, LLC	\$4,687,583.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$22,228.0100	\$22,228.01
	Stansell Electric Company, Inc.	\$35,230.0000	\$35,230.00
	Sessions Paving Company	\$40,000.0000	\$40,000.00
	Jones Bros. Contractors, LLC	\$300,000.0000	\$300,000.00
	Vulcan Construction Materials, LLC	\$175,000.0000	\$175,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$47,946.5600	\$47,946.56
	Stansell Electric Company, Inc.	\$26,000.0000	\$26,000.00
	Sessions Paving Company	\$160,000.0000	\$160,000.00
	Jones Bros. Contractors, LLC	\$147,000.0000	\$147,000.00
	Vulcan Construction Materials, LLC	\$150,000.0000	\$150,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>2,955.000 C.Y.</b>		
	Rogers Group, Inc.	\$33.9400	\$100,292.70
	Stansell Electric Company, Inc.	\$40.5000	\$119,677.50
	Sessions Paving Company	\$50.0000	\$147,750.00
	Jones Bros. Contractors, LLC	\$65.0000	\$192,075.00
	Vulcan Construction Materials, LLC	\$150.0000	\$443,250.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
	<b>750.000 C.Y.</b>		
	Rogers Group, Inc.	\$43.0300	\$32,272.50
	Stansell Electric Company, Inc.	\$40.5000	\$30,375.00
	Sessions Paving Company	\$45.0000	\$33,750.00
	Jones Bros. Contractors, LLC	\$55.0000	\$41,250.00
	Vulcan Construction Materials, LLC	\$100.0000	\$75,000.00
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
	<b>0.270 L.M.</b>		
	Rogers Group, Inc.	\$5,313.7800	\$1,434.72
	Stansell Electric Company, Inc.	\$4,730.0000	\$1,277.10
	Sessions Paving Company	\$11,000.0000	\$2,970.00
	Jones Bros. Contractors, LLC	\$4,000.0000	\$1,080.00
	Vulcan Construction Materials, LLC	\$10,000.0000	\$2,700.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>138.000 C.Y.</b>		
	Rogers Group, Inc.	\$53.1700	\$7,337.46
	Stansell Electric Company, Inc.	\$15.5000	\$2,139.00
	Sessions Paving Company	\$28.0000	\$3,864.00
	Jones Bros. Contractors, LLC	\$30.0000	\$4,140.00
	Vulcan Construction Materials, LLC	\$10.0000	\$1,380.00

		CONTRACT CNY215	
		UNIT PRICE	EXTENSION
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
	<b>3,350.000 L.F.</b>		
	Rogers Group, Inc.	\$1.8000	\$6,030.00
	Stansell Electric Company, Inc.	\$2.1000	\$7,035.00
	Sessions Paving Company	\$11.0000	\$36,850.00
	Jones Bros. Contractors, LLC	\$3.4000	\$11,390.00
	Vulcan Construction Materials, LLC	\$2.5000	\$8,375.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>5,676.000 TON</b>		
	Rogers Group, Inc.	\$43.9400	\$249,403.44
	Stansell Electric Company, Inc.	\$41.0000	\$232,716.00
	Sessions Paving Company	\$56.0000	\$317,856.00
	Jones Bros. Contractors, LLC	\$45.0000	\$255,420.00
	Vulcan Construction Materials, LLC	\$66.5000	\$377,454.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>7.000 TON</b>		
	Rogers Group, Inc.	\$102.7600	\$719.32
	Stansell Electric Company, Inc.	\$77.5000	\$542.50
	Sessions Paving Company	\$70.0000	\$490.00
	Jones Bros. Contractors, LLC	\$45.0000	\$315.00
	Vulcan Construction Materials, LLC	\$200.0000	\$1,400.00
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>		
	<b>122.000 TON</b>		
	Rogers Group, Inc.	\$157.0000	\$19,154.00
	Stansell Electric Company, Inc.	\$167.0000	\$20,374.00
	Sessions Paving Company	\$151.0000	\$18,422.00
	Jones Bros. Contractors, LLC	\$275.0000	\$33,550.00
	Vulcan Construction Materials, LLC	\$450.0000	\$54,900.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>787.000 TON</b>		
	Rogers Group, Inc.	\$145.0000	\$114,115.00
	Stansell Electric Company, Inc.	\$127.0000	\$99,949.00
	Sessions Paving Company	\$155.0000	\$121,985.00
	Jones Bros. Contractors, LLC	\$195.0000	\$153,465.00
	Vulcan Construction Materials, LLC	\$285.0000	\$224,295.00
<b>307-02.01</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>		
	<b>557.000 TON</b>		
	Rogers Group, Inc.	\$131.5000	\$73,245.50
	Stansell Electric Company, Inc.	\$149.0000	\$82,993.00
	Sessions Paving Company	\$155.0000	\$86,335.00
	Jones Bros. Contractors, LLC	\$175.0000	\$97,475.00
	Vulcan Construction Materials, LLC	\$285.0000	\$158,745.00



		UNIT PRICE	EXTENSION
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>454.000 TON</b>		
Rogers Group, Inc.		\$150.5000	\$68,327.00
Stansell Electric Company, Inc.		\$132.0000	\$59,928.00
Sessions Paving Company		\$160.0000	\$72,640.00
Jones Bros. Contractors, LLC		\$250.0000	\$113,500.00
Vulcan Construction Materials, LLC		\$285.0000	\$129,390.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>6.000 TON</b>		
Rogers Group, Inc.		\$1,455.0000	\$8,730.00
Stansell Electric Company, Inc.		\$1,380.0000	\$8,280.00
Sessions Paving Company		\$1,500.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$900.0000	\$5,400.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$7,200.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>19.000 TON</b>		
Rogers Group, Inc.		\$265.0000	\$5,035.00
Stansell Electric Company, Inc.		\$52.0000	\$988.00
Sessions Paving Company		\$75.0000	\$1,425.00
Jones Bros. Contractors, LLC		\$65.0000	\$1,235.00
Vulcan Construction Materials, LLC		\$175.0000	\$3,325.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>9.000 TON</b>		
Rogers Group, Inc.		\$880.0000	\$7,920.00
Stansell Electric Company, Inc.		\$1,345.0000	\$12,105.00
Sessions Paving Company		\$1,500.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$900.0000	\$8,100.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$10,800.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>2,848.000 L.F.</b>		
Rogers Group, Inc.		\$4.6600	\$13,271.68
Stansell Electric Company, Inc.		\$4.2000	\$11,961.60
Sessions Paving Company		\$11.0000	\$31,328.00
Jones Bros. Contractors, LLC		\$3.0000	\$8,544.00
Vulcan Construction Materials, LLC		\$2.0000	\$5,696.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>140.000 TON</b>		
Rogers Group, Inc.		\$253.0000	\$35,420.00
Stansell Electric Company, Inc.		\$191.0000	\$26,740.00
Sessions Paving Company		\$176.0000	\$24,640.00
Jones Bros. Contractors, LLC		\$255.0000	\$35,700.00
Vulcan Construction Materials, LLC		\$225.0000	\$31,500.00

		CONTRACT CNY215	
		UNIT PRICE	EXTENSION
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>499.000 TON</b>		
Rogers Group, Inc.		\$175.0000	\$87,325.00
Stansell Electric Company, Inc.		\$178.0000	\$88,822.00
Sessions Paving Company		\$185.0000	\$92,315.00
Jones Bros. Contractors, LLC		\$255.0000	\$127,245.00
Vulcan Construction Materials, LLC		\$225.0000	\$112,275.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>469.000 TON</b>		
Rogers Group, Inc.		\$148.4900	\$69,641.81
Stansell Electric Company, Inc.		\$64.5000	\$30,250.50
Sessions Paving Company		\$140.0000	\$65,660.00
Jones Bros. Contractors, LLC		\$123.5500	\$57,944.95
Vulcan Construction Materials, LLC		\$65.0000	\$30,485.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>125.000 L.F.</b>		
Rogers Group, Inc.		\$85.2900	\$10,661.25
Stansell Electric Company, Inc.		\$161.0000	\$20,125.00
Sessions Paving Company		\$170.0000	\$21,250.00
Jones Bros. Contractors, LLC		\$100.0000	\$12,500.00
Vulcan Construction Materials, LLC		\$180.0000	\$22,500.00
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$3,707.5600	\$29,660.48
Stansell Electric Company, Inc.		\$3,535.0000	\$28,280.00
Sessions Paving Company		\$2,875.0000	\$23,000.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$36,000.00
Vulcan Construction Materials, LLC		\$6,000.0000	\$48,000.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>60.000 L.F.</b>		
Rogers Group, Inc.		\$46.4000	\$2,784.00
Stansell Electric Company, Inc.		\$51.5000	\$3,090.00
Sessions Paving Company		\$145.0000	\$8,700.00
Jones Bros. Contractors, LLC		\$95.0000	\$5,700.00
Vulcan Construction Materials, LLC		\$20.0000	\$1,200.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>23.000 EACH</b>		
Rogers Group, Inc.		\$444.3500	\$10,220.05
Stansell Electric Company, Inc.		\$684.0000	\$15,732.00
Sessions Paving Company		\$1,100.0000	\$25,300.00
Jones Bros. Contractors, LLC		\$500.0000	\$11,500.00
Vulcan Construction Materials, LLC		\$550.0000	\$12,650.00

		CONTRACT CNY215	
		UNIT PRICE	EXTENSION
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>48.000 TON</b>		
	Rogers Group, Inc.	\$65.4400	\$3,141.12
	Stansell Electric Company, Inc.	\$101.0000	\$4,848.00
	Sessions Paving Company	\$85.0000	\$4,080.00
	Jones Bros. Contractors, LLC	\$75.0000	\$3,600.00
	Vulcan Construction Materials, LLC	\$85.0000	\$4,080.00
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>50.000 TON</b>		
	Rogers Group, Inc.	\$67.3200	\$3,366.00
	Stansell Electric Company, Inc.	\$78.0000	\$3,900.00
	Sessions Paving Company	\$85.0000	\$4,250.00
	Jones Bros. Contractors, LLC	\$75.0000	\$3,750.00
	Vulcan Construction Materials, LLC	\$100.0000	\$5,000.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$141,881.6800	\$141,881.68
	Stansell Electric Company, Inc.	\$243,000.0000	\$243,000.00
	Sessions Paving Company	\$100,000.0000	\$100,000.00
	Jones Bros. Contractors, LLC	\$225,000.0000	\$225,000.00
	Vulcan Construction Materials, LLC	\$290,000.0000	\$290,000.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>1,710.000 L.F.</b>		
	Rogers Group, Inc.	\$24.3200	\$41,587.20
	Stansell Electric Company, Inc.	\$60.0000	\$102,600.00
	Sessions Paving Company	\$55.0000	\$94,050.00
	Jones Bros. Contractors, LLC	\$45.0000	\$76,950.00
	Vulcan Construction Materials, LLC	\$107.0000	\$182,970.00
<b>712-02.36</b>	<b>REMOVE AND RELOCATE PORTABLE BARRIER RAIL</b>		
	<b>1,600.000 L.F.</b>		
	Rogers Group, Inc.	\$21.5400	\$34,464.00
	Stansell Electric Company, Inc.	\$53.5000	\$85,600.00
	Sessions Paving Company	\$45.0000	\$72,000.00
	Jones Bros. Contractors, LLC	\$15.0000	\$24,000.00
	Vulcan Construction Materials, LLC	\$55.5000	\$88,800.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>5.000 EACH</b>		
	Rogers Group, Inc.	\$7,211.2600	\$36,056.30
	Stansell Electric Company, Inc.	\$9,750.0000	\$48,750.00
	Sessions Paving Company	\$9,000.0000	\$45,000.00
	Jones Bros. Contractors, LLC	\$9,750.0000	\$48,750.00
	Vulcan Construction Materials, LLC	\$10,000.0000	\$50,000.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>68.000 EACH</b>		
Rogers Group, Inc.		\$37.2600	\$2,533.68
Stansell Electric Company, Inc.		\$28.0000	\$1,904.00
Sessions Paving Company		\$50.0000	\$3,400.00
Jones Bros. Contractors, LLC		\$31.0000	\$2,108.00
Vulcan Construction Materials, LLC		\$40.0000	\$2,720.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>318.000 S.F.</b>		
Rogers Group, Inc.		\$9.0100	\$2,865.18
Stansell Electric Company, Inc.		\$9.2000	\$2,925.60
Sessions Paving Company		\$10.0000	\$3,180.00
Jones Bros. Contractors, LLC		\$7.5000	\$2,385.00
Vulcan Construction Materials, LLC		\$12.0000	\$3,816.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>100.000 L.F.</b>		
Rogers Group, Inc.		\$33.6500	\$3,365.00
Stansell Electric Company, Inc.		\$20.0000	\$2,000.00
Sessions Paving Company		\$18.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$28.0000	\$2,800.00
Vulcan Construction Materials, LLC		\$45.0000	\$4,500.00
<b>712-09.09 REMOVABLE PAVEMENT MARKING (4" line)</b>			
	<b>4,225.000 L.F.</b>		
Rogers Group, Inc.		\$4.2100	\$17,787.25
Stansell Electric Company, Inc.		\$3.9000	\$16,477.50
Sessions Paving Company		\$3.5000	\$14,787.50
Jones Bros. Contractors, LLC		\$1.9000	\$8,027.50
Vulcan Construction Materials, LLC		\$3.8000	\$16,055.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>295.000 LB.</b>		
Rogers Group, Inc.		\$4.8300	\$1,424.85
Stansell Electric Company, Inc.		\$7.3000	\$2,153.50
Sessions Paving Company		\$8.0000	\$2,360.00
Jones Bros. Contractors, LLC		\$4.0200	\$1,185.90
Vulcan Construction Materials, LLC		\$6.0000	\$1,770.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>42.000 S.F.</b>		
Rogers Group, Inc.		\$17.3300	\$727.86
Stansell Electric Company, Inc.		\$19.5000	\$819.00
Sessions Paving Company		\$20.0000	\$840.00
Jones Bros. Contractors, LLC		\$14.4200	\$605.64
Vulcan Construction Materials, LLC		\$18.0000	\$756.00

		UNIT PRICE	EXTENSION
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>80.000 S.F.</b>		
Rogers Group, Inc.		\$82.4800	\$6,598.40
Stansell Electric Company, Inc.		\$60.5000	\$4,840.00
Sessions Paving Company		\$40.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$65.0000	\$5,200.00
Vulcan Construction Materials, LLC		\$74.8000	\$5,984.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$1,173.0300	\$1,173.03
Stansell Electric Company, Inc.		\$996.0000	\$996.00
Sessions Paving Company		\$350.0000	\$350.00
Jones Bros. Contractors, LLC		\$976.0000	\$976.00
Vulcan Construction Materials, LLC		\$2,250.0000	\$2,250.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$879.3500	\$879.35
Stansell Electric Company, Inc.		\$633.0000	\$633.00
Sessions Paving Company		\$425.0000	\$425.00
Jones Bros. Contractors, LLC		\$650.0000	\$650.00
Vulcan Construction Materials, LLC		\$797.5000	\$797.50
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>125.000 EACH</b>		
Rogers Group, Inc.		\$54.0800	\$6,760.00
Stansell Electric Company, Inc.		\$75.0000	\$9,375.00
Sessions Paving Company		\$45.0000	\$5,625.00
Jones Bros. Contractors, LLC		\$34.0000	\$4,250.00
Vulcan Construction Materials, LLC		\$50.0000	\$6,250.00
<b>716-01.22 SNOWPLOWABLE RAISED PAYMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>12.000 EACH</b>		
Rogers Group, Inc.		\$54.0800	\$648.96
Stansell Electric Company, Inc.		\$75.0000	\$900.00
Sessions Paving Company		\$45.0000	\$540.00
Jones Bros. Contractors, LLC		\$33.0000	\$396.00
Vulcan Construction Materials, LLC		\$50.0000	\$600.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>22.000 EACH</b>		
Rogers Group, Inc.		\$30.0500	\$661.10
Stansell Electric Company, Inc.		\$42.0000	\$924.00
Sessions Paving Company		\$25.0000	\$550.00
Jones Bros. Contractors, LLC		\$16.0000	\$352.00
Vulcan Construction Materials, LLC		\$29.0000	\$638.00

		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>707.000 S.Y.</b>		
Rogers Group, Inc.		\$6.0100	\$4,249.07
Stansell Electric Company, Inc.		\$8.4000	\$5,938.80
Sessions Paving Company		\$5.0000	\$3,535.00
Jones Bros. Contractors, LLC		\$35.0000	\$24,745.00
Vulcan Construction Materials, LLC		\$6.0000	\$4,242.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>90.000 L.F.</b>		
Rogers Group, Inc.		\$24.0400	\$2,163.60
Stansell Electric Company, Inc.		\$33.5000	\$3,015.00
Sessions Paving Company		\$20.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$18.0000	\$1,620.00
Vulcan Construction Materials, LLC		\$22.0000	\$1,980.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$240.3800	\$721.14
Stansell Electric Company, Inc.		\$334.0000	\$1,002.00
Sessions Paving Company		\$200.0000	\$600.00
Jones Bros. Contractors, LLC		\$165.0000	\$495.00
Vulcan Construction Materials, LLC		\$220.0000	\$660.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.060 L.M.</b>		
Rogers Group, Inc.		\$12,018.8300	\$721.13
Stansell Electric Company, Inc.		\$16,700.0000	\$1,002.00
Sessions Paving Company		\$10,000.0000	\$600.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$480.00
Vulcan Construction Materials, LLC		\$11,000.0000	\$660.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$360.5600	\$360.56
Stansell Electric Company, Inc.		\$501.0000	\$501.00
Sessions Paving Company		\$300.0000	\$300.00
Jones Bros. Contractors, LLC		\$300.0000	\$300.00
Vulcan Construction Materials, LLC		\$330.0000	\$330.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>4,000.000 L.F.</b>		
Rogers Group, Inc.		\$1.5600	\$6,240.00
Stansell Electric Company, Inc.		\$2.2000	\$8,800.00
Sessions Paving Company		\$1.3000	\$5,200.00
Jones Bros. Contractors, LLC		\$1.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$1.5000	\$6,000.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.500 L.M.</b>		
Rogers Group, Inc.		\$10,215.9600	\$25,539.90
Stansell Electric Company, Inc.		\$14,200.0000	\$35,500.00
Sessions Paving Company		\$8,500.0000	\$21,250.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$10,000.0000	\$25,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$166,715.9000	\$166,715.90
Stansell Electric Company, Inc.		\$335,000.0000	\$335,000.00
Sessions Paving Company		\$125,000.0000	\$125,000.00
Jones Bros. Contractors, LLC		\$405,000.0000	\$405,000.00
Vulcan Construction Materials, LLC		\$300,000.0000	\$300,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$3,008.0000	\$3,008.00
Stansell Electric Company, Inc.		\$2,480.0000	\$2,480.00
Sessions Paving Company		\$1,500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$2,728.0000	\$2,728.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$1,619.2300	\$11,334.61
Stansell Electric Company, Inc.		\$1,335.0000	\$9,345.00
Sessions Paving Company		\$1,200.0000	\$8,400.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$8,400.00
Vulcan Construction Materials, LLC		\$1,468.5000	\$10,279.50
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$2,547.0900	\$2,547.09
Stansell Electric Company, Inc.		\$2,100.0000	\$2,100.00
Sessions Paving Company		\$1,900.0000	\$1,900.00
Jones Bros. Contractors, LLC		\$1,900.0000	\$1,900.00
Vulcan Construction Materials, LLC		\$2,100.0000	\$2,100.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$1,782.9700	\$8,914.85
Stansell Electric Company, Inc.		\$1,470.0000	\$7,350.00
Sessions Paving Company		\$1,200.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$6,000.00
Vulcan Construction Materials, LLC		\$1,617.0000	\$8,085.00

		UNIT PRICE	EXTENSION
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$9,175.6000	\$9,175.60
Stansell Electric Company, Inc.		\$7,565.0000	\$7,565.00
Sessions Paving Company		\$6,800.0000	\$6,800.00
Jones Bros. Contractors, LLC		\$6,800.0000	\$6,800.00
Vulcan Construction Materials, LLC		\$8,321.5000	\$8,321.50
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>850.000 L.F.</b>		
Rogers Group, Inc.		\$2.4300	\$2,065.50
Stansell Electric Company, Inc.		\$2.0000	\$1,700.00
Sessions Paving Company		\$2.5000	\$2,125.00
Jones Bros. Contractors, LLC		\$2.5000	\$2,125.00
Vulcan Construction Materials, LLC		\$2.2000	\$1,870.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>200.000 L.F.</b>		
Rogers Group, Inc.		\$21.8300	\$4,366.00
Stansell Electric Company, Inc.		\$18.0000	\$3,600.00
Sessions Paving Company		\$22.0000	\$4,400.00
Jones Bros. Contractors, LLC		\$22.0000	\$4,400.00
Vulcan Construction Materials, LLC		\$19.8000	\$3,960.00
<b>730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)</b>			
	<b>850.000 L.F.</b>		
Rogers Group, Inc.		\$33.9600	\$28,866.00
Stansell Electric Company, Inc.		\$28.0000	\$23,800.00
Sessions Paving Company		\$60.0000	\$51,000.00
Jones Bros. Contractors, LLC		\$60.0000	\$51,000.00
Vulcan Construction Materials, LLC		\$30.8000	\$26,180.00
<b>730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$12,001.6700	\$48,006.68
Stansell Electric Company, Inc.		\$9,895.0000	\$39,580.00
Sessions Paving Company		\$11,200.0000	\$44,800.00
Jones Bros. Contractors, LLC		\$11,200.0000	\$44,800.00
Vulcan Construction Materials, LLC		\$10,884.5000	\$43,538.00
<b>730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$13,208.5100	\$26,417.02
Stansell Electric Company, Inc.		\$10,890.0000	\$21,780.00
Sessions Paving Company		\$11,200.0000	\$22,400.00
Jones Bros. Contractors, LLC		\$11,200.0000	\$22,400.00
Vulcan Construction Materials, LLC		\$11,979.0000	\$23,958.00



		CONTRACT	CNY215
		UNIT PRICE	EXTENSION
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$24,136.7600	\$24,136.76
Stansell Electric Company, Inc.		\$19,900.0000	\$19,900.00
Sessions Paving Company		\$20,811.0000	\$20,811.00
Jones Bros. Contractors, LLC		\$20,811.0000	\$20,811.00
Vulcan Construction Materials, LLC		\$21,890.0000	\$21,890.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$7,580.6500	\$7,580.65
Stansell Electric Company, Inc.		\$6,250.0000	\$6,250.00
Sessions Paving Company		\$6,178.0000	\$6,178.00
Jones Bros. Contractors, LLC		\$6,178.0000	\$6,178.00
Vulcan Construction Materials, LLC		\$6,875.0000	\$6,875.00
<b>730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$40,777.8000	\$40,777.80
Stansell Electric Company, Inc.		\$33,620.0000	\$33,620.00
Sessions Paving Company		\$32,160.0000	\$32,160.00
Jones Bros. Contractors, LLC		\$32,160.0000	\$32,160.00
Vulcan Construction Materials, LLC		\$36,982.0000	\$36,982.00
<b>730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$41,226.5700	\$82,453.14
Stansell Electric Company, Inc.		\$33,990.0000	\$67,980.00
Sessions Paving Company		\$35,120.0000	\$70,240.00
Jones Bros. Contractors, LLC		\$35,120.0000	\$70,240.00
Vulcan Construction Materials, LLC		\$37,389.0000	\$74,778.00
<b>730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$45,932.6400	\$45,932.64
Stansell Electric Company, Inc.		\$37,870.0000	\$37,870.00
Sessions Paving Company		\$37,210.0000	\$37,210.00
Jones Bros. Contractors, LLC		\$37,210.0000	\$37,210.00
Vulcan Construction Materials, LLC		\$41,657.0000	\$41,657.00
<b>730-35.06 BATTERY BACK-UP SYSTEM</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$9,782.0600	\$9,782.06
Stansell Electric Company, Inc.		\$8,065.0000	\$8,065.00
Sessions Paving Company		\$9,460.0000	\$9,460.00
Jones Bros. Contractors, LLC		\$9,460.0000	\$9,460.00
Vulcan Construction Materials, LLC		\$8,871.5000	\$8,871.50

		UNIT PRICE	EXTENSION
<b>730-40</b>	<b>TEMPORARY TRAFFIC SIGNAL SYSTEM</b>		
	<b>1.000 EACH</b>		
	Rogers Group, Inc.	\$8,156.7800	\$8,156.78
	Stansell Electric Company, Inc.	\$6,725.0000	\$6,725.00
	Sessions Paving Company	\$25,000.0000	\$25,000.00
	Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
	Vulcan Construction Materials, LLC	\$7,397.5000	\$7,397.50
<b>740-10.03</b>	<b>GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>		
	<b>150.000 S.Y.</b>		
	Rogers Group, Inc.	\$2.4000	\$360.00
	Stansell Electric Company, Inc.	\$6.4000	\$960.00
	Sessions Paving Company	\$10.0000	\$1,500.00
	Jones Bros. Contractors, LLC	\$5.0000	\$750.00
	Vulcan Construction Materials, LLC	\$14.0000	\$2,100.00
<b>740-11.04</b>	<b>TEMPORARY SEDIMENT TUBE 20IN</b>		
	<b>450.000 L.F.</b>		
	Rogers Group, Inc.	\$3.6000	\$1,620.00
	Stansell Electric Company, Inc.	\$4.7000	\$2,115.00
	Sessions Paving Company	\$18.0000	\$8,100.00
	Jones Bros. Contractors, LLC	\$5.6500	\$2,542.50
	Vulcan Construction Materials, LLC	\$5.5000	\$2,475.00
<b>801-01</b>	<b>SEEDING (WITH MULCH)</b>		
	<b>30.000 UNIT</b>		
	Rogers Group, Inc.	\$150.2300	\$4,506.90
	Stansell Electric Company, Inc.	\$49.5000	\$1,485.00
	Sessions Paving Company	\$100.0000	\$3,000.00
	Jones Bros. Contractors, LLC	\$48.0000	\$1,440.00
	Vulcan Construction Materials, LLC	\$65.0000	\$1,950.00
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>4.000 M.G.</b>		
	Rogers Group, Inc.	\$150.2400	\$600.96
	Stansell Electric Company, Inc.	\$267.0000	\$1,068.00
	Sessions Paving Company	\$100.0000	\$400.00
	Jones Bros. Contractors, LLC	\$100.0000	\$400.00
	Vulcan Construction Materials, LLC	\$200.0000	\$800.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>2,510.000 S.Y.</b>		
	Rogers Group, Inc.	\$7.0300	\$17,645.30
	Stansell Electric Company, Inc.	\$13.0000	\$32,630.00
	Sessions Paving Company	\$8.0000	\$20,080.00
	Jones Bros. Contractors, LLC	\$6.7500	\$16,942.50
	Vulcan Construction Materials, LLC	\$7.0000	\$17,570.00

UNIT PRICE EXTENSION

**805-12.01 EROSION CONTROL BLANKET (TYPE I)****4,030.000 S.Y.**

Rogers Group, Inc.	\$1.4400	\$5,803.20
Stansell Electric Company, Inc.	\$3.0000	\$12,090.00
Sessions Paving Company	\$3.0000	\$12,090.00
Jones Bros. Contractors, LLC	\$1.0000	\$4,030.00
Vulcan Construction Materials, LLC	\$1.6000	\$6,448.00

UTILITY CATEGORY	CONTRACT CNY215	
	UNIT PRICE	EXTENSION
<b>791-01.06 8IN STEEL GAS MAIN</b>		
	<b>1,310.000 L.F.</b>	
Rogers Group, Inc.	\$270.6300	\$354,525.30
Stansell Electric Company, Inc.	\$301.0000	\$394,310.00
Sessions Paving Company	\$230.0000	\$301,300.00
Jones Bros. Contractors, LLC	\$222.0000	\$290,820.00
Vulcan Construction Materials, LLC	\$245.0000	\$320,950.00
<b>791-02.27 &lt;=2 IN PE TEMP. BY-PASS FOR TIE-IN</b>		
	<b>1.000 LS</b>	
Rogers Group, Inc.	\$3,535.2700	\$3,535.27
Stansell Electric Company, Inc.	\$14,350.0000	\$14,350.00
Sessions Paving Company	\$10,000.0000	\$10,000.00
Jones Bros. Contractors, LLC	\$2,900.0000	\$2,900.00
Vulcan Construction Materials, LLC	\$3,200.0000	\$3,200.00
<b>791-03.05 6IN HDPE GAS MAIN</b>		
	<b>1,330.000 L.F.</b>	
Rogers Group, Inc.	\$112.1500	\$149,159.50
Stansell Electric Company, Inc.	\$105.0000	\$139,650.00
Sessions Paving Company	\$100.0000	\$133,000.00
Jones Bros. Contractors, LLC	\$92.0000	\$122,360.00
Vulcan Construction Materials, LLC	\$102.0000	\$135,660.00
<b>791-06.04 CONNECT TO 6IN EX. PE MAIN</b>		
	<b>3.000 EACH</b>	
Rogers Group, Inc.	\$4,419.0900	\$13,257.27
Stansell Electric Company, Inc.	\$8,395.0000	\$25,185.00
Sessions Paving Company	\$3,500.0000	\$10,500.00
Jones Bros. Contractors, LLC	\$3,625.0000	\$10,875.00
Vulcan Construction Materials, LLC	\$4,000.0000	\$12,000.00
<b>791-06.12 CONNECT TO 6IN EX. STL MAIN</b>		
	<b>1.000 EACH</b>	
Rogers Group, Inc.	\$26,295.1200	\$26,295.12
Stansell Electric Company, Inc.	\$26,750.0000	\$26,750.00
Sessions Paving Company	\$31,000.0000	\$31,000.00
Jones Bros. Contractors, LLC	\$21,570.0000	\$21,570.00
Vulcan Construction Materials, LLC	\$23,800.0000	\$23,800.00
<b>791-06.13 CONNECT TO 8IN EX. STL MAIN</b>		
	<b>1.000 EACH</b>	
Rogers Group, Inc.	\$34,084.9200	\$34,084.92
Stansell Electric Company, Inc.	\$34,400.0000	\$34,400.00
Sessions Paving Company	\$45,000.0000	\$45,000.00
Jones Bros. Contractors, LLC	\$27,960.0000	\$27,960.00
Vulcan Construction Materials, LLC	\$31,000.0000	\$31,000.00

		UNIT PRICE	EXTENSION
<b>791-07.03 6IN PE GAS VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$475.4400	\$475.44
Stansell Electric Company, Inc.		\$6,105.0000	\$6,105.00
Sessions Paving Company		\$3,500.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$390.0000	\$390.00
Vulcan Construction Materials, LLC		\$430.0000	\$430.00
<b>791-07.12 8IN STEEL GAS VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$43,752.0600	\$43,752.06
Stansell Electric Company, Inc.		\$40,400.0000	\$40,400.00
Sessions Paving Company		\$60,000.0000	\$60,000.00
Jones Bros. Contractors, LLC		\$35,890.0000	\$35,890.00
Vulcan Construction Materials, LLC		\$40,000.0000	\$40,000.00
<b>791-08.07 3/4IN PE SERVICE PIPE</b>			
	<b>6.000 L.F.</b>		
Rogers Group, Inc.		\$377.9100	\$2,267.46
Stansell Electric Company, Inc.		\$605.0000	\$3,630.00
Sessions Paving Company		\$100.0000	\$600.00
Jones Bros. Contractors, LLC		\$310.0000	\$1,860.00
Vulcan Construction Materials, LLC		\$340.0000	\$2,040.00
<b>791-09.03 17LB MAGNESIUM ANODES</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$947.2100	\$4,736.05
Stansell Electric Company, Inc.		\$727.0000	\$3,635.00
Sessions Paving Company		\$700.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$777.0000	\$3,885.00
Vulcan Construction Materials, LLC		\$850.0000	\$4,250.00
<b>791-09.21 CATHODIC PROTECTION JUNCTION BOX</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$963.0600	\$963.06
Stansell Electric Company, Inc.		\$2,585.0000	\$2,585.00
Sessions Paving Company		\$600.0000	\$600.00
Jones Bros. Contractors, LLC		\$790.0000	\$790.00
Vulcan Construction Materials, LLC		\$870.0000	\$870.00
<b>791-10.10 RETIRE GAS MAIN</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$6,582.9200	\$6,582.92
Stansell Electric Company, Inc.		\$19,300.0000	\$19,300.00
Sessions Paving Company		\$23,000.0000	\$23,000.00
Jones Bros. Contractors, LLC		\$5,400.0000	\$5,400.00
Vulcan Construction Materials, LLC		\$6,000.0000	\$6,000.00

		UNIT PRICE	EXTENSION
<b>793-10.20 EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS)</b>			
	<b>965.000 L.F.</b>		
Rogers Group, Inc.		\$118.8600	\$114,699.90
Stansell Electric Company, Inc.		\$98.0000	\$94,570.00
Sessions Paving Company		\$260.0000	\$250,900.00
Jones Bros. Contractors, LLC		\$260.0000	\$250,900.00
Vulcan Construction Materials, LLC		\$107.8000	\$104,027.00
<b>793-14.40 10IN SPLIT CONDUIT (FMP)</b>			
	<b>965.000 L.F.</b>		
Rogers Group, Inc.		\$560.3600	\$540,747.40
Stansell Electric Company, Inc.		\$462.0000	\$445,830.00
Sessions Paving Company		\$325.0000	\$313,625.00
Jones Bros. Contractors, LLC		\$325.0000	\$313,625.00
Vulcan Construction Materials, LLC		\$508.2000	\$490,413.00
<b>793-14.41 LATERALLY ADJUST CONDUIT BANK</b>			
	<b>490.000 L.F.</b>		
Rogers Group, Inc.		\$132.2100	\$64,782.90
Stansell Electric Company, Inc.		\$109.0000	\$53,410.00
Sessions Paving Company		\$250.0000	\$122,500.00
Jones Bros. Contractors, LLC		\$250.0000	\$122,500.00
Vulcan Construction Materials, LLC		\$119.9000	\$58,751.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$1,929,865.28
Stansell Electric Company, Inc.	\$2,238,072.60
Sessions Paving Company	\$2,269,306.50
Jones Bros. Contractors, LLC	\$2,899,643.99
Vulcan Construction Materials, LLC	\$3,454,192.50

**SUB-TOTAL UTILITY**

Rogers Group, Inc.	\$1,359,864.57
Stansell Electric Company, Inc.	\$1,304,110.00
Sessions Paving Company	\$1,309,025.00
Jones Bros. Contractors, LLC	\$1,211,725.00
Vulcan Construction Materials, LLC	\$1,233,391.00

**TOTAL CONTRACT**

Rogers Group, Inc.	\$3,289,729.85
Stansell Electric Company, Inc.	\$3,542,182.60
Sessions Paving Company	\$3,578,331.50
Jones Bros. Contractors, LLC	\$4,111,368.99
Vulcan Construction Materials, LLC	\$4,687,583.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

CARTER COUNTY (Contract No. CNY314 Call 056)

ER-STP-37(27),10S037-M3-004

THE INSTALLATION OF SOIL NAIL REINFORCEMENT ON U.S. 19E (S.R. 37) BETWEEN L.M. 1.48 AND L.M. 1.52 (HURRICANE HELENE).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$1,198,963.80
Baker's Construction Services, Inc.	\$1,707,040.50



		CONTRACT CNY314	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Summers-Taylor, Inc.	\$12,500.0000	\$12,500.00
	Baker's Construction Services, Inc.	\$85,077.7400	\$85,077.74
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	0.400 L.M.		
	Summers-Taylor, Inc.	\$12,000.0000	\$4,800.00
	Baker's Construction Services, Inc.	\$5,790.7900	\$2,316.32
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
	2.000 EACH		
	Summers-Taylor, Inc.	\$1,260.0000	\$2,520.00
	Baker's Construction Services, Inc.	\$3,500.0000	\$7,000.00
209-65.04	TEMPORARY IN STREAM DIVERSION		
	150.000 L.F.		
	Summers-Taylor, Inc.	\$195.0000	\$29,250.00
	Baker's Construction Services, Inc.	\$320.5800	\$48,087.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	99.000 TON		
	Summers-Taylor, Inc.	\$140.0000	\$13,860.00
	Baker's Construction Services, Inc.	\$120.8600	\$11,965.14
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	211.000 TON		
	Summers-Taylor, Inc.	\$198.0000	\$41,778.00
	Baker's Construction Services, Inc.	\$261.8000	\$55,239.80
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	7.000 TON		
	Summers-Taylor, Inc.	\$1,070.0000	\$7,490.00
	Baker's Construction Services, Inc.	\$1,414.7900	\$9,903.53
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
	232.000 TON		
	Summers-Taylor, Inc.	\$259.0000	\$60,088.00
	Baker's Construction Services, Inc.	\$342.4600	\$79,450.72
411-01.10	ACS MIX(PG64-22) GRADING D		
	398.000 TON		
	Summers-Taylor, Inc.	\$193.0000	\$76,814.00
	Baker's Construction Services, Inc.	\$255.1900	\$101,565.62
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
	0.300 L.M.		
	Summers-Taylor, Inc.	\$50,000.0000	\$15,000.00
	Baker's Construction Services, Inc.	\$50,178.7300	\$15,053.62

		CONTRACT CNY314	
		UNIT PRICE	EXTENSION
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>176.000 S.Y.</b>		
Summers-Taylor, Inc.		\$65.0000	\$11,440.00
Baker's Construction Services, Inc.		\$85.9400	\$15,125.44
<b>607-07.30 36" PIPE CULVERT</b>			
	<b>12.000 L.F.</b>		
Summers-Taylor, Inc.		\$850.0000	\$10,200.00
Baker's Construction Services, Inc.		\$707.2800	\$8,487.36
<b>610-12.02 HORIZONTAL DRAINS</b>			
	<b>338.000 L.F.</b>		
Summers-Taylor, Inc.		\$13.5000	\$4,563.00
Baker's Construction Services, Inc.		\$49.8200	\$16,839.16
<b>621-03.05 36" TEMPORARY DRAINAGE PIPE</b>			
	<b>100.000 L.F.</b>		
Summers-Taylor, Inc.		\$186.0000	\$18,600.00
Baker's Construction Services, Inc.		\$252.8800	\$25,288.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$97.5000	\$195.00
Baker's Construction Services, Inc.		\$198.3400	\$396.68
<b>705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)</b>			
	<b>150.000 L.F.</b>		
Summers-Taylor, Inc.		\$47.0000	\$7,050.00
Baker's Construction Services, Inc.		\$50.2500	\$7,537.50
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$4,440.0000	\$4,440.00
Baker's Construction Services, Inc.		\$4,627.8100	\$4,627.81
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>200.000 L.F.</b>		
Summers-Taylor, Inc.		\$6.1000	\$1,220.00
Baker's Construction Services, Inc.		\$83.0800	\$16,616.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>98.000 TON</b>		
Summers-Taylor, Inc.		\$90.0000	\$8,820.00
Baker's Construction Services, Inc.		\$114.6500	\$11,235.70
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$71,500.0000	\$71,500.00
Baker's Construction Services, Inc.		\$129,176.5800	\$129,176.58

		CONTRACT CNY314	
		UNIT PRICE	EXTENSION
<b>712-02.10</b>	<b>PORTABLE BARRIER RAIL (MASH TL-3)</b>		
	<b>270.000 L.F.</b>		
	Summers-Taylor, Inc.	\$175.0000	\$47,250.00
	Baker's Construction Services, Inc.	\$85.0600	\$22,966.20
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>3.000 EACH</b>		
	Summers-Taylor, Inc.	\$12,500.0000	\$37,500.00
	Baker's Construction Services, Inc.	\$16,527.9100	\$49,583.73
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>40.000 EACH</b>		
	Summers-Taylor, Inc.	\$38.5000	\$1,540.00
	Baker's Construction Services, Inc.	\$65.6000	\$2,624.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>20.000 EACH</b>		
	Summers-Taylor, Inc.	\$32.0000	\$640.00
	Baker's Construction Services, Inc.	\$45.0200	\$900.40
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>158.000 S.F.</b>		
	Summers-Taylor, Inc.	\$10.5000	\$1,659.00
	Baker's Construction Services, Inc.	\$12.0400	\$1,902.32
<b>712-09.08</b>	<b>REMOVABLE PAVEMENT MARKING (6" line)</b>		
	<b>9,000.000 L.F.</b>		
	Summers-Taylor, Inc.	\$1.1000	\$9,900.00
	Baker's Construction Services, Inc.	\$4.6400	\$41,760.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>80.000 EACH</b>		
	Summers-Taylor, Inc.	\$44.5000	\$3,560.00
	Baker's Construction Services, Inc.	\$76.0300	\$6,082.40
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>0.400 L.M.</b>		
	Summers-Taylor, Inc.	\$4,417.0000	\$1,766.80
	Baker's Construction Services, Inc.	\$7,272.2800	\$2,908.91
<b>716-13.02</b>	<b>SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>		
	<b>0.400 L.M.</b>		
	Summers-Taylor, Inc.	\$5,300.0000	\$2,120.00
	Baker's Construction Services, Inc.	\$18,511.2500	\$7,404.50
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Summers-Taylor, Inc.	\$99,600.0000	\$99,600.00
	Baker's Construction Services, Inc.	\$374,835.5500	\$374,835.55

		UNIT PRICE	EXTENSION
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>200.000 L.F.</b>		
Summers-Taylor, Inc.		\$12.0000	\$2,400.00
Baker's Construction Services, Inc.		\$20.4900	\$4,098.00
<b>801-01.02 CROWN VETCH MIXTURE (WITH MULCH)</b>			
	<b>0.200 UNIT</b>		
Summers-Taylor, Inc.		\$950.0000	\$190.00
Baker's Construction Services, Inc.		\$19,833.5000	\$3,966.70
<b>805-05.02 SOIL NAIL STABILIZATION</b>			
	<b>2,228.000 L.F.</b>		
Summers-Taylor, Inc.		\$85.0000	\$189,380.00
Baker's Construction Services, Inc.		\$61.1900	\$136,331.32
<b>805-05.03 REINFORCED SHOTCRETE FACING</b>			
	<b>1,620.000 S.F.</b>		
Summers-Taylor, Inc.		\$94.0000	\$152,280.00
Baker's Construction Services, Inc.		\$64.6000	\$104,652.00
<b>805-05.04 SECONDARY WALL (OUTER FACING)</b>			
	<b>2,025.000 S.F.</b>		
Summers-Taylor, Inc.		\$122.0000	\$247,050.00
Baker's Construction Services, Inc.		\$146.1900	\$296,034.75

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.	\$1,198,963.80
Baker's Construction Services, Inc.	\$1,707,040.50

**TOTAL CONTRACT**

Summers-Taylor, Inc.	\$1,198,963.80
Baker's Construction Services, Inc.	\$1,707,040.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF DECEMBER 06, 2024**

COCKE COUNTY (Contract No. CNY315 Call 057)

ER-NH-I-40-8(194),15I040-M3-025

THE INSTALLATION OF SOIL NAIL REINFORCEMENT AND ROCK ANCHORS ON I-40 NEAR MILE MARKERS 450.7, 451.0, AND 451.6 (HURRICANE HELENE).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2025

---

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$26,534,619.39
Baker's Construction Services, Inc.	\$32,454,889.78
Jones Bros. Contractors, LLC	\$38,819,852.25

		CONTRACT CNY315	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Charles Blalock & Sons, Inc.	\$17,820.0000	\$17,820.00
	Baker's Construction Services, Inc.	\$374,795.2900	\$374,795.29
	Jones Bros. Contractors, LLC	\$480,000.0000	\$480,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	16,250.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$60.0000	\$975,000.00
	Baker's Construction Services, Inc.	\$45.1200	\$733,200.00
	Jones Bros. Contractors, LLC	\$58.0000	\$942,500.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	41,300.000 TON		
	Charles Blalock & Sons, Inc.	\$80.0000	\$3,304,000.00
	Baker's Construction Services, Inc.	\$77.4500	\$3,198,685.00
	Jones Bros. Contractors, LLC	\$80.0000	\$3,304,000.00
203-06	WATER		
	59.000 M.G.		
	Charles Blalock & Sons, Inc.	\$320.6900	\$18,920.71
	Baker's Construction Services, Inc.	\$17.9700	\$1,060.23
	Jones Bros. Contractors, LLC	\$60.0000	\$3,540.00
203-50	CONSTRUCTION OF HAUL ROAD		
	1.000 LS		
	Charles Blalock & Sons, Inc.	\$7,000,000.0000	\$7,000,000.00
	Baker's Construction Services, Inc.	\$2,628,235.9300	\$2,628,235.93
	Jones Bros. Contractors, LLC	\$11,830,000.0000	\$11,830,000.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
	6.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$540.0000	\$3,240.00
	Baker's Construction Services, Inc.	\$404.9400	\$2,429.64
	Jones Bros. Contractors, LLC	\$625.0000	\$3,750.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	2,250.000 L.F.		
	Charles Blalock & Sons, Inc.	\$5.8300	\$13,117.50
	Baker's Construction Services, Inc.	\$7.9400	\$17,865.00
	Jones Bros. Contractors, LLC	\$10.0000	\$22,500.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	3,843.000 TON		
	Charles Blalock & Sons, Inc.	\$76.0000	\$292,068.00
	Baker's Construction Services, Inc.	\$142.2100	\$546,513.03
	Jones Bros. Contractors, LLC	\$73.0000	\$280,539.00

		CONTRACT CNY315	
		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>331.000 TON</b>		
Charles Blalock & Sons, Inc.		\$200.0000	\$66,200.00
Baker's Construction Services, Inc.		\$264.4700	\$87,539.57
Jones Bros. Contractors, LLC		\$200.0000	\$66,200.00
<b>307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S</b>			
	<b>248.000 TON</b>		
Charles Blalock & Sons, Inc.		\$200.0000	\$49,600.00
Baker's Construction Services, Inc.		\$264.4700	\$65,588.56
Jones Bros. Contractors, LLC		\$200.0000	\$49,600.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>493.000 TON</b>		
Charles Blalock & Sons, Inc.		\$200.0000	\$98,600.00
Baker's Construction Services, Inc.		\$264.4700	\$130,383.71
Jones Bros. Contractors, LLC		\$200.0000	\$98,600.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>115.000 TON</b>		
Charles Blalock & Sons, Inc.		\$200.0000	\$23,000.00
Baker's Construction Services, Inc.		\$264.4700	\$30,414.05
Jones Bros. Contractors, LLC		\$200.0000	\$23,000.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>6.000 TON</b>		
Charles Blalock & Sons, Inc.		\$200.0000	\$1,200.00
Baker's Construction Services, Inc.		\$264.4700	\$1,586.82
Jones Bros. Contractors, LLC		\$200.0000	\$1,200.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>19.000 TON</b>		
Charles Blalock & Sons, Inc.		\$200.0000	\$3,800.00
Baker's Construction Services, Inc.		\$264.4700	\$5,024.93
Jones Bros. Contractors, LLC		\$200.0000	\$3,800.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>2.000 TON</b>		
Charles Blalock & Sons, Inc.		\$2,000.0000	\$4,000.00
Baker's Construction Services, Inc.		\$2,644.6900	\$5,289.38
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>232.000 TON</b>		
Charles Blalock & Sons, Inc.		\$200.0000	\$46,400.00
Baker's Construction Services, Inc.		\$264.4700	\$61,357.04
Jones Bros. Contractors, LLC		\$200.0000	\$46,400.00



		CONTRACT CNY315	
		UNIT PRICE	EXTENSION
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>67.000 TON</b>		
Charles Blalock & Sons, Inc.		\$300.0000	\$20,100.00
Baker's Construction Services, Inc.		\$991.7600	\$66,447.92
Jones Bros. Contractors, LLC		\$300.0000	\$20,100.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.500 L.M.</b>		
Charles Blalock & Sons, Inc.		\$13,500.0000	\$6,750.00
Baker's Construction Services, Inc.		\$29,818.9000	\$14,909.45
Jones Bros. Contractors, LLC		\$12,500.0000	\$6,250.00
<b>607-37.02 18" CORRUGATED METAL PIPE CULVERT</b>			
	<b>20.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$171.6400	\$3,432.80
Baker's Construction Services, Inc.		\$250.3900	\$5,007.80
Jones Bros. Contractors, LLC		\$165.0000	\$3,300.00
<b>607-37.03 24" CORRUGATED METAL PIPE CULVERT</b>			
	<b>10.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$301.8400	\$3,018.40
Baker's Construction Services, Inc.		\$350.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$315.0000	\$3,150.00
<b>607-65.63 15" MINIMUM ID PIPE TO SLIP LINE 18" PIPE</b>			
	<b>220.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$486.0000	\$106,920.00
Baker's Construction Services, Inc.		\$500.0000	\$110,000.00
Jones Bros. Contractors, LLC		\$200.0000	\$44,000.00
<b>607-65.64 18" MINIMUM ID PIPE TO SLIP LINE 24" PIPE</b>			
	<b>175.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$702.0000	\$122,850.00
Baker's Construction Services, Inc.		\$700.0000	\$122,500.00
Jones Bros. Contractors, LLC		\$210.0000	\$36,750.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>4.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$2,839.3400	\$11,357.36
Baker's Construction Services, Inc.		\$3,807.9200	\$15,231.68
Jones Bros. Contractors, LLC		\$3,500.0000	\$14,000.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>160.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$18.7100	\$2,993.60
Baker's Construction Services, Inc.		\$11.7300	\$1,876.80
Jones Bros. Contractors, LLC		\$4.0000	\$640.00

		CONTRACT CNY315	
		UNIT PRICE	EXTENSION
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
	<b>6.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$164.4300	\$986.58
	Baker's Construction Services, Inc.	\$198.3500	\$1,190.10
	Jones Bros. Contractors, LLC	\$300.0000	\$1,800.00
<b>705-06.02</b>	<b>W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)</b>		
	<b>2,250.000 L.F.</b>		
	Charles Blalock & Sons, Inc.	\$35.0800	\$78,930.00
	Baker's Construction Services, Inc.	\$42.3100	\$95,197.50
	Jones Bros. Contractors, LLC	\$35.0000	\$78,750.00
<b>707-02.44</b>	<b>ROCK ANCHOR, TYPE II</b>		
	<b>7,900.000 L.F.</b>		
	Charles Blalock & Sons, Inc.	\$135.0000	\$1,066,500.00
	Baker's Construction Services, Inc.	\$195.7000	\$1,546,030.00
	Jones Bros. Contractors, LLC	\$148.0000	\$1,169,200.00
<b>707-10.05</b>	<b>ROCKFALL DRAPE (TYPE I)</b>		
	<b>4,200.000 S.Y.</b>		
	Charles Blalock & Sons, Inc.	\$113.4000	\$476,280.00
	Baker's Construction Services, Inc.	\$258.8500	\$1,087,170.00
	Jones Bros. Contractors, LLC	\$195.7500	\$822,150.00
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>1,950.000 TON</b>		
	Charles Blalock & Sons, Inc.	\$158.0500	\$308,197.50
	Baker's Construction Services, Inc.	\$77.4500	\$151,027.50
	Jones Bros. Contractors, LLC	\$100.0000	\$195,000.00
<b>710-02</b>	<b>AGGREGATE UNDERDRAINS (WITH PIPE)</b>		
	<b>2,250.000 L.F.</b>		
	Charles Blalock & Sons, Inc.	\$19.9800	\$44,955.00
	Baker's Construction Services, Inc.	\$27.0500	\$60,862.50
	Jones Bros. Contractors, LLC	\$18.0000	\$40,500.00
<b>710-05</b>	<b>LATERAL UNDERDRAIN</b>		
	<b>114.000 L.F.</b>		
	Charles Blalock & Sons, Inc.	\$12.9600	\$1,477.44
	Baker's Construction Services, Inc.	\$34.7100	\$3,956.94
	Jones Bros. Contractors, LLC	\$18.0000	\$2,052.00
<b>710-06.10</b>	<b>LATERAL UNDERDRAIN ENDWALL (1:1)</b>		
	<b>3.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$2,700.0000	\$8,100.00
	Baker's Construction Services, Inc.	\$3,000.0000	\$9,000.00
	Jones Bros. Contractors, LLC	\$1,100.0000	\$3,300.00

		CONTRACT CNY315	
		UNIT PRICE	EXTENSION
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>2,250.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$74.3500	\$167,287.50
Baker's Construction Services, Inc.		\$78.0500	\$175,612.50
Jones Bros. Contractors, LLC		\$50.0000	\$112,500.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>11.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$108.0000	\$1,188.00
Baker's Construction Services, Inc.		\$132.2300	\$1,454.53
Jones Bros. Contractors, LLC		\$100.0000	\$1,100.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.600 L.M.</b>		
Charles Blalock & Sons, Inc.		\$10,800.0000	\$6,480.00
Baker's Construction Services, Inc.		\$13,223.4700	\$7,934.08
Jones Bros. Contractors, LLC		\$10,000.0000	\$6,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$2,400,000.0000	\$2,400,000.00
Baker's Construction Services, Inc.		\$1,350,835.5500	\$1,350,835.55
Jones Bros. Contractors, LLC		\$3,800,000.0000	\$3,800,000.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>12,750.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$8.4900	\$108,247.50
Baker's Construction Services, Inc.		\$7.8000	\$99,450.00
Jones Bros. Contractors, LLC		\$5.0000	\$63,750.00
<b>801-01.31 SEEDING (MIX E HYDROMULCH APPLICATION)</b>			
	<b>4,200.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$1.5100	\$6,342.00
Baker's Construction Services, Inc.		\$3.6400	\$15,288.00
Jones Bros. Contractors, LLC		\$7.0000	\$29,400.00
<b>805-05.02 SOIL NAIL STABILIZATION</b>			
	<b>140,875.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$37.3600	\$5,263,090.00
Baker's Construction Services, Inc.		\$65.7900	\$9,268,166.25
Jones Bros. Contractors, LLC		\$49.7500	\$7,008,531.25
<b>805-05.03 REINFORCED SHOTCRETE FACING</b>			
	<b>44,950.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$42.6100	\$1,915,319.50
Baker's Construction Services, Inc.		\$85.9500	\$3,863,452.50
Jones Bros. Contractors, LLC		\$80.0000	\$3,596,000.00

	UNIT PRICE	EXTENSION
--	------------	-----------

**805-05.04 SECONDARY WALL (OUTER FACING)****35,400.000 S.F.**

Charles Blalock & Sons, Inc.	\$70.2500	\$2,486,850.00
Baker's Construction Services, Inc.	\$183.3000	\$6,488,820.00
Jones Bros. Contractors, LLC	\$130.0000	\$4,602,000.00

**SUB-TOTAL ROADWAY**

Charles Blalock & Sons, Inc.	\$26,534,619.39
Baker's Construction Services, Inc.	\$32,454,889.78
Jones Bros. Contractors, LLC	\$38,819,852.25

**TOTAL CONTRACT**

Charles Blalock & Sons, Inc.	\$26,534,619.39
Baker's Construction Services, Inc.	\$32,454,889.78
Jones Bros. Contractors, LLC	\$38,819,852.25