

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

UNICOI COUNTY (Contract No. CNZ903 Call 001)

BR-STP-107(28),86006-3235-94

THE CONSTRUCTION OF A CONCRETE BOX BEAM OR WELDED PLATE GIRDER BRIDGE ON S.R. 107 (UNICOI DRIVE) OVER NORTH INDIAN CREEK (L.M. 5.22) IN ERWIN, INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.165 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2026

DBE GOAL 9.00%

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$7,979,552.73
Southern Constructors, Inc.	\$8,631,874.00

		CONTRACT CNZ903	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Summers-Taylor, Inc.	\$53,100.0000	\$53,100.00
	Southern Constructors, Inc.	\$80,000.0000	\$80,000.00
109-10.01	TRAINEE		
	1,180.000 HOUR		
	Summers-Taylor, Inc.	\$0.8000	\$944.00
	Southern Constructors, Inc.	\$0.8000	\$944.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Summers-Taylor, Inc.	\$75,000.0000	\$75,000.00
	Southern Constructors, Inc.	\$90,000.0000	\$90,000.00
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	3.000 EACH		
	Summers-Taylor, Inc.	\$2,000.0000	\$6,000.00
	Southern Constructors, Inc.	\$3,100.0000	\$9,300.00
202-02.01	REMOVAL OF PIPE (12" ,STA. 216+08.31)		
	41.000 L.F.		
	Summers-Taylor, Inc.	\$147.0000	\$6,027.00
	Southern Constructors, Inc.	\$190.0000	\$7,790.00
202-02.02	REMOVAL OF PIPE (18" ,STA. 215+11.35)		
	104.000 L.F.		
	Summers-Taylor, Inc.	\$108.0000	\$11,232.00
	Southern Constructors, Inc.	\$120.0000	\$12,480.00
202-02.03	REMOVAL OF PIPE (18" ,STA. 214+26.31)		
	60.000 L.F.		
	Summers-Taylor, Inc.	\$100.0000	\$6,000.00
	Southern Constructors, Inc.	\$140.0000	\$8,400.00
202-02.04	REMOVAL OF PIPE (12" ,STA. 212+91.74)		
	203.000 L.F.		
	Summers-Taylor, Inc.	\$95.0000	\$19,285.00
	Southern Constructors, Inc.	\$165.0000	\$33,495.00
202-02.05	REMOVAL OF PIPE (15" ,STA. 212+67.83)		
	140.000 L.F.		
	Summers-Taylor, Inc.	\$104.0000	\$14,560.00
	Southern Constructors, Inc.	\$165.0000	\$23,100.00
202-02.06	REMOVAL OF PIPE (15" ,STA. 211+96.85)		
	14.000 L.F.		
	Summers-Taylor, Inc.	\$104.0000	\$1,456.00
	Southern Constructors, Inc.	\$340.0000	\$4,760.00

			UNIT PRICE	EXTENSION
202-03.01	REMOVAL OF ASPHALT PAVEMENT			
		1,314.000 S.Y.		
	Summers-Taylor, Inc.		\$18.5000	\$24,309.00
	Southern Constructors, Inc.		\$15.0000	\$19,710.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		1,910.000 C.Y.		
	Summers-Taylor, Inc.		\$122.0000	\$233,020.00
	Southern Constructors, Inc.		\$72.0000	\$137,520.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)			
		523.000 TON		
	Summers-Taylor, Inc.		\$100.0000	\$52,300.00
	Southern Constructors, Inc.		\$125.0000	\$65,375.00
203-04	PLACING AND SPREADING TOPSOIL			
		105.000 C.Y.		
	Summers-Taylor, Inc.		\$77.5000	\$8,137.50
	Southern Constructors, Inc.		\$71.0000	\$7,455.00
203-06	WATER			
		22.000 M.G.		
	Summers-Taylor, Inc.		\$119.0000	\$2,618.00
	Southern Constructors, Inc.		\$300.0000	\$6,600.00
203-07	FURNISHING & SPREADING TOPSOIL			
		46.000 C.Y.		
	Summers-Taylor, Inc.		\$105.0000	\$4,830.00
	Southern Constructors, Inc.		\$130.0000	\$5,980.00
203-50	CONSTRUCTION OF HAUL ROAD			
		1.000 LS		
	Summers-Taylor, Inc.		\$305,000.0000	\$305,000.00
	Southern Constructors, Inc.		\$150,000.0000	\$150,000.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)			
		2.000 C.Y.		
	Summers-Taylor, Inc.		\$514.0000	\$1,028.00
	Southern Constructors, Inc.		\$3,100.0000	\$6,200.00
209-05	SEDIMENT REMOVAL			
		67.000 C.Y.		
	Summers-Taylor, Inc.		\$40.0000	\$2,680.00
	Southern Constructors, Inc.		\$60.0000	\$4,020.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		582.000 L.F.		
	Summers-Taylor, Inc.		\$11.0000	\$6,402.00
	Southern Constructors, Inc.		\$12.0000	\$6,984.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	514.000 L.F.		
	Summers-Taylor, Inc.	\$3.0000	\$1,542.00
	Southern Constructors, Inc.	\$7.0000	\$3,598.00
209-08.07	ROCK CHECK DAM		
	4.000 EACH		
	Summers-Taylor, Inc.	\$826.0000	\$3,304.00
	Southern Constructors, Inc.	\$1,300.0000	\$5,200.00
209-08.08	ENHANCED ROCK CHECK DAM		
	6.000 EACH		
	Summers-Taylor, Inc.	\$1,550.0000	\$9,300.00
	Southern Constructors, Inc.	\$2,000.0000	\$12,000.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
	1.000 EACH		
	Summers-Taylor, Inc.	\$3,430.0000	\$3,430.00
	Southern Constructors, Inc.	\$1,300.0000	\$1,300.00
209-09.43	CURB INLET PROTECTION (TYPE 4)		
	13.000 EACH		
	Summers-Taylor, Inc.	\$370.0000	\$4,810.00
	Southern Constructors, Inc.	\$1,100.0000	\$14,300.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)		
	4.000 EACH		
	Summers-Taylor, Inc.	\$740.0000	\$2,960.00
	Southern Constructors, Inc.	\$2,300.0000	\$9,200.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
	1.000 EACH		
	Summers-Taylor, Inc.	\$342.0000	\$342.00
	Southern Constructors, Inc.	\$700.0000	\$700.00
209-65.03	TEMPORARY DIVERSION CHANNEL		
	122.000 L.F.		
	Summers-Taylor, Inc.	\$132.0000	\$16,104.00
	Southern Constructors, Inc.	\$2,700.0000	\$329,400.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	2,807.000 TON		
	Summers-Taylor, Inc.	\$78.0000	\$218,946.00
	Southern Constructors, Inc.	\$90.0000	\$252,630.00
303-01.01	GRANULAR BACKFILL (ROADWAY)		
	15.000 TON		
	Summers-Taylor, Inc.	\$129.0000	\$1,935.00
	Southern Constructors, Inc.	\$120.0000	\$1,800.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	22.000 TON		
Summers-Taylor, Inc.		\$135.0000	\$2,970.00
Southern Constructors, Inc.		\$95.0000	\$2,090.00
303-10.04 MINERAL AGGREGATE (SIZE)			
	532.000 TON		
Summers-Taylor, Inc.		\$115.0000	\$61,180.00
Southern Constructors, Inc.		\$110.0000	\$58,520.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	512.000 TON		
Summers-Taylor, Inc.		\$235.0000	\$120,320.00
Southern Constructors, Inc.		\$260.0000	\$133,120.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	452.000 TON		
Summers-Taylor, Inc.		\$295.0000	\$133,340.00
Southern Constructors, Inc.		\$330.0000	\$149,160.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	5.000 TON		
Summers-Taylor, Inc.		\$1,500.0000	\$7,500.00
Southern Constructors, Inc.		\$1,650.0000	\$8,250.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.500 TON		
Summers-Taylor, Inc.		\$1,350.0000	\$3,375.00
Southern Constructors, Inc.		\$1,500.0000	\$3,750.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	24.000 TON		
Summers-Taylor, Inc.		\$482.0000	\$11,568.00
Southern Constructors, Inc.		\$550.0000	\$13,200.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	278.000 TON		
Summers-Taylor, Inc.		\$335.0000	\$93,130.00
Southern Constructors, Inc.		\$390.0000	\$108,420.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	41.000 TON		
Summers-Taylor, Inc.		\$195.0000	\$7,995.00
Southern Constructors, Inc.		\$220.0000	\$9,020.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	541.000 L.F.		
Summers-Taylor, Inc.		\$266.0000	\$143,906.00
Southern Constructors, Inc.		\$380.0000	\$205,580.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	54.000 L.F.		
Summers-Taylor, Inc.		\$337.0000	\$18,198.00
Southern Constructors, Inc.		\$560.0000	\$30,240.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	78.000 L.F.		
Summers-Taylor, Inc.		\$374.0000	\$29,172.00
Southern Constructors, Inc.		\$590.0000	\$46,020.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	1.000 EACH		
Summers-Taylor, Inc.		\$9,500.0000	\$9,500.00
Southern Constructors, Inc.		\$7,600.0000	\$7,600.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	2.000 C.Y.		
Summers-Taylor, Inc.		\$3,640.0000	\$7,280.00
Southern Constructors, Inc.		\$2,600.0000	\$5,200.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	93.000 LB.		
Summers-Taylor, Inc.		\$2.8500	\$265.05
Southern Constructors, Inc.		\$8.0000	\$744.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	3.000 EACH		
Summers-Taylor, Inc.		\$7,460.0000	\$22,380.00
Southern Constructors, Inc.		\$7,300.0000	\$21,900.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	3.000 EACH		
Summers-Taylor, Inc.		\$8,590.0000	\$25,770.00
Southern Constructors, Inc.		\$8,300.0000	\$24,900.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	5.000 EACH		
Summers-Taylor, Inc.		\$14,700.0000	\$73,500.00
Southern Constructors, Inc.		\$11,500.0000	\$57,500.00
611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH			
	1.000 EACH		
Summers-Taylor, Inc.		\$9,220.0000	\$9,220.00
Southern Constructors, Inc.		\$11,200.0000	\$11,200.00
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH			
	1.000 EACH		
Summers-Taylor, Inc.		\$9,640.0000	\$9,640.00
Southern Constructors, Inc.		\$16,000.0000	\$16,000.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH		
	1.000 EACH		
	Summers-Taylor, Inc.	\$6,660.0000	\$6,660.00
	Southern Constructors, Inc.	\$9,500.0000	\$9,500.00
701-03	CONCRETE MEDIAN PAVEMENT		
	27.000 C.Y.		
	Summers-Taylor, Inc.	\$822.0000	\$22,194.00
	Southern Constructors, Inc.	\$950.0000	\$25,650.00
702-01	CONCRETE CURB		
	14.000 C.Y.		
	Summers-Taylor, Inc.	\$588.0000	\$8,232.00
	Southern Constructors, Inc.	\$1,600.0000	\$22,400.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	46.000 C.Y.		
	Summers-Taylor, Inc.	\$611.0000	\$28,106.00
	Southern Constructors, Inc.	\$1,750.0000	\$80,500.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	113.000 L.F.		
	Summers-Taylor, Inc.	\$34.5000	\$3,898.50
	Southern Constructors, Inc.	\$35.0000	\$3,955.00
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3		
	1.000 EACH		
	Summers-Taylor, Inc.	\$1,730.0000	\$1,730.00
	Southern Constructors, Inc.	\$1,800.0000	\$1,800.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
	3.000 EACH		
	Summers-Taylor, Inc.	\$4,040.0000	\$12,120.00
	Southern Constructors, Inc.	\$4,000.0000	\$12,000.00
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3		
	4.000 EACH		
	Summers-Taylor, Inc.	\$4,500.0000	\$18,000.00
	Southern Constructors, Inc.	\$4,800.0000	\$19,200.00
706-01	GUARDRAIL REMOVED		
	142.000 L.F.		
	Summers-Taylor, Inc.	\$4.6000	\$653.20
	Southern Constructors, Inc.	\$5.0000	\$710.00
706-06.03	RADIUS RAIL		
	38.000 L.F.		
	Summers-Taylor, Inc.	\$46.0000	\$1,748.00
	Southern Constructors, Inc.	\$50.0000	\$1,900.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
706-10.26	ROUNDED END ELEMENT		
	1.000 EACH		
	Summers-Taylor, Inc.	\$577.0000	\$577.00
	Southern Constructors, Inc.	\$650.0000	\$650.00
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)		
	10.000 EACH		
	Summers-Taylor, Inc.	\$695.0000	\$6,950.00
	Southern Constructors, Inc.	\$380.0000	\$3,800.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	50.000 TON		
	Summers-Taylor, Inc.	\$139.0000	\$6,950.00
	Southern Constructors, Inc.	\$145.0000	\$7,250.00
709-05.08	MACHINED RIP-RAP (CLASS B)		
	28.000 TON		
	Summers-Taylor, Inc.	\$144.0000	\$4,032.00
	Southern Constructors, Inc.	\$95.0000	\$2,660.00
709-05.09	MACHINED RIP-RAP (CLASS C)		
	1,335.000 TON		
	Summers-Taylor, Inc.	\$92.0000	\$122,820.00
	Southern Constructors, Inc.	\$110.0000	\$146,850.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Summers-Taylor, Inc.	\$95,000.0000	\$95,000.00
	Southern Constructors, Inc.	\$100,000.0000	\$100,000.00
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)		
	465.000 L.F.		
	Summers-Taylor, Inc.	\$125.0000	\$58,125.00
	Southern Constructors, Inc.	\$190.0000	\$88,350.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
	6.000 EACH		
	Summers-Taylor, Inc.	\$5,740.0000	\$34,440.00
	Southern Constructors, Inc.	\$11,000.0000	\$66,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	100.000 EACH		
	Summers-Taylor, Inc.	\$44.5000	\$4,450.00
	Southern Constructors, Inc.	\$50.0000	\$5,000.00
712-04.50	BARRIER RAIL DELINEATOR		
	10.000 EACH		
	Summers-Taylor, Inc.	\$39.0000	\$390.00
	Southern Constructors, Inc.	\$38.0000	\$380.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
712-05.01	WARNING LIGHTS (TYPE A)		
	50.000 EACH		
	Summers-Taylor, Inc.	\$39.0000	\$1,950.00
	Southern Constructors, Inc.	\$33.0000	\$1,650.00
712-06	SIGNS (CONSTRUCTION)		
	1,486.000 S.F.		
	Summers-Taylor, Inc.	\$15.0000	\$22,290.00
	Southern Constructors, Inc.	\$15.0000	\$22,290.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	77.000 L.F.		
	Summers-Taylor, Inc.	\$30.0000	\$2,310.00
	Southern Constructors, Inc.	\$22.0000	\$1,694.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)		
	1,406.000 L.F.		
	Summers-Taylor, Inc.	\$4.5500	\$6,397.30
	Southern Constructors, Inc.	\$4.0000	\$5,624.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)		
	48.000 L.F.		
	Summers-Taylor, Inc.	\$23.0000	\$1,104.00
	Southern Constructors, Inc.	\$25.0000	\$1,200.00
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)		
	840.000 L.F.		
	Summers-Taylor, Inc.	\$3.7000	\$3,108.00
	Southern Constructors, Inc.	\$3.8000	\$3,192.00
712-09.30	REMOVABLE BLACK-OUT TAPE (6")		
	1,500.000 L.F.		
	Summers-Taylor, Inc.	\$3.7000	\$5,550.00
	Southern Constructors, Inc.	\$3.9000	\$5,850.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)		
	2.000 C.Y.		
	Summers-Taylor, Inc.	\$875.0000	\$1,750.00
	Southern Constructors, Inc.	\$800.0000	\$1,600.00
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)		
	225.000 LB.		
	Summers-Taylor, Inc.	\$4.0000	\$900.00
	Southern Constructors, Inc.	\$4.0000	\$900.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
	6.000 L.F.		
	Summers-Taylor, Inc.	\$9.1000	\$54.60
	Southern Constructors, Inc.	\$8.0000	\$48.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,257.000 LB.		
Summers-Taylor, Inc.		\$5.7000	\$7,164.90
Southern Constructors, Inc.		\$6.0000	\$7,542.00
713-11.05 SQUARE TUBE SIGN SUPPORT			
	233.000 LB.		
Summers-Taylor, Inc.		\$9.1000	\$2,120.30
Southern Constructors, Inc.		\$8.0000	\$1,864.00
713-11.21 P POST SLIP BASE			
	9.000 EACH		
Summers-Taylor, Inc.		\$739.0000	\$6,651.00
Southern Constructors, Inc.		\$700.0000	\$6,300.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	140.000 S.F.		
Summers-Taylor, Inc.		\$15.0000	\$2,100.00
Southern Constructors, Inc.		\$18.0000	\$2,520.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	45.000 S.F.		
Summers-Taylor, Inc.		\$16.0000	\$720.00
Southern Constructors, Inc.		\$20.0000	\$900.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Summers-Taylor, Inc.		\$2,500.0000	\$2,500.00
Southern Constructors, Inc.		\$1,200.0000	\$1,200.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Summers-Taylor, Inc.		\$10,400.0000	\$20,800.00
Southern Constructors, Inc.		\$11,000.0000	\$22,000.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	31.000 L.F.		
Summers-Taylor, Inc.		\$17.0000	\$527.00
Southern Constructors, Inc.		\$20.0000	\$620.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.800 L.M.		
Summers-Taylor, Inc.		\$2,845.0000	\$2,276.00
Southern Constructors, Inc.		\$3,300.0000	\$2,640.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.800 L.M.		
Summers-Taylor, Inc.		\$8,550.0000	\$6,840.00
Southern Constructors, Inc.		\$10,000.0000	\$8,000.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
717-01	MOBILIZATION		
	1.000 LS		
	Summers-Taylor, Inc.	\$425,000.0000	\$425,000.00
	Southern Constructors, Inc.	\$600,000.0000	\$600,000.00
730-40.02	TEMPORARY TRAFFIC SIGNAL SYSTEM		
	1.000 LS		
	Summers-Taylor, Inc.	\$100,600.0000	\$100,600.00
	Southern Constructors, Inc.	\$170,000.0000	\$170,000.00
740-07.04	GEOGRID REINFORCEMENT TYPE 2		
	800.000 S.Y.		
	Summers-Taylor, Inc.	\$6.3000	\$5,040.00
	Southern Constructors, Inc.	\$12.0000	\$9,600.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	875.000 S.Y.		
	Summers-Taylor, Inc.	\$7.3000	\$6,387.50
	Southern Constructors, Inc.	\$10.0000	\$8,750.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	1,105.000 S.Y.		
	Summers-Taylor, Inc.	\$7.5000	\$8,287.50
	Southern Constructors, Inc.	\$14.0000	\$15,470.00
740-11.02	TEMPORARY SEDIMENT TUBE 12IN		
	425.000 L.F.		
	Summers-Taylor, Inc.	\$4.5000	\$1,912.50
	Southern Constructors, Inc.	\$12.0000	\$5,100.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	8.000 UNIT		
	Summers-Taylor, Inc.	\$85.5000	\$684.00
	Southern Constructors, Inc.	\$135.0000	\$1,080.00
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES		
	8.000 UNIT		
	Summers-Taylor, Inc.	\$114.0000	\$912.00
	Southern Constructors, Inc.	\$230.0000	\$1,840.00
801-02	SEEDING (WITHOUT MULCH)		
	4.000 UNIT		
	Summers-Taylor, Inc.	\$91.0000	\$364.00
	Southern Constructors, Inc.	\$100.0000	\$400.00
801-03	WATER (SEEDING & SODDING)		
	5.000 M.G.		
	Summers-Taylor, Inc.	\$79.5000	\$397.50
	Southern Constructors, Inc.	\$300.0000	\$1,500.00

		UNIT PRICE	EXTENSION
803-01	SODDING (NEW SOD)		
	472.000 S.Y.		
	Summers-Taylor, Inc.	\$11.5000	\$5,428.00
	Southern Constructors, Inc.	\$18.0000	\$8,496.00
805-12.02	EROSION CONTROL BLANKET (TYPE II)		
	451.000 S.Y.		
	Summers-Taylor, Inc.	\$2.8500	\$1,285.35
	Southern Constructors, Inc.	\$5.0000	\$2,255.00
806-02.03	PROJECT MOWING		
	6.000 CYCL		
	Summers-Taylor, Inc.	\$2,670.0000	\$16,020.00
	Southern Constructors, Inc.	\$6,000.0000	\$36,000.00

		CONTRACT CNZ903	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Summers-Taylor, Inc.		\$35,000.0000	\$35,000.00
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
202-04.01 REMOVAL OF STRUCTURES (EX. BR. NO. 86-SR107-05.22)			
	1.000 LS		
Summers-Taylor, Inc.		\$375,000.0000	\$375,000.00
Southern Constructors, Inc.		\$300,000.0000	\$300,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	176.000 C.Y.		
Summers-Taylor, Inc.		\$86.0000	\$15,136.00
Southern Constructors, Inc.		\$72.0000	\$12,672.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	30.000 TON		
Summers-Taylor, Inc.		\$130.0000	\$3,900.00
Southern Constructors, Inc.		\$100.0000	\$3,000.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	230.000 S.Y.		
Summers-Taylor, Inc.		\$754.0000	\$173,420.00
Southern Constructors, Inc.		\$520.0000	\$119,600.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	776.000 S.Y.		
Summers-Taylor, Inc.		\$5.5000	\$4,268.00
Southern Constructors, Inc.		\$12.0000	\$9,312.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	289.000 L.F.		
Summers-Taylor, Inc.		\$298.0000	\$86,122.00
Southern Constructors, Inc.		\$320.0000	\$92,480.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	124.000 L.F.		
Summers-Taylor, Inc.		\$100.0000	\$12,400.00
Southern Constructors, Inc.		\$85.0000	\$10,540.00
710-09.02 6" PIPE UNDERDRAIN			
	28.000 L.F.		
Summers-Taylor, Inc.		\$87.0000	\$2,436.00
Southern Constructors, Inc.		\$85.0000	\$2,380.00

		CONTRACT CNZ903	
BRIDGE ALTERNATE AB1 CATEGORY		UNIT PRICE	EXTENSION
204-03.01	WET EXCAVATION (BRIDGES)		
	94.000 C.Y.		
	Southern Constructors, Inc. Summers-Taylor, Inc.	\$110.0000	\$10,340.00
204-10.01	FOUNDATION PREPARATION(PR NO. 1 ,STA. 210+80.00)		
	1.000 LS		
	Southern Constructors, Inc. Summers-Taylor, Inc.	\$30,000.0000	\$30,000.00
204-15	CORE DRILLING FOR PILES(SOIL)		
	904.000 L.F.		
	Southern Constructors, Inc. Summers-Taylor, Inc.	\$700.0000	\$632,800.00
604-02.03	EPOXY COATED REINFORCING STEEL		
	48,378.000 LB.		
	Southern Constructors, Inc. Summers-Taylor, Inc.	\$1.8000	\$87,080.40
604-03.01	CLASS A CONCRETE (BRIDGES)		
	154.000 C.Y.		
	Southern Constructors, Inc. Summers-Taylor, Inc.	\$1,600.0000	\$246,400.00
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)		
	26,409.000 LB.		
	Southern Constructors, Inc. Summers-Taylor, Inc.	\$2.4000	\$63,381.60
604-03.09	CLASS D CONCRETE (BRIDGE DECK)		
	155.000 C.Y.		
	Southern Constructors, Inc. Summers-Taylor, Inc.	\$1,800.0000	\$279,000.00
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)		
	582.000 S.Y.		
	Southern Constructors, Inc. Summers-Taylor, Inc.	\$25.0000	\$14,550.00
606-03.03	STEEL PILES (12 INCH)		
	1,176.000 L.F.		
	Southern Constructors, Inc. Summers-Taylor, Inc.	\$250.0000	\$294,000.00
606-03.06	PILE TIPS (STEEL PILES, 12 INCH)		
	40.000 EACH		
	Southern Constructors, Inc. Summers-Taylor, Inc.	\$280.0000	\$11,200.00

	UNIT PRICE	EXTENSION
--	------------	-----------

615-02.05 PRESTRESSED CONCRETE BOX BEAM (33" X 36")**578.000 L.F.**

Southern Constructors, Inc.
Summers-Taylor, Inc.

\$650.0000

\$375,700.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
BRIDGE ALTERNATE AB2 CATEGORY			
204-15	CORE DRILLING FOR PILES(SOIL)		
	585.000 L.F.		
	Summers-Taylor, Inc.	\$725.0000	\$424,125.00
	Southern Constructors, Inc.		
602-04.01	STEEL STRUCTURES (35-INCH WEB, WELDED PLATE GIRDER)		
	1.000 LS		
	Summers-Taylor, Inc.	\$950,000.0000	\$950,000.00
	Southern Constructors, Inc.		
602-10.60	BEARING DEVICE (ABUTMENTS)		
	10.000 EACH		
	Summers-Taylor, Inc.	\$3,300.0000	\$33,000.00
	Southern Constructors, Inc.		
604-02.03	EPOXY COATED REINFORCING STEEL		
	37,373.000 LB.		
	Summers-Taylor, Inc.	\$3.6000	\$134,542.80
	Southern Constructors, Inc.		
604-03.01	CLASS A CONCRETE (BRIDGES)		
	50.000 C.Y.		
	Summers-Taylor, Inc.	\$3,100.0000	\$155,000.00
	Southern Constructors, Inc.		
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)		
	9,934.000 LB.		
	Summers-Taylor, Inc.	\$3.4000	\$33,775.60
	Southern Constructors, Inc.		
604-03.09	CLASS D CONCRETE (BRIDGE DECK)		
	196.000 C.Y.		
	Summers-Taylor, Inc.	\$1,670.0000	\$327,320.00
	Southern Constructors, Inc.		
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)		
	351.000 S.Y.		
	Summers-Taylor, Inc.	\$48.0000	\$16,848.00
	Southern Constructors, Inc.		
606-03.03	STEEL PILES (12 INCH)		
	612.000 L.F.		
	Summers-Taylor, Inc.	\$200.0000	\$122,400.00
	Southern Constructors, Inc.		
606-03.06	PILE TIPS (STEEL PILES, 12 INCH)		
	18.000 EACH		
	Summers-Taylor, Inc.	\$400.0000	\$7,200.00
	Southern Constructors, Inc.		

		CONTRACT CNZ903	
UTILITY CATEGORY		UNIT PRICE	EXTENSION
202-03.03 REMOVAL OF ASPHALT PAVEMENT			
		160.000 C.Y.	
Summers-Taylor, Inc.		\$86.0000	\$13,760.00
Southern Constructors, Inc.		\$65.0000	\$10,400.00
209-99.91 EROSION CONTROL			
		1.000 LS	
Summers-Taylor, Inc.		\$33,000.0000	\$33,000.00
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
		855.000 L.F.	
Summers-Taylor, Inc.		\$15.5000	\$13,252.50
Southern Constructors, Inc.		\$13.0000	\$11,115.00
790-04.07 POLE 45FT CLASS 2 METAL			
		5.000 EACH	
Summers-Taylor, Inc.		\$4,600.0000	\$23,000.00
Southern Constructors, Inc.		\$6,000.0000	\$30,000.00
790-05.02 POLE 50FT CLASS 2 WOOD			
		1.000 EACH	
Summers-Taylor, Inc.		\$3,300.0000	\$3,300.00
Southern Constructors, Inc.		\$4,300.0000	\$4,300.00
790-05.06 POLE 50FT CLASS 2 METAL			
		2.000 EACH	
Summers-Taylor, Inc.		\$7,000.0000	\$14,000.00
Southern Constructors, Inc.		\$9,000.0000	\$18,000.00
790-06.06 POLE 55 FT CLASS 2 METAL			
		1.000 EACH	
Summers-Taylor, Inc.		\$9,500.0000	\$9,500.00
Southern Constructors, Inc.		\$12,000.0000	\$12,000.00
790-07.18 POLE 60FT CLASS H5 METAL			
		1.000 EACH	
Summers-Taylor, Inc.		\$16,200.0000	\$16,200.00
Southern Constructors, Inc.		\$21,000.0000	\$21,000.00
790-20.01 POLE(35FT CLASS 4 METAL)			
		2.000 EACH	
Summers-Taylor, Inc.		\$12,300.0000	\$24,600.00
Southern Constructors, Inc.		\$16,000.0000	\$32,000.00
790-20.08 POLE(55FT CLASS H5 METAL)			
		1.000 EACH	
Summers-Taylor, Inc.		\$16,200.0000	\$16,200.00
Southern Constructors, Inc.		\$21,000.0000	\$21,000.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
790-20.30 TOP EXISTING POLE			
	13.000 EACH		
Summers-Taylor, Inc.		\$84.5000	\$1,098.50
Southern Constructors, Inc.		\$95.0000	\$1,235.00
790-21.09 1PH PRIMARY TAP 15KV			
	1.000 EACH		
Summers-Taylor, Inc.		\$508.0000	\$508.00
Southern Constructors, Inc.		\$590.0000	\$590.00
790-21.11 1PH CROSSARM DEADEND 15KV			
	1.000 EACH		
Summers-Taylor, Inc.		\$774.0000	\$774.00
Southern Constructors, Inc.		\$900.0000	\$900.00
790-21.12 1PH CROSSARM DDE 15KV			
	1.000 EACH		
Summers-Taylor, Inc.		\$774.0000	\$774.00
Southern Constructors, Inc.		\$900.0000	\$900.00
790-25.06 3PH CROSSARM DBL 15KV			
	2.000 EACH		
Summers-Taylor, Inc.		\$2,800.0000	\$5,600.00
Southern Constructors, Inc.		\$3,500.0000	\$7,000.00
790-25.12 3PH CROSSARM DBL 10FT PRIM SUP 15KV			
	4.000 EACH		
Summers-Taylor, Inc.		\$2,800.0000	\$11,200.00
Southern Constructors, Inc.		\$3,500.0000	\$14,000.00
790-25.21 3PH CROSSARM DEADEND SGL 15KV			
	1.000 EACH		
Summers-Taylor, Inc.		\$1,800.0000	\$1,800.00
Southern Constructors, Inc.		\$2,200.0000	\$2,200.00
790-25.23 3PH CROSSARM DDE 15KV			
	4.000 EACH		
Summers-Taylor, Inc.		\$3,700.0000	\$14,800.00
Southern Constructors, Inc.		\$4,700.0000	\$18,800.00
790-31.02 SERVICE ASSEMBLY-POLE TYPE			
	9.000 EACH		
Summers-Taylor, Inc.		\$229.0000	\$2,061.00
Southern Constructors, Inc.		\$260.0000	\$2,340.00
790-31.04 SERVICE CONDUCTOR 6 AL DUPLEX			
	61.000 L.F.		
Summers-Taylor, Inc.		\$1.5000	\$91.50
Southern Constructors, Inc.		\$2.0000	\$122.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX			
	549.000 L.F.		
Summers-Taylor, Inc.		\$4.4000	\$2,415.60
Southern Constructors, Inc.		\$5.0000	\$2,745.00
790-32.03 DOWN GUY - THROUGH BOLT ST PL			
	14.000 EACH		
Summers-Taylor, Inc.		\$479.0000	\$6,706.00
Southern Constructors, Inc.		\$550.0000	\$7,700.00
790-32.07 OH GUY - THROUGH BOLT TYPE			
	7.000 EACH		
Summers-Taylor, Inc.		\$602.0000	\$4,214.00
Southern Constructors, Inc.		\$680.0000	\$4,760.00
790-32.23 GUY GUARD			
	10.000 EACH		
Summers-Taylor, Inc.		\$37.5000	\$375.00
Southern Constructors, Inc.		\$43.0000	\$430.00
790-33.06 PLATE TYPE ANCHOR 10,000LB-12,000LB			
	2.000 EACH		
Summers-Taylor, Inc.		\$895.0000	\$1,790.00
Southern Constructors, Inc.		\$1,000.0000	\$2,000.00
790-33.25 SCREW TYPE ANCHOR 15,000LB			
	4.000 EACH		
Summers-Taylor, Inc.		\$895.0000	\$3,580.00
Southern Constructors, Inc.		\$1,000.0000	\$4,000.00
790-33.26 SCREW TYPE ANCHOR 28,000LB			
	9.000 EACH		
Summers-Taylor, Inc.		\$1,150.0000	\$10,350.00
Southern Constructors, Inc.		\$1,450.0000	\$13,050.00
790-33.27 SCREW TYPE ANCHOR 32,000LB			
	3.000 EACH		
Summers-Taylor, Inc.		\$1,160.0000	\$3,480.00
Southern Constructors, Inc.		\$1,460.0000	\$4,380.00
790-36.10 TRANSFER - LIGHT ASSEMBLY			
	2.000 EACH		
Summers-Taylor, Inc.		\$404.0000	\$808.00
Southern Constructors, Inc.		\$450.0000	\$900.00
790-36.11 TRANSFER EXISTING 1PH TRANSFORMER/RECLOSER			
	7.000 EACH		
Summers-Taylor, Inc.		\$1,020.0000	\$7,140.00
Southern Constructors, Inc.		\$1,300.0000	\$9,100.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
790-36.13	TRANSFER STREET LIGHT		
	1.000 EACH		
	Summers-Taylor, Inc.	\$340.0000	\$340.00
	Southern Constructors, Inc.	\$440.0000	\$440.00
790-36.14	TRANSFER CONDUCTOR		
	52.000 EACH		
	Summers-Taylor, Inc.	\$310.0000	\$16,120.00
	Southern Constructors, Inc.	\$400.0000	\$20,800.00
790-36.15	TRANSFER FRAMING/ASSOCIATED APPARATUS		
	16.000 EACH		
	Summers-Taylor, Inc.	\$410.0000	\$6,560.00
	Southern Constructors, Inc.	\$520.0000	\$8,320.00
790-40.01	OH COND 4 7/1 ACSR SWANATE		
	160.000 L.F.		
	Summers-Taylor, Inc.	\$2.8000	\$448.00
	Southern Constructors, Inc.	\$3.0000	\$480.00
790-40.03	OH COND 1/0 6/1 ACSR RAVEN		
	2,208.000 L.F.		
	Summers-Taylor, Inc.	\$3.0000	\$6,624.00
	Southern Constructors, Inc.	\$3.5000	\$7,728.00
790-40.06	OH COND 4/0 6/1 ACSR PENGUIN		
	6,624.000 L.F.		
	Summers-Taylor, Inc.	\$3.1000	\$20,534.40
	Southern Constructors, Inc.	\$4.0000	\$26,496.00
790-41.46	UG SEC COND 1/0 AL TPLX		
	200.000 L.F.		
	Summers-Taylor, Inc.	\$4.4000	\$880.00
	Southern Constructors, Inc.	\$5.5000	\$1,100.00
790-42.08	2IN DIA PVC PIPE		
	230.000 L.F.		
	Summers-Taylor, Inc.	\$22.0000	\$5,060.00
	Southern Constructors, Inc.	\$28.0000	\$6,440.00
790-42.17	2 DUCT BANK @ 36IN-48IN DEPTH		
	130.000 L.F.		
	Summers-Taylor, Inc.	\$80.0000	\$10,400.00
	Southern Constructors, Inc.	\$100.0000	\$13,000.00
790-43.46	SECONDARY PULLBOX LARGE		
	2.000 EACH		
	Summers-Taylor, Inc.	\$3,300.0000	\$6,600.00
	Southern Constructors, Inc.	\$4,200.0000	\$8,400.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
790-43.50	SECONDARY RISER W/ 2IN CONDUIT		
	2.000 EACH		
	Summers-Taylor, Inc.	\$2,300.0000	\$4,600.00
	Southern Constructors, Inc.	\$2,900.0000	\$5,800.00
790-68.01	POLE GROUND ROD TYPE		
	13.000 EACH		
	Summers-Taylor, Inc.	\$520.0000	\$6,760.00
	Southern Constructors, Inc.	\$680.0000	\$8,840.00
790-68.10	MISCELLANEOUS ASSEMBLIES		
	25.000 EACH		
	Summers-Taylor, Inc.	\$400.0000	\$10,000.00
	Southern Constructors, Inc.	\$500.0000	\$12,500.00
790-68.11	DEAD END SHOE		
	12.000 EACH		
	Summers-Taylor, Inc.	\$111.0000	\$1,332.00
	Southern Constructors, Inc.	\$130.0000	\$1,560.00
790-69.41	EXTENSION LINK - EPOXY -8FT		
	2.000 EACH		
	Summers-Taylor, Inc.	\$139.0000	\$278.00
	Southern Constructors, Inc.	\$160.0000	\$320.00
790-70.20	STREET LIGHT (70W LED)		
	2.000 EACH		
	Summers-Taylor, Inc.	\$1,150.0000	\$2,300.00
	Southern Constructors, Inc.	\$1,300.0000	\$2,600.00
790-72.07	GUY FACTORY FORMED WITH THIMBLE CLEVIS		
	9.000 EACH		
	Summers-Taylor, Inc.	\$312.0000	\$2,808.00
	Southern Constructors, Inc.	\$350.0000	\$3,150.00
790-74.20	108-144 FIBER(INSTALLATION ONLY)		
	4,219.000 L.F.		
	Summers-Taylor, Inc.	\$0.9000	\$3,797.10
	Southern Constructors, Inc.	\$1.0000	\$4,219.00
790-74.22	288-432 FIBER(INSTALLATION ONLY)		
	2,016.000 L.F.		
	Summers-Taylor, Inc.	\$0.9000	\$1,814.40
	Southern Constructors, Inc.	\$1.0000	\$2,016.00
790-74.31	FIBER TANGENT ASSEMBLY		
	10.000 EACH		
	Summers-Taylor, Inc.	\$346.0000	\$3,460.00
	Southern Constructors, Inc.	\$400.0000	\$4,000.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
790-74.32 FIBER DEADEND ASSEMBLY			
	46.000 EACH		
Summers-Taylor, Inc.		\$200.0000	\$9,200.00
Southern Constructors, Inc.		\$250.0000	\$11,500.00
790-74.35 FIBER STORAGE DOUBLE LOOP			
	12.000 EACH		
Summers-Taylor, Inc.		\$200.0000	\$2,400.00
Southern Constructors, Inc.		\$248.0000	\$2,976.00
790-98.01 REMOVE WIRE			
	15,376.000 L.F.		
Summers-Taylor, Inc.		\$1.7500	\$26,908.00
Southern Constructors, Inc.		\$2.0000	\$30,752.00
790-98.02 REMOVE POLES			
	13.000 EACH		
Summers-Taylor, Inc.		\$462.0000	\$6,006.00
Southern Constructors, Inc.		\$540.0000	\$7,020.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	192.000 EACH		
Summers-Taylor, Inc.		\$364.0000	\$69,888.00
Southern Constructors, Inc.		\$420.0000	\$80,640.00
790-98.20 TREE AND BRUSH REMOVAL OFF ROW			
	1.000 LS		
Summers-Taylor, Inc.		\$6,930.0000	\$6,930.00
Southern Constructors, Inc.		\$8,000.0000	\$8,000.00
791-01.05 6IN STEEL GAS MAIN			
	531.000 L.F.		
Summers-Taylor, Inc.		\$228.0000	\$121,068.00
Southern Constructors, Inc.		\$260.0000	\$138,060.00
791-02.02 2IN MDPE GAS MAIN			
	215.000 L.F.		
Summers-Taylor, Inc.		\$193.0000	\$41,495.00
Southern Constructors, Inc.		\$220.0000	\$47,300.00
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED			
	245.000 L.F.		
Summers-Taylor, Inc.		\$410.0000	\$100,450.00
Southern Constructors, Inc.		\$460.0000	\$112,700.00
791-05.21 BORE/JACK 12IN - STEEL CASING PIPE - ROCK			
	80.000 L.F.		
Summers-Taylor, Inc.		\$1,250.0000	\$100,000.00
Southern Constructors, Inc.		\$1,700.0000	\$136,000.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
791-06.02	CONNECT TO 2IN EX. PE MAIN		
	2.000 EACH		
	Summers-Taylor, Inc.	\$7,610.0000	\$15,220.00
	Southern Constructors, Inc.	\$8,500.0000	\$17,000.00
791-06.12	CONNECT TO 6IN EX. STL MAIN		
	2.000 EACH		
	Summers-Taylor, Inc.	\$23,400.0000	\$46,800.00
	Southern Constructors, Inc.	\$27,000.0000	\$54,000.00
791-06.33	CONNECT TO 6IN EX. STL MAIN W/ STOPPLE		
	2.000 EACH		
	Summers-Taylor, Inc.	\$56,200.0000	\$112,400.00
	Southern Constructors, Inc.	\$64,000.0000	\$128,000.00
791-06.51	2IN PE HOT TAP CONNECTION		
	1.000 EACH		
	Summers-Taylor, Inc.	\$17,000.0000	\$17,000.00
	Southern Constructors, Inc.	\$19,000.0000	\$19,000.00
791-07.01	2IN PE GAS VALVE ASSEMBLY		
	3.000 EACH		
	Summers-Taylor, Inc.	\$3,280.0000	\$9,840.00
	Southern Constructors, Inc.	\$3,800.0000	\$11,400.00
791-07.11	6IN STEEL GAS VALVE ASSEMBLY		
	2.000 EACH		
	Summers-Taylor, Inc.	\$14,600.0000	\$29,200.00
	Southern Constructors, Inc.	\$17,000.0000	\$34,000.00
791-08.08	1IN PE SERVICE PIPE		
	10.000 L.F.		
	Summers-Taylor, Inc.	\$211.0000	\$2,110.00
	Southern Constructors, Inc.	\$240.0000	\$2,400.00
791-09.02	3-WIRE CATHODIC PROTECTION STATION		
	2.000 EACH		
	Summers-Taylor, Inc.	\$2,930.0000	\$5,860.00
	Southern Constructors, Inc.	\$3,400.0000	\$6,800.00
791-09.05	RESTORE ASPHALT		
	200.000 S.Y.		
	Summers-Taylor, Inc.	\$195.0000	\$39,000.00
	Southern Constructors, Inc.	\$80.0000	\$16,000.00
791-10.06	RETIRE IN PLACE 6IN SERV CUT & PLUG		
	2.000 EACH		
	Summers-Taylor, Inc.	\$5,000.0000	\$10,000.00
	Southern Constructors, Inc.	\$6,300.0000	\$12,600.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
793-01.08 POLE 35FT CLASS 5 WOOD			
	6.000 EACH		
Summers-Taylor, Inc.		\$2,500.0000	\$15,000.00
Southern Constructors, Inc.		\$6,000.0000	\$36,000.00
793-01.40 ANCHOR 3/4IN			
	9.000 EACH		
Summers-Taylor, Inc.		\$725.0000	\$6,525.00
Southern Constructors, Inc.		\$1,100.0000	\$9,900.00
793-02.07 GUY WIRE 6.6M OR 1/4IN			
	2.000 EACH		
Summers-Taylor, Inc.		\$200.0000	\$400.00
Southern Constructors, Inc.		\$420.0000	\$840.00
793-02.08 GUY WIRE 10M OR 3/8IN			
	10.000 EACH		
Summers-Taylor, Inc.		\$220.0000	\$2,200.00
Southern Constructors, Inc.		\$480.0000	\$4,800.00
793-02.93 OVERHEAD GUY WIRE (10M)			
	3.000 L.F.		
Summers-Taylor, Inc.		\$620.0000	\$1,860.00
Southern Constructors, Inc.		\$950.0000	\$2,850.00
793-03.01 25 PAIR GROUP AERIAL SPLICE			
	158.000 EACH		
Summers-Taylor, Inc.		\$320.0000	\$50,560.00
Southern Constructors, Inc.		\$440.0000	\$69,520.00
793-03.02 6M STRAND			
	1,130.000 L.F.		
Summers-Taylor, Inc.		\$3.6000	\$4,068.00
Southern Constructors, Inc.		\$4.0000	\$4,520.00
793-03.03 10M STRAND			
	1,750.000 L.F.		
Summers-Taylor, Inc.		\$4.7000	\$8,225.00
Southern Constructors, Inc.		\$5.0000	\$8,750.00
793-03.12 50 PAIR CABLE			
	50.000 L.F.		
Summers-Taylor, Inc.		\$6.6000	\$330.00
Southern Constructors, Inc.		\$18.0000	\$900.00
793-03.16 200 PAIRCABLE			
	905.000 L.F.		
Summers-Taylor, Inc.		\$9.1000	\$8,235.50
Southern Constructors, Inc.		\$25.0000	\$22,625.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
793-03.18 400 PAIR CABLE			
	740.000 L.F.		
Summers-Taylor, Inc.		\$11.0000	\$8,140.00
Southern Constructors, Inc.		\$45.0000	\$33,300.00
793-03.19 600 PAIR CABLE			
	305.000 L.F.		
Summers-Taylor, Inc.		\$13.5000	\$4,117.50
Southern Constructors, Inc.		\$60.0000	\$18,300.00
793-04.01 RELASH/DELASH CABLE			
	3,977.000 L.F.		
Summers-Taylor, Inc.		\$6.2000	\$24,657.40
Southern Constructors, Inc.		\$7.0000	\$27,839.00
793-04.02 2 PAIR AERIAL DROP			
	1,610.000 L.F.		
Summers-Taylor, Inc.		\$5.1000	\$8,211.00
Southern Constructors, Inc.		\$7.0000	\$11,270.00
793-04.06 READY ACCESS CLOSURE			
	5.000 EACH		
Summers-Taylor, Inc.		\$492.0000	\$2,460.00
Southern Constructors, Inc.		\$1,100.0000	\$5,500.00
793-04.07 AERIAL SPLICE CLOSURE			
	5.000 EACH		
Summers-Taylor, Inc.		\$492.0000	\$2,460.00
Southern Constructors, Inc.		\$1,100.0000	\$5,500.00
793-04.08 TRANSFER AERIAL CABLE			
	22.000 EACH		
Summers-Taylor, Inc.		\$559.0900	\$12,299.98
Southern Constructors, Inc.		\$700.0000	\$15,400.00
793-11.13 BURIED RISER GUARD			
	4.000 EACH		
Summers-Taylor, Inc.		\$615.0000	\$2,460.00
Southern Constructors, Inc.		\$700.0000	\$2,800.00
793-12.08 600 PAIR UG CABLE			
	300.000 L.F.		
Summers-Taylor, Inc.		\$13.5000	\$4,050.00
Southern Constructors, Inc.		\$60.0000	\$18,000.00
793-13.17 2 DUCT FORMATION @ 36IN DEPTH			
	200.000 L.F.		
Summers-Taylor, Inc.		\$53.5000	\$10,700.00
Southern Constructors, Inc.		\$80.0000	\$16,000.00

		CONTRACT CNZ903	
		UNIT PRICE	EXTENSION
793-14.01	SAND ENCASEMENT PER DUCT		
	400.000 L.F.		
	Summers-Taylor, Inc.	\$6.3000	\$2,520.00
	Southern Constructors, Inc.	\$13.0000	\$5,200.00
793-98.01	REMOVE AERIAL CABLE AND WIRE		
	6,875.000 L.F.		
	Summers-Taylor, Inc.	\$3.5500	\$24,406.25
	Southern Constructors, Inc.	\$4.0000	\$27,500.00
793-98.04	REMOVE POLES ALL SIZES		
	12.000 EACH		
	Summers-Taylor, Inc.	\$820.0000	\$9,840.00
	Southern Constructors, Inc.	\$850.0000	\$10,200.00
793-98.08	REMOVE ANCHOR (ANY SIZE)		
	11.000 EACH		
	Summers-Taylor, Inc.	\$74.5000	\$819.50
	Southern Constructors, Inc.	\$100.0000	\$1,100.00
795-01.01	4IN DIP RESTRAINED JOINT WATER LINE		
	10.000 L.F.		
	Summers-Taylor, Inc.	\$1,330.0000	\$13,300.00
	Southern Constructors, Inc.	\$280.0000	\$2,800.00
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE		
	740.000 L.F.		
	Summers-Taylor, Inc.	\$256.0000	\$189,440.00
	Southern Constructors, Inc.	\$200.0000	\$148,000.00
795-01.09	12IN DIP RESTRAINED JOINT WATER LINE		
	310.000 L.F.		
	Summers-Taylor, Inc.	\$437.0000	\$135,470.00
	Southern Constructors, Inc.	\$320.0000	\$99,200.00
795-05.91	2IN PVC CASING PIPE OPEN CUT		
	115.000 L.F.		
	Summers-Taylor, Inc.	\$91.0000	\$10,465.00
	Southern Constructors, Inc.	\$120.0000	\$13,800.00
795-06.04	CONNECT TO 6IN WATER LINE		
	1.000 EACH		
	Summers-Taylor, Inc.	\$2,440.0000	\$2,440.00
	Southern Constructors, Inc.	\$6,800.0000	\$6,800.00
795-06.32	CUT AND CAP 4IN WATER LINE		
	2.000 EACH		
	Summers-Taylor, Inc.	\$2,400.0000	\$4,800.00
	Southern Constructors, Inc.	\$350.0000	\$700.00

		UNIT PRICE	EXTENSION
795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Summers-Taylor, Inc.		\$7,680.0000	\$15,360.00
Southern Constructors, Inc.		\$10,000.0000	\$20,000.00
795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Summers-Taylor, Inc.		\$16,100.0000	\$32,200.00
Southern Constructors, Inc.		\$25,000.0000	\$50,000.00
795-07.30 INSERTION VALVE (4IN)			
	1.000 EACH		
Summers-Taylor, Inc.		\$18,300.0000	\$18,300.00
Southern Constructors, Inc.		\$3,200.0000	\$3,200.00
795-07.34 INSERTION VALVE (12IN)			
	2.000 EACH		
Summers-Taylor, Inc.		\$26,700.0000	\$53,400.00
Southern Constructors, Inc.		\$9,000.0000	\$18,000.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Summers-Taylor, Inc.		\$6,260.0000	\$12,520.00
Southern Constructors, Inc.		\$5,000.0000	\$10,000.00
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	3.000 EACH		
Summers-Taylor, Inc.		\$2,800.0000	\$8,400.00
Southern Constructors, Inc.		\$2,700.0000	\$8,100.00
795-09.10 SAMPLE TAP			
	1.000 EACH		
Summers-Taylor, Inc.		\$2,110.0000	\$2,110.00
Southern Constructors, Inc.		\$16,000.0000	\$16,000.00
795-09.24 TI OF 2IN HDPE CASING FOR SERVICE PIPE-UNCON			
	155.000 L.F.		
Summers-Taylor, Inc.		\$276.0000	\$42,780.00
Southern Constructors, Inc.		\$220.0000	\$34,100.00
795-09.28 3/4IN COPPER SERVICE PIPE			
	270.000 L.F.		
Summers-Taylor, Inc.		\$55.5000	\$14,985.00
Southern Constructors, Inc.		\$220.0000	\$59,400.00
795-10.31 2IN BLOW-OFF ASSEMBLY			
	1.000 EACH		
Summers-Taylor, Inc.		\$5,000.0000	\$5,000.00
Southern Constructors, Inc.		\$3,200.0000	\$3,200.00

		UNIT PRICE	EXTENSION
795-11.01 BLOW-OFF ASSEMBLY			
	1.000 EACH		
Summers-Taylor, Inc.		\$6,130.0000	\$6,130.00
Southern Constructors, Inc.		\$4,400.0000	\$4,400.00
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN			
	1,111.000 L.F.		
Summers-Taylor, Inc.		\$32.5000	\$36,107.50
Southern Constructors, Inc.		\$15.0000	\$16,665.00
795-12.07 REMOVE EXISTING VALVE			
	2.000 EACH		
Summers-Taylor, Inc.		\$1,120.0000	\$2,240.00
Southern Constructors, Inc.		\$800.0000	\$1,600.00
795-13.05 CREEK CROSSING (#1)			
	1.000 LS		
Summers-Taylor, Inc.		\$123,100.0000	\$123,100.00
Southern Constructors, Inc.		\$70,000.0000	\$70,000.00
795-20.01 RECONNECT SERVICE ASSEMBLY			
	2.000 EACH		
Summers-Taylor, Inc.		\$1,190.0000	\$2,380.00
Southern Constructors, Inc.		\$1,100.0000	\$2,200.00

SUB-TOTAL ROADWAY		
	Summers-Taylor, Inc.	\$2,993,317.70
	Southern Constructors, Inc.	\$3,779,335.00
SUB-TOTAL BRIDGE		
	Summers-Taylor, Inc.	\$707,682.00
	Southern Constructors, Inc.	\$574,984.00
SUB-TOTAL BRIDGE ALTERNATE AB1		
	Southern Constructors, Inc.	\$2,044,452.00
SUB-TOTAL BRIDGE ALTERNATE AB2		
	Summers-Taylor, Inc.	\$2,204,211.40
SUB-TOTAL UTILITY		
	Summers-Taylor, Inc.	\$2,074,341.63
	Southern Constructors, Inc.	\$2,233,103.00
TOTAL CONTRACT		
	Summers-Taylor, Inc.	\$7,979,552.73
	Southern Constructors, Inc.	\$8,631,874.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNZ207 Call 002)

R1BVAR-M3-066

THE ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2026

	TOTAL CONTRACT
Lu, Inc.	\$798,340.08
Tennessee Guardrail, Inc.	\$904,378.50
Reynolds Fence and Guardrail, Inc.	\$1,067,515.00

		CONTRACT CNZ207	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-06.40 CABLE BARRIER (MASH TL-3)			
	100.000 L.F.		
Lu, Inc.		\$9.0100	\$901.00
Tennessee Guardrail, Inc.		\$5.5000	\$550.00
Reynolds Fence and Guardrail, Inc.		\$24.0000	\$2,400.00
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)			
	2.000 EACH		
Lu, Inc.		\$714.4900	\$1,428.98
Tennessee Guardrail, Inc.		\$1,500.0000	\$3,000.00
Reynolds Fence and Guardrail, Inc.		\$2,700.0000	\$5,400.00
705-80.01 LONGITUDINAL CABLE BARRIER			
	100.000 L.F.		
Lu, Inc.		\$7.6100	\$761.00
Tennessee Guardrail, Inc.		\$6.6000	\$660.00
Reynolds Fence and Guardrail, Inc.		\$24.0000	\$2,400.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3			
	3.000 EACH		
Lu, Inc.		\$1,156.6600	\$3,469.98
Tennessee Guardrail, Inc.		\$1,100.0000	\$3,300.00
Reynolds Fence and Guardrail, Inc.		\$2,700.0000	\$8,100.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES			
	3,400.000 EACH		
Lu, Inc.		\$182.9000	\$621,860.00
Tennessee Guardrail, Inc.		\$185.0000	\$629,000.00
Reynolds Fence and Guardrail, Inc.		\$190.0000	\$646,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES			
	215.000 EACH		
Lu, Inc.		\$138.5400	\$29,786.10
Tennessee Guardrail, Inc.		\$184.5000	\$39,667.50
Reynolds Fence and Guardrail, Inc.		\$450.0000	\$96,750.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES			
	40.000 EACH		
Lu, Inc.		\$207.3200	\$8,292.80
Tennessee Guardrail, Inc.		\$1,000.0000	\$40,000.00
Reynolds Fence and Guardrail, Inc.		\$320.0000	\$12,800.00
705-80.10 LINE POST W/FTNG & ALL ACC.			
	25.000 EACH		
Lu, Inc.		\$145.8000	\$3,645.00
Tennessee Guardrail, Inc.		\$164.0000	\$4,100.00
Reynolds Fence and Guardrail, Inc.		\$200.0000	\$5,000.00

		CONTRACT CNZ207	
		UNIT PRICE	EXTENSION
705-80.12	CHECK CABLE TENSION		
	1.000 LS		
	Lu, Inc.	\$3,038.7500	\$3,038.75
	Tennessee Guardrail, Inc.	\$3,925.0000	\$3,925.00
	Reynolds Fence and Guardrail, Inc.	\$3,000.0000	\$3,000.00
705-80.14	END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE		
	100.000 EACH		
	Lu, Inc.	\$27.8200	\$2,782.00
	Tennessee Guardrail, Inc.	\$78.5000	\$7,850.00
	Reynolds Fence and Guardrail, Inc.	\$80.0000	\$8,000.00
705-80.15	RETENSIONING CABLE BARRIER SECTION AFTER REPAIR		
	200.000 EACH		
	Lu, Inc.	\$22.3600	\$4,472.00
	Tennessee Guardrail, Inc.	\$19.0000	\$3,800.00
	Reynolds Fence and Guardrail, Inc.	\$80.0000	\$16,000.00
705-80.17	LONGITUDINAL CABLE BARRIER TRAINING		
	1.000 EACH		
	Lu, Inc.	\$117.1300	\$117.13
	Tennessee Guardrail, Inc.	\$157.0000	\$157.00
	Reynolds Fence and Guardrail, Inc.	\$1,000.0000	\$1,000.00
705-80.19	HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST		
	1,600.000 EACH		
	Lu, Inc.	\$68.2200	\$109,152.00
	Tennessee Guardrail, Inc.	\$75.5000	\$120,800.00
	Reynolds Fence and Guardrail, Inc.	\$80.0000	\$128,000.00
705-80.20	LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)		
	45.000 EACH		
	Lu, Inc.	\$40.9000	\$1,840.50
	Tennessee Guardrail, Inc.	\$425.0000	\$19,125.00
	Reynolds Fence and Guardrail, Inc.	\$180.0000	\$8,100.00
705-80.21	LONGITUDINAL CABLE BARRIER CABLE		
	2,000.000 L.F.		
	Lu, Inc.	\$1.0000	\$2,000.00
	Tennessee Guardrail, Inc.	\$4.6000	\$9,200.00
	Reynolds Fence and Guardrail, Inc.	\$25.0000	\$50,000.00
705-80.22	TERMINAL POST W/FOOTING AND ALL ACCESSORIES		
	3.000 EACH		
	Lu, Inc.	\$13.4700	\$40.41
	Tennessee Guardrail, Inc.	\$150.0000	\$450.00
	Reynolds Fence and Guardrail, Inc.	\$400.0000	\$1,200.00

		UNIT PRICE	EXTENSION
705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4			
	1.000 EACH		
Lu, Inc.		\$995.6100	\$995.61
Tennessee Guardrail, Inc.		\$2,090.0000	\$2,090.00
Reynolds Fence and Guardrail, Inc.		\$3,000.0000	\$3,000.00
705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION			
	2.000 EACH		
Lu, Inc.		\$348.4700	\$696.94
Tennessee Guardrail, Inc.		\$2,500.0000	\$5,000.00
Reynolds Fence and Guardrail, Inc.		\$1,300.0000	\$2,600.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	2.000 EACH		
Lu, Inc.		\$6.4400	\$12.88
Tennessee Guardrail, Inc.		\$78.5000	\$157.00
Reynolds Fence and Guardrail, Inc.		\$400.0000	\$800.00
712-01.02 LANE CLOSURE			
	5.000 EACH		
Lu, Inc.		\$6.4400	\$32.20
Tennessee Guardrail, Inc.		\$4.7000	\$23.50
Reynolds Fence and Guardrail, Inc.		\$1,200.0000	\$6,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	5.000 EACH		
Lu, Inc.		\$6.4400	\$32.20
Tennessee Guardrail, Inc.		\$4.7000	\$23.50
Reynolds Fence and Guardrail, Inc.		\$13.0000	\$65.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	5.000 DAY		
Lu, Inc.		\$545.0000	\$2,725.00
Tennessee Guardrail, Inc.		\$300.0000	\$1,500.00
Reynolds Fence and Guardrail, Inc.		\$500.0000	\$2,500.00
717-01.03 MOBILIZATION (PER CALL-OUT)			
	20.000 EACH		
Lu, Inc.		\$12.8800	\$257.60
Tennessee Guardrail, Inc.		\$500.0000	\$10,000.00
Reynolds Fence and Guardrail, Inc.		\$2,920.0000	\$58,400.00

SUB-TOTAL MAINTENANCE

Lu, Inc.	\$798,340.08
Tennessee Guardrail, Inc.	\$904,378.50
Reynolds Fence and Guardrail, Inc.	\$1,067,515.00

TOTAL CONTRACT

Lu, Inc.	\$798,340.08
Tennessee Guardrail, Inc.	\$904,378.50
Reynolds Fence and Guardrail, Inc.	\$1,067,515.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

COUNTIES ANDERSON, COCKE, JEFFERSON, KNOX, AND SEVIER (Contract No. CNZ225 Call 003)

R1SVAR-M3-051

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2026

	TOTAL CONTRACT
Southern Constructors, Inc.	\$1,727,720.00
APAC-Atlantic, Inc.	\$2,764,256.00

		CONTRACT CNZ225	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Southern Constructors, Inc.	\$80,000.0000	\$80,000.00
	APAC-Atlantic, Inc.	\$34,000.0000	\$34,000.00
202-01.03	REMOVAL OF TRASH AND DEBRIS		
		1.000 LS	
	Southern Constructors, Inc.	\$40,000.0000	\$40,000.00
	APAC-Atlantic, Inc.	\$65,000.0000	\$65,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
		352.000 S.Y.	
	Southern Constructors, Inc.	\$22.0000	\$7,744.00
	APAC-Atlantic, Inc.	\$80.0000	\$28,160.00
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)		
		3,052.000 L.F.	
	Southern Constructors, Inc.	\$13.0000	\$39,676.00
	APAC-Atlantic, Inc.	\$35.0000	\$106,820.00
203-07	FURNISHING & SPREADING TOPSOIL		
		115.000 C.Y.	
	Southern Constructors, Inc.	\$68.0000	\$7,820.00
	APAC-Atlantic, Inc.	\$300.0000	\$34,500.00
701-01.01	CONCRETE SIDEWALK (4 ")		
		3,168.000 S.F.	
	Southern Constructors, Inc.	\$22.0000	\$69,696.00
	APAC-Atlantic, Inc.	\$28.5000	\$90,288.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
		20,144.000 S.F.	
	Southern Constructors, Inc.	\$36.0000	\$725,184.00
	APAC-Atlantic, Inc.	\$62.0000	\$1,248,928.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
		2,036.000 S.F.	
	Southern Constructors, Inc.	\$50.0000	\$101,800.00
	APAC-Atlantic, Inc.	\$70.0000	\$142,520.00
702-01	CONCRETE CURB		
		40.000 C.Y.	
	Southern Constructors, Inc.	\$1,600.0000	\$64,000.00
	APAC-Atlantic, Inc.	\$1,590.0000	\$63,600.00
702-03	CONCRETE COMBINED CURB & GUTTER		
		92.000 C.Y.	
	Southern Constructors, Inc.	\$1,000.0000	\$92,000.00
	APAC-Atlantic, Inc.	\$1,770.0000	\$162,840.00

UNIT PRICE

EXTENSION

712-01 TRAFFIC CONTROL

1.000 LS

Southern Constructors, Inc.
APAC-Atlantic, Inc.

\$300,000.0000

\$300,000.00

\$520,000.0000

\$520,000.00

717-01 MOBILIZATION

1.000 LS

Southern Constructors, Inc.
APAC-Atlantic, Inc.

\$195,000.0000

\$195,000.00

\$264,000.0000

\$264,000.00

801-01 SEEDING (WITH MULCH)

12.000 UNIT

Southern Constructors, Inc.
APAC-Atlantic, Inc.

\$400.0000

\$4,800.00

\$300.0000

\$3,600.00

SUB-TOTAL ROADWAY

Southern Constructors, Inc.	\$1,727,720.00
APAC-Atlantic, Inc.	\$2,764,256.00

TOTAL CONTRACT

Southern Constructors, Inc.	\$1,727,720.00
APAC-Atlantic, Inc.	\$2,764,256.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

COUNTIES BEDFORD, LAWRENCE, LEWIS, MARSHALL, MOORE, AND RUTHERFORD (Contract No. CNZ217 Call 004)

R3SVAR-M3-093

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2026

	TOTAL CONTRACT
SiteWorx Solutions Co.	\$438,843.35
MarCor Construction, Inc.	\$537,281.00

		CONTRACT CNZ217	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	SiteWorx Solutions Co.	\$16,500.0000	\$16,500.00
	MarCor Construction, Inc.	\$1,500.0000	\$1,500.00
202-01.03	REMOVAL OF TRASH AND DEBRIS		
	1.000 LS		
	SiteWorx Solutions Co.	\$8,250.0000	\$8,250.00
	MarCor Construction, Inc.	\$2,500.0000	\$2,500.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	243.000 S.Y.		
	SiteWorx Solutions Co.	\$24.2000	\$5,880.60
	MarCor Construction, Inc.	\$90.0000	\$21,870.00
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)		
	1,725.000 L.F.		
	SiteWorx Solutions Co.	\$16.5000	\$28,462.50
	MarCor Construction, Inc.	\$40.0000	\$69,000.00
203-07	FURNISHING & SPREADING TOPSOIL		
	54.000 C.Y.		
	SiteWorx Solutions Co.	\$110.0000	\$5,940.00
	MarCor Construction, Inc.	\$112.0000	\$6,048.00
701-01.01	CONCRETE SIDEWALK (4 ")		
	2,181.000 S.F.		
	SiteWorx Solutions Co.	\$18.1500	\$39,585.15
	MarCor Construction, Inc.	\$15.0000	\$32,715.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
	7,334.000 S.F.		
	SiteWorx Solutions Co.	\$24.2000	\$177,482.80
	MarCor Construction, Inc.	\$40.0000	\$293,360.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
	189.000 S.F.		
	SiteWorx Solutions Co.	\$40.7000	\$7,692.30
	MarCor Construction, Inc.	\$42.0000	\$7,938.00
702-01	CONCRETE CURB		
	21.000 C.Y.		
	SiteWorx Solutions Co.	\$1,210.0000	\$25,410.00
	MarCor Construction, Inc.	\$950.0000	\$19,950.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	32.000 C.Y.		
	SiteWorx Solutions Co.	\$990.0000	\$31,680.00
	MarCor Construction, Inc.	\$650.0000	\$20,800.00

		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
		1.000 LS	
	SiteWorx Solutions Co.	\$38,500.0000	\$38,500.00
	MarCor Construction, Inc.	\$42,350.0000	\$42,350.00
717-01	MOBILIZATION		
		1.000 LS	
	SiteWorx Solutions Co.	\$49,500.0000	\$49,500.00
	MarCor Construction, Inc.	\$15,650.0000	\$15,650.00
801-01	SEEDING (WITH MULCH)		
		6.000 UNIT	
	SiteWorx Solutions Co.	\$660.0000	\$3,960.00
	MarCor Construction, Inc.	\$600.0000	\$3,600.00

SUB-TOTAL ROADWAY

SiteWorx Solutions Co.	\$438,843.35
MarCor Construction, Inc.	\$537,281.00

TOTAL CONTRACT

SiteWorx Solutions Co.	\$438,843.35
MarCor Construction, Inc.	\$537,281.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

BENTON COUNTY (Contract No. CNZ215 Call 005)

BRZ-300(37),03LCIT-F3-002

THE CONSTRUCTION OF A CONCRETE BOX CULVERT ON FERN AVENUE OVER CANE CREEK (L.M. 1.26) IN CAMDEN.

PROJECT LENGTH - 0.029 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

DBE GOAL 8.00%

	TOTAL CONTRACT
Thomson & Thomson, Inc.	\$994,621.10
Ford Construction Company	\$1,067,418.76

		CONTRACT CNZ215	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Thomson & Thomson, Inc.	\$17,500.0000	\$17,500.00
	Ford Construction Company	\$30,000.0000	\$30,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Thomson & Thomson, Inc.	\$10,500.0000	\$10,500.00
	Ford Construction Company	\$30,000.0000	\$30,000.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		263.000 S.Y.	
	Thomson & Thomson, Inc.	\$25.0000	\$6,575.00
	Ford Construction Company	\$20.0000	\$5,260.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		1,267.000 C.Y.	
	Thomson & Thomson, Inc.	\$45.0000	\$57,015.00
	Ford Construction Company	\$20.0000	\$25,340.00
203-05	UNDERCUTTING		
		371.000 C.Y.	
	Thomson & Thomson, Inc.	\$45.0000	\$16,695.00
	Ford Construction Company	\$23.0000	\$8,533.00
203-06	WATER		
		5.000 M.G.	
	Thomson & Thomson, Inc.	\$200.0000	\$1,000.00
	Ford Construction Company	\$35.0000	\$175.00
203-07	FURNISHING & SPREADING TOPSOIL		
		88.000 C.Y.	
	Thomson & Thomson, Inc.	\$56.0000	\$4,928.00
	Ford Construction Company	\$33.0000	\$2,904.00
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)		
		700.000 C.Y.	
	Thomson & Thomson, Inc.	\$48.0000	\$33,600.00
	Ford Construction Company	\$20.0000	\$14,000.00
203-20.01	CHANNEL SUBSTRATE		
		418.000 C.Y.	
	Thomson & Thomson, Inc.	\$90.0000	\$37,620.00
	Ford Construction Company	\$70.0000	\$29,260.00
204-08	FOUNDATION FILL MATERIAL		
		28.000 C.Y.	
	Thomson & Thomson, Inc.	\$165.0000	\$4,620.00
	Ford Construction Company	\$95.0000	\$2,660.00

		CONTRACT CNZ215	
		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
	47.000 C.Y.		
	Thomson & Thomson, Inc.	\$75.0000	\$3,525.00
	Ford Construction Company	\$16.0000	\$752.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	400.000 L.F.		
	Thomson & Thomson, Inc.	\$11.5000	\$4,600.00
	Ford Construction Company	\$10.0000	\$4,000.00
209-08.08	ENHANCED ROCK CHECK DAM		
	9.000 EACH		
	Thomson & Thomson, Inc.	\$2,200.0000	\$19,800.00
	Ford Construction Company	\$900.0000	\$8,100.00
209-09.01	SANDBAGS		
	100.000 BAG		
	Thomson & Thomson, Inc.	\$32.5000	\$3,250.00
	Ford Construction Company	\$10.0000	\$1,000.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
	2.000 EACH		
	Thomson & Thomson, Inc.	\$775.0000	\$1,550.00
	Ford Construction Company	\$600.0000	\$1,200.00
209-20.04	POLYETHYLENE SHEETING (10 MIL.)		
	826.000 S.Y.		
	Thomson & Thomson, Inc.	\$5.0000	\$4,130.00
	Ford Construction Company	\$5.0000	\$4,130.00
209-65.04	TEMPORARY IN STREAM DIVERSION		
	165.000 L.F.		
	Thomson & Thomson, Inc.	\$90.0000	\$14,850.00
	Ford Construction Company	\$86.0000	\$14,190.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	183.000 TON		
	Thomson & Thomson, Inc.	\$86.0000	\$15,738.00
	Ford Construction Company	\$30.0000	\$5,490.00
303-01.01	GRANULAR BACKFILL (ROADWAY)		
	424.000 TON		
	Thomson & Thomson, Inc.	\$72.5000	\$30,740.00
	Ford Construction Company	\$51.0000	\$21,624.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	51.000 TON		
	Thomson & Thomson, Inc.	\$110.0000	\$5,610.00
	Ford Construction Company	\$43.0000	\$2,193.00

		CONTRACT CNZ215	
		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	27.000 TON		
Thomson & Thomson, Inc.		\$455.0000	\$12,285.00
Ford Construction Company		\$495.0000	\$13,365.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.000 TON		
Thomson & Thomson, Inc.		\$2,500.0000	\$2,500.00
Ford Construction Company		\$1,300.0000	\$1,300.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	2.000 TON		
Thomson & Thomson, Inc.		\$100.0000	\$200.00
Ford Construction Company		\$250.0000	\$500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Thomson & Thomson, Inc.		\$2,500.0000	\$2,500.00
Ford Construction Company		\$1,300.0000	\$1,300.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	34.000 L.F.		
Thomson & Thomson, Inc.		\$7.5000	\$255.00
Ford Construction Company		\$11.0000	\$374.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	23.000 TON		
Thomson & Thomson, Inc.		\$480.0000	\$11,040.00
Ford Construction Company		\$595.0000	\$13,685.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	16.000 C.Y.		
Thomson & Thomson, Inc.		\$1,150.0000	\$18,400.00
Ford Construction Company		\$800.0000	\$12,800.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	36.000 L.F.		
Thomson & Thomson, Inc.		\$55.0000	\$1,980.00
Ford Construction Company		\$88.0000	\$3,168.00
705-01.04 METAL BEAM GUARD FENCE			
	88.000 L.F.		
Thomson & Thomson, Inc.		\$112.5000	\$9,900.00
Ford Construction Company		\$130.0000	\$11,440.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	50.000 L.F.		
Thomson & Thomson, Inc.		\$45.0000	\$2,250.00
Ford Construction Company		\$48.0000	\$2,400.00

		CONTRACT CNZ215	
		UNIT PRICE	EXTENSION
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3		
	4.000 EACH		
	Thomson & Thomson, Inc.	\$2,175.0000	\$8,700.00
	Ford Construction Company	\$1,375.0000	\$5,500.00
706-01	GUARDRAIL REMOVED		
	50.000 L.F.		
	Thomson & Thomson, Inc.	\$2.5000	\$125.00
	Ford Construction Company	\$7.0000	\$350.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
	220.000 L.F.		
	Thomson & Thomson, Inc.	\$7.0000	\$1,540.00
	Ford Construction Company	\$7.5000	\$1,650.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	100.000 TON		
	Thomson & Thomson, Inc.	\$67.5000	\$6,750.00
	Ford Construction Company	\$40.0000	\$4,000.00
709-05.09	MACHINED RIP-RAP (CLASS C)		
	858.000 TON		
	Thomson & Thomson, Inc.	\$67.5000	\$57,915.00
	Ford Construction Company	\$40.0000	\$34,320.00
710-10.02	6" PERFORATED PLASTIC PIPE		
	60.000 L.F.		
	Thomson & Thomson, Inc.	\$15.0000	\$900.00
	Ford Construction Company	\$27.0000	\$1,620.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Thomson & Thomson, Inc.	\$7,500.0000	\$7,500.00
	Ford Construction Company	\$30,000.0000	\$30,000.00
712-05.01	WARNING LIGHTS (TYPE A)		
	74.000 EACH		
	Thomson & Thomson, Inc.	\$15.0000	\$1,110.00
	Ford Construction Company	\$15.0000	\$1,110.00
712-06	SIGNS (CONSTRUCTION)		
	359.000 S.F.		
	Thomson & Thomson, Inc.	\$10.0000	\$3,590.00
	Ford Construction Company	\$7.0000	\$2,513.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	60.000 L.F.		
	Thomson & Thomson, Inc.	\$22.0000	\$1,320.00
	Ford Construction Company	\$28.0000	\$1,680.00

		CONTRACT CNZ215	
		UNIT PRICE	EXTENSION
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	7.000 L.F.		
Thomson & Thomson, Inc.		\$12.0000	\$84.00
Ford Construction Company		\$7.1800	\$50.26
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	7.000 EACH		
Thomson & Thomson, Inc.		\$150.0000	\$1,050.00
Ford Construction Company		\$225.0000	\$1,575.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Thomson & Thomson, Inc.		\$4,000.0000	\$8,000.00
Ford Construction Company		\$5,950.0000	\$11,900.00
713-16.20 SIGNS (I2-5)			
	2.000 EACH		
Thomson & Thomson, Inc.		\$400.0000	\$800.00
Ford Construction Company		\$925.0000	\$1,850.00
713-16.21 SIGNS (OM3-R)			
	3.000 EACH		
Thomson & Thomson, Inc.		\$400.0000	\$1,200.00
Ford Construction Company		\$229.5000	\$688.50
713-16.22 SIGNS (OM3-L)			
	2.000 EACH		
Thomson & Thomson, Inc.		\$400.0000	\$800.00
Ford Construction Company		\$229.5000	\$459.00
713-16.23 SIGNS (R1-1, W5-3A, OM3-L)			
	1.000 EACH		
Thomson & Thomson, Inc.		\$400.0000	\$400.00
Ford Construction Company		\$391.0000	\$391.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	12.000 L.F.		
Thomson & Thomson, Inc.		\$100.0000	\$1,200.00
Ford Construction Company		\$100.0000	\$1,200.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.100 L.M.		
Thomson & Thomson, Inc.		\$25,000.0000	\$2,500.00
Ford Construction Company		\$25,000.0000	\$2,500.00
717-01 MOBILIZATION			
	1.000 LS		
Thomson & Thomson, Inc.		\$115,000.0000	\$115,000.00
Ford Construction Company		\$220,000.0000	\$220,000.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	432.000 S.Y.		
Thomson & Thomson, Inc.		\$7.6500	\$3,304.80
Ford Construction Company		\$7.0000	\$3,024.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	50.000 L.F.		
Thomson & Thomson, Inc.		\$40.0000	\$2,000.00
Ford Construction Company		\$20.0000	\$1,000.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	5.000 UNIT		
Thomson & Thomson, Inc.		\$400.0000	\$2,000.00
Ford Construction Company		\$150.0000	\$750.00
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES			
	1.000 UNIT		
Thomson & Thomson, Inc.		\$500.0000	\$500.00
Ford Construction Company		\$200.0000	\$200.00
801-03 WATER (SEEDING & SODDING)			
	6.000 M.G.		
Thomson & Thomson, Inc.		\$200.0000	\$1,200.00
Ford Construction Company		\$100.0000	\$600.00
803-01 SODDING (NEW SOD)			
	584.000 S.Y.		
Thomson & Thomson, Inc.		\$12.7500	\$7,446.00
Ford Construction Company		\$13.5000	\$7,884.00

		CONTRACT CNZ215	
BOX BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Thomson & Thomson, Inc.	\$22,000.0000	\$22,000.00
	Ford Construction Company	\$50,000.0000	\$50,000.00
604-02.01	CLASS A CONCRETE (BOX BRIDGES)		
	144.000 C.Y.		
	Thomson & Thomson, Inc.	\$1,575.0000	\$226,800.00
	Ford Construction Company	\$1,800.0000	\$259,200.00
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)		
	34,693.000 LB.		
	Thomson & Thomson, Inc.	\$2.1000	\$72,855.30
	Ford Construction Company	\$2.0000	\$69,386.00

		CONTRACT CNZ215	
UTILITY CATEGORY		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	50.000 TON		
Thomson & Thomson, Inc.		\$90.0000	\$4,500.00
Ford Construction Company		\$90.0000	\$4,500.00
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	200.000 L.F.		
Thomson & Thomson, Inc.		\$150.0000	\$30,000.00
Ford Construction Company		\$150.0000	\$30,000.00
795-06.04 CONNECT TO 6IN WATER LINE			
	2.000 EACH		
Thomson & Thomson, Inc.		\$6,500.0000	\$13,000.00
Ford Construction Company		\$6,500.0000	\$13,000.00
795-06.33 CUT AND CAP 6IN WATER LINE			
	2.000 EACH		
Thomson & Thomson, Inc.		\$2,500.0000	\$5,000.00
Ford Construction Company		\$2,500.0000	\$5,000.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Thomson & Thomson, Inc.		\$4,000.0000	\$4,000.00
Ford Construction Company		\$4,000.0000	\$4,000.00
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN			
	135.000 L.F.		
Thomson & Thomson, Inc.		\$25.0000	\$3,375.00
Ford Construction Company		\$25.0000	\$3,375.00
795-13.01 DI FITTINGS			
	1,000.000 LB.		
Thomson & Thomson, Inc.		\$1.0000	\$1,000.00
Ford Construction Company		\$1.0000	\$1,000.00
795-13.05 CREEK CROSSING (#1)			
	1.000 LS		
Thomson & Thomson, Inc.		\$20,000.0000	\$20,000.00
Ford Construction Company		\$20,000.0000	\$20,000.00

SUB-TOTAL ROADWAY

Thomson & Thomson, Inc.	\$592,090.80
Ford Construction Company	\$607,957.76

SUB-TOTAL BOX BRIDGE

Thomson & Thomson, Inc.	\$321,655.30
Ford Construction Company	\$378,586.00

SUB-TOTAL UTILITY

Thomson & Thomson, Inc.	\$80,875.00
Ford Construction Company	\$80,875.00

TOTAL CONTRACT

Thomson & Thomson, Inc.	\$994,621.10
Ford Construction Company	\$1,067,418.76

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

COUNTIES BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON (Contract No. CNZ208 Call 006)

R4BVAR-M3-070

THE ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2026

	TOTAL CONTRACT
Lu, Inc.	\$710,057.92

		CONTRACT CNZ208	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-06.40	CABLE BARRIER (MASH TL-3)		
	100.000 L.F.		
	Lu, Inc.	\$20.2900	\$2,029.00
705-06.41	CABLE BARRIER ANCHOR (MASH TL-3)		
	2.000 EACH		
	Lu, Inc.	\$1,224.5300	\$2,449.06
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)		
	1.000 EACH		
	Lu, Inc.	\$1.0000	\$1.00
705-80.01	LONGITUDINAL CABLE BARRIER		
	100.000 L.F.		
	Lu, Inc.	\$2.9800	\$298.00
705-80.03	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3		
	1.000 EACH		
	Lu, Inc.	\$478.6500	\$478.65
705-80.04	SOCKETED LINE POST W/ALL ACCESSORIES		
	2,600.000 EACH		
	Lu, Inc.	\$208.2000	\$541,320.00
705-80.06	TERMINAL POST W/ALL ACCESSORIES		
	60.000 EACH		
	Lu, Inc.	\$151.4500	\$9,087.00
705-80.07	CABLE RELEASE POST (TOP) W/ALL ACCESSORIES		
	10.000 EACH		
	Lu, Inc.	\$188.5900	\$1,885.90
705-80.09	DRIVEN SOCKETED LINE POST W/ALL ACCESSORIES		
	125.000 EACH		
	Lu, Inc.	\$184.1600	\$23,020.00
705-80.10	LINE POST W/FTNG & ALL ACC.		
	10.000 EACH		
	Lu, Inc.	\$128.0300	\$1,280.30
705-80.12	CHECK CABLE TENSION		
	1.000 LS		
	Lu, Inc.	\$5,626.5600	\$5,626.56
705-80.14	END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE		
	10.000 EACH		
	Lu, Inc.	\$67.4600	\$674.60

		CONTRACT CNZ208	
		UNIT PRICE	EXTENSION
705-80.15	RETENSIONING CABLE BARRIER SECTION AFTER REPAIR		
	75.000 EACH		
Lu, Inc.		\$64.2800	\$4,821.00
705-80.17	LONGITUDINAL CABLE BARRIER TRAINING		
	1.000 EACH		
Lu, Inc.		\$478.6500	\$478.65
705-80.19	HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST		
	1,000.000 EACH		
Lu, Inc.		\$87.8600	\$87,860.00
705-80.20	LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)		
	25.000 EACH		
Lu, Inc.		\$121.6500	\$3,041.25
705-80.21	LONGITUDINAL CABLE BARRIER CABLE		
	185.000 L.F.		
Lu, Inc.		\$4.2700	\$789.95
705-80.22	TERMINAL POST W/FOOTING AND ALL ACCESSORIES		
	3.000 EACH		
Lu, Inc.		\$191.7800	\$575.34
705-80.23	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4		
	2.000 EACH		
Lu, Inc.		\$2,869.2800	\$5,738.56
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)		
	3.000 EACH		
Lu, Inc.		\$4.3500	\$13.05
712-01.02	LANE CLOSURE		
	5.000 EACH		
Lu, Inc.		\$191.7800	\$958.90
712-01.03	LANE CLOSURE(NIGHT WORK)		
	5.000 EACH		
Lu, Inc.		\$478.6500	\$2,393.25
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD		
	20.000 DAY		
Lu, Inc.		\$677.3000	\$13,546.00
717-01.03	MOBILIZATION (PER CALL-OUT)		
	35.000 EACH		
Lu, Inc.		\$48.3400	\$1,691.90

SUB-TOTAL MAINTENANCE

Lu, Inc.	\$710,057.92
----------	--------------

TOTAL CONTRACT

Lu, Inc.	\$710,057.92
----------	--------------

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

COUNTIES BLOUNT, LOUDON, MONROE, AND SCOTT (Contract No. CNZ224 Call 007)

R1SVAR-M3-052

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2026

TOTAL CONTRACT	
Mid-State Construction Company, Inc.	\$1,106,794.59
Southern Constructors, Inc.	\$1,116,826.50
McKinnon Construction Company LLC	\$1,314,575.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$75,235.1000	\$75,235.10
	Southern Constructors, Inc.	\$40,000.0000	\$40,000.00
	McKinnon Construction Company LLC	\$10,000.0000	\$10,000.00
202-01.03	REMOVAL OF TRASH AND DEBRIS		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$7,233.4700	\$7,233.47
	Southern Constructors, Inc.	\$20,000.0000	\$20,000.00
	McKinnon Construction Company LLC	\$5,000.0000	\$5,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	311.000 S.Y.		
	Mid-State Construction Company, Inc.	\$67.6600	\$21,042.26
	Southern Constructors, Inc.	\$22.0000	\$6,842.00
	McKinnon Construction Company LLC	\$100.0000	\$31,100.00
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)		
	2,305.000 L.F.		
	Mid-State Construction Company, Inc.	\$28.2600	\$65,139.30
	Southern Constructors, Inc.	\$13.0000	\$29,965.00
	McKinnon Construction Company LLC	\$50.0000	\$115,250.00
203-07	FURNISHING & SPREADING TOPSOIL		
	95.000 C.Y.		
	Mid-State Construction Company, Inc.	\$87.9500	\$8,355.25
	Southern Constructors, Inc.	\$68.0000	\$6,460.00
	McKinnon Construction Company LLC	\$85.0000	\$8,075.00
701-01.01	CONCRETE SIDEWALK (4 ")		
	2,796.000 S.F.		
	Mid-State Construction Company, Inc.	\$22.3900	\$62,602.44
	Southern Constructors, Inc.	\$22.0000	\$61,512.00
	McKinnon Construction Company LLC	\$25.0000	\$69,900.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
	12,635.000 S.F.		
	Mid-State Construction Company, Inc.	\$37.3400	\$471,790.90
	Southern Constructors, Inc.	\$38.5000	\$486,447.50
	McKinnon Construction Company LLC	\$55.0000	\$694,925.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
	362.000 S.F.		
	Mid-State Construction Company, Inc.	\$57.2500	\$20,724.50
	Southern Constructors, Inc.	\$50.0000	\$18,100.00
	McKinnon Construction Company LLC	\$50.0000	\$18,100.00

		UNIT PRICE	EXTENSION
702-01	CONCRETE CURB		
	13.000 C.Y.		
	Mid-State Construction Company, Inc.	\$1,371.3800	\$17,827.94
	Southern Constructors, Inc.	\$1,650.0000	\$21,450.00
	McKinnon Construction Company LLC	\$1,000.0000	\$13,000.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	121.000 C.Y.		
	Mid-State Construction Company, Inc.	\$909.0600	\$109,996.26
	Southern Constructors, Inc.	\$1,050.0000	\$127,050.00
	McKinnon Construction Company LLC	\$975.0000	\$117,975.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$77,560.7000	\$77,560.70
	Southern Constructors, Inc.	\$185,000.0000	\$185,000.00
	McKinnon Construction Company LLC	\$175,000.0000	\$175,000.00
717-01	MOBILIZATION		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$168,109.9700	\$168,109.97
	Southern Constructors, Inc.	\$110,000.0000	\$110,000.00
	McKinnon Construction Company LLC	\$55,000.0000	\$55,000.00
801-01	SEEDING (WITH MULCH)		
	10.000 UNIT		
	Mid-State Construction Company, Inc.	\$117.6500	\$1,176.50
	Southern Constructors, Inc.	\$400.0000	\$4,000.00
	McKinnon Construction Company LLC	\$125.0000	\$1,250.00

SUB-TOTAL ROADWAY

Mid-State Construction Company, Inc.	\$1,106,794.59
Southern Constructors, Inc.	\$1,116,826.50
McKinnon Construction Company LLC	\$1,314,575.00

TOTAL CONTRACT

Mid-State Construction Company, Inc.	\$1,106,794.59
Southern Constructors, Inc.	\$1,116,826.50
McKinnon Construction Company LLC	\$1,314,575.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

COUNTIES BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE (Contract No. CNZ205 Call 008)

R2BVAR-M3-048

THE ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2026

	TOTAL CONTRACT
Lu, Inc.	\$494,742.68
Reynolds Fence and Guardrail, Inc.	\$802,550.00

		CONTRACT CNZ205	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-06.40 CABLE BARRIER (MASH TL-3)			
	100.000 L.F.		
Lu, Inc.		\$10.9100	\$1,091.00
Reynolds Fence and Guardrail, Inc.		\$17.0000	\$1,700.00
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)			
	2.000 EACH		
Lu, Inc.		\$1,299.3800	\$2,598.76
Reynolds Fence and Guardrail, Inc.		\$2,100.0000	\$4,200.00
705-80.01 LONGITUDINAL CABLE BARRIER			
	375.000 L.F.		
Lu, Inc.		\$7.8000	\$2,925.00
Reynolds Fence and Guardrail, Inc.		\$20.0000	\$7,500.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3			
	2.000 EACH		
Lu, Inc.		\$777.2000	\$1,554.40
Reynolds Fence and Guardrail, Inc.		\$3,500.0000	\$7,000.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES			
	1,940.000 EACH		
Lu, Inc.		\$215.1200	\$417,332.80
Reynolds Fence and Guardrail, Inc.		\$310.0000	\$601,400.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES			
	65.000 EACH		
Lu, Inc.		\$212.9400	\$13,841.10
Reynolds Fence and Guardrail, Inc.		\$450.0000	\$29,250.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES			
	10.000 EACH		
Lu, Inc.		\$100.8500	\$1,008.50
Reynolds Fence and Guardrail, Inc.		\$320.0000	\$3,200.00
705-80.10 LINE POST W/FTNG & ALL ACC.			
	10.000 EACH		
Lu, Inc.		\$135.5100	\$1,355.10
Reynolds Fence and Guardrail, Inc.		\$550.0000	\$5,500.00
705-80.12 CHECK CABLE TENSION			
	1.000 LS		
Lu, Inc.		\$8,736.0000	\$8,736.00
Reynolds Fence and Guardrail, Inc.		\$3,000.0000	\$3,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE			
	10.000 EACH		
Lu, Inc.		\$52.9700	\$529.70
Reynolds Fence and Guardrail, Inc.		\$80.0000	\$800.00

		UNIT PRICE	EXTENSION
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR			
	60.000 EACH		
Lu, Inc.		\$36.7300	\$2,203.80
Reynolds Fence and Guardrail, Inc.		\$150.0000	\$9,000.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
Lu, Inc.		\$168.0900	\$168.09
Reynolds Fence and Guardrail, Inc.		\$500.0000	\$500.00
705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST			
	375.000 EACH		
Lu, Inc.		\$78.6200	\$29,482.50
Reynolds Fence and Guardrail, Inc.		\$80.0000	\$30,000.00
705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)			
	50.000 EACH		
Lu, Inc.		\$38.0500	\$1,902.50
Reynolds Fence and Guardrail, Inc.		\$200.0000	\$10,000.00
705-80.21 LONGITUDINAL CABLE BARRIER CABLE			
	500.000 L.F.		
Lu, Inc.		\$2.6700	\$1,335.00
Reynolds Fence and Guardrail, Inc.		\$17.0000	\$8,500.00
705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES			
	5.000 EACH		
Lu, Inc.		\$69.3000	\$346.50
Reynolds Fence and Guardrail, Inc.		\$400.0000	\$2,000.00
705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4			
	1.000 EACH		
Lu, Inc.		\$2,079.0000	\$2,079.00
Reynolds Fence and Guardrail, Inc.		\$3,500.0000	\$3,500.00
705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION			
	1.000 EACH		
Lu, Inc.		\$408.8700	\$408.87
Reynolds Fence and Guardrail, Inc.		\$1,500.0000	\$1,500.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	2.000 EACH		
Lu, Inc.		\$51.9800	\$103.96
Reynolds Fence and Guardrail, Inc.		\$375.0000	\$750.00
712-01.02 LANE CLOSURE			
	5.000 EACH		
Lu, Inc.		\$138.6000	\$693.00
Reynolds Fence and Guardrail, Inc.		\$1,100.0000	\$5,500.00

		CONTRACT CNZ205	
		UNIT PRICE	EXTENSION
712-01.03 LANE CLOSURE(NIGHT WORK)			
		5.000 EACH	
Lu, Inc.		\$346.5000	\$1,732.50
Reynolds Fence and Guardrail, Inc.		\$1,200.0000	\$6,000.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
		5.000 DAY	
Lu, Inc.		\$455.0000	\$2,275.00
Reynolds Fence and Guardrail, Inc.		\$350.0000	\$1,750.00
717-01.03 MOBILIZATION (PER CALL-OUT)			
		20.000 EACH	
Lu, Inc.		\$51.9800	\$1,039.60
Reynolds Fence and Guardrail, Inc.		\$3,000.0000	\$60,000.00

SUB-TOTAL MAINTENANCE

Lu, Inc.	\$494,742.68
Reynolds Fence and Guardrail, Inc.	\$802,550.00

TOTAL CONTRACT

Lu, Inc.	\$494,742.68
Reynolds Fence and Guardrail, Inc.	\$802,550.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

COUNTIES CARROLL, GIBSON, HENDERSON, AND MADISON (Contract No. CNZ219 Call 009)

R4SVAR-M3-046,R4SVAR-M3-047

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2026

	TOTAL CONTRACT
MarCor Construction, Inc.	\$329,286.00
Martin Paving Company, Inc.	\$373,017.00
Ford Construction Company	\$538,271.00

		CONTRACT CNZ219	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	MarCor Construction, Inc.	\$1,500.0000	\$1,500.00
	Martin Paving Company, Inc.	\$3,500.0000	\$3,500.00
	Ford Construction Company	\$15,000.0000	\$15,000.00
202-01.03	REMOVAL OF TRASH AND DEBRIS		
	1.000 LS		
	MarCor Construction, Inc.	\$2,500.0000	\$2,500.00
	Martin Paving Company, Inc.	\$5,000.0000	\$5,000.00
	Ford Construction Company	\$9,000.0000	\$9,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	190.000 S.Y.		
	MarCor Construction, Inc.	\$120.0000	\$22,800.00
	Martin Paving Company, Inc.	\$100.0000	\$19,000.00
	Ford Construction Company	\$100.0000	\$19,000.00
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)		
	841.000 L.F.		
	MarCor Construction, Inc.	\$40.0000	\$33,640.00
	Martin Paving Company, Inc.	\$25.0000	\$21,025.00
	Ford Construction Company	\$11.0000	\$9,251.00
203-07	FURNISHING & SPREADING TOPSOIL		
	40.000 C.Y.		
	MarCor Construction, Inc.	\$150.0000	\$6,000.00
	Martin Paving Company, Inc.	\$325.0000	\$13,000.00
	Ford Construction Company	\$30.0000	\$1,200.00
701-01.01	CONCRETE SIDEWALK (4 ")		
	1,704.000 S.F.		
	MarCor Construction, Inc.	\$19.0000	\$32,376.00
	Martin Paving Company, Inc.	\$26.0000	\$44,304.00
	Ford Construction Company	\$30.0000	\$51,120.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
	3,426.000 S.F.		
	MarCor Construction, Inc.	\$45.0000	\$154,170.00
	Martin Paving Company, Inc.	\$43.0000	\$147,318.00
	Ford Construction Company	\$65.0000	\$222,690.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
	407.000 S.F.		
	MarCor Construction, Inc.	\$50.0000	\$20,350.00
	Martin Paving Company, Inc.	\$50.0000	\$20,350.00
	Ford Construction Company	\$80.0000	\$32,560.00

		UNIT PRICE	EXTENSION
702-01	CONCRETE CURB		
	14.000 C.Y.		
	MarCor Construction, Inc.	\$950.0000	\$13,300.00
	Martin Paving Company, Inc.	\$2,600.0000	\$36,400.00
	Ford Construction Company	\$1,400.0000	\$19,600.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	21.000 C.Y.		
	MarCor Construction, Inc.	\$650.0000	\$13,650.00
	Martin Paving Company, Inc.	\$2,000.0000	\$42,000.00
	Ford Construction Company	\$1,100.0000	\$23,100.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	MarCor Construction, Inc.	\$10,000.0000	\$10,000.00
	Martin Paving Company, Inc.	\$7,870.0000	\$7,870.00
	Ford Construction Company	\$35,000.0000	\$35,000.00
717-01	MOBILIZATION		
	1.000 LS		
	MarCor Construction, Inc.	\$16,000.0000	\$16,000.00
	Martin Paving Company, Inc.	\$12,000.0000	\$12,000.00
	Ford Construction Company	\$100,000.0000	\$100,000.00
801-01	SEEDING (WITH MULCH)		
	5.000 UNIT		
	MarCor Construction, Inc.	\$600.0000	\$3,000.00
	Martin Paving Company, Inc.	\$250.0000	\$1,250.00
	Ford Construction Company	\$150.0000	\$750.00

SUB-TOTAL ROADWAY

MarCor Construction, Inc.	\$329,286.00
Martin Paving Company, Inc.	\$373,017.00
Ford Construction Company	\$538,271.00

TOTAL CONTRACT

MarCor Construction, Inc.	\$329,286.00
Martin Paving Company, Inc.	\$373,017.00
Ford Construction Company	\$538,271.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

CLAIBORNE COUNTY (Contract No. CNZ210 Call 010)

NH-SIP-63(71),13S063-F3-002

THE INSTALLATION OF TRAFFIC SIGNALS AND MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 63 AT THE INTERSECTION OF HARROGATE CROSSING/HAMILTON WAY IN HARROGATE (L.M. 14.02 TO L.M. 17.89).

PROJECT LENGTH - 3.870 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2026

DBE GOAL 8.00%

	TOTAL CONTRACT
Southern Constructors, Inc.	\$1,346,414.75

		CONTRACT CNZ210	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-04.01	REMOVAL OF STRUCTURES (WALK BRG, STA. 60+65 (HARROGATE CROSSING))		
	1.000 LS		
	Southern Constructors, Inc.	\$25,000.0000	\$25,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	77.000 C.Y.		
	Southern Constructors, Inc.	\$80.0000	\$6,160.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	55.000 C.Y.		
	Southern Constructors, Inc.	\$80.0000	\$4,400.00
203-04	PLACING AND SPREADING TOPSOIL		
	23.000 C.Y.		
	Southern Constructors, Inc.	\$90.0000	\$2,070.00
203-07	FURNISHING & SPREADING TOPSOIL		
	7.000 C.Y.		
	Southern Constructors, Inc.	\$160.0000	\$1,120.00
209-05	SEDIMENT REMOVAL		
	7.000 C.Y.		
	Southern Constructors, Inc.	\$80.0000	\$560.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	562.000 L.F.		
	Southern Constructors, Inc.	\$8.0000	\$4,496.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	402.000 L.F.		
	Southern Constructors, Inc.	\$6.0000	\$2,412.00
209-08.07	ROCK CHECK DAM		
	1.000 EACH		
	Southern Constructors, Inc.	\$3,000.0000	\$3,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	79.000 TON		
	Southern Constructors, Inc.	\$90.0000	\$7,110.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	7.000 TON		
	Southern Constructors, Inc.	\$90.0000	\$630.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	1.000 TON		
	Southern Constructors, Inc.	\$1,800.0000	\$1,800.00

			CONTRACT	CNZ210
			UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)	1.000 TON		
	Southern Constructors, Inc.		\$2,800.0000	\$2,800.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000 TON		
	Southern Constructors, Inc.		\$900.0000	\$1,800.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT	228.000 L.F.		
	Southern Constructors, Inc.		\$15.0000	\$3,420.00
411-01.10	ACS MIX(PG64-22) GRADING D	303.000 TON		
	Southern Constructors, Inc.		\$250.0000	\$75,750.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	289.000 TON		
	Southern Constructors, Inc.		\$80.0000	\$23,120.00
604-01.01	CLASS A CONCRETE (ROADWAY)	6.000 C.Y.		
	Southern Constructors, Inc.		\$1,500.0000	\$9,000.00
604-10.51	SCARIFYING	92.000 S.Y.		
	Southern Constructors, Inc.		\$60.0000	\$5,520.00
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	33.000 L.F.		
	Southern Constructors, Inc.		\$125.0000	\$4,125.00
611-07.31	18IN ENDWALL (SIDE DRAIN)	2.000 EACH		
	Southern Constructors, Inc.		\$7,500.0000	\$15,000.00
701-02.03	CONCRETE CURB RAMP	300.000 S.F.		
	Southern Constructors, Inc.		\$35.0000	\$10,500.00
702-01	CONCRETE CURB	9.000 C.Y.		
	Southern Constructors, Inc.		\$1,600.0000	\$14,400.00
702-03	CONCRETE COMBINED CURB & GUTTER	7.000 C.Y.		
	Southern Constructors, Inc.		\$1,000.0000	\$7,000.00

		CONTRACT	CNZ210
		UNIT PRICE	EXTENSION
705-01.04	METAL BEAM GUARD FENCE		
	6.000 L.F.		
	Southern Constructors, Inc.	\$125.0000	\$750.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	82.000 L.F.		
	Southern Constructors, Inc.	\$50.0000	\$4,100.00
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3		
	2.000 EACH		
	Southern Constructors, Inc.	\$2,300.0000	\$4,600.00
705-06.27	THRIE BEAM 38IN VEHICLE & PEDESTRIAN SAFETY RAIL MASH TL-3		
	91.000 L.F.		
	Southern Constructors, Inc.	\$125.0000	\$11,375.00
706-01	GUARDRAIL REMOVED		
	174.000 L.F.		
	Southern Constructors, Inc.	\$10.0000	\$1,740.00
707-11.01	PEDESTRIAN CONSTRUCTION BARRIER FENCE		
	100.000 L.F.		
	Southern Constructors, Inc.	\$8.0000	\$800.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	100.000 TON		
	Southern Constructors, Inc.	\$85.0000	\$8,500.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	85.000 TON		
	Southern Constructors, Inc.	\$85.0000	\$7,225.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Southern Constructors, Inc.	\$180,000.0000	\$180,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
	540.000 L.F.		
	Southern Constructors, Inc.	\$55.0000	\$29,700.00
712-02.36	REMOVE AND RELOCATE PORTABLE BARRIER RAIL		
	200.000 L.F.		
	Southern Constructors, Inc.	\$35.0000	\$7,000.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
	4.000 EACH		
	Southern Constructors, Inc.	\$9,000.0000	\$36,000.00

		CONTRACT CNZ210	
		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	136.000 EACH		
Southern Constructors, Inc.		\$65.0000	\$8,840.00
712-04.50 BARRIER RAIL DELINEATOR			
	27.000 EACH		
Southern Constructors, Inc.		\$30.0000	\$810.00
712-06 SIGNS (CONSTRUCTION)			
	796.000 S.F.		
Southern Constructors, Inc.		\$35.0000	\$27,860.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	60.000 L.F.		
Southern Constructors, Inc.		\$35.0000	\$2,100.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Southern Constructors, Inc.		\$5,500.0000	\$11,000.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	800.000 L.F.		
Southern Constructors, Inc.		\$4.5000	\$3,600.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	4,275.000 L.F.		
Southern Constructors, Inc.		\$4.2500	\$18,168.75
712-09.21 REMOVABLE WET REFLECTIVE PAVEMENT MARKING TAPE			
	4,275.000 L.F.		
Southern Constructors, Inc.		\$5.0000	\$21,375.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	12.000 L.F.		
Southern Constructors, Inc.		\$10.0000	\$120.00
713-11.01 "U" SECTION STEEL POSTS			
	675.000 LB.		
Southern Constructors, Inc.		\$8.0000	\$5,400.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	207.000 LB.		
Southern Constructors, Inc.		\$8.0000	\$1,656.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	72.000 S.F.		
Southern Constructors, Inc.		\$20.0000	\$1,440.00

		CONTRACT	CNZ210
		UNIT PRICE	EXTENSION
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
	36.000 S.F.		
	Southern Constructors, Inc.	\$22.0000	\$792.00
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK		
	108.000 S.F.		
	Southern Constructors, Inc.	\$35.0000	\$3,780.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Southern Constructors, Inc.	\$1,000.0000	\$1,000.00
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)		
	2.000 EACH		
	Southern Constructors, Inc.	\$600.0000	\$1,200.00
713-16.20	SIGNS (BICYCLE SIGNS)		
	6.000 EACH		
	Southern Constructors, Inc.	\$450.0000	\$2,700.00
716-01.05	TEMPORARY RAISED PAVEMENT MARKER		
	109.000 EACH		
	Southern Constructors, Inc.	\$15.0000	\$1,635.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	37.000 EACH		
	Southern Constructors, Inc.	\$55.0000	\$2,035.00
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)		
	24.000 EACH		
	Southern Constructors, Inc.	\$55.0000	\$1,320.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	22.000 EACH		
	Southern Constructors, Inc.	\$25.0000	\$550.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	206.000 S.Y.		
	Southern Constructors, Inc.	\$35.0000	\$7,210.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	228.000 L.F.		
	Southern Constructors, Inc.	\$20.0000	\$4,560.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	7.000 EACH		
	Southern Constructors, Inc.	\$200.0000	\$1,400.00

		CONTRACT	CNZ210
		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	420.000 L.F.		
Southern Constructors, Inc.		\$5.0000	\$2,100.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	130.000 L.F.		
Southern Constructors, Inc.		\$35.0000	\$4,550.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	2.000 EACH		
Southern Constructors, Inc.		\$300.0000	\$600.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Southern Constructors, Inc.		\$250.0000	\$500.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	6.000 EACH		
Southern Constructors, Inc.		\$600.0000	\$3,600.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	122.000 L.F.		
Southern Constructors, Inc.		\$7.0000	\$854.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	2.300 L.M.		
Southern Constructors, Inc.		\$1,500.0000	\$3,450.00
716-05.50 PAINTED PAVEMENT MARKINGS(8" LINE)			
	650.000 L.F.		
Southern Constructors, Inc.		\$2.0000	\$1,300.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	0.400 L.M.		
Southern Constructors, Inc.		\$10,000.0000	\$4,000.00
716-08.32 HYDROBLAST REMOVAL OF PAVEMENT MARKING (PAVEMENT MARKING)			
	1,825.000 L.F.		
Southern Constructors, Inc.		\$4.0000	\$7,300.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.000 L.M.		
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	650.000 L.F.		
Southern Constructors, Inc.		\$4.0000	\$2,600.00

		CONTRACT	CNZ210
		UNIT PRICE	EXTENSION
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)		
	420.000 L.F.		
	Southern Constructors, Inc.	\$4.0000	\$1,680.00
717-01	MOBILIZATION		
	1.000 LS		
	Southern Constructors, Inc.	\$175,000.0000	\$175,000.00
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)		
	2.000 EACH		
	Southern Constructors, Inc.	\$2,000.0000	\$4,000.00
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)		
	4.000 EACH		
	Southern Constructors, Inc.	\$2,800.0000	\$11,200.00
730-02.31	SIGNAL HEAD ASSEMBLY (140 A WITH BACKPLATE)		
	2.000 EACH		
	Southern Constructors, Inc.	\$2,200.0000	\$4,400.00
730-03.20	INSTALL PULL BOX (TYPE A)		
	3.000 EACH		
	Southern Constructors, Inc.	\$1,500.0000	\$4,500.00
730-03.21	INSTALL PULL BOX (TYPE B)		
	11.000 EACH		
	Southern Constructors, Inc.	\$1,600.0000	\$17,600.00
730-05.01	ELECTRICAL SERVICE CONNECTION		
	1.000 EACH		
	Southern Constructors, Inc.	\$5,000.0000	\$5,000.00
730-08.02	SIGNAL CABLE - 5 CONDUCTOR		
	932.000 L.F.		
	Southern Constructors, Inc.	\$5.0000	\$4,660.00
730-08.03	SIGNAL CABLE - 7 CONDUCTOR		
	2,011.000 L.F.		
	Southern Constructors, Inc.	\$6.0000	\$12,066.00
730-08.04	SIGNAL CABLE - 9 CONDUCTOR		
	221.000 L.F.		
	Southern Constructors, Inc.	\$7.0000	\$1,547.00
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)		
	1,665.000 L.F.		
	Southern Constructors, Inc.	\$15.0000	\$24,975.00

		CONTRACT CNZ210	
		UNIT PRICE	EXTENSION
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	223.000 L.F.		
Southern Constructors, Inc.		\$19.0000	\$4,237.00
730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40)	203.000 L.F.		
Southern Constructors, Inc.		\$22.0000	\$4,466.00
730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)	173.000 L.F.		
Southern Constructors, Inc.		\$35.0000	\$6,055.00
730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE)	60.000 L.F.		
Southern Constructors, Inc.		\$46.0000	\$2,760.00
730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)	4.000 EACH		
Southern Constructors, Inc.		\$15,000.0000	\$60,000.00
730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)	2.000 EACH		
Southern Constructors, Inc.		\$15,500.0000	\$31,000.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)	1.000 EACH		
Southern Constructors, Inc.		\$29,500.0000	\$29,500.00
730-16.04 CONTROLLER (ATC)	1.000 EACH		
Southern Constructors, Inc.		\$7,000.0000	\$7,000.00
730-23.30 PEDESTAL POLE (10' PEDESTRIAN TYPE A)	3.000 EACH		
Southern Constructors, Inc.		\$3,500.0000	\$10,500.00
730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')	1.000 EACH		
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')	1.000 EACH		
Southern Constructors, Inc.		\$48,000.0000	\$48,000.00
730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')	1.000 EACH		
Southern Constructors, Inc.		\$52,000.0000	\$52,000.00

		CONTRACT CNZ210	
		UNIT PRICE	EXTENSION
730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')			
	1.000 EACH		
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN			
	4.000 EACH		
Southern Constructors, Inc.		\$2,300.0000	\$9,200.00
730-26.12 PEDESTRIAN PUSHBUTTON HORIZONTAL EXTENSION			
	3.000 EACH		
Southern Constructors, Inc.		\$800.0000	\$2,400.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	146.000 S.Y.		
Southern Constructors, Inc.		\$9.0000	\$1,314.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	91.000 S.Y.		
Southern Constructors, Inc.		\$11.0000	\$1,001.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	77.000 L.F.		
Southern Constructors, Inc.		\$35.0000	\$2,695.00
801-01 SEEDING (WITH MULCH)			
	2.000 UNIT		
Southern Constructors, Inc.		\$1,000.0000	\$2,000.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	1.600 UNIT		
Southern Constructors, Inc.		\$900.0000	\$1,440.00
801-03 WATER (SEEDING & SODDING)			
	17.000 M.G.		
Southern Constructors, Inc.		\$250.0000	\$4,250.00
803-01 SODDING (NEW SOD)			
	186.000 S.Y.		
Southern Constructors, Inc.		\$30.0000	\$5,580.00

SUB-TOTAL ROADWAY

Southern Constructors, Inc.	\$1,346,414.75
-----------------------------	----------------

TOTAL CONTRACT

Southern Constructors, Inc.	\$1,346,414.75
-----------------------------	----------------

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

CUMBERLAND COUNTY (Contract No. CNZ206 Call 011)

18004-3227-04

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON U.S. 70N (S.R. 24) OVER THE OBED RIVER (L.M. 15.37) IN CROSSVILLE, INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.201 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 20, 2026

TOTAL CONTRACT	
Mid-State Construction Company, Inc.	\$5,442,181.06
Dement Construction Group, LLC	\$5,726,562.07
Summers-Taylor, Inc.	\$5,848,502.66
Whaley Construction, LLC	\$9,748,860.39

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$34,500.0000	\$34,500.00
	Dement Construction Group, LLC	\$40,000.0000	\$40,000.00
	Summers-Taylor, Inc.	\$62,600.0000	\$62,600.00
	Whaley Construction, LLC	\$45,000.0000	\$45,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$55,207.0800	\$55,207.08
	Dement Construction Group, LLC	\$60,000.0000	\$60,000.00
	Summers-Taylor, Inc.	\$37,200.0000	\$37,200.00
	Whaley Construction, LLC	\$509,810.0000	\$509,810.00
202-01.01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$3,583.4700	\$3,583.47
	Dement Construction Group, LLC	\$14,000.0000	\$14,000.00
	Summers-Taylor, Inc.	\$7,440.0000	\$7,440.00
	Whaley Construction, LLC	\$150,000.0000	\$150,000.00
202-04.01	REMOVAL OF STRUCTURES (WINGWALL, LT.63+16.81 STA.)		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$5,496.2200	\$5,496.22
	Dement Construction Group, LLC	\$4,000.0000	\$4,000.00
	Summers-Taylor, Inc.	\$20,600.0000	\$20,600.00
	Whaley Construction, LLC	\$50,000.0000	\$50,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	8,472.000 C.Y.		
	Mid-State Construction Company, Inc.	\$28.0000	\$237,216.00
	Dement Construction Group, LLC	\$38.7000	\$327,866.40
	Summers-Taylor, Inc.	\$40.0000	\$338,880.00
	Whaley Construction, LLC	\$125.0000	\$1,059,000.00
203-06	WATER		
	23.000 M.G.		
	Mid-State Construction Company, Inc.	\$28.7500	\$661.25
	Dement Construction Group, LLC	\$47.0000	\$1,081.00
	Summers-Taylor, Inc.	\$57.0000	\$1,311.00
	Whaley Construction, LLC	\$140.0000	\$3,220.00
203-07	FURNISHING & SPREADING TOPSOIL		
	584.000 C.Y.		
	Mid-State Construction Company, Inc.	\$24.1500	\$14,103.60
	Dement Construction Group, LLC	\$42.0000	\$24,528.00
	Summers-Taylor, Inc.	\$112.0000	\$65,408.00
	Whaley Construction, LLC	\$75.0000	\$43,800.00

		CONTRACT CNZ206	
		UNIT PRICE	EXTENSION
203-50	CONSTRUCTION OF HAUL ROAD		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$235,302.6900	\$235,302.69
	Dement Construction Group, LLC	\$200,000.0000	\$200,000.00
	Summers-Taylor, Inc.	\$112,000.0000	\$112,000.00
	Whaley Construction, LLC	\$370,000.0000	\$370,000.00
209-02.04	10" TEMPORARY SLOPE DRAIN		
	196.000 L.F.		
	Mid-State Construction Company, Inc.	\$20.8400	\$4,084.64
	Dement Construction Group, LLC	\$17.0000	\$3,332.00
	Summers-Taylor, Inc.	\$51.0000	\$9,996.00
	Whaley Construction, LLC	\$125.0000	\$24,500.00
209-05	SEDIMENT REMOVAL		
	101.000 C.Y.		
	Mid-State Construction Company, Inc.	\$23.4000	\$2,363.40
	Dement Construction Group, LLC	\$40.5000	\$4,090.50
	Summers-Taylor, Inc.	\$52.0000	\$5,252.00
	Whaley Construction, LLC	\$15.0000	\$1,515.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	3,040.000 L.F.		
	Mid-State Construction Company, Inc.	\$6.8600	\$20,854.40
	Dement Construction Group, LLC	\$4.4000	\$13,376.00
	Summers-Taylor, Inc.	\$5.0000	\$15,200.00
	Whaley Construction, LLC	\$5.0000	\$15,200.00
209-08.08	ENHANCED ROCK CHECK DAM		
	8.000 EACH		
	Mid-State Construction Company, Inc.	\$1,115.5500	\$8,924.40
	Dement Construction Group, LLC	\$890.0000	\$7,120.00
	Summers-Taylor, Inc.	\$1,550.0000	\$12,400.00
	Whaley Construction, LLC	\$980.0000	\$7,840.00
209-08.09	FILTER SOCK CHECK DAM		
	20.000 EACH		
	Mid-State Construction Company, Inc.	\$341.3700	\$6,827.40
	Dement Construction Group, LLC	\$290.0000	\$5,800.00
	Summers-Taylor, Inc.	\$328.0000	\$6,560.00
	Whaley Construction, LLC	\$320.0000	\$6,400.00
209-09.01	SANDBAGS		
	660.000 BAG		
	Mid-State Construction Company, Inc.	\$10.9200	\$7,207.20
	Dement Construction Group, LLC	\$8.6000	\$5,676.00
	Summers-Taylor, Inc.	\$6.0000	\$3,960.00
	Whaley Construction, LLC	\$5.0000	\$3,300.00

		CONTRACT CNZ206	
		UNIT PRICE	EXTENSION
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
	6.000 EACH		
	Mid-State Construction Company, Inc.	\$589.1000	\$3,534.60
	Dement Construction Group, LLC	\$310.0000	\$1,860.00
	Summers-Taylor, Inc.	\$1,300.0000	\$7,800.00
	Whaley Construction, LLC	\$1,850.0000	\$11,100.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)		
	25.000 S.Y.		
	Mid-State Construction Company, Inc.	\$13.4300	\$335.75
	Dement Construction Group, LLC	\$10.0000	\$250.00
	Summers-Taylor, Inc.	\$6.0000	\$150.00
	Whaley Construction, LLC	\$15.0000	\$375.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
	2.000 EACH		
	Mid-State Construction Company, Inc.	\$696.0700	\$1,392.14
	Dement Construction Group, LLC	\$575.0000	\$1,150.00
	Summers-Taylor, Inc.	\$651.0000	\$1,302.00
	Whaley Construction, LLC	\$632.5000	\$1,265.00
209-65.04	TEMPORARY IN STREAM DIVERSION		
	100.000 L.F.		
	Mid-State Construction Company, Inc.	\$133.1800	\$13,318.00
	Dement Construction Group, LLC	\$60.0000	\$6,000.00
	Summers-Taylor, Inc.	\$144.0000	\$14,400.00
	Whaley Construction, LLC	\$171.0000	\$17,100.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	2,701.000 TON		
	Mid-State Construction Company, Inc.	\$52.9000	\$142,882.90
	Dement Construction Group, LLC	\$45.0000	\$121,545.00
	Summers-Taylor, Inc.	\$44.0000	\$118,844.00
	Whaley Construction, LLC	\$60.5000	\$163,410.50
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	1,284.000 TON		
	Mid-State Construction Company, Inc.	\$47.8700	\$61,465.08
	Dement Construction Group, LLC	\$65.0000	\$83,460.00
	Summers-Taylor, Inc.	\$52.0000	\$66,768.00
	Whaley Construction, LLC	\$55.0000	\$70,620.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	415.000 TON		
	Mid-State Construction Company, Inc.	\$166.7500	\$69,201.25
	Dement Construction Group, LLC	\$145.0000	\$60,175.00
	Summers-Taylor, Inc.	\$164.0000	\$68,060.00
	Whaley Construction, LLC	\$198.0000	\$82,170.00

		CONTRACT CNZ206	
		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	306.000 TON		
Mid-State Construction Company, Inc.		\$201.2500	\$61,582.50
Dement Construction Group, LLC		\$175.0000	\$53,550.00
Summers-Taylor, Inc.		\$198.0000	\$60,588.00
Whaley Construction, LLC		\$258.5000	\$79,101.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	6.400 TON		
Mid-State Construction Company, Inc.		\$1,265.0000	\$8,096.00
Dement Construction Group, LLC		\$1,100.0000	\$7,040.00
Summers-Taylor, Inc.		\$1,250.0000	\$8,000.00
Whaley Construction, LLC		\$1,595.0000	\$10,208.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	23.000 TON		
Mid-State Construction Company, Inc.		\$189.7500	\$4,364.25
Dement Construction Group, LLC		\$165.0000	\$3,795.00
Summers-Taylor, Inc.		\$187.0000	\$4,301.00
Whaley Construction, LLC		\$352.0000	\$8,096.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.400 TON		
Mid-State Construction Company, Inc.		\$1,265.0000	\$3,036.00
Dement Construction Group, LLC		\$1,100.0000	\$2,640.00
Summers-Taylor, Inc.		\$1,250.0000	\$3,000.00
Whaley Construction, LLC		\$1,100.0000	\$2,640.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	90.000 L.F.		
Mid-State Construction Company, Inc.		\$23.0000	\$2,070.00
Dement Construction Group, LLC		\$30.0000	\$2,700.00
Summers-Taylor, Inc.		\$13.5000	\$1,215.00
Whaley Construction, LLC		\$10.0000	\$900.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	311.000 TON		
Mid-State Construction Company, Inc.		\$212.7500	\$66,165.25
Dement Construction Group, LLC		\$185.0000	\$57,535.00
Summers-Taylor, Inc.		\$210.0000	\$65,310.00
Whaley Construction, LLC		\$297.0000	\$92,367.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	0.210 L.M.		
Mid-State Construction Company, Inc.		\$1,725.0000	\$362.25
Dement Construction Group, LLC		\$1,500.0000	\$315.00
Summers-Taylor, Inc.		\$1,700.0000	\$357.00
Whaley Construction, LLC		\$1,650.0000	\$346.50

		UNIT PRICE	EXTENSION
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.100 L.M.		
Mid-State Construction Company, Inc.		\$1,725.0000	\$172.50
Dement Construction Group, LLC		\$1,500.0000	\$150.00
Summers-Taylor, Inc.		\$1,700.0000	\$170.00
Whaley Construction, LLC		\$1,650.0000	\$165.00
607-10.02 54" CONCRETE PIPE CULVERT (CLASS III)			
	20.000 L.F.		
Mid-State Construction Company, Inc.		\$508.4600	\$10,169.20
Dement Construction Group, LLC		\$418.5000	\$8,370.00
Summers-Taylor, Inc.		\$612.0000	\$12,240.00
Whaley Construction, LLC		\$500.0000	\$10,000.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	121.000 L.F.		
Mid-State Construction Company, Inc.		\$72.2100	\$8,737.41
Dement Construction Group, LLC		\$108.9000	\$13,176.90
Summers-Taylor, Inc.		\$212.0000	\$25,652.00
Whaley Construction, LLC		\$250.0000	\$30,250.00
607-39.03 24" PIPE CULVERT (SIDE DRAIN)			
	73.000 L.F.		
Mid-State Construction Company, Inc.		\$93.6500	\$6,836.45
Dement Construction Group, LLC		\$131.5000	\$9,599.50
Summers-Taylor, Inc.		\$223.0000	\$16,279.00
Whaley Construction, LLC		\$275.0000	\$20,075.00
610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)			
	80.000 L.F.		
Mid-State Construction Company, Inc.		\$152.1100	\$12,168.80
Dement Construction Group, LLC		\$109.0000	\$8,720.00
Summers-Taylor, Inc.		\$257.0000	\$20,560.00
Whaley Construction, LLC		\$250.0000	\$20,000.00
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$31,783.3300	\$31,783.33
Dement Construction Group, LLC		\$12,000.0000	\$12,000.00
Summers-Taylor, Inc.		\$26,300.0000	\$26,300.00
Whaley Construction, LLC		\$12,500.0000	\$12,500.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	9.000 C.Y.		
Mid-State Construction Company, Inc.		\$1,598.8100	\$14,389.29
Dement Construction Group, LLC		\$1,790.0000	\$16,110.00
Summers-Taylor, Inc.		\$2,400.0000	\$21,600.00
Whaley Construction, LLC		\$1,500.0000	\$13,500.00

		UNIT PRICE	EXTENSION
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	378.000 LB.		
Mid-State Construction Company, Inc.		\$2.7500	\$1,039.50
Dement Construction Group, LLC		\$3.5000	\$1,323.00
Summers-Taylor, Inc.		\$3.4500	\$1,304.10
Whaley Construction, LLC		\$7.0000	\$2,646.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	6.000 EACH		
Mid-State Construction Company, Inc.		\$4,005.3400	\$24,032.04
Dement Construction Group, LLC		\$5,000.0000	\$30,000.00
Summers-Taylor, Inc.		\$6,400.0000	\$38,400.00
Whaley Construction, LLC		\$7,500.0000	\$45,000.00
611-07.32 24IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$6,322.2100	\$12,644.42
Dement Construction Group, LLC		\$6,500.0000	\$13,000.00
Summers-Taylor, Inc.		\$7,780.0000	\$15,560.00
Whaley Construction, LLC		\$8,500.0000	\$17,000.00
611-09.03 CAPPING EXISTING CATCHBASIN			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$3,439.8000	\$3,439.80
Dement Construction Group, LLC		\$1,700.0000	\$1,700.00
Summers-Taylor, Inc.		\$6,300.0000	\$6,300.00
Whaley Construction, LLC		\$2,500.0000	\$2,500.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	52.000 L.F.		
Mid-State Construction Company, Inc.		\$90.5300	\$4,707.56
Dement Construction Group, LLC		\$90.0000	\$4,680.00
Summers-Taylor, Inc.		\$229.0000	\$11,908.00
Whaley Construction, LLC		\$300.0000	\$15,600.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	250.000 L.F.		
Mid-State Construction Company, Inc.		\$38.5300	\$9,632.50
Dement Construction Group, LLC		\$33.5000	\$8,375.00
Summers-Taylor, Inc.		\$38.0000	\$9,500.00
Whaley Construction, LLC		\$36.8500	\$9,212.50
705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$1,811.2500	\$3,622.50
Dement Construction Group, LLC		\$1,575.0000	\$3,150.00
Summers-Taylor, Inc.		\$1,780.0000	\$3,560.00
Whaley Construction, LLC		\$1,732.5000	\$3,465.00

		CONTRACT CNZ206	
		UNIT PRICE	EXTENSION
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$1,725.0000	\$3,450.00
Dement Construction Group, LLC		\$1,500.0000	\$3,000.00
Summers-Taylor, Inc.		\$1,700.0000	\$3,400.00
Whaley Construction, LLC		\$1,650.0000	\$3,300.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Mid-State Construction Company, Inc.		\$3,392.5000	\$13,570.00
Dement Construction Group, LLC		\$2,950.0000	\$11,800.00
Summers-Taylor, Inc.		\$3,340.0000	\$13,360.00
Whaley Construction, LLC		\$3,245.0000	\$12,980.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$2,760.0000	\$5,520.00
Dement Construction Group, LLC		\$2,400.0000	\$4,800.00
Summers-Taylor, Inc.		\$2,720.0000	\$5,440.00
Whaley Construction, LLC		\$2,640.0000	\$5,280.00
706-01 GUARDRAIL REMOVED			
	630.000 L.F.		
Mid-State Construction Company, Inc.		\$0.5800	\$365.40
Dement Construction Group, LLC		\$0.5000	\$315.00
Summers-Taylor, Inc.		\$2.0000	\$1,260.00
Whaley Construction, LLC		\$2.0000	\$1,260.00
706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$57.5000	\$115.00
Dement Construction Group, LLC		\$50.0000	\$100.00
Summers-Taylor, Inc.		\$56.0000	\$112.00
Whaley Construction, LLC		\$55.0000	\$110.00
707-01.11 CHAIN LINK FENCE (6 FOOT)			
	618.000 L.F.		
Mid-State Construction Company, Inc.		\$26.4500	\$16,346.10
Dement Construction Group, LLC		\$20.5500	\$12,699.90
Summers-Taylor, Inc.		\$26.0000	\$16,068.00
Whaley Construction, LLC		\$25.3000	\$15,635.40
707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')			
	12.000 EACH		
Mid-State Construction Company, Inc.		\$460.0000	\$5,520.00
Dement Construction Group, LLC		\$457.8000	\$5,493.60
Summers-Taylor, Inc.		\$453.0000	\$5,436.00
Whaley Construction, LLC		\$440.0000	\$5,280.00

		UNIT PRICE	EXTENSION
707-01.13 GATE - CHAIN-LINK FENCE-6 FOOT (GATE)			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$2,070.0000	\$2,070.00
Dement Construction Group, LLC		\$1,736.9000	\$1,736.90
Summers-Taylor, Inc.		\$2,040.0000	\$2,040.00
Whaley Construction, LLC		\$1,980.0000	\$1,980.00
707-06.01 REMOVAL OF FENCE (CHAIN LINK)			
	568.000 L.F.		
Mid-State Construction Company, Inc.		\$6.9000	\$3,919.20
Dement Construction Group, LLC		\$6.2000	\$3,521.60
Summers-Taylor, Inc.		\$7.0000	\$3,976.00
Whaley Construction, LLC		\$165.0000	\$93,720.00
707-06.02 REMOVAL OF GATE (CHAIN-LINK)			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$172.5000	\$172.50
Dement Construction Group, LLC		\$458.0000	\$458.00
Summers-Taylor, Inc.		\$170.0000	\$170.00
Whaley Construction, LLC		\$330.0000	\$330.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	1,800.000 L.F.		
Mid-State Construction Company, Inc.		\$4.3300	\$7,794.00
Dement Construction Group, LLC		\$3.2000	\$5,760.00
Summers-Taylor, Inc.		\$3.6000	\$6,480.00
Whaley Construction, LLC		\$3.3000	\$5,940.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	11.000 EACH		
Mid-State Construction Company, Inc.		\$345.0000	\$3,795.00
Dement Construction Group, LLC		\$375.0000	\$4,125.00
Summers-Taylor, Inc.		\$340.0000	\$3,740.00
Whaley Construction, LLC		\$1,000.0000	\$11,000.00
709-01.01 RUBBLE STONE RIP-RAP			
	5.000 C.Y.		
Mid-State Construction Company, Inc.		\$991.5800	\$4,957.90
Dement Construction Group, LLC		\$500.0000	\$2,500.00
Summers-Taylor, Inc.		\$572.0000	\$2,860.00
Whaley Construction, LLC		\$125.0000	\$625.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Mid-State Construction Company, Inc.		\$57.6300	\$5,763.00
Dement Construction Group, LLC		\$80.0000	\$8,000.00
Summers-Taylor, Inc.		\$68.0000	\$6,800.00
Whaley Construction, LLC		\$50.0000	\$5,000.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	840.000 TON		
Mid-State Construction Company, Inc.		\$51.7900	\$43,503.60
Dement Construction Group, LLC		\$65.0000	\$54,600.00
Summers-Taylor, Inc.		\$63.0000	\$52,920.00
Whaley Construction, LLC		\$50.0000	\$42,000.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	1,548.000 TON		
Mid-State Construction Company, Inc.		\$57.5200	\$89,040.96
Dement Construction Group, LLC		\$59.0000	\$91,332.00
Summers-Taylor, Inc.		\$55.0000	\$85,140.00
Whaley Construction, LLC		\$50.0000	\$77,400.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$16,740.6700	\$16,740.67
Dement Construction Group, LLC		\$12,100.0000	\$12,100.00
Summers-Taylor, Inc.		\$9,700.0000	\$9,700.00
Whaley Construction, LLC		\$50,000.0000	\$50,000.00
712-05.01 WARNING LIGHTS (TYPE A)			
	16.000 EACH		
Mid-State Construction Company, Inc.		\$27.6000	\$441.60
Dement Construction Group, LLC		\$20.0000	\$320.00
Summers-Taylor, Inc.		\$27.0000	\$432.00
Whaley Construction, LLC		\$26.4000	\$422.40
712-06 SIGNS (CONSTRUCTION)			
	337.000 S.F.		
Mid-State Construction Company, Inc.		\$8.9100	\$3,002.67
Dement Construction Group, LLC		\$7.0000	\$2,359.00
Summers-Taylor, Inc.		\$9.0000	\$3,033.00
Whaley Construction, LLC		\$8.5000	\$2,864.50
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	96.000 L.F.		
Mid-State Construction Company, Inc.		\$16.1000	\$1,545.60
Dement Construction Group, LLC		\$28.0000	\$2,688.00
Summers-Taylor, Inc.		\$16.0000	\$1,536.00
Whaley Construction, LLC		\$15.4000	\$1,478.40
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	0.720 C.Y.		
Mid-State Construction Company, Inc.		\$632.5000	\$455.40
Dement Construction Group, LLC		\$590.0000	\$424.80
Summers-Taylor, Inc.		\$623.0000	\$448.56
Whaley Construction, LLC		\$605.0000	\$435.60

		UNIT PRICE	EXTENSION
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	195.000 LB.		
Mid-State Construction Company, Inc.		\$3.7400	\$729.30
Dement Construction Group, LLC		\$5.8100	\$1,132.95
Summers-Taylor, Inc.		\$3.7000	\$721.50
Whaley Construction, LLC		\$3.6000	\$702.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	726.000 LB.		
Mid-State Construction Company, Inc.		\$6.3300	\$4,595.58
Dement Construction Group, LLC		\$7.6300	\$5,539.38
Summers-Taylor, Inc.		\$6.2000	\$4,501.20
Whaley Construction, LLC		\$6.0500	\$4,392.30
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	810.000 LB.		
Mid-State Construction Company, Inc.		\$4.4900	\$3,636.90
Dement Construction Group, LLC		\$3.6500	\$2,956.50
Summers-Taylor, Inc.		\$4.4000	\$3,564.00
Whaley Construction, LLC		\$4.3000	\$3,483.00
713-11.21 P POST SLIP BASE			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$747.5000	\$1,495.00
Dement Construction Group, LLC		\$870.0000	\$1,740.00
Summers-Taylor, Inc.		\$736.0000	\$1,472.00
Whaley Construction, LLC		\$715.0000	\$1,430.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	42.000 S.F.		
Mid-State Construction Company, Inc.		\$18.9800	\$797.16
Dement Construction Group, LLC		\$14.2100	\$596.82
Summers-Taylor, Inc.		\$19.0000	\$798.00
Whaley Construction, LLC		\$18.7000	\$785.40
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	29.000 S.F.		
Mid-State Construction Company, Inc.		\$20.5300	\$595.37
Dement Construction Group, LLC		\$14.3400	\$415.86
Summers-Taylor, Inc.		\$20.0000	\$580.00
Whaley Construction, LLC		\$20.1000	\$582.90
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	112.000 S.F.		
Mid-State Construction Company, Inc.		\$32.2000	\$3,606.40
Dement Construction Group, LLC		\$35.0800	\$3,928.96
Summers-Taylor, Inc.		\$32.0000	\$3,584.00
Whaley Construction, LLC		\$30.8000	\$3,449.60

		UNIT PRICE	EXTENSION
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$345.0000	\$345.00
	Dement Construction Group, LLC	\$1,126.0000	\$1,126.00
	Summers-Taylor, Inc.	\$340.0000	\$340.00
	Whaley Construction, LLC	\$330.0000	\$330.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	2.000 EACH		
	Mid-State Construction Company, Inc.	\$6,095.0000	\$12,190.00
	Dement Construction Group, LLC	\$5,975.0000	\$11,950.00
	Summers-Taylor, Inc.	\$6,000.0000	\$12,000.00
	Whaley Construction, LLC	\$5,830.0000	\$11,660.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	32.000 EACH		
	Mid-State Construction Company, Inc.	\$86.2500	\$2,760.00
	Dement Construction Group, LLC	\$75.0000	\$2,400.00
	Summers-Taylor, Inc.	\$85.0000	\$2,720.00
	Whaley Construction, LLC	\$93.5000	\$2,992.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	12.000 EACH		
	Mid-State Construction Company, Inc.	\$57.5000	\$690.00
	Dement Construction Group, LLC	\$50.0000	\$600.00
	Summers-Taylor, Inc.	\$57.0000	\$684.00
	Whaley Construction, LLC	\$27.5000	\$330.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	5.000 S.Y.		
	Mid-State Construction Company, Inc.	\$28.7500	\$143.75
	Dement Construction Group, LLC	\$25.0000	\$125.00
	Summers-Taylor, Inc.	\$29.0000	\$145.00
	Whaley Construction, LLC	\$44.0000	\$220.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	0.900 L.M.		
	Mid-State Construction Company, Inc.	\$11,500.0000	\$10,350.00
	Dement Construction Group, LLC	\$10,000.0000	\$9,000.00
	Summers-Taylor, Inc.	\$11,325.0000	\$10,192.50
	Whaley Construction, LLC	\$9,350.0000	\$8,415.00
716-15.10	PREFORMED PERMANENT TAPE (6IN LINE)		
	952.000 L.F.		
	Mid-State Construction Company, Inc.	\$8.0500	\$7,663.60
	Dement Construction Group, LLC	\$7.0000	\$6,664.00
	Summers-Taylor, Inc.	\$8.0000	\$7,616.00
	Whaley Construction, LLC	\$6.0500	\$5,759.60

		CONTRACT CNZ206	
		UNIT PRICE	EXTENSION
717-01	MOBILIZATION		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$391,641.0700	\$391,641.07
	Dement Construction Group, LLC	\$566,800.0000	\$566,800.00
	Summers-Taylor, Inc.	\$490,000.0000	\$490,000.00
	Whaley Construction, LLC	\$940,400.0000	\$940,400.00
740-07.04	GEOGRID REINFORCEMENT TYPE 2		
	1,414.000 S.Y.		
	Mid-State Construction Company, Inc.	\$6.3900	\$9,035.46
	Dement Construction Group, LLC	\$7.5000	\$10,605.00
	Summers-Taylor, Inc.	\$5.5000	\$7,777.00
	Whaley Construction, LLC	\$3.5500	\$5,019.70
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	584.000 S.Y.		
	Mid-State Construction Company, Inc.	\$5.7500	\$3,358.00
	Dement Construction Group, LLC	\$4.0000	\$2,336.00
	Summers-Taylor, Inc.	\$4.5000	\$2,628.00
	Whaley Construction, LLC	\$3.5000	\$2,044.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	462.000 S.Y.		
	Mid-State Construction Company, Inc.	\$6.1000	\$2,818.20
	Dement Construction Group, LLC	\$66.0000	\$30,492.00
	Summers-Taylor, Inc.	\$6.0000	\$2,772.00
	Whaley Construction, LLC	\$5.0000	\$2,310.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	95.000 UNIT		
	Mid-State Construction Company, Inc.	\$40.2500	\$3,823.75
	Dement Construction Group, LLC	\$35.0000	\$3,325.00
	Summers-Taylor, Inc.	\$40.0000	\$3,800.00
	Whaley Construction, LLC	\$38.5000	\$3,657.50
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES		
	5.000 UNIT		
	Mid-State Construction Company, Inc.	\$293.2500	\$1,466.25
	Dement Construction Group, LLC	\$225.0000	\$1,125.00
	Summers-Taylor, Inc.	\$289.0000	\$1,445.00
	Whaley Construction, LLC	\$280.5000	\$1,402.50
801-03	WATER (SEEDING & SODDING)		
	47.000 M.G.		
	Mid-State Construction Company, Inc.	\$74.7500	\$3,513.25
	Dement Construction Group, LLC	\$65.0000	\$3,055.00
	Summers-Taylor, Inc.	\$75.0000	\$3,525.00
	Whaley Construction, LLC	\$52.0000	\$2,444.00

		UNIT PRICE	EXTENSION
802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)			
	7.000 EACH		
Mid-State Construction Company, Inc.		\$138.0000	\$966.00
Dement Construction Group, LLC		\$120.0000	\$840.00
Summers-Taylor, Inc.		\$136.0000	\$952.00
Whaley Construction, LLC		\$132.0000	\$924.00
802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)			
	7.000 EACH		
Mid-State Construction Company, Inc.		\$138.0000	\$966.00
Dement Construction Group, LLC		\$120.0000	\$840.00
Summers-Taylor, Inc.		\$136.0000	\$952.00
Whaley Construction, LLC		\$132.0000	\$924.00
802-11.07 BETULA NIGRA (RIVER BIRCH 2-5FT CNTNR GRWN)			
	7.000 EACH		
Mid-State Construction Company, Inc.		\$138.0000	\$966.00
Dement Construction Group, LLC		\$120.0000	\$840.00
Summers-Taylor, Inc.		\$136.0000	\$952.00
Whaley Construction, LLC		\$132.0000	\$924.00
802-11.29 QUERCUS ALBA (WHITE OAK 2-5FT CNTNR GRWN)			
	7.000 EACH		
Mid-State Construction Company, Inc.		\$138.0000	\$966.00
Dement Construction Group, LLC		\$120.0000	\$840.00
Summers-Taylor, Inc.		\$136.0000	\$952.00
Whaley Construction, LLC		\$132.0000	\$924.00
802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)			
	7.000 EACH		
Mid-State Construction Company, Inc.		\$138.0000	\$966.00
Dement Construction Group, LLC		\$120.0000	\$840.00
Summers-Taylor, Inc.		\$136.0000	\$952.00
Whaley Construction, LLC		\$132.0000	\$924.00
803-01 SODDING (NEW SOD)			
	3,504.000 S.Y.		
Mid-State Construction Company, Inc.		\$7.7100	\$27,015.84
Dement Construction Group, LLC		\$6.7000	\$23,476.80
Summers-Taylor, Inc.		\$7.6000	\$26,630.40
Whaley Construction, LLC		\$7.4000	\$25,929.60

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (EXISTING BRIDGE NO. 18-SR24-15.37)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$255,749.2200	\$255,749.22
Dement Construction Group, LLC		\$300,000.0000	\$300,000.00
Summers-Taylor, Inc.		\$180,000.0000	\$180,000.00
Whaley Construction, LLC		\$775,118.0000	\$775,118.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	137.000 C.Y.		
Mid-State Construction Company, Inc.		\$29.4700	\$4,037.39
Dement Construction Group, LLC		\$40.0000	\$5,480.00
Summers-Taylor, Inc.		\$53.0000	\$7,261.00
Whaley Construction, LLC		\$82.5000	\$11,302.50
204-03.01 WET EXCAVATION (BRIDGES)			
	44.000 C.Y.		
Mid-State Construction Company, Inc.		\$67.1900	\$2,956.36
Dement Construction Group, LLC		\$50.0000	\$2,200.00
Summers-Taylor, Inc.		\$71.0000	\$3,124.00
Whaley Construction, LLC		\$128.5000	\$5,654.00
204-04.01 ROCK EXCAVATION (BRIDGES)			
	200.000 C.Y.		
Mid-State Construction Company, Inc.		\$246.0000	\$49,200.00
Dement Construction Group, LLC		\$60.0000	\$12,000.00
Summers-Taylor, Inc.		\$453.0000	\$90,600.00
Whaley Construction, LLC		\$210.1000	\$42,020.00
204-05.01 CORE DRILLING AND SAMPLING			
	62.000 L.F.		
Mid-State Construction Company, Inc.		\$57.5000	\$3,565.00
Dement Construction Group, LLC		\$200.0000	\$12,400.00
Summers-Taylor, Inc.		\$244.0000	\$15,128.00
Whaley Construction, LLC		\$225.0000	\$13,950.00
204-10.01 FOUNDATION PREPARATION(PIER NO. 1, STA 59+22.00)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$24,556.3600	\$24,556.36
Dement Construction Group, LLC		\$25,000.0000	\$25,000.00
Summers-Taylor, Inc.		\$60,000.0000	\$60,000.00
Whaley Construction, LLC		\$20,000.0000	\$20,000.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	65.000 TON		
Mid-State Construction Company, Inc.		\$51.7800	\$3,365.70
Dement Construction Group, LLC		\$60.0000	\$3,900.00
Summers-Taylor, Inc.		\$60.0000	\$3,900.00
Whaley Construction, LLC		\$55.0000	\$3,575.00

		UNIT PRICE	EXTENSION
604-01.32 CLASS A CONCRETE (LEVELING)			
	60.000 C.Y.		
Mid-State Construction Company, Inc.		\$509.6000	\$30,576.00
Dement Construction Group, LLC		\$500.0000	\$30,000.00
Summers-Taylor, Inc.		\$435.0000	\$26,100.00
Whaley Construction, LLC		\$850.0000	\$51,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	83,816.000 LB.		
Mid-State Construction Company, Inc.		\$1.9900	\$166,793.84
Dement Construction Group, LLC		\$1.8600	\$155,897.76
Summers-Taylor, Inc.		\$1.4500	\$121,533.20
Whaley Construction, LLC		\$2.0500	\$171,822.80
604-03.01 CLASS A CONCRETE (BRIDGES)			
	194.000 C.Y.		
Mid-State Construction Company, Inc.		\$1,521.5700	\$295,184.58
Dement Construction Group, LLC		\$1,500.0000	\$291,000.00
Summers-Taylor, Inc.		\$1,520.0000	\$294,880.00
Whaley Construction, LLC		\$1,526.8000	\$296,199.20
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	33,921.000 LB.		
Mid-State Construction Company, Inc.		\$1.5500	\$52,577.55
Dement Construction Group, LLC		\$1.7300	\$58,683.33
Summers-Taylor, Inc.		\$1.4500	\$49,185.45
Whaley Construction, LLC		\$2.6000	\$88,194.60
604-03.04 PAVEMENT @ BRIDGE ENDS			
	225.000 S.Y.		
Mid-State Construction Company, Inc.		\$445.2900	\$100,190.25
Dement Construction Group, LLC		\$400.0000	\$90,000.00
Summers-Taylor, Inc.		\$432.0000	\$97,200.00
Whaley Construction, LLC		\$555.0000	\$124,875.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	324.000 C.Y.		
Mid-State Construction Company, Inc.		\$1,158.4500	\$375,337.80
Dement Construction Group, LLC		\$1,500.0000	\$486,000.00
Summers-Taylor, Inc.		\$1,250.0000	\$405,000.00
Whaley Construction, LLC		\$1,650.0000	\$534,600.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	1,938.000 S.Y.		
Mid-State Construction Company, Inc.		\$10.9300	\$21,182.34
Dement Construction Group, LLC		\$9.5000	\$18,411.00
Summers-Taylor, Inc.		\$11.0000	\$21,318.00
Whaley Construction, LLC		\$19.0000	\$36,822.00

		UNIT PRICE	EXTENSION
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	1,306.000 S.Y.		
Mid-State Construction Company, Inc.		\$10.1400	\$13,242.84
Dement Construction Group, LLC		\$5.6400	\$7,365.84
Summers-Taylor, Inc.		\$7.0000	\$9,142.00
Whaley Construction, LLC		\$21.2900	\$27,804.74
615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)			
	1,168.000 L.F.		
Mid-State Construction Company, Inc.		\$527.0600	\$615,606.08
Dement Construction Group, LLC		\$450.0000	\$525,600.00
Summers-Taylor, Inc.		\$564.0000	\$658,752.00
Whaley Construction, LLC		\$544.0000	\$635,392.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	554.000 L.F.		
Mid-State Construction Company, Inc.		\$126.6700	\$70,175.18
Dement Construction Group, LLC		\$135.0000	\$74,790.00
Summers-Taylor, Inc.		\$150.0000	\$83,100.00
Whaley Construction, LLC		\$170.0000	\$94,180.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	151.000 L.F.		
Mid-State Construction Company, Inc.		\$62.6900	\$9,466.19
Dement Construction Group, LLC		\$70.0000	\$10,570.00
Summers-Taylor, Inc.		\$36.0000	\$5,436.00
Whaley Construction, LLC		\$45.0000	\$6,795.00
710-09.02 6" PIPE UNDERDRAIN			
	88.000 L.F.		
Mid-State Construction Company, Inc.		\$42.6200	\$3,750.56
Dement Construction Group, LLC		\$15.0000	\$1,320.00
Summers-Taylor, Inc.		\$28.0000	\$2,464.00
Whaley Construction, LLC		\$25.0000	\$2,200.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-03.01 POLE 40FT CLASS 2 WOOD			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$2,380.5000	\$7,141.50
Dement Construction Group, LLC		\$2,070.0000	\$6,210.00
Summers-Taylor, Inc.		\$1,600.0000	\$4,800.00
Whaley Construction, LLC		\$2,030.0000	\$6,090.00
790-03.03 POLE 40FT CLASS 4 WOOD			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$2,213.7500	\$6,641.25
Dement Construction Group, LLC		\$1,925.0000	\$5,775.00
Summers-Taylor, Inc.		\$1,360.0000	\$4,080.00
Whaley Construction, LLC		\$1,795.0000	\$5,385.00
790-06.03 POLE 55FT CLASS 3 WOOD			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$3,593.7500	\$3,593.75
Dement Construction Group, LLC		\$3,125.0000	\$3,125.00
Summers-Taylor, Inc.		\$2,290.0000	\$2,290.00
Whaley Construction, LLC		\$2,785.0000	\$2,785.00
790-22.13 1PH DEAD END 25KV			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$396.7500	\$396.75
Dement Construction Group, LLC		\$345.0000	\$345.00
Summers-Taylor, Inc.		\$996.0000	\$996.00
Whaley Construction, LLC		\$588.5000	\$588.50
790-22.16 1PH DDE TANGENT 25KV			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$695.7500	\$695.75
Dement Construction Group, LLC		\$605.0000	\$605.00
Summers-Taylor, Inc.		\$1,390.0000	\$1,390.00
Whaley Construction, LLC		\$1,160.5000	\$1,160.50
790-22.18 1PH SGL DEAD END XARM 25KV			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$1,276.5000	\$1,276.50
Dement Construction Group, LLC		\$1,110.0000	\$1,110.00
Summers-Taylor, Inc.		\$1,470.0000	\$1,470.00
Whaley Construction, LLC		\$1,240.0000	\$1,240.00
790-26.02 3PH CROSSARM DBL LRG COND 25KV			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$2,507.0000	\$2,507.00
Dement Construction Group, LLC		\$2,180.0000	\$2,180.00
Summers-Taylor, Inc.		\$2,520.0000	\$2,520.00
Whaley Construction, LLC		\$2,136.7500	\$2,136.75

		CONTRACT CNZ206	
		UNIT PRICE	EXTENSION
790-26.17 3PH VERTICAL MED ANGLE 25KV	1.000 EACH		
Mid-State Construction Company, Inc.		\$1,242.0000	\$1,242.00
Dement Construction Group, LLC		\$1,080.0000	\$1,080.00
Summers-Taylor, Inc.		\$1,810.0000	\$1,810.00
Whaley Construction, LLC		\$1,946.0000	\$1,946.00
790-26.25 3PH CROSSARM DDE 25KV	1.000 EACH		
Mid-State Construction Company, Inc.		\$2,972.7500	\$2,972.75
Dement Construction Group, LLC		\$2,585.0000	\$2,585.00
Summers-Taylor, Inc.		\$1,920.0000	\$1,920.00
Whaley Construction, LLC		\$3,527.0000	\$3,527.00
790-26.26 3PH CROSSARM DEAD END 25KV	1.000 EACH		
Mid-State Construction Company, Inc.		\$2,116.0000	\$2,116.00
Dement Construction Group, LLC		\$1,840.0000	\$1,840.00
Summers-Taylor, Inc.		\$2,510.0000	\$2,510.00
Whaley Construction, LLC		\$2,345.0000	\$2,345.00
790-26.27 3PH CROSSARM DBL DDE 25KV	1.000 EACH		
Mid-State Construction Company, Inc.		\$5,169.2500	\$5,169.25
Dement Construction Group, LLC		\$4,495.0000	\$4,495.00
Summers-Taylor, Inc.		\$3,050.0000	\$3,050.00
Whaley Construction, LLC		\$3,252.0000	\$3,252.00
790-26.28 3PH DBL 10FT XARM DDE 25KV	1.000 EACH		
Mid-State Construction Company, Inc.		\$3,961.7500	\$3,961.75
Dement Construction Group, LLC		\$3,445.0000	\$3,445.00
Summers-Taylor, Inc.		\$2,750.0000	\$2,750.00
Whaley Construction, LLC		\$3,272.0000	\$3,272.00
790-26.29 3PH DDE UNBALANCED LOAD 25KV	1.000 EACH		
Mid-State Construction Company, Inc.		\$4,766.7500	\$4,766.75
Dement Construction Group, LLC		\$4,145.0000	\$4,145.00
Summers-Taylor, Inc.		\$4,230.0000	\$4,230.00
Whaley Construction, LLC		\$3,541.0000	\$3,541.00
790-26.38 3PH CROSSARM 10FT LRG COND 25KV	1.000 EACH		
Mid-State Construction Company, Inc.		\$1,621.5000	\$1,621.50
Dement Construction Group, LLC		\$1,410.0000	\$1,410.00
Summers-Taylor, Inc.		\$1,400.0000	\$1,400.00
Whaley Construction, LLC		\$1,616.0000	\$1,616.00

		CONTRACT CNZ206	
		UNIT PRICE	EXTENSION
790-30.13	SECONDARY CONDUCTOR 2 AL TRIPLEX		
	109.000 L.F.		
	Mid-State Construction Company, Inc.	\$8.1500	\$888.35
	Dement Construction Group, LLC	\$7.0900	\$772.81
	Summers-Taylor, Inc.	\$7.5000	\$817.50
	Whaley Construction, LLC	\$6.5500	\$713.95
790-31.02	SERVICE ASSEMBLY-POLE TYPE		
	6.000 EACH		
	Mid-State Construction Company, Inc.	\$126.5000	\$759.00
	Dement Construction Group, LLC	\$110.0000	\$660.00
	Summers-Taylor, Inc.	\$406.0000	\$2,436.00
	Whaley Construction, LLC	\$163.6500	\$981.90
790-31.11	SERVICE CONDUCTOR 2 AL TRIPLEX		
	29.000 L.F.		
	Mid-State Construction Company, Inc.	\$5.7500	\$166.75
	Dement Construction Group, LLC	\$5.0000	\$145.00
	Summers-Taylor, Inc.	\$7.5000	\$217.50
	Whaley Construction, LLC	\$6.6000	\$191.40
790-32.01	DOWN GUY - THROUGH BOLT TYPE		
	1.000 EACH		
	Mid-State Construction Company, Inc.	\$356.5000	\$356.50
	Dement Construction Group, LLC	\$310.0000	\$310.00
	Summers-Taylor, Inc.	\$345.0000	\$345.00
	Whaley Construction, LLC	\$433.1500	\$433.15
790-32.02	DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY		
	1.000 EACH		
	Mid-State Construction Company, Inc.	\$494.5000	\$494.50
	Dement Construction Group, LLC	\$430.0000	\$430.00
	Summers-Taylor, Inc.	\$410.0000	\$410.00
	Whaley Construction, LLC	\$496.5000	\$496.50
790-32.06	DOWN GUY - INSULATED		
	13.000 EACH		
	Mid-State Construction Company, Inc.	\$494.5000	\$6,428.50
	Dement Construction Group, LLC	\$430.0000	\$5,590.00
	Summers-Taylor, Inc.	\$415.0000	\$5,395.00
	Whaley Construction, LLC	\$501.9000	\$6,524.70
790-32.23	GUY GUARD		
	13.000 EACH		
	Mid-State Construction Company, Inc.	\$28.7500	\$373.75
	Dement Construction Group, LLC	\$25.0000	\$325.00
	Summers-Taylor, Inc.	\$42.0000	\$546.00
	Whaley Construction, LLC	\$23.4000	\$304.20

		CONTRACT CNZ206	
		UNIT PRICE	EXTENSION
790-33.18	ROCK ANCHOR GUY BOLT TYPE		
	13.000 EACH		
	Mid-State Construction Company, Inc.	\$1,293.7500	\$16,818.75
	Dement Construction Group, LLC	\$1,125.0000	\$14,625.00
	Summers-Taylor, Inc.	\$971.0000	\$12,623.00
	Whaley Construction, LLC	\$728.7500	\$9,473.75
790-40.03	OH COND 1/0 6/1 ACSR RAVEN		
	3,432.000 L.F.		
	Mid-State Construction Company, Inc.	\$2.9300	\$10,055.76
	Dement Construction Group, LLC	\$2.5500	\$8,751.60
	Summers-Taylor, Inc.	\$4.5000	\$15,444.00
	Whaley Construction, LLC	\$3.8500	\$13,213.20
790-40.05	OH COND 3/0 6/1 ACSR PIGEON		
	638.000 L.F.		
	Mid-State Construction Company, Inc.	\$3.6100	\$2,303.18
	Dement Construction Group, LLC	\$3.1400	\$2,003.32
	Summers-Taylor, Inc.	\$5.0000	\$3,190.00
	Whaley Construction, LLC	\$4.4500	\$2,839.10
790-40.49	OH COND 795 37 AAC ARBUTUS		
	1,914.000 L.F.		
	Mid-State Construction Company, Inc.	\$8.1900	\$15,675.66
	Dement Construction Group, LLC	\$7.1200	\$13,627.68
	Summers-Taylor, Inc.	\$9.4000	\$17,991.60
	Whaley Construction, LLC	\$9.0500	\$17,321.70
790-46.02	1PH TRANSFORMER CONV W/POLE MTD FUSE & LA		
	1.000 EACH		
	Mid-State Construction Company, Inc.	\$1,477.7500	\$1,477.75
	Dement Construction Group, LLC	\$1,285.0000	\$1,285.00
	Summers-Taylor, Inc.	\$2,070.0000	\$2,070.00
	Whaley Construction, LLC	\$1,025.7500	\$1,025.75
790-46.03	1PH TRANSFORMER CONV W/XARM MTD FUSE & LA		
	2.000 EACH		
	Mid-State Construction Company, Inc.	\$1,477.7500	\$2,955.50
	Dement Construction Group, LLC	\$1,285.0000	\$2,570.00
	Summers-Taylor, Inc.	\$2,070.0000	\$4,140.00
	Whaley Construction, LLC	\$1,080.7500	\$2,161.50
790-52.03	10KVA 1PH OH XFORMER 7.2KV 120/240		
	2.000 EACH		
	Mid-State Construction Company, Inc.	\$1,305.2500	\$2,610.50
	Dement Construction Group, LLC	\$1,135.0000	\$2,270.00
	Summers-Taylor, Inc.	\$1,560.0000	\$3,120.00
	Whaley Construction, LLC	\$1,080.7500	\$2,161.50

		UNIT PRICE	EXTENSION
790-52.12 50KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$1,477.7500	\$1,477.75
Dement Construction Group, LLC		\$1,285.0000	\$1,285.00
Summers-Taylor, Inc.		\$2,960.0000	\$2,960.00
Whaley Construction, LLC		\$1,080.7500	\$1,080.75
790-59.06 GOAB SWITCH 25KV			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$11,310.2500	\$11,310.25
Dement Construction Group, LLC		\$9,835.0000	\$9,835.00
Summers-Taylor, Inc.		\$9,830.0000	\$9,830.00
Whaley Construction, LLC		\$12,560.0000	\$12,560.00
790-69.09 GND-ASSY GND ROD WITH ALUMINUM			
	5.000 EACH		
Mid-State Construction Company, Inc.		\$419.7500	\$2,098.75
Dement Construction Group, LLC		\$365.0000	\$1,825.00
Summers-Taylor, Inc.		\$950.0000	\$4,750.00
Whaley Construction, LLC		\$405.7500	\$2,028.75
790-70.22 STREET LIGHT (70W LED)			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$1,282.2500	\$1,282.25
Dement Construction Group, LLC		\$1,115.0000	\$1,115.00
Summers-Taylor, Inc.		\$600.0000	\$600.00
Whaley Construction, LLC		\$460.7500	\$460.75
790-98.01 REMOVE WIRE			
	6,023.000 L.F.		
Mid-State Construction Company, Inc.		\$2.0900	\$12,588.07
Dement Construction Group, LLC		\$1.8200	\$10,961.86
Summers-Taylor, Inc.		\$1.1500	\$6,926.45
Whaley Construction, LLC		\$2.2000	\$13,250.60
790-98.02 REMOVE POLES			
	8.000 EACH		
Mid-State Construction Company, Inc.		\$695.7500	\$5,566.00
Dement Construction Group, LLC		\$605.0000	\$4,840.00
Summers-Taylor, Inc.		\$700.0000	\$5,600.00
Whaley Construction, LLC		\$770.0000	\$6,160.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	54.000 EACH		
Mid-State Construction Company, Inc.		\$350.7500	\$18,940.50
Dement Construction Group, LLC		\$305.0000	\$16,470.00
Summers-Taylor, Inc.		\$351.0000	\$18,954.00
Whaley Construction, LLC		\$473.0000	\$25,542.00

		UNIT PRICE	EXTENSION
791-01.04 4IN STEEL GAS MAIN			
	465.000 L.F.		
Mid-State Construction Company, Inc.		\$241.5000	\$112,297.50
Dement Construction Group, LLC		\$210.0000	\$97,650.00
Summers-Taylor, Inc.		\$241.0000	\$112,065.00
Whaley Construction, LLC		\$167.2000	\$77,748.00
791-04.22 HDD 4IN STEEL PIPE - UNCONSOLIDATED			
	700.000 L.F.		
Mid-State Construction Company, Inc.		\$373.7500	\$261,625.00
Dement Construction Group, LLC		\$325.0000	\$227,500.00
Summers-Taylor, Inc.		\$373.0000	\$261,100.00
Whaley Construction, LLC		\$434.5000	\$304,150.00
791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$11,500.0000	\$23,000.00
Dement Construction Group, LLC		\$10,000.0000	\$20,000.00
Summers-Taylor, Inc.		\$11,500.0000	\$23,000.00
Whaley Construction, LLC		\$18,150.0000	\$36,300.00
791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$14,950.0000	\$29,900.00
Dement Construction Group, LLC		\$13,000.0000	\$26,000.00
Summers-Taylor, Inc.		\$14,900.0000	\$29,800.00
Whaley Construction, LLC		\$24,750.0000	\$49,500.00
791-09.04 REGULATOR STATION			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$12,650.0000	\$12,650.00
Dement Construction Group, LLC		\$11,000.0000	\$11,000.00
Summers-Taylor, Inc.		\$12,600.0000	\$12,600.00
Whaley Construction, LLC		\$7,480.0000	\$7,480.00
793-03.03 10M STRAND			
	277.000 L.F.		
Mid-State Construction Company, Inc.		\$5.5100	\$1,526.27
Dement Construction Group, LLC		\$8.0000	\$2,216.00
Summers-Taylor, Inc.		\$6.7000	\$1,855.90
Whaley Construction, LLC		\$8.8000	\$2,437.60
793-04.01 RELASH/DELASH CABLE			
	545.000 L.F.		
Mid-State Construction Company, Inc.		\$3.2500	\$1,771.25
Dement Construction Group, LLC		\$10.0000	\$5,450.00
Summers-Taylor, Inc.		\$3.8000	\$2,071.00
Whaley Construction, LLC		\$11.0000	\$5,995.00

		UNIT PRICE	EXTENSION
793-04.08 TRANSFER AERIAL CABLE			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$237.1900	\$237.19
Dement Construction Group, LLC		\$250.0000	\$250.00
Summers-Taylor, Inc.		\$1,350.0000	\$1,350.00
Whaley Construction, LLC		\$275.0000	\$275.00
793-07.03 36 FIBER(MATERIAL ONLY)			
	1,300.000 L.F.		
Mid-State Construction Company, Inc.		\$3.0000	\$3,900.00
Dement Construction Group, LLC		\$3.8500	\$5,005.00
Summers-Taylor, Inc.		\$1.8500	\$2,405.00
Whaley Construction, LLC		\$4.2500	\$5,525.00
793-07.23 FIBER OPTIC MAINTENANCE LOOP			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$313.3800	\$313.38
Dement Construction Group, LLC		\$250.0000	\$250.00
Summers-Taylor, Inc.		\$825.0000	\$825.00
Whaley Construction, LLC		\$275.0000	\$275.00
793-11.27 HANDHOLE 36IN X 60IN X 30IN			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$13,311.2500	\$26,622.50
Dement Construction Group, LLC		\$7,881.5000	\$15,763.00
Summers-Taylor, Inc.		\$15,000.0000	\$30,000.00
Whaley Construction, LLC		\$8,670.0000	\$17,340.00
793-14.12 1 1/4IN INNERDUCT			
	2,200.000 L.F.		
Mid-State Construction Company, Inc.		\$11.9900	\$26,378.00
Dement Construction Group, LLC		\$3.8500	\$8,470.00
Summers-Taylor, Inc.		\$5.6000	\$12,320.00
Whaley Construction, LLC		\$4.2500	\$9,350.00
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE			
	1,100.000 L.F.		
Mid-State Construction Company, Inc.		\$235.7500	\$259,325.00
Dement Construction Group, LLC		\$394.5000	\$433,950.00
Summers-Taylor, Inc.		\$366.0000	\$402,600.00
Whaley Construction, LLC		\$434.0000	\$477,400.00
793-98.01 REMOVE AERIAL CABLE AND WIRE			
	268.000 L.F.		
Mid-State Construction Company, Inc.		\$1.8700	\$501.16
Dement Construction Group, LLC		\$5.0000	\$1,340.00
Summers-Taylor, Inc.		\$6.5000	\$1,742.00
Whaley Construction, LLC		\$5.5000	\$1,474.00

		UNIT PRICE	EXTENSION
795-03.05 6IN PVC WATER LINE			
	400.000 L.F.		
Mid-State Construction Company, Inc.		\$143.7500	\$57,500.00
Dement Construction Group, LLC		\$175.0000	\$70,000.00
Summers-Taylor, Inc.		\$200.0000	\$80,000.00
Whaley Construction, LLC		\$776.0000	\$310,400.00
795-03.07 10IN PVC WATER LINE			
	450.000 L.F.		
Mid-State Construction Company, Inc.		\$201.2500	\$90,562.50
Dement Construction Group, LLC		\$200.0000	\$90,000.00
Summers-Taylor, Inc.		\$229.0000	\$103,050.00
Whaley Construction, LLC		\$790.0000	\$355,500.00
795-06.30 CUT/CAP EXISTING LINES (ALL SIZES)			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$3,450.0000	\$10,350.00
Dement Construction Group, LLC		\$2,500.0000	\$7,500.00
Summers-Taylor, Inc.		\$2,870.0000	\$8,610.00
Whaley Construction, LLC		\$4,210.0000	\$12,630.00
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$20,700.0000	\$20,700.00
Dement Construction Group, LLC		\$7,800.0000	\$7,800.00
Summers-Taylor, Inc.		\$8,940.0000	\$8,940.00
Whaley Construction, LLC		\$6,485.0000	\$6,485.00
795-07.10 10IN X 10IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$23,000.0000	\$46,000.00
Dement Construction Group, LLC		\$11,000.0000	\$22,000.00
Summers-Taylor, Inc.		\$12,600.0000	\$25,200.00
Whaley Construction, LLC		\$11,580.0000	\$23,160.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$5,175.0000	\$5,175.00
Dement Construction Group, LLC		\$3,000.0000	\$3,000.00
Summers-Taylor, Inc.		\$3,440.0000	\$3,440.00
Whaley Construction, LLC		\$4,752.0000	\$4,752.00
795-08.06 10IN GATE VALVE ASSEMBLY			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$9,200.0000	\$27,600.00
Dement Construction Group, LLC		\$5,500.0000	\$16,500.00
Summers-Taylor, Inc.		\$6,310.0000	\$18,930.00
Whaley Construction, LLC		\$10,542.0000	\$31,626.00

		CONTRACT CNZ206	
		UNIT PRICE	EXTENSION
795-09.01 3/4IN WATER SERVICE METER ASSEMBLY			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$2,875.0000	\$8,625.00
Dement Construction Group, LLC		\$1,800.0000	\$5,400.00
Summers-Taylor, Inc.		\$2,070.0000	\$6,210.00
Whaley Construction, LLC		\$4,621.0000	\$13,863.00
795-09.28 3/4IN COPPER SERVICE PIPE			
	100.000 L.F.		
Mid-State Construction Company, Inc.		\$34.5000	\$3,450.00
Dement Construction Group, LLC		\$49.0000	\$4,900.00
Summers-Taylor, Inc.		\$56.0000	\$5,600.00
Whaley Construction, LLC		\$358.0000	\$35,800.00
795-09.29 1IN COPPER SERVICE PIPE			
	40.000 L.F.		
Mid-State Construction Company, Inc.		\$40.2500	\$1,610.00
Dement Construction Group, LLC		\$80.0000	\$3,200.00
Summers-Taylor, Inc.		\$92.0000	\$3,680.00
Whaley Construction, LLC		\$372.0000	\$14,880.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$17,250.0000	\$34,500.00
Dement Construction Group, LLC		\$9,000.0000	\$18,000.00
Summers-Taylor, Inc.		\$10,300.0000	\$20,600.00
Whaley Construction, LLC		\$7,845.0000	\$15,690.00
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN			
	832.000 L.F.		
Mid-State Construction Company, Inc.		\$20.7000	\$17,222.40
Dement Construction Group, LLC		\$30.0000	\$24,960.00
Summers-Taylor, Inc.		\$34.5000	\$28,704.00
Whaley Construction, LLC		\$26.0000	\$21,632.00
795-12.08 REMOVE WATER METER			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$1,150.0000	\$1,150.00
Dement Construction Group, LLC		\$600.0000	\$600.00
Summers-Taylor, Inc.		\$688.0000	\$688.00
Whaley Construction, LLC		\$3,541.0000	\$3,541.00
795-13.05 CREEK CROSSING (#1)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$23,000.0000	\$23,000.00
Dement Construction Group, LLC		\$20,000.0000	\$20,000.00
Summers-Taylor, Inc.		\$23,000.0000	\$23,000.00
Whaley Construction, LLC		\$198,542.0000	\$198,542.00

		UNIT PRICE	EXTENSION
795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD			
	100.000 L.F.		
Mid-State Construction Company, Inc.		\$402.5000	\$40,250.00
Dement Construction Group, LLC		\$363.0000	\$36,300.00
Summers-Taylor, Inc.		\$416.0000	\$41,600.00
Whaley Construction, LLC		\$621.0000	\$62,100.00
795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD			
	50.000 L.F.		
Mid-State Construction Company, Inc.		\$460.0000	\$23,000.00
Dement Construction Group, LLC		\$400.0000	\$20,000.00
Summers-Taylor, Inc.		\$459.0000	\$22,950.00
Whaley Construction, LLC		\$691.0000	\$34,550.00
797-09.46 CUT AND CAP 6IN FORCE MAIN			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$4,025.0000	\$4,025.00
Dement Construction Group, LLC		\$15,000.0000	\$15,000.00
Summers-Taylor, Inc.		\$17,200.0000	\$17,200.00
Whaley Construction, LLC		\$8,512.0000	\$8,512.00
798-05.02 FIBER OPTIC CABLE ENCLOSURE			
	8.000 EACH		
Mid-State Construction Company, Inc.		\$2,009.6300	\$16,077.04
Dement Construction Group, LLC		\$1,400.0000	\$11,200.00
Summers-Taylor, Inc.		\$1,590.0000	\$12,720.00
Whaley Construction, LLC		\$1,523.5000	\$12,188.00
798-05.03 FIBER OPTIC CABLE SPLICE			
	8.000 EACH		
Mid-State Construction Company, Inc.		\$76.7600	\$614.08
Dement Construction Group, LLC		\$1,400.0000	\$11,200.00
Summers-Taylor, Inc.		\$1,530.0000	\$12,240.00
Whaley Construction, LLC		\$1,468.5000	\$11,748.00
798-05.07 3/8IN HIGH STRENGTH STRAND			
	1,260.000 L.F.		
Mid-State Construction Company, Inc.		\$5.5100	\$6,942.60
Dement Construction Group, LLC		\$3.5000	\$4,410.00
Summers-Taylor, Inc.		\$4.0000	\$5,040.00
Whaley Construction, LLC		\$3.8500	\$4,851.00
798-06.04 FIBER OPTIC CABLE (12F)			
	1,260.000 L.F.		
Mid-State Construction Company, Inc.		\$3.2500	\$4,095.00
Dement Construction Group, LLC		\$4.5000	\$5,670.00
Summers-Taylor, Inc.		\$4.8000	\$6,048.00
Whaley Construction, LLC		\$4.6500	\$5,859.00

		UNIT PRICE	EXTENSION
798-06.11 FIBER OPTIC CABLE (96F)			
	2,520.000 L.F.		
Mid-State Construction Company, Inc.		\$4.7600	\$11,995.20
Dement Construction Group, LLC		\$5.5000	\$13,860.00
Summers-Taylor, Inc.		\$6.0000	\$15,120.00
Whaley Construction, LLC		\$5.8500	\$14,742.00
798-06.13 FIBER OPTIC CABLE (48F)			
	1,260.000 L.F.		
Mid-State Construction Company, Inc.		\$4.2600	\$5,367.60
Dement Construction Group, LLC		\$4.0000	\$5,040.00
Summers-Taylor, Inc.		\$4.5000	\$5,670.00
Whaley Construction, LLC		\$4.3000	\$5,418.00
798-06.48 FIBER STORAGE LOOP			
	8.000 EACH		
Mid-State Construction Company, Inc.		\$313.3800	\$2,507.04
Dement Construction Group, LLC		\$1,000.0000	\$8,000.00
Summers-Taylor, Inc.		\$1,280.0000	\$10,240.00
Whaley Construction, LLC		\$1,226.5000	\$9,812.00
798-09.01 REMOVE STEEL STRAND			
	1,236.000 L.F.		
Mid-State Construction Company, Inc.		\$1.8700	\$2,311.32
Dement Construction Group, LLC		\$1.5000	\$1,854.00
Summers-Taylor, Inc.		\$1.6000	\$1,977.60
Whaley Construction, LLC		\$1.5500	\$1,915.80
798-09.03 REMOVE POLES, GUYS, ANCHORS			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$299.0000	\$598.00
Dement Construction Group, LLC		\$800.0000	\$1,600.00
Summers-Taylor, Inc.		\$1,000.0000	\$2,000.00
Whaley Construction, LLC		\$965.0000	\$1,930.00
798-09.07 REMOVE FIBER OPTIC CABLE			
	4,997.000 L.F.		
Mid-State Construction Company, Inc.		\$1.8700	\$9,344.39
Dement Construction Group, LLC		\$1.5000	\$7,495.50
Summers-Taylor, Inc.		\$1.6000	\$7,995.20
Whaley Construction, LLC		\$1.5500	\$7,745.35
798-09.08 REMOVE STRAND POLE FRAMING			
	6.000 EACH		
Mid-State Construction Company, Inc.		\$74.7500	\$448.50
Dement Construction Group, LLC		\$450.0000	\$2,700.00
Summers-Taylor, Inc.		\$502.0000	\$3,012.00
Whaley Construction, LLC		\$483.0000	\$2,898.00

		UNIT PRICE	EXTENSION
798-11.31 POWER INSTALLED ANCHOR			
	4.000 EACH		
Mid-State Construction Company, Inc.		\$977.5000	\$3,910.00
Dement Construction Group, LLC		\$1,200.0000	\$4,800.00
Summers-Taylor, Inc.		\$1,320.0000	\$5,280.00
Whaley Construction, LLC		\$1,265.0000	\$5,060.00
798-11.41 DOWNGUY - WRAP TYPE			
	4.000 EACH		
Mid-State Construction Company, Inc.		\$263.0600	\$1,052.24
Dement Construction Group, LLC		\$400.0000	\$1,600.00
Summers-Taylor, Inc.		\$414.0000	\$1,656.00
Whaley Construction, LLC		\$400.0000	\$1,600.00
798-13.03 STRAND TANGENT ASSEMBLY			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$350.7500	\$701.50
Dement Construction Group, LLC		\$1,500.0000	\$3,000.00
Summers-Taylor, Inc.		\$1,760.0000	\$3,520.00
Whaley Construction, LLC		\$1,694.0000	\$3,388.00
798-13.04 STRAND ANGLE ASSEMBLY			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$350.7500	\$701.50
Dement Construction Group, LLC		\$1,500.0000	\$3,000.00
Summers-Taylor, Inc.		\$1,600.0000	\$3,200.00
Whaley Construction, LLC		\$1,540.0000	\$3,080.00
798-13.07 STRAND DOUBLE DEADEND ASSEMBLY			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$600.8800	\$1,802.64
Dement Construction Group, LLC		\$2,500.0000	\$7,500.00
Summers-Taylor, Inc.		\$2,700.0000	\$8,100.00
Whaley Construction, LLC		\$2,600.0000	\$7,800.00

SUB-TOTAL ROADWAY

Mid-State Construction Company, Inc.	\$1,942,701.50
Dement Construction Group, LLC	\$2,164,963.37
Summers-Taylor, Inc.	\$2,144,842.26
Whaley Construction, LLC	\$4,400,597.90

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.	\$2,097,513.24
Dement Construction Group, LLC	\$2,110,617.93
Summers-Taylor, Inc.	\$2,134,123.65
Whaley Construction, LLC	\$2,941,504.84

SUB-TOTAL UTILITY

Mid-State Construction Company, Inc.	\$1,401,966.32
Dement Construction Group, LLC	\$1,450,980.77
Summers-Taylor, Inc.	\$1,569,536.75
Whaley Construction, LLC	\$2,406,757.65

TOTAL CONTRACT

Mid-State Construction Company, Inc.	\$5,442,181.06
Dement Construction Group, LLC	\$5,726,562.07
Summers-Taylor, Inc.	\$5,848,502.66
Whaley Construction, LLC	\$9,748,860.39

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

DAVIDSON COUNTY (Contract No. CNZ209 Call 012)

19I440-M3-007

THE NOISE WALL REPAIR ALONG THE I-440 EB ON RAMP (EXIT 3).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2026

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$248,797.64
Bell & Associates Construction, LLC	\$399,570.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	93.000 S.Y.		
Mid-State Construction Company, Inc.		\$47.9000	\$4,454.70
Bell & Associates Construction, LLC		\$50.0000	\$4,650.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$11,376.1200	\$11,376.12
Bell & Associates Construction, LLC		\$20,000.0000	\$20,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$4,790.4000	\$9,580.80
Bell & Associates Construction, LLC		\$5,550.0000	\$11,100.00
717-01 MOBILIZATION			
	1.000 LS		
Mid-State Construction Company, Inc.		\$25,786.0200	\$25,786.02
Bell & Associates Construction, LLC		\$43,500.0000	\$43,500.00
718-01.01 NOISE BARRIER (PANEL REPLACEMENT)			
	416.000 S.F.		
Mid-State Construction Company, Inc.		\$475.0000	\$197,600.00
Bell & Associates Construction, LLC		\$770.0000	\$320,320.00

SUB-TOTAL MAINTENANCE

Mid-State Construction Company, Inc.	\$248,797.64
Bell & Associates Construction, LLC	\$399,570.00

TOTAL CONTRACT

Mid-State Construction Company, Inc.	\$248,797.64
Bell & Associates Construction, LLC	\$399,570.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

COUNTIES DAVIDSON, MACON, SUMNER, AND WILLIAMSON (Contract No. CNZ212 Call 013)

R3SVAR-M3-091

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2026

	TOTAL CONTRACT
Roy T. Goodwin Contractors, Inc.	\$577,109.25
MarCor Construction, Inc.	\$849,672.00

		CONTRACT CNZ212	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Roy T. Goodwin Contractors, Inc.	\$2,450.0000	\$2,450.00
	MarCor Construction, Inc.	\$2,500.0000	\$2,500.00
202-01.03	REMOVAL OF TRASH AND DEBRIS		
	1.000 LS		
	Roy T. Goodwin Contractors, Inc.	\$3,750.0000	\$3,750.00
	MarCor Construction, Inc.	\$2,100.0000	\$2,100.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	363.000 S.Y.		
	Roy T. Goodwin Contractors, Inc.	\$40.0000	\$14,520.00
	MarCor Construction, Inc.	\$120.0000	\$43,560.00
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)		
	2,063.000 L.F.		
	Roy T. Goodwin Contractors, Inc.	\$21.2500	\$43,838.75
	MarCor Construction, Inc.	\$40.0000	\$82,520.00
203-07	FURNISHING & SPREADING TOPSOIL		
	60.000 C.Y.		
	Roy T. Goodwin Contractors, Inc.	\$178.7000	\$10,722.00
	MarCor Construction, Inc.	\$150.0000	\$9,000.00
701-01.01	CONCRETE SIDEWALK (4 ")		
	3,264.000 S.F.		
	Roy T. Goodwin Contractors, Inc.	\$9.3000	\$30,355.20
	MarCor Construction, Inc.	\$17.0000	\$55,488.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
	10,040.000 S.F.		
	Roy T. Goodwin Contractors, Inc.	\$23.5000	\$235,940.00
	MarCor Construction, Inc.	\$45.0000	\$451,800.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
	862.000 S.F.		
	Roy T. Goodwin Contractors, Inc.	\$48.6500	\$41,936.30
	MarCor Construction, Inc.	\$42.0000	\$36,204.00
702-01	CONCRETE CURB		
	20.000 C.Y.		
	Roy T. Goodwin Contractors, Inc.	\$911.9000	\$18,238.00
	MarCor Construction, Inc.	\$950.0000	\$19,000.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	76.000 C.Y.		
	Roy T. Goodwin Contractors, Inc.	\$565.2500	\$42,959.00
	MarCor Construction, Inc.	\$650.0000	\$49,400.00

		CONTRACT CNZ212	
		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Roy T. Goodwin Contractors, Inc.	\$128,600.0000	\$128,600.00
	MarCor Construction, Inc.	\$54,000.0000	\$54,000.00
717-01	MOBILIZATION		
		1.000 LS	
	Roy T. Goodwin Contractors, Inc.	\$2,000.0000	\$2,000.00
	MarCor Construction, Inc.	\$40,500.0000	\$40,500.00
801-01	SEEDING (WITH MULCH)		
		6.000 UNIT	
	Roy T. Goodwin Contractors, Inc.	\$300.0000	\$1,800.00
	MarCor Construction, Inc.	\$600.0000	\$3,600.00

SUB-TOTAL ROADWAY

Roy T. Goodwin Contractors, Inc.	\$577,109.25
MarCor Construction, Inc.	\$849,672.00

TOTAL CONTRACT

Roy T. Goodwin Contractors, Inc.	\$577,109.25
MarCor Construction, Inc.	\$849,672.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

FAYETTE COUNTY (Contract No. CNZ227 Call 014)

24I269-M3-003

THE REPAIR OF BRIDGES ON I-269 OVER S.R. 57 (L.M. 1.23).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2026

	TOTAL CONTRACT
Dement Construction Group, LLC	\$2,412,205.70
Bell & Associates Construction, LLC	\$2,633,669.00

		CONTRACT CNZ227	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	225.000 S.Y.		
	Dement Construction Group, LLC	\$50.0000	\$11,250.00
	Bell & Associates Construction, LLC	\$20.0000	\$4,500.00
202-04.01 REMOVAL OF STRUCTURES (PAVEMENT AND BRIDGE ENDS)			
	1.000 LS		
	Dement Construction Group, LLC	\$133,500.0000	\$133,500.00
	Bell & Associates Construction, LLC	\$218,250.0000	\$218,250.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	1,224.000 C.Y.		
	Dement Construction Group, LLC	\$30.0000	\$36,720.00
	Bell & Associates Construction, LLC	\$50.0000	\$61,200.00
204-06.01 FLOWABLE FILL (GENERAL)			
	7.000 C.Y.		
	Dement Construction Group, LLC	\$1,000.0000	\$7,000.00
	Bell & Associates Construction, LLC	\$800.0000	\$5,600.00
204-08 FOUNDATION FILL MATERIAL			
	1,964.000 C.Y.		
	Dement Construction Group, LLC	\$80.0000	\$157,120.00
	Bell & Associates Construction, LLC	\$100.0000	\$196,400.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	258.000 L.F.		
	Dement Construction Group, LLC	\$10.0000	\$2,580.00
	Bell & Associates Construction, LLC	\$10.5000	\$2,709.00
303-10.04 MINERAL AGGREGATE (#57)			
	1,775.000 TON		
	Dement Construction Group, LLC	\$55.0000	\$97,625.00
	Bell & Associates Construction, LLC	\$100.0000	\$177,500.00
313-03 TREATED PERMEABLE BASE			
	450.000 S.Y.		
	Dement Construction Group, LLC	\$114.5000	\$51,525.00
	Bell & Associates Construction, LLC	\$115.0000	\$51,750.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	81.000 L.F.		
	Dement Construction Group, LLC	\$50.0000	\$4,050.00
	Bell & Associates Construction, LLC	\$5.0000	\$405.00
502-03.13 CONCRETE PAVEMENT REMOVAL			
	225.000 S.Y.		
	Dement Construction Group, LLC	\$200.0000	\$45,000.00
	Bell & Associates Construction, LLC	\$60.0000	\$13,500.00

		CONTRACT CNZ227	
		UNIT PRICE	EXTENSION
502-03.20 FULL DEPTH PCC PAVEMENT REPAIR			
	125.000 C.Y.		
Dement Construction Group, LLC		\$1,000.0000	\$125,000.00
Bell & Associates Construction, LLC		\$700.0000	\$87,500.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	81.000 L.F.		
Dement Construction Group, LLC		\$30.0000	\$2,430.00
Bell & Associates Construction, LLC		\$30.0000	\$2,430.00
502-04.02 LOAD TRANSFER DOWELS			
	288.000 EACH		
Dement Construction Group, LLC		\$40.0000	\$11,520.00
Bell & Associates Construction, LLC		\$40.0000	\$11,520.00
502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)			
	486.000 L.F.		
Dement Construction Group, LLC		\$10.0000	\$4,860.00
Bell & Associates Construction, LLC		\$25.0000	\$12,150.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	4,594.000 LB.		
Dement Construction Group, LLC		\$3.0000	\$13,782.00
Bell & Associates Construction, LLC		\$6.5000	\$29,861.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	451.000 S.Y.		
Dement Construction Group, LLC		\$500.0000	\$225,500.00
Bell & Associates Construction, LLC		\$525.0000	\$236,775.00
604-03.07 CLASS A CONCRETE (WINGWALLS)			
	16.000 C.Y.		
Dement Construction Group, LLC		\$1,500.0000	\$24,000.00
Bell & Associates Construction, LLC		\$3,150.0000	\$50,400.00
604-04.03 BRIDGE END DRAINS(2'X8')			
	2.000 EACH		
Dement Construction Group, LLC		\$5,000.0000	\$10,000.00
Bell & Associates Construction, LLC		\$7,250.0000	\$14,500.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	427.000 S.Y.		
Dement Construction Group, LLC		\$40.0000	\$17,080.00
Bell & Associates Construction, LLC		\$40.0000	\$17,080.00
604-10.05 CONCRETE			
	5.000 S.F.		
Dement Construction Group, LLC		\$1,500.0000	\$7,500.00
Bell & Associates Construction, LLC		\$1,750.0000	\$8,750.00

		CONTRACT CNZ227	
		UNIT PRICE	EXTENSION
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	5.000 S.Y.		
Dement Construction Group, LLC		\$1,000.0000	\$5,000.00
Bell & Associates Construction, LLC		\$1,250.0000	\$6,250.00
604-12.15 DRILL & GROUT STEEL BARS			
	80.000 EACH		
Dement Construction Group, LLC		\$50.0000	\$4,000.00
Bell & Associates Construction, LLC		\$40.0000	\$3,200.00
610-10.40 BRIDGE DECK DRAINS			
	1.000 LS		
Dement Construction Group, LLC		\$2,000.0000	\$2,000.00
Bell & Associates Construction, LLC		\$2,500.0000	\$2,500.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	4,302.000 S.Y.		
Dement Construction Group, LLC		\$33.6000	\$144,547.20
Bell & Associates Construction, LLC		\$35.0000	\$150,570.00
620-03.10 CONCRETE PARAPET (AT WINGWALLS)			
	96.000 L.F.		
Dement Construction Group, LLC		\$450.0000	\$43,200.00
Bell & Associates Construction, LLC		\$450.0000	\$43,200.00
706-10.73 REMOVAL OF GUARDRAIL & POST FOR REUSE			
	120.000 L.F.		
Dement Construction Group, LLC		\$30.0000	\$3,600.00
Bell & Associates Construction, LLC		\$70.0000	\$8,400.00
709-02.01 RUBBLE STONE RIP-RAP (GROUTED)			
	2.000 C.Y.		
Dement Construction Group, LLC		\$300.0000	\$600.00
Bell & Associates Construction, LLC		\$1,700.0000	\$3,400.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	80.000 TON		
Dement Construction Group, LLC		\$80.0000	\$6,400.00
Bell & Associates Construction, LLC		\$150.0000	\$12,000.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	1,403.000 TON		
Dement Construction Group, LLC		\$80.0000	\$112,240.00
Bell & Associates Construction, LLC		\$100.0000	\$140,300.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Group, LLC		\$150,000.0000	\$150,000.00
Bell & Associates Construction, LLC		\$85,000.0000	\$85,000.00

		CONTRACT CNZ227	
		UNIT PRICE	EXTENSION
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	360.000 L.F.		
Dement Construction Group, LLC		\$50.0000	\$18,000.00
Bell & Associates Construction, LLC		\$70.0000	\$25,200.00
712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)			
	1,078.000 L.F.		
Dement Construction Group, LLC		\$100.0000	\$107,800.00
Bell & Associates Construction, LLC		\$85.0000	\$91,630.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	1.000 EACH		
Dement Construction Group, LLC		\$6,900.0000	\$6,900.00
Bell & Associates Construction, LLC		\$12,000.0000	\$12,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	319.000 EACH		
Dement Construction Group, LLC		\$41.5000	\$13,238.50
Bell & Associates Construction, LLC		\$43.5000	\$13,876.50
712-04.50 BARRIER RAIL DELINEATOR			
	54.000 EACH		
Dement Construction Group, LLC		\$12.0000	\$648.00
Bell & Associates Construction, LLC		\$15.0000	\$810.00
712-05.01 WARNING LIGHTS (TYPE A)			
	20.000 EACH		
Dement Construction Group, LLC		\$25.0000	\$500.00
Bell & Associates Construction, LLC		\$25.0000	\$500.00
712-06 SIGNS (CONSTRUCTION)			
	709.000 S.F.		
Dement Construction Group, LLC		\$7.0000	\$4,963.00
Bell & Associates Construction, LLC		\$10.0000	\$7,090.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	104.000 L.F.		
Dement Construction Group, LLC		\$13.0000	\$1,352.00
Bell & Associates Construction, LLC		\$15.0000	\$1,560.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Dement Construction Group, LLC		\$625.0000	\$2,500.00
Bell & Associates Construction, LLC		\$1,000.0000	\$4,000.00
712-08.08 SPEED FEEDBACK SIGN ASSEMBLY			
	2.000 EACH		
Dement Construction Group, LLC		\$3,500.0000	\$7,000.00
Bell & Associates Construction, LLC		\$5,000.0000	\$10,000.00

		CONTRACT CNZ227	
		UNIT PRICE	EXTENSION
712-08.14	PORTABLE QUEUE WARNING SYSTEM		
	196.000 DAY		
	Dement Construction Group, LLC	\$825.0000	\$161,700.00
	Bell & Associates Construction, LLC	\$800.0000	\$156,800.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)		
	39,970.000 L.F.		
	Dement Construction Group, LLC	\$7.0000	\$279,790.00
	Bell & Associates Construction, LLC	\$7.0000	\$279,790.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	2.000 EACH		
	Dement Construction Group, LLC	\$4,500.0000	\$9,000.00
	Bell & Associates Construction, LLC	\$7,500.0000	\$15,000.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)		
	1,381.000 L.F.		
	Dement Construction Group, LLC	\$25.0000	\$34,525.00
	Bell & Associates Construction, LLC	\$30.0000	\$41,430.00
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)		
	4.400 L.M.		
	Dement Construction Group, LLC	\$9,500.0000	\$41,800.00
	Bell & Associates Construction, LLC	\$10,000.0000	\$44,000.00
716-12.03	ENHANCED FLATLINE THERMO PVT MRKNG (8IN BARRIER LINE)		
	2,295.000 L.F.		
	Dement Construction Group, LLC	\$4.0000	\$9,180.00
	Bell & Associates Construction, LLC	\$4.5000	\$10,327.50
716-12.05	ENHANCED FLATLINE THERMO PVT MRKNG (6IN DOTTED LINE)		
	1,125.000 L.F.		
	Dement Construction Group, LLC	\$4.0000	\$4,500.00
	Bell & Associates Construction, LLC	\$47.0000	\$52,875.00
717-01	MOBILIZATION		
	1.000 LS		
	Dement Construction Group, LLC	\$230,000.0000	\$230,000.00
	Bell & Associates Construction, LLC	\$180,000.0000	\$180,000.00
740-07.04	GEOGRID REINFORCEMENT TYPE 2		
	3,060.000 S.Y.		
	Dement Construction Group, LLC	\$5.0000	\$15,300.00
	Bell & Associates Construction, LLC	\$7.0000	\$21,420.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	776.000 S.Y.		
	Dement Construction Group, LLC	\$5.0000	\$3,880.00
	Bell & Associates Construction, LLC	\$10.0000	\$7,760.00

SUB-TOTAL BRIDGE

Dement Construction Group, LLC	\$2,412,205.70
Bell & Associates Construction, LLC	\$2,633,669.00

TOTAL CONTRACT

Dement Construction Group, LLC	\$2,412,205.70
Bell & Associates Construction, LLC	\$2,633,669.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

COUNTIES FAYETTE, SHELBY, AND TIPTON (Contract No. CNZ218 Call 016)

R4SVAR-M3-048

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2026

	TOTAL CONTRACT
Bluff City Construction Company, LLC	\$391,750.00
GCM, Inc.	\$453,918.00

		CONTRACT CNZ218	
		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Bluff City Construction Company, LLC	\$27,000.0000	\$27,000.00
	GCM, Inc.	\$20,000.0000	\$20,000.00
717-01	MOBILIZATION		
		1.000 LS	
	Bluff City Construction Company, LLC	\$34,500.0000	\$34,500.00
	GCM, Inc.	\$22,500.0000	\$22,500.00
801-01	SEEDING (WITH MULCH)		
		8.000 UNIT	
	Bluff City Construction Company, LLC	\$223.0000	\$1,784.00
	GCM, Inc.	\$75.0000	\$600.00

SUB-TOTAL ROADWAY

Bluff City Construction Company, LLC	\$391,750.00
GCM, Inc.	\$453,918.00

TOTAL CONTRACT

Bluff City Construction Company, LLC	\$391,750.00
GCM, Inc.	\$453,918.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

HAMILTON COUNTY (Contract No. CNZ184 Call 017)

NH/HSIP-27(56),33S027-F3-003,33S027-F8-003

THE RESURFACING ON U.S. 27 (S.R. 27) FROM SOUTH OF THE I-24 OVERPASS (L.M. 5.51) TO THE GEORGIA STATE LINE (L.M. 7.93).

PROJECT LENGTH - 2.420 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2026

DBE GOAL 7.00%

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$4,050,262.74
Wright Brothers Construction Company, Inc.	\$4,068,688.35

		CONTRACT CNZ184	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
209-70.01	VACUUM TRUCK/SWEEPER FOR ROADWAY DEBRIS		
	80.000 HOUR		
	APAC-Atlantic, Inc.	\$207.3200	\$16,585.60
	Wright Brothers Construction Company, Inc.	\$260.0000	\$20,800.00
307-02.09	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING CAM		
	6,889.000 TON		
	APAC-Atlantic, Inc.	\$176.6000	\$1,216,597.40
	Wright Brothers Construction Company, Inc.	\$145.0000	\$998,905.00
403-02.01	TRACKLESS TACK COAT		
	53.000 TON		
	APAC-Atlantic, Inc.	\$942.2800	\$49,940.84
	Wright Brothers Construction Company, Inc.	\$875.0000	\$46,375.00
411-01.21	LONGITUDINAL JOINT SEALANT		
	9.400 L.M.		
	APAC-Atlantic, Inc.	\$3,186.0000	\$29,948.40
	Wright Brothers Construction Company, Inc.	\$3,300.0000	\$31,020.00
411-03.10	ACS MIX(PG76-22) GRADING D		
	6,639.000 TON		
	APAC-Atlantic, Inc.	\$161.6600	\$1,073,260.74
	Wright Brothers Construction Company, Inc.	\$160.0000	\$1,062,240.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	13,152.000 TON		
	APAC-Atlantic, Inc.	\$30.5000	\$401,136.00
	Wright Brothers Construction Company, Inc.	\$46.0000	\$604,992.00
501-01.15	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 12" FAST TRACK		
	110.000 S.Y.		
	APAC-Atlantic, Inc.	\$1,395.0000	\$153,450.00
	Wright Brothers Construction Company, Inc.	\$1,275.0000	\$140,250.00
611-01.20	ADJUSTMENT OF EXISTING MANHOLE		
	29.000 EACH		
	APAC-Atlantic, Inc.	\$5,145.0000	\$149,205.00
	Wright Brothers Construction Company, Inc.	\$4,900.0000	\$142,100.00
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN		
	99.000 EACH		
	APAC-Atlantic, Inc.	\$3,518.0000	\$348,282.00
	Wright Brothers Construction Company, Inc.	\$3,350.0000	\$331,650.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	APAC-Atlantic, Inc.	\$132,307.3400	\$132,307.34
	Wright Brothers Construction Company, Inc.	\$150,000.0000	\$150,000.00

		CONTRACT CNZ184	
		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	91.000 EACH		
APAC-Atlantic, Inc.		\$34.5600	\$3,144.96
Wright Brothers Construction Company, Inc.		\$36.2000	\$3,294.20
712-06 SIGNS (CONSTRUCTION)			
	1,770.000 S.F.		
APAC-Atlantic, Inc.		\$7.8300	\$13,859.10
Wright Brothers Construction Company, Inc.		\$8.2000	\$14,514.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$837.0000	\$1,674.00
Wright Brothers Construction Company, Inc.		\$880.0000	\$1,760.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
APAC-Atlantic, Inc.		\$216.0000	\$216.00
Wright Brothers Construction Company, Inc.		\$226.0000	\$226.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
APAC-Atlantic, Inc.		\$4,860.0000	\$19,440.00
Wright Brothers Construction Company, Inc.		\$5,100.0000	\$20,400.00
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT			
	4.000 EACH		
APAC-Atlantic, Inc.		\$405.0000	\$1,620.00
Wright Brothers Construction Company, Inc.		\$424.0000	\$1,696.00
713-16.20 SIGNS (R3-17 with R3-17bP)			
	1.000 EACH		
APAC-Atlantic, Inc.		\$372.6000	\$372.60
Wright Brothers Construction Company, Inc.		\$390.0000	\$390.00
713-16.21 SIGNS (W10-2)			
	5.000 EACH		
APAC-Atlantic, Inc.		\$345.6000	\$1,728.00
Wright Brothers Construction Company, Inc.		\$362.0000	\$1,810.00
713-16.22 SIGNS (W10-3)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$345.6000	\$691.20
Wright Brothers Construction Company, Inc.		\$362.0000	\$724.00
713-16.23 SIGNS (W10-4)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$345.6000	\$691.20
Wright Brothers Construction Company, Inc.		\$362.0000	\$724.00

		CONTRACT CNZ184	
		UNIT PRICE	EXTENSION
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	382.000 EACH		
	APAC-Atlantic, Inc.	\$37.8000	\$14,439.60
	Wright Brothers Construction Company, Inc.	\$39.0000	\$14,898.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	280.000 EACH		
	APAC-Atlantic, Inc.	\$37.8000	\$10,584.00
	Wright Brothers Construction Company, Inc.	\$39.0000	\$10,920.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	506.000 EACH		
	APAC-Atlantic, Inc.	\$10.8000	\$5,464.80
	Wright Brothers Construction Company, Inc.	\$11.1500	\$5,641.90
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)		
	723.000 L.F.		
	APAC-Atlantic, Inc.	\$10.8000	\$7,808.40
	Wright Brothers Construction Company, Inc.	\$11.1500	\$8,061.45
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	667.000 S.Y.		
	APAC-Atlantic, Inc.	\$23.7600	\$15,847.92
	Wright Brothers Construction Company, Inc.	\$24.5000	\$16,341.50
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	2,072.000 L.F.		
	APAC-Atlantic, Inc.	\$10.8000	\$22,377.60
	Wright Brothers Construction Company, Inc.	\$11.1500	\$23,102.80
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	31.000 EACH		
	APAC-Atlantic, Inc.	\$162.0000	\$5,022.00
	Wright Brothers Construction Company, Inc.	\$167.0000	\$5,177.00
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)		
	1,242.000 L.F.		
	APAC-Atlantic, Inc.	\$1.8900	\$2,347.38
	Wright Brothers Construction Company, Inc.	\$1.9500	\$2,421.90
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)		
	2,471.000 L.F.		
	APAC-Atlantic, Inc.	\$23.2200	\$57,376.62
	Wright Brothers Construction Company, Inc.	\$24.0000	\$59,304.00
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)		
	0.250 L.M.		
	APAC-Atlantic, Inc.	\$13,500.0000	\$3,375.00
	Wright Brothers Construction Company, Inc.	\$13,900.0000	\$3,475.00

		CONTRACT CNZ184	
		UNIT PRICE	EXTENSION
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	12.000 EACH		
APAC-Atlantic, Inc.		\$486.0000	\$5,832.00
Wright Brothers Construction Company, Inc.		\$500.0000	\$6,000.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	7.000 EACH		
APAC-Atlantic, Inc.		\$189.0000	\$1,323.00
Wright Brothers Construction Company, Inc.		\$195.0000	\$1,365.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	10.000 EACH		
APAC-Atlantic, Inc.		\$162.0000	\$1,620.00
Wright Brothers Construction Company, Inc.		\$165.0000	\$1,650.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	48.000 EACH		
APAC-Atlantic, Inc.		\$378.0000	\$18,144.00
Wright Brothers Construction Company, Inc.		\$390.0000	\$18,720.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	15.000 L.M.		
APAC-Atlantic, Inc.		\$1,296.0000	\$19,440.00
Wright Brothers Construction Company, Inc.		\$1,300.0000	\$19,500.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	2,072.000 L.F.		
APAC-Atlantic, Inc.		\$5.4000	\$11,188.80
Wright Brothers Construction Company, Inc.		\$5.5500	\$11,499.60
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	13.700 L.M.		
APAC-Atlantic, Inc.		\$6,750.0000	\$92,475.00
Wright Brothers Construction Company, Inc.		\$7,200.0000	\$98,640.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$141,446.2400	\$141,446.24
Wright Brothers Construction Company, Inc.		\$188,100.0000	\$188,100.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$4,050,262.74
Wright Brothers Construction Company, Inc.	\$4,068,688.35

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$4,050,262.74
Wright Brothers Construction Company, Inc.	\$4,068,688.35

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

HANCOCK COUNTY (Contract No. CNZ211 Call 018)

PROT-31(19),34S031-F3-002

THE INSTALLATION OF ROCK BUTTRESSES ON S.R. 31 NEAR L.M. 5.54, INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.429 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2026

DBE GOAL 7.00%

	TOTAL CONTRACT
Wright Brothers Civil Construction, LLC	\$4,438,014.65
Baker's Construction Services, Inc.	\$5,515,265.97

		CONTRACT CNZ211	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Wright Brothers Civil Construction, LLC	\$18,500.0000	\$18,500.00
	Baker's Construction Services, Inc.	\$150,000.0000	\$150,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Wright Brothers Civil Construction, LLC	\$85,000.0000	\$85,000.00
	Baker's Construction Services, Inc.	\$450,000.0000	\$450,000.00
202-08.10	REMOVAL OF CURB (Along Eastbound SR-31)		
	624.000 L.F.		
	Wright Brothers Civil Construction, LLC	\$69.0000	\$43,056.00
	Baker's Construction Services, Inc.	\$52.0000	\$32,448.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	9,101.000 C.Y.		
	Wright Brothers Civil Construction, LLC	\$46.6000	\$424,106.60
	Baker's Construction Services, Inc.	\$35.0000	\$318,535.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	18,103.000 TON		
	Wright Brothers Civil Construction, LLC	\$73.5000	\$1,330,570.50
	Baker's Construction Services, Inc.	\$96.0000	\$1,737,888.00
203-06	WATER		
	2.000 M.G.		
	Wright Brothers Civil Construction, LLC	\$26.7000	\$53.40
	Baker's Construction Services, Inc.	\$18.2500	\$36.50
203-07	FURNISHING & SPREADING TOPSOIL		
	514.000 C.Y.		
	Wright Brothers Civil Construction, LLC	\$58.0000	\$29,812.00
	Baker's Construction Services, Inc.	\$90.0000	\$46,260.00
203-50	CONSTRUCTION OF HAUL ROAD		
	1.000 LS		
	Wright Brothers Civil Construction, LLC	\$300,000.0000	\$300,000.00
	Baker's Construction Services, Inc.	\$796,666.6700	\$796,666.67
204-07	BEDDING MATERIAL (PIPE) CLASS B		
	80.000 C.Y.		
	Wright Brothers Civil Construction, LLC	\$112.0000	\$8,960.00
	Baker's Construction Services, Inc.	\$120.0000	\$9,600.00
209-02.05	12" TEMPORARY SLOPE DRAIN		
	565.000 L.F.		
	Wright Brothers Civil Construction, LLC	\$22.6000	\$12,769.00
	Baker's Construction Services, Inc.	\$53.9500	\$30,481.75

			UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL			
		62.000 C.Y.		
	Wright Brothers Civil Construction, LLC		\$38.4000	\$2,380.80
	Baker's Construction Services, Inc.		\$100.0000	\$6,200.00
209-08.07	ROCK CHECK DAM			
		62.000 EACH		
	Wright Brothers Civil Construction, LLC		\$1,100.0000	\$68,200.00
	Baker's Construction Services, Inc.		\$1,233.3800	\$76,469.56
209-08.08	ENHANCED ROCK CHECK DAM			
		16.000 EACH		
	Wright Brothers Civil Construction, LLC		\$1,600.0000	\$25,600.00
	Baker's Construction Services, Inc.		\$1,771.0000	\$28,336.00
209-09.01	SANDBAGS			
		141.000 BAG		
	Wright Brothers Civil Construction, LLC		\$17.0000	\$2,397.00
	Baker's Construction Services, Inc.		\$35.0000	\$4,935.00
209-09.04	SEDIMENT FILTER BAG(15' X 10')			
		2.000 EACH		
	Wright Brothers Civil Construction, LLC		\$670.0000	\$1,340.00
	Baker's Construction Services, Inc.		\$1,265.0000	\$2,530.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
		32.000 S.Y.		
	Wright Brothers Civil Construction, LLC		\$17.0000	\$544.00
	Baker's Construction Services, Inc.		\$18.9800	\$607.36
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		779.000 TON		
	Wright Brothers Civil Construction, LLC		\$61.0000	\$47,519.00
	Baker's Construction Services, Inc.		\$90.0000	\$70,110.00
303-10.01	MINERAL AGGREGATE (SIZE 57)			
		50.000 TON		
	Wright Brothers Civil Construction, LLC		\$62.0000	\$3,100.00
	Baker's Construction Services, Inc.		\$90.0000	\$4,500.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
		254.000 TON		
	Wright Brothers Civil Construction, LLC		\$254.0000	\$64,516.00
	Baker's Construction Services, Inc.		\$240.3500	\$61,048.90
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
		57.000 TON		
	Wright Brothers Civil Construction, LLC		\$374.0000	\$21,318.00
	Baker's Construction Services, Inc.		\$353.9000	\$20,172.30

		CONTRACT CNZ211	
		UNIT PRICE	EXTENSION
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	4.000 TON		
	Wright Brothers Civil Construction, LLC	\$1,600.0000	\$6,400.00
	Baker's Construction Services, Inc.	\$1,477.3500	\$5,909.40
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	14.000 TON		
	Wright Brothers Civil Construction, LLC	\$570.0000	\$7,980.00
	Baker's Construction Services, Inc.	\$249.1700	\$3,488.38
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	5.000 TON		
	Wright Brothers Civil Construction, LLC	\$1,100.0000	\$5,500.00
	Baker's Construction Services, Inc.	\$1,102.5000	\$5,512.50
411-01.10	ACS MIX(PG64-22) GRADING D		
	570.000 TON		
	Wright Brothers Civil Construction, LLC	\$235.0000	\$133,950.00
	Baker's Construction Services, Inc.	\$224.9100	\$128,198.70
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
	1.000 L.M.		
	Wright Brothers Civil Construction, LLC	\$11,000.0000	\$11,000.00
	Baker's Construction Services, Inc.	\$1,919.2400	\$1,919.24
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	9,584.000 S.Y.		
	Wright Brothers Civil Construction, LLC	\$4.6500	\$44,565.60
	Baker's Construction Services, Inc.	\$4.4100	\$42,265.44
602-01	STRUCTURAL STEEL		
	4,834.000 LB.		
	Wright Brothers Civil Construction, LLC	\$2.3000	\$11,118.20
	Baker's Construction Services, Inc.	\$14.0000	\$67,676.00
604-01.01	CLASS A CONCRETE (ROADWAY)		
	2.000 C.Y.		
	Wright Brothers Civil Construction, LLC	\$1,550.0000	\$3,100.00
	Baker's Construction Services, Inc.	\$2,616.3500	\$5,232.70
607-65.71	60" MINIMUM ID PIPE TO SLIP LINE 72" PIPE		
	239.000 L.F.		
	Wright Brothers Civil Construction, LLC	\$1,775.0000	\$424,225.00
	Baker's Construction Services, Inc.	\$935.0000	\$223,465.00
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)		
	27.000 C.Y.		
	Wright Brothers Civil Construction, LLC	\$1,775.0000	\$47,925.00
	Baker's Construction Services, Inc.	\$2,249.2300	\$60,729.21

		CONTRACT CNZ211	
		UNIT PRICE	EXTENSION
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	1,764.000 LB.		
Wright Brothers Civil Construction, LLC		\$4.8000	\$8,467.20
Baker's Construction Services, Inc.		\$6.9000	\$12,171.60
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	333.000 L.F.		
Wright Brothers Civil Construction, LLC		\$98.0000	\$32,634.00
Baker's Construction Services, Inc.		\$169.0300	\$56,286.99
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	40.000 EACH		
Wright Brothers Civil Construction, LLC		\$29.0000	\$1,160.00
Baker's Construction Services, Inc.		\$27.5600	\$1,102.40
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	37.500 L.F.		
Wright Brothers Civil Construction, LLC		\$35.0000	\$1,312.50
Baker's Construction Services, Inc.		\$33.0700	\$1,240.13
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	1,087.000 L.F.		
Wright Brothers Civil Construction, LLC		\$41.0000	\$44,567.00
Baker's Construction Services, Inc.		\$38.5900	\$41,947.33
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	1.000 EACH		
Wright Brothers Civil Construction, LLC		\$1,400.0000	\$1,400.00
Baker's Construction Services, Inc.		\$1,323.0000	\$1,323.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	3.000 EACH		
Wright Brothers Civil Construction, LLC		\$4,100.0000	\$12,300.00
Baker's Construction Services, Inc.		\$3,858.7500	\$11,576.25
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Wright Brothers Civil Construction, LLC		\$4,000.0000	\$4,000.00
Baker's Construction Services, Inc.		\$3,748.5000	\$3,748.50
706-01 GUARDRAIL REMOVED			
	1,019.000 L.F.		
Wright Brothers Civil Construction, LLC		\$3.5000	\$3,566.50
Baker's Construction Services, Inc.		\$10.0000	\$10,190.00
706-06.03 RADIUS RAIL			
	25.000 L.F.		
Wright Brothers Civil Construction, LLC		\$52.0000	\$1,300.00
Baker's Construction Services, Inc.		\$49.6100	\$1,240.25

		CONTRACT CNZ211	
		UNIT PRICE	EXTENSION
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	100.000 TON		
	Wright Brothers Civil Construction, LLC	\$80.0000	\$8,000.00
	Baker's Construction Services, Inc.	\$91.6500	\$9,165.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	438.000 TON		
	Wright Brothers Civil Construction, LLC	\$86.0000	\$37,668.00
	Baker's Construction Services, Inc.	\$92.3400	\$40,444.92
709-05.09	MACHINED RIP-RAP (CLASS C)		
	103.000 TON		
	Wright Brothers Civil Construction, LLC	\$87.0000	\$8,961.00
	Baker's Construction Services, Inc.	\$97.0000	\$9,991.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Wright Brothers Civil Construction, LLC	\$60,000.0000	\$60,000.00
	Baker's Construction Services, Inc.	\$78,918.1600	\$78,918.16
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)		
	2,200.000 L.F.		
	Wright Brothers Civil Construction, LLC	\$147.0000	\$323,400.00
	Baker's Construction Services, Inc.	\$91.0400	\$200,288.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
	11.000 EACH		
	Wright Brothers Civil Construction, LLC	\$13,000.0000	\$143,000.00
	Baker's Construction Services, Inc.	\$8,419.8300	\$92,618.13
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	405.000 EACH		
	Wright Brothers Civil Construction, LLC	\$42.0000	\$17,010.00
	Baker's Construction Services, Inc.	\$48.0000	\$19,440.00
712-04.50	BARRIER RAIL DELINEATOR		
	40.000 EACH		
	Wright Brothers Civil Construction, LLC	\$16.0000	\$640.00
	Baker's Construction Services, Inc.	\$19.2400	\$769.60
712-05.03	WARNING LIGHTS (TYPE C)		
	40.000 EACH		
	Wright Brothers Civil Construction, LLC	\$32.0000	\$1,280.00
	Baker's Construction Services, Inc.	\$30.8700	\$1,234.80
712-06	SIGNS (CONSTRUCTION)		
	281.000 S.F.		
	Wright Brothers Civil Construction, LLC	\$8.7500	\$2,458.75
	Baker's Construction Services, Inc.	\$10.1900	\$2,863.39

		CONTRACT CNZ211	
		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	240.000 L.F.		
Wright Brothers Civil Construction, LLC		\$18.6500	\$4,476.00
Baker's Construction Services, Inc.		\$24.6200	\$5,908.80
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	3,000.000 L.F.		
Wright Brothers Civil Construction, LLC		\$4.6500	\$13,950.00
Baker's Construction Services, Inc.		\$4.3700	\$13,110.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	3,000.000 L.F.		
Wright Brothers Civil Construction, LLC		\$3.8000	\$11,400.00
Baker's Construction Services, Inc.		\$3.9800	\$11,940.00
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	3,000.000 L.F.		
Wright Brothers Civil Construction, LLC		\$3.8000	\$11,400.00
Baker's Construction Services, Inc.		\$4.4300	\$13,290.00
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)			
	3,000.000 L.F.		
Wright Brothers Civil Construction, LLC		\$4.6500	\$13,950.00
Baker's Construction Services, Inc.		\$4.7400	\$14,220.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	8.000 L.F.		
Wright Brothers Civil Construction, LLC		\$8.1500	\$65.20
Baker's Construction Services, Inc.		\$7.7200	\$61.76
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	101.000 LB.		
Wright Brothers Civil Construction, LLC		\$6.0000	\$606.00
Baker's Construction Services, Inc.		\$5.6800	\$573.68
713-11.21 P POST SLIP BASE			
	1.000 EACH		
Wright Brothers Civil Construction, LLC		\$700.0000	\$700.00
Baker's Construction Services, Inc.		\$661.5000	\$661.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	7.000 S.F.		
Wright Brothers Civil Construction, LLC		\$19.4500	\$136.15
Baker's Construction Services, Inc.		\$18.4200	\$128.94
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	9.000 S.F.		
Wright Brothers Civil Construction, LLC		\$21.0000	\$189.00
Baker's Construction Services, Inc.		\$19.8500	\$178.65

		CONTRACT CNZ211	
		UNIT PRICE	EXTENSION
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Wright Brothers Civil Construction, LLC	\$291.0000	\$291.00
	Baker's Construction Services, Inc.	\$2,175.7600	\$2,175.76
716-01.07	TEMPORARY RAISED PAVEMENT MARKER,YELLOW		
	90.000 EACH		
	Wright Brothers Civil Construction, LLC	\$17.5000	\$1,575.00
	Baker's Construction Services, Inc.	\$15.5000	\$1,395.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	30.000 EACH		
	Wright Brothers Civil Construction, LLC	\$58.2500	\$1,747.50
	Baker's Construction Services, Inc.	\$107.5300	\$3,225.90
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	30.000 EACH		
	Wright Brothers Civil Construction, LLC	\$17.5000	\$525.00
	Baker's Construction Services, Inc.	\$31.6300	\$948.90
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)		
	6,810.000 L.F.		
	Wright Brothers Civil Construction, LLC	\$0.6000	\$4,086.00
	Baker's Construction Services, Inc.	\$0.5100	\$3,473.10
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	4.000 L.M.		
	Wright Brothers Civil Construction, LLC	\$2,100.0000	\$8,400.00
	Baker's Construction Services, Inc.	\$1,296.6300	\$5,186.52
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)		
	20,430.000 L.F.		
	Wright Brothers Civil Construction, LLC	\$1.1500	\$23,494.50
	Baker's Construction Services, Inc.	\$0.7400	\$15,118.20
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)		
	6,810.000 L.F.		
	Wright Brothers Civil Construction, LLC	\$1.1500	\$7,831.50
	Baker's Construction Services, Inc.	\$0.8200	\$5,584.20
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	2.000 L.M.		
	Wright Brothers Civil Construction, LLC	\$8,700.0000	\$17,400.00
	Baker's Construction Services, Inc.	\$7,906.2500	\$15,812.50
717-01	MOBILIZATION		
	1.000 LS		
	Wright Brothers Civil Construction, LLC	\$362,000.0000	\$362,000.00
	Baker's Construction Services, Inc.	\$349,753.0500	\$349,753.05

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	366.000 S.Y.		
Wright Brothers Civil Construction, LLC		\$4.1500	\$1,518.90
Baker's Construction Services, Inc.		\$5.4400	\$1,991.04
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	4,109.000 S.Y.		
Wright Brothers Civil Construction, LLC		\$4.2500	\$17,463.25
Baker's Construction Services, Inc.		\$5.4400	\$22,352.96
740-11.05 TEMPORARY SEDIMENT TUBE 24IN			
	3,423.000 L.F.		
Wright Brothers Civil Construction, LLC		\$6.2000	\$21,222.60
Baker's Construction Services, Inc.		\$8.0000	\$27,384.00
801-02 SEEDING (WITHOUT MULCH)			
	37.000 UNIT		
Wright Brothers Civil Construction, LLC		\$87.7500	\$3,246.75
Baker's Construction Services, Inc.		\$35.2700	\$1,304.99
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)			
	37.000 UNIT		
Wright Brothers Civil Construction, LLC		\$48.1000	\$1,779.70
Baker's Construction Services, Inc.		\$50.0000	\$1,850.00
801-03 WATER (SEEDING & SODDING)			
	4.000 M.G.		
Wright Brothers Civil Construction, LLC		\$291.0000	\$1,164.00
Baker's Construction Services, Inc.		\$78.8200	\$315.28
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	4,077.000 S.Y.		
Wright Brothers Civil Construction, LLC		\$2.1500	\$8,765.55
Baker's Construction Services, Inc.		\$2.3400	\$9,540.18

SUB-TOTAL ROADWAY

Wright Brothers Civil Construction, LLC	\$4,438,014.65
Baker's Construction Services, Inc.	\$5,515,265.97

TOTAL CONTRACT

Wright Brothers Civil Construction, LLC	\$4,438,014.65
Baker's Construction Services, Inc.	\$5,515,265.97

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

HAWKINS COUNTY (Contract No. CNZ213 Call 019)

BR-STP-70(24),37011-3237-94

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON S.R. 70 OVER THE NORFOLK SOUTHERN RAILROAD (L.M. 6.19), INCLUDING GRADING, DRAINAGE, RETAINING WALL, AND PAVING.

PROJECT LENGTH - 0.312 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2027

DBE GOAL 7.50%

	TOTAL CONTRACT
Southern Constructors, Inc.	\$9,392,609.00
Summers-Taylor, Inc.	\$11,260,165.35

		CONTRACT CNZ213	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Southern Constructors, Inc.	\$100,000.0000	\$100,000.00
	Summers-Taylor, Inc.	\$40,200.0000	\$40,200.00
109-10.01	TRAINEE		
		1,180.000 HOUR	
	Southern Constructors, Inc.	\$0.8000	\$944.00
	Summers-Taylor, Inc.	\$0.8000	\$944.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Southern Constructors, Inc.	\$75,000.0000	\$75,000.00
	Summers-Taylor, Inc.	\$110,700.0000	\$110,700.00
202-02.01	REMOVAL OF PIPE (15" CMP SIDE DRAIN, STA. 113+57)		
		30.000 L.F.	
	Southern Constructors, Inc.	\$50.0000	\$1,500.00
	Summers-Taylor, Inc.	\$105.0000	\$3,150.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		6,289.000 C.Y.	
	Southern Constructors, Inc.	\$30.0000	\$188,670.00
	Summers-Taylor, Inc.	\$58.5000	\$367,906.50
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		3,415.000 C.Y.	
	Southern Constructors, Inc.	\$55.0000	\$187,825.00
	Summers-Taylor, Inc.	\$42.0000	\$143,430.00
203-04	PLACING AND SPREADING TOPSOIL		
		1,197.000 C.Y.	
	Southern Constructors, Inc.	\$35.0000	\$41,895.00
	Summers-Taylor, Inc.	\$52.0000	\$62,244.00
203-06	WATER		
		37.000 M.G.	
	Southern Constructors, Inc.	\$150.0000	\$5,550.00
	Summers-Taylor, Inc.	\$15.0000	\$555.00
203-07	FURNISHING & SPREADING TOPSOIL		
		94.000 C.Y.	
	Southern Constructors, Inc.	\$75.0000	\$7,050.00
	Summers-Taylor, Inc.	\$129.0000	\$12,126.00
203-50	CONSTRUCTION OF HAUL ROAD		
		1.000 LS	
	Southern Constructors, Inc.	\$450,000.0000	\$450,000.00
	Summers-Taylor, Inc.	\$1,502,000.0000	\$1,502,000.00

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	1.000 L.M.		
	Southern Constructors, Inc.	\$1,500.0000	\$1,500.00
	Summers-Taylor, Inc.	\$5,980.0000	\$5,980.00
209-02.07	18" TEMPORARY SLOPE DRAIN		
	102.000 L.F.		
	Southern Constructors, Inc.	\$100.0000	\$10,200.00
	Summers-Taylor, Inc.	\$50.5000	\$5,151.00
209-03.22	FILTER SOCK (18 INCH)		
	318.000 L.F.		
	Southern Constructors, Inc.	\$22.0000	\$6,996.00
	Summers-Taylor, Inc.	\$19.0000	\$6,042.00
209-05	SEDIMENT REMOVAL		
	62.000 C.Y.		
	Southern Constructors, Inc.	\$100.0000	\$6,200.00
	Summers-Taylor, Inc.	\$48.5000	\$3,007.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	8,115.000 L.F.		
	Southern Constructors, Inc.	\$7.0000	\$56,805.00
	Summers-Taylor, Inc.	\$5.9000	\$47,878.50
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	983.000 L.F.		
	Southern Constructors, Inc.	\$7.0000	\$6,881.00
	Summers-Taylor, Inc.	\$4.7000	\$4,620.10
209-08.07	ROCK CHECK DAM		
	6.000 EACH		
	Southern Constructors, Inc.	\$1,500.0000	\$9,000.00
	Summers-Taylor, Inc.	\$928.0000	\$5,568.00
209-08.08	ENHANCED ROCK CHECK DAM		
	9.000 EACH		
	Southern Constructors, Inc.	\$2,000.0000	\$18,000.00
	Summers-Taylor, Inc.	\$1,500.0000	\$13,500.00
209-09.01	SANDBAGS		
	200.000 BAG		
	Southern Constructors, Inc.	\$30.0000	\$6,000.00
	Summers-Taylor, Inc.	\$11.5000	\$2,300.00
209-09.43	CURB INLET PROTECTION (TYPE 4)		
	5.000 EACH		
	Southern Constructors, Inc.	\$1,000.0000	\$5,000.00
	Summers-Taylor, Inc.	\$544.0000	\$2,720.00

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)		
	20.000 S.Y.		
	Southern Constructors, Inc.	\$35.0000	\$700.00
	Summers-Taylor, Inc.	\$38.5000	\$770.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	8,218.000 TON		
	Southern Constructors, Inc.	\$65.0000	\$534,170.00
	Summers-Taylor, Inc.	\$73.5000	\$604,023.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	698.000 TON		
	Southern Constructors, Inc.	\$65.0000	\$45,370.00
	Summers-Taylor, Inc.	\$113.0000	\$78,874.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	740.000 TON		
	Southern Constructors, Inc.	\$200.0000	\$148,000.00
	Summers-Taylor, Inc.	\$197.0000	\$145,780.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	590.000 TON		
	Southern Constructors, Inc.	\$210.0000	\$123,900.00
	Summers-Taylor, Inc.	\$238.0000	\$140,420.00
307-01.20	ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S		
	697.000 TON		
	Southern Constructors, Inc.	\$200.0000	\$139,400.00
	Summers-Taylor, Inc.	\$195.0000	\$135,915.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	10.000 TON		
	Southern Constructors, Inc.	\$1,450.0000	\$14,500.00
	Summers-Taylor, Inc.	\$1,170.0000	\$11,700.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	33.000 TON		
	Southern Constructors, Inc.	\$175.0000	\$5,775.00
	Summers-Taylor, Inc.	\$116.0000	\$3,828.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	8.000 TON		
	Southern Constructors, Inc.	\$1,650.0000	\$13,200.00
	Summers-Taylor, Inc.	\$1,420.0000	\$11,360.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
	1,580.000 L.F.		
	Southern Constructors, Inc.	\$15.0000	\$23,700.00
	Summers-Taylor, Inc.	\$9.8000	\$15,484.00

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	148.000 TON		
Southern Constructors, Inc.		\$225.0000	\$33,300.00
Summers-Taylor, Inc.		\$272.0000	\$40,256.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	400.000 TON		
Southern Constructors, Inc.		\$230.0000	\$92,000.00
Summers-Taylor, Inc.		\$230.0000	\$92,000.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	0.700 L.M.		
Southern Constructors, Inc.		\$1,200.0000	\$840.00
Summers-Taylor, Inc.		\$13,250.0000	\$9,275.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	610.000 TON		
Southern Constructors, Inc.		\$100.0000	\$61,000.00
Summers-Taylor, Inc.		\$43.0000	\$26,230.00
604-07.01 RETAINING WALL (SR-70 STA. 118+03.82 TO STA. 126+84.42)			
	5,301.000 S.F.		
Southern Constructors, Inc.		\$165.0000	\$874,665.00
Summers-Taylor, Inc.		\$201.0000	\$1,065,501.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	72.000 L.F.		
Southern Constructors, Inc.		\$300.0000	\$21,600.00
Summers-Taylor, Inc.		\$394.0000	\$28,368.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	24.000 L.F.		
Southern Constructors, Inc.		\$275.0000	\$6,600.00
Summers-Taylor, Inc.		\$230.0000	\$5,520.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	3.000 C.Y.		
Southern Constructors, Inc.		\$2,500.0000	\$7,500.00
Summers-Taylor, Inc.		\$2,640.0000	\$7,920.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	135.000 LB.		
Southern Constructors, Inc.		\$3.0000	\$405.00
Summers-Taylor, Inc.		\$4.0000	\$540.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Southern Constructors, Inc.		\$6,000.0000	\$12,000.00
Summers-Taylor, Inc.		\$6,340.0000	\$12,680.00

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
611-51.02 CATCH BASINS, TYPE 51, > 4' - 8' DEPTH			
	4.000 EACH		
Southern Constructors, Inc.		\$9,500.0000	\$38,000.00
Summers-Taylor, Inc.		\$12,900.0000	\$51,600.00
611-52.02 CATCH BASINS, TYPE 52, > 4FT - 8FT DEPTH			
	1.000 EACH		
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
Summers-Taylor, Inc.		\$28,700.0000	\$28,700.00
621-03.06 42" TEMPORARY DRAINAGE PIPE			
	85.000 L.F.		
Southern Constructors, Inc.		\$250.0000	\$21,250.00
Summers-Taylor, Inc.		\$237.0000	\$20,145.00
621-05.01 TEMPORARY SHORING			
	5,000.000 S.F.		
Southern Constructors, Inc.		\$50.0000	\$250,000.00
Summers-Taylor, Inc.		\$52.0000	\$260,000.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	1.000 C.Y.		
Southern Constructors, Inc.		\$5,000.0000	\$5,000.00
Summers-Taylor, Inc.		\$5,670.0000	\$5,670.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	1,363.000 L.F.		
Southern Constructors, Inc.		\$28.0000	\$38,164.00
Summers-Taylor, Inc.		\$34.0000	\$46,342.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	6.000 EACH		
Southern Constructors, Inc.		\$1,500.0000	\$9,000.00
Summers-Taylor, Inc.		\$1,270.0000	\$7,620.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Southern Constructors, Inc.		\$4,000.0000	\$4,000.00
Summers-Taylor, Inc.		\$3,490.0000	\$3,490.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	4.000 EACH		
Southern Constructors, Inc.		\$4,000.0000	\$16,000.00
Summers-Taylor, Inc.		\$2,860.0000	\$11,440.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	2.000 EACH		
Southern Constructors, Inc.		\$3,500.0000	\$7,000.00
Summers-Taylor, Inc.		\$3,700.0000	\$7,400.00

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
706-06.03	RADIUS RAIL		
	194.000 L.F.		
	Southern Constructors, Inc.	\$45.0000	\$8,730.00
	Summers-Taylor, Inc.	\$42.5000	\$8,245.00
706-10.26	ROUNDED END ELEMENT		
	3.000 EACH		
	Southern Constructors, Inc.	\$500.0000	\$1,500.00
	Summers-Taylor, Inc.	\$159.0000	\$477.00
707-03.03	STOCK FENCE GATE (HAUL ROAD)		
	3.000 EACH		
	Southern Constructors, Inc.	\$3,000.0000	\$9,000.00
	Summers-Taylor, Inc.	\$2,330.0000	\$6,990.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
	2,138.000 L.F.		
	Southern Constructors, Inc.	\$7.5000	\$16,035.00
	Summers-Taylor, Inc.	\$4.4500	\$9,514.10
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)		
	11.000 EACH		
	Southern Constructors, Inc.	\$500.0000	\$5,500.00
	Summers-Taylor, Inc.	\$318.0000	\$3,498.00
709-02.01	RUBBLE STONE RIP-RAP (GROUTED)		
	73.000 C.Y.		
	Southern Constructors, Inc.	\$450.0000	\$32,850.00
	Summers-Taylor, Inc.	\$785.0000	\$57,305.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	100.000 TON		
	Southern Constructors, Inc.	\$85.0000	\$8,500.00
	Summers-Taylor, Inc.	\$136.0000	\$13,600.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	412.000 TON		
	Southern Constructors, Inc.	\$85.0000	\$35,020.00
	Summers-Taylor, Inc.	\$101.0000	\$41,612.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
	1,250.000 L.F.		
	Southern Constructors, Inc.	\$30.0000	\$37,500.00
	Summers-Taylor, Inc.	\$25.5000	\$31,875.00
710-05	LATERAL UNDERDRAIN		
	176.000 L.F.		
	Southern Constructors, Inc.	\$75.0000	\$13,200.00
	Summers-Taylor, Inc.	\$62.5000	\$11,000.00

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)			
	3.000 EACH		
Southern Constructors, Inc.		\$1,500.0000	\$4,500.00
Summers-Taylor, Inc.		\$2,830.0000	\$8,490.00
710-10.02 6" PERFORATED PLASTIC PIPE			
	911.000 L.F.		
Southern Constructors, Inc.		\$15.0000	\$13,665.00
Summers-Taylor, Inc.		\$38.5000	\$35,073.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Southern Constructors, Inc.		\$150,000.0000	\$150,000.00
Summers-Taylor, Inc.		\$92,500.0000	\$92,500.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	500.000 L.F.		
Southern Constructors, Inc.		\$50.0000	\$25,000.00
Summers-Taylor, Inc.		\$89.0000	\$44,500.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Southern Constructors, Inc.		\$10,500.0000	\$42,000.00
Summers-Taylor, Inc.		\$8,470.0000	\$33,880.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	10.000 EACH		
Southern Constructors, Inc.		\$55.0000	\$550.00
Summers-Taylor, Inc.		\$40.0000	\$400.00
712-05.01 WARNING LIGHTS (TYPE A)			
	18.000 EACH		
Southern Constructors, Inc.		\$55.0000	\$990.00
Summers-Taylor, Inc.		\$32.0000	\$576.00
712-06 SIGNS (CONSTRUCTION)			
	1,408.000 S.F.		
Southern Constructors, Inc.		\$15.0000	\$21,120.00
Summers-Taylor, Inc.		\$14.0000	\$19,712.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	132.000 L.F.		
Southern Constructors, Inc.		\$50.0000	\$6,600.00
Summers-Taylor, Inc.		\$11.5000	\$1,518.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	51.000 L.F.		
Southern Constructors, Inc.		\$25.0000	\$1,275.00
Summers-Taylor, Inc.		\$26.0000	\$1,326.00

		UNIT PRICE	EXTENSION
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	0.120 C.Y.		
Southern Constructors, Inc.		\$1,500.0000	\$180.00
Summers-Taylor, Inc.		\$105.0000	\$12.60
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	25.000 LB.		
Southern Constructors, Inc.		\$5.0000	\$125.00
Summers-Taylor, Inc.		\$1.0500	\$26.25
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	24.000 L.F.		
Southern Constructors, Inc.		\$20.0000	\$480.00
Summers-Taylor, Inc.		\$6.4000	\$153.60
713-11.01 "U" SECTION STEEL POSTS			
	100.000 LB.		
Southern Constructors, Inc.		\$10.0000	\$1,000.00
Summers-Taylor, Inc.		\$5.3000	\$530.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	140.000 LB.		
Southern Constructors, Inc.		\$12.0000	\$1,680.00
Summers-Taylor, Inc.		\$5.3000	\$742.00
713-11.22 U POST SLIP BASE			
	1.000 EACH		
Southern Constructors, Inc.		\$500.0000	\$500.00
Summers-Taylor, Inc.		\$571.0000	\$571.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	43.000 S.F.		
Southern Constructors, Inc.		\$20.0000	\$860.00
Summers-Taylor, Inc.		\$18.5000	\$795.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	8.000 S.F.		
Southern Constructors, Inc.		\$25.0000	\$200.00
Summers-Taylor, Inc.		\$19.5000	\$156.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00
Summers-Taylor, Inc.		\$318.0000	\$318.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Southern Constructors, Inc.		\$12,000.0000	\$48,000.00
Summers-Taylor, Inc.		\$11,200.0000	\$44,800.00

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
713-30.10	BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)		
	1.000 EACH		
	Southern Constructors, Inc.	\$600.0000	\$600.00
	Summers-Taylor, Inc.	\$1,270.0000	\$1,270.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	21.000 EACH		
	Southern Constructors, Inc.	\$110.0000	\$2,310.00
	Summers-Taylor, Inc.	\$65.5000	\$1,375.50
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	21.000 EACH		
	Southern Constructors, Inc.	\$55.0000	\$1,155.00
	Summers-Taylor, Inc.	\$19.5000	\$409.50
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)		
	2.800 L.M.		
	Southern Constructors, Inc.	\$1,500.0000	\$4,200.00
	Summers-Taylor, Inc.	\$3,260.0000	\$9,128.00
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)		
	71.000 L.F.		
	Southern Constructors, Inc.	\$15.0000	\$1,065.00
	Summers-Taylor, Inc.	\$10.0000	\$710.00
716-09.86	CONTRAST PAVEMENT MARKING 6"		
	0.200 L.M.		
	Southern Constructors, Inc.	\$42,000.0000	\$8,400.00
	Summers-Taylor, Inc.	\$61,660.0000	\$12,332.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	1.300 L.M.		
	Southern Constructors, Inc.	\$8,200.0000	\$10,660.00
	Summers-Taylor, Inc.	\$11,400.0000	\$14,820.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)		
	0.200 L.M.		
	Southern Constructors, Inc.	\$8,500.0000	\$1,700.00
	Summers-Taylor, Inc.	\$5,500.0000	\$1,100.00
717-01	MOBILIZATION		
	1.000 LS		
	Southern Constructors, Inc.	\$950,000.0000	\$950,000.00
	Summers-Taylor, Inc.	\$640,000.0000	\$640,000.00
740-07.04	GEOGRID REINFORCEMENT TYPE 2		
	1,013.000 S.Y.		
	Southern Constructors, Inc.	\$10.0000	\$10,130.00
	Summers-Taylor, Inc.	\$6.3000	\$6,381.90

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	873.000 S.Y.		
	Southern Constructors, Inc.	\$10.0000	\$8,730.00
	Summers-Taylor, Inc.	\$8.4000	\$7,333.20
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	611.000 S.Y.		
	Southern Constructors, Inc.	\$10.0000	\$6,110.00
	Summers-Taylor, Inc.	\$10.5000	\$6,415.50
740-11.04	TEMPORARY SEDIMENT TUBE 20IN		
	6,027.000 L.F.		
	Southern Constructors, Inc.	\$10.0000	\$60,270.00
	Summers-Taylor, Inc.	\$4.7000	\$28,326.90
801-01	SEEDING (WITH MULCH)		
	46.000 UNIT		
	Southern Constructors, Inc.	\$150.0000	\$6,900.00
	Summers-Taylor, Inc.	\$111.0000	\$5,106.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	436.000 UNIT		
	Southern Constructors, Inc.	\$75.0000	\$32,700.00
	Summers-Taylor, Inc.	\$43.5000	\$18,966.00
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES		
	24.000 UNIT		
	Southern Constructors, Inc.	\$175.0000	\$4,200.00
	Summers-Taylor, Inc.	\$174.0000	\$4,176.00
801-02	SEEDING (WITHOUT MULCH)		
	130.000 UNIT		
	Southern Constructors, Inc.	\$45.0000	\$5,850.00
	Summers-Taylor, Inc.	\$38.0000	\$4,940.00
801-03	WATER (SEEDING & SODDING)		
	80.000 M.G.		
	Southern Constructors, Inc.	\$225.0000	\$18,000.00
	Summers-Taylor, Inc.	\$218.0000	\$17,440.00
801-07	SEED (SUPPLEMENTAL APPLICATION)		
	35.000 LB.		
	Southern Constructors, Inc.	\$100.0000	\$3,500.00
	Summers-Taylor, Inc.	\$65.5000	\$2,292.50
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)		
	3.000 TON		
	Southern Constructors, Inc.	\$2,200.0000	\$6,600.00
	Summers-Taylor, Inc.	\$2,290.0000	\$6,870.00

		CONTRACT CNZ213	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.05 REMOVAL OF ASBESTOS (EXISTING BR. NO. 37-SR070-06.19)			
	1.000 LS		
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Summers-Taylor, Inc.		\$26,500.0000	\$26,500.00
202-04.01 REMOVAL OF STRUCTURES (EXISTING BR. NO. 37-SR070-06.19)			
	1.000 LS		
Southern Constructors, Inc.		\$200,000.0000	\$200,000.00
Summers-Taylor, Inc.		\$237,000.0000	\$237,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	554.000 C.Y.		
Southern Constructors, Inc.		\$85.0000	\$47,090.00
Summers-Taylor, Inc.		\$218.0000	\$120,772.00
204-14 CORE DRILLING FOR PILES(ROCK)			
	464.000 L.F.		
Southern Constructors, Inc.		\$400.0000	\$185,600.00
Summers-Taylor, Inc.		\$689.0000	\$319,696.00
204-15 CORE DRILLING FOR PILES(SOIL)			
	240.000 L.F.		
Southern Constructors, Inc.		\$400.0000	\$96,000.00
Summers-Taylor, Inc.		\$215.0000	\$51,600.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	30.000 TON		
Southern Constructors, Inc.		\$90.0000	\$2,700.00
Summers-Taylor, Inc.		\$197.0000	\$5,910.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	110,364.000 LB.		
Southern Constructors, Inc.		\$2.2500	\$248,319.00
Summers-Taylor, Inc.		\$2.2000	\$242,800.80
604-03.01 CLASS A CONCRETE (BRIDGES)			
	351.000 C.Y.		
Southern Constructors, Inc.		\$1,300.0000	\$456,300.00
Summers-Taylor, Inc.		\$2,200.0000	\$772,200.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	77,248.000 LB.		
Southern Constructors, Inc.		\$2.2500	\$173,808.00
Summers-Taylor, Inc.		\$3.0500	\$235,606.40
604-03.04 PAVEMENT @ BRIDGE ENDS			
	228.000 S.Y.		
Southern Constructors, Inc.		\$500.0000	\$114,000.00
Summers-Taylor, Inc.		\$877.0000	\$199,956.00

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	266.000 C.Y.		
Southern Constructors, Inc.		\$1,600.0000	\$425,600.00
Summers-Taylor, Inc.		\$1,730.0000	\$460,180.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	1,238.000 S.Y.		
Southern Constructors, Inc.		\$22.0000	\$27,236.00
Summers-Taylor, Inc.		\$19.0000	\$23,522.00
604-04.41 THREE STAR STATE EMBLEM			
	7.000 EACH		
Southern Constructors, Inc.		\$2,500.0000	\$17,500.00
Summers-Taylor, Inc.		\$4,050.0000	\$28,350.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	1,090.000 S.Y.		
Southern Constructors, Inc.		\$12.0000	\$13,080.00
Summers-Taylor, Inc.		\$6.3000	\$6,867.00
606-03.03 STEEL PILES (12 INCH)			
	1,381.000 L.F.		
Southern Constructors, Inc.		\$200.0000	\$276,200.00
Summers-Taylor, Inc.		\$205.0000	\$283,105.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	83.000 EACH		
Southern Constructors, Inc.		\$500.0000	\$41,500.00
Summers-Taylor, Inc.		\$253.0000	\$20,999.00
615-02.11 PRESTRESSED CONCRETE BOX BEAM (33" X 48")			
	1,122.000 L.F.		
Southern Constructors, Inc.		\$675.0000	\$757,350.00
Summers-Taylor, Inc.		\$800.0000	\$897,600.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	1,321.000 L.F.		
Southern Constructors, Inc.		\$175.0000	\$231,175.00
Summers-Taylor, Inc.		\$210.0000	\$277,410.00
707-07.01 CHAIN-LINK FENCE (BRIDGES)			
	2,702.000 S.F.		
Southern Constructors, Inc.		\$35.0000	\$94,570.00
Summers-Taylor, Inc.		\$29.5000	\$79,709.00
709-04 REINFORCED CONCRETE SLOPE PAVEMENT			
	100.000 C.Y.		
Southern Constructors, Inc.		\$1,500.0000	\$150,000.00
Summers-Taylor, Inc.		\$975.0000	\$97,500.00

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
			126.000 L.F.
Southern Constructors, Inc.		\$70.0000	\$8,820.00
Summers-Taylor, Inc.		\$58.0000	\$7,308.00
710-09.02 6" PIPE UNDERDRAIN			
			44.000 L.F.
Southern Constructors, Inc.		\$70.0000	\$3,080.00
Summers-Taylor, Inc.		\$50.0000	\$2,200.00

UTILITY CATEGORY		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
760-15.17 GUY MARKER (E3-10)			
	5.000 EACH		
	Southern Constructors, Inc.	\$125.0000	\$625.00
	Summers-Taylor, Inc.	\$136.0000	\$680.00
790-04.02 POLE 45FT CLASS 2 WOOD			
	7.000 EACH		
	Southern Constructors, Inc.	\$2,500.0000	\$17,500.00
	Summers-Taylor, Inc.	\$2,720.0000	\$19,040.00
790-04.03 POLE 45FT CLASS 3 WOOD			
	2.000 EACH		
	Southern Constructors, Inc.	\$2,500.0000	\$5,000.00
	Summers-Taylor, Inc.	\$2,720.0000	\$5,440.00
790-05.01 POLE 50FT CLASS 1 WOOD			
	1.000 EACH		
	Southern Constructors, Inc.	\$3,800.0000	\$3,800.00
	Summers-Taylor, Inc.	\$4,080.0000	\$4,080.00
790-21.09 1PH PRIMARY TAP 15KV			
	1.000 EACH		
	Southern Constructors, Inc.	\$500.0000	\$500.00
	Summers-Taylor, Inc.	\$477.0000	\$477.00
790-25.11 3PH CROSSARM DBL PRIM SUP LRG COND 15KV			
	5.000 EACH		
	Southern Constructors, Inc.	\$2,500.0000	\$12,500.00
	Summers-Taylor, Inc.	\$2,270.0000	\$11,350.00
790-25.24 3PH CROSSARM DDE LRG COND 15KV			
	5.000 EACH		
	Southern Constructors, Inc.	\$3,000.0000	\$15,000.00
	Summers-Taylor, Inc.	\$2,540.0000	\$12,700.00
790-25.42 3PH CROSSARM DOUBLE SMALL ANGLE 15kV			
	3.000 EACH		
	Southern Constructors, Inc.	\$2,500.0000	\$7,500.00
	Summers-Taylor, Inc.	\$2,270.0000	\$6,810.00
790-32.01 DOWN GUY - THROUGH BOLT TYPE			
	8.000 EACH		
	Southern Constructors, Inc.	\$550.0000	\$4,400.00
	Summers-Taylor, Inc.	\$376.0000	\$3,008.00
790-32.21 OH GUY HVY CONST -THROUGH BOLT TYPE			
	2.000 EACH		
	Southern Constructors, Inc.	\$1,250.0000	\$2,500.00
	Summers-Taylor, Inc.	\$659.0000	\$1,318.00

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
790-36.02	TRANSFER CAPACITOR BANK		
	1.000 EACH		
	Southern Constructors, Inc.	\$10,000.0000	\$10,000.00
	Summers-Taylor, Inc.	\$9,970.0000	\$9,970.00
790-40.05	OH COND 3/0 6/1 ACSR PIGEON		
	1,452.000 L.F.		
	Southern Constructors, Inc.	\$4.0000	\$5,808.00
	Summers-Taylor, Inc.	\$2.7000	\$3,920.40
790-40.42	OH COND 336.4 19 AAC TULIP		
	403.000 L.F.		
	Southern Constructors, Inc.	\$5.0000	\$2,015.00
	Summers-Taylor, Inc.	\$3.9000	\$1,571.70
790-40.46	OH COND 556.5 19 AAC DAHLIA		
	1,209.000 L.F.		
	Southern Constructors, Inc.	\$8.0000	\$9,672.00
	Summers-Taylor, Inc.	\$7.7000	\$9,309.30
790-40.49	OH COND 795 37 AAC ARBUTUS		
	4,356.000 L.F.		
	Southern Constructors, Inc.	\$8.0000	\$34,848.00
	Summers-Taylor, Inc.	\$6.6000	\$28,749.60
790-58.03	CUTOUT KNIFE SWITCH, SNGL LOADBREAK 15KV		
	1.000 EACH		
	Southern Constructors, Inc.	\$2,200.0000	\$2,200.00
	Summers-Taylor, Inc.	\$2,270.0000	\$2,270.00
790-68.01	POLE GROUND ROD TYPE		
	10.000 EACH		
	Southern Constructors, Inc.	\$500.0000	\$5,000.00
	Summers-Taylor, Inc.	\$437.0000	\$4,370.00
790-72.01	ANCHOR POWER SCREW		
	5.000 EACH		
	Southern Constructors, Inc.	\$1,500.0000	\$7,500.00
	Summers-Taylor, Inc.	\$1,360.0000	\$6,800.00
790-74.31	FIBER TANGENT ASSEMBLY		
	6.000 EACH		
	Southern Constructors, Inc.	\$550.0000	\$3,300.00
	Summers-Taylor, Inc.	\$474.0000	\$2,844.00
790-74.33	FIBER DOUBLE DEADEND ASSEMBLY		
	7.000 EACH		
	Southern Constructors, Inc.	\$1,250.0000	\$8,750.00
	Summers-Taylor, Inc.	\$1,220.0000	\$8,540.00

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
790-98.01 REMOVE WIRE			
	7,950.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$23,850.00
Summers-Taylor, Inc.		\$2.1000	\$16,695.00
790-98.02 REMOVE POLES			
	9.000 EACH		
Southern Constructors, Inc.		\$1,000.0000	\$9,000.00
Summers-Taylor, Inc.		\$1,040.0000	\$9,360.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	20.000 EACH		
Southern Constructors, Inc.		\$500.0000	\$10,000.00
Summers-Taylor, Inc.		\$464.0000	\$9,280.00
791-02.02 2IN MDPE GAS MAIN			
	153.000 L.F.		
Southern Constructors, Inc.		\$60.0000	\$9,180.00
Summers-Taylor, Inc.		\$58.0000	\$8,874.00
791-02.05 6IN MDPE GAS MAIN			
	390.000 L.F.		
Southern Constructors, Inc.		\$75.0000	\$29,250.00
Summers-Taylor, Inc.		\$127.0000	\$49,530.00
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED			
	100.000 L.F.		
Southern Constructors, Inc.		\$70.0000	\$7,000.00
Summers-Taylor, Inc.		\$101.0000	\$10,100.00
791-04.05 HDD 6IN PE PIPE - UNCONSOLIDATED			
	60.000 L.F.		
Southern Constructors, Inc.		\$100.0000	\$6,000.00
Summers-Taylor, Inc.		\$164.0000	\$9,840.00
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	2.000 EACH		
Southern Constructors, Inc.		\$3,500.0000	\$7,000.00
Summers-Taylor, Inc.		\$7,620.0000	\$15,240.00
791-06.04 CONNECT TO 6IN EX. PE MAIN			
	2.000 EACH		
Southern Constructors, Inc.		\$5,000.0000	\$10,000.00
Summers-Taylor, Inc.		\$13,200.0000	\$26,400.00
793-01.12 POLE 40FT CLASS 4 WOOD			
	1.000 EACH		
Southern Constructors, Inc.		\$5,500.0000	\$5,500.00
Summers-Taylor, Inc.		\$2,720.0000	\$2,720.00

		CONTRACT CNZ213	
		UNIT PRICE	EXTENSION
793-01.41 ANCHOR 1IN			
	10.000 EACH		
Southern Constructors, Inc.		\$1,500.0000	\$15,000.00
Summers-Taylor, Inc.		\$1,020.0000	\$10,200.00
793-04.07 AERIAL SPLICE CLOSURE			
	1.000 EACH		
Southern Constructors, Inc.		\$1,200.0000	\$1,200.00
Summers-Taylor, Inc.		\$1,130.0000	\$1,130.00
793-04.08 TRANSFER AERIAL CABLE			
	9.000 EACH		
Southern Constructors, Inc.		\$400.0000	\$3,600.00
Summers-Taylor, Inc.		\$287.0000	\$2,583.00
793-12.01 DIG SPLICE PIT 80 C.F.			
	2.000 EACH		
Southern Constructors, Inc.		\$1,250.0000	\$2,500.00
Summers-Taylor, Inc.		\$3,060.0000	\$6,120.00
793-13.12 1 DUCT FORMATION @ 36IN DEPTH			
	30.000 L.F.		
Southern Constructors, Inc.		\$110.0000	\$3,300.00
Summers-Taylor, Inc.		\$151.0000	\$4,530.00
793-98.04 REMOVE POLES ALL SIZES			
	2.000 EACH		
Southern Constructors, Inc.		\$1,100.0000	\$2,200.00
Summers-Taylor, Inc.		\$1,040.0000	\$2,080.00
793-98.08 REMOVE ANCHOR (ANY SIZE)			
	3.000 EACH		
Southern Constructors, Inc.		\$300.0000	\$900.00
Summers-Taylor, Inc.		\$227.0000	\$681.00
793-98.09 REMOVE DOWN GUY			
	3.000 EACH		
Southern Constructors, Inc.		\$100.0000	\$300.00
Summers-Taylor, Inc.		\$54.5000	\$163.50

SUB-TOTAL ROADWAY

Southern Constructors, Inc.	\$5,468,483.00
Summers-Taylor, Inc.	\$6,534,599.65

SUB-TOTAL BRIDGE

Southern Constructors, Inc.	\$3,619,928.00
Summers-Taylor, Inc.	\$4,396,791.20

SUB-TOTAL UTILITY

Southern Constructors, Inc.	\$304,198.00
Summers-Taylor, Inc.	\$328,774.50

TOTAL CONTRACT

Southern Constructors, Inc.	\$9,392,609.00
Summers-Taylor, Inc.	\$11,260,165.35

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

KNOX COUNTY (Contract No. CNZ216 Call 021)

NH/STP-M-I-75-3(192),47006-3170-44

THE GRADING, DRAINAGE, RETAINING WALLS, ITS, SIGNALS, AND PAVING ON I-75 AT THE S.R. 131 (EMORY ROAD) INTERCHANGE (L.M. 7.89 - L.M. 8.44) (EXIT 112).

PROJECT LENGTH - 0.438 MILES

COMPLETION TIME - A + B BIDDING

DBE GOAL 8.00%

	COST(A)	TIME(B)	TOTAL CONTRACT
Cleary Construction, Inc.	\$34,216,072.66	\$13,770,000.00 (918 CD)	\$47,986,072.66
Charles Blalock & Sons, Inc.	\$36,654,724.05	\$15,900,000.00 (1060 CD)	\$52,554,724.05
Jones Bros. Contractors, LLC	\$37,386,514.93	\$16,785,000.00 (1119 CD)	\$54,171,514.93

		CONTRACT CNZ216	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Cleary Construction, Inc.	\$320,000.0000	\$320,000.00
	Charles Blalock & Sons, Inc.	\$300,000.0000	\$300,000.00
	Jones Bros. Contractors, LLC	\$310,000.0000	\$310,000.00
109-10.01	TRAINEE		
	4,940.000 HOUR		
	Cleary Construction, Inc.	\$0.8000	\$3,952.00
	Charles Blalock & Sons, Inc.	\$0.8000	\$3,952.00
	Jones Bros. Contractors, LLC	\$0.8000	\$3,952.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Cleary Construction, Inc.	\$200,000.0000	\$200,000.00
	Charles Blalock & Sons, Inc.	\$1,450,000.0000	\$1,450,000.00
	Jones Bros. Contractors, LLC	\$1,600,000.0000	\$1,600,000.00
202-02	REMOVAL OF STRUCTURE COMPONENTS & OBSTRUCTIONS		
	1.000 LS		
	Cleary Construction, Inc.	\$225,000.0000	\$225,000.00
	Charles Blalock & Sons, Inc.	\$202,687.9700	\$202,687.97
	Jones Bros. Contractors, LLC	\$200,000.0000	\$200,000.00
202-08.25	REMOVAL OF MEDIAN BARRIER EMORY ROAD		
	1.000 LS		
	Cleary Construction, Inc.	\$175,000.0000	\$175,000.00
	Charles Blalock & Sons, Inc.	\$61,144.6500	\$61,144.65
	Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	90,908.000 C.Y.		
	Cleary Construction, Inc.	\$33.5000	\$3,045,418.00
	Charles Blalock & Sons, Inc.	\$30.4600	\$2,769,057.68
	Jones Bros. Contractors, LLC	\$49.0000	\$4,454,492.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	25.000 TON		
	Cleary Construction, Inc.	\$79.5000	\$1,987.50
	Charles Blalock & Sons, Inc.	\$162.4800	\$4,062.00
	Jones Bros. Contractors, LLC	\$100.0000	\$2,500.00
203-04	PLACING AND SPREADING TOPSOIL		
	4,999.000 C.Y.		
	Cleary Construction, Inc.	\$19.6000	\$97,980.40
	Charles Blalock & Sons, Inc.	\$5.0000	\$24,995.00
	Jones Bros. Contractors, LLC	\$31.0000	\$154,969.00

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
203-05	UNDERCUTTING		
	200.000 C.Y.		
	Cleary Construction, Inc.	\$22.0000	\$4,400.00
	Charles Blalock & Sons, Inc.	\$82.6500	\$16,530.00
	Jones Bros. Contractors, LLC	\$25.0000	\$5,000.00
203-06	WATER		
	305.000 M.G.		
	Cleary Construction, Inc.	\$26.0000	\$7,930.00
	Charles Blalock & Sons, Inc.	\$7.0000	\$2,135.00
	Jones Bros. Contractors, LLC	\$2.0000	\$610.00
204-08	FOUNDATION FILL MATERIAL		
	147.000 C.Y.		
	Cleary Construction, Inc.	\$127.0000	\$18,669.00
	Charles Blalock & Sons, Inc.	\$141.9200	\$20,862.24
	Jones Bros. Contractors, LLC	\$105.0000	\$15,435.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
	55.000 C.Y.		
	Cleary Construction, Inc.	\$647.0000	\$35,585.00
	Charles Blalock & Sons, Inc.	\$1,126.2400	\$61,943.20
	Jones Bros. Contractors, LLC	\$375.0000	\$20,625.00
209-02.07	18" TEMPORARY SLOPE DRAIN		
	374.000 L.F.		
	Cleary Construction, Inc.	\$15.0000	\$5,610.00
	Charles Blalock & Sons, Inc.	\$45.0700	\$16,856.18
	Jones Bros. Contractors, LLC	\$62.0000	\$23,188.00
209-05	SEDIMENT REMOVAL		
	681.000 C.Y.		
	Cleary Construction, Inc.	\$40.0000	\$27,240.00
	Charles Blalock & Sons, Inc.	\$57.9800	\$39,484.38
	Jones Bros. Contractors, LLC	\$25.0000	\$17,025.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	5,845.000 L.F.		
	Cleary Construction, Inc.	\$5.0000	\$29,225.00
	Charles Blalock & Sons, Inc.	\$4.3100	\$25,191.95
	Jones Bros. Contractors, LLC	\$4.1000	\$23,964.50
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	1,500.000 L.F.		
	Cleary Construction, Inc.	\$3.0000	\$4,500.00
	Charles Blalock & Sons, Inc.	\$2.7300	\$4,095.00
	Jones Bros. Contractors, LLC	\$2.6000	\$3,900.00

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM			
	219.000 EACH		
Cleary Construction, Inc.		\$440.0000	\$96,360.00
Charles Blalock & Sons, Inc.		\$1,091.8300	\$239,110.77
Jones Bros. Contractors, LLC		\$850.0000	\$186,150.00
209-08.08 ENHANCED ROCK CHECK DAM			
	37.000 EACH		
Cleary Construction, Inc.		\$830.0000	\$30,710.00
Charles Blalock & Sons, Inc.		\$1,292.0600	\$47,806.22
Jones Bros. Contractors, LLC		\$950.0000	\$35,150.00
209-09.01 SANDBAGS			
	187.000 BAG		
Cleary Construction, Inc.		\$14.0000	\$2,618.00
Charles Blalock & Sons, Inc.		\$12.6000	\$2,356.20
Jones Bros. Contractors, LLC		\$12.0000	\$2,244.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	8.000 EACH		
Cleary Construction, Inc.		\$245.0000	\$1,960.00
Charles Blalock & Sons, Inc.		\$315.0000	\$2,520.00
Jones Bros. Contractors, LLC		\$800.0000	\$6,400.00
209-09.41 CURB INLET PROTECTION (TYPE 2)			
	4.000 EACH		
Cleary Construction, Inc.		\$570.0000	\$2,280.00
Charles Blalock & Sons, Inc.		\$525.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	119.000 EACH		
Cleary Construction, Inc.		\$220.0000	\$26,180.00
Charles Blalock & Sons, Inc.		\$199.5000	\$23,740.50
Jones Bros. Contractors, LLC		\$190.0000	\$22,610.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	189.000 S.Y.		
Cleary Construction, Inc.		\$2.3000	\$434.70
Charles Blalock & Sons, Inc.		\$12.6400	\$2,388.96
Jones Bros. Contractors, LLC		\$10.0000	\$1,890.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	16.000 EACH		
Cleary Construction, Inc.		\$445.0000	\$7,120.00
Charles Blalock & Sons, Inc.		\$404.2500	\$6,468.00
Jones Bros. Contractors, LLC		\$385.0000	\$6,160.00

		UNIT PRICE	EXTENSION
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	28.000 EACH		
Cleary Construction, Inc.		\$320.0000	\$8,960.00
Charles Blalock & Sons, Inc.		\$294.0000	\$8,232.00
Jones Bros. Contractors, LLC		\$280.0000	\$7,840.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	13.000 EACH		
Cleary Construction, Inc.		\$795.0000	\$10,335.00
Charles Blalock & Sons, Inc.		\$724.5000	\$9,418.50
Jones Bros. Contractors, LLC		\$690.0000	\$8,970.00
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	9.000 EACH		
Cleary Construction, Inc.		\$1,000.0000	\$9,000.00
Charles Blalock & Sons, Inc.		\$945.0000	\$8,505.00
Jones Bros. Contractors, LLC		\$900.0000	\$8,100.00
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	43.000 EACH		
Cleary Construction, Inc.		\$1,150.0000	\$49,450.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$45,150.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$43,000.00
209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)			
	15.000 EACH		
Cleary Construction, Inc.		\$1,380.0000	\$20,700.00
Charles Blalock & Sons, Inc.		\$1,260.0000	\$18,900.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$18,000.00
209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)			
	1.000 EACH		
Cleary Construction, Inc.		\$1,380.0000	\$1,380.00
Charles Blalock & Sons, Inc.		\$1,260.0000	\$1,260.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$1,200.00
209-65.03 TEMPORARY DIVERSION CHANNEL			
	166.000 L.F.		
Cleary Construction, Inc.		\$33.0000	\$5,478.00
Charles Blalock & Sons, Inc.		\$237.7200	\$39,461.52
Jones Bros. Contractors, LLC		\$120.0000	\$19,920.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	500.000 L.F.		
Cleary Construction, Inc.		\$44.0000	\$22,000.00
Charles Blalock & Sons, Inc.		\$53.6700	\$26,835.00
Jones Bros. Contractors, LLC		\$175.0000	\$87,500.00

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	34,339.000 TON		
	Cleary Construction, Inc.	\$48.0000	\$1,648,272.00
	Charles Blalock & Sons, Inc.	\$59.3900	\$2,039,393.21
	Jones Bros. Contractors, LLC	\$47.0000	\$1,613,933.00
303-01.01	GRANULAR BACKFILL (ROADWAY)		
	2,812.000 TON		
	Cleary Construction, Inc.	\$50.0000	\$140,600.00
	Charles Blalock & Sons, Inc.	\$76.0000	\$213,712.00
	Jones Bros. Contractors, LLC	\$65.0000	\$182,780.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	542.000 TON		
	Cleary Construction, Inc.	\$54.0000	\$29,268.00
	Charles Blalock & Sons, Inc.	\$77.1500	\$41,815.30
	Jones Bros. Contractors, LLC	\$65.0000	\$35,230.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	2,205.000 TON		
	Cleary Construction, Inc.	\$207.0000	\$456,435.00
	Charles Blalock & Sons, Inc.	\$189.0000	\$416,745.00
	Jones Bros. Contractors, LLC	\$145.0000	\$319,725.00
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S		
	1,445.000 TON		
	Cleary Construction, Inc.	\$207.0000	\$299,115.00
	Charles Blalock & Sons, Inc.	\$189.0000	\$273,105.00
	Jones Bros. Contractors, LLC	\$146.5000	\$211,692.50
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	1,564.000 TON		
	Cleary Construction, Inc.	\$207.0000	\$323,748.00
	Charles Blalock & Sons, Inc.	\$189.0000	\$295,596.00
	Jones Bros. Contractors, LLC	\$145.5000	\$227,562.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
	963.000 TON		
	Cleary Construction, Inc.	\$242.0000	\$233,046.00
	Charles Blalock & Sons, Inc.	\$220.5000	\$212,341.50
	Jones Bros. Contractors, LLC	\$146.0000	\$140,598.00
313-03	TREATED PERMEABLE BASE		
	24,746.000 S.Y.		
	Cleary Construction, Inc.	\$42.0000	\$1,039,332.00
	Charles Blalock & Sons, Inc.	\$38.8500	\$961,382.10
	Jones Bros. Contractors, LLC	\$38.0000	\$940,348.00

		UNIT PRICE	EXTENSION
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	175.000 TON		
	Cleary Construction, Inc.	\$1,500.0000	\$262,500.00
	Charles Blalock & Sons, Inc.	\$140.0000	\$24,500.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$210,000.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	621.000 TON		
	Cleary Construction, Inc.	\$150.0000	\$93,150.00
	Charles Blalock & Sons, Inc.	\$14.0000	\$8,694.00
	Jones Bros. Contractors, LLC	\$130.0000	\$80,730.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	76.000 TON		
	Cleary Construction, Inc.	\$1,000.0000	\$76,000.00
	Charles Blalock & Sons, Inc.	\$997.5000	\$75,810.00
	Jones Bros. Contractors, LLC	\$1,100.0000	\$83,600.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
	6,172.000 L.F.		
	Cleary Construction, Inc.	\$6.0000	\$37,032.00
	Charles Blalock & Sons, Inc.	\$9.5200	\$58,757.44
	Jones Bros. Contractors, LLC	\$2.2500	\$13,887.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	698.000 TON		
	Cleary Construction, Inc.	\$260.0000	\$181,480.00
	Charles Blalock & Sons, Inc.	\$236.2500	\$164,902.50
	Jones Bros. Contractors, LLC	\$189.0000	\$131,922.00
411-02.10	ACS MIX(PG70-22) GRADING D		
	1,498.000 TON		
	Cleary Construction, Inc.	\$207.0000	\$310,086.00
	Charles Blalock & Sons, Inc.	\$189.0000	\$283,122.00
	Jones Bros. Contractors, LLC	\$189.0000	\$283,122.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	8,090.000 TON		
	Cleary Construction, Inc.	\$48.0000	\$388,320.00
	Charles Blalock & Sons, Inc.	\$44.1000	\$356,769.00
	Jones Bros. Contractors, LLC	\$39.0000	\$315,510.00
501-01.03	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"		
	24,746.000 S.Y.		
	Cleary Construction, Inc.	\$175.0000	\$4,330,550.00
	Charles Blalock & Sons, Inc.	\$169.0000	\$4,182,074.00
	Jones Bros. Contractors, LLC	\$183.0000	\$4,528,518.00

		UNIT PRICE	EXTENSION
604-01.01 CLASS A CONCRETE (ROADWAY)			
	287.000 C.Y.		
Cleary Construction, Inc.		\$1,800.0000	\$516,600.00
Charles Blalock & Sons, Inc.		\$2,029.4100	\$582,440.67
Jones Bros. Contractors, LLC		\$2,100.0000	\$602,700.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	58,209.000 LB.		
Cleary Construction, Inc.		\$1.2500	\$72,761.25
Charles Blalock & Sons, Inc.		\$1.6200	\$94,298.58
Jones Bros. Contractors, LLC		\$1.3000	\$75,671.70
604-07.01 RETAINING WALL (RETAINING WALL NO. 1)			
	1,440.000 S.F.		
Cleary Construction, Inc.		\$262.0000	\$377,280.00
Charles Blalock & Sons, Inc.		\$248.3100	\$357,566.40
Jones Bros. Contractors, LLC		\$250.0000	\$360,000.00
604-07.02 RETAINING WALL (RETAINING WALL NO. 2)			
	829.000 S.F.		
Cleary Construction, Inc.		\$526.0000	\$436,054.00
Charles Blalock & Sons, Inc.		\$607.0400	\$503,236.16
Jones Bros. Contractors, LLC		\$500.0000	\$414,500.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	3,881.000 L.F.		
Cleary Construction, Inc.		\$118.0000	\$457,958.00
Charles Blalock & Sons, Inc.		\$221.4800	\$859,563.88
Jones Bros. Contractors, LLC		\$230.0000	\$892,630.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	1,665.000 L.F.		
Cleary Construction, Inc.		\$140.0000	\$233,100.00
Charles Blalock & Sons, Inc.		\$257.7500	\$429,153.75
Jones Bros. Contractors, LLC		\$252.0000	\$419,580.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	364.000 L.F.		
Cleary Construction, Inc.		\$160.0000	\$58,240.00
Charles Blalock & Sons, Inc.		\$249.7100	\$90,894.44
Jones Bros. Contractors, LLC		\$275.0000	\$100,100.00
607-06.06 30" PIPE CULVERT (JACKED-IN-PLACE)			
	148.000 L.F.		
Cleary Construction, Inc.		\$1,800.0000	\$266,400.00
Charles Blalock & Sons, Inc.		\$1,777.5600	\$263,078.88
Jones Bros. Contractors, LLC		\$1,625.0000	\$240,500.00

		UNIT PRICE	EXTENSION
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	317.000 L.F.		
Cleary Construction, Inc.		\$175.0000	\$55,475.00
Charles Blalock & Sons, Inc.		\$275.4900	\$87,330.33
Jones Bros. Contractors, LLC		\$287.0000	\$90,979.00
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)			
	306.000 L.F.		
Cleary Construction, Inc.		\$220.0000	\$67,320.00
Charles Blalock & Sons, Inc.		\$318.4600	\$97,448.76
Jones Bros. Contractors, LLC		\$295.0000	\$90,270.00
607-08.05 42" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE			
	122.000 L.F.		
Cleary Construction, Inc.		\$2,100.0000	\$256,200.00
Charles Blalock & Sons, Inc.		\$2,251.2200	\$274,648.84
Jones Bros. Contractors, LLC		\$2,120.0000	\$258,640.00
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)			
	23.000 L.F.		
Cleary Construction, Inc.		\$300.0000	\$6,900.00
Charles Blalock & Sons, Inc.		\$431.7700	\$9,930.71
Jones Bros. Contractors, LLC		\$340.0000	\$7,820.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	7.000 EACH		
Cleary Construction, Inc.		\$5,700.0000	\$39,900.00
Charles Blalock & Sons, Inc.		\$9,829.4600	\$68,806.22
Jones Bros. Contractors, LLC		\$8,800.0000	\$61,600.00
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	6.000 EACH		
Cleary Construction, Inc.		\$7,800.0000	\$46,800.00
Charles Blalock & Sons, Inc.		\$15,108.7800	\$90,652.68
Jones Bros. Contractors, LLC		\$10,400.0000	\$62,400.00
611-02.13 JUNCTION BOX, TYPE 4			
	1.000 EACH		
Cleary Construction, Inc.		\$14,000.0000	\$14,000.00
Charles Blalock & Sons, Inc.		\$22,787.5000	\$22,787.50
Jones Bros. Contractors, LLC		\$10,900.0000	\$10,900.00
611-05.01 TRENCH DRAINS			
	105.000 L.F.		
Cleary Construction, Inc.		\$755.0000	\$79,275.00
Charles Blalock & Sons, Inc.		\$1,148.0100	\$120,541.05
Jones Bros. Contractors, LLC		\$450.0000	\$47,250.00

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
611-05.02 12IN PVC PIPE FOR TRENCH DRAINS			
	53.000 L.F.		
Cleary Construction, Inc.		\$210.0000	\$11,130.00
Charles Blalock & Sons, Inc.		\$262.0800	\$13,890.24
Jones Bros. Contractors, LLC		\$110.0000	\$5,830.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	21.000 C.Y.		
Cleary Construction, Inc.		\$1,500.0000	\$31,500.00
Charles Blalock & Sons, Inc.		\$2,900.0500	\$60,901.05
Jones Bros. Contractors, LLC		\$3,000.0000	\$63,000.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	907.000 LB.		
Cleary Construction, Inc.		\$2.0000	\$1,814.00
Charles Blalock & Sons, Inc.		\$23.5600	\$21,368.92
Jones Bros. Contractors, LLC		\$2.0000	\$1,814.00
611-07.71 48IN ENDWALL (CROSS DRAIN) 6:1			
	1.000 EACH		
Cleary Construction, Inc.		\$17,000.0000	\$17,000.00
Charles Blalock & Sons, Inc.		\$30,302.3200	\$30,302.32
Jones Bros. Contractors, LLC		\$19,700.0000	\$19,700.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	7.000 EACH		
Cleary Construction, Inc.		\$3,300.0000	\$23,100.00
Charles Blalock & Sons, Inc.		\$7,479.4700	\$52,356.29
Jones Bros. Contractors, LLC		\$3,400.0000	\$23,800.00
611-09.02 REWORK CATCHBASIN			
	3.000 EACH		
Cleary Construction, Inc.		\$3,300.0000	\$9,900.00
Charles Blalock & Sons, Inc.		\$7,479.4600	\$22,438.38
Jones Bros. Contractors, LLC		\$2,500.0000	\$7,500.00
611-10.01 CATCH BASINS, TYPE 10, 0' - 4' DEPTH			
	1.000 EACH		
Cleary Construction, Inc.		\$4,500.0000	\$4,500.00
Charles Blalock & Sons, Inc.		\$5,864.7300	\$5,864.73
Jones Bros. Contractors, LLC		\$5,400.0000	\$5,400.00
611-10.02 CATCH BASINS, TYPE 10, > 4' - 8' DEPTH			
	2.000 EACH		
Cleary Construction, Inc.		\$4,700.0000	\$9,400.00
Charles Blalock & Sons, Inc.		\$7,563.4300	\$15,126.86
Jones Bros. Contractors, LLC		\$6,500.0000	\$13,000.00

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH	11.000 EACH		
Cleary Construction, Inc.		\$4,700.0000	\$51,700.00
Charles Blalock & Sons, Inc.		\$6,104.1900	\$67,146.09
Jones Bros. Contractors, LLC		\$5,800.0000	\$63,800.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	34.000 EACH		
Cleary Construction, Inc.		\$6,400.0000	\$217,600.00
Charles Blalock & Sons, Inc.		\$9,383.5900	\$319,042.06
Jones Bros. Contractors, LLC		\$8,050.0000	\$273,700.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	9.000 EACH		
Cleary Construction, Inc.		\$14,000.0000	\$126,000.00
Charles Blalock & Sons, Inc.		\$20,690.5100	\$186,214.59
Jones Bros. Contractors, LLC		\$13,400.0000	\$120,600.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	7.000 EACH		
Cleary Construction, Inc.		\$12,000.0000	\$84,000.00
Charles Blalock & Sons, Inc.		\$15,903.6400	\$111,325.48
Jones Bros. Contractors, LLC		\$13,650.0000	\$95,550.00
611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH	1.000 EACH		
Cleary Construction, Inc.		\$16,000.0000	\$16,000.00
Charles Blalock & Sons, Inc.		\$22,666.4600	\$22,666.46
Jones Bros. Contractors, LLC		\$17,300.0000	\$17,300.00
611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH	1.000 EACH		
Cleary Construction, Inc.		\$5,100.0000	\$5,100.00
Charles Blalock & Sons, Inc.		\$6,766.0400	\$6,766.04
Jones Bros. Contractors, LLC		\$6,500.0000	\$6,500.00
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH	4.000 EACH		
Cleary Construction, Inc.		\$6,000.0000	\$24,000.00
Charles Blalock & Sons, Inc.		\$9,748.0100	\$38,992.04
Jones Bros. Contractors, LLC		\$9,150.0000	\$36,600.00
611-26.03 CATCH BASINS, TYPE 26, > 8' - 12' DEPTH	1.000 EACH		
Cleary Construction, Inc.		\$10,000.0000	\$10,000.00
Charles Blalock & Sons, Inc.		\$15,959.7200	\$15,959.72
Jones Bros. Contractors, LLC		\$12,100.0000	\$12,100.00

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	4.000 EACH		
Cleary Construction, Inc.		\$4,800.0000	\$19,200.00
Charles Blalock & Sons, Inc.		\$6,291.1300	\$25,164.52
Jones Bros. Contractors, LLC		\$6,200.0000	\$24,800.00
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	8.000 EACH		
Cleary Construction, Inc.		\$5,600.0000	\$44,800.00
Charles Blalock & Sons, Inc.		\$8,499.3000	\$67,994.40
Jones Bros. Contractors, LLC		\$7,600.0000	\$60,800.00
611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH			
	2.000 EACH		
Cleary Construction, Inc.		\$10,200.0000	\$20,400.00
Charles Blalock & Sons, Inc.		\$13,159.6200	\$26,319.24
Jones Bros. Contractors, LLC		\$11,100.0000	\$22,200.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	45.000 L.F.		
Cleary Construction, Inc.		\$98.0000	\$4,410.00
Charles Blalock & Sons, Inc.		\$149.1200	\$6,710.40
Jones Bros. Contractors, LLC		\$115.0000	\$5,175.00
621-03.07 48" TEMPORARY DRAINAGE PIPE			
	422.000 L.F.		
Cleary Construction, Inc.		\$205.0000	\$86,510.00
Charles Blalock & Sons, Inc.		\$277.5900	\$117,142.98
Jones Bros. Contractors, LLC		\$290.0000	\$122,380.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	22,102.000 S.F.		
Cleary Construction, Inc.		\$11.0000	\$243,122.00
Charles Blalock & Sons, Inc.		\$17.5000	\$386,785.00
Jones Bros. Contractors, LLC		\$9.0000	\$198,918.00
701-02 CONCRETE DRIVEWAY			
	9,023.000 S.F.		
Cleary Construction, Inc.		\$16.0000	\$144,368.00
Charles Blalock & Sons, Inc.		\$25.0000	\$225,575.00
Jones Bros. Contractors, LLC		\$13.0000	\$117,299.00
701-02.03 CONCRETE CURB RAMP			
	2,909.000 S.F.		
Cleary Construction, Inc.		\$35.0000	\$101,815.00
Charles Blalock & Sons, Inc.		\$50.0000	\$145,450.00
Jones Bros. Contractors, LLC		\$30.0000	\$87,270.00

		UNIT PRICE	EXTENSION
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	3.000 EACH		
Cleary Construction, Inc.		\$3,200.0000	\$9,600.00
Charles Blalock & Sons, Inc.		\$3,360.0000	\$10,080.00
Jones Bros. Contractors, LLC		\$3,200.0000	\$9,600.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	3.000 EACH		
Cleary Construction, Inc.		\$3,661.0000	\$10,983.00
Charles Blalock & Sons, Inc.		\$3,360.0000	\$10,080.00
Jones Bros. Contractors, LLC		\$3,200.0000	\$9,600.00
705-10.29 VERTICAL CONCRETE BARRIER WALL FOR BRIDGE PIERS			
	253.000 L.F.		
Cleary Construction, Inc.		\$511.0000	\$129,283.00
Charles Blalock & Sons, Inc.		\$303.9300	\$76,894.29
Jones Bros. Contractors, LLC		\$575.0000	\$145,475.00
705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3)			
	2.000 EACH		
Cleary Construction, Inc.		\$33,000.0000	\$66,000.00
Charles Blalock & Sons, Inc.		\$32,550.0000	\$65,100.00
Jones Bros. Contractors, LLC		\$31,000.0000	\$62,000.00
706-01 GUARDRAIL REMOVED			
	386.000 L.F.		
Cleary Construction, Inc.		\$6.0000	\$2,316.00
Charles Blalock & Sons, Inc.		\$4.2000	\$1,621.20
Jones Bros. Contractors, LLC		\$4.0000	\$1,544.00
707-01.11 CHAIN LINK FENCE (6 FOOT)			
	1,536.000 L.F.		
Cleary Construction, Inc.		\$24.0000	\$36,864.00
Charles Blalock & Sons, Inc.		\$21.0000	\$32,256.00
Jones Bros. Contractors, LLC		\$21.1500	\$32,486.40
707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')			
	15.000 EACH		
Cleary Construction, Inc.		\$520.0000	\$7,800.00
Charles Blalock & Sons, Inc.		\$472.5000	\$7,087.50
Jones Bros. Contractors, LLC		\$457.8000	\$6,867.00
707-06.01 REMOVAL OF FENCE (CHAIN LINK)			
	983.000 L.F.		
Cleary Construction, Inc.		\$7.0000	\$6,881.00
Charles Blalock & Sons, Inc.		\$24.6400	\$24,221.12
Jones Bros. Contractors, LLC		\$6.2000	\$6,094.60

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
	4,772.000 L.F.		
	Cleary Construction, Inc.	\$4.0000	\$19,088.00
	Charles Blalock & Sons, Inc.	\$3.0500	\$14,554.60
	Jones Bros. Contractors, LLC	\$2.9000	\$13,838.80
707-16.01	BIKE/PEDESTRIAN BOX TUBE SAFETY RAIL		
	110.000 L.F.		
	Cleary Construction, Inc.	\$350.0000	\$38,500.00
	Charles Blalock & Sons, Inc.	\$508.9400	\$55,983.40
	Jones Bros. Contractors, LLC	\$395.0000	\$43,450.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	703.000 TON		
	Cleary Construction, Inc.	\$70.0000	\$49,210.00
	Charles Blalock & Sons, Inc.	\$71.0000	\$49,913.00
	Jones Bros. Contractors, LLC	\$70.0000	\$49,210.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	357.000 TON		
	Cleary Construction, Inc.	\$70.0000	\$24,990.00
	Charles Blalock & Sons, Inc.	\$71.0000	\$25,347.00
	Jones Bros. Contractors, LLC	\$70.0000	\$24,990.00
709-05.08	MACHINED RIP-RAP (CLASS B)		
	528.000 TON		
	Cleary Construction, Inc.	\$70.0000	\$36,960.00
	Charles Blalock & Sons, Inc.	\$71.0000	\$37,488.00
	Jones Bros. Contractors, LLC	\$70.0000	\$36,960.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
	10,694.000 L.F.		
	Cleary Construction, Inc.	\$15.0000	\$160,410.00
	Charles Blalock & Sons, Inc.	\$13.1300	\$140,412.22
	Jones Bros. Contractors, LLC	\$12.6300	\$135,065.22
710-05	LATERAL UNDERDRAIN		
	420.000 L.F.		
	Cleary Construction, Inc.	\$14.0000	\$5,880.00
	Charles Blalock & Sons, Inc.	\$12.3400	\$5,182.80
	Jones Bros. Contractors, LLC	\$11.8700	\$4,985.40
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
	29.000 EACH		
	Cleary Construction, Inc.	\$1,500.0000	\$43,500.00
	Charles Blalock & Sons, Inc.	\$1,312.5000	\$38,062.50
	Jones Bros. Contractors, LLC	\$1,262.6300	\$36,616.27

		UNIT PRICE	EXTENSION
711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL			
	172.000 L.F.		
Cleary Construction, Inc.		\$230.0000	\$39,560.00
Charles Blalock & Sons, Inc.		\$276.4100	\$47,542.52
Jones Bros. Contractors, LLC		\$320.0000	\$55,040.00
711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL			
	82.000 L.F.		
Cleary Construction, Inc.		\$530.0000	\$43,460.00
Charles Blalock & Sons, Inc.		\$669.9300	\$54,934.26
Jones Bros. Contractors, LLC		\$700.0000	\$57,400.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Cleary Construction, Inc.		\$800,000.0000	\$800,000.00
Charles Blalock & Sons, Inc.		\$650,000.0000	\$650,000.00
Jones Bros. Contractors, LLC		\$650,000.0000	\$650,000.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	8,132.000 L.F.		
Cleary Construction, Inc.		\$75.0000	\$609,900.00
Charles Blalock & Sons, Inc.		\$57.7500	\$469,623.00
Jones Bros. Contractors, LLC		\$69.0000	\$561,108.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	10.000 EACH		
Cleary Construction, Inc.		\$9,500.0000	\$95,000.00
Charles Blalock & Sons, Inc.		\$13,291.1400	\$132,911.40
Jones Bros. Contractors, LLC		\$14,000.0000	\$140,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	662.000 EACH		
Cleary Construction, Inc.		\$47.0000	\$31,114.00
Charles Blalock & Sons, Inc.		\$52.5000	\$34,755.00
Jones Bros. Contractors, LLC		\$30.0000	\$19,860.00
712-04.50 BARRIER RAIL DELINEATOR			
	92.000 EACH		
Cleary Construction, Inc.		\$14.0000	\$1,288.00
Charles Blalock & Sons, Inc.		\$23.0000	\$2,116.00
Jones Bros. Contractors, LLC		\$18.5000	\$1,702.00
712-05.01 WARNING LIGHTS (TYPE A)			
	199.000 EACH		
Cleary Construction, Inc.		\$26.0000	\$5,174.00
Charles Blalock & Sons, Inc.		\$31.5000	\$6,268.50
Jones Bros. Contractors, LLC		\$28.5000	\$5,671.50

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	748.000 S.F.		
Cleary Construction, Inc.		\$10.0000	\$7,480.00
Charles Blalock & Sons, Inc.		\$8.4000	\$6,283.20
Jones Bros. Contractors, LLC		\$12.5000	\$9,350.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	336.000 L.F.		
Cleary Construction, Inc.		\$18.0000	\$6,048.00
Charles Blalock & Sons, Inc.		\$26.2500	\$8,820.00
Jones Bros. Contractors, LLC		\$34.5000	\$11,592.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Cleary Construction, Inc.		\$1,600.0000	\$6,400.00
Charles Blalock & Sons, Inc.		\$1,890.0000	\$7,560.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$10,000.00
712-08.12 QUEUE PROTECTION TRUCK			
	50.000 DAY		
Cleary Construction, Inc.		\$1,200.0000	\$60,000.00
Charles Blalock & Sons, Inc.		\$1,260.0000	\$63,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$75,000.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	3.000 C.Y.		
Cleary Construction, Inc.		\$735.0000	\$2,205.00
Charles Blalock & Sons, Inc.		\$617.4000	\$1,852.20
Jones Bros. Contractors, LLC		\$750.0000	\$2,250.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	1,706.000 LB.		
Cleary Construction, Inc.		\$5.0000	\$8,530.00
Charles Blalock & Sons, Inc.		\$3.5700	\$6,090.42
Jones Bros. Contractors, LLC		\$3.3000	\$5,629.80
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	3,495.000 LB.		
Cleary Construction, Inc.		\$9.0000	\$31,455.00
Charles Blalock & Sons, Inc.		\$7.1300	\$24,919.35
Jones Bros. Contractors, LLC		\$7.0000	\$24,465.00
713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 96' - 6")			
	1.000 EACH		
Cleary Construction, Inc.		\$135,000.0000	\$135,000.00
Charles Blalock & Sons, Inc.		\$113,593.2000	\$113,593.20
Jones Bros. Contractors, LLC		\$121,750.0000	\$121,750.00

		UNIT PRICE	EXTENSION
713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 82' - 3")			
	1.000 EACH		
Cleary Construction, Inc.		\$130,000.0000	\$130,000.00
Charles Blalock & Sons, Inc.		\$104,779.5000	\$104,779.50
Jones Bros. Contractors, LLC		\$11,825.0000	\$11,825.00
713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN 75'-0")			
	1.000 EACH		
Cleary Construction, Inc.		\$115,000.0000	\$115,000.00
Charles Blalock & Sons, Inc.		\$93,860.5500	\$93,860.55
Jones Bros. Contractors, LLC		\$99,950.0000	\$99,950.00
713-09.04 STEEL OVERHEAD SIGN STRUCTURE (SPAN 65'-0")			
	1.000 EACH		
Cleary Construction, Inc.		\$120,000.0000	\$120,000.00
Charles Blalock & Sons, Inc.		\$99,529.5000	\$99,529.50
Jones Bros. Contractors, LLC		\$101,900.0000	\$101,900.00
713-11.01 "U" SECTION STEEL POSTS			
	327.000 LB.		
Cleary Construction, Inc.		\$5.0000	\$1,635.00
Charles Blalock & Sons, Inc.		\$3.5600	\$1,164.12
Jones Bros. Contractors, LLC		\$4.8500	\$1,585.95
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,308.000 LB.		
Cleary Construction, Inc.		\$5.0000	\$11,540.00
Charles Blalock & Sons, Inc.		\$4.0800	\$9,416.64
Jones Bros. Contractors, LLC		\$5.0500	\$11,655.40
713-11.21 P POST SLIP BASE			
	70.000 EACH		
Cleary Construction, Inc.		\$575.0000	\$40,250.00
Charles Blalock & Sons, Inc.		\$485.1000	\$33,957.00
Jones Bros. Contractors, LLC		\$200.0000	\$14,000.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	278.000 S.F.		
Cleary Construction, Inc.		\$15.0000	\$4,170.00
Charles Blalock & Sons, Inc.		\$12.1200	\$3,369.36
Jones Bros. Contractors, LLC		\$16.0000	\$4,448.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	541.000 S.F.		
Cleary Construction, Inc.		\$15.0000	\$8,115.00
Charles Blalock & Sons, Inc.		\$12.2400	\$6,621.84
Jones Bros. Contractors, LLC		\$16.8500	\$9,115.85

		UNIT PRICE	EXTENSION
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
	2,000.000 S.F.		
	Cleary Construction, Inc.	\$32.0000	\$64,000.00
	Charles Blalock & Sons, Inc.	\$27.5200	\$55,040.00
	Jones Bros. Contractors, LLC	\$30.0000	\$60,000.00
713-14.22	STREET NAME SIGN (SUSPENDED 0.100IN THICK)		
	79.000 S.F.		
	Cleary Construction, Inc.	\$150.0000	\$11,850.00
	Charles Blalock & Sons, Inc.	\$68.2500	\$5,391.75
	Jones Bros. Contractors, LLC	\$24.0000	\$1,896.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Cleary Construction, Inc.	\$4,500.0000	\$4,500.00
	Charles Blalock & Sons, Inc.	\$3,937.5000	\$3,937.50
	Jones Bros. Contractors, LLC	\$2,000.0000	\$2,000.00
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT		
	6.000 EACH		
	Cleary Construction, Inc.	\$3,200.0000	\$19,200.00
	Charles Blalock & Sons, Inc.	\$2,625.0000	\$15,750.00
	Jones Bros. Contractors, LLC	\$7,500.0000	\$45,000.00
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)		
	28.000 EACH		
	Cleary Construction, Inc.	\$75.0000	\$2,100.00
	Charles Blalock & Sons, Inc.	\$682.5000	\$19,110.00
	Jones Bros. Contractors, LLC	\$100.0000	\$2,800.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	11.000 EACH		
	Cleary Construction, Inc.	\$10,000.0000	\$110,000.00
	Charles Blalock & Sons, Inc.	\$6,300.0000	\$69,300.00
	Jones Bros. Contractors, LLC	\$8,750.0000	\$96,250.00
714-03	JACKED OR BORED CONDUIT		
	1,030.000 L.F.		
	Cleary Construction, Inc.	\$54.0000	\$55,620.00
	Charles Blalock & Sons, Inc.	\$16.0300	\$16,510.90
	Jones Bros. Contractors, LLC	\$15.2700	\$15,728.10
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)		
	19,830.000 L.F.		
	Cleary Construction, Inc.	\$10.0000	\$198,300.00
	Charles Blalock & Sons, Inc.	\$13.3700	\$265,127.10
	Jones Bros. Contractors, LLC	\$12.7300	\$252,435.90

		UNIT PRICE	EXTENSION
714-04.01 CONDUIT (STRUCTURES - 1" RGS)			
	790.000 L.F.		
Cleary Construction, Inc.		\$35.0000	\$27,650.00
Charles Blalock & Sons, Inc.		\$32.6000	\$25,754.00
Jones Bros. Contractors, LLC		\$31.0500	\$24,529.50
714-05.04 PULL BOXES (TYPE C)			
	53.000 EACH		
Cleary Construction, Inc.		\$1,000.0000	\$53,000.00
Charles Blalock & Sons, Inc.		\$2,625.0000	\$139,125.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$132,500.00
714-05.05 PULL BOXES (SURFACE MOUNTED JUNCTION BOX - 6" X 6")			
	7.000 EACH		
Cleary Construction, Inc.		\$540.0000	\$3,780.00
Charles Blalock & Sons, Inc.		\$1,575.0000	\$11,025.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$10,500.00
714-06.05 CABLE (1/C # 6 AWG)			
	15,540.000 L.F.		
Cleary Construction, Inc.		\$2.5000	\$38,850.00
Charles Blalock & Sons, Inc.		\$2.1500	\$33,411.00
Jones Bros. Contractors, LLC		\$2.0500	\$31,857.00
714-06.06 CABLE (1/C # 4 AWG)			
	47,295.000 L.F.		
Cleary Construction, Inc.		\$3.5000	\$165,532.50
Charles Blalock & Sons, Inc.		\$2.6600	\$125,804.70
Jones Bros. Contractors, LLC		\$2.5300	\$119,656.35
714-08.01 LIGHT STANDARDS (45' M.H., 15' ARM)			
	9.000 EACH		
Cleary Construction, Inc.		\$6,000.0000	\$54,000.00
Charles Blalock & Sons, Inc.		\$4,462.5000	\$40,162.50
Jones Bros. Contractors, LLC		\$4,250.0000	\$38,250.00
714-08.09 LIGHT STANDARDS (45' M.H., 10' ARM)			
	8.000 EACH		
Cleary Construction, Inc.		\$5,500.0000	\$44,000.00
Charles Blalock & Sons, Inc.		\$4,462.5000	\$35,700.00
Jones Bros. Contractors, LLC		\$4,250.0000	\$34,000.00
714-08.10 LIGHT STANDARDS (45' M.H., OFFSET)			
	46.000 EACH		
Cleary Construction, Inc.		\$4,500.0000	\$207,000.00
Charles Blalock & Sons, Inc.		\$3,937.5000	\$181,125.00
Jones Bros. Contractors, LLC		\$3,750.0000	\$172,500.00

		UNIT PRICE	EXTENSION
714-08.11 LIGHT STANDARDS (40' M.H., 6' ARM)			
	10.000 EACH		
Cleary Construction, Inc.		\$5,200.0000	\$52,000.00
Charles Blalock & Sons, Inc.		\$4,200.0000	\$42,000.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$40,000.00
714-08.13 LIGHT STANDARDS (HIGH MAST - 135')			
	4.000 EACH		
Cleary Construction, Inc.		\$65,000.0000	\$260,000.00
Charles Blalock & Sons, Inc.		\$79,800.0000	\$319,200.00
Jones Bros. Contractors, LLC		\$76,000.0000	\$304,000.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	46.000 EACH		
Cleary Construction, Inc.		\$2,700.0000	\$124,200.00
Charles Blalock & Sons, Inc.		\$2,625.0000	\$120,750.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$115,000.00
714-08.21 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	27.000 EACH		
Cleary Construction, Inc.		\$3,000.0000	\$81,000.00
Charles Blalock & Sons, Inc.		\$2,625.0000	\$70,875.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$67,500.00
714-08.27 FOUNDATION FOR LIGHT STANDARDS - HIGH MAST (135')			
	4.000 EACH		
Cleary Construction, Inc.		\$26,000.0000	\$104,000.00
Charles Blalock & Sons, Inc.		\$10,500.0000	\$42,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$40,000.00
714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION			
	9.000 EACH		
Cleary Construction, Inc.		\$730.0000	\$6,570.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$9,450.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$9,000.00
714-09.47 LED LUMINAIRES (49 WATT)			
	10.000 EACH		
Cleary Construction, Inc.		\$795.0000	\$7,950.00
Charles Blalock & Sons, Inc.		\$787.5000	\$7,875.00
Jones Bros. Contractors, LLC		\$750.0000	\$7,500.00
714-09.48 LED LUMINAIRES (88 WATT)			
	6.000 EACH		
Cleary Construction, Inc.		\$840.0000	\$5,040.00
Charles Blalock & Sons, Inc.		\$787.5000	\$4,725.00
Jones Bros. Contractors, LLC		\$750.0000	\$4,500.00

		UNIT PRICE	EXTENSION
714-09.49 LED LUMINAIRES (94 WATT)			
	13.000 EACH		
Cleary Construction, Inc.		\$900.0000	\$11,700.00
Charles Blalock & Sons, Inc.		\$840.0000	\$10,920.00
Jones Bros. Contractors, LLC		\$800.0000	\$10,400.00
714-09.50 LED LUMINAIRES (126 WATT)			
	46.000 EACH		
Cleary Construction, Inc.		\$2,000.0000	\$92,000.00
Charles Blalock & Sons, Inc.		\$1,575.0000	\$72,450.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$69,000.00
714-09.64 LED LUMINAIRES-HIGH MAST (199 WATT)			
	32.000 EACH		
Cleary Construction, Inc.		\$2,500.0000	\$80,000.00
Charles Blalock & Sons, Inc.		\$2,625.0000	\$84,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$80,000.00
714-09.83 LED LUMINAIRES-UNDERPASS (39 WATT)			
	10.000 EACH		
Cleary Construction, Inc.		\$1,000.0000	\$10,000.00
Charles Blalock & Sons, Inc.		\$1,312.5000	\$13,125.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$12,500.00
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Cleary Construction, Inc.		\$12,000.0000	\$12,000.00
Charles Blalock & Sons, Inc.		\$26,250.0000	\$26,250.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Cleary Construction, Inc.		\$15,000.0000	\$15,000.00
Charles Blalock & Sons, Inc.		\$26,250.0000	\$26,250.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
714-12.03 CONTROL CENTER (NO. 3)			
	1.000 LS		
Cleary Construction, Inc.		\$17,000.0000	\$17,000.00
Charles Blalock & Sons, Inc.		\$26,250.0000	\$26,250.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
714-14.01 MASTARM - 15'			
	2.000 EACH		
Cleary Construction, Inc.		\$3,500.0000	\$7,000.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
714-25.01 ELECTRICAL CONNECTION (CONTROL CENTER NO. 1)			
	1.000 LS		
Cleary Construction, Inc.		\$5,000.0000	\$5,000.00
Charles Blalock & Sons, Inc.		\$3,675.0000	\$3,675.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
714-25.02 ELECTRICAL CONNECTION (CONTROL CENTER NO. 2)			
	1.000 LS		
Cleary Construction, Inc.		\$14,000.0000	\$14,000.00
Charles Blalock & Sons, Inc.		\$3,675.0000	\$3,675.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
714-25.03 ELECTRICAL CONNECTION (CONTROL CENTER NO. 3)			
	1.000 LS		
Cleary Construction, Inc.		\$9,000.0000	\$9,000.00
Charles Blalock & Sons, Inc.		\$3,675.0000	\$3,675.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	404.000 S.Y.		
Cleary Construction, Inc.		\$30.0000	\$12,120.00
Charles Blalock & Sons, Inc.		\$26.2500	\$10,605.00
Jones Bros. Contractors, LLC		\$34.2500	\$13,837.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	422.000 L.F.		
Cleary Construction, Inc.		\$12.0000	\$5,064.00
Charles Blalock & Sons, Inc.		\$10.5000	\$4,431.00
Jones Bros. Contractors, LLC		\$14.2500	\$6,013.50
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	31.000 EACH		
Cleary Construction, Inc.		\$175.0000	\$5,425.00
Charles Blalock & Sons, Inc.		\$157.5000	\$4,882.50
Jones Bros. Contractors, LLC		\$190.0000	\$5,890.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	1,209.000 L.F.		
Cleary Construction, Inc.		\$3.0000	\$3,627.00
Charles Blalock & Sons, Inc.		\$2.3600	\$2,853.24
Jones Bros. Contractors, LLC		\$3.7500	\$4,533.75
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	594.000 L.F.		
Cleary Construction, Inc.		\$29.0000	\$17,226.00
Charles Blalock & Sons, Inc.		\$26.2500	\$15,592.50
Jones Bros. Contractors, LLC		\$26.7500	\$15,889.50

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	4.000 EACH		
Cleary Construction, Inc.		\$260.0000	\$1,040.00
Charles Blalock & Sons, Inc.		\$236.2500	\$945.00
Jones Bros. Contractors, LLC		\$300.0000	\$1,200.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	7.000 EACH		
Cleary Construction, Inc.		\$202.0000	\$1,414.00
Charles Blalock & Sons, Inc.		\$183.7500	\$1,286.25
Jones Bros. Contractors, LLC		\$225.0000	\$1,575.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	20.000 EACH		
Cleary Construction, Inc.		\$173.0000	\$3,460.00
Charles Blalock & Sons, Inc.		\$157.5000	\$3,150.00
Jones Bros. Contractors, LLC		\$165.0000	\$3,300.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	17.000 S.F.		
Cleary Construction, Inc.		\$17.0000	\$289.00
Charles Blalock & Sons, Inc.		\$15.7500	\$267.75
Jones Bros. Contractors, LLC		\$30.0000	\$510.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	4.000 EACH		
Cleary Construction, Inc.		\$275.0000	\$1,100.00
Charles Blalock & Sons, Inc.		\$262.5000	\$1,050.00
Jones Bros. Contractors, LLC		\$275.0000	\$1,100.00
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	1,212.000 S.Y.		
Cleary Construction, Inc.		\$18.0000	\$21,816.00
Charles Blalock & Sons, Inc.		\$17.3300	\$21,003.96
Jones Bros. Contractors, LLC		\$9.7500	\$11,817.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	1,266.000 L.F.		
Cleary Construction, Inc.		\$5.0000	\$6,330.00
Charles Blalock & Sons, Inc.		\$5.2500	\$6,646.50
Jones Bros. Contractors, LLC		\$4.2500	\$5,380.50
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	93.000 EACH		
Cleary Construction, Inc.		\$50.0000	\$4,650.00
Charles Blalock & Sons, Inc.		\$52.5000	\$4,882.50
Jones Bros. Contractors, LLC		\$110.0000	\$10,230.00

		UNIT PRICE	EXTENSION
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)			
	14.100 L.M.		
Cleary Construction, Inc.		\$1,700.0000	\$23,970.00
Charles Blalock & Sons, Inc.		\$1,575.0000	\$22,207.50
Jones Bros. Contractors, LLC		\$1,250.0000	\$17,625.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	74,448.000 L.F.		
Cleary Construction, Inc.		\$0.7500	\$55,836.00
Charles Blalock & Sons, Inc.		\$0.6800	\$50,624.64
Jones Bros. Contractors, LLC		\$0.5500	\$40,946.40
716-09.97 CONTRAST PAVEMENT SHADOW MARKING 6"			
	423.000 L.F.		
Cleary Construction, Inc.		\$13.0000	\$5,499.00
Charles Blalock & Sons, Inc.		\$12.6000	\$5,329.80
Jones Bros. Contractors, LLC		\$8.7500	\$3,701.25
716-09.98 CONTRAST PAVEMENT SHADOW MARKING 8"			
	202.000 L.F.		
Cleary Construction, Inc.		\$15.0000	\$3,030.00
Charles Blalock & Sons, Inc.		\$14.7000	\$2,969.40
Jones Bros. Contractors, LLC		\$10.2500	\$2,070.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	3.800 L.M.		
Cleary Construction, Inc.		\$8,000.0000	\$30,400.00
Charles Blalock & Sons, Inc.		\$7,875.0000	\$29,925.00
Jones Bros. Contractors, LLC		\$72.5000	\$275.50
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	15.000 L.M.		
Cleary Construction, Inc.		\$5,000.0000	\$75,000.00
Charles Blalock & Sons, Inc.		\$3,675.0000	\$55,125.00
Jones Bros. Contractors, LLC		\$4,225.0000	\$63,375.00
717-01 MOBILIZATION			
	1.000 LS		
Cleary Construction, Inc.		\$1,700,000.0000	\$1,700,000.00
Charles Blalock & Sons, Inc.		\$3,650,000.0000	\$3,650,000.00
Jones Bros. Contractors, LLC		\$3,750,000.0000	\$3,750,000.00
722-01.02 FIELD OFFICE (TYPE 2)			
	1.000 LS		
Cleary Construction, Inc.		\$300,000.0000	\$300,000.00
Charles Blalock & Sons, Inc.		\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$215,000.0000	\$215,000.00

		UNIT PRICE	EXTENSION
725-20.02 CCTV POLE & FOUNDATION (80FT POLE W/LWRNG DVICE)			
	1.000 EACH		
Cleary Construction, Inc.		\$58,000.0000	\$58,000.00
Charles Blalock & Sons, Inc.		\$78,750.0000	\$78,750.00
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
725-20.10 MAINTENANCE WORK PAD (WOOD PLATFORM)			
	1.000 EACH		
Cleary Construction, Inc.		\$845.0000	\$845.00
Charles Blalock & Sons, Inc.		\$5,250.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
725-20.43 PULL BOX (TYPE C)			
	6.000 EACH		
Cleary Construction, Inc.		\$2,500.0000	\$15,000.00
Charles Blalock & Sons, Inc.		\$3,675.0000	\$22,050.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$21,000.00
725-20.44 PULL BOX (TYPE D)			
	7.000 EACH		
Cleary Construction, Inc.		\$5,000.0000	\$35,000.00
Charles Blalock & Sons, Inc.		\$6,825.0000	\$47,775.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$45,500.00
725-20.45 PULL BOX (TYPE E)			
	1.000 EACH		
Cleary Construction, Inc.		\$6,000.0000	\$6,000.00
Charles Blalock & Sons, Inc.		\$8,820.0000	\$8,820.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$7,500.00
725-20.56 CABLE (1/C #4 AWG.)			
	75.000 L.F.		
Cleary Construction, Inc.		\$5.0000	\$375.00
Charles Blalock & Sons, Inc.		\$3.8300	\$287.25
Jones Bros. Contractors, LLC		\$3.6500	\$273.75
725-20.58 CABLE (1/C #1/0 AWG.)			
	2,100.000 L.F.		
Cleary Construction, Inc.		\$8.0000	\$16,800.00
Charles Blalock & Sons, Inc.		\$5.6400	\$11,844.00
Jones Bros. Contractors, LLC		\$5.3700	\$11,277.00
725-20.71 ELECTRICAL CONNECTION			
	1.000 LS		
Cleary Construction, Inc.		\$1,500.0000	\$1,500.00
Charles Blalock & Sons, Inc.		\$5,250.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
725-20.91	CCTV CAMERA SYSTEM (PAN TILT & ZOOM)		
	1.000 EACH		
	Cleary Construction, Inc.	\$7,800.0000	\$7,800.00
	Charles Blalock & Sons, Inc.	\$5,250.0000	\$5,250.00
	Jones Bros. Contractors, LLC	\$5,000.0000	\$5,000.00
725-21.11	NETWORK SWITCH (TYPE A)		
	1.000 EACH		
	Cleary Construction, Inc.	\$16,000.0000	\$16,000.00
	Charles Blalock & Sons, Inc.	\$10,586.5200	\$10,586.52
	Jones Bros. Contractors, LLC	\$10,082.4000	\$10,082.40
725-21.43	DEMARCATIION SITE (OVERHEAD POWER)		
	1.000 EACH		
	Cleary Construction, Inc.	\$3,500.0000	\$3,500.00
	Charles Blalock & Sons, Inc.	\$10,500.0000	\$10,500.00
	Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
725-21.85	UNINTERRUPTIBLE POWER SUPPLY		
	1.000 EACH		
	Cleary Construction, Inc.	\$12,000.0000	\$12,000.00
	Charles Blalock & Sons, Inc.	\$5,250.0000	\$5,250.00
	Jones Bros. Contractors, LLC	\$5,000.0000	\$5,000.00
725-21.91	RADAR DETECTION SYSTEM		
	1.000 EACH		
	Cleary Construction, Inc.	\$20,000.0000	\$20,000.00
	Charles Blalock & Sons, Inc.	\$8,400.0000	\$8,400.00
	Jones Bros. Contractors, LLC	\$8,000.0000	\$8,000.00
725-22.24	CONDUIT BANK (TYPE 4)		
	2,095.000 L.F.		
	Cleary Construction, Inc.	\$13.0000	\$27,235.00
	Charles Blalock & Sons, Inc.	\$23.5300	\$49,295.35
	Jones Bros. Contractors, LLC	\$22.4100	\$46,948.95
725-22.34	CONDUIT BANK BORED (TYPE 4)		
	375.000 L.F.		
	Cleary Construction, Inc.	\$95.0000	\$35,625.00
	Charles Blalock & Sons, Inc.	\$67.3900	\$25,271.25
	Jones Bros. Contractors, LLC	\$64.1800	\$24,067.50
725-22.71	2IN CONDUIT		
	135.000 L.F.		
	Cleary Construction, Inc.	\$20.0000	\$2,700.00
	Charles Blalock & Sons, Inc.	\$13.7000	\$1,849.50
	Jones Bros. Contractors, LLC	\$13.0500	\$1,761.75

		UNIT PRICE	EXTENSION
725-22.72 2IN CONDUIT BORED			
	530.000 L.F.		
Cleary Construction, Inc.		\$64.0000	\$33,920.00
Charles Blalock & Sons, Inc.		\$19.6700	\$10,425.10
Jones Bros. Contractors, LLC		\$18.7300	\$9,926.90
725-23.01 ITS CABLE MARKER			
	15.000 EACH		
Cleary Construction, Inc.		\$125.0000	\$1,875.00
Charles Blalock & Sons, Inc.		\$262.5000	\$3,937.50
Jones Bros. Contractors, LLC		\$250.0000	\$3,750.00
725-24.02 CABINET (TYPE B)			
	1.000 EACH		
Cleary Construction, Inc.		\$8,000.0000	\$8,000.00
Charles Blalock & Sons, Inc.		\$9,450.0000	\$9,450.00
Jones Bros. Contractors, LLC		\$9,000.0000	\$9,000.00
725-24.21 PREVENTIVE MAINTENANCE FOR SYSTEM			
	1.000 LS		
Cleary Construction, Inc.		\$4,500.0000	\$4,500.00
Charles Blalock & Sons, Inc.		\$2,625.0000	\$2,625.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
725-24.41 BURN-IN PERIOD			
	1.000 LS		
Cleary Construction, Inc.		\$14,000.0000	\$14,000.00
Charles Blalock & Sons, Inc.		\$7,350.0000	\$7,350.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00
725-24.52 SOFTWARE INTEGRATION			
	1.000 LS		
Cleary Construction, Inc.		\$19,000.0000	\$19,000.00
Charles Blalock & Sons, Inc.		\$29,400.0000	\$29,400.00
Jones Bros. Contractors, LLC		\$28,000.0000	\$28,000.00
725-24.54 NETWORK INTEGRATION			
	1.000 LS		
Cleary Construction, Inc.		\$20,000.0000	\$20,000.00
Charles Blalock & Sons, Inc.		\$29,400.0000	\$29,400.00
Jones Bros. Contractors, LLC		\$28,000.0000	\$28,000.00
725-24.55 AS-BUILT PLANS			
	1.000 LS		
Cleary Construction, Inc.		\$8,200.0000	\$8,200.00
Charles Blalock & Sons, Inc.		\$5,250.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00

		UNIT PRICE	EXTENSION
730-01.01 REMOVE & RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT			
	2.000 EACH		
Cleary Construction, Inc.		\$5,800.0000	\$11,600.00
Charles Blalock & Sons, Inc.		\$5,250.0000	\$10,500.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	3.000 EACH		
Cleary Construction, Inc.		\$14,000.0000	\$42,000.00
Charles Blalock & Sons, Inc.		\$12,600.0000	\$37,800.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$36,000.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	5.000 EACH		
Cleary Construction, Inc.		\$1,800.0000	\$9,000.00
Charles Blalock & Sons, Inc.		\$1,575.0000	\$7,875.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$7,500.00
730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)			
	1.000 EACH		
Cleary Construction, Inc.		\$2,000.0000	\$2,000.00
Charles Blalock & Sons, Inc.		\$1,785.0000	\$1,785.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$1,700.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	4.000 EACH		
Cleary Construction, Inc.		\$2,194.7400	\$8,778.96
Charles Blalock & Sons, Inc.		\$1,995.0000	\$7,980.00
Jones Bros. Contractors, LLC		\$1,900.0000	\$7,600.00
730-02.30 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)			
	9.000 EACH		
Cleary Construction, Inc.		\$1,700.0000	\$15,300.00
Charles Blalock & Sons, Inc.		\$1,470.0000	\$13,230.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$12,600.00
730-02.31 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	7.000 EACH		
Cleary Construction, Inc.		\$1,700.0000	\$11,900.00
Charles Blalock & Sons, Inc.		\$1,470.0000	\$10,290.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$9,800.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	15.000 EACH		
Cleary Construction, Inc.		\$2,400.0000	\$36,000.00
Charles Blalock & Sons, Inc.		\$2,100.0000	\$31,500.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$30,000.00

		UNIT PRICE	EXTENSION
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)			
	4.000 EACH		
Cleary Construction, Inc.		\$4,000.0000	\$16,000.00
Charles Blalock & Sons, Inc.		\$3,675.0000	\$14,700.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$14,000.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	4.000 EACH		
Cleary Construction, Inc.		\$5,200.0000	\$20,800.00
Charles Blalock & Sons, Inc.		\$4,725.0000	\$18,900.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$18,000.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	3.000 EACH		
Cleary Construction, Inc.		\$5,000.0000	\$15,000.00
Charles Blalock & Sons, Inc.		\$3,675.0000	\$11,025.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$10,500.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	3,340.000 L.F.		
Cleary Construction, Inc.		\$5.0000	\$16,700.00
Charles Blalock & Sons, Inc.		\$4.4000	\$14,696.00
Jones Bros. Contractors, LLC		\$4.1900	\$13,994.60
730-08.05 SIGNAL CABLE - 12 CONDUCTOR			
	1,240.000 L.F.		
Cleary Construction, Inc.		\$7.0000	\$8,680.00
Charles Blalock & Sons, Inc.		\$5.7900	\$7,179.60
Jones Bros. Contractors, LLC		\$5.5100	\$6,832.40
730-08.31 INTERCONNECT CABLE (12 FIBER MULTI-MODE)			
	2,130.000 L.F.		
Cleary Construction, Inc.		\$3.0000	\$6,390.00
Charles Blalock & Sons, Inc.		\$2.1000	\$4,473.00
Jones Bros. Contractors, LLC		\$2.0000	\$4,260.00
730-09.21 SPAN WIRE ASSEMBLY (CONNER RD.)			
	470.000 L.F.		
Cleary Construction, Inc.		\$12.0000	\$5,640.00
Charles Blalock & Sons, Inc.		\$10.5000	\$4,935.00
Jones Bros. Contractors, LLC		\$10.0000	\$4,700.00
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER			
	470.000 L.F.		
Cleary Construction, Inc.		\$9.0000	\$4,230.00
Charles Blalock & Sons, Inc.		\$7.3500	\$3,454.50
Jones Bros. Contractors, LLC		\$7.0000	\$3,290.00

		UNIT PRICE	EXTENSION
730-12.08 CONDUIT 2" DIAMETER (RGS)			
	730.000 L.F.		
Cleary Construction, Inc.		\$31.0000	\$22,630.00
Charles Blalock & Sons, Inc.		\$27.3800	\$19,987.40
Jones Bros. Contractors, LLC		\$26.0800	\$19,038.40
730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)			
	2,320.000 L.F.		
Cleary Construction, Inc.		\$13.0000	\$30,160.00
Charles Blalock & Sons, Inc.		\$10.9300	\$25,357.60
Jones Bros. Contractors, LLC		\$10.4100	\$24,151.20
730-12.26 CONDUIT 2" DIAMETER (PVC SCHEDULE 80)			
	640.000 L.F.		
Cleary Construction, Inc.		\$15.0000	\$9,600.00
Charles Blalock & Sons, Inc.		\$13.4500	\$8,608.00
Jones Bros. Contractors, LLC		\$12.8100	\$8,198.40
730-12.27 CONDUIT 3" DIAMETER (PVC SCHEDULE 80)			
	90.000 L.F.		
Cleary Construction, Inc.		\$17.0000	\$1,530.00
Charles Blalock & Sons, Inc.		\$14.8200	\$1,333.80
Jones Bros. Contractors, LLC		\$14.1100	\$1,269.90
730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)			
	11.000 EACH		
Cleary Construction, Inc.		\$10,000.0000	\$110,000.00
Charles Blalock & Sons, Inc.		\$8,925.0000	\$98,175.00
Jones Bros. Contractors, LLC		\$8,500.0000	\$93,500.00
730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)			
	2.000 EACH		
Cleary Construction, Inc.		\$10,000.0000	\$20,000.00
Charles Blalock & Sons, Inc.		\$8,925.0000	\$17,850.00
Jones Bros. Contractors, LLC		\$8,500.0000	\$17,000.00
730-15.07 CABINET (SIXTEEN PHASE BASE MOUNTED)			
	3.000 EACH		
Cleary Construction, Inc.		\$42,000.0000	\$126,000.00
Charles Blalock & Sons, Inc.		\$37,275.0000	\$111,825.00
Jones Bros. Contractors, LLC		\$35,500.0000	\$106,500.00
730-16.04 CONTROLLER (ATC)			
	3.000 EACH		
Cleary Construction, Inc.		\$10,000.0000	\$30,000.00
Charles Blalock & Sons, Inc.		\$8,400.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$24,000.00

		UNIT PRICE	EXTENSION
730-17.01 INSTALL MODEM			
	3.000 EACH		
Cleary Construction, Inc.		\$580.0000	\$1,740.00
Charles Blalock & Sons, Inc.		\$525.0000	\$1,575.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,500.00
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	4.000 EACH		
Cleary Construction, Inc.		\$35,000.0000	\$140,000.00
Charles Blalock & Sons, Inc.		\$31,500.0000	\$126,000.00
Jones Bros. Contractors, LLC		\$30,000.0000	\$120,000.00
730-23.28 PEDESTAL POLE (TYPE A)			
	11.000 EACH		
Cleary Construction, Inc.		\$5,200.0000	\$57,200.00
Charles Blalock & Sons, Inc.		\$4,725.0000	\$51,975.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$49,500.00
730-23.64 CANTILEVER SIGNAL SUPPORT (1 ARM @ 30')			
	1.000 EACH		
Cleary Construction, Inc.		\$40,000.0000	\$40,000.00
Charles Blalock & Sons, Inc.		\$36,225.0000	\$36,225.00
Jones Bros. Contractors, LLC		\$34,500.0000	\$34,500.00
730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')			
	1.000 EACH		
Cleary Construction, Inc.		\$40,000.0000	\$40,000.00
Charles Blalock & Sons, Inc.		\$36,225.0000	\$36,225.00
Jones Bros. Contractors, LLC		\$34,500.0000	\$34,500.00
730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')			
	1.000 EACH		
Cleary Construction, Inc.		\$40,000.0000	\$40,000.00
Charles Blalock & Sons, Inc.		\$36,225.0000	\$36,225.00
Jones Bros. Contractors, LLC		\$34,500.0000	\$34,500.00
730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')			
	1.000 EACH		
Cleary Construction, Inc.		\$50,000.0000	\$50,000.00
Charles Blalock & Sons, Inc.		\$44,625.0000	\$44,625.00
Jones Bros. Contractors, LLC		\$42,500.0000	\$42,500.00
730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')			
	1.000 EACH		
Cleary Construction, Inc.		\$50,000.0000	\$50,000.00
Charles Blalock & Sons, Inc.		\$44,625.0000	\$44,625.00
Jones Bros. Contractors, LLC		\$42,500.0000	\$42,500.00

		UNIT PRICE	EXTENSION
730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')			
	2.000 EACH		
Cleary Construction, Inc.		\$52,000.0000	\$104,000.00
Charles Blalock & Sons, Inc.		\$47,250.0000	\$94,500.00
Jones Bros. Contractors, LLC		\$45,000.0000	\$90,000.00
730-26.06 PEDESTRIAN PUSHBUTTON POST			
	1.000 EACH		
Cleary Construction, Inc.		\$4,000.0000	\$4,000.00
Charles Blalock & Sons, Inc.		\$3,675.0000	\$3,675.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN			
	14.000 EACH		
Cleary Construction, Inc.		\$3,000.0000	\$42,000.00
Charles Blalock & Sons, Inc.		\$2,625.0000	\$36,750.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$35,000.00
730-35.06 BATTERY BACK-UP SYSTEM			
	3.000 EACH		
Cleary Construction, Inc.		\$18,000.0000	\$54,000.00
Charles Blalock & Sons, Inc.		\$15,750.0000	\$47,250.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$45,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	3.000 EACH		
Cleary Construction, Inc.		\$75,000.0000	\$225,000.00
Charles Blalock & Sons, Inc.		\$46,725.0000	\$140,175.00
Jones Bros. Contractors, LLC		\$44,500.0000	\$133,500.00
740-06.01 GEOMEMBRANE			
	8.000 S.Y.		
Cleary Construction, Inc.		\$22.0000	\$176.00
Charles Blalock & Sons, Inc.		\$78.1400	\$625.12
Jones Bros. Contractors, LLC		\$72.4500	\$579.60
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	3,220.000 S.Y.		
Cleary Construction, Inc.		\$2.0000	\$6,440.00
Charles Blalock & Sons, Inc.		\$4.5100	\$14,522.20
Jones Bros. Contractors, LLC		\$3.0000	\$9,660.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	36.000 S.Y.		
Cleary Construction, Inc.		\$2.0000	\$72.00
Charles Blalock & Sons, Inc.		\$88.9800	\$3,203.28
Jones Bros. Contractors, LLC		\$4.2500	\$153.00

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
740-11.02	TEMPORARY SEDIMENT TUBE 12IN		
	25,820.000 L.F.		
	Cleary Construction, Inc.	\$4.0000	\$103,280.00
	Charles Blalock & Sons, Inc.	\$3.3600	\$86,755.20
	Jones Bros. Contractors, LLC	\$3.2000	\$82,624.00
797-40.03	MULTIPAIR SHIELED INSTRUMENTATION CABLE		
	2,240.000 L.F.		
	Cleary Construction, Inc.	\$1.2500	\$2,800.00
	Charles Blalock & Sons, Inc.	\$1.0500	\$2,352.00
	Jones Bros. Contractors, LLC	\$1.0000	\$2,240.00
801-01	SEEDING (WITH MULCH)		
	1,350.000 UNIT		
	Cleary Construction, Inc.	\$37.0000	\$49,950.00
	Charles Blalock & Sons, Inc.	\$33.6000	\$45,360.00
	Jones Bros. Contractors, LLC	\$32.0000	\$43,200.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	2,505.000 UNIT		
	Cleary Construction, Inc.	\$30.0000	\$75,150.00
	Charles Blalock & Sons, Inc.	\$26.2500	\$65,756.25
	Jones Bros. Contractors, LLC	\$25.0000	\$62,625.00
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES		
	62.000 UNIT		
	Cleary Construction, Inc.	\$150.0000	\$9,300.00
	Charles Blalock & Sons, Inc.	\$136.5000	\$8,463.00
	Jones Bros. Contractors, LLC	\$130.0000	\$8,060.00
801-01.65	TEMPORARY MULCH		
	2,701.000 UNIT		
	Cleary Construction, Inc.	\$23.0000	\$62,123.00
	Charles Blalock & Sons, Inc.	\$20.5800	\$55,586.58
	Jones Bros. Contractors, LLC	\$19.6000	\$52,939.60
801-02	SEEDING (WITHOUT MULCH)		
	2,191.000 UNIT		
	Cleary Construction, Inc.	\$32.0000	\$70,112.00
	Charles Blalock & Sons, Inc.	\$28.3500	\$62,114.85
	Jones Bros. Contractors, LLC	\$27.0000	\$59,157.00
801-02.15	FERTILIZER		
	27.000 TON		
	Cleary Construction, Inc.	\$1,800.0000	\$48,600.00
	Charles Blalock & Sons, Inc.	\$1,575.0000	\$42,525.00
	Jones Bros. Contractors, LLC	\$1,500.0000	\$40,500.00

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
801-03	WATER (SEEDING & SODDING)		
		2,476.000 M.G.	
	Cleary Construction, Inc.	\$60.0000	\$148,560.00
	Charles Blalock & Sons, Inc.	\$52.5000	\$129,990.00
	Jones Bros. Contractors, LLC	\$50.0000	\$123,800.00
801-07	SEED (SUPPLEMENTAL APPLICATION)		
		2,329.000 LB.	
	Cleary Construction, Inc.	\$4.0000	\$9,316.00
	Charles Blalock & Sons, Inc.	\$3.5200	\$8,198.08
	Jones Bros. Contractors, LLC	\$3.3500	\$7,802.15
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)		
		18.000 TON	
	Cleary Construction, Inc.	\$1,800.0000	\$32,400.00
	Charles Blalock & Sons, Inc.	\$1,575.0000	\$28,350.00
	Jones Bros. Contractors, LLC	\$1,500.0000	\$27,000.00
803-01	SODDING (NEW SOD)		
		21,817.000 S.Y.	
	Cleary Construction, Inc.	\$8.0000	\$174,536.00
	Charles Blalock & Sons, Inc.	\$6.7200	\$146,610.24
	Jones Bros. Contractors, LLC	\$6.4000	\$139,628.80
805-01.01	TURF REINFORCEMENT MAT (CLASS I)		
		2,452.000 S.Y.	
	Cleary Construction, Inc.	\$4.5000	\$11,034.00
	Charles Blalock & Sons, Inc.	\$4.1500	\$10,175.80
	Jones Bros. Contractors, LLC	\$3.9500	\$9,685.40
805-01.03	TURF REINFORCEMENT MAT (CLASS III)		
		260.000 S.Y.	
	Cleary Construction, Inc.	\$4.9000	\$1,274.00
	Charles Blalock & Sons, Inc.	\$4.4600	\$1,159.60
	Jones Bros. Contractors, LLC	\$4.2500	\$1,105.00
805-12.02	EROSION CONTROL BLANKET (TYPE II)		
		30,256.000 S.Y.	
	Cleary Construction, Inc.	\$1.1000	\$33,281.60
	Charles Blalock & Sons, Inc.	\$1.0000	\$30,256.00
	Jones Bros. Contractors, LLC	\$0.9400	\$28,440.64
806-02.03	PROJECT MOWING		
		12.000 CYCL	
	Cleary Construction, Inc.	\$3,000.0000	\$36,000.00
	Charles Blalock & Sons, Inc.	\$4,351.3100	\$52,215.72
	Jones Bros. Contractors, LLC	\$3,000.0000	\$36,000.00

		CONTRACT CNZ216	
UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-04.03 POLE 45FT CLASS 3 WOOD			
	10.000 EACH		
Cleary Construction, Inc.		\$3,000.0000	\$30,000.00
Charles Blalock & Sons, Inc.		\$2,640.7500	\$26,407.50
Jones Bros. Contractors, LLC		\$2,515.0000	\$25,150.00
790-04.09 POLE 45FT CLASS H2 METAL			
	1.000 EACH		
Cleary Construction, Inc.		\$13,000.0000	\$13,000.00
Charles Blalock & Sons, Inc.		\$11,119.5000	\$11,119.50
Jones Bros. Contractors, LLC		\$10,590.0000	\$10,590.00
790-05.02 POLE 50FT CLASS 2 WOOD			
	1.000 EACH		
Cleary Construction, Inc.		\$4,200.0000	\$4,200.00
Charles Blalock & Sons, Inc.		\$3,801.0000	\$3,801.00
Jones Bros. Contractors, LLC		\$3,620.0000	\$3,620.00
790-21.08 1PH DEADEND 15KV			
	3.000 EACH		
Cleary Construction, Inc.		\$450.0000	\$1,350.00
Charles Blalock & Sons, Inc.		\$409.5000	\$1,228.50
Jones Bros. Contractors, LLC		\$390.0000	\$1,170.00
790-25.01 3PH CROSSARM SGL 15KV			
	9.000 EACH		
Cleary Construction, Inc.		\$1,500.0000	\$13,500.00
Charles Blalock & Sons, Inc.		\$1,375.5000	\$12,379.50
Jones Bros. Contractors, LLC		\$1,310.0000	\$11,790.00
790-25.10 3PH CROSSARM DBL PRIM SUPPORT 15KV			
	6.000 EACH		
Cleary Construction, Inc.		\$3,000.0000	\$18,000.00
Charles Blalock & Sons, Inc.		\$2,766.7500	\$16,600.50
Jones Bros. Contractors, LLC		\$2,635.0000	\$15,810.00
790-25.21 3PH CROSSARM DEADEND SGL 15KV			
	11.000 EACH		
Cleary Construction, Inc.		\$3,000.0000	\$33,000.00
Charles Blalock & Sons, Inc.		\$2,688.0000	\$29,568.00
Jones Bros. Contractors, LLC		\$2,560.0000	\$28,160.00
790-25.24 3PH CROSSARM DDE LRG COND 15KV			
	9.000 EACH		
Cleary Construction, Inc.		\$5,300.0000	\$47,700.00
Charles Blalock & Sons, Inc.		\$4,772.2500	\$42,950.25
Jones Bros. Contractors, LLC		\$4,545.0000	\$40,905.00

		UNIT PRICE	EXTENSION
790-30.01 SECONDARY ASSEMBLIES SMALL ANGLE			
	1.000 EACH		
Cleary Construction, Inc.		\$145.0000	\$145.00
Charles Blalock & Sons, Inc.		\$131.2500	\$131.25
Jones Bros. Contractors, LLC		\$125.0000	\$125.00
790-30.03 SECONDARY ASSEMBLIES DEADEND			
	4.000 EACH		
Cleary Construction, Inc.		\$156.0000	\$624.00
Charles Blalock & Sons, Inc.		\$141.7500	\$567.00
Jones Bros. Contractors, LLC		\$135.0000	\$540.00
790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX			
	57.000 L.F.		
Cleary Construction, Inc.		\$9.0000	\$513.00
Charles Blalock & Sons, Inc.		\$7.9300	\$452.01
Jones Bros. Contractors, LLC		\$7.5500	\$430.35
790-32.01 DOWN GUY - THROUGH BOLT TYPE			
	30.000 EACH		
Cleary Construction, Inc.		\$700.0000	\$21,000.00
Charles Blalock & Sons, Inc.		\$630.0000	\$18,900.00
Jones Bros. Contractors, LLC		\$600.0000	\$18,000.00
790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY			
	8.000 EACH		
Cleary Construction, Inc.		\$700.0000	\$5,600.00
Charles Blalock & Sons, Inc.		\$609.0000	\$4,872.00
Jones Bros. Contractors, LLC		\$580.0000	\$4,640.00
790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY			
	2.000 EACH		
Cleary Construction, Inc.		\$1,200.0000	\$2,400.00
Charles Blalock & Sons, Inc.		\$1,086.7500	\$2,173.50
Jones Bros. Contractors, LLC		\$1,035.0000	\$2,070.00
790-33.27 SCREW TYPE ANCHOR 32,000LB			
	20.000 EACH		
Cleary Construction, Inc.		\$1,000.0000	\$20,000.00
Charles Blalock & Sons, Inc.		\$850.5000	\$17,010.00
Jones Bros. Contractors, LLC		\$810.0000	\$16,200.00
790-36.06 TRANSFER LIGHT			
	1.000 EACH		
Cleary Construction, Inc.		\$510.0000	\$510.00
Charles Blalock & Sons, Inc.		\$456.7500	\$456.75
Jones Bros. Contractors, LLC		\$435.0000	\$435.00

		UNIT PRICE	EXTENSION
790-40.03 OH COND 1/0 6/1 ACSR RAVEN			
	952.000 L.F.		
Cleary Construction, Inc.		\$4.0000	\$3,808.00
Charles Blalock & Sons, Inc.		\$3.1500	\$2,998.80
Jones Bros. Contractors, LLC		\$3.0000	\$2,856.00
790-40.39 OH COND 4/0 7 AAC OXLIP			
	4,077.000 L.F.		
Cleary Construction, Inc.		\$5.0000	\$20,385.00
Charles Blalock & Sons, Inc.		\$4.4800	\$18,264.96
Jones Bros. Contractors, LLC		\$4.2700	\$17,408.79
790-40.43 OH COND 397.5 19 AAC CANNA			
	411.000 L.F.		
Cleary Construction, Inc.		\$8.0000	\$3,288.00
Charles Blalock & Sons, Inc.		\$6.5300	\$2,683.83
Jones Bros. Contractors, LLC		\$6.2200	\$2,556.42
790-40.49 OH COND 795 37 AAC ARBUTUS			
	7,716.000 L.F.		
Cleary Construction, Inc.		\$11.0000	\$84,876.00
Charles Blalock & Sons, Inc.		\$9.4700	\$73,070.52
Jones Bros. Contractors, LLC		\$9.0200	\$69,598.32
790-41.03 UG PRI COND 1/0 AL 15KV			
	918.000 L.F.		
Cleary Construction, Inc.		\$21.0000	\$19,278.00
Charles Blalock & Sons, Inc.		\$18.4500	\$16,937.10
Jones Bros. Contractors, LLC		\$17.5700	\$16,129.26
790-41.10 UG PRI COND 750MCM AL 15KV			
	1,836.000 L.F.		
Cleary Construction, Inc.		\$48.0000	\$88,128.00
Charles Blalock & Sons, Inc.		\$43.5400	\$79,939.44
Jones Bros. Contractors, LLC		\$41.4700	\$76,138.92
790-42.21 8 DUCT BANK @ 36IN-48IN DEPTH			
	306.000 L.F.		
Cleary Construction, Inc.		\$78.0000	\$23,868.00
Charles Blalock & Sons, Inc.		\$70.0100	\$21,423.06
Jones Bros. Contractors, LLC		\$66.6800	\$20,404.08
790-43.46 SECONDARY PULLBOX LARGE			
	3.000 EACH		
Cleary Construction, Inc.		\$2,500.0000	\$7,500.00
Charles Blalock & Sons, Inc.		\$2,236.5000	\$6,709.50
Jones Bros. Contractors, LLC		\$2,130.0000	\$6,390.00

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
790-43.52	SECONDARY RISER W/ 4IN CONDUIT		
	1.000 EACH		
	Cleary Construction, Inc.	\$2,000.0000	\$2,000.00
	Charles Blalock & Sons, Inc.	\$1,764.0000	\$1,764.00
	Jones Bros. Contractors, LLC	\$1,680.0000	\$1,680.00
790-43.58	3PH PRIMARY RISER W/ 6IN CONDUIT		
	2.000 EACH		
	Cleary Construction, Inc.	\$15,000.0000	\$30,000.00
	Charles Blalock & Sons, Inc.	\$13,576.5000	\$27,153.00
	Jones Bros. Contractors, LLC	\$12,930.0000	\$25,860.00
790-46.01	1PH TRANSFORMER		
	1.000 EACH		
	Cleary Construction, Inc.	\$1,750.0000	\$1,750.00
	Charles Blalock & Sons, Inc.	\$1,501.5000	\$1,501.50
	Jones Bros. Contractors, LLC	\$1,430.0000	\$1,430.00
790-58.06	GOAB SWITCH 15KV		
	4.000 EACH		
	Cleary Construction, Inc.	\$14,000.0000	\$56,000.00
	Charles Blalock & Sons, Inc.	\$12,101.2500	\$48,405.00
	Jones Bros. Contractors, LLC	\$11,525.0000	\$46,100.00
790-58.09	3PH FUSE CUTOOUT BRKT MT 15kV		
	3.000 EACH		
	Cleary Construction, Inc.	\$3,000.0000	\$9,000.00
	Charles Blalock & Sons, Inc.	\$2,803.5000	\$8,410.50
	Jones Bros. Contractors, LLC	\$2,670.0000	\$8,010.00
790-68.01	POLE GROUND ROD TYPE		
	13.000 EACH		
	Cleary Construction, Inc.	\$1,000.0000	\$13,000.00
	Charles Blalock & Sons, Inc.	\$903.0000	\$11,739.00
	Jones Bros. Contractors, LLC	\$860.0000	\$11,180.00
790-98.01	REMOVE WIRE		
	15,705.000 L.F.		
	Cleary Construction, Inc.	\$2.7500	\$43,188.75
	Charles Blalock & Sons, Inc.	\$2.5400	\$39,890.70
	Jones Bros. Contractors, LLC	\$2.4200	\$38,006.10
790-98.02	REMOVE POLES		
	18.000 EACH		
	Cleary Construction, Inc.	\$800.0000	\$14,400.00
	Charles Blalock & Sons, Inc.	\$729.7500	\$13,135.50
	Jones Bros. Contractors, LLC	\$695.0000	\$12,510.00

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	84.000 EACH		
Cleary Construction, Inc.		\$398.0000	\$33,432.00
Charles Blalock & Sons, Inc.		\$362.2500	\$30,429.00
Jones Bros. Contractors, LLC		\$345.0000	\$28,980.00
790-98.20 TREE AND BRUSH REMOVAL OFF ROW			
	1.000 LS		
Cleary Construction, Inc.		\$7,800.0000	\$7,800.00
Charles Blalock & Sons, Inc.		\$7,124.2500	\$7,124.25
Jones Bros. Contractors, LLC		\$6,785.0000	\$6,785.00
791-02.02 2IN MDPE GAS MAIN			
	620.000 L.F.		
Cleary Construction, Inc.		\$227.0000	\$140,740.00
Charles Blalock & Sons, Inc.		\$54.6000	\$33,852.00
Jones Bros. Contractors, LLC		\$38.3800	\$23,795.60
791-02.06 8IN MDPE GAS MAIN			
	1,500.000 L.F.		
Cleary Construction, Inc.		\$330.0000	\$495,000.00
Charles Blalock & Sons, Inc.		\$105.0000	\$157,500.00
Jones Bros. Contractors, LLC		\$139.3700	\$209,055.00
791-03.20 6IN HDPE CASING PIPE OPEN CUT			
	226.000 L.F.		
Cleary Construction, Inc.		\$388.0000	\$87,688.00
Charles Blalock & Sons, Inc.		\$262.8000	\$59,392.80
Jones Bros. Contractors, LLC		\$113.1300	\$25,567.38
791-04.06 HDD 8IN PE PIPE - UNCONSOLIDATED			
	350.000 L.F.		
Cleary Construction, Inc.		\$795.0000	\$278,250.00
Charles Blalock & Sons, Inc.		\$308.2200	\$107,877.00
Jones Bros. Contractors, LLC		\$176.7700	\$61,869.50
791-04.08 HDD 16IN PE PIPE - UNCONSOLIDATED			
	190.000 L.F.		
Cleary Construction, Inc.		\$1,200.0000	\$228,000.00
Charles Blalock & Sons, Inc.		\$697.3300	\$132,492.70
Jones Bros. Contractors, LLC		\$404.0400	\$76,767.60
791-05.05 BORE/JACK 16IN - STEEL CASING PIPE - UNCON.			
	98.000 L.F.		
Cleary Construction, Inc.		\$1,200.0000	\$117,600.00
Charles Blalock & Sons, Inc.		\$1,034.2900	\$101,360.42
Jones Bros. Contractors, LLC		\$429.2900	\$42,070.42

		UNIT PRICE	EXTENSION
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	1.000 EACH		
Cleary Construction, Inc.		\$9,800.0000	\$9,800.00
Charles Blalock & Sons, Inc.		\$7,140.0000	\$7,140.00
Jones Bros. Contractors, LLC		\$3,030.3000	\$3,030.30
791-06.05 CONNECT TO 8IN EX. PE MAIN			
	2.000 EACH		
Cleary Construction, Inc.		\$10,000.0000	\$20,000.00
Charles Blalock & Sons, Inc.		\$12,600.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$6,060.6000	\$12,121.20
791-07.01 2IN PE GAS VALVE ASSEMBLY			
	2.000 EACH		
Cleary Construction, Inc.		\$1,700.0000	\$3,400.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$2,020.2000	\$4,040.40
791-07.04 8IN PE GAS VALVE ASSEMBLY			
	3.000 EACH		
Cleary Construction, Inc.		\$5,100.0000	\$15,300.00
Charles Blalock & Sons, Inc.		\$5,040.0000	\$15,120.00
Jones Bros. Contractors, LLC		\$12,121.2100	\$36,363.63
791-08.03 1IN SERVICE ASSEMBLY			
	3.000 EACH		
Cleary Construction, Inc.		\$2,300.0000	\$6,900.00
Charles Blalock & Sons, Inc.		\$4,410.0000	\$13,230.00
Jones Bros. Contractors, LLC		\$2,828.2800	\$8,484.84
791-08.04 1-1/4IN SERVICE ASSEMBLY			
	1.000 EACH		
Cleary Construction, Inc.		\$2,300.0000	\$2,300.00
Charles Blalock & Sons, Inc.		\$5,355.0000	\$5,355.00
Jones Bros. Contractors, LLC		\$3,636.3600	\$3,636.36
791-08.08 1IN PE SERVICE PIPE			
	70.000 L.F.		
Cleary Construction, Inc.		\$127.0000	\$8,890.00
Charles Blalock & Sons, Inc.		\$44.1000	\$3,087.00
Jones Bros. Contractors, LLC		\$65.6600	\$4,596.20
791-08.09 1-1/4IN PE SERVICE PIPE			
	35.000 L.F.		
Cleary Construction, Inc.		\$138.0000	\$4,830.00
Charles Blalock & Sons, Inc.		\$46.2000	\$1,617.00
Jones Bros. Contractors, LLC		\$70.7100	\$2,474.85

		UNIT PRICE	EXTENSION
791-08.41 GAS MAIN REMOVAL			
	175.000 L.F.		
Cleary Construction, Inc.		\$40.0000	\$7,000.00
Charles Blalock & Sons, Inc.		\$90.3000	\$15,802.50
Jones Bros. Contractors, LLC		\$72.7300	\$12,727.75
791-09.10 FLOWABLE FILL (EXCAVATABLE)			
	14.000 C.Y.		
Cleary Construction, Inc.		\$345.0000	\$4,830.00
Charles Blalock & Sons, Inc.		\$1,836.1100	\$25,705.54
Jones Bros. Contractors, LLC		\$232.3200	\$3,252.48
791-10.02 RETIRE IN PLACE 1IN SERV CUT & PLUG			
	3.000 EACH		
Cleary Construction, Inc.		\$4,600.0000	\$13,800.00
Charles Blalock & Sons, Inc.		\$682.5000	\$2,047.50
Jones Bros. Contractors, LLC		\$1,010.1000	\$3,030.30
791-10.20 RETIRE GAS MAIN			
	1,080.000 L.F.		
Cleary Construction, Inc.		\$46.0000	\$49,680.00
Charles Blalock & Sons, Inc.		\$8.4000	\$9,072.00
Jones Bros. Contractors, LLC		\$10.1000	\$10,908.00
795-01.04 6IN DIP SLIP JOINT WATER LINE			
	20.000 L.F.		
Cleary Construction, Inc.		\$270.0000	\$5,400.00
Charles Blalock & Sons, Inc.		\$157.5000	\$3,150.00
Jones Bros. Contractors, LLC		\$275.8300	\$5,516.60
795-01.06 8IN DIP SLIP JOINT WATER LINE			
	40.000 L.F.		
Cleary Construction, Inc.		\$288.0000	\$11,520.00
Charles Blalock & Sons, Inc.		\$183.7500	\$7,350.00
Jones Bros. Contractors, LLC		\$315.9500	\$12,638.00
795-01.17 20IN DIP RESTRAINED JOINT WATER LINE			
	360.000 L.F.		
Cleary Construction, Inc.		\$315.0000	\$113,400.00
Charles Blalock & Sons, Inc.		\$262.5000	\$94,500.00
Jones Bros. Contractors, LLC		\$392.1800	\$141,184.80
795-01.18 20IN DIP SLIP JOINT WATER LINE			
	1,780.000 L.F.		
Cleary Construction, Inc.		\$317.0000	\$564,260.00
Charles Blalock & Sons, Inc.		\$236.2500	\$420,525.00
Jones Bros. Contractors, LLC		\$280.8400	\$499,895.20

		CONTRACT CNZ216	
		UNIT PRICE	EXTENSION
795-05.70 BORE/JACK 36IN STEEL CASING PIPE-UNCON.	242.000 L.F.		
Cleary Construction, Inc.		\$2,500.0000	\$605,000.00
Charles Blalock & Sons, Inc.		\$1,680.0000	\$406,560.00
Jones Bros. Contractors, LLC		\$2,459.3800	\$595,169.96
795-06.05 CONNECT TO 8IN WATER LINE	1.000 EACH		
Cleary Construction, Inc.		\$6,000.0000	\$6,000.00
Charles Blalock & Sons, Inc.		\$12,600.0000	\$12,600.00
Jones Bros. Contractors, LLC		\$8,442.3300	\$8,442.33
795-06.11 CONNECT TO 20IN WATER LINE	2.000 EACH		
Cleary Construction, Inc.		\$15,000.0000	\$30,000.00
Charles Blalock & Sons, Inc.		\$26,250.0000	\$52,500.00
Jones Bros. Contractors, LLC		\$11,912.7400	\$23,825.48
795-06.34 CUT AND CAP 8IN WATER LINE	1.000 EACH		
Cleary Construction, Inc.		\$4,000.0000	\$4,000.00
Charles Blalock & Sons, Inc.		\$4,200.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$4,287.8600	\$4,287.86
795-06.42 CUT AND CAP 20IN WATER LINE	2.000 EACH		
Cleary Construction, Inc.		\$8,000.0000	\$16,000.00
Charles Blalock & Sons, Inc.		\$8,400.0000	\$16,800.00
Jones Bros. Contractors, LLC		\$6,144.4400	\$12,288.88
795-08.05 8IN GATE VALVE ASSEMBLY	1.000 EACH		
Cleary Construction, Inc.		\$5,700.0000	\$5,700.00
Charles Blalock & Sons, Inc.		\$2,503.3700	\$2,503.37
Jones Bros. Contractors, LLC		\$7,479.4400	\$7,479.44
795-08.17 20IN BUTTERFLY VALVE ASSEMBLY	5.000 EACH		
Cleary Construction, Inc.		\$38,000.0000	\$190,000.00
Charles Blalock & Sons, Inc.		\$29,847.0300	\$149,235.15
Jones Bros. Contractors, LLC		\$38,578.7400	\$192,893.70
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY	9.000 EACH		
Cleary Construction, Inc.		\$4,000.0000	\$36,000.00
Charles Blalock & Sons, Inc.		\$2,100.8800	\$18,907.92
Jones Bros. Contractors, LLC		\$8,671.0100	\$78,039.09

		UNIT PRICE	EXTENSION
795-09.11 1-1/2IN COPPER SERVICE PIPE			
	30.000 L.F.		
Cleary Construction, Inc.		\$120.0000	\$3,600.00
Charles Blalock & Sons, Inc.		\$220.2800	\$6,608.40
Jones Bros. Contractors, LLC		\$203.6100	\$6,108.30
795-09.28 3/4IN COPPER SERVICE PIPE			
	640.000 L.F.		
Cleary Construction, Inc.		\$69.0000	\$44,160.00
Charles Blalock & Sons, Inc.		\$43.2000	\$27,648.00
Jones Bros. Contractors, LLC		\$148.4500	\$95,008.00
795-09.29 1IN COPPER SERVICE PIPE			
	100.000 L.F.		
Cleary Construction, Inc.		\$80.0000	\$8,000.00
Charles Blalock & Sons, Inc.		\$123.7000	\$12,370.00
Jones Bros. Contractors, LLC		\$155.4700	\$15,547.00
795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY			
	1.000 EACH		
Cleary Construction, Inc.		\$12,000.0000	\$12,000.00
Charles Blalock & Sons, Inc.		\$8,400.0000	\$8,400.00
Jones Bros. Contractors, LLC		\$6,401.2000	\$6,401.20
795-11.02 FIRE HYDRANT ASSEMBLY			
	2.000 EACH		
Cleary Construction, Inc.		\$23,000.0000	\$46,000.00
Charles Blalock & Sons, Inc.		\$12,963.5100	\$25,927.02
Jones Bros. Contractors, LLC		\$20,762.2900	\$41,524.58
795-12.01 REMOVE FIRE HYDRANT			
	2.000 EACH		
Cleary Construction, Inc.		\$2,300.0000	\$4,600.00
Charles Blalock & Sons, Inc.		\$1,260.0000	\$2,520.00
Jones Bros. Contractors, LLC		\$7,823.4700	\$15,646.94
795-12.02 REMOVAL OF EXISTING LINE			
	1.000 LS		
Cleary Construction, Inc.		\$138,000.0000	\$138,000.00
Charles Blalock & Sons, Inc.		\$104,328.8200	\$104,328.82
Jones Bros. Contractors, LLC		\$117,352.0600	\$117,352.06
795-14.08 RESTORE ASPHALT			
	120.000 S.Y.		
Cleary Construction, Inc.		\$115.0000	\$13,800.00
Charles Blalock & Sons, Inc.		\$388.9500	\$46,674.00
Jones Bros. Contractors, LLC		\$225.0000	\$27,000.00

		UNIT PRICE	EXTENSION
795-15.11 36IN STEEL CASING PIPE OPEN CUT METHOD			
	118.000 L.F.		
Cleary Construction, Inc.		\$1,100.0000	\$129,800.00
Charles Blalock & Sons, Inc.		\$1,129.6700	\$133,301.06
Jones Bros. Contractors, LLC		\$824.4700	\$97,287.46
797-05.11 12IN DIP GRAVITY SEWER 12FT-18FT DEPTH			
	220.000 L.F.		
Cleary Construction, Inc.		\$750.0000	\$165,000.00
Charles Blalock & Sons, Inc.		\$460.6900	\$101,351.80
Jones Bros. Contractors, LLC		\$884.6500	\$194,623.00
797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH			
	100.000 L.F.		
Cleary Construction, Inc.		\$430.0000	\$43,000.00
Charles Blalock & Sons, Inc.		\$259.9600	\$25,996.00
Jones Bros. Contractors, LLC		\$590.7700	\$59,077.00
797-05.53 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH			
	50.000 L.F.		
Cleary Construction, Inc.		\$613.0000	\$30,650.00
Charles Blalock & Sons, Inc.		\$659.8400	\$32,992.00
Jones Bros. Contractors, LLC		\$762.2900	\$38,114.50
797-07.04 48IN MANHOLE 8FT-10FT DEPTH			
	1.000 EACH		
Cleary Construction, Inc.		\$24,000.0000	\$24,000.00
Charles Blalock & Sons, Inc.		\$10,693.5200	\$10,693.52
Jones Bros. Contractors, LLC		\$12,868.6100	\$12,868.61
797-07.05 48IN MANHOLE 10FT-12FT DEPTH			
	1.000 EACH		
Cleary Construction, Inc.		\$25,000.0000	\$25,000.00
Charles Blalock & Sons, Inc.		\$10,847.1800	\$10,847.18
Jones Bros. Contractors, LLC		\$18,630.8900	\$18,630.89
797-07.08 48IN MANHOLE 16FT-20FT DEPTH			
	2.000 EACH		
Cleary Construction, Inc.		\$35,000.0000	\$70,000.00
Charles Blalock & Sons, Inc.		\$30,533.5600	\$61,067.12
Jones Bros. Contractors, LLC		\$32,912.7400	\$65,825.48
797-07.61 ADJUST EXISTING MANHOLE (ADJUST TO GRADE)			
	5.000 EACH		
Cleary Construction, Inc.		\$19,000.0000	\$95,000.00
Charles Blalock & Sons, Inc.		\$3,826.2100	\$19,131.05
Jones Bros. Contractors, LLC		\$9,816.4500	\$49,082.25

		UNIT PRICE	EXTENSION
797-07.75 TRAFFIC RATED FRAMES AND COVERS			
	2.000 EACH		
Cleary Construction, Inc.		\$1,300.0000	\$2,600.00
Charles Blalock & Sons, Inc.		\$2,309.1600	\$4,618.32
Jones Bros. Contractors, LLC		\$5,971.9200	\$11,943.84
797-07.80 REMOVE SEWER MANHOLE			
	2.000 EACH		
Cleary Construction, Inc.		\$4,200.0000	\$8,400.00
Charles Blalock & Sons, Inc.		\$10,019.7000	\$20,039.40
Jones Bros. Contractors, LLC		\$7,462.3900	\$14,924.78
797-08.05 6IN PVC PIPE FOR SERVICE LATERAL			
	200.000 L.F.		
Cleary Construction, Inc.		\$207.0000	\$41,400.00
Charles Blalock & Sons, Inc.		\$168.6900	\$33,738.00
Jones Bros. Contractors, LLC		\$267.8000	\$53,560.00
797-08.08 6IN CLEAN OUT ASSEMBLY			
	3.000 EACH		
Cleary Construction, Inc.		\$2,800.0000	\$8,400.00
Charles Blalock & Sons, Inc.		\$1,371.5300	\$4,114.59
Jones Bros. Contractors, LLC		\$4,775.3300	\$14,325.99
797-09.40 CUT AND CAP (ALL LINES)			
	4.000 EACH		
Cleary Construction, Inc.		\$2,500.0000	\$10,000.00
Charles Blalock & Sons, Inc.		\$876.0000	\$3,504.00
Jones Bros. Contractors, LLC		\$1,865.6000	\$7,462.40
797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE			
	1.000 EACH		
Cleary Construction, Inc.		\$6,000.0000	\$6,000.00
Charles Blalock & Sons, Inc.		\$9,761.6100	\$9,761.61
Jones Bros. Contractors, LLC		\$1,492.4800	\$1,492.48
797-10.06 CONNECT 6IN LATERAL TO SEWER LINE			
	2.000 EACH		
Cleary Construction, Inc.		\$3,500.0000	\$7,000.00
Charles Blalock & Sons, Inc.		\$5,663.3500	\$11,326.70
Jones Bros. Contractors, LLC		\$3,819.4600	\$7,638.92
797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE			
	3.000 EACH		
Cleary Construction, Inc.		\$7,800.0000	\$23,400.00
Charles Blalock & Sons, Inc.		\$14,881.3600	\$44,644.08
Jones Bros. Contractors, LLC		\$3,731.1900	\$11,193.57

		UNIT PRICE	EXTENSION
797-11.25 RETIREIN PLACE 48IN MANHOLE			
	2.000 EACH		
Cleary Construction, Inc.		\$4,500.0000	\$9,000.00
Charles Blalock & Sons, Inc.		\$10,510.8300	\$21,021.66
Jones Bros. Contractors, LLC		\$6,218.6500	\$12,437.30
797-11.35 REMOVE EXISTING SEWER 8IN-14IN			
	270.000 L.F.		
Cleary Construction, Inc.		\$98.0000	\$26,460.00
Charles Blalock & Sons, Inc.		\$160.1900	\$43,251.30
Jones Bros. Contractors, LLC		\$254.7600	\$68,785.20
797-11.38 BY-PASS PUMPING			
	1.000 LS		
Cleary Construction, Inc.		\$34,500.0000	\$34,500.00
Charles Blalock & Sons, Inc.		\$82,714.7500	\$82,714.75
Jones Bros. Contractors, LLC		\$111,935.8100	\$111,935.81
797-11.40 RESTORE ASPHALT			
	100.000 S.Y.		
Cleary Construction, Inc.		\$115.0000	\$11,500.00
Charles Blalock & Sons, Inc.		\$259.1100	\$25,911.00
Jones Bros. Contractors, LLC		\$225.0000	\$22,500.00

SUB-TOTAL ROADWAY

Cleary Construction, Inc.	\$29,420,270.91
Charles Blalock & Sons, Inc.	\$33,213,242.85
Jones Bros. Contractors, LLC	\$33,491,105.98

SUB-TOTAL UTILITY

Cleary Construction, Inc.	\$4,795,801.75
Charles Blalock & Sons, Inc.	\$3,441,481.20
Jones Bros. Contractors, LLC	\$3,895,408.95

TOTAL CONTRACT

	COST(A)	TIME(B)	TOTAL CONTRACT
Cleary Construction, Inc.	\$34,216,072.66	\$13,770,000.00 (918 CD)	\$47,986,072.66
Charles Blalock & Sons, Inc.	\$36,654,724.05	\$15,900,000.00 (1060 CD)	\$52,554,724.05
Jones Bros. Contractors, LLC	\$37,386,514.93	\$16,785,000.00 (1119 CD)	\$54,171,514.93

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

MARION COUNTY (Contract No. CNZ226 Call 022)

PROT-108(106),58S108-F3-002

THE SLIDE MITIGATION ON S.R. 108 NEAR L.M. 2.8, INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.445 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2027

DBE GOAL 5.00%

TOTAL CONTRACT	
Wright Brothers Civil Construction, LLC	\$29,183,386.33
Dement Construction Group, LLC	\$29,940,648.62
Jones Bros. Contractors, LLC	\$34,341,026.70

		CONTRACT CNZ226	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Wright Brothers Civil Construction, LLC	\$53,000.0000	\$53,000.00
	Dement Construction Group, LLC	\$50,000.0000	\$50,000.00
	Jones Bros. Contractors, LLC	\$150,000.0000	\$150,000.00
109-10.01	TRAINEE		
	4,280.000 HOUR		
	Wright Brothers Civil Construction, LLC	\$0.8000	\$3,424.00
	Dement Construction Group, LLC	\$0.8000	\$3,424.00
	Jones Bros. Contractors, LLC	\$0.8000	\$3,424.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Wright Brothers Civil Construction, LLC	\$695,000.0000	\$695,000.00
	Dement Construction Group, LLC	\$2,256,500.0000	\$2,256,500.00
	Jones Bros. Contractors, LLC	\$1,900,000.0000	\$1,900,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Wright Brothers Civil Construction, LLC	\$80,000.0000	\$80,000.00
	Dement Construction Group, LLC	\$60,000.0000	\$60,000.00
	Jones Bros. Contractors, LLC	\$150,000.0000	\$150,000.00
202-13	WATER WELL ABANDONMENT		
	1.000 EACH		
	Wright Brothers Civil Construction, LLC	\$3,900.0000	\$3,900.00
	Dement Construction Group, LLC	\$10,000.0000	\$10,000.00
	Jones Bros. Contractors, LLC	\$4,000.0000	\$4,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	101,684.000 C.Y.		
	Wright Brothers Civil Construction, LLC	\$10.1500	\$1,032,092.60
	Dement Construction Group, LLC	\$37.0000	\$3,762,308.00
	Jones Bros. Contractors, LLC	\$15.0000	\$1,525,260.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	4,709.000 TON		
	Wright Brothers Civil Construction, LLC	\$49.8000	\$234,508.20
	Dement Construction Group, LLC	\$50.0000	\$235,450.00
	Jones Bros. Contractors, LLC	\$50.0000	\$235,450.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	9,741.000 C.Y.		
	Wright Brothers Civil Construction, LLC	\$27.3000	\$265,929.30
	Dement Construction Group, LLC	\$34.0000	\$331,194.00
	Jones Bros. Contractors, LLC	\$1.0000	\$9,741.00

		CONTRACT CNZ226	
		UNIT PRICE	EXTENSION
203-04	PLACING AND SPREADING TOPSOIL		
		2,904.000 C.Y.	
	Wright Brothers Civil Construction, LLC	\$23.2000	\$67,372.80
	Dement Construction Group, LLC	\$5.0000	\$14,520.00
	Jones Bros. Contractors, LLC	\$12.0000	\$34,848.00
203-06	WATER		
		47.000 M.G.	
	Wright Brothers Civil Construction, LLC	\$25.4000	\$1,193.80
	Dement Construction Group, LLC	\$25.0000	\$1,175.00
	Jones Bros. Contractors, LLC	\$1.0000	\$47.00
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)		
		457.000 C.Y.	
	Wright Brothers Civil Construction, LLC	\$17.4000	\$7,951.80
	Dement Construction Group, LLC	\$50.0000	\$22,850.00
	Jones Bros. Contractors, LLC	\$50.0000	\$22,850.00
203-20.01	CHANNEL SUBSTRATE		
		59.000 C.Y.	
	Wright Brothers Civil Construction, LLC	\$97.0000	\$5,723.00
	Dement Construction Group, LLC	\$250.0000	\$14,750.00
	Jones Bros. Contractors, LLC	\$500.0000	\$29,500.00
203-50	CONSTRUCTION OF HAUL ROAD		
		1.000 LS	
	Wright Brothers Civil Construction, LLC	\$403,800.0000	\$403,800.00
	Dement Construction Group, LLC	\$300,000.0000	\$300,000.00
	Jones Bros. Contractors, LLC	\$1,000,000.0000	\$1,000,000.00
204-08	FOUNDATION FILL MATERIAL		
		56.000 C.Y.	
	Wright Brothers Civil Construction, LLC	\$136.0000	\$7,616.00
	Dement Construction Group, LLC	\$75.0000	\$4,200.00
	Jones Bros. Contractors, LLC	\$100.0000	\$5,600.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
		195.000 C.Y.	
	Wright Brothers Civil Construction, LLC	\$348.0000	\$67,860.00
	Dement Construction Group, LLC	\$300.0000	\$58,500.00
	Jones Bros. Contractors, LLC	\$350.0000	\$68,250.00
209-03.23	FILTER SOCK (24 INCH)		
		7,877.000 L.F.	
	Wright Brothers Civil Construction, LLC	\$13.2500	\$104,370.25
	Dement Construction Group, LLC	\$11.2000	\$88,222.40
	Jones Bros. Contractors, LLC	\$11.2000	\$88,222.40

		CONTRACT CNZ226	
		UNIT PRICE	EXTENSION
209-03.36	STREAM MITIGATION-STEP POOL		
	18.000 EACH		
	Wright Brothers Civil Construction, LLC	\$19,400.0000	\$349,200.00
	Dement Construction Group, LLC	\$3,500.0000	\$63,000.00
	Jones Bros. Contractors, LLC	\$2,500.0000	\$45,000.00
209-03.99	PROTECTED AREA MARKER (WHITE WITH DECAL)		
	12.000 EACH		
	Wright Brothers Civil Construction, LLC	\$610.0000	\$7,320.00
	Dement Construction Group, LLC	\$150.0000	\$1,800.00
	Jones Bros. Contractors, LLC	\$250.0000	\$3,000.00
209-05	SEDIMENT REMOVAL		
	135.000 C.Y.		
	Wright Brothers Civil Construction, LLC	\$34.7000	\$4,684.50
	Dement Construction Group, LLC	\$100.0000	\$13,500.00
	Jones Bros. Contractors, LLC	\$25.0000	\$3,375.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	7,031.000 L.F.		
	Wright Brothers Civil Construction, LLC	\$5.6500	\$39,725.15
	Dement Construction Group, LLC	\$4.4000	\$30,936.40
	Jones Bros. Contractors, LLC	\$4.4000	\$30,936.40
209-08.07	ROCK CHECK DAM		
	39.000 EACH		
	Wright Brothers Civil Construction, LLC	\$900.0000	\$35,100.00
	Dement Construction Group, LLC	\$800.0000	\$31,200.00
	Jones Bros. Contractors, LLC	\$950.0000	\$37,050.00
209-08.08	ENHANCED ROCK CHECK DAM		
	41.000 EACH		
	Wright Brothers Civil Construction, LLC	\$1,400.0000	\$57,400.00
	Dement Construction Group, LLC	\$1,250.0000	\$51,250.00
	Jones Bros. Contractors, LLC	\$1,100.0000	\$45,100.00
209-08.09	FILTER SOCK CHECK DAM		
	67.000 EACH		
	Wright Brothers Civil Construction, LLC	\$730.0000	\$48,910.00
	Dement Construction Group, LLC	\$275.0000	\$18,425.00
	Jones Bros. Contractors, LLC	\$275.0000	\$18,425.00
209-09.01	SANDBAGS		
	2,500.000 BAG		
	Wright Brothers Civil Construction, LLC	\$11.3000	\$28,250.00
	Dement Construction Group, LLC	\$6.0000	\$15,000.00
	Jones Bros. Contractors, LLC	\$18.0000	\$45,000.00

		CONTRACT CNZ226	
		UNIT PRICE	EXTENSION
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	14.000 EACH		
Wright Brothers Civil Construction, LLC		\$510.0000	\$7,140.00
Dement Construction Group, LLC		\$210.0000	\$2,940.00
Jones Bros. Contractors, LLC		\$210.0000	\$2,940.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	3.000 EACH		
Wright Brothers Civil Construction, LLC		\$395.0000	\$1,185.00
Dement Construction Group, LLC		\$500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,500.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,859.000 TON		
Wright Brothers Civil Construction, LLC		\$58.0000	\$165,822.00
Dement Construction Group, LLC		\$40.0000	\$114,360.00
Jones Bros. Contractors, LLC		\$60.0000	\$171,540.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	465.000 TON		
Wright Brothers Civil Construction, LLC		\$63.2500	\$29,411.25
Dement Construction Group, LLC		\$50.0000	\$23,250.00
Jones Bros. Contractors, LLC		\$65.0000	\$30,225.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	3,971.000 TON		
Wright Brothers Civil Construction, LLC		\$51.7500	\$205,499.25
Dement Construction Group, LLC		\$41.0000	\$162,811.00
Jones Bros. Contractors, LLC		\$45.0000	\$178,695.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	419.000 TON		
Wright Brothers Civil Construction, LLC		\$168.0000	\$70,392.00
Dement Construction Group, LLC		\$160.0000	\$67,040.00
Jones Bros. Contractors, LLC		\$160.0000	\$67,040.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	591.000 TON		
Wright Brothers Civil Construction, LLC		\$152.0000	\$89,832.00
Dement Construction Group, LLC		\$175.0000	\$103,425.00
Jones Bros. Contractors, LLC		\$175.0000	\$103,425.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	7.000 TON		
Wright Brothers Civil Construction, LLC		\$1,600.0000	\$11,200.00
Dement Construction Group, LLC		\$1,100.0000	\$7,700.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$7,700.00

		CONTRACT CNZ226	
		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	24.000 TON		
	Wright Brothers Civil Construction, LLC	\$300.0000	\$7,200.00
	Dement Construction Group, LLC	\$150.0000	\$3,600.00
	Jones Bros. Contractors, LLC	\$150.0000	\$3,600.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	6.000 TON		
	Wright Brothers Civil Construction, LLC	\$825.0000	\$4,950.00
	Dement Construction Group, LLC	\$1,100.0000	\$6,600.00
	Jones Bros. Contractors, LLC	\$1,100.0000	\$6,600.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
	349.000 L.F.		
	Wright Brothers Civil Construction, LLC	\$11.1000	\$3,873.90
	Dement Construction Group, LLC	\$10.0000	\$3,490.00
	Jones Bros. Contractors, LLC	\$4.7500	\$1,657.75
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
	319.000 TON		
	Wright Brothers Civil Construction, LLC	\$178.0000	\$56,782.00
	Dement Construction Group, LLC	\$190.0000	\$60,610.00
	Jones Bros. Contractors, LLC	\$190.0000	\$60,610.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	499.000 TON		
	Wright Brothers Civil Construction, LLC	\$179.0000	\$89,321.00
	Dement Construction Group, LLC	\$220.0000	\$109,780.00
	Jones Bros. Contractors, LLC	\$220.0000	\$109,780.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)		
	1.000 L.M.		
	Wright Brothers Civil Construction, LLC	\$4,000.0000	\$4,000.00
	Dement Construction Group, LLC	\$8,775.0000	\$8,775.00
	Jones Bros. Contractors, LLC	\$8,775.0000	\$8,775.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	5,716.000 S.Y.		
	Wright Brothers Civil Construction, LLC	\$4.0000	\$22,864.00
	Dement Construction Group, LLC	\$6.0000	\$34,296.00
	Jones Bros. Contractors, LLC	\$6.7000	\$38,297.20
604-01.01	CLASS A CONCRETE (ROADWAY)		
	98.000 C.Y.		
	Wright Brothers Civil Construction, LLC	\$2,275.0000	\$222,950.00
	Dement Construction Group, LLC	\$1,500.0000	\$147,000.00
	Jones Bros. Contractors, LLC	\$2,150.0000	\$210,700.00

		UNIT PRICE	EXTENSION
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	19,998.000 LB.		
Wright Brothers Civil Construction, LLC		\$0.0100	\$199.98
Dement Construction Group, LLC		\$2.0000	\$39,996.00
Jones Bros. Contractors, LLC		\$1.5000	\$29,997.00
604-15.01 PORTLAND CEMENT GROUT			
	9.000 C.Y.		
Wright Brothers Civil Construction, LLC		\$348.0000	\$3,132.00
Dement Construction Group, LLC		\$1,500.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$410.0000	\$3,690.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	357.000 L.F.		
Wright Brothers Civil Construction, LLC		\$125.0000	\$44,625.00
Dement Construction Group, LLC		\$97.0000	\$34,629.00
Jones Bros. Contractors, LLC		\$150.0000	\$53,550.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	165.000 L.F.		
Wright Brothers Civil Construction, LLC		\$173.0000	\$28,545.00
Dement Construction Group, LLC		\$240.0000	\$39,600.00
Jones Bros. Contractors, LLC		\$200.0000	\$33,000.00
607-13.03 72" CONCRETE PIPE CULVERT (CLASS III)			
	74.000 L.F.		
Wright Brothers Civil Construction, LLC		\$625.0000	\$46,250.00
Dement Construction Group, LLC		\$1,600.0000	\$118,400.00
Jones Bros. Contractors, LLC		\$800.0000	\$59,200.00
607-39.04 30" PIPE CULVERT (SIDE DRAIN)			
	24.000 L.F.		
Wright Brothers Civil Construction, LLC		\$232.0000	\$5,568.00
Dement Construction Group, LLC		\$165.0000	\$3,960.00
Jones Bros. Contractors, LLC		\$160.0000	\$3,840.00
610-12.01 HORIZONTAL DRAINS AND CASING			
	200.000 L.F.		
Wright Brothers Civil Construction, LLC		\$53.0000	\$10,600.00
Dement Construction Group, LLC		\$47.0000	\$9,400.00
Jones Bros. Contractors, LLC		\$47.0000	\$9,400.00
610-12.02 HORIZONTAL DRAINS			
	9,900.000 L.F.		
Wright Brothers Civil Construction, LLC		\$59.7000	\$591,030.00
Dement Construction Group, LLC		\$47.0000	\$465,300.00
Jones Bros. Contractors, LLC		\$47.0000	\$465,300.00

		UNIT PRICE	EXTENSION
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	1.000 EACH		
Wright Brothers Civil Construction, LLC		\$10,900.0000	\$10,900.00
Dement Construction Group, LLC		\$19,000.0000	\$19,000.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00
611-01.05 MANHOLES, > 16' - 20' DEPTH			
	1.000 EACH		
Wright Brothers Civil Construction, LLC		\$14,400.0000	\$14,400.00
Dement Construction Group, LLC		\$23,750.0000	\$23,750.00
Jones Bros. Contractors, LLC		\$9,000.0000	\$9,000.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	38.000 C.Y.		
Wright Brothers Civil Construction, LLC		\$2,700.0000	\$102,600.00
Dement Construction Group, LLC		\$2,150.0000	\$81,700.00
Jones Bros. Contractors, LLC		\$750.0000	\$28,500.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	1,887.000 LB.		
Wright Brothers Civil Construction, LLC		\$4.8500	\$9,151.95
Dement Construction Group, LLC		\$4.2200	\$7,963.14
Jones Bros. Contractors, LLC		\$6.5000	\$12,265.50
611-07.33 30IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Wright Brothers Civil Construction, LLC		\$13,900.0000	\$27,800.00
Dement Construction Group, LLC		\$12,250.0000	\$24,500.00
Jones Bros. Contractors, LLC		\$13,300.0000	\$26,600.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Wright Brothers Civil Construction, LLC		\$5,600.0000	\$11,200.00
Dement Construction Group, LLC		\$10,350.0000	\$20,700.00
Jones Bros. Contractors, LLC		\$5,600.0000	\$11,200.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH			
	1.000 EACH		
Wright Brothers Civil Construction, LLC		\$10,100.0000	\$10,100.00
Dement Construction Group, LLC		\$7,985.0000	\$7,985.00
Jones Bros. Contractors, LLC		\$7,300.0000	\$7,300.00
611-40.03 CATCH BASINS, TYPE 40, > 8' - 12' DEPTH			
	1.000 EACH		
Wright Brothers Civil Construction, LLC		\$30,500.0000	\$30,500.00
Dement Construction Group, LLC		\$49,850.0000	\$49,850.00
Jones Bros. Contractors, LLC		\$26,000.0000	\$26,000.00

		UNIT PRICE	EXTENSION
611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH			
	5.000 EACH		
Wright Brothers Civil Construction, LLC		\$10,700.0000	\$53,500.00
Dement Construction Group, LLC		\$13,500.0000	\$67,500.00
Jones Bros. Contractors, LLC		\$8,600.0000	\$43,000.00
611-51.02 CATCH BASINS, TYPE 51, > 4' - 8' DEPTH			
	2.000 EACH		
Wright Brothers Civil Construction, LLC		\$12,300.0000	\$24,600.00
Dement Construction Group, LLC		\$15,785.0000	\$31,570.00
Jones Bros. Contractors, LLC		\$9,600.0000	\$19,200.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	495.000 L.F.		
Wright Brothers Civil Construction, LLC		\$59.0000	\$29,205.00
Dement Construction Group, LLC		\$50.0000	\$24,750.00
Jones Bros. Contractors, LLC		\$60.0000	\$29,700.00
621-03.04 30" TEMPORARY DRAINAGE PIPE			
	425.000 L.F.		
Wright Brothers Civil Construction, LLC		\$81.0000	\$34,425.00
Dement Construction Group, LLC		\$60.0000	\$25,500.00
Jones Bros. Contractors, LLC		\$105.0000	\$44,625.00
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	125.000 L.F.		
Wright Brothers Civil Construction, LLC		\$97.0000	\$12,125.00
Dement Construction Group, LLC		\$70.0000	\$8,750.00
Jones Bros. Contractors, LLC		\$125.0000	\$15,625.00
621-05.10 TEMPORARY SHORING (SOIL NAIL WALL 11+95)			
	1.000 LS		
Wright Brothers Civil Construction, LLC		\$78.7500	\$78.75
Dement Construction Group, LLC		\$50,000.0000	\$50,000.00
Jones Bros. Contractors, LLC		\$58,660.0000	\$58,660.00
621-05.11 TEMPORARY SHORING (SOIL NAIL WALL 13+70)			
	1.000 LS		
Wright Brothers Civil Construction, LLC		\$31,400.0000	\$31,400.00
Dement Construction Group, LLC		\$50,000.0000	\$50,000.00
Jones Bros. Contractors, LLC		\$61,880.0000	\$61,880.00
621-05.12 TEMPORARY SHORING (SOIL NAIL WALL 16+00)			
	1.000 LS		
Wright Brothers Civil Construction, LLC		\$29,900.0000	\$29,900.00
Dement Construction Group, LLC		\$50,000.0000	\$50,000.00
Jones Bros. Contractors, LLC		\$54,740.0000	\$54,740.00

		CONTRACT CNZ226	
		UNIT PRICE	EXTENSION
621-05.13	TEMPORARY SHORING (SOIL NAIL WALL 20+70)		
	1.000 LS		
	Wright Brothers Civil Construction, LLC	\$198,900.0000	\$198,900.00
	Dement Construction Group, LLC	\$50,000.0000	\$50,000.00
	Jones Bros. Contractors, LLC	\$215,460.0000	\$215,460.00
621-05.14	TEMPORARY SHORING (SOIL NAIL WALL 27+05)		
	1.000 LS		
	Wright Brothers Civil Construction, LLC	\$73,900.0000	\$73,900.00
	Dement Construction Group, LLC	\$50,000.0000	\$50,000.00
	Jones Bros. Contractors, LLC	\$78,960.0000	\$78,960.00
705-01.04	METAL BEAM GUARD FENCE		
	16.000 L.F.		
	Wright Brothers Civil Construction, LLC	\$119.0000	\$1,904.00
	Dement Construction Group, LLC	\$121.0000	\$1,936.00
	Jones Bros. Contractors, LLC	\$105.0000	\$1,680.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT		
	1.000 EACH		
	Wright Brothers Civil Construction, LLC	\$2,800.0000	\$2,800.00
	Dement Construction Group, LLC	\$808.0000	\$808.00
	Jones Bros. Contractors, LLC	\$2,500.0000	\$2,500.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
	3.000 EACH		
	Wright Brothers Civil Construction, LLC	\$4,100.0000	\$12,300.00
	Dement Construction Group, LLC	\$3,448.0000	\$10,344.00
	Jones Bros. Contractors, LLC	\$3,600.0000	\$10,800.00
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3		
	3.000 EACH		
	Wright Brothers Civil Construction, LLC	\$4,000.0000	\$12,000.00
	Dement Construction Group, LLC	\$2,552.0000	\$7,656.00
	Jones Bros. Contractors, LLC	\$3,500.0000	\$10,500.00
706-01	GUARDRAIL REMOVED		
	1,461.000 L.F.		
	Wright Brothers Civil Construction, LLC	\$5.6500	\$8,254.65
	Dement Construction Group, LLC	\$0.5500	\$803.55
	Jones Bros. Contractors, LLC	\$5.0000	\$7,305.00
707-03.20	DRIVE GATE (STOCK FENCE) (DESCRIPTION)		
	1.000 EACH		
	Wright Brothers Civil Construction, LLC	\$2,400.0000	\$2,400.00
	Dement Construction Group, LLC	\$2,200.0000	\$2,200.00
	Jones Bros. Contractors, LLC	\$15,000.0000	\$15,000.00

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	2,412.000 L.F.		
Wright Brothers Civil Construction, LLC		\$3.1000	\$7,477.20
Dement Construction Group, LLC		\$3.0000	\$7,236.00
Jones Bros. Contractors, LLC		\$3.0000	\$7,236.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	32.000 EACH		
Wright Brothers Civil Construction, LLC		\$334.0000	\$10,688.00
Dement Construction Group, LLC		\$550.0000	\$17,600.00
Jones Bros. Contractors, LLC		\$500.0000	\$16,000.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	234.000 TON		
Wright Brothers Civil Construction, LLC		\$61.0000	\$14,274.00
Dement Construction Group, LLC		\$67.0000	\$15,678.00
Jones Bros. Contractors, LLC		\$60.0000	\$14,040.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	1,824.000 TON		
Wright Brothers Civil Construction, LLC		\$66.5000	\$121,296.00
Dement Construction Group, LLC		\$70.0000	\$127,680.00
Jones Bros. Contractors, LLC		\$60.0000	\$109,440.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	411.000 TON		
Wright Brothers Civil Construction, LLC		\$71.5000	\$29,386.50
Dement Construction Group, LLC		\$68.0000	\$27,948.00
Jones Bros. Contractors, LLC		\$60.0000	\$24,660.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	539.000 TON		
Wright Brothers Civil Construction, LLC		\$70.0000	\$37,730.00
Dement Construction Group, LLC		\$72.0000	\$38,808.00
Jones Bros. Contractors, LLC		\$62.0000	\$33,418.00
710-10.02 6" PERFORATED PLASTIC PIPE			
	862.000 L.F.		
Wright Brothers Civil Construction, LLC		\$27.8000	\$23,963.60
Dement Construction Group, LLC		\$35.0000	\$30,170.00
Jones Bros. Contractors, LLC		\$24.0000	\$20,688.00
710-13.03 FILTER CLOTH			
	702.000 S.Y.		
Wright Brothers Civil Construction, LLC		\$3.8000	\$2,667.60
Dement Construction Group, LLC		\$10.0000	\$7,020.00
Jones Bros. Contractors, LLC		\$3.0000	\$2,106.00

		UNIT PRICE	EXTENSION
711-05.65 CONCRETE GLARE SCREEN MEDIAN BARRIER (VARIABLE HEIGHT)			
	294.000 L.F.		
Wright Brothers Civil Construction, LLC		\$308.0000	\$90,552.00
Dement Construction Group, LLC		\$150.0000	\$44,100.00
Jones Bros. Contractors, LLC		\$400.0000	\$117,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Wright Brothers Civil Construction, LLC		\$58,400.0000	\$58,400.00
Dement Construction Group, LLC		\$124,500.0000	\$124,500.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	3,915.000 L.F.		
Wright Brothers Civil Construction, LLC		\$47.0000	\$184,005.00
Dement Construction Group, LLC		\$40.0000	\$156,600.00
Jones Bros. Contractors, LLC		\$44.0000	\$172,260.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	12.000 EACH		
Wright Brothers Civil Construction, LLC		\$8,350.0000	\$100,200.00
Dement Construction Group, LLC		\$7,400.0000	\$88,800.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$180,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	70.000 EACH		
Wright Brothers Civil Construction, LLC		\$39.0000	\$2,730.00
Dement Construction Group, LLC		\$35.0000	\$2,450.00
Jones Bros. Contractors, LLC		\$35.0000	\$2,450.00
712-04.50 BARRIER RAIL DELINEATOR			
	196.000 EACH		
Wright Brothers Civil Construction, LLC		\$15.7500	\$3,087.00
Dement Construction Group, LLC		\$14.0000	\$2,744.00
Jones Bros. Contractors, LLC		\$14.0000	\$2,744.00
712-05.01 WARNING LIGHTS (TYPE A)			
	70.000 EACH		
Wright Brothers Civil Construction, LLC		\$32.5000	\$2,275.00
Dement Construction Group, LLC		\$28.7500	\$2,012.50
Jones Bros. Contractors, LLC		\$28.7500	\$2,012.50
712-06 SIGNS (CONSTRUCTION)			
	433.000 S.F.		
Wright Brothers Civil Construction, LLC		\$8.7500	\$3,788.75
Dement Construction Group, LLC		\$7.7500	\$3,355.75
Jones Bros. Contractors, LLC		\$7.7500	\$3,355.75

		CONTRACT CNZ226	
		UNIT PRICE	EXTENSION
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Wright Brothers Civil Construction, LLC		\$22.2000	\$532.80
Dement Construction Group, LLC		\$20.0000	\$480.00
Jones Bros. Contractors, LLC		\$20.0000	\$480.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	11,210.000 L.F.		
Wright Brothers Civil Construction, LLC		\$3.6000	\$40,356.00
Dement Construction Group, LLC		\$3.2500	\$36,432.50
Jones Bros. Contractors, LLC		\$3.2500	\$36,432.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Wright Brothers Civil Construction, LLC		\$7,900.0000	\$15,800.00
Dement Construction Group, LLC		\$7,000.0000	\$14,000.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$14,000.00
713-16.50 REMOVE AND REPLACE SIGN (W8-14, 36"X36" STA. 12+50)			
	1.000 EACH		
Wright Brothers Civil Construction, LLC		\$315.0000	\$315.00
Dement Construction Group, LLC		\$500.0000	\$500.00
Jones Bros. Contractors, LLC		\$280.0000	\$280.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	30.000 EACH		
Wright Brothers Civil Construction, LLC		\$55.5000	\$1,665.00
Dement Construction Group, LLC		\$50.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$50.0000	\$1,500.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	2.000 L.M.		
Wright Brothers Civil Construction, LLC		\$2,775.0000	\$5,550.00
Dement Construction Group, LLC		\$2,500.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.000 L.M.		
Wright Brothers Civil Construction, LLC		\$9,700.0000	\$19,400.00
Dement Construction Group, LLC		\$8,750.0000	\$17,500.00
Jones Bros. Contractors, LLC		\$8,750.0000	\$17,500.00
717-01 MOBILIZATION			
	1.000 LS		
Wright Brothers Civil Construction, LLC		\$2,900,000.0000	\$2,900,000.00
Dement Construction Group, LLC		\$2,542,305.0000	\$2,542,305.00
Jones Bros. Contractors, LLC		\$3,425,000.0000	\$3,425,000.00

		CONTRACT CNZ226	
		UNIT PRICE	EXTENSION
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
	1.000 EACH		
	Wright Brothers Civil Construction, LLC	\$185,000.0000	\$185,000.00
	Dement Construction Group, LLC	\$228,000.0000	\$228,000.00
	Jones Bros. Contractors, LLC	\$218,000.0000	\$218,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	1,589.000 S.Y.		
	Wright Brothers Civil Construction, LLC	\$3.8000	\$6,038.20
	Dement Construction Group, LLC	\$5.0000	\$7,945.00
	Jones Bros. Contractors, LLC	\$5.0000	\$7,945.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	1,865.000 S.Y.		
	Wright Brothers Civil Construction, LLC	\$4.1000	\$7,646.50
	Dement Construction Group, LLC	\$8.0000	\$14,920.00
	Jones Bros. Contractors, LLC	\$4.0000	\$7,460.00
801-01	SEEDING (WITH MULCH)		
	270.000 UNIT		
	Wright Brothers Civil Construction, LLC	\$52.5000	\$14,175.00
	Dement Construction Group, LLC	\$40.0000	\$10,800.00
	Jones Bros. Contractors, LLC	\$40.0000	\$10,800.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	810.000 UNIT		
	Wright Brothers Civil Construction, LLC	\$43.5000	\$35,235.00
	Dement Construction Group, LLC	\$31.4000	\$25,434.00
	Jones Bros. Contractors, LLC	\$31.4000	\$25,434.00
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES		
	183.000 UNIT		
	Wright Brothers Civil Construction, LLC	\$78.5000	\$14,365.50
	Dement Construction Group, LLC	\$110.0000	\$20,130.00
	Jones Bros. Contractors, LLC	\$110.0000	\$20,130.00
801-01.65	TEMPORARY MULCH		
	600.000 UNIT		
	Wright Brothers Civil Construction, LLC	\$35.1000	\$21,060.00
	Dement Construction Group, LLC	\$21.5000	\$12,900.00
	Jones Bros. Contractors, LLC	\$21.5000	\$12,900.00
801-02	SEEDING (WITHOUT MULCH)		
	23.000 UNIT		
	Wright Brothers Civil Construction, LLC	\$38.4000	\$883.20
	Dement Construction Group, LLC	\$40.0000	\$920.00
	Jones Bros. Contractors, LLC	\$40.0000	\$920.00

		CONTRACT CNZ226	
		UNIT PRICE	EXTENSION
801-02.08	TEMPORARY SEEDING (WITHOUT MULCH)		
	67.000 UNIT		
	Wright Brothers Civil Construction, LLC	\$32.2000	\$2,157.40
	Dement Construction Group, LLC	\$35.0000	\$2,345.00
	Jones Bros. Contractors, LLC	\$35.0000	\$2,345.00
801-03	WATER (SEEDING & SODDING)		
	117.000 M.G.		
	Wright Brothers Civil Construction, LLC	\$140.0000	\$16,380.00
	Dement Construction Group, LLC	\$50.0000	\$5,850.00
	Jones Bros. Contractors, LLC	\$50.0000	\$5,850.00
802-02.30	CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)		
	331.000 EACH		
	Wright Brothers Civil Construction, LLC	\$11.2500	\$3,723.75
	Dement Construction Group, LLC	\$8.7500	\$2,896.25
	Jones Bros. Contractors, LLC	\$8.7500	\$2,896.25
802-11.02	ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)		
	18.000 EACH		
	Wright Brothers Civil Construction, LLC	\$155.0000	\$2,790.00
	Dement Construction Group, LLC	\$60.0000	\$1,080.00
	Jones Bros. Contractors, LLC	\$60.0000	\$1,080.00
802-11.11	CERCIS CANADENSIS (REDBUD 2-5FT CNTNR GRWN)		
	18.000 EACH		
	Wright Brothers Civil Construction, LLC	\$155.0000	\$2,790.00
	Dement Construction Group, LLC	\$60.0000	\$1,080.00
	Jones Bros. Contractors, LLC	\$60.0000	\$1,080.00
802-11.18	LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)		
	18.000 EACH		
	Wright Brothers Civil Construction, LLC	\$155.0000	\$2,790.00
	Dement Construction Group, LLC	\$60.0000	\$1,080.00
	Jones Bros. Contractors, LLC	\$60.0000	\$1,080.00
802-11.19	LIRIODENDRON TULIPIFERA (TULIP POPLAR 2-5FT CNTNR GRWN)		
	18.000 EACH		
	Wright Brothers Civil Construction, LLC	\$155.0000	\$2,790.00
	Dement Construction Group, LLC	\$60.0000	\$1,080.00
	Jones Bros. Contractors, LLC	\$60.0000	\$1,080.00
802-11.29	QUERCUS ALBA (WHITE OAK 2-5FT CNTNR GRWN)		
	18.000 EACH		
	Wright Brothers Civil Construction, LLC	\$155.0000	\$2,790.00
	Dement Construction Group, LLC	\$60.0000	\$1,080.00
	Jones Bros. Contractors, LLC	\$60.0000	\$1,080.00

		UNIT PRICE	EXTENSION
802-11.33 QUERCUS MICHAUXII (SWMP CHSTNT OAK 2-5FT CNTNR GRWN)			
	18.000 EACH		
Wright Brothers Civil Construction, LLC		\$155.0000	\$2,790.00
Dement Construction Group, LLC		\$60.0000	\$1,080.00
Jones Bros. Contractors, LLC		\$60.0000	\$1,080.00
803-01 SODDING (NEW SOD)			
	263.000 S.Y.		
Wright Brothers Civil Construction, LLC		\$6.7500	\$1,775.25
Dement Construction Group, LLC		\$10.0000	\$2,630.00
Jones Bros. Contractors, LLC		\$10.0000	\$2,630.00
805-01.01 TURF REINFORCEMENT MAT (CLASS I)			
	93.000 S.Y.		
Wright Brothers Civil Construction, LLC		\$6.3000	\$585.90
Dement Construction Group, LLC		\$10.0000	\$930.00
Jones Bros. Contractors, LLC		\$10.0000	\$930.00
805-12.03 EROSION CONTROL BLANKET (TYPE III)			
	2,448.000 S.Y.		
Wright Brothers Civil Construction, LLC		\$2.6000	\$6,364.80
Dement Construction Group, LLC		\$1.6000	\$3,916.80
Jones Bros. Contractors, LLC		\$1.6000	\$3,916.80
805-12.08 700 GRAM COIR FIBER EROSION BLANKET			
	368.000 S.Y.		
Wright Brothers Civil Construction, LLC		\$7.8500	\$2,888.80
Dement Construction Group, LLC		\$7.3000	\$2,686.40
Jones Bros. Contractors, LLC		\$7.3000	\$2,686.40
806-02.03 PROJECT MOWING			
	2.000 CYCL		
Wright Brothers Civil Construction, LLC		\$2,700.0000	\$5,400.00
Dement Construction Group, LLC		\$7,500.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$30,000.00

		CONTRACT CNZ226	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
203-40.14 TIE-BACK ANCHORS (5-STRAND UNCLASSIFIED)			
		31,191.000 L.F.	
Wright Brothers Civil Construction, LLC		\$112.0000	\$3,493,392.00
Dement Construction Group, LLC		\$80.9400	\$2,524,599.54
Jones Bros. Contractors, LLC		\$100.0000	\$3,119,100.00
203-40.15 TIE-BACK ANCHORS (6-STRAND UNCLASSIFIED)			
		9,507.000 L.F.	
Wright Brothers Civil Construction, LLC		\$123.0000	\$1,169,361.00
Dement Construction Group, LLC		\$102.0300	\$969,999.21
Jones Bros. Contractors, LLC		\$110.0000	\$1,045,770.00
204-06.02 FLOWABLE FILL (EXCAVATABLE)			
		1,235.000 C.Y.	
Wright Brothers Civil Construction, LLC		\$253.0000	\$312,455.00
Dement Construction Group, LLC		\$450.0000	\$555,750.00
Jones Bros. Contractors, LLC		\$225.0000	\$277,875.00
204-14 CORE DRILLING FOR PILES(ROCK)			
		6,988.000 L.F.	
Wright Brothers Civil Construction, LLC		\$505.0000	\$3,528,940.00
Dement Construction Group, LLC		\$350.0000	\$2,445,800.00
Jones Bros. Contractors, LLC		\$600.0000	\$4,192,800.00
204-15 CORE DRILLING FOR PILES(SOIL)			
		3,494.000 L.F.	
Wright Brothers Civil Construction, LLC		\$84.2500	\$294,369.50
Dement Construction Group, LLC		\$250.0000	\$873,500.00
Jones Bros. Contractors, LLC		\$140.0000	\$489,160.00
602-02.01 STRUCTURAL STEEL (SOLDIER PILES)			
		1,351,214. LB. 000	
Wright Brothers Civil Construction, LLC		\$1.8500	\$2,499,745.90
Dement Construction Group, LLC		\$1.6200	\$2,188,966.68
Jones Bros. Contractors, LLC		\$2.0000	\$2,702,428.00
602-02.02 STRUCTURAL STEEL (SOLDIER PILE SPLICES)			
		75,290.000 LB.	
Wright Brothers Civil Construction, LLC		\$9.4000	\$707,726.00
Dement Construction Group, LLC		\$5.1800	\$390,002.20
Jones Bros. Contractors, LLC		\$10.0000	\$752,900.00
602-02.10 STRUCTURAL STEEL (INSTALLATION OF SOLDIER PILES)			
		1.000 LS	
Wright Brothers Civil Construction, LLC		\$910,000.0000	\$910,000.00
Dement Construction Group, LLC		\$500,000.0000	\$500,000.00
Jones Bros. Contractors, LLC		\$550,000.0000	\$550,000.00

		CONTRACT CNZ226	
		UNIT PRICE	EXTENSION
604-02.03 EPOXY COATED REINFORCING STEEL			
	49,780.000 LB.		
Wright Brothers Civil Construction, LLC		\$1.6000	\$79,648.00
Dement Construction Group, LLC		\$1.5900	\$79,150.20
Jones Bros. Contractors, LLC		\$2.0000	\$99,560.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	304,670.000 LB.		
Wright Brothers Civil Construction, LLC		\$2.6500	\$807,375.50
Dement Construction Group, LLC		\$1.1300	\$344,277.10
Jones Bros. Contractors, LLC		\$1.6500	\$502,705.50
604-03.74 CLASS X CONCRETE			
	1,939.000 C.Y.		
Wright Brothers Civil Construction, LLC		\$1,325.0000	\$2,569,175.00
Dement Construction Group, LLC		\$1,000.0000	\$1,939,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$3,878,000.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	5,179.000 S.Y.		
Wright Brothers Civil Construction, LLC		\$10.7000	\$55,415.30
Dement Construction Group, LLC		\$10.0000	\$51,790.00
Jones Bros. Contractors, LLC		\$9.2500	\$47,905.75
604-07.28 RETAINING WALL EXCAVATION			
	3,142.000 C.Y.		
Wright Brothers Civil Construction, LLC		\$60.2500	\$189,305.50
Dement Construction Group, LLC		\$53.0000	\$166,526.00
Jones Bros. Contractors, LLC		\$230.0000	\$722,660.00
604-09.10 CLASS A CONCRETE (MOMENT SLAB)			
	417.000 C.Y.		
Wright Brothers Civil Construction, LLC		\$700.0000	\$291,900.00
Dement Construction Group, LLC		\$725.0000	\$302,325.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$417,000.00
604-15.01 PORTLAND CEMENT GROUT			
	619.000 C.Y.		
Wright Brothers Civil Construction, LLC		\$870.0000	\$538,530.00
Dement Construction Group, LLC		\$643.0000	\$398,017.00
Jones Bros. Contractors, LLC		\$775.0000	\$479,725.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	1,510.000 L.F.		
Wright Brothers Civil Construction, LLC		\$154.0000	\$232,540.00
Dement Construction Group, LLC		\$127.0000	\$191,770.00
Jones Bros. Contractors, LLC		\$170.0000	\$256,700.00

		UNIT PRICE	EXTENSION
621-05.02 TEMPORARY SHORING			
	1.000 LS		
Wright Brothers Civil Construction, LLC		\$705,000.0000	\$705,000.00
Dement Construction Group, LLC		\$1,300,000.0000	\$1,300,000.00
Jones Bros. Contractors, LLC		\$1,600,000.0000	\$1,600,000.00
625-02.41 DRILLED SHAFT (SCC) CONCRETE			
	1,516.000 C.Y.		
Wright Brothers Civil Construction, LLC		\$365.0000	\$553,340.00
Dement Construction Group, LLC		\$450.0000	\$682,200.00
Jones Bros. Contractors, LLC		\$325.0000	\$492,700.00
710-09.02 6" PIPE UNDERDRAIN			
	227.000 L.F.		
Wright Brothers Civil Construction, LLC		\$57.2500	\$12,995.75
Dement Construction Group, LLC		\$110.0000	\$24,970.00
Jones Bros. Contractors, LLC		\$10.0000	\$2,270.00
930-08.28 LOADING TEST (GROUTED ANCHOR)			
	29.000 EACH		
Wright Brothers Civil Construction, LLC		\$560.0000	\$16,240.00
Dement Construction Group, LLC		\$4,550.0000	\$131,950.00
Jones Bros. Contractors, LLC		\$500.0000	\$14,500.00
930-08.29 PROOF LOADING TEST (GROUTED ANCHOR)			
	533.000 EACH		
Wright Brothers Civil Construction, LLC		\$225.0000	\$119,925.00
Dement Construction Group, LLC		\$740.0000	\$394,420.00
Jones Bros. Contractors, LLC		\$200.0000	\$106,600.00
930-08.30 EXTENDED CREEP LOADING TEST (GROUTED ANCHOR)			
	3.000 EACH		
Wright Brothers Civil Construction, LLC		\$2,800.0000	\$8,400.00
Dement Construction Group, LLC		\$40,000.0000	\$120,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$7,500.00

SUB-TOTAL ROADWAY

Wright Brothers Civil Construction, LLC	\$10,087,606.88
Dement Construction Group, LLC	\$13,365,635.69
Jones Bros. Contractors, LLC	\$12,583,167.45

SUB-TOTAL BRIDGE

Wright Brothers Civil Construction, LLC	\$19,095,779.45
Dement Construction Group, LLC	\$16,575,012.93
Jones Bros. Contractors, LLC	\$21,757,859.25

TOTAL CONTRACT

Wright Brothers Civil Construction, LLC	\$29,183,386.33
Dement Construction Group, LLC	\$29,940,648.62
Jones Bros. Contractors, LLC	\$34,341,026.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

SULLIVAN COUNTY (Contract No. CNZ214 Call 024)

NH-I-26(79),82I026-F3-002

THE ROCKFALL MITIGATION ON I-26 NEAR M.M. 1.7.

PROJECT LENGTH - 0.142 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

TOTAL CONTRACT	
Rock Supremacy, LLC	\$1,748,789.00
Tim's Tree Service, Incorporated	\$2,107,373.01
Baker's Construction Services, Inc.	\$3,053,653.82

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Rock Supremacy, LLC	\$15,000.0000	\$15,000.00
	Tim's Tree Service, Incorporated	\$22,162.0000	\$22,162.00
	Baker's Construction Services, Inc.	\$100,118.7800	\$100,118.78
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Rock Supremacy, LLC	\$64,000.0000	\$64,000.00
	Tim's Tree Service, Incorporated	\$326,040.0000	\$326,040.00
	Baker's Construction Services, Inc.	\$375,370.3400	\$375,370.34
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	645.000 C.Y.		
	Rock Supremacy, LLC	\$70.0000	\$45,150.00
	Tim's Tree Service, Incorporated	\$127.0000	\$81,915.00
	Baker's Construction Services, Inc.	\$249.9000	\$161,185.50
209-02.06	15" TEMPORARY SLOPE DRAIN		
	430.000 L.F.		
	Rock Supremacy, LLC	\$70.0000	\$30,100.00
	Tim's Tree Service, Incorporated	\$96.0000	\$41,280.00
	Baker's Construction Services, Inc.	\$85.0000	\$36,550.00
209-05	SEDIMENT REMOVAL		
	27.000 C.Y.		
	Rock Supremacy, LLC	\$40.0000	\$1,080.00
	Tim's Tree Service, Incorporated	\$95.0000	\$2,565.00
	Baker's Construction Services, Inc.	\$50.3700	\$1,359.99
209-08.07	ROCK CHECK DAM		
	2.000 EACH		
	Rock Supremacy, LLC	\$3,000.0000	\$6,000.00
	Tim's Tree Service, Incorporated	\$2,200.0000	\$4,400.00
	Baker's Construction Services, Inc.	\$606.6300	\$1,213.26
209-08.08	ENHANCED ROCK CHECK DAM		
	1.000 EACH		
	Rock Supremacy, LLC	\$4,000.0000	\$4,000.00
	Tim's Tree Service, Incorporated	\$2,500.0000	\$2,500.00
	Baker's Construction Services, Inc.	\$1,072.4500	\$1,072.45
209-09.01	SANDBAGS		
	100.000 BAG		
	Rock Supremacy, LLC	\$30.0000	\$3,000.00
	Tim's Tree Service, Incorporated	\$15.0000	\$1,500.00
	Baker's Construction Services, Inc.	\$50.1800	\$5,018.00

		CONTRACT CNZ214	
		UNIT PRICE	EXTENSION
707-02.44	ROCK ANCHOR, TYPE II		
	7,400.000 L.F.		
	Rock Supremacy, LLC	\$94.5000	\$699,300.00
	Tim's Tree Service, Incorporated	\$65.5000	\$484,700.00
	Baker's Construction Services, Inc.	\$97.0000	\$717,800.00
707-03.01	STOCK FENCE		
	531.000 L.F.		
	Rock Supremacy, LLC	\$45.0000	\$23,895.00
	Tim's Tree Service, Incorporated	\$9.7500	\$5,177.25
	Baker's Construction Services, Inc.	\$17.6300	\$9,361.53
707-03.02	END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)		
	4.000 EACH		
	Rock Supremacy, LLC	\$900.0000	\$3,600.00
	Tim's Tree Service, Incorporated	\$320.0000	\$1,280.00
	Baker's Construction Services, Inc.	\$3,500.0000	\$14,000.00
707-06.01	REMOVAL OF FENCE (STA. 158+98.90 TO STA. 163+57.93)		
	450.000 L.F.		
	Rock Supremacy, LLC	\$50.0000	\$22,500.00
	Tim's Tree Service, Incorporated	\$12.0000	\$5,400.00
	Baker's Construction Services, Inc.	\$8.0000	\$3,600.00
707-10.06	ROCKFALL DRAPE (TYPE II)		
	2,425.000 S.Y.		
	Rock Supremacy, LLC	\$99.0000	\$240,075.00
	Tim's Tree Service, Incorporated	\$195.0000	\$472,875.00
	Baker's Construction Services, Inc.	\$289.0000	\$700,825.00
707-11.01	PEDESTRIAN CONSTRUCTION BARRIER FENCE		
	730.000 L.F.		
	Rock Supremacy, LLC	\$45.0000	\$32,850.00
	Tim's Tree Service, Incorporated	\$28.5000	\$20,805.00
	Baker's Construction Services, Inc.	\$21.0000	\$15,330.00
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)		
	4.000 EACH		
	Rock Supremacy, LLC	\$1,000.0000	\$4,000.00
	Tim's Tree Service, Incorporated	\$825.0000	\$3,300.00
	Baker's Construction Services, Inc.	\$2,500.0000	\$10,000.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	100.000 TON		
	Rock Supremacy, LLC	\$65.0000	\$6,500.00
	Tim's Tree Service, Incorporated	\$95.0000	\$9,500.00
	Baker's Construction Services, Inc.	\$175.6500	\$17,565.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	12.000 TON		
Rock Supremacy, LLC		\$65.0000	\$780.00
Tim's Tree Service, Incorporated		\$95.0000	\$1,140.00
Baker's Construction Services, Inc.		\$175.3400	\$2,104.08
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rock Supremacy, LLC		\$182,000.0000	\$182,000.00
Tim's Tree Service, Incorporated		\$69,880.7000	\$69,880.70
Baker's Construction Services, Inc.		\$149,918.1600	\$149,918.16
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	790.000 L.F.		
Rock Supremacy, LLC		\$120.0000	\$94,800.00
Tim's Tree Service, Incorporated		\$45.0000	\$35,550.00
Baker's Construction Services, Inc.		\$125.6800	\$99,287.20
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Rock Supremacy, LLC		\$7,000.0000	\$14,000.00
Tim's Tree Service, Incorporated		\$8,000.0000	\$16,000.00
Baker's Construction Services, Inc.		\$9,549.4400	\$19,098.88
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Rock Supremacy, LLC		\$40.0000	\$4,000.00
Tim's Tree Service, Incorporated		\$41.0000	\$4,100.00
Baker's Construction Services, Inc.		\$85.0000	\$8,500.00
712-04.50 BARRIER RAIL DELINEATOR			
	37.000 EACH		
Rock Supremacy, LLC		\$15.0000	\$555.00
Tim's Tree Service, Incorporated		\$15.2500	\$564.25
Baker's Construction Services, Inc.		\$26.9300	\$996.41
712-05.01 WARNING LIGHTS (TYPE A)			
	50.000 EACH		
Rock Supremacy, LLC		\$25.0000	\$1,250.00
Tim's Tree Service, Incorporated		\$24.0000	\$1,200.00
Baker's Construction Services, Inc.		\$50.0300	\$2,501.50
712-06 SIGNS (CONSTRUCTION)			
	228.000 S.F.		
Rock Supremacy, LLC		\$8.0000	\$1,824.00
Tim's Tree Service, Incorporated		\$9.9500	\$2,268.60
Baker's Construction Services, Inc.		\$14.0400	\$3,201.12

		CONTRACT CNZ214	
		UNIT PRICE	EXTENSION
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)		
	2.000 EACH		
	Rock Supremacy, LLC	\$700.0000	\$1,400.00
	Tim's Tree Service, Incorporated	\$705.0000	\$1,410.00
	Baker's Construction Services, Inc.	\$849.4400	\$1,698.88
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY		
	1.000 EACH		
	Rock Supremacy, LLC	\$4,800.0000	\$4,800.00
	Tim's Tree Service, Incorporated	\$4,600.0000	\$4,600.00
	Baker's Construction Services, Inc.	\$6,519.2000	\$6,519.20
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY		
	1.000 EACH		
	Rock Supremacy, LLC	\$4,200.0000	\$4,200.00
	Tim's Tree Service, Incorporated	\$4,350.0000	\$4,350.00
	Baker's Construction Services, Inc.	\$6,497.9200	\$6,497.92
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)		
	6,585.000 L.F.		
	Rock Supremacy, LLC	\$9.0000	\$59,265.00
	Tim's Tree Service, Incorporated	\$3.5000	\$23,047.50
	Baker's Construction Services, Inc.	\$7.1600	\$47,148.60
712-09.31	REMOVABLE BLACK-OUT TAPE (8IN)		
	6,600.000 L.F.		
	Rock Supremacy, LLC	\$9.0000	\$59,400.00
	Tim's Tree Service, Incorporated	\$4.2500	\$28,050.00
	Baker's Construction Services, Inc.	\$7.9700	\$52,602.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	1.000 EACH		
	Rock Supremacy, LLC	\$7,000.0000	\$7,000.00
	Tim's Tree Service, Incorporated	\$7,500.0000	\$7,500.00
	Baker's Construction Services, Inc.	\$7,963.2000	\$7,963.20
717-01	MOBILIZATION		
	1.000 LS		
	Rock Supremacy, LLC	\$89,000.0000	\$89,000.00
	Tim's Tree Service, Incorporated	\$198,344.7100	\$198,344.71
	Baker's Construction Services, Inc.	\$350,000.0000	\$350,000.00
725-21.07	PORTABLE SMART WORK ZONE SYSTEM		
	365.000 DAY		
	Rock Supremacy, LLC	\$1.0000	\$365.00
	Tim's Tree Service, Incorporated	\$590.0000	\$215,350.00
	Baker's Construction Services, Inc.	\$250.0000	\$91,250.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	172.000 S.Y.		
Rock Supremacy, LLC		\$10.0000	\$1,720.00
Tim's Tree Service, Incorporated		\$7.2500	\$1,247.00
Baker's Construction Services, Inc.		\$20.4400	\$3,515.68
801-01 SEEDING (WITH MULCH)			
	31.000 UNIT		
Rock Supremacy, LLC		\$100.0000	\$3,100.00
Tim's Tree Service, Incorporated		\$62.0000	\$1,922.00
Baker's Construction Services, Inc.		\$215.3000	\$6,674.30
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	24.000 UNIT		
Rock Supremacy, LLC		\$100.0000	\$2,400.00
Tim's Tree Service, Incorporated		\$48.0000	\$1,152.00
Baker's Construction Services, Inc.		\$100.1300	\$2,403.12
801-02 SEEDING (WITHOUT MULCH)			
	12.000 UNIT		
Rock Supremacy, LLC		\$250.0000	\$3,000.00
Tim's Tree Service, Incorporated		\$27.2500	\$327.00
Baker's Construction Services, Inc.		\$95.2700	\$1,143.24
801-03 WATER (SEEDING & SODDING)			
	4.000 M.G.		
Rock Supremacy, LLC		\$250.0000	\$1,000.00
Tim's Tree Service, Incorporated		\$85.0000	\$340.00
Baker's Construction Services, Inc.		\$78.8200	\$315.28
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	1,320.000 S.Y.		
Rock Supremacy, LLC		\$9.0000	\$11,880.00
Tim's Tree Service, Incorporated		\$2.7500	\$3,630.00
Baker's Construction Services, Inc.		\$15.1100	\$19,945.20

SUB-TOTAL ROADWAY

Rock Supremacy, LLC	\$1,748,789.00
Tim's Tree Service, Incorporated	\$2,107,373.01
Baker's Construction Services, Inc.	\$3,053,653.82

TOTAL CONTRACT

Rock Supremacy, LLC	\$1,748,789.00
Tim's Tree Service, Incorporated	\$2,107,373.01
Baker's Construction Services, Inc.	\$3,053,653.82

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

SULLIVAN AND WASHINGTON COUNTIES (Contract No. CNZ223 Call 025)

R1SVAR-M3-050

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2026

TOTAL CONTRACT	
Southern Constructors, Inc.	\$437,159.00
Baker's Construction Services, Inc.	\$631,696.06
Summers-Taylor, Inc.	\$694,481.50

		CONTRACT CNZ223	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Southern Constructors, Inc.	\$27,000.0000	\$27,000.00
	Baker's Construction Services, Inc.	\$29,118.7800	\$29,118.78
	Summers-Taylor, Inc.	\$16,000.0000	\$16,000.00
202-01.03	REMOVAL OF TRASH AND DEBRIS		
	1.000 LS		
	Southern Constructors, Inc.	\$10,000.0000	\$10,000.00
	Baker's Construction Services, Inc.	\$25,000.0000	\$25,000.00
	Summers-Taylor, Inc.	\$12,400.0000	\$12,400.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	99.000 S.Y.		
	Southern Constructors, Inc.	\$25.0000	\$2,475.00
	Baker's Construction Services, Inc.	\$100.4900	\$9,948.51
	Summers-Taylor, Inc.	\$871.0000	\$86,229.00
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)		
	675.000 L.F.		
	Southern Constructors, Inc.	\$13.0000	\$8,775.00
	Baker's Construction Services, Inc.	\$45.6800	\$30,834.00
	Summers-Taylor, Inc.	\$92.0000	\$62,100.00
203-07	FURNISHING & SPREADING TOPSOIL		
	39.000 C.Y.		
	Southern Constructors, Inc.	\$68.0000	\$2,652.00
	Baker's Construction Services, Inc.	\$89.6500	\$3,496.35
	Summers-Taylor, Inc.	\$572.0000	\$22,308.00
701-01.01	CONCRETE SIDEWALK (4 ")		
	887.000 S.F.		
	Southern Constructors, Inc.	\$25.0000	\$22,175.00
	Baker's Construction Services, Inc.	\$42.0800	\$37,324.96
	Summers-Taylor, Inc.	\$53.5000	\$47,454.50
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
	3,986.000 S.F.		
	Southern Constructors, Inc.	\$42.0000	\$167,412.00
	Baker's Construction Services, Inc.	\$59.8000	\$238,362.80
	Summers-Taylor, Inc.	\$65.0000	\$259,090.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
	42.000 S.F.		
	Southern Constructors, Inc.	\$60.0000	\$2,520.00
	Baker's Construction Services, Inc.	\$95.0600	\$3,992.52
	Summers-Taylor, Inc.	\$300.0000	\$12,600.00

		UNIT PRICE	EXTENSION
702-01	CONCRETE CURB		
	4.000 C.Y.		
	Southern Constructors, Inc.	\$1,750.0000	\$7,000.00
	Baker's Construction Services, Inc.	\$1,936.4000	\$7,745.60
	Summers-Taylor, Inc.	\$4,500.0000	\$18,000.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	31.000 C.Y.		
	Southern Constructors, Inc.	\$1,050.0000	\$32,550.00
	Baker's Construction Services, Inc.	\$1,202.3400	\$37,272.54
	Summers-Taylor, Inc.	\$1,100.0000	\$34,100.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Southern Constructors, Inc.	\$110,000.0000	\$110,000.00
	Baker's Construction Services, Inc.	\$135,000.0000	\$135,000.00
	Summers-Taylor, Inc.	\$75,500.0000	\$75,500.00
717-01	MOBILIZATION		
	1.000 LS		
	Southern Constructors, Inc.	\$43,000.0000	\$43,000.00
	Baker's Construction Services, Inc.	\$72,000.0000	\$72,000.00
	Summers-Taylor, Inc.	\$42,500.0000	\$42,500.00
801-01	SEEDING (WITH MULCH)		
	4.000 UNIT		
	Southern Constructors, Inc.	\$400.0000	\$1,600.00
	Baker's Construction Services, Inc.	\$400.0000	\$1,600.00
	Summers-Taylor, Inc.	\$1,550.0000	\$6,200.00

SUB-TOTAL ROADWAY

Southern Constructors, Inc.	\$437,159.00
Baker's Construction Services, Inc.	\$631,696.06
Summers-Taylor, Inc.	\$694,481.50

TOTAL CONTRACT

Southern Constructors, Inc.	\$437,159.00
Baker's Construction Services, Inc.	\$631,696.06
Summers-Taylor, Inc.	\$694,481.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 15, 2025**

SUMNER COUNTY (Contract No. CNZ221 Call 026)

NH-109(41),83S109-F3-002

THE GRADING, DRAINAGE, BRIDGES, SIGNALS, AND PAVING ON S.R. 109 (PORTLAND BYPASS) FROM S.R. 52 WEST OF PORTLAND TO EXISTING S.R. 109 NORTH OF PORTLAND.

PROJECT LENGTH - 3.934 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2028

	TOTAL CONTRACT
Scotty's Contracting & Stone, LLC	\$88,968,065.85
Jones Bros. Contractors, LLC	\$90,027,067.64
Cleary Construction, Inc.	\$92,911,604.95
MasTec Civil, LLC	\$102,508,942.71
Rogers Group, Inc.	\$106,746,286.56
Bell & Associates Construction, LLC	\$112,115,668.53

ROADWAY CATEGORY

UNIT PRICE

EXTENSION

105-01 CONSTRUCTION STAKES, LINES AND GRADES

1.000 LS

Scotty's Contracting & Stone, LLC	\$458,380.0000	\$458,380.00
Jones Bros. Contractors, LLC	\$600,000.0000	\$600,000.00
Cleary Construction, Inc.	\$573,000.0000	\$573,000.00
MasTec Civil, LLC	\$1,200,000.0000	\$1,200,000.00
Rogers Group, Inc.	\$640,407.8100	\$640,407.81
Bell & Associates Construction, LLC	\$585,000.6800	\$585,000.68

105-01.01 3D DESIGN MODEL

1.000 LS

Scotty's Contracting & Stone, LLC	\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
Cleary Construction, Inc.	\$25,000.0000	\$25,000.00
MasTec Civil, LLC	\$25,000.0000	\$25,000.00
Rogers Group, Inc.	\$25,000.0000	\$25,000.00
Bell & Associates Construction, LLC	\$25,000.0000	\$25,000.00

108-03 CPM PROJECT SCHEDULE

1.000 LS

Scotty's Contracting & Stone, LLC	\$165,002.6000	\$165,002.60
Jones Bros. Contractors, LLC	\$250,000.0000	\$250,000.00
Cleary Construction, Inc.	\$174,800.0000	\$174,800.00
MasTec Civil, LLC	\$45,000.0000	\$45,000.00
Rogers Group, Inc.	\$310,847.3100	\$310,847.31
Bell & Associates Construction, LLC	\$102,359.4700	\$102,359.47

109-10.01 TRAINEE

6,640.000 HOUR

Scotty's Contracting & Stone, LLC	\$0.8000	\$5,312.00
Jones Bros. Contractors, LLC	\$0.8000	\$5,312.00
Cleary Construction, Inc.	\$0.8000	\$5,312.00
MasTec Civil, LLC	\$0.8000	\$5,312.00
Rogers Group, Inc.	\$0.8000	\$5,312.00
Bell & Associates Construction, LLC	\$0.8000	\$5,312.00

201-01 CLEARING AND GRUBBING

1.000 LS

Scotty's Contracting & Stone, LLC	\$326,233.2100	\$326,233.21
Jones Bros. Contractors, LLC	\$2,850,000.0000	\$2,850,000.00
Cleary Construction, Inc.	\$926,000.0000	\$926,000.00
MasTec Civil, LLC	\$4,500,000.0000	\$4,500,000.00
Rogers Group, Inc.	\$381,733.0300	\$381,733.03
Bell & Associates Construction, LLC	\$515,812.5600	\$515,812.56

		UNIT PRICE	EXTENSION
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Scotty's Contracting & Stone, LLC	\$95,999.7100	\$95,999.71
	Jones Bros. Contractors, LLC	\$100,000.0000	\$100,000.00
	Cleary Construction, Inc.	\$435,000.0000	\$435,000.00
	MasTec Civil, LLC	\$1,250,000.0000	\$1,250,000.00
	Rogers Group, Inc.	\$112,331.4900	\$112,331.49
	Bell & Associates Construction, LLC	\$135,692.1700	\$135,692.17
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 225)		
	1.000 LS		
	Scotty's Contracting & Stone, LLC	\$34,572.0900	\$34,572.09
	Jones Bros. Contractors, LLC	\$100.0000	\$100.00
	Cleary Construction, Inc.	\$7,714.1600	\$7,714.16
	MasTec Civil, LLC	\$23,000.0000	\$23,000.00
	Rogers Group, Inc.	\$40,453.6000	\$40,453.60
	Bell & Associates Construction, LLC	\$25,357.3900	\$25,357.39
202-06.02	REMOVAL OF BUILDINGS (TRACT NO. 234)		
	1.000 LS		
	Scotty's Contracting & Stone, LLC	\$28,136.0700	\$28,136.07
	Jones Bros. Contractors, LLC	\$100.0000	\$100.00
	Cleary Construction, Inc.	\$5,142.7700	\$5,142.77
	MasTec Civil, LLC	\$32,000.0000	\$32,000.00
	Rogers Group, Inc.	\$32,922.6700	\$32,922.67
	Bell & Associates Construction, LLC	\$29,637.2500	\$29,637.25
202-06.03	REMOVAL OF BUILDINGS (TRACT NO. 235)		
	1.000 LS		
	Scotty's Contracting & Stone, LLC	\$31,464.3400	\$31,464.34
	Jones Bros. Contractors, LLC	\$100.0000	\$100.00
	Cleary Construction, Inc.	\$5,142.7700	\$5,142.77
	MasTec Civil, LLC	\$25,000.0000	\$25,000.00
	Rogers Group, Inc.	\$36,817.1500	\$36,817.15
	Bell & Associates Construction, LLC	\$25,357.3900	\$25,357.39
202-06.04	REMOVAL OF BUILDINGS (TRACT NO. 236)		
	1.000 LS		
	Scotty's Contracting & Stone, LLC	\$31,464.3400	\$31,464.34
	Jones Bros. Contractors, LLC	\$100.0000	\$100.00
	Cleary Construction, Inc.	\$5,142.7700	\$5,142.77
	MasTec Civil, LLC	\$16,000.0000	\$16,000.00
	Rogers Group, Inc.	\$36,817.1500	\$36,817.15
	Bell & Associates Construction, LLC	\$25,357.3900	\$25,357.39
202-06.05	REMOVAL OF BUILDINGS (TRACT NO. 244)		
	1.000 LS		
	Scotty's Contracting & Stone, LLC	\$28,136.0700	\$28,136.07
	Jones Bros. Contractors, LLC	\$100.0000	\$100.00
	Cleary Construction, Inc.	\$5,142.7700	\$5,142.77
	MasTec Civil, LLC	\$21,000.0000	\$21,000.00
	Rogers Group, Inc.	\$32,922.6700	\$32,922.67
	Bell & Associates Construction, LLC	\$25,357.3900	\$25,357.39

202-06.06 REMOVAL OF BUILDINGS (TRACT NO. 254)**1.000 LS**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$30,256.0700	\$30,256.07
Jones Bros. Contractors, LLC	\$100.0000	\$100.00
Cleary Construction, Inc.	\$5,142.7700	\$5,142.77
MasTec Civil, LLC	\$30,000.0000	\$30,000.00
Rogers Group, Inc.	\$35,403.3300	\$35,403.33
Bell & Associates Construction, LLC	\$27,497.3200	\$27,497.32

202-06.07 REMOVAL OF BUILDINGS (TRACT NO. 255)**1.000 LS**

Scotty's Contracting & Stone, LLC	\$8,768.0300	\$8,768.03
Jones Bros. Contractors, LLC	\$100.0000	\$100.00
Cleary Construction, Inc.	\$5,142.7700	\$5,142.77
MasTec Civil, LLC	\$6,500.0000	\$6,500.00
Rogers Group, Inc.	\$10,259.6700	\$10,259.67
Bell & Associates Construction, LLC	\$25,357.3900	\$25,357.39

202-06.08 REMOVAL OF BUILDINGS (TRACT NO. 261)**1.000 LS**

Scotty's Contracting & Stone, LLC	\$70,768.1900	\$70,768.19
Jones Bros. Contractors, LLC	\$100.0000	\$100.00
Cleary Construction, Inc.	\$10,285.5500	\$10,285.55
MasTec Civil, LLC	\$70,000.0000	\$70,000.00
Rogers Group, Inc.	\$106,209.9600	\$106,209.96
Bell & Associates Construction, LLC	\$33,917.1000	\$33,917.10

202-06.09 REMOVAL OF BUILDINGS (TRACT NO. 277)**1.000 LS**

Scotty's Contracting & Stone, LLC	\$33,000.0800	\$33,000.08
Jones Bros. Contractors, LLC	\$100.0000	\$100.00
Cleary Construction, Inc.	\$7,714.1600	\$7,714.16
MasTec Civil, LLC	\$35,000.0000	\$35,000.00
Rogers Group, Inc.	\$47,975.1400	\$47,975.14
Bell & Associates Construction, LLC	\$29,637.2500	\$29,637.25

202-06.10 REMOVAL OF BUILDINGS (TRACT NO. 281)**1.000 LS**

Scotty's Contracting & Stone, LLC	\$28,136.0700	\$28,136.07
Jones Bros. Contractors, LLC	\$100.0000	\$100.00
Cleary Construction, Inc.	\$5,142.7700	\$5,142.77
MasTec Civil, LLC	\$35,000.0000	\$35,000.00
Rogers Group, Inc.	\$32,922.6700	\$32,922.67
Bell & Associates Construction, LLC	\$29,637.2500	\$29,637.25

202-06.11 REMOVAL OF BUILDINGS (TRACT NO. 294)**1.000 LS**

Scotty's Contracting & Stone, LLC	\$32,376.0700	\$32,376.07
Jones Bros. Contractors, LLC	\$100.0000	\$100.00
Cleary Construction, Inc.	\$5,142.7700	\$5,142.77
MasTec Civil, LLC	\$24,000.0000	\$24,000.00
Rogers Group, Inc.	\$37,883.9900	\$37,883.99
Bell & Associates Construction, LLC	\$25,357.3900	\$25,357.39

202-06.12 REMOVAL OF BUILDINGS (TRACT NO. 297)**1.000 LS**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$22,412.0700	\$22,412.07
Jones Bros. Contractors, LLC	\$100.0000	\$100.00
Cleary Construction, Inc.	\$5,142.7700	\$5,142.77
MasTec Civil, LLC	\$30,000.0000	\$30,000.00
Rogers Group, Inc.	\$26,224.8800	\$26,224.88
Bell & Associates Construction, LLC	\$29,637.2500	\$29,637.25

202-06.13 REMOVAL OF BUILDINGS (TRACT NO. 309)**1.000 LS**

Scotty's Contracting & Stone, LLC	\$30,256.0700	\$30,256.07
Jones Bros. Contractors, LLC	\$100.0000	\$100.00
Cleary Construction, Inc.	\$5,142.7700	\$5,142.77
MasTec Civil, LLC	\$28,000.0000	\$28,000.00
Rogers Group, Inc.	\$35,403.3300	\$35,403.33
Bell & Associates Construction, LLC	\$25,357.3900	\$25,357.39

202-06.14 REMOVAL OF BUILDINGS (TRACT NO. 310)**1.000 LS**

Scotty's Contracting & Stone, LLC	\$30,256.0700	\$30,256.07
Jones Bros. Contractors, LLC	\$100.0000	\$100.00
Cleary Construction, Inc.	\$5,142.7700	\$5,142.77
MasTec Civil, LLC	\$17,000.0000	\$17,000.00
Rogers Group, Inc.	\$35,403.3300	\$35,403.33
Bell & Associates Construction, LLC	\$25,357.3900	\$25,357.39

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)**562,022.000 C.Y.**

Scotty's Contracting & Stone, LLC	\$10.5600	\$5,934,952.32
Jones Bros. Contractors, LLC	\$5.4000	\$3,034,918.80
Cleary Construction, Inc.	\$5.4000	\$3,034,918.80
MasTec Civil, LLC	\$6.0000	\$3,372,132.00
Rogers Group, Inc.	\$12.8600	\$7,227,602.92
Bell & Associates Construction, LLC	\$11.2800	\$6,339,608.16

203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)**10,750.000 C.Y.**

Scotty's Contracting & Stone, LLC	\$24.2700	\$260,902.50
Jones Bros. Contractors, LLC	\$20.0000	\$215,000.00
Cleary Construction, Inc.	\$12.0000	\$129,000.00
MasTec Civil, LLC	\$10.0000	\$107,500.00
Rogers Group, Inc.	\$53.4300	\$574,372.50
Bell & Associates Construction, LLC	\$58.7800	\$631,885.00

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)**279,600.000 TON**

Scotty's Contracting & Stone, LLC	\$17.9400	\$5,016,024.00
Jones Bros. Contractors, LLC	\$16.0000	\$4,473,600.00
Cleary Construction, Inc.	\$25.7500	\$7,199,700.00
MasTec Civil, LLC	\$24.0000	\$6,710,400.00
Rogers Group, Inc.	\$21.0000	\$5,871,600.00
Bell & Associates Construction, LLC	\$35.5100	\$9,928,596.00

		UNIT PRICE	EXTENSION
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	563,814.000 C.Y.		
	Scotty's Contracting & Stone, LLC	\$13.4900	\$7,605,850.86
	Jones Bros. Contractors, LLC	\$13.5000	\$7,611,489.00
	Cleary Construction, Inc.	\$14.0000	\$7,893,396.00
	MasTec Civil, LLC	\$6.7500	\$3,805,744.50
	Rogers Group, Inc.	\$20.5900	\$11,608,930.26
	Bell & Associates Construction, LLC	\$22.4000	\$12,629,433.60
203-04	PLACING AND SPREADING TOPSOIL		
	31,000.000 C.Y.		
	Scotty's Contracting & Stone, LLC	\$11.1000	\$344,100.00
	Jones Bros. Contractors, LLC	\$8.0000	\$248,000.00
	Cleary Construction, Inc.	\$11.8000	\$365,800.00
	MasTec Civil, LLC	\$23.0000	\$713,000.00
	Rogers Group, Inc.	\$12.9900	\$402,690.00
	Bell & Associates Construction, LLC	\$13.3600	\$414,160.00
203-05	UNDERCUTTING		
	113,000.000 C.Y.		
	Scotty's Contracting & Stone, LLC	\$18.3000	\$2,067,900.00
	Jones Bros. Contractors, LLC	\$7.0000	\$791,000.00
	Cleary Construction, Inc.	\$6.0000	\$678,000.00
	MasTec Civil, LLC	\$7.3000	\$824,900.00
	Rogers Group, Inc.	\$23.3800	\$2,641,940.00
	Bell & Associates Construction, LLC	\$40.4600	\$4,571,980.00
203-06	WATER		
	5,000.000 M.G.		
	Scotty's Contracting & Stone, LLC	\$10.7500	\$53,750.00
	Jones Bros. Contractors, LLC	\$1.0000	\$5,000.00
	Cleary Construction, Inc.	\$5.5000	\$27,500.00
	MasTec Civil, LLC	\$30.0000	\$150,000.00
	Rogers Group, Inc.	\$12.5800	\$62,900.00
	Bell & Associates Construction, LLC	\$15.3500	\$76,750.00
203-10.05	SETTLEMENT PLATE / MONITORING DEVICE		
	4.000 EACH		
	Scotty's Contracting & Stone, LLC	\$6,000.0000	\$24,000.00
	Jones Bros. Contractors, LLC	\$3,500.0000	\$14,000.00
	Cleary Construction, Inc.	\$1,650.0000	\$6,600.00
	MasTec Civil, LLC	\$2,500.0000	\$10,000.00
	Rogers Group, Inc.	\$6,411.4000	\$25,645.60
	Bell & Associates Construction, LLC	\$4,137.1900	\$16,548.76
203-20.01	CHANNEL SUBSTRATE		
	2,355.000 C.Y.		
	Scotty's Contracting & Stone, LLC	\$53.7400	\$126,557.70
	Jones Bros. Contractors, LLC	\$40.0000	\$94,200.00
	Cleary Construction, Inc.	\$9.0000	\$21,195.00
	MasTec Civil, LLC	\$64.0000	\$150,720.00
	Rogers Group, Inc.	\$11.7500	\$27,671.25
	Bell & Associates Construction, LLC	\$111.2900	\$262,087.95

		CONTRACT CNZ221	
		UNIT PRICE	EXTENSION
204-08	FOUNDATION FILL MATERIAL		
	1,902.000 C.Y.		
	Scotty's Contracting & Stone, LLC	\$105.0000	\$199,710.00
	Jones Bros. Contractors, LLC	\$40.0000	\$76,080.00
	Cleary Construction, Inc.	\$116.0400	\$220,708.08
	MasTec Civil, LLC	\$91.0000	\$173,082.00
	Rogers Group, Inc.	\$138.9100	\$264,206.82
	Bell & Associates Construction, LLC	\$90.8500	\$172,796.70
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
	150.000 C.Y.		
	Scotty's Contracting & Stone, LLC	\$289.6500	\$43,447.50
	Jones Bros. Contractors, LLC	\$300.0000	\$45,000.00
	Cleary Construction, Inc.	\$325.0000	\$48,750.00
	MasTec Civil, LLC	\$485.0000	\$72,750.00
	Rogers Group, Inc.	\$454.1400	\$68,121.00
	Bell & Associates Construction, LLC	\$473.1200	\$70,968.00
209-03.21	FILTER SOCK (12 INCH)		
	53,050.000 L.F.		
	Scotty's Contracting & Stone, LLC	\$3.5500	\$188,327.50
	Jones Bros. Contractors, LLC	\$3.5000	\$185,675.00
	Cleary Construction, Inc.	\$3.7500	\$198,937.50
	MasTec Civil, LLC	\$3.6000	\$190,980.00
	Rogers Group, Inc.	\$3.6300	\$192,571.50
	Bell & Associates Construction, LLC	\$3.4100	\$180,900.50
209-03.42	STREAM MITIGATION - LIVE BRUSH LAYERING		
	380.000 L.F.		
	Scotty's Contracting & Stone, LLC	\$139.0400	\$52,835.20
	Jones Bros. Contractors, LLC	\$175.0000	\$66,500.00
	Cleary Construction, Inc.	\$236.8100	\$89,987.80
	MasTec Civil, LLC	\$324.0000	\$123,120.00
	Rogers Group, Inc.	\$133.5700	\$50,756.60
	Bell & Associates Construction, LLC	\$302.8000	\$115,064.00
209-03.66	PLACING NATIVE STONE IN NEW CHANNEL		
	1,200.000 S.Y.		
	Scotty's Contracting & Stone, LLC	\$69.6700	\$83,604.00
	Jones Bros. Contractors, LLC	\$8.0000	\$9,600.00
	Cleary Construction, Inc.	\$109.3100	\$131,172.00
	MasTec Civil, LLC	\$20.0000	\$24,000.00
	Rogers Group, Inc.	\$106.8600	\$128,232.00
	Bell & Associates Construction, LLC	\$111.3200	\$133,584.00
209-03.67	STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH		
	380.000 L.F.		
	Scotty's Contracting & Stone, LLC	\$194.6100	\$73,951.80
	Jones Bros. Contractors, LLC	\$250.0000	\$95,000.00
	Cleary Construction, Inc.	\$234.8100	\$89,227.80
	MasTec Civil, LLC	\$108.0000	\$41,040.00
	Rogers Group, Inc.	\$416.7400	\$158,361.20
	Bell & Associates Construction, LLC	\$244.9100	\$93,065.80

		UNIT PRICE	EXTENSION
209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)			
	290.000 EACH		
Scotty's Contracting & Stone, LLC		\$73.6200	\$21,349.80
Jones Bros. Contractors, LLC		\$180.0000	\$52,200.00
Cleary Construction, Inc.		\$66.3100	\$19,229.90
MasTec Civil, LLC		\$84.0000	\$24,360.00
Rogers Group, Inc.		\$80.1400	\$23,240.60
Bell & Associates Construction, LLC		\$200.3800	\$58,110.20
209-05 SEDIMENT REMOVAL			
	21,734.000 C.Y.		
Scotty's Contracting & Stone, LLC		\$9.3500	\$203,212.90
Jones Bros. Contractors, LLC		\$6.0000	\$130,404.00
Cleary Construction, Inc.		\$3.3400	\$72,591.56
MasTec Civil, LLC		\$14.0000	\$304,276.00
Rogers Group, Inc.		\$19.2300	\$417,944.82
Bell & Associates Construction, LLC		\$22.5300	\$489,667.02
209-06.03 16" DIA COIR LOG (FOR STREAMS)			
	500.000 L.F.		
Scotty's Contracting & Stone, LLC		\$4.2600	\$2,130.00
Jones Bros. Contractors, LLC		\$40.0000	\$20,000.00
Cleary Construction, Inc.		\$116.2400	\$58,120.00
MasTec Civil, LLC		\$33.5000	\$16,750.00
Rogers Group, Inc.		\$34.1900	\$17,095.00
Bell & Associates Construction, LLC		\$35.6200	\$17,810.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	228,555.000 L.F.		
Scotty's Contracting & Stone, LLC		\$4.0100	\$916,505.55
Jones Bros. Contractors, LLC		\$5.0000	\$1,142,775.00
Cleary Construction, Inc.		\$4.4100	\$1,007,927.55
MasTec Civil, LLC		\$3.7500	\$857,081.25
Rogers Group, Inc.		\$4.2600	\$973,644.30
Bell & Associates Construction, LLC		\$4.0500	\$925,647.75
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	192,010.000 L.F.		
Scotty's Contracting & Stone, LLC		\$1.8900	\$362,898.90
Jones Bros. Contractors, LLC		\$2.0000	\$384,020.00
Cleary Construction, Inc.		\$2.7600	\$529,947.60
MasTec Civil, LLC		\$2.3500	\$451,223.50
Rogers Group, Inc.		\$2.6700	\$512,666.70
Bell & Associates Construction, LLC		\$2.7800	\$533,787.80
209-08.07 ROCK CHECK DAM			
	492.000 EACH		
Scotty's Contracting & Stone, LLC		\$649.9300	\$319,765.56
Jones Bros. Contractors, LLC		\$725.0000	\$356,700.00
Cleary Construction, Inc.		\$928.2900	\$456,718.68
MasTec Civil, LLC		\$878.0000	\$431,976.00
Rogers Group, Inc.		\$897.6000	\$441,619.20
Bell & Associates Construction, LLC		\$935.1100	\$460,074.12

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	295.000 EACH		
Scotty's Contracting & Stone, LLC		\$698.3100	\$206,001.45
Jones Bros. Contractors, LLC		\$840.0000	\$247,800.00
Cleary Construction, Inc.		\$972.4900	\$286,884.55
MasTec Civil, LLC		\$921.0000	\$271,695.00
Rogers Group, Inc.		\$940.3400	\$277,400.30
Bell & Associates Construction, LLC		\$979.6400	\$288,993.80
209-08.09 FILTER SOCK CHECK DAM			
	58.000 EACH		
Scotty's Contracting & Stone, LLC		\$188.5300	\$10,934.74
Jones Bros. Contractors, LLC		\$175.0000	\$10,150.00
Cleary Construction, Inc.		\$326.0100	\$18,908.58
MasTec Civil, LLC		\$308.0000	\$17,864.00
Rogers Group, Inc.		\$315.2300	\$18,283.34
Bell & Associates Construction, LLC		\$328.4000	\$19,047.20
209-09.01 SANDBAGS			
	600.000 BAG		
Scotty's Contracting & Stone, LLC		\$4.7600	\$2,856.00
Jones Bros. Contractors, LLC		\$12.0000	\$7,200.00
Cleary Construction, Inc.		\$5.5700	\$3,342.00
MasTec Civil, LLC		\$10.8000	\$6,480.00
Rogers Group, Inc.		\$10.8100	\$6,486.00
Bell & Associates Construction, LLC		\$6.6800	\$4,008.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	20.000 EACH		
Scotty's Contracting & Stone, LLC		\$607.4700	\$12,149.40
Jones Bros. Contractors, LLC		\$700.0000	\$14,000.00
Cleary Construction, Inc.		\$882.4400	\$17,648.80
MasTec Civil, LLC		\$272.0000	\$5,440.00
Rogers Group, Inc.		\$277.8300	\$5,556.60
Bell & Associates Construction, LLC		\$289.4400	\$5,788.80
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	39.000 EACH		
Scotty's Contracting & Stone, LLC		\$279.4100	\$10,896.99
Jones Bros. Contractors, LLC		\$125.0000	\$4,875.00
Cleary Construction, Inc.		\$198.9200	\$7,757.88
MasTec Civil, LLC		\$188.0000	\$7,332.00
Rogers Group, Inc.		\$192.3400	\$7,501.26
Bell & Associates Construction, LLC		\$200.3800	\$7,814.82
209-10.20 TEMPORARY SEDIMENT TRAP			
	3,060.000 C.Y.		
Scotty's Contracting & Stone, LLC		\$13.8200	\$42,289.20
Jones Bros. Contractors, LLC		\$14.0000	\$42,840.00
Cleary Construction, Inc.		\$16.5800	\$50,734.80
MasTec Civil, LLC		\$80.0000	\$244,800.00
Rogers Group, Inc.		\$34.1900	\$104,621.40
Bell & Associates Construction, LLC		\$16.0100	\$48,990.60

		UNIT PRICE	EXTENSION
209-11.20 SEDIMENT BASIN BAFFLES			
	310.000 L.F.		
Scotty's Contracting & Stone, LLC		\$3.4500	\$1,069.50
Jones Bros. Contractors, LLC		\$25.0000	\$7,750.00
Cleary Construction, Inc.		\$13.2600	\$4,110.60
MasTec Civil, LLC		\$20.0000	\$6,200.00
Rogers Group, Inc.		\$37.4000	\$11,594.00
Bell & Associates Construction, LLC		\$16.7000	\$5,177.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	35.000 S.Y.		
Scotty's Contracting & Stone, LLC		\$19.4400	\$680.40
Jones Bros. Contractors, LLC		\$9.0000	\$315.00
Cleary Construction, Inc.		\$4.4200	\$154.70
MasTec Civil, LLC		\$10.5000	\$367.50
Rogers Group, Inc.		\$10.6900	\$374.15
Bell & Associates Construction, LLC		\$64.0600	\$2,242.10
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$363.5700	\$727.14
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
Cleary Construction, Inc.		\$768.0500	\$1,536.10
MasTec Civil, LLC		\$726.0000	\$1,452.00
Rogers Group, Inc.		\$742.6500	\$1,485.30
Bell & Associates Construction, LLC		\$8,510.6300	\$17,021.26
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	28.000 EACH		
Scotty's Contracting & Stone, LLC		\$201.2000	\$5,633.60
Jones Bros. Contractors, LLC		\$500.0000	\$14,000.00
Cleary Construction, Inc.		\$303.9000	\$8,509.20
MasTec Civil, LLC		\$288.0000	\$8,064.00
Rogers Group, Inc.		\$293.8600	\$8,228.08
Bell & Associates Construction, LLC		\$306.1400	\$8,571.92
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	3.000 EACH		
Scotty's Contracting & Stone, LLC		\$588.0800	\$1,764.24
Jones Bros. Contractors, LLC		\$150.0000	\$450.00
Cleary Construction, Inc.		\$718.3200	\$2,154.96
MasTec Civil, LLC		\$680.0000	\$2,040.00
Rogers Group, Inc.		\$694.5700	\$2,083.71
Bell & Associates Construction, LLC		\$723.6000	\$2,170.80
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	27.000 EACH		
Scotty's Contracting & Stone, LLC		\$543.8200	\$14,683.14
Jones Bros. Contractors, LLC		\$525.0000	\$14,175.00
Cleary Construction, Inc.		\$718.3200	\$19,394.64
MasTec Civil, LLC		\$679.0000	\$18,333.00
Rogers Group, Inc.		\$694.5700	\$18,753.39
Bell & Associates Construction, LLC		\$723.6000	\$19,537.20

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)**1.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$610.2000	\$610.20
Jones Bros. Contractors, LLC	\$525.0000	\$525.00
Cleary Construction, Inc.	\$1,989.1800	\$1,989.18
MasTec Civil, LLC	\$1,882.0000	\$1,882.00
Rogers Group, Inc.	\$1,923.4200	\$1,923.42
Bell & Associates Construction, LLC	\$2,003.8100	\$2,003.81

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)**39.000 EACH**

Scotty's Contracting & Stone, LLC	\$581.2600	\$22,669.14
Jones Bros. Contractors, LLC	\$525.0000	\$20,475.00
Cleary Construction, Inc.	\$718.3200	\$28,014.48
MasTec Civil, LLC	\$680.0000	\$26,520.00
Rogers Group, Inc.	\$694.5700	\$27,088.23
Bell & Associates Construction, LLC	\$723.6000	\$28,220.40

209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)**6.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,927.6200	\$11,565.72
Jones Bros. Contractors, LLC	\$1,950.0000	\$11,700.00
Cleary Construction, Inc.	\$1,989.1900	\$11,935.14
MasTec Civil, LLC	\$1,882.0000	\$11,292.00
Rogers Group, Inc.	\$1,923.4200	\$11,540.52
Bell & Associates Construction, LLC	\$2,003.8100	\$12,022.86

209-65.03 TEMPORARY DIVERSION CHANNEL**8,400.000 L.F.**

Scotty's Contracting & Stone, LLC	\$17.6300	\$148,092.00
Jones Bros. Contractors, LLC	\$25.0000	\$210,000.00
Cleary Construction, Inc.	\$6.1200	\$51,408.00
MasTec Civil, LLC	\$21.0000	\$176,400.00
Rogers Group, Inc.	\$24.5800	\$206,472.00
Bell & Associates Construction, LLC	\$24.9000	\$209,160.00

209-65.04 TEMPORARY IN STREAM DIVERSION**1,580.000 L.F.**

Scotty's Contracting & Stone, LLC	\$93.8500	\$148,283.00
Jones Bros. Contractors, LLC	\$60.0000	\$94,800.00
Cleary Construction, Inc.	\$55.2600	\$87,310.80
MasTec Civil, LLC	\$42.0000	\$66,360.00
Rogers Group, Inc.	\$57.7000	\$91,166.00
Bell & Associates Construction, LLC	\$87.3900	\$138,076.20

303-01.01 GRANULAR BACKFILL (ROADWAY)**16,477.000 TON**

Scotty's Contracting & Stone, LLC	\$58.3000	\$960,609.10
Jones Bros. Contractors, LLC	\$40.0000	\$659,080.00
Cleary Construction, Inc.	\$43.0200	\$708,840.54
MasTec Civil, LLC	\$46.0000	\$757,942.00
Rogers Group, Inc.	\$29.9200	\$492,991.84
Bell & Associates Construction, LLC	\$32.1700	\$530,065.09

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	3,062.000 TON		
Scotty's Contracting & Stone, LLC		\$47.3600	\$145,016.32
Jones Bros. Contractors, LLC		\$63.0000	\$192,906.00
Cleary Construction, Inc.		\$39.9000	\$122,173.80
MasTec Civil, LLC		\$57.0000	\$174,534.00
Rogers Group, Inc.		\$72.1300	\$220,862.06
Bell & Associates Construction, LLC		\$52.6900	\$161,336.78
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,234.000 TON		
Scotty's Contracting & Stone, LLC		\$110.0000	\$135,740.00
Jones Bros. Contractors, LLC		\$136.0000	\$167,824.00
Cleary Construction, Inc.		\$121.5600	\$150,005.04
MasTec Civil, LLC		\$116.0000	\$143,144.00
Rogers Group, Inc.		\$110.0000	\$135,740.00
Bell & Associates Construction, LLC		\$122.4500	\$151,103.30
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	2,343.000 TON		
Scotty's Contracting & Stone, LLC		\$120.0000	\$281,160.00
Jones Bros. Contractors, LLC		\$155.0000	\$363,165.00
Cleary Construction, Inc.		\$132.6100	\$310,705.23
MasTec Civil, LLC		\$125.0000	\$292,875.00
Rogers Group, Inc.		\$120.0000	\$281,160.00
Bell & Associates Construction, LLC		\$133.5900	\$313,001.37
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	33,335.000 TON		
Scotty's Contracting & Stone, LLC		\$98.5000	\$3,283,497.50
Jones Bros. Contractors, LLC		\$120.0000	\$4,000,200.00
Cleary Construction, Inc.		\$108.8500	\$3,628,514.75
MasTec Civil, LLC		\$104.0000	\$3,466,840.00
Rogers Group, Inc.		\$98.5000	\$3,283,497.50
Bell & Associates Construction, LLC		\$103.6800	\$3,456,172.80
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	44,615.000 TON		
Scotty's Contracting & Stone, LLC		\$89.7500	\$4,004,196.25
Jones Bros. Contractors, LLC		\$105.0000	\$4,684,575.00
Cleary Construction, Inc.		\$99.1800	\$4,424,915.70
MasTec Civil, LLC		\$94.0000	\$4,193,810.00
Rogers Group, Inc.		\$89.7500	\$4,004,196.25
Bell & Associates Construction, LLC		\$95.4800	\$4,259,840.20
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	28,653.000 TON		
Scotty's Contracting & Stone, LLC		\$95.5000	\$2,736,361.50
Jones Bros. Contractors, LLC		\$110.0000	\$3,151,830.00
Cleary Construction, Inc.		\$105.5400	\$3,024,037.62
MasTec Civil, LLC		\$103.0000	\$2,951,259.00
Rogers Group, Inc.		\$95.5000	\$2,736,361.50
Bell & Associates Construction, LLC		\$101.2800	\$2,901,975.84

		UNIT PRICE	EXTENSION
313-03	TREATED PERMEABLE BASE		
	12,860.000 S.Y.		
	Scotty's Contracting & Stone, LLC	\$23.7500	\$305,425.00
	Jones Bros. Contractors, LLC	\$27.0000	\$347,220.00
	Cleary Construction, Inc.	\$26.2500	\$337,575.00
	MasTec Civil, LLC	\$26.0000	\$334,360.00
	Rogers Group, Inc.	\$23.7500	\$305,425.00
	Bell & Associates Construction, LLC	\$26.4400	\$340,018.40
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	175.000 TON		
	Scotty's Contracting & Stone, LLC	\$1,000.0000	\$175,000.00
	Jones Bros. Contractors, LLC	\$850.0000	\$148,750.00
	Cleary Construction, Inc.	\$1,105.1100	\$193,394.25
	MasTec Civil, LLC	\$1,080.0000	\$189,000.00
	Rogers Group, Inc.	\$1,000.0000	\$175,000.00
	Bell & Associates Construction, LLC	\$1,113.2300	\$194,815.25
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
	10,000.000 L.F.		
	Scotty's Contracting & Stone, LLC	\$1.2100	\$12,100.00
	Jones Bros. Contractors, LLC	\$2.0000	\$20,000.00
	Cleary Construction, Inc.	\$4.4200	\$44,200.00
	MasTec Civil, LLC	\$6.5000	\$65,000.00
	Rogers Group, Inc.	\$2.9400	\$29,400.00
	Bell & Associates Construction, LLC	\$3.7300	\$37,300.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
	4,843.000 TON		
	Scotty's Contracting & Stone, LLC	\$118.0000	\$571,474.00
	Jones Bros. Contractors, LLC	\$112.0000	\$542,416.00
	Cleary Construction, Inc.	\$130.4000	\$631,527.20
	MasTec Civil, LLC	\$128.0000	\$619,904.00
	Rogers Group, Inc.	\$118.0000	\$571,474.00
	Bell & Associates Construction, LLC	\$131.3600	\$636,176.48
411-01.10	ACS MIX(PG64-22) GRADING D		
	2,086.000 TON		
	Scotty's Contracting & Stone, LLC	\$155.0000	\$323,330.00
	Jones Bros. Contractors, LLC	\$190.0000	\$396,340.00
	Cleary Construction, Inc.	\$171.2900	\$357,310.94
	MasTec Civil, LLC	\$167.0000	\$348,362.00
	Rogers Group, Inc.	\$155.0000	\$323,330.00
	Bell & Associates Construction, LLC	\$172.5500	\$359,939.30
411-02.10	ACS MIX(PG70-22) GRADING D		
	14,615.000 TON		
	Scotty's Contracting & Stone, LLC	\$118.0000	\$1,724,570.00
	Jones Bros. Contractors, LLC	\$133.0000	\$1,943,795.00
	Cleary Construction, Inc.	\$130.4000	\$1,905,796.00
	MasTec Civil, LLC	\$125.0000	\$1,826,875.00
	Rogers Group, Inc.	\$118.0000	\$1,724,570.00
	Bell & Associates Construction, LLC	\$120.9800	\$1,768,122.70

		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	12.000 L.M.		
Scotty's Contracting & Stone, LLC		\$975.0000	\$11,700.00
Jones Bros. Contractors, LLC		\$1,205.0000	\$14,460.00
Cleary Construction, Inc.		\$925.5300	\$11,106.36
MasTec Civil, LLC		\$1,445.0000	\$17,340.00
Rogers Group, Inc.		\$747.6700	\$8,972.04
Bell & Associates Construction, LLC		\$751.4300	\$9,017.16
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	2,100.000 TON		
Scotty's Contracting & Stone, LLC		\$39.5000	\$82,950.00
Jones Bros. Contractors, LLC		\$44.4000	\$93,240.00
Cleary Construction, Inc.		\$43.6500	\$91,665.00
MasTec Civil, LLC		\$42.0000	\$88,200.00
Rogers Group, Inc.		\$39.5000	\$82,950.00
Bell & Associates Construction, LLC		\$43.9700	\$92,337.00
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	12,860.000 S.Y.		
Scotty's Contracting & Stone, LLC		\$133.5000	\$1,716,810.00
Jones Bros. Contractors, LLC		\$135.0000	\$1,736,100.00
Cleary Construction, Inc.		\$137.0300	\$1,762,205.80
MasTec Civil, LLC		\$163.0000	\$2,096,180.00
Rogers Group, Inc.		\$134.5200	\$1,729,927.20
Bell & Associates Construction, LLC		\$166.9800	\$2,147,362.80
604-01.01 CLASS A CONCRETE (ROADWAY)			
	1,774.000 C.Y.		
Scotty's Contracting & Stone, LLC		\$810.0000	\$1,436,940.00
Jones Bros. Contractors, LLC		\$820.0000	\$1,454,680.00
Cleary Construction, Inc.		\$895.1400	\$1,587,978.36
MasTec Civil, LLC		\$1,215.0000	\$2,155,410.00
Rogers Group, Inc.		\$1,175.4200	\$2,085,195.08
Bell & Associates Construction, LLC		\$1,250.7800	\$2,218,883.72
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	272,452.000 LB.		
Scotty's Contracting & Stone, LLC		\$1.6700	\$454,994.84
Jones Bros. Contractors, LLC		\$1.2500	\$340,565.00
Cleary Construction, Inc.		\$1.8500	\$504,036.20
MasTec Civil, LLC		\$1.5000	\$408,678.00
Rogers Group, Inc.		\$1.8200	\$495,862.64
Bell & Associates Construction, LLC		\$1.0800	\$294,248.16
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	6,803.000 L.F.		
Scotty's Contracting & Stone, LLC		\$97.9400	\$666,285.82
Jones Bros. Contractors, LLC		\$63.0000	\$428,589.00
Cleary Construction, Inc.		\$79.3300	\$539,681.99
MasTec Civil, LLC		\$82.0000	\$557,846.00
Rogers Group, Inc.		\$114.6100	\$779,691.83
Bell & Associates Construction, LLC		\$68.8300	\$468,250.49

		UNIT PRICE	EXTENSION
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)	2,835.000 L.F.		
Scotty's Contracting & Stone, LLC		\$113.8300	\$322,708.05
Jones Bros. Contractors, LLC		\$82.0000	\$232,470.00
Cleary Construction, Inc.		\$103.9500	\$294,698.25
MasTec Civil, LLC		\$120.0000	\$340,200.00
Rogers Group, Inc.		\$133.2000	\$377,622.00
Bell & Associates Construction, LLC		\$91.1900	\$258,523.65
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)	1,649.000 L.F.		
Scotty's Contracting & Stone, LLC		\$184.7200	\$304,603.28
Jones Bros. Contractors, LLC		\$110.0000	\$181,390.00
Cleary Construction, Inc.		\$129.3300	\$213,265.17
MasTec Civil, LLC		\$160.0000	\$263,840.00
Rogers Group, Inc.		\$216.1500	\$356,431.35
Bell & Associates Construction, LLC		\$122.2200	\$201,540.78
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)	444.000 L.F.		
Scotty's Contracting & Stone, LLC		\$213.6100	\$94,842.84
Jones Bros. Contractors, LLC		\$140.0000	\$62,160.00
Cleary Construction, Inc.		\$164.0400	\$72,833.76
MasTec Civil, LLC		\$195.0000	\$86,580.00
Rogers Group, Inc.		\$249.9500	\$110,977.80
Bell & Associates Construction, LLC		\$168.4600	\$74,796.24
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)	456.000 L.F.		
Scotty's Contracting & Stone, LLC		\$227.9400	\$103,940.64
Jones Bros. Contractors, LLC		\$175.0000	\$79,800.00
Cleary Construction, Inc.		\$215.9200	\$98,459.52
MasTec Civil, LLC		\$253.0000	\$115,368.00
Rogers Group, Inc.		\$266.7200	\$121,624.32
Bell & Associates Construction, LLC		\$229.8300	\$104,802.48
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)	80.000 L.F.		
Scotty's Contracting & Stone, LLC		\$273.2800	\$21,862.40
Jones Bros. Contractors, LLC		\$250.0000	\$20,000.00
Cleary Construction, Inc.		\$267.1200	\$21,369.60
MasTec Civil, LLC		\$250.0000	\$20,000.00
Rogers Group, Inc.		\$319.7700	\$25,581.60
Bell & Associates Construction, LLC		\$283.7800	\$22,702.40
607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT	103.000 L.F.		
Scotty's Contracting & Stone, LLC		\$120.6100	\$12,422.83
Jones Bros. Contractors, LLC		\$110.0000	\$11,330.00
Cleary Construction, Inc.		\$106.5900	\$10,978.77
MasTec Civil, LLC		\$148.0000	\$15,244.00
Rogers Group, Inc.		\$141.1300	\$14,536.39
Bell & Associates Construction, LLC		\$97.2300	\$10,014.69

		UNIT PRICE	EXTENSION
607-16.02 30"X 19" HORIZONTAL OVAL CONCRETE PIPE CULVERT	437.000 L.F.		
Scotty's Contracting & Stone, LLC		\$146.6700	\$64,094.79
Jones Bros. Contractors, LLC		\$127.0000	\$55,499.00
Cleary Construction, Inc.		\$137.9800	\$60,297.26
MasTec Civil, LLC		\$136.0000	\$59,432.00
Rogers Group, Inc.		\$171.6200	\$74,997.94
Bell & Associates Construction, LLC		\$134.5300	\$58,789.61
607-16.06 45"X 29" HORIZONTAL OVAL CONCRETE PIPE CULVERT	178.000 L.F.		
Scotty's Contracting & Stone, LLC		\$214.2200	\$38,131.16
Jones Bros. Contractors, LLC		\$250.0000	\$44,500.00
Cleary Construction, Inc.		\$212.8700	\$37,890.86
MasTec Civil, LLC		\$240.0000	\$42,720.00
Rogers Group, Inc.		\$250.6700	\$44,619.26
Bell & Associates Construction, LLC		\$233.4400	\$41,552.32
607-39.02 18" PIPE CULVERT (SIDE DRAIN)	895.000 L.F.		
Scotty's Contracting & Stone, LLC		\$67.7900	\$60,672.05
Jones Bros. Contractors, LLC		\$82.0000	\$73,390.00
Cleary Construction, Inc.		\$88.6800	\$79,368.60
MasTec Civil, LLC		\$66.0000	\$59,070.00
Rogers Group, Inc.		\$79.3200	\$70,991.40
Bell & Associates Construction, LLC		\$104.9400	\$93,921.30
607-39.03 24" PIPE CULVERT (SIDE DRAIN)	76.000 L.F.		
Scotty's Contracting & Stone, LLC		\$102.1200	\$7,761.12
Jones Bros. Contractors, LLC		\$108.0000	\$8,208.00
Cleary Construction, Inc.		\$107.4100	\$8,163.16
MasTec Civil, LLC		\$73.0000	\$5,548.00
Rogers Group, Inc.		\$119.4900	\$9,081.24
Bell & Associates Construction, LLC		\$136.9800	\$10,410.48
607-39.06 42" PIPE CULVERT (SIDE DRAIN)	84.000 L.F.		
Scotty's Contracting & Stone, LLC		\$219.3500	\$18,425.40
Jones Bros. Contractors, LLC		\$180.0000	\$15,120.00
Cleary Construction, Inc.		\$239.7500	\$20,139.00
MasTec Civil, LLC		\$114.0000	\$9,576.00
Rogers Group, Inc.		\$256.6700	\$21,560.28
Bell & Associates Construction, LLC		\$258.1700	\$21,686.28
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)	26.000 C.Y.		
Scotty's Contracting & Stone, LLC		\$1,763.9900	\$45,863.74
Jones Bros. Contractors, LLC		\$2,400.0000	\$62,400.00
Cleary Construction, Inc.		\$1,397.5200	\$36,335.52
MasTec Civil, LLC		\$2,800.0000	\$72,800.00
Rogers Group, Inc.		\$2,708.8100	\$70,429.06
Bell & Associates Construction, LLC		\$1,593.3200	\$41,426.32

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)**961.000 LB.**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$4.7000	\$4,516.70
Jones Bros. Contractors, LLC	\$2.0000	\$1,922.00
Cleary Construction, Inc.	\$2.8600	\$2,748.46
MasTec Civil, LLC	\$2.7000	\$2,594.70
Rogers Group, Inc.	\$9.8300	\$9,446.63
Bell & Associates Construction, LLC	\$1.7200	\$1,652.92

611-07.31 18IN ENDWALL (SIDE DRAIN)**8.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,497.2300	\$19,977.84
Jones Bros. Contractors, LLC	\$4,000.0000	\$32,000.00
Cleary Construction, Inc.	\$3,295.9300	\$26,367.44
MasTec Civil, LLC	\$5,800.0000	\$46,400.00
Rogers Group, Inc.	\$2,922.0700	\$23,376.56
Bell & Associates Construction, LLC	\$5,001.1800	\$40,009.44

611-07.32 24IN ENDWALL (SIDE DRAIN)**4.000 EACH**

Scotty's Contracting & Stone, LLC	\$3,554.5900	\$14,218.36
Jones Bros. Contractors, LLC	\$5,200.0000	\$20,800.00
Cleary Construction, Inc.	\$4,277.2100	\$17,108.84
MasTec Civil, LLC	\$7,400.0000	\$29,600.00
Rogers Group, Inc.	\$4,159.3100	\$16,637.24
Bell & Associates Construction, LLC	\$6,459.1300	\$25,836.52

611-07.33 30IN ENDWALL (SIDE DRAIN)**4.000 EACH**

Scotty's Contracting & Stone, LLC	\$4,887.8900	\$19,551.56
Jones Bros. Contractors, LLC	\$13,100.0000	\$52,400.00
Cleary Construction, Inc.	\$5,860.6200	\$23,442.48
MasTec Civil, LLC	\$7,400.0000	\$29,600.00
Rogers Group, Inc.	\$5,719.4300	\$22,877.72
Bell & Associates Construction, LLC	\$13,410.5900	\$53,642.36

611-07.35 42IN ENDWALL (SIDE DRAIN)**2.000 EACH**

Scotty's Contracting & Stone, LLC	\$7,779.0900	\$15,558.18
Jones Bros. Contractors, LLC	\$16,000.0000	\$32,000.00
Cleary Construction, Inc.	\$8,679.4100	\$17,358.82
MasTec Civil, LLC	\$9,020.0000	\$18,040.00
Rogers Group, Inc.	\$9,102.4900	\$18,204.98
Bell & Associates Construction, LLC	\$24,600.2300	\$49,200.46

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,689.8100	\$1,689.81
Jones Bros. Contractors, LLC	\$1,825.0000	\$1,825.00
Cleary Construction, Inc.	\$2,505.0300	\$2,505.03
MasTec Civil, LLC	\$3,000.0000	\$3,000.00
Rogers Group, Inc.	\$1,977.2900	\$1,977.29
Bell & Associates Construction, LLC	\$3,230.9400	\$3,230.94

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1**9.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$2,023.7900	\$18,214.11
Jones Bros. Contractors, LLC	\$2,000.0000	\$18,000.00
Cleary Construction, Inc.	\$2,772.7400	\$24,954.66
MasTec Civil, LLC	\$3,300.0000	\$29,700.00
Rogers Group, Inc.	\$2,368.0800	\$21,312.72
Bell & Associates Construction, LLC	\$3,468.8200	\$31,219.38

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1**6.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,585.4000	\$15,512.40
Jones Bros. Contractors, LLC	\$2,600.0000	\$15,600.00
Cleary Construction, Inc.	\$3,459.8700	\$20,759.22
MasTec Civil, LLC	\$4,100.0000	\$24,600.00
Rogers Group, Inc.	\$3,025.2300	\$18,151.38
Bell & Associates Construction, LLC	\$4,013.3800	\$24,080.28

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1**2.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,218.9100	\$4,437.82
Jones Bros. Contractors, LLC	\$2,800.0000	\$5,600.00
Cleary Construction, Inc.	\$3,026.9800	\$6,053.96
MasTec Civil, LLC	\$4,100.0000	\$8,200.00
Rogers Group, Inc.	\$2,596.4000	\$5,192.80
Bell & Associates Construction, LLC	\$3,784.4600	\$7,568.92

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1**9.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,705.9600	\$24,353.64
Jones Bros. Contractors, LLC	\$3,100.0000	\$27,900.00
Cleary Construction, Inc.	\$3,448.2200	\$31,033.98
MasTec Civil, LLC	\$4,500.0000	\$40,500.00
Rogers Group, Inc.	\$3,166.3100	\$28,496.79
Bell & Associates Construction, LLC	\$4,168.3600	\$37,515.24

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1**6.000 EACH**

Scotty's Contracting & Stone, LLC	\$3,019.4000	\$18,116.40
Jones Bros. Contractors, LLC	\$4,700.0000	\$28,200.00
Cleary Construction, Inc.	\$4,009.8900	\$24,059.34
MasTec Civil, LLC	\$4,700.0000	\$28,200.00
Rogers Group, Inc.	\$3,533.0700	\$21,198.42
Bell & Associates Construction, LLC	\$8,215.5400	\$49,293.24

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1**2.000 EACH**

Scotty's Contracting & Stone, LLC	\$3,633.0200	\$7,266.04
Jones Bros. Contractors, LLC	\$5,600.0000	\$11,200.00
Cleary Construction, Inc.	\$4,622.8900	\$9,245.78
MasTec Civil, LLC	\$5,700.0000	\$11,400.00
Rogers Group, Inc.	\$4,251.0800	\$8,502.16
Bell & Associates Construction, LLC	\$9,152.4300	\$18,304.86

611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1**2.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$4,910.6600	\$9,821.32
Jones Bros. Contractors, LLC	\$7,200.0000	\$14,400.00
Cleary Construction, Inc.	\$6,167.9400	\$12,335.88
MasTec Civil, LLC	\$9,800.0000	\$19,600.00
Rogers Group, Inc.	\$5,746.0800	\$11,492.16
Bell & Associates Construction, LLC	\$10,973.1500	\$21,946.30

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1**4.000 EACH**

Scotty's Contracting & Stone, LLC	\$4,931.0200	\$19,724.08
Jones Bros. Contractors, LLC	\$9,400.0000	\$37,600.00
Cleary Construction, Inc.	\$5,591.6600	\$22,366.64
MasTec Civil, LLC	\$8,050.0000	\$32,200.00
Rogers Group, Inc.	\$5,769.9000	\$23,079.60
Bell & Associates Construction, LLC	\$10,950.9400	\$43,803.76

611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1**4.000 EACH**

Scotty's Contracting & Stone, LLC	\$4,877.6700	\$19,510.68
Jones Bros. Contractors, LLC	\$9,600.0000	\$38,400.00
Cleary Construction, Inc.	\$6,574.1700	\$26,296.68
MasTec Civil, LLC	\$10,100.0000	\$40,400.00
Rogers Group, Inc.	\$5,707.4700	\$22,829.88
Bell & Associates Construction, LLC	\$16,281.5000	\$65,126.00

611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$5,961.0900	\$5,961.09
Jones Bros. Contractors, LLC	\$11,000.0000	\$11,000.00
Cleary Construction, Inc.	\$8,680.7700	\$8,680.77
MasTec Civil, LLC	\$10,800.0000	\$10,800.00
Rogers Group, Inc.	\$6,975.2100	\$6,975.21
Bell & Associates Construction, LLC	\$17,850.7700	\$17,850.77

611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$8,117.6400	\$8,117.64
Jones Bros. Contractors, LLC	\$14,000.0000	\$14,000.00
Cleary Construction, Inc.	\$10,568.4900	\$10,568.49
MasTec Civil, LLC	\$11,400.0000	\$11,400.00
Rogers Group, Inc.	\$9,498.6300	\$9,498.63
Bell & Associates Construction, LLC	\$18,706.7400	\$18,706.74

611-07.73 18IN ENDWALL (MEDIAN DRAIN)**4.000 EACH**

Scotty's Contracting & Stone, LLC	\$5,912.1700	\$23,648.68
Jones Bros. Contractors, LLC	\$14,100.0000	\$56,400.00
Cleary Construction, Inc.	\$7,087.1800	\$28,348.72
MasTec Civil, LLC	\$4,900.0000	\$19,600.00
Rogers Group, Inc.	\$6,917.9600	\$27,671.84
Bell & Associates Construction, LLC	\$14,539.3200	\$58,157.28

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH**14.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$3,822.1300	\$53,509.82
Jones Bros. Contractors, LLC	\$6,000.0000	\$84,000.00
Cleary Construction, Inc.	\$5,332.7500	\$74,658.50
MasTec Civil, LLC	\$6,000.0000	\$84,000.00
Rogers Group, Inc.	\$4,472.3600	\$62,613.04
Bell & Associates Construction, LLC	\$7,743.3900	\$108,407.46

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH**18.000 EACH**

Scotty's Contracting & Stone, LLC	\$4,649.2900	\$83,687.22
Jones Bros. Contractors, LLC	\$6,900.0000	\$124,200.00
Cleary Construction, Inc.	\$6,295.6600	\$113,321.88
MasTec Civil, LLC	\$8,000.0000	\$144,000.00
Rogers Group, Inc.	\$5,440.2400	\$97,924.32
Bell & Associates Construction, LLC	\$8,722.9200	\$157,012.56

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH**7.000 EACH**

Scotty's Contracting & Stone, LLC	\$5,792.4100	\$40,546.87
Jones Bros. Contractors, LLC	\$8,900.0000	\$62,300.00
Cleary Construction, Inc.	\$7,746.3900	\$54,224.73
MasTec Civil, LLC	\$10,700.0000	\$74,900.00
Rogers Group, Inc.	\$6,777.8300	\$47,444.81
Bell & Associates Construction, LLC	\$13,072.1800	\$91,505.26

611-39.01 CATCH BASINS, TYPE 39, 0' - 4' DEPTH**20.000 EACH**

Scotty's Contracting & Stone, LLC	\$4,474.2400	\$89,484.80
Jones Bros. Contractors, LLC	\$7,000.0000	\$140,000.00
Cleary Construction, Inc.	\$5,288.5900	\$105,771.80
MasTec Civil, LLC	\$6,500.0000	\$130,000.00
Rogers Group, Inc.	\$5,235.4100	\$104,708.20
Bell & Associates Construction, LLC	\$10,075.9500	\$201,519.00

611-39.02 CATCH BASINS, TYPE 39, > 4' - 8' DEPTH**4.000 EACH**

Scotty's Contracting & Stone, LLC	\$4,795.9900	\$19,183.96
Jones Bros. Contractors, LLC	\$11,100.0000	\$44,400.00
Cleary Construction, Inc.	\$7,747.3100	\$30,989.24
MasTec Civil, LLC	\$12,900.0000	\$51,600.00
Rogers Group, Inc.	\$5,611.9000	\$22,447.60
Bell & Associates Construction, LLC	\$13,934.5500	\$55,738.20

611-39.03 CATCH BASINS, TYPE 39, > 8' - 12' DEPTH**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$7,167.3400	\$7,167.34
Jones Bros. Contractors, LLC	\$12,000.0000	\$12,000.00
Cleary Construction, Inc.	\$8,419.8000	\$8,419.80
MasTec Civil, LLC	\$15,200.0000	\$15,200.00
Rogers Group, Inc.	\$8,386.6700	\$8,386.67
Bell & Associates Construction, LLC	\$20,850.5300	\$20,850.53

611-39.06 CATCH BASINS, TYPE 39, > 20' - 24' DEPTH**1.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$25,752.3400	\$25,752.34
Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
Cleary Construction, Inc.	\$27,801.9700	\$27,801.97
MasTec Civil, LLC	\$53,000.0000	\$53,000.00
Rogers Group, Inc.	\$30,133.4100	\$30,133.41
Bell & Associates Construction, LLC	\$51,747.1700	\$51,747.17

611-40.01 CATCH BASINS, TYPE 40, 0' - 4' DEPTH**3.000 EACH**

Scotty's Contracting & Stone, LLC	\$7,759.6700	\$23,279.01
Jones Bros. Contractors, LLC	\$7,900.0000	\$23,700.00
Cleary Construction, Inc.	\$8,307.3500	\$24,922.05
MasTec Civil, LLC	\$9,100.0000	\$27,300.00
Rogers Group, Inc.	\$9,079.7700	\$27,239.31
Bell & Associates Construction, LLC	\$12,537.5600	\$37,612.68

611-40.02 CATCH BASINS, TYPE 40, > 4' - 8' DEPTH**3.000 EACH**

Scotty's Contracting & Stone, LLC	\$9,200.0200	\$27,600.06
Jones Bros. Contractors, LLC	\$8,800.0000	\$26,400.00
Cleary Construction, Inc.	\$9,728.3000	\$29,184.90
MasTec Civil, LLC	\$10,400.0000	\$31,200.00
Rogers Group, Inc.	\$10,765.1500	\$32,295.45
Bell & Associates Construction, LLC	\$14,003.6500	\$42,010.95

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH**4.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,968.7800	\$11,875.12
Jones Bros. Contractors, LLC	\$7,100.0000	\$28,400.00
Cleary Construction, Inc.	\$5,988.3800	\$23,953.52
MasTec Civil, LLC	\$7,700.0000	\$30,800.00
Rogers Group, Inc.	\$3,473.8400	\$13,895.36
Bell & Associates Construction, LLC	\$5,856.3100	\$23,425.24

611-63.01 JUNCTION STRUCTURE, 48IN ROUND,> 4FT-8FT DEPTH**2.000 EACH**

Scotty's Contracting & Stone, LLC	\$3,750.2800	\$7,500.56
Jones Bros. Contractors, LLC	\$6,000.0000	\$12,000.00
Cleary Construction, Inc.	\$5,434.7400	\$10,869.48
MasTec Civil, LLC	\$7,300.0000	\$14,600.00
Rogers Group, Inc.	\$4,388.2900	\$8,776.58
Bell & Associates Construction, LLC	\$8,166.4200	\$16,332.84

621-03.02 18" TEMPORARY DRAINAGE PIPE**200.000 L.F.**

Scotty's Contracting & Stone, LLC	\$52.6100	\$10,522.00
Jones Bros. Contractors, LLC	\$51.0000	\$10,200.00
Cleary Construction, Inc.	\$72.9500	\$14,590.00
MasTec Civil, LLC	\$48.0000	\$9,600.00
Rogers Group, Inc.	\$61.5600	\$12,312.00
Bell & Associates Construction, LLC	\$95.1600	\$19,032.00

621-03.05 36" TEMPORARY DRAINAGE PIPE**440.000 L.F.**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$92.2400	\$40,585.60
Jones Bros. Contractors, LLC	\$90.0000	\$39,600.00
Cleary Construction, Inc.	\$163.3700	\$71,882.80
MasTec Civil, LLC	\$90.0000	\$39,600.00
Rogers Group, Inc.	\$107.9300	\$47,489.20
Bell & Associates Construction, LLC	\$195.0500	\$85,822.00

621-03.06 42" TEMPORARY DRAINAGE PIPE**240.000 L.F.**

Scotty's Contracting & Stone, LLC	\$122.7600	\$29,462.40
Jones Bros. Contractors, LLC	\$115.0000	\$27,600.00
Cleary Construction, Inc.	\$237.3500	\$56,964.00
MasTec Civil, LLC	\$125.0000	\$30,000.00
Rogers Group, Inc.	\$143.6400	\$34,473.60
Bell & Associates Construction, LLC	\$240.9800	\$57,835.20

621-05.02 TEMPORARY SHORING**1.000 LS**

Scotty's Contracting & Stone, LLC	\$65,000.0000	\$65,000.00
Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
Cleary Construction, Inc.	\$82,882.8800	\$82,882.88
MasTec Civil, LLC	\$65,000.0000	\$65,000.00
Rogers Group, Inc.	\$69,456.8000	\$69,456.80
Bell & Associates Construction, LLC	\$47,407.3300	\$47,407.33

627-01.02 PREFABRICATED VERTICAL DRAIN**174,300.000 L.F.**

Scotty's Contracting & Stone, LLC	\$2.1000	\$366,030.00
Jones Bros. Contractors, LLC	\$2.1000	\$366,030.00
Cleary Construction, Inc.	\$2.7100	\$472,353.00
MasTec Civil, LLC	\$3.0000	\$522,900.00
Rogers Group, Inc.	\$1.8000	\$313,740.00
Bell & Associates Construction, LLC	\$2.1000	\$366,030.00

701-01.01 CONCRETE SIDEWALK (4 ")**50,873.000 S.F.**

Scotty's Contracting & Stone, LLC	\$5.9900	\$304,729.27
Jones Bros. Contractors, LLC	\$6.0000	\$305,238.00
Cleary Construction, Inc.	\$6.6300	\$337,287.99
MasTec Civil, LLC	\$7.0000	\$356,111.00
Rogers Group, Inc.	\$6.2700	\$318,973.71
Bell & Associates Construction, LLC	\$6.6800	\$339,831.64

701-02 CONCRETE DRIVEWAY**2,278.000 S.F.**

Scotty's Contracting & Stone, LLC	\$15.8800	\$36,174.64
Jones Bros. Contractors, LLC	\$10.0000	\$22,780.00
Cleary Construction, Inc.	\$11.0500	\$25,171.90
MasTec Civil, LLC	\$12.3000	\$28,019.40
Rogers Group, Inc.	\$10.1700	\$23,167.26
Bell & Associates Construction, LLC	\$11.1300	\$25,354.14

		UNIT PRICE	EXTENSION
701-02.03 CONCRETE CURB RAMP			
	1,472.000 S.F.		
Scotty's Contracting & Stone, LLC		\$20.9100	\$30,779.52
Jones Bros. Contractors, LLC		\$12.5000	\$18,400.00
Cleary Construction, Inc.		\$13.8100	\$20,328.32
MasTec Civil, LLC		\$15.0000	\$22,080.00
Rogers Group, Inc.		\$20.0100	\$29,454.72
Bell & Associates Construction, LLC		\$13.9200	\$20,490.24
701-03 CONCRETE MEDIAN PAVEMENT			
	23.000 C.Y.		
Scotty's Contracting & Stone, LLC		\$597.1800	\$13,735.14
Jones Bros. Contractors, LLC		\$650.0000	\$14,950.00
Cleary Construction, Inc.		\$718.3200	\$16,521.36
MasTec Civil, LLC		\$804.0000	\$18,492.00
Rogers Group, Inc.		\$657.2700	\$15,117.21
Bell & Associates Construction, LLC		\$723.6000	\$16,642.80
702-01 CONCRETE CURB			
	16.000 C.Y.		
Scotty's Contracting & Stone, LLC		\$582.3800	\$9,318.08
Jones Bros. Contractors, LLC		\$750.0000	\$12,000.00
Cleary Construction, Inc.		\$828.8300	\$13,261.28
MasTec Civil, LLC		\$952.0000	\$15,232.00
Rogers Group, Inc.		\$948.8800	\$15,182.08
Bell & Associates Construction, LLC		\$834.9200	\$13,358.72
702-01.01 EXTRUDED SLOPING CURB			
	170.000 L.F.		
Scotty's Contracting & Stone, LLC		\$40.0100	\$6,801.70
Jones Bros. Contractors, LLC		\$20.0000	\$3,400.00
Cleary Construction, Inc.		\$22.1000	\$3,757.00
MasTec Civil, LLC		\$22.0000	\$3,740.00
Rogers Group, Inc.		\$27.0400	\$4,596.80
Bell & Associates Construction, LLC		\$22.2600	\$3,784.20
702-03 CONCRETE COMBINED CURB & GUTTER			
	695.000 C.Y.		
Scotty's Contracting & Stone, LLC		\$428.6000	\$297,877.00
Jones Bros. Contractors, LLC		\$360.0000	\$250,200.00
Cleary Construction, Inc.		\$397.8400	\$276,498.80
MasTec Civil, LLC		\$456.0000	\$316,920.00
Rogers Group, Inc.		\$543.3100	\$377,600.45
Bell & Associates Construction, LLC		\$400.7600	\$278,528.20
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	44.000 EACH		
Scotty's Contracting & Stone, LLC		\$25.0000	\$1,100.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,100.00
Cleary Construction, Inc.		\$27.6300	\$1,215.72
MasTec Civil, LLC		\$16.5000	\$726.00
Rogers Group, Inc.		\$16.0300	\$705.32
Bell & Associates Construction, LLC		\$16.7000	\$734.80

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	14,300.000 L.F.		
Scotty's Contracting & Stone, LLC		\$25.0000	\$357,500.00
Jones Bros. Contractors, LLC		\$25.0000	\$357,500.00
Cleary Construction, Inc.		\$27.6300	\$395,109.00
MasTec Civil, LLC		\$26.0000	\$371,800.00
Rogers Group, Inc.		\$27.1200	\$387,816.00
Bell & Associates Construction, LLC		\$27.8300	\$397,969.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	21.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,200.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$25,200.00
Cleary Construction, Inc.		\$1,326.1300	\$27,848.73
MasTec Civil, LLC		\$1,322.0000	\$27,762.00
Rogers Group, Inc.		\$1,301.8100	\$27,338.01
Bell & Associates Construction, LLC		\$1,335.8700	\$28,053.27
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	9.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,200.0000	\$10,800.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$10,800.00
Cleary Construction, Inc.		\$1,326.1300	\$11,935.17
MasTec Civil, LLC		\$1,322.0000	\$11,898.00
Rogers Group, Inc.		\$1,301.8100	\$11,716.29
Bell & Associates Construction, LLC		\$1,335.8700	\$12,022.83
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	20.000 EACH		
Scotty's Contracting & Stone, LLC		\$3,400.0000	\$68,000.00
Jones Bros. Contractors, LLC		\$3,400.0000	\$68,000.00
Cleary Construction, Inc.		\$3,757.3600	\$75,147.20
MasTec Civil, LLC		\$3,750.0000	\$75,000.00
Rogers Group, Inc.		\$3,688.4500	\$73,769.00
Bell & Associates Construction, LLC		\$3,784.9700	\$75,699.40
705-06.25 THREE BEAM BRIDGE TRANSITION MASH TL-3			
	8.000 EACH		
Scotty's Contracting & Stone, LLC		\$3,300.0000	\$26,400.00
Jones Bros. Contractors, LLC		\$3,300.0000	\$26,400.00
Cleary Construction, Inc.		\$3,646.8500	\$29,174.80
MasTec Civil, LLC		\$3,650.0000	\$29,200.00
Rogers Group, Inc.		\$3,579.9700	\$28,639.76
Bell & Associates Construction, LLC		\$3,673.6500	\$29,389.20
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	7.000 EACH		
Scotty's Contracting & Stone, LLC		\$3,200.0000	\$22,400.00
Jones Bros. Contractors, LLC		\$3,200.0000	\$22,400.00
Cleary Construction, Inc.		\$3,536.3400	\$24,754.38
MasTec Civil, LLC		\$3,530.0000	\$24,710.00
Rogers Group, Inc.		\$3,471.4800	\$24,300.36
Bell & Associates Construction, LLC		\$3,562.3300	\$24,936.31

		UNIT PRICE	EXTENSION
706-06.03 RADIUS RAIL			
	100.000 L.F.		
Scotty's Contracting & Stone, LLC		\$32.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$32.0000	\$3,200.00
Cleary Construction, Inc.		\$35.3600	\$3,536.00
MasTec Civil, LLC		\$36.0000	\$3,600.00
Rogers Group, Inc.		\$34.7100	\$3,471.00
Bell & Associates Construction, LLC		\$35.6200	\$3,562.00
706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE			
	4.000 EACH		
Scotty's Contracting & Stone, LLC		\$125.0000	\$500.00
Jones Bros. Contractors, LLC		\$125.0000	\$500.00
Cleary Construction, Inc.		\$138.1400	\$552.56
MasTec Civil, LLC		\$138.0000	\$552.00
Rogers Group, Inc.		\$135.6000	\$542.40
Bell & Associates Construction, LLC		\$139.1500	\$556.60
707-03.01 STOCK FENCE			
	39,681.000 L.F.		
Scotty's Contracting & Stone, LLC		\$6.9800	\$276,973.38
Jones Bros. Contractors, LLC		\$6.4000	\$253,958.40
Cleary Construction, Inc.		\$7.7100	\$305,940.51
MasTec Civil, LLC		\$7.5000	\$297,607.50
Rogers Group, Inc.		\$7.6900	\$305,146.89
Bell & Associates Construction, LLC		\$7.9300	\$314,670.33
707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)			
	175.000 EACH		
Scotty's Contracting & Stone, LLC		\$250.0000	\$43,750.00
Jones Bros. Contractors, LLC		\$270.0000	\$47,250.00
Cleary Construction, Inc.		\$276.2800	\$48,349.00
MasTec Civil, LLC		\$270.0000	\$47,250.00
Rogers Group, Inc.		\$275.4000	\$48,195.00
Bell & Associates Construction, LLC		\$283.9900	\$49,698.25
707-06.01 REMOVAL OF FENCE (EXISTING C.A. FENCE)			
	1,000.000 L.F.		
Scotty's Contracting & Stone, LLC		\$8.9300	\$8,930.00
Jones Bros. Contractors, LLC		\$6.0000	\$6,000.00
Cleary Construction, Inc.		\$6.6300	\$6,630.00
MasTec Civil, LLC		\$6.5000	\$6,500.00
Rogers Group, Inc.		\$6.6100	\$6,610.00
Bell & Associates Construction, LLC		\$6.8200	\$6,820.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	153,420.000 L.F.		
Scotty's Contracting & Stone, LLC		\$1.0100	\$154,954.20
Jones Bros. Contractors, LLC		\$2.0000	\$306,840.00
Cleary Construction, Inc.		\$3.0900	\$474,067.80
MasTec Civil, LLC		\$3.2500	\$498,615.00
Rogers Group, Inc.		\$2.9900	\$458,725.80
Bell & Associates Construction, LLC		\$3.1200	\$478,670.40

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)**223.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$264.3400	\$58,947.82
Jones Bros. Contractors, LLC	\$335.0000	\$74,705.00
Cleary Construction, Inc.	\$331.5300	\$73,931.19
MasTec Civil, LLC	\$324.0000	\$72,252.00
Rogers Group, Inc.	\$319.7000	\$71,293.10
Bell & Associates Construction, LLC	\$340.7800	\$75,993.94

709-05.05 MACHINED RIP-RAP (CLASS A-3)**3,221.000 TON**

Scotty's Contracting & Stone, LLC	\$41.4600	\$133,542.66
Jones Bros. Contractors, LLC	\$56.0000	\$180,376.00
Cleary Construction, Inc.	\$40.7900	\$131,384.59
MasTec Civil, LLC	\$61.0000	\$196,481.00
Rogers Group, Inc.	\$48.5200	\$156,282.92
Bell & Associates Construction, LLC	\$71.3400	\$229,786.14

709-05.06 MACHINED RIP-RAP (CLASS A-1)**10,657.000 TON**

Scotty's Contracting & Stone, LLC	\$43.0600	\$458,890.42
Jones Bros. Contractors, LLC	\$50.0000	\$532,850.00
Cleary Construction, Inc.	\$40.7900	\$434,699.03
MasTec Civil, LLC	\$67.0000	\$714,019.00
Rogers Group, Inc.	\$50.3800	\$536,899.66
Bell & Associates Construction, LLC	\$71.3400	\$760,270.38

709-05.08 MACHINED RIP-RAP (CLASS B)**1,697.000 TON**

Scotty's Contracting & Stone, LLC	\$52.0400	\$88,311.88
Jones Bros. Contractors, LLC	\$64.0000	\$108,608.00
Cleary Construction, Inc.	\$52.7600	\$89,533.72
MasTec Civil, LLC	\$86.0000	\$145,942.00
Rogers Group, Inc.	\$60.8900	\$103,330.33
Bell & Associates Construction, LLC	\$73.3900	\$124,542.83

709-05.09 MACHINED RIP-RAP (CLASS C)**182.000 TON**

Scotty's Contracting & Stone, LLC	\$52.0400	\$9,471.28
Jones Bros. Contractors, LLC	\$86.0000	\$15,652.00
Cleary Construction, Inc.	\$52.7600	\$9,602.32
MasTec Civil, LLC	\$77.0000	\$14,014.00
Rogers Group, Inc.	\$60.8900	\$11,081.98
Bell & Associates Construction, LLC	\$73.3800	\$13,355.16

709-05.81 ROCK RIFFLES**1.000 LS**

Scotty's Contracting & Stone, LLC	\$68,676.5300	\$68,676.53
Jones Bros. Contractors, LLC	\$75,000.0000	\$75,000.00
Cleary Construction, Inc.	\$23,109.2800	\$23,109.28
MasTec Civil, LLC	\$64,635.0000	\$64,635.00
Rogers Group, Inc.	\$136,242.1700	\$136,242.17
Bell & Associates Construction, LLC	\$115,002.0000	\$115,002.00

		CONTRACT CNZ221	
		UNIT PRICE	EXTENSION
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
	53,051.000 L.F.		
	Scotty's Contracting & Stone, LLC	\$7.1400	\$378,784.14
	Jones Bros. Contractors, LLC	\$12.5000	\$663,137.50
	Cleary Construction, Inc.	\$13.9600	\$740,591.96
	MasTec Civil, LLC	\$14.0000	\$742,714.00
	Rogers Group, Inc.	\$8.2500	\$437,670.75
	Bell & Associates Construction, LLC	\$13.9200	\$738,469.92
710-05	LATERAL UNDERDRAIN		
	6,000.000 L.F.		
	Scotty's Contracting & Stone, LLC	\$16.4900	\$98,940.00
	Jones Bros. Contractors, LLC	\$11.7500	\$70,500.00
	Cleary Construction, Inc.	\$13.1200	\$78,720.00
	MasTec Civil, LLC	\$14.0000	\$84,000.00
	Rogers Group, Inc.	\$19.0300	\$114,180.00
	Bell & Associates Construction, LLC	\$13.0800	\$78,480.00
710-06.11	LATERAL UNDERDRAIN ENDWALL (2:1)		
	10.000 EACH		
	Scotty's Contracting & Stone, LLC	\$605.3500	\$6,053.50
	Jones Bros. Contractors, LLC	\$1,000.0000	\$10,000.00
	Cleary Construction, Inc.	\$1,116.8300	\$11,168.30
	MasTec Civil, LLC	\$1,173.0000	\$11,730.00
	Rogers Group, Inc.	\$698.6100	\$6,986.10
	Bell & Associates Construction, LLC	\$1,113.2300	\$11,132.30
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)		
	10.000 EACH		
	Scotty's Contracting & Stone, LLC	\$605.3500	\$6,053.50
	Jones Bros. Contractors, LLC	\$1,000.0000	\$10,000.00
	Cleary Construction, Inc.	\$1,116.8300	\$11,168.30
	MasTec Civil, LLC	\$1,173.0000	\$11,730.00
	Rogers Group, Inc.	\$698.6100	\$6,986.10
	Bell & Associates Construction, LLC	\$1,113.2300	\$11,132.30
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)		
	20.000 EACH		
	Scotty's Contracting & Stone, LLC	\$581.9300	\$11,638.60
	Jones Bros. Contractors, LLC	\$1,000.0000	\$20,000.00
	Cleary Construction, Inc.	\$1,116.8300	\$22,336.60
	MasTec Civil, LLC	\$1,173.0000	\$23,460.00
	Rogers Group, Inc.	\$671.5700	\$13,431.40
	Bell & Associates Construction, LLC	\$1,113.2300	\$22,264.60
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
	100.000 EACH		
	Scotty's Contracting & Stone, LLC	\$623.0300	\$62,303.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$100,000.00
	Cleary Construction, Inc.	\$1,116.8300	\$111,683.00
	MasTec Civil, LLC	\$1,173.0000	\$117,300.00
	Rogers Group, Inc.	\$719.0100	\$71,901.00
	Bell & Associates Construction, LLC	\$1,113.2300	\$111,323.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Scotty's Contracting & Stone, LLC		\$419,292.6400	\$419,292.64
Jones Bros. Contractors, LLC		\$500,000.0000	\$500,000.00
Cleary Construction, Inc.		\$275,000.0000	\$275,000.00
MasTec Civil, LLC		\$1,073,000.0000	\$1,073,000.00
Rogers Group, Inc.		\$500,000.0000	\$500,000.00
Bell & Associates Construction, LLC		\$46,003.7800	\$46,003.78
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,760.000 L.F.		
Scotty's Contracting & Stone, LLC		\$37.5100	\$66,017.60
Jones Bros. Contractors, LLC		\$32.0000	\$56,320.00
Cleary Construction, Inc.		\$51.8000	\$91,168.00
MasTec Civil, LLC		\$70.0000	\$123,200.00
Rogers Group, Inc.		\$16.5000	\$29,040.00
Bell & Associates Construction, LLC		\$33.7400	\$59,382.40
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
	340.000 L.F.		
Scotty's Contracting & Stone, LLC		\$17.6000	\$5,984.00
Jones Bros. Contractors, LLC		\$15.0000	\$5,100.00
Cleary Construction, Inc.		\$8.3700	\$2,845.80
MasTec Civil, LLC		\$43.0000	\$14,620.00
Rogers Group, Inc.		\$8.5200	\$2,896.80
Bell & Associates Construction, LLC		\$16.9900	\$5,776.60
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	8.000 EACH		
Scotty's Contracting & Stone, LLC		\$9,700.0000	\$77,600.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$120,000.00
Cleary Construction, Inc.		\$16,908.1100	\$135,264.88
MasTec Civil, LLC		\$10,476.0000	\$83,808.00
Rogers Group, Inc.		\$10,365.0900	\$82,920.72
Bell & Associates Construction, LLC		\$10,798.3000	\$86,386.40
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	525.000 EACH		
Scotty's Contracting & Stone, LLC		\$45.0000	\$23,625.00
Jones Bros. Contractors, LLC		\$45.0000	\$23,625.00
Cleary Construction, Inc.		\$49.7300	\$26,108.25
MasTec Civil, LLC		\$47.0000	\$24,675.00
Rogers Group, Inc.		\$48.0900	\$25,247.25
Bell & Associates Construction, LLC		\$50.1000	\$26,302.50
712-05.01 WARNING LIGHTS (TYPE A)			
	292.000 EACH		
Scotty's Contracting & Stone, LLC		\$30.0000	\$8,760.00
Jones Bros. Contractors, LLC		\$30.0000	\$8,760.00
Cleary Construction, Inc.		\$33.1500	\$9,679.80
MasTec Civil, LLC		\$32.0000	\$9,344.00
Rogers Group, Inc.		\$32.0600	\$9,361.52
Bell & Associates Construction, LLC		\$33.4000	\$9,752.80

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	1,790.000 S.F.		
Scotty's Contracting & Stone, LLC		\$7.1000	\$12,709.00
Jones Bros. Contractors, LLC		\$9.0000	\$16,110.00
Cleary Construction, Inc.		\$7.8500	\$14,051.50
MasTec Civil, LLC		\$8.0000	\$14,320.00
Rogers Group, Inc.		\$8.9000	\$15,931.00
Bell & Associates Construction, LLC		\$7.9000	\$14,141.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	612.000 L.F.		
Scotty's Contracting & Stone, LLC		\$16.0000	\$9,792.00
Jones Bros. Contractors, LLC		\$16.0000	\$9,792.00
Cleary Construction, Inc.		\$17.6800	\$10,820.16
MasTec Civil, LLC		\$17.0000	\$10,404.00
Rogers Group, Inc.		\$17.1000	\$10,465.20
Bell & Associates Construction, LLC		\$17.8100	\$10,899.72
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$2,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
Cleary Construction, Inc.		\$2,210.2100	\$4,420.42
MasTec Civil, LLC		\$2,160.0000	\$4,320.00
Rogers Group, Inc.		\$2,137.1300	\$4,274.26
Bell & Associates Construction, LLC		\$2,226.4600	\$4,452.92
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	2,000.000 HOUR		
Scotty's Contracting & Stone, LLC		\$105.0000	\$210,000.00
Jones Bros. Contractors, LLC		\$105.0000	\$210,000.00
Cleary Construction, Inc.		\$116.0400	\$232,080.00
MasTec Civil, LLC		\$113.0000	\$226,000.00
Rogers Group, Inc.		\$112.2000	\$224,400.00
Bell & Associates Construction, LLC		\$116.8900	\$233,780.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	60.000 C.Y.		
Scotty's Contracting & Stone, LLC		\$600.0000	\$36,000.00
Jones Bros. Contractors, LLC		\$600.0000	\$36,000.00
Cleary Construction, Inc.		\$663.0600	\$39,783.60
MasTec Civil, LLC		\$648.0000	\$38,880.00
Rogers Group, Inc.		\$641.1400	\$38,468.40
Bell & Associates Construction, LLC		\$667.9400	\$40,076.40
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	7,160.000 LB.		
Scotty's Contracting & Stone, LLC		\$3.1000	\$22,196.00
Jones Bros. Contractors, LLC		\$3.1000	\$22,196.00
Cleary Construction, Inc.		\$3.4300	\$24,558.80
MasTec Civil, LLC		\$4.0000	\$28,640.00
Rogers Group, Inc.		\$3.3100	\$23,699.60
Bell & Associates Construction, LLC		\$3.4500	\$24,702.00

		UNIT PRICE	EXTENSION
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	10.000 EACH		
Scotty's Contracting & Stone, LLC		\$150.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,500.00
Cleary Construction, Inc.		\$165.7700	\$1,657.70
MasTec Civil, LLC		\$162.0000	\$1,620.00
Rogers Group, Inc.		\$160.2800	\$1,602.80
Bell & Associates Construction, LLC		\$166.9800	\$1,669.80
713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS			
	320.000 LB.		
Scotty's Contracting & Stone, LLC		\$6.0000	\$1,920.00
Jones Bros. Contractors, LLC		\$6.0000	\$1,920.00
Cleary Construction, Inc.		\$6.6300	\$2,121.60
MasTec Civil, LLC		\$6.5000	\$2,080.00
Rogers Group, Inc.		\$6.4100	\$2,051.20
Bell & Associates Construction, LLC		\$6.6800	\$2,137.60
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	1,845.000 LB.		
Scotty's Contracting & Stone, LLC		\$5.8500	\$10,793.25
Jones Bros. Contractors, LLC		\$5.8500	\$10,793.25
Cleary Construction, Inc.		\$6.4600	\$11,918.70
MasTec Civil, LLC		\$6.3000	\$11,623.50
Rogers Group, Inc.		\$6.2500	\$11,531.25
Bell & Associates Construction, LLC		\$6.5100	\$12,010.95
713-11.01 "U" SECTION STEEL POSTS			
	1,386.000 LB.		
Scotty's Contracting & Stone, LLC		\$4.6100	\$6,389.46
Jones Bros. Contractors, LLC		\$4.6100	\$6,389.46
Cleary Construction, Inc.		\$5.0900	\$7,054.74
MasTec Civil, LLC		\$5.0000	\$6,930.00
Rogers Group, Inc.		\$4.9300	\$6,832.98
Bell & Associates Construction, LLC		\$5.1300	\$7,110.18
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	5,840.000 LB.		
Scotty's Contracting & Stone, LLC		\$5.2000	\$30,368.00
Jones Bros. Contractors, LLC		\$5.2000	\$30,368.00
Cleary Construction, Inc.		\$5.7500	\$33,580.00
MasTec Civil, LLC		\$5.6000	\$32,704.00
Rogers Group, Inc.		\$5.5600	\$32,470.40
Bell & Associates Construction, LLC		\$5.7900	\$33,813.60
713-11.21 P POST SLIP BASE			
	175.000 EACH		
Scotty's Contracting & Stone, LLC		\$200.0000	\$35,000.00
Jones Bros. Contractors, LLC		\$200.0000	\$35,000.00
Cleary Construction, Inc.		\$221.0200	\$38,678.50
MasTec Civil, LLC		\$216.0000	\$37,800.00
Rogers Group, Inc.		\$213.7100	\$37,399.25
Bell & Associates Construction, LLC		\$222.6500	\$38,963.75

		UNIT PRICE	EXTENSION
713-11.22 U POST SLIP BASE			
	84.000 EACH		
Scotty's Contracting & Stone, LLC		\$550.0000	\$46,200.00
Jones Bros. Contractors, LLC		\$550.0000	\$46,200.00
Cleary Construction, Inc.		\$607.8100	\$51,056.04
MasTec Civil, LLC		\$594.0000	\$49,896.00
Rogers Group, Inc.		\$587.7100	\$49,367.64
Bell & Associates Construction, LLC		\$612.2700	\$51,430.68
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	1,274.000 S.F.		
Scotty's Contracting & Stone, LLC		\$18.4500	\$23,505.30
Jones Bros. Contractors, LLC		\$18.4500	\$23,505.30
Cleary Construction, Inc.		\$20.3900	\$25,976.86
MasTec Civil, LLC		\$20.0000	\$25,480.00
Rogers Group, Inc.		\$19.7200	\$25,123.28
Bell & Associates Construction, LLC		\$20.5400	\$26,167.96
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,435.000 S.F.		
Scotty's Contracting & Stone, LLC		\$19.2500	\$27,623.75
Jones Bros. Contractors, LLC		\$19.2500	\$27,623.75
Cleary Construction, Inc.		\$21.2700	\$30,522.45
MasTec Civil, LLC		\$21.0000	\$30,135.00
Rogers Group, Inc.		\$20.5700	\$29,517.95
Bell & Associates Construction, LLC		\$21.4300	\$30,752.05
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	532.000 S.F.		
Scotty's Contracting & Stone, LLC		\$32.0000	\$17,024.00
Jones Bros. Contractors, LLC		\$32.0000	\$17,024.00
Cleary Construction, Inc.		\$35.3600	\$18,811.52
MasTec Civil, LLC		\$35.0000	\$18,620.00
Rogers Group, Inc.		\$34.1900	\$18,189.08
Bell & Associates Construction, LLC		\$35.6200	\$18,949.84
713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)			
	375.000 S.F.		
Scotty's Contracting & Stone, LLC		\$92.5000	\$34,687.50
Jones Bros. Contractors, LLC		\$23.0000	\$8,625.00
Cleary Construction, Inc.		\$25.4200	\$9,532.50
MasTec Civil, LLC		\$25.0000	\$9,375.00
Rogers Group, Inc.		\$75.0200	\$28,132.50
Bell & Associates Construction, LLC		\$73.0300	\$27,386.25
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Scotty's Contracting & Stone, LLC		\$8,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$8,000.00
Cleary Construction, Inc.		\$8,840.8400	\$8,840.84
MasTec Civil, LLC		\$8,640.0000	\$8,640.00
Rogers Group, Inc.		\$8,548.5300	\$8,548.53
Bell & Associates Construction, LLC		\$8,905.8200	\$8,905.82

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)**5.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$130.0000	\$650.00
Jones Bros. Contractors, LLC	\$130.0000	\$650.00
Cleary Construction, Inc.	\$143.6600	\$718.30
MasTec Civil, LLC	\$140.0000	\$700.00
Rogers Group, Inc.	\$637.9000	\$3,189.50
Bell & Associates Construction, LLC	\$200.3800	\$1,001.90

713-15.35 METAL BARRICADE (TYPE III)**5.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,300.0000	\$6,500.00
Jones Bros. Contractors, LLC	\$1,300.0000	\$6,500.00
Cleary Construction, Inc.	\$1,436.6400	\$7,183.20
MasTec Civil, LLC	\$1,404.0000	\$7,020.00
Rogers Group, Inc.	\$1,389.1400	\$6,945.70
Bell & Associates Construction, LLC	\$1,447.2000	\$7,236.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT**10.000 EACH**

Scotty's Contracting & Stone, LLC	\$10,000.0000	\$100,000.00
Jones Bros. Contractors, LLC	\$10,000.0000	\$100,000.00
Cleary Construction, Inc.	\$11,051.0500	\$110,510.50
MasTec Civil, LLC	\$8,640.0000	\$86,400.00
Rogers Group, Inc.	\$10,685.6600	\$106,856.60
Bell & Associates Construction, LLC	\$11,132.2700	\$111,322.70

713-16.20 SIGNS (R3-2)**2.000 EACH**

Scotty's Contracting & Stone, LLC	\$721.0000	\$1,442.00
Jones Bros. Contractors, LLC	\$130.0000	\$260.00
Cleary Construction, Inc.	\$143.6700	\$287.34
MasTec Civil, LLC	\$140.0000	\$280.00
Rogers Group, Inc.	\$138.9100	\$277.82
Bell & Associates Construction, LLC	\$657.9200	\$1,315.84

713-16.21 SIGNS (R10-12)**3.000 EACH**

Scotty's Contracting & Stone, LLC	\$711.0000	\$2,133.00
Jones Bros. Contractors, LLC	\$130.0000	\$390.00
Cleary Construction, Inc.	\$132.6100	\$397.83
MasTec Civil, LLC	\$130.0000	\$390.00
Rogers Group, Inc.	\$128.2300	\$384.69
Bell & Associates Construction, LLC	\$657.9200	\$1,973.76

713-16.50 REMOVE AND REPLACE SIGN (RELOCATE EXISTING SIGNS)**8.000 EACH**

Scotty's Contracting & Stone, LLC	\$400.0000	\$3,200.00
Jones Bros. Contractors, LLC	\$400.0000	\$3,200.00
Cleary Construction, Inc.	\$442.0400	\$3,536.32
MasTec Civil, LLC	\$432.0000	\$3,456.00
Rogers Group, Inc.	\$427.4300	\$3,419.44
Bell & Associates Construction, LLC	\$445.2900	\$3,562.32

		UNIT PRICE	EXTENSION
716-01.05 TEMPORARY RAISED PAVEMENT MARKER			
	428.000 EACH		
Scotty's Contracting & Stone, LLC		\$20.0000	\$8,560.00
Jones Bros. Contractors, LLC		\$15.0000	\$6,420.00
Cleary Construction, Inc.		\$16.8500	\$7,211.80
MasTec Civil, LLC		\$22.0000	\$9,416.00
Rogers Group, Inc.		\$21.3700	\$9,146.36
Bell & Associates Construction, LLC		\$16.7000	\$7,147.60
716-01.14 RAISED PAVEMENT MARKER REMOVAL			
	428.000 EACH		
Scotty's Contracting & Stone, LLC		\$12.0000	\$5,136.00
Jones Bros. Contractors, LLC		\$20.0000	\$8,560.00
Cleary Construction, Inc.		\$22.4600	\$9,612.88
MasTec Civil, LLC		\$13.0000	\$5,564.00
Rogers Group, Inc.		\$12.8200	\$5,486.96
Bell & Associates Construction, LLC		\$1.1100	\$475.08
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	192.000 EACH		
Scotty's Contracting & Stone, LLC		\$40.0000	\$7,680.00
Jones Bros. Contractors, LLC		\$37.0000	\$7,104.00
Cleary Construction, Inc.		\$41.5500	\$7,977.60
MasTec Civil, LLC		\$32.0000	\$6,144.00
Rogers Group, Inc.		\$32.0600	\$6,155.52
Bell & Associates Construction, LLC		\$55.6600	\$10,686.72
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	115.000 EACH		
Scotty's Contracting & Stone, LLC		\$40.0000	\$4,600.00
Jones Bros. Contractors, LLC		\$37.0000	\$4,255.00
Cleary Construction, Inc.		\$41.5500	\$4,778.25
MasTec Civil, LLC		\$32.0000	\$3,680.00
Rogers Group, Inc.		\$32.0600	\$3,686.90
Bell & Associates Construction, LLC		\$55.6600	\$6,400.90
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	888.000 EACH		
Scotty's Contracting & Stone, LLC		\$40.0000	\$35,520.00
Jones Bros. Contractors, LLC		\$37.0000	\$32,856.00
Cleary Construction, Inc.		\$41.5500	\$36,896.40
MasTec Civil, LLC		\$32.0000	\$28,416.00
Rogers Group, Inc.		\$32.0600	\$28,469.28
Bell & Associates Construction, LLC		\$55.6600	\$49,426.08
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	311.000 S.Y.		
Scotty's Contracting & Stone, LLC		\$45.0000	\$13,995.00
Jones Bros. Contractors, LLC		\$50.0000	\$15,550.00
Cleary Construction, Inc.		\$41.5500	\$12,922.05
MasTec Civil, LLC		\$30.0000	\$9,330.00
Rogers Group, Inc.		\$29.9200	\$9,305.12
Bell & Associates Construction, LLC		\$55.6600	\$17,310.26

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	770.000 L.F.		
Scotty's Contracting & Stone, LLC		\$24.0000	\$18,480.00
Jones Bros. Contractors, LLC		\$25.0000	\$19,250.00
Cleary Construction, Inc.		\$28.0800	\$21,621.60
MasTec Civil, LLC		\$27.0000	\$20,790.00
Rogers Group, Inc.		\$26.7100	\$20,566.70
Bell & Associates Construction, LLC		\$33.4000	\$25,718.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	41.000 EACH		
Scotty's Contracting & Stone, LLC		\$250.0000	\$10,250.00
Jones Bros. Contractors, LLC		\$225.0000	\$9,225.00
Cleary Construction, Inc.		\$252.6900	\$10,360.29
MasTec Civil, LLC		\$270.0000	\$11,070.00
Rogers Group, Inc.		\$267.1400	\$10,952.74
Bell & Associates Construction, LLC		\$278.3100	\$11,410.71
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	638.000 L.F.		
Scotty's Contracting & Stone, LLC		\$13.0000	\$8,294.00
Jones Bros. Contractors, LLC		\$25.0000	\$15,950.00
Cleary Construction, Inc.		\$28.0800	\$17,915.04
MasTec Civil, LLC		\$19.0000	\$12,122.00
Rogers Group, Inc.		\$19.2300	\$12,268.74
Bell & Associates Construction, LLC		\$13.3600	\$8,523.68
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	367.000 L.F.		
Scotty's Contracting & Stone, LLC		\$30.0000	\$11,010.00
Jones Bros. Contractors, LLC		\$45.0000	\$16,515.00
Cleary Construction, Inc.		\$50.5400	\$18,548.18
MasTec Civil, LLC		\$59.0000	\$21,653.00
Rogers Group, Inc.		\$58.7700	\$21,568.59
Bell & Associates Construction, LLC		\$55.6600	\$20,427.22
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	1.200 L.M.		
Scotty's Contracting & Stone, LLC		\$10,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$12,000.00
Cleary Construction, Inc.		\$11,230.7400	\$13,476.89
MasTec Civil, LLC		\$17,280.0000	\$20,736.00
Rogers Group, Inc.		\$17,097.0600	\$20,516.47
Bell & Associates Construction, LLC		\$16,698.4100	\$20,038.09
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$250.0000	\$250.00
Jones Bros. Contractors, LLC		\$400.0000	\$400.00
Cleary Construction, Inc.		\$449.2300	\$449.23
MasTec Civil, LLC		\$540.0000	\$540.00
Rogers Group, Inc.		\$534.2800	\$534.28
Bell & Associates Construction, LLC		\$389.6300	\$389.63

		UNIT PRICE	EXTENSION
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	138.000 L.F.		
Scotty's Contracting & Stone, LLC		\$15.0000	\$2,070.00
Jones Bros. Contractors, LLC		\$15.0000	\$2,070.00
Cleary Construction, Inc.		\$16.8500	\$2,325.30
MasTec Civil, LLC		\$8.6000	\$1,186.80
Rogers Group, Inc.		\$8.5500	\$1,179.90
Bell & Associates Construction, LLC		\$13.3600	\$1,843.68
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	3.000 EACH		
Scotty's Contracting & Stone, LLC		\$500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$750.0000	\$2,250.00
Cleary Construction, Inc.		\$842.3100	\$2,526.93
MasTec Civil, LLC		\$648.0000	\$1,944.00
Rogers Group, Inc.		\$641.1400	\$1,923.42
Bell & Associates Construction, LLC		\$534.3500	\$1,603.05
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	69.000 S.F.		
Scotty's Contracting & Stone, LLC		\$50.0000	\$3,450.00
Jones Bros. Contractors, LLC		\$55.0000	\$3,795.00
Cleary Construction, Inc.		\$61.7700	\$4,262.13
MasTec Civil, LLC		\$32.0000	\$2,208.00
Rogers Group, Inc.		\$32.0600	\$2,212.14
Bell & Associates Construction, LLC		\$50.1000	\$3,456.90
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$300.0000	\$600.00
Jones Bros. Contractors, LLC		\$750.0000	\$1,500.00
Cleary Construction, Inc.		\$842.3100	\$1,684.62
MasTec Civil, LLC		\$648.0000	\$1,296.00
Rogers Group, Inc.		\$641.1400	\$1,282.28
Bell & Associates Construction, LLC		\$834.9200	\$1,669.84
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	2,334.000 L.F.		
Scotty's Contracting & Stone, LLC		\$2.0000	\$4,668.00
Jones Bros. Contractors, LLC		\$2.5000	\$5,835.00
Cleary Construction, Inc.		\$2.8100	\$6,558.54
MasTec Civil, LLC		\$1.1000	\$2,567.40
Rogers Group, Inc.		\$1.0700	\$2,497.38
Bell & Associates Construction, LLC		\$0.9500	\$2,217.30
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	12.000 L.M.		
Scotty's Contracting & Stone, LLC		\$1,750.0000	\$21,000.00
Jones Bros. Contractors, LLC		\$1,750.0000	\$21,000.00
Cleary Construction, Inc.		\$1,965.3800	\$23,584.56
MasTec Civil, LLC		\$1,404.0000	\$16,848.00
Rogers Group, Inc.		\$1,389.1400	\$16,669.68
Bell & Associates Construction, LLC		\$2,783.0700	\$33,396.84

716-09.84 CONTRAST PAVEMENT MARKING 8"**21.000 L.F.**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$125.0000	\$2,625.00
Jones Bros. Contractors, LLC	\$7.5000	\$157.50
Cleary Construction, Inc.	\$8.4200	\$176.82
MasTec Civil, LLC	\$54.0000	\$1,134.00
Rogers Group, Inc.	\$53.4300	\$1,122.03
Bell & Associates Construction, LLC	\$44.5300	\$935.13

716-09.86 CONTRAST PAVEMENT MARKING 6"**1.550 L.M.**

Scotty's Contracting & Stone, LLC	\$40,000.0000	\$62,000.00
Jones Bros. Contractors, LLC	\$35,000.0000	\$54,250.00
Cleary Construction, Inc.	\$39,307.5900	\$60,926.76
MasTec Civil, LLC	\$32,400.0000	\$50,220.00
Rogers Group, Inc.	\$32,056.9800	\$49,688.32
Bell & Associates Construction, LLC	\$27,830.6800	\$43,137.55

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**24.000 L.M.**

Scotty's Contracting & Stone, LLC	\$7,250.0000	\$174,000.00
Jones Bros. Contractors, LLC	\$8,000.0000	\$192,000.00
Cleary Construction, Inc.	\$8,984.5900	\$215,630.16
MasTec Civil, LLC	\$8,208.0000	\$196,992.00
Rogers Group, Inc.	\$8,121.1000	\$194,906.40
Bell & Associates Construction, LLC	\$10,575.6600	\$253,815.84

716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)**2,652.000 L.F.**

Scotty's Contracting & Stone, LLC	\$3.0000	\$7,956.00
Jones Bros. Contractors, LLC	\$3.5000	\$9,282.00
Cleary Construction, Inc.	\$3.9300	\$10,422.36
MasTec Civil, LLC	\$4.3000	\$11,403.60
Rogers Group, Inc.	\$4.2700	\$11,324.04
Bell & Associates Construction, LLC	\$2.7800	\$7,372.56

716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)**3,356.000 L.F.**

Scotty's Contracting & Stone, LLC	\$2.5000	\$8,390.00
Jones Bros. Contractors, LLC	\$2.7500	\$9,229.00
Cleary Construction, Inc.	\$3.0900	\$10,370.04
MasTec Civil, LLC	\$3.2000	\$10,739.20
Rogers Group, Inc.	\$3.2100	\$10,772.76
Bell & Associates Construction, LLC	\$3.3400	\$11,209.04

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)**4.300 L.M.**

Scotty's Contracting & Stone, LLC	\$3,200.0000	\$13,760.00
Jones Bros. Contractors, LLC	\$6,000.0000	\$25,800.00
Cleary Construction, Inc.	\$6,738.4400	\$28,975.29
MasTec Civil, LLC	\$4,860.0000	\$20,898.00
Rogers Group, Inc.	\$4,808.5500	\$20,676.77
Bell & Associates Construction, LLC	\$6,679.3600	\$28,721.25

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Scotty's Contracting & Stone, LLC		\$3,662,925.0000	\$3,662,925.00
Jones Bros. Contractors, LLC		\$7,195,000.0000	\$7,195,000.00
Cleary Construction, Inc.		\$4,000,000.0000	\$4,000,000.00
MasTec Civil, LLC		\$10,250,000.0000	\$10,250,000.00
Rogers Group, Inc.		\$7,472,237.2900	\$7,472,237.29
Bell & Associates Construction, LLC		\$7,848,096.7900	\$7,848,096.79
722-01.02 FIELD OFFICE (TYPE 2)			
	1.000 LS		
Scotty's Contracting & Stone, LLC		\$113,950.0000	\$113,950.00
Jones Bros. Contractors, LLC		\$200,000.0000	\$200,000.00
Cleary Construction, Inc.		\$132,604.8400	\$132,604.84
MasTec Civil, LLC		\$300,000.0000	\$300,000.00
Rogers Group, Inc.		\$210,000.0000	\$210,000.00
Bell & Associates Construction, LLC		\$170,489.4100	\$170,489.41
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$3,825.0000	\$7,650.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$40,000.00
Cleary Construction, Inc.		\$2,255.3200	\$4,510.64
MasTec Civil, LLC		\$5,613.0000	\$11,226.00
Rogers Group, Inc.		\$4,128.5500	\$8,257.10
Bell & Associates Construction, LLC		\$4,258.1000	\$8,516.20
730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	12.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,195.0000	\$14,340.00
Jones Bros. Contractors, LLC		\$2,125.0000	\$25,500.00
Cleary Construction, Inc.		\$1,668.9300	\$20,027.16
MasTec Civil, LLC		\$1,633.0000	\$19,596.00
Rogers Group, Inc.		\$1,289.8400	\$15,478.08
Bell & Associates Construction, LLC		\$1,330.3100	\$15,963.72
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	28.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,195.0000	\$33,460.00
Jones Bros. Contractors, LLC		\$2,125.0000	\$59,500.00
Cleary Construction, Inc.		\$1,668.9300	\$46,730.04
MasTec Civil, LLC		\$1,429.0000	\$40,012.00
Rogers Group, Inc.		\$1,289.8300	\$36,115.24
Bell & Associates Construction, LLC		\$1,330.3100	\$37,248.68
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	10.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,890.0000	\$18,900.00
Jones Bros. Contractors, LLC		\$2,700.0000	\$27,000.00
Cleary Construction, Inc.		\$2,548.5100	\$25,485.10
MasTec Civil, LLC		\$2,551.0000	\$25,510.00
Rogers Group, Inc.		\$2,039.9900	\$20,399.90
Bell & Associates Construction, LLC		\$2,104.0000	\$21,040.00

730-02.54 SIGNAL HEAD ASSEMBLY (130 A3FY)**2.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$1,195.0000	\$2,390.00
Jones Bros. Contractors, LLC	\$2,150.0000	\$4,300.00
Cleary Construction, Inc.	\$1,668.9400	\$3,337.88
MasTec Civil, LLC	\$1,225.0000	\$2,450.00
Rogers Group, Inc.	\$1,289.8400	\$2,579.68
Bell & Associates Construction, LLC	\$1,330.3100	\$2,660.62

730-02.55 SIGNAL HEAD ASSEMBLY (130 A3FY WITH BACKPLATE)**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,195.0000	\$1,195.00
Jones Bros. Contractors, LLC	\$2,150.0000	\$2,150.00
Cleary Construction, Inc.	\$1,668.9300	\$1,668.93
MasTec Civil, LLC	\$1,429.0000	\$1,429.00
Rogers Group, Inc.	\$1,289.8300	\$1,289.83
Bell & Associates Construction, LLC	\$1,330.3000	\$1,330.30

730-03.21 INSTALL PULL BOX (TYPE B)**10.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,670.0000	\$16,700.00
Jones Bros. Contractors, LLC	\$2,500.0000	\$25,000.00
Cleary Construction, Inc.	\$1,353.1900	\$13,531.90
MasTec Civil, LLC	\$1,633.0000	\$16,330.00
Rogers Group, Inc.	\$1,802.5300	\$18,025.30
Bell & Associates Construction, LLC	\$1,859.0900	\$18,590.90

730-05.01 ELECTRICAL SERVICE CONNECTION**5.000 EACH**

Scotty's Contracting & Stone, LLC	\$9,600.0000	\$48,000.00
Jones Bros. Contractors, LLC	\$3,500.0000	\$17,500.00
Cleary Construction, Inc.	\$9,021.2700	\$45,106.35
MasTec Civil, LLC	\$6,531.0000	\$32,655.00
Rogers Group, Inc.	\$10,361.8500	\$51,809.25
Bell & Associates Construction, LLC	\$10,686.9800	\$53,434.90

730-05.04 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$4,185.0000	\$4,185.00
Jones Bros. Contractors, LLC	\$3,500.0000	\$3,500.00
Cleary Construction, Inc.	\$3,946.8100	\$3,946.81
MasTec Civil, LLC	\$2,347.0000	\$2,347.00
Rogers Group, Inc.	\$4,517.1200	\$4,517.12
Bell & Associates Construction, LLC	\$4,658.8600	\$4,658.86

730-08.02 SIGNAL CABLE - 5 CONDUCTOR**2,340.000 L.F.**

Scotty's Contracting & Stone, LLC	\$3.0000	\$7,020.00
Jones Bros. Contractors, LLC	\$2.9500	\$6,903.00
Cleary Construction, Inc.	\$2.8200	\$6,598.80
MasTec Civil, LLC	\$2.0000	\$4,680.00
Rogers Group, Inc.	\$3.2400	\$7,581.60
Bell & Associates Construction, LLC	\$3.3400	\$7,815.60

		UNIT PRICE	EXTENSION
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	4,720.000 L.F.		
Scotty's Contracting & Stone, LLC		\$3.4000	\$16,048.00
Jones Bros. Contractors, LLC		\$3.4500	\$16,284.00
Cleary Construction, Inc.		\$3.1000	\$14,632.00
MasTec Civil, LLC		\$2.0000	\$9,440.00
Rogers Group, Inc.		\$3.6700	\$17,322.40
Bell & Associates Construction, LLC		\$3.7800	\$17,841.60
730-09.21 SPAN WIRE ASSEMBLY (SEARCY LN @ SR 52)			
	600.000 L.F.		
Scotty's Contracting & Stone, LLC		\$6.8000	\$4,080.00
Jones Bros. Contractors, LLC		\$7.4500	\$4,470.00
Cleary Construction, Inc.		\$3.3800	\$2,028.00
MasTec Civil, LLC		\$3.2000	\$1,920.00
Rogers Group, Inc.		\$7.3400	\$4,404.00
Bell & Associates Construction, LLC		\$7.5700	\$4,542.00
730-09.22 SPAN WIRE ASSEMBLY (TGT RD @ SR 109)			
	510.000 L.F.		
Scotty's Contracting & Stone, LLC		\$7.2000	\$3,672.00
Jones Bros. Contractors, LLC		\$7.4500	\$3,799.50
Cleary Construction, Inc.		\$3.3800	\$1,723.80
MasTec Civil, LLC		\$3.3000	\$1,683.00
Rogers Group, Inc.		\$7.7700	\$3,962.70
Bell & Associates Construction, LLC		\$8.0200	\$4,090.20
730-09.23 SPAN WIRE ASSEMBLY (NEW KIRBY RD @ SR 109)			
	625.000 L.F.		
Scotty's Contracting & Stone, LLC		\$6.7000	\$4,187.50
Jones Bros. Contractors, LLC		\$7.4500	\$4,656.25
Cleary Construction, Inc.		\$3.3800	\$2,112.50
MasTec Civil, LLC		\$3.3000	\$2,062.50
Rogers Group, Inc.		\$7.2300	\$4,518.75
Bell & Associates Construction, LLC		\$7.4600	\$4,662.50
730-09.24 SPAN WIRE ASSEMBLY (KIRBY DR @ SR 109)			
	440.000 L.F.		
Scotty's Contracting & Stone, LLC		\$7.7000	\$3,388.00
Jones Bros. Contractors, LLC		\$7.4500	\$3,278.00
Cleary Construction, Inc.		\$3.3800	\$1,487.20
MasTec Civil, LLC		\$7.0000	\$3,080.00
Rogers Group, Inc.		\$8.3100	\$3,656.40
Bell & Associates Construction, LLC		\$8.5700	\$3,770.80
730-09.25 SPAN WIRE ASSEMBLY (SHARON DR/ WOODS RD @ SR 109)			
	510.000 L.F.		
Scotty's Contracting & Stone, LLC		\$7.2000	\$3,672.00
Jones Bros. Contractors, LLC		\$7.4500	\$3,799.50
Cleary Construction, Inc.		\$3.3800	\$1,723.80
MasTec Civil, LLC		\$7.0000	\$3,570.00
Rogers Group, Inc.		\$7.7700	\$3,962.70
Bell & Associates Construction, LLC		\$8.0200	\$4,090.20

730-09.26 SPAN WIRE ASSEMBLY (VANATTA DR @ SR 109)**465.000 L.F.**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$7.5000	\$3,487.50
Jones Bros. Contractors, LLC	\$7.4500	\$3,464.25
Cleary Construction, Inc.	\$3.3800	\$1,571.70
MasTec Civil, LLC	\$7.0000	\$3,255.00
Rogers Group, Inc.	\$8.1000	\$3,766.50
Bell & Associates Construction, LLC	\$8.3500	\$3,882.75

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER**2,930.000 L.F.**

Scotty's Contracting & Stone, LLC	\$3.9000	\$11,427.00
Jones Bros. Contractors, LLC	\$2.1000	\$6,153.00
Cleary Construction, Inc.	\$2.8200	\$8,262.60
MasTec Civil, LLC	\$6.0000	\$17,580.00
Rogers Group, Inc.	\$4.2100	\$12,335.30
Bell & Associates Construction, LLC	\$4.3400	\$12,716.20

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)**885.000 L.F.**

Scotty's Contracting & Stone, LLC	\$27.0000	\$23,895.00
Jones Bros. Contractors, LLC	\$14.7500	\$13,053.75
Cleary Construction, Inc.	\$13.5300	\$11,974.05
MasTec Civil, LLC	\$38.0000	\$33,630.00
Rogers Group, Inc.	\$29.1400	\$25,788.90
Bell & Associates Construction, LLC	\$30.0600	\$26,603.10

730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)**65.000 L.F.**

Scotty's Contracting & Stone, LLC	\$44.5000	\$2,892.50
Jones Bros. Contractors, LLC	\$70.0000	\$4,550.00
Cleary Construction, Inc.	\$146.6000	\$9,529.00
MasTec Civil, LLC	\$52.0000	\$3,380.00
Rogers Group, Inc.	\$48.0300	\$3,121.95
Bell & Associates Construction, LLC	\$49.5400	\$3,220.10

730-13.07 VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY CONTROL)**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$8,310.0000	\$8,310.00
Jones Bros. Contractors, LLC	\$8,000.2500	\$8,000.25
Cleary Construction, Inc.	\$7,695.1500	\$7,695.15
MasTec Civil, LLC	\$256.0000	\$256.00
Rogers Group, Inc.	\$8,969.4800	\$8,969.48
Bell & Associates Construction, LLC	\$9,250.9200	\$9,250.92

730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)**23.000 EACH**

Scotty's Contracting & Stone, LLC	\$9,310.0000	\$214,130.00
Jones Bros. Contractors, LLC	\$8,800.0000	\$202,400.00
Cleary Construction, Inc.	\$11,569.7700	\$266,104.71
MasTec Civil, LLC	\$10,720.0000	\$246,560.00
Rogers Group, Inc.	\$10,048.8400	\$231,123.32
Bell & Associates Construction, LLC	\$10,364.1400	\$238,375.22

730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)**15.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$9,990.0000	\$149,850.00
Jones Bros. Contractors, LLC	\$8,800.0000	\$132,000.00
Cleary Construction, Inc.	\$11,569.7700	\$173,546.55
MasTec Civil, LLC	\$11,735.0000	\$176,025.00
Rogers Group, Inc.	\$10,782.8000	\$161,742.00
Bell & Associates Construction, LLC	\$11,121.1400	\$166,817.10

730-15.11 MODIFY CABINET (INSTALL EIGHT PHASE ACTUATED CONTROLLER)**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$7,950.0000	\$7,950.00
Jones Bros. Contractors, LLC	\$2,500.0000	\$2,500.00
Cleary Construction, Inc.	\$7,465.0900	\$7,465.09
MasTec Civil, LLC	\$2,041.0000	\$2,041.00
Rogers Group, Inc.	\$8,580.9100	\$8,580.91
Bell & Associates Construction, LLC	\$8,850.1600	\$8,850.16

730-15.12 MODIFY CABINET (APS PUSHBUTTON CABLE)**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$3,150.0000	\$3,150.00
Jones Bros. Contractors, LLC	\$2,500.0000	\$2,500.00
Cleary Construction, Inc.	\$4,082.1200	\$4,082.12
MasTec Civil, LLC	\$2,041.0000	\$2,041.00
Rogers Group, Inc.	\$3,399.9900	\$3,399.99
Bell & Associates Construction, LLC	\$3,506.6700	\$3,506.67

730-15.13 MODIFY CABINET (COUNTDOWN PEDESTRIAN SIGNAL HEAD CABLE)**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$3,565.0000	\$3,565.00
Jones Bros. Contractors, LLC	\$2,500.0000	\$2,500.00
Cleary Construction, Inc.	\$3,924.2500	\$3,924.25
MasTec Civil, LLC	\$2,041.0000	\$2,041.00
Rogers Group, Inc.	\$3,847.9100	\$3,847.91
Bell & Associates Construction, LLC	\$3,968.6600	\$3,968.66

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)**5.000 EACH**

Scotty's Contracting & Stone, LLC	\$24,650.0000	\$123,250.00
Jones Bros. Contractors, LLC	\$26,000.0000	\$130,000.00
Cleary Construction, Inc.	\$28,913.1600	\$144,565.80
MasTec Civil, LLC	\$30,612.0000	\$153,060.00
Rogers Group, Inc.	\$26,606.2200	\$133,031.10
Bell & Associates Construction, LLC	\$27,441.0500	\$137,205.25

730-16.04 CONTROLLER (ATC)**6.000 EACH**

Scotty's Contracting & Stone, LLC	\$6,185.0000	\$37,110.00
Jones Bros. Contractors, LLC	\$8,000.0000	\$48,000.00
Cleary Construction, Inc.	\$7,465.1000	\$44,790.60
MasTec Civil, LLC	\$6,633.0000	\$39,798.00
Rogers Group, Inc.	\$6,675.8400	\$40,055.04
Bell & Associates Construction, LLC	\$6,885.3100	\$41,311.86

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)**21.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$27,500.0000	\$577,500.00
Jones Bros. Contractors, LLC	\$24,150.0000	\$507,150.00
Cleary Construction, Inc.	\$31,811.2400	\$668,036.04
MasTec Civil, LLC	\$23,531.0000	\$494,151.00
Rogers Group, Inc.	\$29,682.3900	\$623,330.19
Bell & Associates Construction, LLC	\$30,613.7400	\$642,888.54

730-23.29 PEDESTAL POLE (TYPE B)**2.000 EACH**

Scotty's Contracting & Stone, LLC	\$5,535.0000	\$11,070.00
Jones Bros. Contractors, LLC	\$4,040.0000	\$8,080.00
Cleary Construction, Inc.	\$3,946.8100	\$7,893.62
MasTec Civil, LLC	\$3,061.0000	\$6,122.00
Rogers Group, Inc.	\$5,974.2600	\$11,948.52
Bell & Associates Construction, LLC	\$6,161.7200	\$12,323.44

730-26.05 COUNTDOWN PEDESTRIAN SIGNAL**3.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,010.0000	\$3,030.00
Jones Bros. Contractors, LLC	\$1,700.0000	\$5,100.00
Cleary Construction, Inc.	\$1,353.1900	\$4,059.57
MasTec Civil, LLC	\$939.0000	\$2,817.00
Rogers Group, Inc.	\$1,090.1500	\$3,270.45
Bell & Associates Construction, LLC	\$1,124.3600	\$3,373.08

730-26.06 PEDESTRIAN PUSHBUTTON POST**3.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,835.0000	\$8,505.00
Jones Bros. Contractors, LLC	\$3,200.0000	\$9,600.00
Cleary Construction, Inc.	\$3,225.1000	\$9,675.30
MasTec Civil, LLC	\$3,163.0000	\$9,489.00
Rogers Group, Inc.	\$3,059.9800	\$9,179.94
Bell & Associates Construction, LLC	\$3,156.0000	\$9,468.00

730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN**3.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,385.0000	\$4,155.00
Jones Bros. Contractors, LLC	\$1,600.0000	\$4,800.00
Cleary Construction, Inc.	\$1,443.4000	\$4,330.20
MasTec Civil, LLC	\$1,837.0000	\$5,511.00
Rogers Group, Inc.	\$1,494.9100	\$4,484.73
Bell & Associates Construction, LLC	\$1,541.8200	\$4,625.46

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,010.0000	\$1,010.00
Jones Bros. Contractors, LLC	\$1,800.0000	\$1,800.00
Cleary Construction, Inc.	\$2,571.0600	\$2,571.06
MasTec Civil, LLC	\$2,245.0000	\$2,245.00
Rogers Group, Inc.	\$1,090.1500	\$1,090.15
Bell & Associates Construction, LLC	\$1,124.3600	\$1,124.36

730-35.06 BATTERY BACK-UP SYSTEM**6.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$10,200.0000	\$61,200.00
Jones Bros. Contractors, LLC	\$9,500.0000	\$57,000.00
Cleary Construction, Inc.	\$14,456.5800	\$86,739.48
MasTec Civil, LLC	\$13,266.0000	\$79,596.00
Rogers Group, Inc.	\$11,009.4700	\$66,056.82
Bell & Associates Construction, LLC	\$11,354.9200	\$68,129.52

740-06.01 GEOMEMBRANE**13,500.000 S.Y.**

Scotty's Contracting & Stone, LLC	\$13.9900	\$188,865.00
Jones Bros. Contractors, LLC	\$10.0000	\$135,000.00
Cleary Construction, Inc.	\$14.7700	\$199,395.00
MasTec Civil, LLC	\$11.6000	\$156,600.00
Rogers Group, Inc.	\$16.3700	\$220,995.00
Bell & Associates Construction, LLC	\$7.4200	\$100,170.00

740-07.04 GEOGRID REINFORCEMENT TYPE 2**2,350.000 S.Y.**

Scotty's Contracting & Stone, LLC	\$5.4100	\$12,713.50
Jones Bros. Contractors, LLC	\$6.0000	\$14,100.00
Cleary Construction, Inc.	\$3.4200	\$8,037.00
MasTec Civil, LLC	\$8.1400	\$19,129.00
Rogers Group, Inc.	\$3.8500	\$9,047.50
Bell & Associates Construction, LLC	\$5.3300	\$12,525.50

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)**11,874.000 S.Y.**

Scotty's Contracting & Stone, LLC	\$3.2000	\$37,996.80
Jones Bros. Contractors, LLC	\$3.0000	\$35,622.00
Cleary Construction, Inc.	\$2.8900	\$34,315.86
MasTec Civil, LLC	\$5.2000	\$61,744.80
Rogers Group, Inc.	\$2.4000	\$28,497.60
Bell & Associates Construction, LLC	\$2.9200	\$34,672.08

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)**317,590.000 S.Y.**

Scotty's Contracting & Stone, LLC	\$4.3100	\$1,368,812.90
Jones Bros. Contractors, LLC	\$3.0000	\$952,770.00
Cleary Construction, Inc.	\$3.6400	\$1,156,027.60
MasTec Civil, LLC	\$2.5000	\$793,975.00
Rogers Group, Inc.	\$5.0400	\$1,600,653.60
Bell & Associates Construction, LLC	\$4.4400	\$1,410,099.60

740-11.02 TEMPORARY SEDIMENT TUBE 12IN**213,640.000 L.F.**

Scotty's Contracting & Stone, LLC	\$2.8900	\$617,419.60
Jones Bros. Contractors, LLC	\$2.7500	\$587,510.00
Cleary Construction, Inc.	\$3.7600	\$803,286.40
MasTec Civil, LLC	\$3.6000	\$769,104.00
Rogers Group, Inc.	\$3.6300	\$775,513.20
Bell & Associates Construction, LLC	\$3.7800	\$807,559.20

		CONTRACT CNZ221	
		UNIT PRICE	EXTENSION
801-01	SEEDING (WITH MULCH)		
	150.000 UNIT		
	Scotty's Contracting & Stone, LLC	\$33.0000	\$4,950.00
	Jones Bros. Contractors, LLC	\$33.0000	\$4,950.00
	Cleary Construction, Inc.	\$36.4700	\$5,470.50
	MasTec Civil, LLC	\$37.0000	\$5,550.00
	Rogers Group, Inc.	\$35.2600	\$5,289.00
	Bell & Associates Construction, LLC	\$36.7400	\$5,511.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	7,570.000 UNIT		
	Scotty's Contracting & Stone, LLC	\$29.0000	\$219,530.00
	Jones Bros. Contractors, LLC	\$29.0000	\$219,530.00
	Cleary Construction, Inc.	\$68.5200	\$518,696.40
	MasTec Civil, LLC	\$32.0000	\$242,240.00
	Rogers Group, Inc.	\$30.9900	\$234,594.30
	Bell & Associates Construction, LLC	\$32.2800	\$244,359.60
801-01.35	GRASS SEED MIX (RIPZN/FLPL) W/MULCH		
	4.000 UNIT		
	Scotty's Contracting & Stone, LLC	\$200.0000	\$800.00
	Jones Bros. Contractors, LLC	\$200.0000	\$800.00
	Cleary Construction, Inc.	\$221.0200	\$884.08
	MasTec Civil, LLC	\$225.0000	\$900.00
	Rogers Group, Inc.	\$213.7200	\$854.88
	Bell & Associates Construction, LLC	\$2,783.0700	\$11,132.28
801-01.36	SPECIAL WETLAND SEED MIXTURE		
	1.000 UNIT		
	Scotty's Contracting & Stone, LLC	\$200.0000	\$200.00
	Jones Bros. Contractors, LLC	\$200.0000	\$200.00
	Cleary Construction, Inc.	\$221.0200	\$221.02
	MasTec Civil, LLC	\$225.0000	\$225.00
	Rogers Group, Inc.	\$213.7200	\$213.72
	Bell & Associates Construction, LLC	\$222.6500	\$222.65
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES		
	85.000 UNIT		
	Scotty's Contracting & Stone, LLC	\$87.0000	\$7,395.00
	Jones Bros. Contractors, LLC	\$87.0000	\$7,395.00
	Cleary Construction, Inc.	\$96.1400	\$8,171.90
	MasTec Civil, LLC	\$97.0000	\$8,245.00
	Rogers Group, Inc.	\$92.9700	\$7,902.45
	Bell & Associates Construction, LLC	\$96.8500	\$8,232.25
801-02	SEEDING (WITHOUT MULCH)		
	3,611.000 UNIT		
	Scotty's Contracting & Stone, LLC	\$26.0000	\$93,886.00
	Jones Bros. Contractors, LLC	\$26.0000	\$93,886.00
	Cleary Construction, Inc.	\$28.7300	\$103,744.03
	MasTec Civil, LLC	\$29.0000	\$104,719.00
	Rogers Group, Inc.	\$27.7800	\$100,313.58
	Bell & Associates Construction, LLC	\$28.9400	\$104,502.34

		CONTRACT CNZ221	
		UNIT PRICE	EXTENSION
801-03	WATER (SEEDING & SODDING)		
	6,000.000 M.G.		
	Scotty's Contracting & Stone, LLC	\$50.0000	\$300,000.00
	Jones Bros. Contractors, LLC	\$50.0000	\$300,000.00
	Cleary Construction, Inc.	\$55.2600	\$331,560.00
	MasTec Civil, LLC	\$52.0000	\$312,000.00
	Rogers Group, Inc.	\$53.4300	\$320,580.00
	Bell & Associates Construction, LLC	\$55.6600	\$333,960.00
801-07	SEED (SUPPLEMENTAL APPLICATION)		
	1,000.000 LB.		
	Scotty's Contracting & Stone, LLC	\$5.5500	\$5,550.00
	Jones Bros. Contractors, LLC	\$5.5500	\$5,550.00
	Cleary Construction, Inc.	\$6.1300	\$6,130.00
	MasTec Civil, LLC	\$6.2000	\$6,200.00
	Rogers Group, Inc.	\$5.9300	\$5,930.00
	Bell & Associates Construction, LLC	\$6.1800	\$6,180.00
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)		
	30.000 TON		
	Scotty's Contracting & Stone, LLC	\$1,200.0000	\$36,000.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$36,000.00
	Cleary Construction, Inc.	\$1,326.1300	\$39,783.90
	MasTec Civil, LLC	\$1,350.0000	\$40,500.00
	Rogers Group, Inc.	\$1,282.2800	\$38,468.40
	Bell & Associates Construction, LLC	\$1,335.8700	\$40,076.10
802-02.30	CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)		
	95.000 EACH		
	Scotty's Contracting & Stone, LLC	\$9.0000	\$855.00
	Jones Bros. Contractors, LLC	\$9.0000	\$855.00
	Cleary Construction, Inc.	\$9.9500	\$945.25
	MasTec Civil, LLC	\$10.0000	\$950.00
	Rogers Group, Inc.	\$9.6200	\$913.90
	Bell & Associates Construction, LLC	\$11.1300	\$1,057.35
802-02.31	CUTTINGS: SALIX SERICEA (18IN-24IN)		
	95.000 EACH		
	Scotty's Contracting & Stone, LLC	\$9.0000	\$855.00
	Jones Bros. Contractors, LLC	\$9.0000	\$855.00
	Cleary Construction, Inc.	\$9.9500	\$945.25
	MasTec Civil, LLC	\$10.0000	\$950.00
	Rogers Group, Inc.	\$9.6200	\$913.90
	Bell & Associates Construction, LLC	\$11.1300	\$1,057.35
802-02.32	CUTTINGS: CORNUS AMOMUM (18IN-24IN)		
	95.000 EACH		
	Scotty's Contracting & Stone, LLC	\$9.0000	\$855.00
	Jones Bros. Contractors, LLC	\$9.0000	\$855.00
	Cleary Construction, Inc.	\$9.9500	\$945.25
	MasTec Civil, LLC	\$10.0000	\$950.00
	Rogers Group, Inc.	\$9.6200	\$913.90
	Bell & Associates Construction, LLC	\$11.1300	\$1,057.35

802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)**95.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$9.0000	\$855.00
Jones Bros. Contractors, LLC	\$9.0000	\$855.00
Cleary Construction, Inc.	\$9.9500	\$945.25
MasTec Civil, LLC	\$10.0000	\$950.00
Rogers Group, Inc.	\$9.6200	\$913.90
Bell & Associates Construction, LLC	\$11.1300	\$1,057.35

802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)**360.000 EACH**

Scotty's Contracting & Stone, LLC	\$10.0000	\$3,600.00
Jones Bros. Contractors, LLC	\$10.0000	\$3,600.00
Cleary Construction, Inc.	\$11.0500	\$3,978.00
MasTec Civil, LLC	\$11.0000	\$3,960.00
Rogers Group, Inc.	\$10.6900	\$3,848.40
Bell & Associates Construction, LLC	\$13.9200	\$5,011.20

802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)**156.000 EACH**

Scotty's Contracting & Stone, LLC	\$10.0000	\$1,560.00
Jones Bros. Contractors, LLC	\$10.0000	\$1,560.00
Cleary Construction, Inc.	\$11.0500	\$1,723.80
MasTec Civil, LLC	\$10.9600	\$1,709.76
Rogers Group, Inc.	\$10.6900	\$1,667.64
Bell & Associates Construction, LLC	\$11.1300	\$1,736.28

802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)**280.000 EACH**

Scotty's Contracting & Stone, LLC	\$10.0000	\$2,800.00
Jones Bros. Contractors, LLC	\$10.0000	\$2,800.00
Cleary Construction, Inc.	\$11.0500	\$3,094.00
MasTec Civil, LLC	\$11.0000	\$3,080.00
Rogers Group, Inc.	\$10.6900	\$2,993.20
Bell & Associates Construction, LLC	\$13.9200	\$3,897.60

802-12.14 DIOSPYROS VIRGINIANA (PERSIMMON SEEDLNG B.R.)**360.000 EACH**

Scotty's Contracting & Stone, LLC	\$10.0000	\$3,600.00
Jones Bros. Contractors, LLC	\$10.0000	\$3,600.00
Cleary Construction, Inc.	\$11.0500	\$3,978.00
MasTec Civil, LLC	\$11.0000	\$3,960.00
Rogers Group, Inc.	\$10.6900	\$3,848.40
Bell & Associates Construction, LLC	\$13.9200	\$5,011.20

802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)**201.000 EACH**

Scotty's Contracting & Stone, LLC	\$10.0000	\$2,010.00
Jones Bros. Contractors, LLC	\$10.0000	\$2,010.00
Cleary Construction, Inc.	\$11.0500	\$2,221.05
MasTec Civil, LLC	\$11.0000	\$2,211.00
Rogers Group, Inc.	\$10.6900	\$2,148.69
Bell & Associates Construction, LLC	\$11.1300	\$2,237.13

		UNIT PRICE	EXTENSION
802-12.17 JUGLANS NIGRA (BLACK WALNUT SEEDLNG B.R.)			
	85.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$850.00
Jones Bros. Contractors, LLC		\$10.0000	\$850.00
Cleary Construction, Inc.		\$11.0500	\$939.25
MasTec Civil, LLC		\$11.0000	\$935.00
Rogers Group, Inc.		\$10.6900	\$908.65
Bell & Associates Construction, LLC		\$13.9200	\$1,183.20
802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)			
	419.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$4,190.00
Jones Bros. Contractors, LLC		\$10.0000	\$4,190.00
Cleary Construction, Inc.		\$11.0500	\$4,629.95
MasTec Civil, LLC		\$11.0000	\$4,609.00
Rogers Group, Inc.		\$10.6900	\$4,479.11
Bell & Associates Construction, LLC		\$11.1300	\$4,663.47
802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)			
	85.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$850.00
Jones Bros. Contractors, LLC		\$10.0000	\$850.00
Cleary Construction, Inc.		\$11.0500	\$939.25
MasTec Civil, LLC		\$11.0000	\$935.00
Rogers Group, Inc.		\$10.6900	\$908.65
Bell & Associates Construction, LLC		\$13.9200	\$1,183.20
802-12.21 NYSSA SYLVATICA (BLCKGUM SEEDLNG B.R.)			
	184.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$1,840.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,840.00
Cleary Construction, Inc.		\$11.0500	\$2,033.20
MasTec Civil, LLC		\$11.0000	\$2,024.00
Rogers Group, Inc.		\$10.6900	\$1,966.96
Bell & Associates Construction, LLC		\$11.1300	\$2,047.92
802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)			
	280.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$10.0000	\$2,800.00
Cleary Construction, Inc.		\$11.0500	\$3,094.00
MasTec Civil, LLC		\$11.0000	\$3,080.00
Rogers Group, Inc.		\$10.6900	\$2,993.20
Bell & Associates Construction, LLC		\$13.9200	\$3,897.60
802-12.27 POPULUS DELTOIDES (COTTONWOOD SEEDLNG B.R.)			
	5.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$50.00
Jones Bros. Contractors, LLC		\$10.0000	\$50.00
Cleary Construction, Inc.		\$11.0500	\$55.25
MasTec Civil, LLC		\$11.0000	\$55.00
Rogers Group, Inc.		\$10.6800	\$53.40
Bell & Associates Construction, LLC		\$11.1300	\$55.65

		UNIT PRICE	EXTENSION
802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)			
	360.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$10.0000	\$3,600.00
Cleary Construction, Inc.		\$11.0500	\$3,978.00
MasTec Civil, LLC		\$11.0000	\$3,960.00
Rogers Group, Inc.		\$10.6900	\$3,848.40
Bell & Associates Construction, LLC		\$13.9200	\$5,011.20
802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)			
	5.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$50.00
Jones Bros. Contractors, LLC		\$10.0000	\$50.00
Cleary Construction, Inc.		\$11.0500	\$55.25
MasTec Civil, LLC		\$11.0000	\$55.00
Rogers Group, Inc.		\$10.6800	\$53.40
Bell & Associates Construction, LLC		\$11.1300	\$55.65
802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG B.R.)			
	140.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,400.00
Cleary Construction, Inc.		\$11.0500	\$1,547.00
MasTec Civil, LLC		\$11.0000	\$1,540.00
Rogers Group, Inc.		\$10.6900	\$1,496.60
Bell & Associates Construction, LLC		\$11.1300	\$1,558.20
802-12.45 CARPINUS CAROLINIANA (AMERICAN HORNBEAM SEEDLING B.R.)			
	175.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$1,750.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,750.00
Cleary Construction, Inc.		\$11.0500	\$1,933.75
MasTec Civil, LLC		\$11.0000	\$1,925.00
Rogers Group, Inc.		\$10.6900	\$1,870.75
Bell & Associates Construction, LLC		\$13.9200	\$2,436.00
802-13.54 CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE ROOT)			
	95.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$950.00
Jones Bros. Contractors, LLC		\$10.0000	\$950.00
Cleary Construction, Inc.		\$11.0500	\$1,049.75
MasTec Civil, LLC		\$11.0000	\$1,045.00
Rogers Group, Inc.		\$10.6900	\$1,015.55
Bell & Associates Construction, LLC		\$13.9200	\$1,322.40
802-13.55 HAMAMELIS VIRGINIANA (WITCH HAZEL SDLNG BARE ROOT)			
	80.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$800.00
Jones Bros. Contractors, LLC		\$10.0000	\$800.00
Cleary Construction, Inc.		\$11.0500	\$884.00
MasTec Civil, LLC		\$11.0000	\$880.00
Rogers Group, Inc.		\$10.6900	\$855.20
Bell & Associates Construction, LLC		\$13.9200	\$1,113.60

		UNIT PRICE	EXTENSION
802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)			
	95.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$950.00
Jones Bros. Contractors, LLC		\$10.0000	\$950.00
Cleary Construction, Inc.		\$11.0500	\$1,049.75
MasTec Civil, LLC		\$11.0000	\$1,045.00
Rogers Group, Inc.		\$10.6900	\$1,015.55
Bell & Associates Construction, LLC		\$13.9200	\$1,322.40
802-13.76 CELTIS LAEVIGATA (SUGARBERRY SEEDLING B.R.)			
	40.000 EACH		
Scotty's Contracting & Stone, LLC		\$10.0000	\$400.00
Jones Bros. Contractors, LLC		\$10.0000	\$400.00
Cleary Construction, Inc.		\$11.0500	\$442.00
MasTec Civil, LLC		\$11.0000	\$440.00
Rogers Group, Inc.		\$10.6900	\$427.60
Bell & Associates Construction, LLC		\$11.1300	\$445.20
803-01 SODDING (NEW SOD)			
	33,000.000 S.Y.		
Scotty's Contracting & Stone, LLC		\$5.9800	\$197,340.00
Jones Bros. Contractors, LLC		\$5.7000	\$188,100.00
Cleary Construction, Inc.		\$6.3000	\$207,900.00
MasTec Civil, LLC		\$6.4000	\$211,200.00
Rogers Group, Inc.		\$6.0900	\$200,970.00
Bell & Associates Construction, LLC		\$6.3500	\$209,550.00
805-01.01 TURF REINFORCEMENT MAT (CLASS I)			
	31,650.000 S.Y.		
Scotty's Contracting & Stone, LLC		\$4.1000	\$129,765.00
Jones Bros. Contractors, LLC		\$3.9000	\$123,435.00
Cleary Construction, Inc.		\$4.3100	\$136,411.50
MasTec Civil, LLC		\$4.4000	\$139,260.00
Rogers Group, Inc.		\$4.1700	\$131,980.50
Bell & Associates Construction, LLC		\$4.3400	\$137,361.00
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	347,360.000 S.Y.		
Scotty's Contracting & Stone, LLC		\$1.0000	\$347,360.00
Jones Bros. Contractors, LLC		\$0.9500	\$329,992.00
Cleary Construction, Inc.		\$1.0500	\$364,728.00
MasTec Civil, LLC		\$1.1000	\$382,096.00
Rogers Group, Inc.		\$1.0200	\$354,307.20
Bell & Associates Construction, LLC		\$1.0600	\$368,201.60
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	13,100.000 S.Y.		
Scotty's Contracting & Stone, LLC		\$0.4400	\$5,764.00
Jones Bros. Contractors, LLC		\$0.9500	\$12,445.00
Cleary Construction, Inc.		\$1.0500	\$13,755.00
MasTec Civil, LLC		\$1.1000	\$14,410.00
Rogers Group, Inc.		\$1.0200	\$13,362.00
Bell & Associates Construction, LLC		\$1.0600	\$13,886.00

805-12.08 700 GRAM COIR FIBER EROSION BLANKET**3,100.000 S.Y.**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$5.5100	\$17,081.00
Jones Bros. Contractors, LLC	\$3.7500	\$11,625.00
Cleary Construction, Inc.	\$4.1400	\$12,834.00
MasTec Civil, LLC	\$4.2000	\$13,020.00
Rogers Group, Inc.	\$4.0100	\$12,431.00
Bell & Associates Construction, LLC	\$10.9400	\$33,914.00

806-02.03 PROJECT MOWING**8.000 CYCL**

Scotty's Contracting & Stone, LLC	\$5,071.3100	\$40,570.48
Jones Bros. Contractors, LLC	\$6,000.0000	\$48,000.00
Cleary Construction, Inc.	\$8,288.2900	\$66,306.32
MasTec Civil, LLC	\$7,715.0000	\$61,720.00
Rogers Group, Inc.	\$6,411.4000	\$51,291.20
Bell & Associates Construction, LLC	\$8,905.8200	\$71,246.56

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D**272,800.000 TON**

Scotty's Contracting & Stone, LLC	\$29.2900	\$7,990,312.00
Jones Bros. Contractors, LLC	\$25.0000	\$6,820,000.00
Cleary Construction, Inc.	\$26.7100	\$7,286,488.00
MasTec Civil, LLC	\$29.0000	\$7,911,200.00
Rogers Group, Inc.	\$29.2500	\$7,979,400.00
Bell & Associates Construction, LLC	\$30.1200	\$8,216,736.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)**375.000 TON**

Scotty's Contracting & Stone, LLC	\$1,350.0000	\$506,250.00
Jones Bros. Contractors, LLC	\$1,000.0000	\$375,000.00
Cleary Construction, Inc.	\$1,491.8900	\$559,458.75
MasTec Civil, LLC	\$1,460.0000	\$547,500.00
Rogers Group, Inc.	\$1,350.0000	\$506,250.00
Bell & Associates Construction, LLC	\$1,502.8600	\$563,572.50

402-02 AGGREGATE FOR COVER MATERIAL (PC)**1,331.000 TON**

Scotty's Contracting & Stone, LLC	\$45.0000	\$59,895.00
Jones Bros. Contractors, LLC	\$50.0000	\$66,550.00
Cleary Construction, Inc.	\$49.7300	\$66,190.63
MasTec Civil, LLC	\$49.0000	\$65,219.00
Rogers Group, Inc.	\$45.0000	\$59,895.00
Bell & Associates Construction, LLC	\$50.1000	\$66,683.10

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

3,158.000 C.Y.

Scotty's Contracting & Stone, LLC	\$795.0000	\$2,510,610.00
Jones Bros. Contractors, LLC	\$800.0000	\$2,526,400.00
Cleary Construction, Inc.	\$878.5600	\$2,774,492.48
MasTec Civil, LLC	\$1,300.0000	\$4,105,400.00
Rogers Group, Inc.	\$1,175.4200	\$3,711,976.36
Bell & Associates Construction, LLC	\$1,040.9800	\$3,287,414.84

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

546,674.000 LB.

Scotty's Contracting & Stone, LLC	\$1.6700	\$912,945.58
Jones Bros. Contractors, LLC	\$1.2500	\$683,342.50
Cleary Construction, Inc.	\$1.8500	\$1,011,346.90
MasTec Civil, LLC	\$1.5000	\$820,011.00
Rogers Group, Inc.	\$1.8200	\$994,946.68
Bell & Associates Construction, LLC	\$1.0800	\$590,407.92

BRIDGE CATEGORY

UNIT PRICE EXTENSION

204-02.01 DRY EXCAVATION (BRIDGES)

690.000 C.Y.

Scotty's Contracting & Stone, LLC	\$30.0000	\$20,700.00
Jones Bros. Contractors, LLC	\$45.0000	\$31,050.00
Cleary Construction, Inc.	\$33.1500	\$22,873.50
MasTec Civil, LLC	\$13.0000	\$8,970.00
Rogers Group, Inc.	\$32.0600	\$22,121.40
Bell & Associates Construction, LLC	\$38.5200	\$26,578.80

204-05.01 CORE DRILLING AND SAMPLING

1,021.000 L.F.

Scotty's Contracting & Stone, LLC	\$62.5000	\$63,812.50
Jones Bros. Contractors, LLC	\$115.0000	\$117,415.00
Cleary Construction, Inc.	\$69.0700	\$70,520.47
MasTec Civil, LLC	\$148.0000	\$151,108.00
Rogers Group, Inc.	\$66.7900	\$68,192.59
Bell & Associates Construction, LLC	\$226.4200	\$231,174.82

204-14 CORE DRILLING FOR PILES(ROCK)

410.000 L.F.

Scotty's Contracting & Stone, LLC	\$130.0000	\$53,300.00
Jones Bros. Contractors, LLC	\$125.0000	\$51,250.00
Cleary Construction, Inc.	\$143.6600	\$58,900.60
MasTec Civil, LLC	\$168.0000	\$68,880.00
Rogers Group, Inc.	\$138.9100	\$56,953.10
Bell & Associates Construction, LLC	\$125.0200	\$51,258.20

204-15 CORE DRILLING FOR PILES(SOIL)

3,334.000 L.F.

Scotty's Contracting & Stone, LLC	\$130.0000	\$433,420.00
Jones Bros. Contractors, LLC	\$125.0000	\$416,750.00
Cleary Construction, Inc.	\$143.6600	\$478,962.44
MasTec Civil, LLC	\$148.0000	\$493,432.00
Rogers Group, Inc.	\$138.9100	\$463,125.94
Bell & Associates Construction, LLC	\$125.0200	\$416,816.68

303-01.02 GRANULAR BACKFILL (BRIDGES)

286.000 TON

Scotty's Contracting & Stone, LLC	\$70.0000	\$20,020.00
Jones Bros. Contractors, LLC	\$65.0000	\$18,590.00
Cleary Construction, Inc.	\$77.3600	\$22,124.96
MasTec Civil, LLC	\$58.0000	\$16,588.00
Rogers Group, Inc.	\$74.8000	\$21,392.80
Bell & Associates Construction, LLC	\$44.9000	\$12,841.40

604-02.03 EPOXY COATED REINFORCING STEEL**274,707.000 LB.**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$1.8000	\$494,472.60
Jones Bros. Contractors, LLC	\$1.5000	\$412,060.50
Cleary Construction, Inc.	\$1.9900	\$546,666.93
MasTec Civil, LLC	\$1.7000	\$467,001.90
Rogers Group, Inc.	\$1.9200	\$527,437.44
Bell & Associates Construction, LLC	\$1.3900	\$381,842.73

604-03.01 CLASS A CONCRETE (BRIDGES)**905.000 C.Y.**

Scotty's Contracting & Stone, LLC	\$1,250.0000	\$1,131,250.00
Jones Bros. Contractors, LLC	\$1,200.0000	\$1,086,000.00
Cleary Construction, Inc.	\$1,381.3800	\$1,250,148.90
MasTec Civil, LLC	\$1,600.0000	\$1,448,000.00
Rogers Group, Inc.	\$1,335.7100	\$1,208,817.55
Bell & Associates Construction, LLC	\$1,353.0600	\$1,224,519.30

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)**135,995.000 LB.**

Scotty's Contracting & Stone, LLC	\$1.7000	\$231,191.50
Jones Bros. Contractors, LLC	\$1.2500	\$169,993.75
Cleary Construction, Inc.	\$1.8800	\$255,670.60
MasTec Civil, LLC	\$1.4000	\$190,393.00
Rogers Group, Inc.	\$1.8200	\$247,510.90
Bell & Associates Construction, LLC	\$1.1100	\$150,954.45

604-03.04 PAVEMENT @ BRIDGE ENDS**940.000 S.Y.**

Scotty's Contracting & Stone, LLC	\$405.0000	\$380,700.00
Jones Bros. Contractors, LLC	\$400.0000	\$376,000.00
Cleary Construction, Inc.	\$447.5700	\$420,715.80
MasTec Civil, LLC	\$214.0000	\$201,160.00
Rogers Group, Inc.	\$432.7700	\$406,803.80
Bell & Associates Construction, LLC	\$440.7800	\$414,333.20

604-03.32 CLASS DS CONCRETE**1,173.000 C.Y.**

Scotty's Contracting & Stone, LLC	\$1,300.0000	\$1,524,900.00
Jones Bros. Contractors, LLC	\$1,200.0000	\$1,407,600.00
Cleary Construction, Inc.	\$1,436.6400	\$1,685,178.72
MasTec Civil, LLC	\$1,180.0000	\$1,384,140.00
Rogers Group, Inc.	\$1,389.1400	\$1,629,461.22
Bell & Associates Construction, LLC	\$756.8500	\$887,785.05

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)**10,879.000 S.Y.**

Scotty's Contracting & Stone, LLC	\$18.0000	\$195,822.00
Jones Bros. Contractors, LLC	\$9.2500	\$100,630.75
Cleary Construction, Inc.	\$19.8900	\$216,383.31
MasTec Civil, LLC	\$19.0000	\$206,701.00
Rogers Group, Inc.	\$19.2300	\$209,203.17
Bell & Associates Construction, LLC	\$10.5100	\$114,338.29

604-04.41 THREE STAR STATE EMBLEM**8.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$2,250.0000	\$18,000.00
Jones Bros. Contractors, LLC	\$2,000.0000	\$16,000.00
Cleary Construction, Inc.	\$2,486.4900	\$19,891.92
MasTec Civil, LLC	\$1,249.0000	\$9,992.00
Rogers Group, Inc.	\$2,404.2700	\$19,234.16
Bell & Associates Construction, LLC	\$2,469.1700	\$19,753.36

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)**4,290.000 S.Y.**

Scotty's Contracting & Stone, LLC	\$5.5000	\$23,595.00
Jones Bros. Contractors, LLC	\$12.0000	\$51,480.00
Cleary Construction, Inc.	\$6.0800	\$26,083.20
MasTec Civil, LLC	\$4.6000	\$19,734.00
Rogers Group, Inc.	\$5.8800	\$25,225.20
Bell & Associates Construction, LLC	\$4.8700	\$20,892.30

606-02.03 STEEL PILES (10 INCH)**3,808.000 L.F.**

Scotty's Contracting & Stone, LLC	\$70.0000	\$266,560.00
Jones Bros. Contractors, LLC	\$60.0000	\$228,480.00
Cleary Construction, Inc.	\$77.3600	\$294,586.88
MasTec Civil, LLC	\$67.0000	\$255,136.00
Rogers Group, Inc.	\$74.8000	\$284,838.40
Bell & Associates Construction, LLC	\$76.1200	\$289,864.96

606-02.06 PILE TIPS (STEEL PILES, 10 INCH)**82.000 EACH**

Scotty's Contracting & Stone, LLC	\$120.0000	\$9,840.00
Jones Bros. Contractors, LLC	\$125.0000	\$10,250.00
Cleary Construction, Inc.	\$132.6100	\$10,874.02
MasTec Civil, LLC	\$56.0000	\$4,592.00
Rogers Group, Inc.	\$128.2300	\$10,514.86
Bell & Associates Construction, LLC	\$212.3300	\$17,411.06

615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)**4,154.000 L.F.**

Scotty's Contracting & Stone, LLC	\$435.0000	\$1,806,990.00
Jones Bros. Contractors, LLC	\$464.0000	\$1,927,456.00
Cleary Construction, Inc.	\$480.7200	\$1,996,910.88
MasTec Civil, LLC	\$400.0000	\$1,661,600.00
Rogers Group, Inc.	\$464.8300	\$1,930,903.82
Bell & Associates Construction, LLC	\$362.8100	\$1,507,112.74

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)**1,904.000 L.F.**

Scotty's Contracting & Stone, LLC	\$140.0000	\$266,560.00
Jones Bros. Contractors, LLC	\$110.0000	\$209,440.00
Cleary Construction, Inc.	\$154.7100	\$294,567.84
MasTec Civil, LLC	\$120.0000	\$228,480.00
Rogers Group, Inc.	\$149.6000	\$284,838.40
Bell & Associates Construction, LLC	\$122.5600	\$233,354.24

625-01.10 CAMERA INSPECTION - DRILLED SHAFT (DRY)**18.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$4,000.0000	\$72,000.00
Jones Bros. Contractors, LLC	\$1,500.0000	\$27,000.00
Cleary Construction, Inc.	\$4,420.4200	\$79,567.56
MasTec Civil, LLC	\$1,620.0000	\$29,160.00
Rogers Group, Inc.	\$4,274.2600	\$76,936.68
Bell & Associates Construction, LLC	\$834.9200	\$15,028.56

625-02.01 DRILLED SHAFT-SOIL (5'-0" DIA.)**484.000 V.F.**

Scotty's Contracting & Stone, LLC	\$580.0000	\$280,720.00
Jones Bros. Contractors, LLC	\$375.0000	\$181,500.00
Cleary Construction, Inc.	\$640.9600	\$310,224.64
MasTec Civil, LLC	\$990.0000	\$479,160.00
Rogers Group, Inc.	\$619.7700	\$299,968.68
Bell & Associates Construction, LLC	\$1,076.4600	\$521,006.64

625-02.13 DRILLED SHAFT-ROCK (5'-0"/4'-6" DIA.)**182.000 V.F.**

Scotty's Contracting & Stone, LLC	\$1,500.0000	\$273,000.00
Jones Bros. Contractors, LLC	\$1,210.0000	\$220,220.00
Cleary Construction, Inc.	\$1,657.6600	\$301,694.12
MasTec Civil, LLC	\$1,500.0000	\$273,000.00
Rogers Group, Inc.	\$1,602.8500	\$291,718.70
Bell & Associates Construction, LLC	\$1,574.6900	\$286,593.58

625-02.25 DRILLED SHAFT CASING-PERMANENT (5'-0" I.D.)**473.000 V.F.**

Scotty's Contracting & Stone, LLC	\$255.0000	\$120,615.00
Jones Bros. Contractors, LLC	\$240.0000	\$113,520.00
Cleary Construction, Inc.	\$281.8000	\$133,291.40
MasTec Civil, LLC	\$315.0000	\$148,995.00
Rogers Group, Inc.	\$272.4800	\$128,883.04
Bell & Associates Construction, LLC	\$267.1700	\$126,371.41

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE**440.000 C.Y.**

Scotty's Contracting & Stone, LLC	\$400.0000	\$176,000.00
Jones Bros. Contractors, LLC	\$215.0000	\$94,600.00
Cleary Construction, Inc.	\$442.0400	\$194,497.60
MasTec Civil, LLC	\$282.0000	\$124,080.00
Rogers Group, Inc.	\$427.4300	\$188,069.20
Bell & Associates Construction, LLC	\$248.1000	\$109,164.00

625-02.44 DRILLED SHAFT REINFORCING STEEL**78,361.000 LB.**

Scotty's Contracting & Stone, LLC	\$1.7000	\$133,213.70
Jones Bros. Contractors, LLC	\$1.4000	\$109,705.40
Cleary Construction, Inc.	\$1.8800	\$147,318.68
MasTec Civil, LLC	\$1.7000	\$133,213.70
Rogers Group, Inc.	\$1.8200	\$142,617.02
Bell & Associates Construction, LLC	\$1.2600	\$98,734.86

UNIT PRICE EXTENSION

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM**570.000 L.F.**

Scotty's Contracting & Stone, LLC	\$40.0000	\$22,800.00
Jones Bros. Contractors, LLC	\$60.0000	\$34,200.00
Cleary Construction, Inc.	\$44.2000	\$25,194.00
MasTec Civil, LLC	\$68.0000	\$38,760.00
Rogers Group, Inc.	\$42.7400	\$24,361.80
Bell & Associates Construction, LLC	\$72.7600	\$41,473.20

710-09.02 6" PIPE UNDERDRAIN**180.000 L.F.**

Scotty's Contracting & Stone, LLC	\$15.0000	\$2,700.00
Jones Bros. Contractors, LLC	\$30.0000	\$5,400.00
Cleary Construction, Inc.	\$16.5800	\$2,984.40
MasTec Civil, LLC	\$113.0000	\$20,340.00
Rogers Group, Inc.	\$16.0300	\$2,885.40
Bell & Associates Construction, LLC	\$27.4500	\$4,941.00

UTILITY CATEGORY

UNIT PRICE

EXTENSION

790-02.03 POLE 35FT CLASS 4 WOOD

4.000 EACH

Scotty's Contracting & Stone, LLC	\$912.0000	\$3,648.00
Jones Bros. Contractors, LLC	\$1,085.0000	\$4,340.00
Cleary Construction, Inc.	\$1,223.5100	\$4,894.04
MasTec Civil, LLC	\$1,118.0000	\$4,472.00
Rogers Group, Inc.	\$984.3800	\$3,937.52
Bell & Associates Construction, LLC	\$1,015.2600	\$4,061.04

790-03.06 POLE 40FT CLASS 2 METAL

3.000 EACH

Scotty's Contracting & Stone, LLC	\$3,205.0000	\$9,615.00
Jones Bros. Contractors, LLC	\$3,460.6800	\$10,382.04
Cleary Construction, Inc.	\$3,902.4700	\$11,707.41
MasTec Civil, LLC	\$3,927.0000	\$11,781.00
Rogers Group, Inc.	\$3,459.3500	\$10,378.05
Bell & Associates Construction, LLC	\$3,567.8900	\$10,703.67

790-04.03 POLE 45FT CLASS 3 WOOD

7.000 EACH

Scotty's Contracting & Stone, LLC	\$1,120.0000	\$7,840.00
Jones Bros. Contractors, LLC	\$1,401.9200	\$9,813.44
Cleary Construction, Inc.	\$1,580.8900	\$11,066.23
MasTec Civil, LLC	\$1,372.0000	\$9,604.00
Rogers Group, Inc.	\$1,208.8800	\$8,462.16
Bell & Associates Construction, LLC	\$1,246.8100	\$8,727.67

790-05.01 POLE 50FT CLASS 1 WOOD

4.000 EACH

Scotty's Contracting & Stone, LLC	\$1,485.0000	\$5,940.00
Jones Bros. Contractors, LLC	\$1,805.0800	\$7,220.32
Cleary Construction, Inc.	\$2,035.5100	\$8,142.04
MasTec Civil, LLC	\$1,820.0000	\$7,280.00
Rogers Group, Inc.	\$1,602.8500	\$6,411.40
Bell & Associates Construction, LLC	\$1,653.1400	\$6,612.56

790-05.05 POLE 50FT CLASS 1 METAL

17.000 EACH

Scotty's Contracting & Stone, LLC	\$4,415.0000	\$75,055.00
Jones Bros. Contractors, LLC	\$4,838.4800	\$82,254.16
Cleary Construction, Inc.	\$5,456.1500	\$92,754.55
MasTec Civil, LLC	\$5,410.0000	\$91,970.00
Rogers Group, Inc.	\$4,765.3700	\$81,011.29
Bell & Associates Construction, LLC	\$4,914.9000	\$83,553.30

		UNIT PRICE	EXTENSION
790-06.01 POLE 55FT CLASS 1 WOOD			
	3.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,675.0000	\$5,025.00
Jones Bros. Contractors, LLC		\$2,023.8000	\$6,071.40
Cleary Construction, Inc.		\$2,282.1600	\$6,846.48
MasTec Civil, LLC		\$2,052.0000	\$6,156.00
Rogers Group, Inc.		\$1,807.9300	\$5,423.79
Bell & Associates Construction, LLC		\$1,864.6600	\$5,593.98
790-06.05 POLE 55 FT CLASS 1 METAL			
	7.000 EACH		
Scotty's Contracting & Stone, LLC		\$5,055.0000	\$35,385.00
Jones Bros. Contractors, LLC		\$5,524.6800	\$38,672.76
Cleary Construction, Inc.		\$6,229.9500	\$43,609.65
MasTec Civil, LLC		\$6,194.0000	\$43,358.00
Rogers Group, Inc.		\$5,456.1600	\$38,193.12
Bell & Associates Construction, LLC		\$5,627.3600	\$39,391.52
790-07.01 POLE 60FT CLASS 1 WOOD			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,895.0000	\$1,895.00
Jones Bros. Contractors, LLC		\$2,352.3200	\$2,352.32
Cleary Construction, Inc.		\$2,652.6200	\$2,652.62
MasTec Civil, LLC		\$2,322.0000	\$2,322.00
Rogers Group, Inc.		\$2,045.3900	\$2,045.39
Bell & Associates Construction, LLC		\$2,109.5600	\$2,109.56
790-07.08 POLE 60FT CLASS H2 METAL			
	8.000 EACH		
Scotty's Contracting & Stone, LLC		\$7,270.0000	\$58,160.00
Jones Bros. Contractors, LLC		\$7,407.6000	\$59,260.80
Cleary Construction, Inc.		\$8,353.2400	\$66,825.92
MasTec Civil, LLC		\$8,908.0000	\$71,264.00
Rogers Group, Inc.		\$7,846.9400	\$62,775.52
Bell & Associates Construction, LLC		\$8,093.1600	\$64,745.28
790-09.01 POLE 70FT CLASS 1 WOOD			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$3,595.0000	\$7,190.00
Jones Bros. Contractors, LLC		\$4,162.4000	\$8,324.80
Cleary Construction, Inc.		\$4,727.6000	\$9,455.20
MasTec Civil, LLC		\$4,405.0000	\$8,810.00
Rogers Group, Inc.		\$3,880.3000	\$7,760.60
Bell & Associates Construction, LLC		\$4,002.0600	\$8,004.12
790-09.05 POLE 70FT CLASS H2 METAL			
	4.000 EACH		
Scotty's Contracting & Stone, LLC		\$9,665.0000	\$38,660.00
Jones Bros. Contractors, LLC		\$9,969.2000	\$39,876.80
Cleary Construction, Inc.		\$11,241.8500	\$44,967.40
MasTec Civil, LLC		\$11,840.0000	\$47,360.00
Rogers Group, Inc.		\$10,432.0100	\$41,728.04
Bell & Associates Construction, LLC		\$10,759.3400	\$43,037.36

790-10.01 POLE 75FT CLASS 1 WOOD**2.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$4,035.0000	\$8,070.00
Jones Bros. Contractors, LLC	\$5,147.1200	\$10,294.24
Cleary Construction, Inc.	\$5,804.2000	\$11,608.40
MasTec Civil, LLC	\$4,944.0000	\$9,888.00
Rogers Group, Inc.	\$4,355.2200	\$8,710.44
Bell & Associates Construction, LLC	\$4,491.8800	\$8,983.76

790-11.05 POLE 80FT CLASS H2 METAL**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$11,050.0000	\$11,050.00
Jones Bros. Contractors, LLC	\$12,205.2800	\$12,205.28
Cleary Construction, Inc.	\$13,763.3900	\$13,763.39
MasTec Civil, LLC	\$13,540.0000	\$13,540.00
Rogers Group, Inc.	\$11,926.9300	\$11,926.93
Bell & Associates Construction, LLC	\$12,301.1600	\$12,301.16

790-12.05 POLE 85FT CLASS H2 METAL**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$11,800.0000	\$11,800.00
Jones Bros. Contractors, LLC	\$13,161.6000	\$13,161.60
Cleary Construction, Inc.	\$14,841.7900	\$14,841.79
MasTec Civil, LLC	\$14,460.0000	\$14,460.00
Rogers Group, Inc.	\$12,736.4400	\$12,736.44
Bell & Associates Construction, LLC	\$13,136.0800	\$13,136.08

790-20.31 FIELD POLE MODIFICATION**3.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,025.0000	\$3,075.00
Jones Bros. Contractors, LLC	\$300.0000	\$900.00
Cleary Construction, Inc.	\$338.3000	\$1,014.90
MasTec Civil, LLC	\$1,256.0000	\$3,768.00
Rogers Group, Inc.	\$1,106.3400	\$3,319.02
Bell & Associates Construction, LLC	\$1,141.0600	\$3,423.18

790-22.02 1PH DBL PRIMARY SUPPORT 25KV**7.000 EACH**

Scotty's Contracting & Stone, LLC	\$955.0000	\$6,685.00
Jones Bros. Contractors, LLC	\$819.6400	\$5,737.48
Cleary Construction, Inc.	\$924.2700	\$6,469.89
MasTec Civil, LLC	\$1,170.0000	\$8,190.00
Rogers Group, Inc.	\$1,030.7900	\$7,215.53
Bell & Associates Construction, LLC	\$1,063.1300	\$7,441.91

790-22.11 1PH DDE ANGLE 25KV**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$706.0000	\$706.00
Jones Bros. Contractors, LLC	\$492.5600	\$492.56
Cleary Construction, Inc.	\$555.4400	\$555.44
MasTec Civil, LLC	\$865.0000	\$865.00
Rogers Group, Inc.	\$762.0300	\$762.03
Bell & Associates Construction, LLC	\$785.9400	\$785.94

		UNIT PRICE	EXTENSION
790-22.13 1PH DEAD END 25KV			
	3.000 EACH		
Scotty's Contracting & Stone, LLC		\$640.0000	\$1,920.00
Jones Bros. Contractors, LLC		\$376.4400	\$1,129.32
Cleary Construction, Inc.		\$424.5000	\$1,273.50
MasTec Civil, LLC		\$784.0000	\$2,352.00
Rogers Group, Inc.		\$690.7900	\$2,072.37
Bell & Associates Construction, LLC		\$712.4700	\$2,137.41
790-22.14 1PH DEAD END TAP 25KV			
	3.000 EACH		
Scotty's Contracting & Stone, LLC		\$674.0000	\$2,022.00
Jones Bros. Contractors, LLC		\$440.0800	\$1,320.24
Cleary Construction, Inc.		\$49.7100	\$149.13
MasTec Civil, LLC		\$826.0000	\$2,478.00
Rogers Group, Inc.		\$727.4900	\$2,182.47
Bell & Associates Construction, LLC		\$750.3200	\$2,250.96
790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV			
	4.000 EACH		
Scotty's Contracting & Stone, LLC		\$706.0000	\$2,824.00
Jones Bros. Contractors, LLC		\$492.5600	\$1,970.24
Cleary Construction, Inc.		\$555.4400	\$2,221.76
MasTec Civil, LLC		\$865.0000	\$3,460.00
Rogers Group, Inc.		\$762.0300	\$3,048.12
Bell & Associates Construction, LLC		\$785.9400	\$3,143.76
790-22.16 1PH DDE TANGENT 25KV			
	3.000 EACH		
Scotty's Contracting & Stone, LLC		\$936.0000	\$2,808.00
Jones Bros. Contractors, LLC		\$796.0800	\$2,388.24
Cleary Construction, Inc.		\$897.7100	\$2,693.13
MasTec Civil, LLC		\$1,147.0000	\$3,441.00
Rogers Group, Inc.		\$1,010.2800	\$3,030.84
Bell & Associates Construction, LLC		\$1,041.9800	\$3,125.94
790-26.04 3PH CROSSARM SGL LRG COND ON ST POLE 25KV			
	23.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,120.0000	\$25,760.00
Jones Bros. Contractors, LLC		\$967.0400	\$22,241.92
Cleary Construction, Inc.		\$1,090.4900	\$25,081.27
MasTec Civil, LLC		\$1,372.0000	\$31,556.00
Rogers Group, Inc.		\$1,208.8800	\$27,804.24
Bell & Associates Construction, LLC		\$1,246.8100	\$28,676.63
790-26.10 3PH VERTICAL TANGENT 25KV			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,470.0000	\$1,470.00
Jones Bros. Contractors, LLC		\$1,653.5200	\$1,653.52
Cleary Construction, Inc.		\$1,864.6200	\$1,864.62
MasTec Civil, LLC		\$1,801.0000	\$1,801.00
Rogers Group, Inc.		\$1,586.6600	\$1,586.66
Bell & Associates Construction, LLC		\$1,636.4500	\$1,636.45

790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV**5.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$2,085.0000	\$10,425.00
Jones Bros. Contractors, LLC	\$2,013.6800	\$10,068.40
Cleary Construction, Inc.	\$2,270.7400	\$11,353.70
MasTec Civil, LLC	\$2,555.0000	\$12,775.00
Rogers Group, Inc.	\$2,250.4600	\$11,252.30
Bell & Associates Construction, LLC	\$2,321.0800	\$11,605.40

790-26.20 3PH VERTICAL ANGLE LRG COND 25KV**3.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,355.0000	\$4,065.00
Jones Bros. Contractors, LLC	\$1,616.3600	\$4,849.08
Cleary Construction, Inc.	\$1,822.7000	\$5,468.10
MasTec Civil, LLC	\$1,660.0000	\$4,980.00
Rogers Group, Inc.	\$1,462.5300	\$4,387.59
Bell & Associates Construction, LLC	\$1,508.4200	\$4,525.26

790-26.21 3PH VERTICAL DDE ANGLE 25KV**3.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,565.0000	\$4,695.00
Jones Bros. Contractors, LLC	\$1,996.3200	\$5,988.96
Cleary Construction, Inc.	\$2,251.1600	\$6,753.48
MasTec Civil, LLC	\$1,918.0000	\$5,754.00
Rogers Group, Inc.	\$1,689.2000	\$5,067.60
Bell & Associates Construction, LLC	\$1,742.2000	\$5,226.60

790-26.24 3PH VERTICAL DEAD END LRG COND 25KV**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$969.0000	\$969.00
Jones Bros. Contractors, LLC	\$1,428.5600	\$1,428.56
Cleary Construction, Inc.	\$1,610.9200	\$1,610.92
MasTec Civil, LLC	\$1,187.0000	\$1,187.00
Rogers Group, Inc.	\$1,045.9000	\$1,045.90
Bell & Associates Construction, LLC	\$1,078.7200	\$1,078.72

790-26.26 3PH CROSSARM DEAD END 25KV**12.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,330.0000	\$15,960.00
Jones Bros. Contractors, LLC	\$1,412.0000	\$16,944.00
Cleary Construction, Inc.	\$1,592.2500	\$19,107.00
MasTec Civil, LLC	\$1,630.0000	\$19,560.00
Rogers Group, Inc.	\$1,435.5500	\$17,226.60
Bell & Associates Construction, LLC	\$1,480.5900	\$17,767.08

790-26.32 3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV**8.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,465.0000	\$19,720.00
Jones Bros. Contractors, LLC	\$2,690.6800	\$21,525.44
Cleary Construction, Inc.	\$3,034.1700	\$24,273.36
MasTec Civil, LLC	\$3,020.0000	\$24,160.00
Rogers Group, Inc.	\$2,660.6200	\$21,284.96
Bell & Associates Construction, LLC	\$2,744.1100	\$21,952.88

		UNIT PRICE	EXTENSION
790-30.01 SECONDARY ASSEMBLIES SMALL ANGLE			
	11.000 EACH		
Scotty's Contracting & Stone, LLC		\$438.0000	\$4,818.00
Jones Bros. Contractors, LLC		\$153.3600	\$1,686.96
Cleary Construction, Inc.		\$172.9400	\$1,902.34
MasTec Civil, LLC		\$537.0000	\$5,907.00
Rogers Group, Inc.		\$472.7600	\$5,200.36
Bell & Associates Construction, LLC		\$487.5900	\$5,363.49
790-30.02 SECONDARY ASSEMBLIES LRG ANGLE			
	34.000 EACH		
Scotty's Contracting & Stone, LLC		\$418.0000	\$14,212.00
Jones Bros. Contractors, LLC		\$143.6400	\$4,883.76
Cleary Construction, Inc.		\$161.9800	\$5,507.32
MasTec Civil, LLC		\$512.0000	\$17,408.00
Rogers Group, Inc.		\$451.1700	\$15,339.78
Bell & Associates Construction, LLC		\$465.3300	\$15,821.22
790-30.03 SECONDARY ASSEMBLIES DEADEND			
	80.000 EACH		
Scotty's Contracting & Stone, LLC		\$455.0000	\$36,400.00
Jones Bros. Contractors, LLC		\$189.6000	\$15,168.00
Cleary Construction, Inc.		\$213.8000	\$17,104.00
MasTec Civil, LLC		\$558.0000	\$44,640.00
Rogers Group, Inc.		\$491.1100	\$39,288.80
Bell & Associates Construction, LLC		\$506.5200	\$40,521.60
790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX			
	826.000 L.F.		
Scotty's Contracting & Stone, LLC		\$2.9000	\$2,395.40
Jones Bros. Contractors, LLC		\$4.7200	\$3,898.72
Cleary Construction, Inc.		\$5.3200	\$4,394.32
MasTec Civil, LLC		\$3.6000	\$2,973.60
Rogers Group, Inc.		\$3.1300	\$2,585.38
Bell & Associates Construction, LLC		\$3.2300	\$2,667.98
790-32.01 DOWN GUY - THROUGH BOLT TYPE			
	115.000 EACH		
Scotty's Contracting & Stone, LLC		\$347.0000	\$39,905.00
Jones Bros. Contractors, LLC		\$305.9600	\$35,185.40
Cleary Construction, Inc.		\$345.0200	\$39,677.30
MasTec Civil, LLC		\$425.0000	\$48,875.00
Rogers Group, Inc.		\$374.5400	\$43,072.10
Bell & Associates Construction, LLC		\$386.2900	\$44,423.35
790-32.06 DOWN GUY - INSULATED			
	15.000 EACH		
Scotty's Contracting & Stone, LLC		\$437.0000	\$6,555.00
Jones Bros. Contractors, LLC		\$309.8000	\$4,647.00
Cleary Construction, Inc.		\$349.3500	\$5,240.25
MasTec Civil, LLC		\$535.0000	\$8,025.00
Rogers Group, Inc.		\$471.6800	\$7,075.20
Bell & Associates Construction, LLC		\$486.4800	\$7,297.20

		UNIT PRICE	EXTENSION
790-32.07 OH GUY - THROUGH BOLT TYPE			
	10.000 EACH		
Scotty's Contracting & Stone, LLC		\$603.0000	\$6,030.00
Jones Bros. Contractors, LLC		\$469.5200	\$4,695.20
Cleary Construction, Inc.		\$529.4600	\$5,294.60
MasTec Civil, LLC		\$739.0000	\$7,390.00
Rogers Group, Inc.		\$650.8500	\$6,508.50
Bell & Associates Construction, LLC		\$671.2800	\$6,712.80
790-32.23 GUY GUARD			
	169.000 EACH		
Scotty's Contracting & Stone, LLC		\$31.5000	\$5,323.50
Jones Bros. Contractors, LLC		\$13.8000	\$2,332.20
Cleary Construction, Inc.		\$15.5600	\$2,629.64
MasTec Civil, LLC		\$37.0000	\$6,253.00
Rogers Group, Inc.		\$34.0000	\$5,746.00
Bell & Associates Construction, LLC		\$35.0700	\$5,926.83
790-33.17 ROCK ANCHOR EXPANDING TYPE			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$665.0000	\$665.00
Jones Bros. Contractors, LLC		\$578.4000	\$578.40
Cleary Construction, Inc.		\$652.2300	\$652.23
MasTec Civil, LLC		\$815.0000	\$815.00
Rogers Group, Inc.		\$717.7700	\$717.77
Bell & Associates Construction, LLC		\$740.3000	\$740.30
790-33.20 ANCHOR TRIPLE EYE POWER INSTALLED			
	81.000 EACH		
Scotty's Contracting & Stone, LLC		\$660.0000	\$53,460.00
Jones Bros. Contractors, LLC		\$601.6000	\$48,729.60
Cleary Construction, Inc.		\$678.4000	\$54,950.40
MasTec Civil, LLC		\$809.0000	\$65,529.00
Rogers Group, Inc.		\$712.3800	\$57,702.78
Bell & Associates Construction, LLC		\$734.7300	\$59,513.13
790-36.04 TRANSFER SERVICE			
	9.000 EACH		
Scotty's Contracting & Stone, LLC		\$554.0000	\$4,986.00
Jones Bros. Contractors, LLC		\$140.6000	\$1,265.40
Cleary Construction, Inc.		\$158.5500	\$1,426.95
MasTec Civil, LLC		\$679.0000	\$6,111.00
Rogers Group, Inc.		\$597.9600	\$5,381.64
Bell & Associates Construction, LLC		\$616.7300	\$5,550.57
790-36.13 TRANSFER STREET LIGHT			
	30.000 EACH		
Scotty's Contracting & Stone, LLC		\$291.0000	\$8,730.00
Jones Bros. Contractors, LLC		\$234.8000	\$7,044.00
Cleary Construction, Inc.		\$264.7700	\$7,943.10
MasTec Civil, LLC		\$357.0000	\$10,710.00
Rogers Group, Inc.		\$314.0900	\$9,422.70
Bell & Associates Construction, LLC		\$323.9500	\$9,718.50

		UNIT PRICE	EXTENSION
790-36.14 TRANSFER CONDUCTOR			
	54.000 EACH		
Scotty's Contracting & Stone, LLC		\$624.0000	\$33,696.00
Jones Bros. Contractors, LLC		\$160.2000	\$8,650.80
Cleary Construction, Inc.		\$180.6500	\$9,755.10
MasTec Civil, LLC		\$765.0000	\$41,310.00
Rogers Group, Inc.		\$673.5200	\$36,370.08
Bell & Associates Construction, LLC		\$694.6500	\$37,511.10
790-36.15 TRANSFER FRAMING/ASSOCIATED APPARATUS			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$746.0000	\$746.00
Jones Bros. Contractors, LLC		\$432.0000	\$432.00
Cleary Construction, Inc.		\$487.1500	\$487.15
MasTec Civil, LLC		\$914.0000	\$914.00
Rogers Group, Inc.		\$805.2000	\$805.20
Bell & Associates Construction, LLC		\$830.4700	\$830.47
790-40.03 OH COND 1/0 6/1 ACSR RAVEN			
	2,157.000 L.F.		
Scotty's Contracting & Stone, LLC		\$2.0000	\$4,314.00
Jones Bros. Contractors, LLC		\$2.4400	\$5,263.08
Cleary Construction, Inc.		\$2.7500	\$5,931.75
MasTec Civil, LLC		\$2.5000	\$5,392.50
Rogers Group, Inc.		\$2.1600	\$4,659.12
Bell & Associates Construction, LLC		\$2.2300	\$4,810.11
790-40.05 OH COND 3/0 6/1 ACSR PIGEON			
	12,090.000 L.F.		
Scotty's Contracting & Stone, LLC		\$2.2000	\$26,598.00
Jones Bros. Contractors, LLC		\$3.1200	\$37,720.80
Cleary Construction, Inc.		\$3.5200	\$42,556.80
MasTec Civil, LLC		\$2.7000	\$32,643.00
Rogers Group, Inc.		\$2.3700	\$28,653.30
Bell & Associates Construction, LLC		\$2.4500	\$29,620.50
790-40.09 OH COND 336.4 18/1 ACSR MERLIN			
	20,016.000 L.F.		
Scotty's Contracting & Stone, LLC		\$3.1000	\$62,049.60
Jones Bros. Contractors, LLC		\$4.4200	\$88,470.72
Cleary Construction, Inc.		\$4.9800	\$99,679.68
MasTec Civil, LLC		\$3.8000	\$76,060.80
Rogers Group, Inc.		\$3.3500	\$67,053.60
Bell & Associates Construction, LLC		\$3.4500	\$69,055.20
790-40.91 OH COND 2 6/1 SPARROW			
	5,791.000 L.F.		
Scotty's Contracting & Stone, LLC		\$1.8000	\$10,423.80
Jones Bros. Contractors, LLC		\$2.2700	\$13,145.57
Cleary Construction, Inc.		\$2.5600	\$14,824.96
MasTec Civil, LLC		\$2.2000	\$12,740.20
Rogers Group, Inc.		\$1.9400	\$11,234.54
Bell & Associates Construction, LLC		\$2.0000	\$11,582.00

790-41.47 UG SEC COND 2/0 AL TPLX**150.000 L.F.**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$3.0000	\$450.00
Jones Bros. Contractors, LLC	\$4.9500	\$742.50
Cleary Construction, Inc.	\$5.5800	\$837.00
MasTec Civil, LLC	\$3.7000	\$555.00
Rogers Group, Inc.	\$3.2400	\$486.00
Bell & Associates Construction, LLC	\$3.3400	\$501.00

790-43.50 SECONDARY RISER W/ 2IN CONDUIT**6.000 EACH**

Scotty's Contracting & Stone, LLC	\$845.0000	\$5,070.00
Jones Bros. Contractors, LLC	\$980.6000	\$5,883.60
Cleary Construction, Inc.	\$1,105.7800	\$6,634.68
MasTec Civil, LLC	\$1,035.0000	\$6,210.00
Rogers Group, Inc.	\$912.0600	\$5,472.36
Bell & Associates Construction, LLC	\$940.6800	\$5,644.08

790-47.02 2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,660.0000	\$1,660.00
Jones Bros. Contractors, LLC	\$2,392.6000	\$2,392.60
Cleary Construction, Inc.	\$2,698.0400	\$2,698.04
MasTec Civil, LLC	\$2,034.0000	\$2,034.00
Rogers Group, Inc.	\$1,791.7400	\$1,791.74
Bell & Associates Construction, LLC	\$1,847.9600	\$1,847.96

790-61.01 1PH FUSE CUTOFF XARM MOUNT 25KV**23.000 EACH**

Scotty's Contracting & Stone, LLC	\$850.0000	\$19,550.00
Jones Bros. Contractors, LLC	\$500.2400	\$11,505.52
Cleary Construction, Inc.	\$564.1000	\$12,974.30
MasTec Civil, LLC	\$1,042.0000	\$23,966.00
Rogers Group, Inc.	\$917.4600	\$21,101.58
Bell & Associates Construction, LLC	\$946.2400	\$21,763.52

790-65.05 LIGHTNING ARRESTER ARM MTD 18 KV**2.000 EACH**

Scotty's Contracting & Stone, LLC	\$757.0000	\$1,514.00
Jones Bros. Contractors, LLC	\$417.4400	\$834.88
Cleary Construction, Inc.	\$470.7300	\$941.46
MasTec Civil, LLC	\$928.0000	\$1,856.00
Rogers Group, Inc.	\$817.0700	\$1,634.14
Bell & Associates Construction, LLC	\$842.7200	\$1,685.44

790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS**4.000 EACH**

Scotty's Contracting & Stone, LLC	\$619.0000	\$2,476.00
Jones Bros. Contractors, LLC	\$205.5600	\$822.24
Cleary Construction, Inc.	\$231.8000	\$927.20
MasTec Civil, LLC	\$757.0000	\$3,028.00
Rogers Group, Inc.	\$668.1200	\$2,672.48
Bell & Associates Construction, LLC	\$689.0900	\$2,756.36

790-69.06 HARDWARE FOR SGL PH CONV TRANS**18.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$635.0000	\$11,430.00
Jones Bros. Contractors, LLC	\$421.8000	\$7,592.40
Cleary Construction, Inc.	\$475.6500	\$8,561.70
MasTec Civil, LLC	\$778.0000	\$14,004.00
Rogers Group, Inc.	\$685.3900	\$12,337.02
Bell & Associates Construction, LLC	\$706.9000	\$12,724.20

790-69.08 GROUND-GROUND ROD**16.000 EACH**

Scotty's Contracting & Stone, LLC	\$682.0000	\$10,912.00
Jones Bros. Contractors, LLC	\$318.2000	\$5,091.20
Cleary Construction, Inc.	\$358.8200	\$5,741.12
MasTec Civil, LLC	\$836.0000	\$13,376.00
Rogers Group, Inc.	\$736.1200	\$11,777.92
Bell & Associates Construction, LLC	\$759.2200	\$12,147.52

790-69.11 GROUND-GROUND ROD FOR ST POLE**46.000 EACH**

Scotty's Contracting & Stone, LLC	\$507.0000	\$23,322.00
Jones Bros. Contractors, LLC	\$221.8000	\$10,202.80
Cleary Construction, Inc.	\$250.1100	\$11,505.06
MasTec Civil, LLC	\$575.0000	\$26,450.00
Rogers Group, Inc.	\$547.2400	\$25,173.04
Bell & Associates Construction, LLC	\$564.4100	\$25,962.86

790-69.22 POLE TOP PIN**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$450.0000	\$450.00
Jones Bros. Contractors, LLC	\$242.5600	\$242.56
Cleary Construction, Inc.	\$273.5300	\$273.53
MasTec Civil, LLC	\$551.0000	\$551.00
Rogers Group, Inc.	\$485.7100	\$485.71
Bell & Associates Construction, LLC	\$500.9600	\$500.96

790-69.30 POLE TOP PIN FOR ST POLE**3.000 EACH**

Scotty's Contracting & Stone, LLC	\$450.0000	\$1,350.00
Jones Bros. Contractors, LLC	\$242.5600	\$727.68
Cleary Construction, Inc.	\$273.5300	\$820.59
MasTec Civil, LLC	\$551.0000	\$1,653.00
Rogers Group, Inc.	\$485.7100	\$1,457.13
Bell & Associates Construction, LLC	\$500.9500	\$1,502.85

790-69.32 ARM PIN**17.000 EACH**

Scotty's Contracting & Stone, LLC	\$573.0000	\$9,741.00
Jones Bros. Contractors, LLC	\$115.3200	\$1,960.44
Cleary Construction, Inc.	\$130.0400	\$2,210.68
MasTec Civil, LLC	\$702.0000	\$11,934.00
Rogers Group, Inc.	\$618.4700	\$10,513.99
Bell & Associates Construction, LLC	\$637.8800	\$10,843.96

		UNIT PRICE	EXTENSION
790-69.41 EXTENSION LINK - EPOXY -8FT			
	75.000 EACH		
Scotty's Contracting & Stone, LLC		\$438.0000	\$32,850.00
Jones Bros. Contractors, LLC		\$151.9200	\$11,394.00
Cleary Construction, Inc.		\$171.3100	\$12,848.25
MasTec Civil, LLC		\$537.0000	\$40,275.00
Rogers Group, Inc.		\$472.7600	\$35,457.00
Bell & Associates Construction, LLC		\$487.5900	\$36,569.25
790-70.20 STREET LIGHT (166W LED, 4000K, T2 RDWY)			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,430.0000	\$1,430.00
Jones Bros. Contractors, LLC		\$1,390.8000	\$1,390.80
Cleary Construction, Inc.		\$1,568.3400	\$1,568.34
MasTec Civil, LLC		\$1,752.0000	\$1,752.00
Rogers Group, Inc.		\$1,543.4800	\$1,543.48
Bell & Associates Construction, LLC		\$1,591.9200	\$1,591.92
790-74.13 288 FIBER(MATERIAL ONLY)			
	2,657.000 L.F.		
Scotty's Contracting & Stone, LLC		\$2.9000	\$7,705.30
Jones Bros. Contractors, LLC		\$5.2400	\$13,922.68
Cleary Construction, Inc.		\$5.9100	\$15,702.87
MasTec Civil, LLC		\$3.4000	\$9,033.80
Rogers Group, Inc.		\$3.1300	\$8,316.41
Bell & Associates Construction, LLC		\$3.2300	\$8,582.11
790-74.22 288-432 FIBER(INSTALLATION ONLY)			
	2,657.000 L.F.		
Scotty's Contracting & Stone, LLC		\$1.4000	\$3,719.80
Jones Bros. Contractors, LLC		\$2.2500	\$5,978.25
Cleary Construction, Inc.		\$2.5400	\$6,748.78
MasTec Civil, LLC		\$1.7000	\$4,516.90
Rogers Group, Inc.		\$1.5100	\$4,012.07
Bell & Associates Construction, LLC		\$1.5600	\$4,144.92
790-74.31 FIBER TANGENT ASSEMBLY			
	3.000 EACH		
Scotty's Contracting & Stone, LLC		\$740.0000	\$2,220.00
Jones Bros. Contractors, LLC		\$324.4500	\$973.35
Cleary Construction, Inc.		\$365.8700	\$1,097.61
MasTec Civil, LLC		\$872.0000	\$2,616.00
Rogers Group, Inc.		\$798.7300	\$2,396.19
Bell & Associates Construction, LLC		\$823.7900	\$2,471.37
790-74.33 FIBER DOUBLE DEADEND ASSEMBLY			
	8.000 EACH		
Scotty's Contracting & Stone, LLC		\$822.0000	\$6,576.00
Jones Bros. Contractors, LLC		\$512.9500	\$4,103.60
Cleary Construction, Inc.		\$578.4300	\$4,627.44
MasTec Civil, LLC		\$968.0000	\$7,744.00
Rogers Group, Inc.		\$887.2300	\$7,097.84
Bell & Associates Construction, LLC		\$915.0700	\$7,320.56

		UNIT PRICE	EXTENSION
790-74.34 FIBER STORAGE SINGLE LOOP			
	4.000 EACH		
Scotty's Contracting & Stone, LLC		\$857.0000	\$3,428.00
Jones Bros. Contractors, LLC		\$492.2000	\$1,968.80
Cleary Construction, Inc.		\$555.0300	\$2,220.12
MasTec Civil, LLC		\$1,010.0000	\$4,040.00
Rogers Group, Inc.		\$925.0100	\$3,700.04
Bell & Associates Construction, LLC		\$954.0400	\$3,816.16
790-98.01 REMOVE WIRE			
	40,997.000 L.F.		
Scotty's Contracting & Stone, LLC		\$0.8000	\$32,797.60
Jones Bros. Contractors, LLC		\$1.9500	\$79,944.15
Cleary Construction, Inc.		\$2.2000	\$90,193.40
MasTec Civil, LLC		\$1.0000	\$40,997.00
Rogers Group, Inc.		\$0.8600	\$35,257.42
Bell & Associates Construction, LLC		\$0.8900	\$36,487.33
790-98.02 REMOVE POLES			
	60.000 EACH		
Scotty's Contracting & Stone, LLC		\$385.0000	\$23,100.00
Jones Bros. Contractors, LLC		\$550.0000	\$33,000.00
Cleary Construction, Inc.		\$620.2100	\$37,212.60
MasTec Civil, LLC		\$472.0000	\$28,320.00
Rogers Group, Inc.		\$415.5500	\$24,933.00
Bell & Associates Construction, LLC		\$428.5900	\$25,715.40
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	581.000 EACH		
Scotty's Contracting & Stone, LLC		\$244.0000	\$141,764.00
Jones Bros. Contractors, LLC		\$300.0000	\$174,300.00
Cleary Construction, Inc.		\$338.3000	\$196,552.30
MasTec Civil, LLC		\$299.0000	\$173,719.00
Rogers Group, Inc.		\$263.3600	\$153,012.16
Bell & Associates Construction, LLC		\$271.6300	\$157,817.03
790-98.04 REMOVE FIBER OPTIC CABLE			
	1,792.000 L.F.		
Scotty's Contracting & Stone, LLC		\$0.8000	\$1,433.60
Jones Bros. Contractors, LLC		\$1.9500	\$3,494.40
Cleary Construction, Inc.		\$2.2000	\$3,942.40
MasTec Civil, LLC		\$1.0000	\$1,792.00
Rogers Group, Inc.		\$0.8600	\$1,541.12
Bell & Associates Construction, LLC		\$0.8900	\$1,594.88
791-01.05 6IN STEEL GAS MAIN			
	4,790.000 L.F.		
Scotty's Contracting & Stone, LLC		\$175.0000	\$838,250.00
Jones Bros. Contractors, LLC		\$147.0000	\$704,130.00
Cleary Construction, Inc.		\$130.0000	\$622,700.00
MasTec Civil, LLC		\$160.0000	\$766,400.00
Rogers Group, Inc.		\$141.0300	\$675,533.70
Bell & Associates Construction, LLC		\$144.7200	\$693,208.80

		UNIT PRICE	EXTENSION
791-01.08 12IN STEEL GAS MAIN			
	1,110.000 L.F.		
Scotty's Contracting & Stone, LLC		\$210.0000	\$233,100.00
Jones Bros. Contractors, LLC		\$284.0000	\$315,240.00
Cleary Construction, Inc.		\$380.0000	\$421,800.00
MasTec Civil, LLC		\$310.0000	\$344,100.00
Rogers Group, Inc.		\$412.2400	\$457,586.40
Bell & Associates Construction, LLC		\$423.0300	\$469,563.30
791-03.02 2IN HDPE GAS MAIN			
	448.000 L.F.		
Scotty's Contracting & Stone, LLC		\$65.0000	\$29,120.00
Jones Bros. Contractors, LLC		\$96.0000	\$43,008.00
Cleary Construction, Inc.		\$50.0000	\$22,400.00
MasTec Civil, LLC		\$105.0000	\$47,040.00
Rogers Group, Inc.		\$54.2400	\$24,299.52
Bell & Associates Construction, LLC		\$55.6600	\$24,935.68
791-03.04 4IN HDPE GAS MAIN			
	4,476.000 L.F.		
Scotty's Contracting & Stone, LLC		\$92.0000	\$411,792.00
Jones Bros. Contractors, LLC		\$102.0000	\$456,552.00
Cleary Construction, Inc.		\$63.0000	\$281,988.00
MasTec Civil, LLC		\$111.0000	\$496,836.00
Rogers Group, Inc.		\$68.3400	\$305,889.84
Bell & Associates Construction, LLC		\$70.1300	\$313,901.88
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED			
	134.000 L.F.		
Scotty's Contracting & Stone, LLC		\$220.0000	\$29,480.00
Jones Bros. Contractors, LLC		\$102.0000	\$13,668.00
Cleary Construction, Inc.		\$160.0000	\$21,440.00
MasTec Civil, LLC		\$111.0000	\$14,874.00
Rogers Group, Inc.		\$173.5700	\$23,258.38
Bell & Associates Construction, LLC		\$178.1200	\$23,868.08
791-04.04 HDD 4IN PE PIPE - UNCONSOLIDATED			
	70.000 L.F.		
Scotty's Contracting & Stone, LLC		\$220.0000	\$15,400.00
Jones Bros. Contractors, LLC		\$157.0000	\$10,990.00
Cleary Construction, Inc.		\$185.0000	\$12,950.00
MasTec Civil, LLC		\$171.0000	\$11,970.00
Rogers Group, Inc.		\$200.7000	\$14,049.00
Bell & Associates Construction, LLC		\$205.9500	\$14,416.50
791-04.06 HDD 8IN PE PIPE - UNCONSOLIDATED			
	265.000 L.F.		
Scotty's Contracting & Stone, LLC		\$280.0000	\$74,200.00
Jones Bros. Contractors, LLC		\$223.0000	\$59,095.00
Cleary Construction, Inc.		\$530.0000	\$140,450.00
MasTec Civil, LLC		\$243.0000	\$64,395.00
Rogers Group, Inc.		\$574.9600	\$152,364.40
Bell & Associates Construction, LLC		\$590.0100	\$156,352.65

791-06.02 CONNECT TO 2IN EX. PE MAIN**3.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$1,250.0000	\$3,750.00
Jones Bros. Contractors, LLC	\$4,000.0000	\$12,000.00
Cleary Construction, Inc.	\$1,300.0000	\$3,900.00
MasTec Civil, LLC	\$4,364.0000	\$13,092.00
Rogers Group, Inc.	\$1,410.2900	\$4,230.87
Bell & Associates Construction, LLC	\$1,447.2000	\$4,341.60

791-06.03 CONNECT TO 4IN EX. PE MAIN**4.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,600.0000	\$6,400.00
Jones Bros. Contractors, LLC	\$5,912.0000	\$23,648.00
Cleary Construction, Inc.	\$2,000.0000	\$8,000.00
MasTec Civil, LLC	\$6,450.0000	\$25,800.00
Rogers Group, Inc.	\$2,169.6800	\$8,678.72
Bell & Associates Construction, LLC	\$2,226.4600	\$8,905.84

791-06.10 CONNECT TO 2IN EX. STL MAIN**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,200.0000	\$2,200.00
Jones Bros. Contractors, LLC	\$3,465.0000	\$3,465.00
Cleary Construction, Inc.	\$3,250.0000	\$3,250.00
MasTec Civil, LLC	\$3,780.0000	\$3,780.00
Rogers Group, Inc.	\$3,525.7300	\$3,525.73
Bell & Associates Construction, LLC	\$3,617.9900	\$3,617.99

791-06.14 CONNECT TO 12IN EX. STL MAIN**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$36,000.0000	\$36,000.00
Jones Bros. Contractors, LLC	\$13,275.0000	\$13,275.00
Cleary Construction, Inc.	\$6,000.0000	\$6,000.00
MasTec Civil, LLC	\$14,482.0000	\$14,482.00
Rogers Group, Inc.	\$6,509.0300	\$6,509.03
Bell & Associates Construction, LLC	\$6,679.3600	\$6,679.36

791-06.33 CONNECT TO 6IN EX. STL MAIN W/ STOPPLE**7.000 EACH**

Scotty's Contracting & Stone, LLC	\$36,000.0000	\$252,000.00
Jones Bros. Contractors, LLC	\$24,857.5000	\$174,002.50
Cleary Construction, Inc.	\$25,000.0000	\$175,000.00
MasTec Civil, LLC	\$27,117.0000	\$189,819.00
Rogers Group, Inc.	\$27,120.9600	\$189,846.72
Bell & Associates Construction, LLC	\$27,830.6800	\$194,814.76

791-06.35 CONNECT TO 12IN EX. STL MAIN W/ STOPPLE**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$65,000.0000	\$65,000.00
Jones Bros. Contractors, LLC	\$65,526.0000	\$65,526.00
Cleary Construction, Inc.	\$75,000.0000	\$75,000.00
MasTec Civil, LLC	\$71,483.0000	\$71,483.00
Rogers Group, Inc.	\$81,362.8900	\$81,362.89
Bell & Associates Construction, LLC	\$83,492.0300	\$83,492.03

		UNIT PRICE	EXTENSION
791-06.51 2IN PE HOT TAP CONNECTION			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$12,500.0000	\$12,500.00
Jones Bros. Contractors, LLC		\$3,372.5000	\$3,372.50
Cleary Construction, Inc.		\$13,500.0000	\$13,500.00
MasTec Civil, LLC		\$3,679.0000	\$3,679.00
Rogers Group, Inc.		\$14,645.3200	\$14,645.32
Bell & Associates Construction, LLC		\$15,028.5600	\$15,028.56
791-07.02 4IN PE GAS VALVE ASSEMBLY			
	8.000 EACH		
Scotty's Contracting & Stone, LLC		\$2,250.0000	\$18,000.00
Jones Bros. Contractors, LLC		\$3,700.0000	\$29,600.00
Cleary Construction, Inc.		\$3,250.0000	\$26,000.00
MasTec Civil, LLC		\$4,037.0000	\$32,296.00
Rogers Group, Inc.		\$3,525.7300	\$28,205.84
Bell & Associates Construction, LLC		\$3,617.9900	\$28,943.92
791-07.11 6IN STEEL GAS VALVE ASSEMBLY			
	7.000 EACH		
Scotty's Contracting & Stone, LLC		\$3,200.0000	\$22,400.00
Jones Bros. Contractors, LLC		\$9,890.0000	\$69,230.00
Cleary Construction, Inc.		\$7,500.0000	\$52,500.00
MasTec Civil, LLC		\$10,790.0000	\$75,530.00
Rogers Group, Inc.		\$8,136.2900	\$56,954.03
Bell & Associates Construction, LLC		\$8,349.2000	\$58,444.40
791-07.19 STEEL GAS FITTINGS			
	3,033.000 LB.		
Scotty's Contracting & Stone, LLC		\$25.0000	\$75,825.00
Jones Bros. Contractors, LLC		\$1.0000	\$3,033.00
Cleary Construction, Inc.		\$0.2500	\$758.25
MasTec Civil, LLC		\$1.1000	\$3,336.30
Rogers Group, Inc.		\$0.2700	\$818.91
Bell & Associates Construction, LLC		\$0.2800	\$849.24
791-07.40 PE GAS FITTINGS			
	151.000 LB.		
Scotty's Contracting & Stone, LLC		\$30.0000	\$4,530.00
Jones Bros. Contractors, LLC		\$1.0000	\$151.00
Cleary Construction, Inc.		\$0.2500	\$37.75
MasTec Civil, LLC		\$1.1000	\$166.10
Rogers Group, Inc.		\$0.2700	\$40.77
Bell & Associates Construction, LLC		\$0.2800	\$42.28
791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG			
	6.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,200.0000	\$7,200.00
Jones Bros. Contractors, LLC		\$3,660.0000	\$21,960.00
Cleary Construction, Inc.		\$1,750.0000	\$10,500.00
MasTec Civil, LLC		\$3,993.0000	\$23,958.00
Rogers Group, Inc.		\$1,898.4700	\$11,390.82
Bell & Associates Construction, LLC		\$1,948.1500	\$11,688.90

791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG**3.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$1,400.0000	\$4,200.00
Jones Bros. Contractors, LLC	\$5,500.0000	\$16,500.00
Cleary Construction, Inc.	\$1,750.0000	\$5,250.00
MasTec Civil, LLC	\$6,000.0000	\$18,000.00
Rogers Group, Inc.	\$1,898.4700	\$5,695.41
Bell & Associates Construction, LLC	\$1,948.1500	\$5,844.45

791-10.06 RETIRE IN PLACE 6IN SERV CUT & PLUG**7.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,600.0000	\$11,200.00
Jones Bros. Contractors, LLC	\$6,700.0000	\$46,900.00
Cleary Construction, Inc.	\$3,000.0000	\$21,000.00
MasTec Civil, LLC	\$7,310.0000	\$51,170.00
Rogers Group, Inc.	\$3,254.5200	\$22,781.64
Bell & Associates Construction, LLC	\$3,339.6800	\$23,377.76

791-10.08 RETIRE IN PLACE 12IN SERV CUT & PLUG**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$4,800.0000	\$4,800.00
Jones Bros. Contractors, LLC	\$13,600.0000	\$13,600.00
Cleary Construction, Inc.	\$6,500.0000	\$6,500.00
MasTec Civil, LLC	\$14,836.0000	\$14,836.00
Rogers Group, Inc.	\$7,051.4400	\$7,051.44
Bell & Associates Construction, LLC	\$7,235.9800	\$7,235.98

791-15.80 Locator Wire Pull Box-Concrete box w/cast iron frame & lid**8.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,200.0000	\$9,600.00
Jones Bros. Contractors, LLC	\$2,628.0000	\$21,024.00
Cleary Construction, Inc.	\$1,500.0000	\$12,000.00
MasTec Civil, LLC	\$2,867.0000	\$22,936.00
Rogers Group, Inc.	\$1,627.2600	\$13,018.08
Bell & Associates Construction, LLC	\$1,669.8400	\$13,358.72

791-15.81 LOCATOR WIRE (TRACER WIRE)**4,924.000 L.F.**

Scotty's Contracting & Stone, LLC	\$1.0000	\$4,924.00
Jones Bros. Contractors, LLC	\$1.3500	\$6,647.40
Cleary Construction, Inc.	\$0.7500	\$3,693.00
MasTec Civil, LLC	\$1.5000	\$7,386.00
Rogers Group, Inc.	\$0.8100	\$3,988.44
Bell & Associates Construction, LLC	\$0.8300	\$4,086.92

793-01.41 ANCHOR 1IN**30.000 EACH**

Scotty's Contracting & Stone, LLC	\$1,180.0000	\$35,400.00
Jones Bros. Contractors, LLC	\$1,180.0000	\$35,400.00
Cleary Construction, Inc.	\$1,339.5200	\$40,185.60
MasTec Civil, LLC	\$1,390.0000	\$41,700.00
Rogers Group, Inc.	\$1,273.6400	\$38,209.20
Bell & Associates Construction, LLC	\$1,313.6100	\$39,408.30

		UNIT PRICE	EXTENSION
793-11.17 COMPOSITE HANDHOLE 5FTX3FTX3FT			
	3.000 EACH		
Scotty's Contracting & Stone, LLC		\$8,825.0000	\$26,475.00
Jones Bros. Contractors, LLC		\$8,825.0000	\$26,475.00
Cleary Construction, Inc.		\$7,590.6200	\$22,771.86
MasTec Civil, LLC		\$10,395.0000	\$31,185.00
Rogers Group, Inc.		\$9,525.3500	\$28,576.05
Bell & Associates Construction, LLC		\$9,824.2300	\$29,472.69
793-13.07 4IN SCHEDULE 40 PVC			
	4,096.000 L.F.		
Scotty's Contracting & Stone, LLC		\$9.7000	\$39,731.20
Jones Bros. Contractors, LLC		\$9.7000	\$39,731.20
Cleary Construction, Inc.		\$13.4000	\$54,886.40
MasTec Civil, LLC		\$11.0000	\$45,056.00
Rogers Group, Inc.		\$10.4700	\$42,885.12
Bell & Associates Construction, LLC		\$10.8000	\$44,236.80
793-13.17 2 DUCT FORMATION @ 36IN DEPTH			
	647.000 L.F.		
Scotty's Contracting & Stone, LLC		\$31.0000	\$20,057.00
Jones Bros. Contractors, LLC		\$31.0000	\$20,057.00
Cleary Construction, Inc.		\$78.1400	\$50,556.58
MasTec Civil, LLC		\$37.0000	\$23,939.00
Rogers Group, Inc.		\$33.4600	\$21,648.62
Bell & Associates Construction, LLC		\$34.5100	\$22,327.97
793-13.22 3 DUCT FORMATION @ 36IN DEPTH			
	934.000 L.F.		
Scotty's Contracting & Stone, LLC		\$43.0000	\$40,162.00
Jones Bros. Contractors, LLC		\$43.0000	\$40,162.00
Cleary Construction, Inc.		\$89.3000	\$83,406.20
MasTec Civil, LLC		\$51.0000	\$47,634.00
Rogers Group, Inc.		\$46.4100	\$43,346.94
Bell & Associates Construction, LLC		\$47.8700	\$44,710.58
793-14.19 4IN SCH 80 ORANGE FLEXPIPE			
	1,298.000 L.F.		
Scotty's Contracting & Stone, LLC		\$4.5000	\$5,841.00
Jones Bros. Contractors, LLC		\$4.5000	\$5,841.00
Cleary Construction, Inc.		\$20.0900	\$26,076.82
MasTec Civil, LLC		\$5.3000	\$6,879.40
Rogers Group, Inc.		\$4.8600	\$6,308.28
Bell & Associates Construction, LLC		\$5.0100	\$6,502.98
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE			
	1,298.000 L.F.		
Scotty's Contracting & Stone, LLC		\$18.0000	\$23,364.00
Jones Bros. Contractors, LLC		\$18.0000	\$23,364.00
Cleary Construction, Inc.		\$145.1100	\$188,352.78
MasTec Civil, LLC		\$21.0000	\$27,258.00
Rogers Group, Inc.		\$19.4300	\$25,220.14
Bell & Associates Construction, LLC		\$20.0400	\$26,011.92

		UNIT PRICE	EXTENSION
793-98.04 REMOVE POLES ALL SIZES			
	10.000 EACH		
Scotty's Contracting & Stone, LLC		\$779.0000	\$7,790.00
Jones Bros. Contractors, LLC		\$779.0000	\$7,790.00
Cleary Construction, Inc.		\$558.1300	\$5,581.30
MasTec Civil, LLC		\$918.0000	\$9,180.00
Rogers Group, Inc.		\$840.8200	\$8,408.20
Bell & Associates Construction, LLC		\$867.2000	\$8,672.00
793-98.05 RETIRE BURIED FACILITIES IN PLACE			
	338.000 L.F.		
Scotty's Contracting & Stone, LLC		\$2.0000	\$676.00
Jones Bros. Contractors, LLC		\$2.0000	\$676.00
Cleary Construction, Inc.		\$5.5800	\$1,886.04
MasTec Civil, LLC		\$2.4000	\$811.20
Rogers Group, Inc.		\$2.1600	\$730.08
Bell & Associates Construction, LLC		\$2.2300	\$753.74
795-01.04 6IN DIP SLIP JOINT WATER LINE			
	138.000 L.F.		
Scotty's Contracting & Stone, LLC		\$144.0000	\$19,872.00
Jones Bros. Contractors, LLC		\$150.0000	\$20,700.00
Cleary Construction, Inc.		\$210.0000	\$28,980.00
MasTec Civil, LLC		\$131.0000	\$18,078.00
Rogers Group, Inc.		\$227.8200	\$31,439.16
Bell & Associates Construction, LLC		\$130.4800	\$18,006.24
795-01.14 16IN DIP SLIP JOINT WATER LINE			
	1,129.000 L.F.		
Scotty's Contracting & Stone, LLC		\$167.0000	\$188,543.00
Jones Bros. Contractors, LLC		\$174.0000	\$196,446.00
Cleary Construction, Inc.		\$210.0000	\$237,090.00
MasTec Civil, LLC		\$199.0000	\$224,671.00
Rogers Group, Inc.		\$227.8200	\$257,208.78
Bell & Associates Construction, LLC		\$196.8700	\$222,266.23
795-03.34 6IN C900 PVC WATER LINE			
	77.000 L.F.		
Scotty's Contracting & Stone, LLC		\$52.0000	\$4,004.00
Jones Bros. Contractors, LLC		\$55.0000	\$4,235.00
Cleary Construction, Inc.		\$100.0000	\$7,700.00
MasTec Civil, LLC		\$96.0000	\$7,392.00
Rogers Group, Inc.		\$108.4800	\$8,352.96
Bell & Associates Construction, LLC		\$105.2600	\$8,105.02
795-03.35 8IN C900 PVC WATER LINE			
	8,412.000 L.F.		
Scotty's Contracting & Stone, LLC		\$56.0000	\$471,072.00
Jones Bros. Contractors, LLC		\$59.0000	\$496,308.00
Cleary Construction, Inc.		\$100.0000	\$841,200.00
MasTec Civil, LLC		\$81.0000	\$681,372.00
Rogers Group, Inc.		\$108.4800	\$912,533.76
Bell & Associates Construction, LLC		\$85.2600	\$717,207.12

		UNIT PRICE	EXTENSION
795-03.37 12IN C900 PVC WATER LINE			
	1,503.000 L.F.		
Scotty's Contracting & Stone, LLC		\$106.0000	\$159,318.00
Jones Bros. Contractors, LLC		\$111.0000	\$166,833.00
Cleary Construction, Inc.		\$150.0000	\$225,450.00
MasTec Civil, LLC		\$123.0000	\$184,869.00
Rogers Group, Inc.		\$162.7300	\$244,583.19
Bell & Associates Construction, LLC		\$129.5700	\$194,743.71
795-05.01 HDD 2IN HDPE CARRIER PIPE-UNCON			
	154.000 L.F.		
Scotty's Contracting & Stone, LLC		\$67.0000	\$10,318.00
Jones Bros. Contractors, LLC		\$69.5000	\$10,703.00
Cleary Construction, Inc.		\$160.0000	\$24,640.00
MasTec Civil, LLC		\$51.0000	\$7,854.00
Rogers Group, Inc.		\$173.5700	\$26,729.78
Bell & Associates Construction, LLC		\$170.2000	\$26,210.80
795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON.			
	103.000 L.F.		
Scotty's Contracting & Stone, LLC		\$545.0000	\$56,135.00
Jones Bros. Contractors, LLC		\$570.0000	\$58,710.00
Cleary Construction, Inc.		\$820.0000	\$84,460.00
MasTec Civil, LLC		\$622.0000	\$64,066.00
Rogers Group, Inc.		\$889.5700	\$91,625.71
Bell & Associates Construction, LLC		\$705.1400	\$72,629.42
795-05.68 BORE/JACK 24IN STEEL CASING PIPE-UNCON.			
	107.000 L.F.		
Scotty's Contracting & Stone, LLC		\$675.0000	\$72,225.00
Jones Bros. Contractors, LLC		\$705.0000	\$75,435.00
Cleary Construction, Inc.		\$820.0000	\$87,740.00
MasTec Civil, LLC		\$950.0000	\$101,650.00
Rogers Group, Inc.		\$889.5700	\$95,183.99
Bell & Associates Construction, LLC		\$940.2800	\$100,609.96
795-06.04 CONNECT TO 6IN WATER LINE			
	7.000 EACH		
Scotty's Contracting & Stone, LLC		\$2,960.0000	\$20,720.00
Jones Bros. Contractors, LLC		\$3,090.0000	\$21,630.00
Cleary Construction, Inc.		\$3,000.0000	\$21,000.00
MasTec Civil, LLC		\$4,207.0000	\$29,449.00
Rogers Group, Inc.		\$3,254.5200	\$22,781.64
Bell & Associates Construction, LLC		\$2,325.2400	\$16,276.68
795-06.05 CONNECT TO 8IN WATER LINE			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$3,250.0000	\$6,500.00
Jones Bros. Contractors, LLC		\$3,390.0000	\$6,780.00
Cleary Construction, Inc.		\$3,000.0000	\$6,000.00
MasTec Civil, LLC		\$9,293.0000	\$18,586.00
Rogers Group, Inc.		\$3,254.5200	\$6,509.04
Bell & Associates Construction, LLC		\$2,450.6700	\$4,901.34

795-06.06 CONNECT TO 10IN WATER LINE**3.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$3,665.0000	\$10,995.00
Jones Bros. Contractors, LLC	\$3,825.0000	\$11,475.00
Cleary Construction, Inc.	\$3,000.0000	\$9,000.00
MasTec Civil, LLC	\$7,687.0000	\$23,061.00
Rogers Group, Inc.	\$3,254.5200	\$9,763.56
Bell & Associates Construction, LLC	\$3,067.2800	\$9,201.84

795-06.07 CONNECT TO 12IN WATER LINE**6.000 EACH**

Scotty's Contracting & Stone, LLC	\$3,965.0000	\$23,790.00
Jones Bros. Contractors, LLC	\$4,140.0000	\$24,840.00
Cleary Construction, Inc.	\$3,000.0000	\$18,000.00
MasTec Civil, LLC	\$7,034.0000	\$42,204.00
Rogers Group, Inc.	\$3,254.5200	\$19,527.12
Bell & Associates Construction, LLC	\$3,369.1800	\$20,215.08

795-06.33 CUT AND CAP 6IN WATER LINE**6.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,555.0000	\$15,330.00
Jones Bros. Contractors, LLC	\$2,665.0000	\$15,990.00
Cleary Construction, Inc.	\$1,600.0000	\$9,600.00
MasTec Civil, LLC	\$855.0000	\$5,130.00
Rogers Group, Inc.	\$1,735.7400	\$10,414.44
Bell & Associates Construction, LLC	\$6,400.3800	\$38,402.28

795-06.34 CUT AND CAP 8IN WATER LINE**2.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,675.0000	\$5,350.00
Jones Bros. Contractors, LLC	\$2,790.0000	\$5,580.00
Cleary Construction, Inc.	\$1,700.0000	\$3,400.00
MasTec Civil, LLC	\$464.0000	\$928.00
Rogers Group, Inc.	\$1,844.2300	\$3,688.46
Bell & Associates Construction, LLC	\$5,597.6500	\$11,195.30

795-06.36 CUT & CAP 10IN WATER LINE**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,790.0000	\$2,790.00
Jones Bros. Contractors, LLC	\$2,910.0000	\$2,910.00
Cleary Construction, Inc.	\$1,750.0000	\$1,750.00
MasTec Civil, LLC	\$767.0000	\$767.00
Rogers Group, Inc.	\$1,898.4700	\$1,898.47
Bell & Associates Construction, LLC	\$5,334.5800	\$5,334.58

795-06.37 CUT AND CAP 12IN WATER LINE**6.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,880.0000	\$17,280.00
Jones Bros. Contractors, LLC	\$3,005.0000	\$18,030.00
Cleary Construction, Inc.	\$1,750.0000	\$10,500.00
MasTec Civil, LLC	\$1,008.0000	\$6,048.00
Rogers Group, Inc.	\$1,898.4700	\$11,390.82
Bell & Associates Construction, LLC	\$6,516.4500	\$39,098.70

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE**6.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$5,600.0000	\$33,600.00
Jones Bros. Contractors, LLC	\$5,845.0000	\$35,070.00
Cleary Construction, Inc.	\$6,500.0000	\$39,000.00
MasTec Civil, LLC	\$6,113.0000	\$36,678.00
Rogers Group, Inc.	\$7,051.4500	\$42,308.70
Bell & Associates Construction, LLC	\$8,750.6800	\$52,504.08

795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE**2.000 EACH**

Scotty's Contracting & Stone, LLC	\$7,055.0000	\$14,110.00
Jones Bros. Contractors, LLC	\$7,365.0000	\$14,730.00
Cleary Construction, Inc.	\$8,500.0000	\$17,000.00
MasTec Civil, LLC	\$6,770.0000	\$13,540.00
Rogers Group, Inc.	\$9,221.1300	\$18,442.26
Bell & Associates Construction, LLC	\$11,803.4300	\$23,606.86

795-07.09 10IN X 8IN TAPPING SLEEVE AND VALVE**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$7,210.0000	\$7,210.00
Jones Bros. Contractors, LLC	\$7,525.0000	\$7,525.00
Cleary Construction, Inc.	\$8,750.0000	\$8,750.00
MasTec Civil, LLC	\$7,380.0000	\$7,380.00
Rogers Group, Inc.	\$9,492.3400	\$9,492.34
Bell & Associates Construction, LLC	\$12,204.0500	\$12,204.05

795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE**6.000 EACH**

Scotty's Contracting & Stone, LLC	\$10,875.0000	\$65,250.00
Jones Bros. Contractors, LLC	\$11,350.0000	\$68,100.00
Cleary Construction, Inc.	\$13,000.0000	\$78,000.00
MasTec Civil, LLC	\$10,129.0000	\$60,774.00
Rogers Group, Inc.	\$14,102.9000	\$84,617.40
Bell & Associates Construction, LLC	\$16,500.9200	\$99,005.52

795-08.04 6IN GATE VALVE ASSEMBLY**7.000 EACH**

Scotty's Contracting & Stone, LLC	\$2,325.0000	\$16,275.00
Jones Bros. Contractors, LLC	\$2,425.0000	\$16,975.00
Cleary Construction, Inc.	\$3,000.0000	\$21,000.00
MasTec Civil, LLC	\$3,156.0000	\$22,092.00
Rogers Group, Inc.	\$3,254.5200	\$22,781.64
Bell & Associates Construction, LLC	\$3,871.3100	\$27,099.17

795-08.05 8IN GATE VALVE ASSEMBLY**5.000 EACH**

Scotty's Contracting & Stone, LLC	\$3,240.0000	\$16,200.00
Jones Bros. Contractors, LLC	\$3,380.0000	\$16,900.00
Cleary Construction, Inc.	\$4,250.0000	\$21,250.00
MasTec Civil, LLC	\$4,236.0000	\$21,180.00
Rogers Group, Inc.	\$4,610.5600	\$23,052.80
Bell & Associates Construction, LLC	\$4,943.4300	\$24,717.15

795-08.09 12IN GATE VALVE ASSEMBLY**1.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$5,605.0000	\$5,605.00
Jones Bros. Contractors, LLC	\$5,850.0000	\$5,850.00
Cleary Construction, Inc.	\$7,500.0000	\$7,500.00
MasTec Civil, LLC	\$6,405.0000	\$6,405.00
Rogers Group, Inc.	\$8,136.2800	\$8,136.28
Bell & Associates Construction, LLC	\$7,967.1200	\$7,967.12

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY**20.000 EACH**

Scotty's Contracting & Stone, LLC	\$3,500.0000	\$70,000.00
Jones Bros. Contractors, LLC	\$3,700.0000	\$74,000.00
Cleary Construction, Inc.	\$1,700.0000	\$34,000.00
MasTec Civil, LLC	\$3,057.0000	\$61,140.00
Rogers Group, Inc.	\$1,844.2300	\$36,884.60
Bell & Associates Construction, LLC	\$3,905.7400	\$78,114.80

795-09.04 2IN WATER SERVICE METER ASSEMBLY**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$6,700.0000	\$6,700.00
Jones Bros. Contractors, LLC	\$7,100.0000	\$7,100.00
Cleary Construction, Inc.	\$6,000.0000	\$6,000.00
MasTec Civil, LLC	\$5,788.0000	\$5,788.00
Rogers Group, Inc.	\$6,509.0300	\$6,509.03
Bell & Associates Construction, LLC	\$13,927.3900	\$13,927.39

795-09.60 3/4IN PEXa SERVICE PIPE**400.000 L.F.**

Scotty's Contracting & Stone, LLC	\$15.0000	\$6,000.00
Jones Bros. Contractors, LLC	\$16.5000	\$6,600.00
Cleary Construction, Inc.	\$20.0000	\$8,000.00
MasTec Civil, LLC	\$30.0000	\$12,000.00
Rogers Group, Inc.	\$21.7000	\$8,680.00
Bell & Associates Construction, LLC	\$55.9100	\$22,364.00

795-09.62 1IN PEX SERVICE PIPE**1,930.000 L.F.**

Scotty's Contracting & Stone, LLC	\$15.0000	\$28,950.00
Jones Bros. Contractors, LLC	\$16.5000	\$31,845.00
Cleary Construction, Inc.	\$20.0000	\$38,600.00
MasTec Civil, LLC	\$39.0000	\$75,270.00
Rogers Group, Inc.	\$21.7000	\$41,881.00
Bell & Associates Construction, LLC	\$52.4800	\$101,286.40

795-09.64 2IN PEXa SERVICE PIPE**20.000 L.F.**

Scotty's Contracting & Stone, LLC	\$20.0000	\$400.00
Jones Bros. Contractors, LLC	\$22.0000	\$440.00
Cleary Construction, Inc.	\$165.0000	\$3,300.00
MasTec Civil, LLC	\$81.0000	\$1,620.00
Rogers Group, Inc.	\$179.0000	\$3,580.00
Bell & Associates Construction, LLC	\$87.5800	\$1,751.60

795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY**6.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$6,855.0000	\$41,130.00
Jones Bros. Contractors, LLC	\$7,155.0000	\$42,930.00
Cleary Construction, Inc.	\$8,000.0000	\$48,000.00
MasTec Civil, LLC	\$5,811.0000	\$34,866.00
Rogers Group, Inc.	\$8,678.7100	\$52,072.26
Bell & Associates Construction, LLC	\$7,165.4600	\$42,992.76

795-11.02 FIRE HYDRANT ASSEMBLY**17.000 EACH**

Scotty's Contracting & Stone, LLC	\$10,825.0000	\$184,025.00
Jones Bros. Contractors, LLC	\$11,295.0000	\$192,015.00
Cleary Construction, Inc.	\$13,500.0000	\$229,500.00
MasTec Civil, LLC	\$10,794.0000	\$183,498.00
Rogers Group, Inc.	\$14,645.3200	\$248,970.44
Bell & Associates Construction, LLC	\$11,300.5800	\$192,109.86

795-12.40 Locator Wire Pull Box-Concrete box w/cast iron frame & lid**7.000 EACH**

Scotty's Contracting & Stone, LLC	\$675.0000	\$4,725.00
Jones Bros. Contractors, LLC	\$705.0000	\$4,935.00
Cleary Construction, Inc.	\$650.0000	\$4,550.00
MasTec Civil, LLC	\$1,782.0000	\$12,474.00
Rogers Group, Inc.	\$705.1500	\$4,936.05
Bell & Associates Construction, LLC	\$1,729.0700	\$12,103.49

795-13.01 DI FITTINGS**7,065.000 LB.**

Scotty's Contracting & Stone, LLC	\$21.0000	\$148,365.00
Jones Bros. Contractors, LLC	\$22.0000	\$155,430.00
Cleary Construction, Inc.	\$22.0000	\$155,430.00
MasTec Civil, LLC	\$23.0000	\$162,495.00
Rogers Group, Inc.	\$23.8700	\$168,641.55
Bell & Associates Construction, LLC	\$26.1000	\$184,396.50

795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD**460.000 L.F.**

Scotty's Contracting & Stone, LLC	\$475.0000	\$218,500.00
Jones Bros. Contractors, LLC	\$495.0000	\$227,700.00
Cleary Construction, Inc.	\$560.0000	\$257,600.00
MasTec Civil, LLC	\$238.0000	\$109,480.00
Rogers Group, Inc.	\$607.5100	\$279,454.60
Bell & Associates Construction, LLC	\$305.6200	\$140,585.20

795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD**621.000 L.F.**

Scotty's Contracting & Stone, LLC	\$380.0000	\$235,980.00
Jones Bros. Contractors, LLC	\$398.0000	\$247,158.00
Cleary Construction, Inc.	\$340.0000	\$211,140.00
MasTec Civil, LLC	\$197.0000	\$122,337.00
Rogers Group, Inc.	\$368.8500	\$229,055.85
Bell & Associates Construction, LLC	\$240.1500	\$149,133.15

		UNIT PRICE	EXTENSION
795-15.26 32IN STEEL CASING PIPE OPEN CUT METHOD			
	298.000 L.F.		
Scotty's Contracting & Stone, LLC		\$648.0000	\$193,104.00
Jones Bros. Contractors, LLC		\$675.0000	\$201,150.00
Cleary Construction, Inc.		\$665.0000	\$198,170.00
MasTec Civil, LLC		\$377.0000	\$112,346.00
Rogers Group, Inc.		\$721.4200	\$214,983.16
Bell & Associates Construction, LLC		\$420.6800	\$125,362.64
795-30.08 2IN HDPE CASING OPEN CUT			
	1,352.000 L.F.		
Scotty's Contracting & Stone, LLC		\$42.5000	\$57,460.00
Jones Bros. Contractors, LLC		\$44.5000	\$60,164.00
Cleary Construction, Inc.		\$55.0000	\$74,360.00
MasTec Civil, LLC		\$31.0000	\$41,912.00
Rogers Group, Inc.		\$59.6700	\$80,673.84
Bell & Associates Construction, LLC		\$40.8100	\$55,175.12
795-30.25 OPEN CUT 16IN PVC CASING PIPE			
	346.000 L.F.		
Scotty's Contracting & Stone, LLC		\$500.0000	\$173,000.00
Jones Bros. Contractors, LLC		\$522.0000	\$180,612.00
Cleary Construction, Inc.		\$330.0000	\$114,180.00
MasTec Civil, LLC		\$192.0000	\$66,432.00
Rogers Group, Inc.		\$358.0000	\$123,868.00
Bell & Associates Construction, LLC		\$375.2000	\$129,819.20
797-03.06 4IN PVC FORCE MAIN			
	3,295.000 L.F.		
Scotty's Contracting & Stone, LLC		\$25.0000	\$82,375.00
Jones Bros. Contractors, LLC		\$26.0000	\$85,670.00
Cleary Construction, Inc.		\$47.0000	\$154,865.00
MasTec Civil, LLC		\$45.0000	\$148,275.00
Rogers Group, Inc.		\$50.9900	\$168,012.05
Bell & Associates Construction, LLC		\$54.9800	\$181,159.10
797-03.07 8IN PVC FORCE MAIN			
	2,778.000 L.F.		
Scotty's Contracting & Stone, LLC		\$39.0000	\$108,342.00
Jones Bros. Contractors, LLC		\$41.0000	\$113,898.00
Cleary Construction, Inc.		\$75.0000	\$208,350.00
MasTec Civil, LLC		\$97.0000	\$269,466.00
Rogers Group, Inc.		\$81.3600	\$226,018.08
Bell & Associates Construction, LLC		\$93.4100	\$259,492.98
797-03.08 6IN PVC FORCE MAIN			
	852.000 L.F.		
Scotty's Contracting & Stone, LLC		\$33.0000	\$28,116.00
Jones Bros. Contractors, LLC		\$35.0000	\$29,820.00
Cleary Construction, Inc.		\$70.0000	\$59,640.00
MasTec Civil, LLC		\$71.0000	\$60,492.00
Rogers Group, Inc.		\$75.9400	\$64,700.88
Bell & Associates Construction, LLC		\$77.4300	\$65,970.36

		UNIT PRICE	EXTENSION
797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH			
	345.000 L.F.		
Scotty's Contracting & Stone, LLC		\$166.0000	\$57,270.00
Jones Bros. Contractors, LLC		\$174.0000	\$60,030.00
Cleary Construction, Inc.		\$290.0000	\$100,050.00
MasTec Civil, LLC		\$303.0000	\$104,535.00
Rogers Group, Inc.		\$314.6000	\$108,537.00
Bell & Associates Construction, LLC		\$295.8100	\$102,054.45
797-05.10 12IN DIP GRAVITY SEWER 6FT-12FT DEPTH			
	24.000 L.F.		
Scotty's Contracting & Stone, LLC		\$365.0000	\$8,760.00
Jones Bros. Contractors, LLC		\$381.0000	\$9,144.00
Cleary Construction, Inc.		\$345.0000	\$8,280.00
MasTec Civil, LLC		\$230.0000	\$5,520.00
Rogers Group, Inc.		\$374.2700	\$8,982.48
Bell & Associates Construction, LLC		\$582.3000	\$13,975.20
797-05.22 24IN DIP GRAVITY SEWER 6FT-12FT DEPTH			
	292.000 L.F.		
Scotty's Contracting & Stone, LLC		\$459.0000	\$134,028.00
Jones Bros. Contractors, LLC		\$480.0000	\$140,160.00
Cleary Construction, Inc.		\$565.0000	\$164,980.00
MasTec Civil, LLC		\$408.0000	\$119,136.00
Rogers Group, Inc.		\$612.9300	\$178,975.56
Bell & Associates Construction, LLC		\$435.2100	\$127,081.32
797-05.30 __IN DIP GRAVITY SEWER 6FT-12FT DEPTH			
	206.000 L.F.		
Scotty's Contracting & Stone, LLC		\$737.0000	\$151,822.00
Jones Bros. Contractors, LLC		\$769.0000	\$158,414.00
Cleary Construction, Inc.		\$1,000.0000	\$206,000.00
MasTec Civil, LLC		\$728.0000	\$149,968.00
Rogers Group, Inc.		\$1,084.8400	\$223,477.04
Bell & Associates Construction, LLC		\$625.8500	\$128,925.10
797-06.90 OPEN CUT 16IN STEEL CASING PIPE			
	1,220.000 L.F.		
Scotty's Contracting & Stone, LLC		\$451.0000	\$550,220.00
Jones Bros. Contractors, LLC		\$471.0000	\$574,620.00
Cleary Construction, Inc.		\$440.0000	\$536,800.00
MasTec Civil, LLC		\$185.0000	\$225,700.00
Rogers Group, Inc.		\$477.3300	\$582,342.60
Bell & Associates Construction, LLC		\$195.8700	\$238,961.40
797-06.96 OPEN CUT 48IN STEEL CASING PIPE			
	185.000 L.F.		
Scotty's Contracting & Stone, LLC		\$620.0000	\$114,700.00
Jones Bros. Contractors, LLC		\$647.0000	\$119,695.00
Cleary Construction, Inc.		\$615.0000	\$113,775.00
MasTec Civil, LLC		\$697.0000	\$128,945.00
Rogers Group, Inc.		\$667.1800	\$123,428.30
Bell & Associates Construction, LLC		\$520.6400	\$96,318.40

		UNIT PRICE	EXTENSION
797-07.04 48IN MANHOLE 8FT-10FT DEPTH			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$7,240.0000	\$7,240.00
Jones Bros. Contractors, LLC		\$7,555.0000	\$7,555.00
Cleary Construction, Inc.		\$8,000.0000	\$8,000.00
MasTec Civil, LLC		\$5,370.0000	\$5,370.00
Rogers Group, Inc.		\$8,678.7100	\$8,678.71
Bell & Associates Construction, LLC		\$9,355.1400	\$9,355.14
797-07.05 48IN MANHOLE 10FT-12FT DEPTH			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$9,045.0000	\$9,045.00
Jones Bros. Contractors, LLC		\$9,440.0000	\$9,440.00
Cleary Construction, Inc.		\$35,500.0000	\$35,500.00
MasTec Civil, LLC		\$6,318.0000	\$6,318.00
Rogers Group, Inc.		\$38,511.7700	\$38,511.77
Bell & Associates Construction, LLC		\$21,311.4600	\$21,311.46
797-07.14 60IN MANHOLE 6FT-8FT DEPTH			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$16,810.0000	\$33,620.00
Jones Bros. Contractors, LLC		\$17,540.0000	\$35,080.00
Cleary Construction, Inc.		\$9,250.0000	\$18,500.00
MasTec Civil, LLC		\$5,405.0000	\$10,810.00
Rogers Group, Inc.		\$10,034.7600	\$20,069.52
Bell & Associates Construction, LLC		\$33,077.7500	\$66,155.50
797-07.25 72IN MANHOLE 6FT-8FT DEPTH			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$15,470.0000	\$15,470.00
Jones Bros. Contractors, LLC		\$16,145.0000	\$16,145.00
Cleary Construction, Inc.		\$11,000.0000	\$11,000.00
MasTec Civil, LLC		\$8,923.0000	\$8,923.00
Rogers Group, Inc.		\$11,933.2200	\$11,933.22
Bell & Associates Construction, LLC		\$23,669.9800	\$23,669.98
797-08.02 PVC FITTINGS			
	317.000 LB.		
Scotty's Contracting & Stone, LLC		\$91.0000	\$28,847.00
Jones Bros. Contractors, LLC		\$95.0000	\$30,115.00
Cleary Construction, Inc.		\$1.0000	\$317.00
MasTec Civil, LLC		\$206.0000	\$65,302.00
Rogers Group, Inc.		\$1.0800	\$342.36
Bell & Associates Construction, LLC		\$45.3100	\$14,363.27
797-08.05 6IN PVC PIPE FOR SERVICE LATERAL			
	293.000 L.F.		
Scotty's Contracting & Stone, LLC		\$73.0000	\$21,389.00
Jones Bros. Contractors, LLC		\$76.0000	\$22,268.00
Cleary Construction, Inc.		\$105.0000	\$30,765.00
MasTec Civil, LLC		\$74.0000	\$21,682.00
Rogers Group, Inc.		\$113.9100	\$33,375.63
Bell & Associates Construction, LLC		\$100.7900	\$29,531.47

		UNIT PRICE	EXTENSION
797-09.06 4IN PLUG VALVE ASSEMBLY			
	3.000 EACH		
Scotty's Contracting & Stone, LLC		\$3,315.0000	\$9,945.00
Jones Bros. Contractors, LLC		\$3,455.0000	\$10,365.00
Cleary Construction, Inc.		\$4,000.0000	\$12,000.00
MasTec Civil, LLC		\$3,450.0000	\$10,350.00
Rogers Group, Inc.		\$4,339.3500	\$13,018.05
Bell & Associates Construction, LLC		\$5,935.9600	\$17,807.88
797-09.07 6IN PLUG VALVE ASSEMBLY			
	3.000 EACH		
Scotty's Contracting & Stone, LLC		\$5,525.0000	\$16,575.00
Jones Bros. Contractors, LLC		\$5,765.0000	\$17,295.00
Cleary Construction, Inc.		\$7,000.0000	\$21,000.00
MasTec Civil, LLC		\$5,410.0000	\$16,230.00
Rogers Group, Inc.		\$7,593.8700	\$22,781.61
Bell & Associates Construction, LLC		\$7,915.8200	\$23,747.46
797-09.08 8IN PLUG VALVE ASSEMBLY			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$8,685.0000	\$17,370.00
Jones Bros. Contractors, LLC		\$9,065.0000	\$18,130.00
Cleary Construction, Inc.		\$7,250.0000	\$14,500.00
MasTec Civil, LLC		\$5,648.0000	\$11,296.00
Rogers Group, Inc.		\$7,865.0800	\$15,730.16
Bell & Associates Construction, LLC		\$8,356.4000	\$16,712.80
797-09.20 2IN COMBO AIR RELEASE VALVE ASSEMBLY			
	4.000 EACH		
Scotty's Contracting & Stone, LLC		\$13,985.0000	\$55,940.00
Jones Bros. Contractors, LLC		\$14,595.0000	\$58,380.00
Cleary Construction, Inc.		\$17,500.0000	\$70,000.00
MasTec Civil, LLC		\$10,580.0000	\$42,320.00
Rogers Group, Inc.		\$18,984.6800	\$75,938.72
Bell & Associates Construction, LLC		\$13,746.0500	\$54,984.20
797-09.43 CUT AND CAP 4IN FORCE MAIN			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$2,860.0000	\$5,720.00
Jones Bros. Contractors, LLC		\$2,980.0000	\$5,960.00
Cleary Construction, Inc.		\$2,250.0000	\$4,500.00
MasTec Civil, LLC		\$2,880.0000	\$5,760.00
Rogers Group, Inc.		\$2,440.8900	\$4,881.78
Bell & Associates Construction, LLC		\$5,589.3700	\$11,178.74
797-09.46 CUT AND CAP 6IN FORCE MAIN			
	7.000 EACH		
Scotty's Contracting & Stone, LLC		\$880.0000	\$6,160.00
Jones Bros. Contractors, LLC		\$920.0000	\$6,440.00
Cleary Construction, Inc.		\$2,500.0000	\$17,500.00
MasTec Civil, LLC		\$2,200.0000	\$15,400.00
Rogers Group, Inc.		\$2,712.1000	\$18,984.70
Bell & Associates Construction, LLC		\$6,235.1000	\$43,645.70

797-09.47 CUT AND CAP 8IN FORCE MAIN**2.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$3,335.0000	\$6,670.00
Jones Bros. Contractors, LLC	\$3,480.0000	\$6,960.00
Cleary Construction, Inc.	\$3,000.0000	\$6,000.00
MasTec Civil, LLC	\$2,690.0000	\$5,380.00
Rogers Group, Inc.	\$3,254.5200	\$6,509.04
Bell & Associates Construction, LLC	\$10,303.1800	\$20,606.36

797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$4,490.0000	\$4,490.00
Jones Bros. Contractors, LLC	\$4,685.0000	\$4,685.00
Cleary Construction, Inc.	\$5,000.0000	\$5,000.00
MasTec Civil, LLC	\$3,044.0000	\$3,044.00
Rogers Group, Inc.	\$5,424.1900	\$5,424.19
Bell & Associates Construction, LLC	\$5,824.7600	\$5,824.76

797-10.03 CONNECT 10-18IN SEWER TO EXIST. MANHOLE**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$4,815.0000	\$4,815.00
Jones Bros. Contractors, LLC	\$5,020.0000	\$5,020.00
Cleary Construction, Inc.	\$5,500.0000	\$5,500.00
MasTec Civil, LLC	\$5,529.0000	\$5,529.00
Rogers Group, Inc.	\$5,966.6100	\$5,966.61
Bell & Associates Construction, LLC	\$5,824.7600	\$5,824.76

797-10.12 CONNECT TO EXISTING PUMP STATION**2.000 EACH**

Scotty's Contracting & Stone, LLC	\$4,550.0000	\$9,100.00
Jones Bros. Contractors, LLC	\$4,745.0000	\$9,490.00
Cleary Construction, Inc.	\$4,500.0000	\$9,000.00
MasTec Civil, LLC	\$5,529.0000	\$11,058.00
Rogers Group, Inc.	\$4,881.7800	\$9,763.56
Bell & Associates Construction, LLC	\$16,122.4500	\$32,244.90

797-10.16 CONNECT TO 4IN FORCE MAIN**2.000 EACH**

Scotty's Contracting & Stone, LLC	\$3,495.0000	\$6,990.00
Jones Bros. Contractors, LLC	\$3,650.0000	\$7,300.00
Cleary Construction, Inc.	\$3,750.0000	\$7,500.00
MasTec Civil, LLC	\$5,884.0000	\$11,768.00
Rogers Group, Inc.	\$4,068.1400	\$8,136.28
Bell & Associates Construction, LLC	\$4,482.6000	\$8,965.20

797-10.17 CONNECT TO 6IN FORCE MAIN**7.000 EACH**

Scotty's Contracting & Stone, LLC	\$4,000.0000	\$28,000.00
Jones Bros. Contractors, LLC	\$4,175.0000	\$29,225.00
Cleary Construction, Inc.	\$4,000.0000	\$28,000.00
MasTec Civil, LLC	\$7,454.0000	\$52,178.00
Rogers Group, Inc.	\$4,339.3500	\$30,375.45
Bell & Associates Construction, LLC	\$4,622.8600	\$32,360.02

		UNIT PRICE	EXTENSION
797-10.50 Locator Wire Pull Box-Concrete box w/cast iron frame & lid			
	18.000 EACH		
Scotty's Contracting & Stone, LLC		\$700.0000	\$12,600.00
Jones Bros. Contractors, LLC		\$730.0000	\$13,140.00
Cleary Construction, Inc.		\$600.0000	\$10,800.00
MasTec Civil, LLC		\$1,063.0000	\$19,134.00
Rogers Group, Inc.		\$650.9000	\$11,716.20
Bell & Associates Construction, LLC		\$1,866.2800	\$33,593.04
797-10.51 LOCATOR WIRE (TRACER WIRE)			
	6,925.000 L.F.		
Scotty's Contracting & Stone, LLC		\$0.2500	\$1,731.25
Jones Bros. Contractors, LLC		\$0.3000	\$2,077.50
Cleary Construction, Inc.		\$0.3000	\$2,077.50
MasTec Civil, LLC		\$1.3000	\$9,002.50
Rogers Group, Inc.		\$0.3300	\$2,285.25
Bell & Associates Construction, LLC		\$2.2100	\$15,304.25
797-11.39 TV INSPECTION			
	867.000 L.F.		
Scotty's Contracting & Stone, LLC		\$2.5000	\$2,167.50
Jones Bros. Contractors, LLC		\$3.5000	\$3,034.50
Cleary Construction, Inc.		\$6.0000	\$5,202.00
MasTec Civil, LLC		\$8.3000	\$7,196.10
Rogers Group, Inc.		\$6.5100	\$5,644.17
Bell & Associates Construction, LLC		\$8.3500	\$7,239.45
798-05.02 FIBER OPTIC CABLE ENCLOSURE			
	25.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,565.0000	\$39,125.00
Jones Bros. Contractors, LLC		\$1,565.0000	\$39,125.00
Cleary Construction, Inc.		\$2,776.5800	\$69,414.50
MasTec Civil, LLC		\$1,844.0000	\$46,100.00
Rogers Group, Inc.		\$1,689.2000	\$42,230.00
Bell & Associates Construction, LLC		\$1,650.2800	\$41,257.00
798-05.03 FIBER OPTIC CABLE SPLICE			
	231.000 EACH		
Scotty's Contracting & Stone, LLC		\$180.0000	\$41,580.00
Jones Bros. Contractors, LLC		\$180.0000	\$41,580.00
Cleary Construction, Inc.		\$73.7700	\$17,040.87
MasTec Civil, LLC		\$212.0000	\$48,972.00
Rogers Group, Inc.		\$194.2800	\$44,878.68
Bell & Associates Construction, LLC		\$200.3800	\$46,287.78
798-05.06 3/8IN EHS STEEL STRAND			
	8,416.000 L.F.		
Scotty's Contracting & Stone, LLC		\$3.2000	\$26,931.20
Jones Bros. Contractors, LLC		\$3.2000	\$26,931.20
Cleary Construction, Inc.		\$5.2900	\$44,520.64
MasTec Civil, LLC		\$3.8000	\$31,980.80
Rogers Group, Inc.		\$3.4500	\$29,035.20
Bell & Associates Construction, LLC		\$3.5600	\$29,960.96

798-05.26 COMMUNICATION ASSEMBLY (TAP)**5.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$885.0000	\$4,425.00
Jones Bros. Contractors, LLC	\$885.0000	\$4,425.00
Cleary Construction, Inc.	\$337.0600	\$1,685.30
MasTec Civil, LLC	\$1,042.4000	\$5,212.00
Rogers Group, Inc.	\$955.2300	\$4,776.15
Bell & Associates Construction, LLC	\$985.2100	\$4,926.05

798-05.27 COMMUNICATION ASSEMBLY (BOND)**12.000 EACH**

Scotty's Contracting & Stone, LLC	\$830.0000	\$9,960.00
Jones Bros. Contractors, LLC	\$830.0000	\$9,960.00
Cleary Construction, Inc.	\$84.2600	\$1,011.12
MasTec Civil, LLC	\$978.0000	\$11,736.00
Rogers Group, Inc.	\$895.8700	\$10,750.44
Bell & Associates Construction, LLC	\$923.9800	\$11,087.76

798-05.29 COMMUNICATION ASSEMBLY (CSC)**11.000 EACH**

Scotty's Contracting & Stone, LLC	\$808.0000	\$8,888.00
Jones Bros. Contractors, LLC	\$808.0000	\$8,888.00
Cleary Construction, Inc.	\$480.7200	\$5,287.92
MasTec Civil, LLC	\$952.0000	\$10,472.00
Rogers Group, Inc.	\$872.1200	\$9,593.32
Bell & Associates Construction, LLC	\$899.4900	\$9,894.39

798-05.32 COMMUNICATION ASSEMBLY (DDE)**17.000 EACH**

Scotty's Contracting & Stone, LLC	\$758.0000	\$12,886.00
Jones Bros. Contractors, LLC	\$758.0000	\$12,886.00
Cleary Construction, Inc.	\$624.3800	\$10,614.46
MasTec Civil, LLC	\$893.0000	\$15,181.00
Rogers Group, Inc.	\$818.1500	\$13,908.55
Bell & Associates Construction, LLC	\$843.8300	\$14,345.11

798-05.33 COMMUNICATION ASSEMBLY (DE)**14.000 EACH**

Scotty's Contracting & Stone, LLC	\$740.0000	\$10,360.00
Jones Bros. Contractors, LLC	\$740.0000	\$10,360.00
Cleary Construction, Inc.	\$312.1900	\$4,370.66
MasTec Civil, LLC	\$872.0000	\$12,208.00
Rogers Group, Inc.	\$798.7300	\$11,182.22
Bell & Associates Construction, LLC	\$823.7900	\$11,533.06

798-05.34 COMMUNICATION ASSEMBLY (E1-2)**44.000 EACH**

Scotty's Contracting & Stone, LLC	\$975.0000	\$42,900.00
Jones Bros. Contractors, LLC	\$975.0000	\$42,900.00
Cleary Construction, Inc.	\$252.7900	\$11,122.76
MasTec Civil, LLC	\$1,148.0000	\$50,512.00
Rogers Group, Inc.	\$1,052.3800	\$46,304.72
Bell & Associates Construction, LLC	\$1,085.4000	\$47,757.60

798-05.35 COMMUNICATION ASSEMBLY (E2-2)**7.000 EACH**

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$1,040.0000	\$7,280.00
Jones Bros. Contractors, LLC	\$1,040.0000	\$7,280.00
Cleary Construction, Inc.	\$457.2400	\$3,200.68
MasTec Civil, LLC	\$1,225.0000	\$8,575.00
Rogers Group, Inc.	\$1,122.5300	\$7,857.71
Bell & Associates Construction, LLC	\$1,157.7600	\$8,104.32

798-05.37 COMMUNICATION ASSEMBLY (F2&F3)**1.000 EACH**

Scotty's Contracting & Stone, LLC	\$956.0000	\$956.00
Jones Bros. Contractors, LLC	\$956.0000	\$956.00
Cleary Construction, Inc.	\$1,179.7000	\$1,179.70
MasTec Civil, LLC	\$1,126.0000	\$1,126.00
Rogers Group, Inc.	\$1,031.8700	\$1,031.87
Bell & Associates Construction, LLC	\$1,064.2500	\$1,064.25

798-05.52 COMMUNICATION ASSEMBLY (LOOP)**23.000 EACH**

Scotty's Contracting & Stone, LLC	\$870.0000	\$20,010.00
Jones Bros. Contractors, LLC	\$870.0000	\$20,010.00
Cleary Construction, Inc.	\$337.0600	\$7,752.38
MasTec Civil, LLC	\$1,025.0000	\$23,575.00
Rogers Group, Inc.	\$939.0400	\$21,597.92
Bell & Associates Construction, LLC	\$968.5100	\$22,275.73

798-05.54 COMMUNICATION ASSEMBLY (SVC)**11.000 EACH**

Scotty's Contracting & Stone, LLC	\$847.0000	\$9,317.00
Jones Bros. Contractors, LLC	\$847.0000	\$9,317.00
Cleary Construction, Inc.	\$156.1000	\$1,717.10
MasTec Civil, LLC	\$998.0000	\$10,978.00
Rogers Group, Inc.	\$914.2200	\$10,056.42
Bell & Associates Construction, LLC	\$942.9000	\$10,371.90

798-06.02 FIBER OPTIC CABLE (4F)**1,477.000 L.F.**

Scotty's Contracting & Stone, LLC	\$2.8000	\$4,135.60
Jones Bros. Contractors, LLC	\$2.8000	\$4,135.60
Cleary Construction, Inc.	\$3.1300	\$4,623.01
MasTec Civil, LLC	\$3.3000	\$4,874.10
Rogers Group, Inc.	\$3.0200	\$4,460.54
Bell & Associates Construction, LLC	\$3.1200	\$4,608.24

798-06.04 FIBER OPTIC CABLE (12F)**3,109.000 L.F.**

Scotty's Contracting & Stone, LLC	\$3.2000	\$9,948.80
Jones Bros. Contractors, LLC	\$3.2000	\$9,948.80
Cleary Construction, Inc.	\$3.1300	\$9,731.17
MasTec Civil, LLC	\$3.8000	\$11,814.20
Rogers Group, Inc.	\$3.4500	\$10,726.05
Bell & Associates Construction, LLC	\$3.5600	\$11,068.04

		UNIT PRICE	EXTENSION
798-06.20 FIBER OPTIC CABLE (144F)			
	7,896.000 L.F.		
Scotty's Contracting & Stone, LLC		\$4.5000	\$35,532.00
Jones Bros. Contractors, LLC		\$4.5000	\$35,532.00
Cleary Construction, Inc.		\$5.7800	\$45,638.88
MasTec Civil, LLC		\$5.3000	\$41,848.80
Rogers Group, Inc.		\$4.8600	\$38,374.56
Bell & Associates Construction, LLC		\$5.0100	\$39,558.96
798-08.01 RISER			
	3.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,630.0000	\$4,890.00
Jones Bros. Contractors, LLC		\$1,630.0000	\$4,890.00
Cleary Construction, Inc.		\$288.7100	\$866.13
MasTec Civil, LLC		\$1,920.0000	\$5,760.00
Rogers Group, Inc.		\$1,759.3600	\$5,278.08
Bell & Associates Construction, LLC		\$1,814.5600	\$5,443.68
798-08.06 TRANSFER FIBEROPTIC CABLE			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$690.0000	\$690.00
Jones Bros. Contractors, LLC		\$690.0000	\$690.00
Cleary Construction, Inc.		\$355.0200	\$355.02
MasTec Civil, LLC		\$813.0000	\$813.00
Rogers Group, Inc.		\$744.7500	\$744.75
Bell & Associates Construction, LLC		\$768.1300	\$768.13
798-09.01 REMOVE STEEL STRAND			
	8,047.000 L.F.		
Scotty's Contracting & Stone, LLC		\$2.3000	\$18,508.10
Jones Bros. Contractors, LLC		\$2.3000	\$18,508.10
Cleary Construction, Inc.		\$2.1500	\$17,301.05
MasTec Civil, LLC		\$2.7000	\$21,726.90
Rogers Group, Inc.		\$2.4800	\$19,956.56
Bell & Associates Construction, LLC		\$2.5600	\$20,600.32
798-09.02 REMOVE AERIAL CABLE/TERMINALS			
	11,320.000 L.F.		
Scotty's Contracting & Stone, LLC		\$2.1000	\$23,772.00
Jones Bros. Contractors, LLC		\$2.1000	\$23,772.00
Cleary Construction, Inc.		\$2.1500	\$24,338.00
MasTec Civil, LLC		\$2.5000	\$28,300.00
Rogers Group, Inc.		\$2.2700	\$25,696.40
Bell & Associates Construction, LLC		\$2.3400	\$26,488.80
798-09.03 REMOVE POLES, GUYS, ANCHORS			
	40.000 EACH		
Scotty's Contracting & Stone, LLC		\$470.0000	\$18,800.00
Jones Bros. Contractors, LLC		\$470.0000	\$18,800.00
Cleary Construction, Inc.		\$359.1600	\$14,366.40
MasTec Civil, LLC		\$554.0000	\$22,160.00
Rogers Group, Inc.		\$507.3000	\$20,292.00
Bell & Associates Construction, LLC		\$523.2200	\$20,928.80

UNIT PRICE EXTENSION

798-09.06 REMOVE RISER**5.000 EACH**

Scotty's Contracting & Stone, LLC	\$290.0000	\$1,450.00
Jones Bros. Contractors, LLC	\$290.0000	\$1,450.00
Cleary Construction, Inc.	\$71.8300	\$359.15
MasTec Civil, LLC	\$342.0000	\$1,710.00
Rogers Group, Inc.	\$313.0200	\$1,565.10
Bell & Associates Construction, LLC	\$322.8400	\$1,614.20

798-09.08 REMOVE STRAND POLE FRAMING**129.000 EACH**

Scotty's Contracting & Stone, LLC	\$368.0000	\$47,472.00
Jones Bros. Contractors, LLC	\$368.0000	\$47,472.00
Cleary Construction, Inc.	\$71.8300	\$9,266.07
MasTec Civil, LLC	\$433.0000	\$55,857.00
Rogers Group, Inc.	\$397.2000	\$51,238.80
Bell & Associates Construction, LLC	\$409.6700	\$52,847.43

SUB-TOTAL ROADWAY

Scotty's Contracting & Stone, LLC	\$69,552,101.72
Jones Bros. Contractors, LLC	\$71,266,279.46
Cleary Construction, Inc.	\$71,266,784.47
MasTec Civil, LLC	\$81,073,784.91
Rogers Group, Inc.	\$84,079,786.42
Bell & Associates Construction, LLC	\$92,325,419.67

SUB-TOTAL BOX BRIDGE

Scotty's Contracting & Stone, LLC	\$3,423,555.58
Jones Bros. Contractors, LLC	\$3,209,742.50
Cleary Construction, Inc.	\$3,785,839.38
MasTec Civil, LLC	\$4,925,411.00
Rogers Group, Inc.	\$4,706,923.04
Bell & Associates Construction, LLC	\$3,877,822.76

SUB-TOTAL BRIDGE

Scotty's Contracting & Stone, LLC	\$8,022,182.30
Jones Bros. Contractors, LLC	\$7,416,591.40
Cleary Construction, Inc.	\$8,865,833.37
MasTec Civil, LLC	\$8,062,616.60
Rogers Group, Inc.	\$8,572,015.27
Bell & Associates Construction, LLC	\$7,204,144.83

SUB-TOTAL UTILITY

Scotty's Contracting & Stone, LLC	\$7,970,226.25
Jones Bros. Contractors, LLC	\$8,134,454.28
Cleary Construction, Inc.	\$8,993,147.73
MasTec Civil, LLC	\$8,447,130.20
Rogers Group, Inc.	\$9,387,561.83
Bell & Associates Construction, LLC	\$8,708,281.27

TOTAL CONTRACT

Scotty's Contracting & Stone, LLC	\$88,968,065.85
Jones Bros. Contractors, LLC	\$90,027,067.64
Cleary Construction, Inc.	\$92,911,604.95
MasTec Civil, LLC	\$102,508,942.71
Rogers Group, Inc.	\$106,746,286.56
Bell & Associates Construction, LLC	\$112,115,668.53