

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

COUNTIES BRADLEY, CANNON, COFFEE, CUMBERLAND, FRANKLIN, GRUNDY, MCMINN, MEIGS, POLK, PUTNAM, AND WARREN (Contract No. CNW223 Call 001)

STP-REG2(209),R2SVAR-F8-018

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

| | |
|------------------------------|--------------|
| Scodeller Construction, Inc. | \$736,265.10 |
| Pavement Restorations, Inc. | \$794,381.75 |

ROADWAY CATEGORY

| | | | | |
|--------|------------------------------|------------------------|----------------|--------------|
| 411-04 | CRACK SEALANT | 330,965.000 LB. | | |
| | Scodeller Construction, Inc. | | \$2.1400 | \$708,265.10 |
| | Pavement Restorations, Inc. | | \$1.9500 | \$645,381.75 |
| 712-01 | TRAFFIC CONTROL | 1.000 LS | | |
| | Scodeller Construction, Inc. | | \$14,000.0000 | \$14,000.00 |
| | Pavement Restorations, Inc. | | \$102,000.0000 | \$102,000.00 |
| 717-01 | MOBILIZATION | 1.000 LS | | |
| | Scodeller Construction, Inc. | | \$14,000.0000 | \$14,000.00 |
| | Pavement Restorations, Inc. | | \$47,000.0000 | \$47,000.00 |

SUB-TOTAL ROADWAY

| | |
|------------------------------|--------------|
| Scodeller Construction, Inc. | \$736,265.10 |
| Pavement Restorations, Inc. | \$794,381.75 |

TOTAL CONTRACT

| | |
|------------------------------|--------------|
| Scodeller Construction, Inc. | \$736,265.10 |
| Pavement Restorations, Inc. | \$794,381.75 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

CANNON COUNTY (Contract No. CNW229 Call 002)

08001-3256-04

THE INSTALLATION OF A FLASHING BEACON ON U.S. 70S (S.R. 1) AT THE INTERSECTION OF S.R. 281 (CENTER HILL ROAD) (L.M. 12.37).

PROJECT LENGTH - 0.113 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

| | |
|---------------------------------|--------------|
| Stansell Electric Company, Inc. | \$125,537.00 |
| Mack Construction, LLC | \$163,262.00 |

ROADWAY CATEGORY

| | | UNIT PRICE | EXTENSION |
|-----------|--|---------------------|-------------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | 1.000 LS | |
| | Stansell Electric Company, Inc. | \$8,386.0000 | \$8,386.00 |
| | Mack Construction, LLC | \$4,500.0000 | \$4,500.00 |
| 201-01 | CLEARING AND GRUBBING | 1.000 LS | |
| | Stansell Electric Company, Inc. | \$500.0000 | \$500.00 |
| | Mack Construction, LLC | \$2,500.0000 | \$2,500.00 |
| 209-08.03 | TEMPORARY SILT FENCE (WITHOUT BACKING) | 192.000 L.F. | |
| | Stansell Electric Company, Inc. | \$15.0000 | \$2,880.00 |
| | Mack Construction, LLC | \$6.0000 | \$1,152.00 |
| 709-05.05 | MACHINED RIP-RAP (CLASS A-3) | 60.000 TON | |
| | Stansell Electric Company, Inc. | \$40.0000 | \$2,400.00 |
| | Mack Construction, LLC | \$100.0000 | \$6,000.00 |
| 712-01 | TRAFFIC CONTROL | 1.000 LS | |
| | Stansell Electric Company, Inc. | \$8,520.0000 | \$8,520.00 |
| | Mack Construction, LLC | \$15,000.0000 | \$15,000.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 60.000 EACH | |
| | Stansell Electric Company, Inc. | \$31.0000 | \$1,860.00 |
| | Mack Construction, LLC | \$55.0000 | \$3,300.00 |
| 712-06 | SIGNS (CONSTRUCTION) | 539.000 S.F. | |
| | Stansell Electric Company, Inc. | \$9.0000 | \$4,851.00 |
| | Mack Construction, LLC | \$10.0000 | \$5,390.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | 2.000 EACH | |
| | Stansell Electric Company, Inc. | \$1,192.0000 | \$2,384.00 |
| | Mack Construction, LLC | \$1,500.0000 | \$3,000.00 |
| 712-09.02 | REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) | 187.000 L.F. | |
| | Stansell Electric Company, Inc. | \$4.0000 | \$748.00 |
| | Mack Construction, LLC | \$14.0000 | \$2,618.00 |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 2.000 EACH | |
| | Stansell Electric Company, Inc. | \$5,132.0000 | \$10,264.00 |
| | Mack Construction, LLC | \$11,000.0000 | \$22,000.00 |

| | | UNIT PRICE | EXTENSION |
|-----------|---|---------------|-------------|
| 717-01 | MOBILIZATION | | |
| | | 1.000 LS | |
| | Stansell Electric Company, Inc. | \$6,230.0000 | \$6,230.00 |
| | Mack Construction, LLC | \$20,000.0000 | \$20,000.00 |
| 730-02.01 | SIGNAL HEAD ASSEMBLY (110) | | |
| | | 3.000 EACH | |
| | Stansell Electric Company, Inc. | \$720.0000 | \$2,160.00 |
| | Mack Construction, LLC | \$600.0000 | \$1,800.00 |
| 730-02.21 | SIGNAL HEAD ASSEMBLY (220) | | |
| | | 2.000 EACH | |
| | Stansell Electric Company, Inc. | \$975.0000 | \$1,950.00 |
| | Mack Construction, LLC | \$1,000.0000 | \$2,000.00 |
| 730-05.01 | ELECTRICAL SERVICE CONNECTION | | |
| | | 1.000 EACH | |
| | Stansell Electric Company, Inc. | \$2,917.0000 | \$2,917.00 |
| | Mack Construction, LLC | \$4,500.0000 | \$4,500.00 |
| 730-08.02 | SIGNAL CABLE - 5 CONDUCTOR | | |
| | | 230.000 L.F. | |
| | Stansell Electric Company, Inc. | \$2.5000 | \$575.00 |
| | Mack Construction, LLC | \$3.0000 | \$690.00 |
| 730-09.20 | SPAN WIRE ASSEMBLY | | |
| | | 215.000 L.F. | |
| | Stansell Electric Company, Inc. | \$6.0000 | \$1,290.00 |
| | Mack Construction, LLC | \$4.0000 | \$860.00 |
| 730-10.01 | TETHER WIRE ASSEMBLY - 1/4" DIAMETER | | |
| | | 215.000 L.F. | |
| | Stansell Electric Company, Inc. | \$6.0000 | \$1,290.00 |
| | Mack Construction, LLC | \$4.0000 | \$860.00 |
| 730-15.07 | CABINET (NEMA TYPE 3R FLASHING SIGNAL CONTROLLER) | | |
| | | 1.000 EACH | |
| | Stansell Electric Company, Inc. | \$2,352.0000 | \$2,352.00 |
| | Mack Construction, LLC | \$3,000.0000 | \$3,000.00 |
| 730-16.03 | CONTROLLER (FLASHING BEACON) | | |
| | | 1.000 EACH | |
| | Stansell Electric Company, Inc. | \$968.0000 | \$968.00 |
| | Mack Construction, LLC | \$1,000.0000 | \$1,000.00 |
| 730-23.01 | STEEL STRAIN POLE (SIGNAL SUPPORT) | | |
| | | 2.000 EACH | |
| | Stansell Electric Company, Inc. | \$28,645.0000 | \$57,290.00 |
| | Mack Construction, LLC | \$28,000.0000 | \$56,000.00 |

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)**159.000 S.Y.**

| | | |
|---------------------------------|-----------|------------|
| Stansell Electric Company, Inc. | \$5.0000 | \$795.00 |
| Mack Construction, LLC | \$16.0000 | \$2,544.00 |

803-01 SODDING (NEW SOD)**379.000 S.Y.**

| | | |
|---------------------------------|-----------|------------|
| Stansell Electric Company, Inc. | \$13.0000 | \$4,927.00 |
| Mack Construction, LLC | \$12.0000 | \$4,548.00 |

SUB-TOTAL ROADWAY

| | |
|---------------------------------|--------------|
| Stansell Electric Company, Inc. | \$125,537.00 |
| Mack Construction, LLC | \$163,262.00 |

TOTAL CONTRACT

| | |
|---------------------------------|--------------|
| Stansell Electric Company, Inc. | \$125,537.00 |
| Mack Construction, LLC | \$163,262.00 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

CARROLL COUNTY (Contract No. CNW227 Call 003)

NH/HSIP-104(44),09013-3213-94,09013-8213-14

THE RESURFACING WITH DOUBLE BITUMINOUS SEAL COAT (DBST) ON S.R. 104 FROM THE GIBSON COUNTY LINE (L.M. 0.00) TO NEAR S.R. 220 (L.M. 3.16).

PROJECT LENGTH - 3.160 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

| | |
|-----------------------------|--------------|
| Pavement Restorations, Inc. | \$509,698.90 |
|-----------------------------|--------------|

| ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
|--|------------------------|--------------|-----------|
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | 6.300 L.M. | | |
| Pavement Restorations, Inc. | \$1,400.0000 | \$8,820.00 | |
| 403-01.10 HIGH PERFORMANCE FOG SEALS | 44,171.000 S.Y. | | |
| Pavement Restorations, Inc. | \$0.8400 | \$37,103.64 | |
| 405-01.01 BITUMINOUS MATERIAL (BSC) | 145.000 TON | | |
| Pavement Restorations, Inc. | \$1,313.3000 | \$190,428.50 | |
| 405-01.02 MINERAL AGGREGATE (BSC) | 1,082.000 TON | | |
| Pavement Restorations, Inc. | \$78.1800 | \$84,590.76 | |
| 712-01 TRAFFIC CONTROL | 1.000 LS | | |
| Pavement Restorations, Inc. | \$26,000.0000 | \$26,000.00 | |
| 712-06 SIGNS (CONSTRUCTION) | 584.000 S.F. | | |
| Pavement Restorations, Inc. | \$9.0000 | \$5,256.00 | |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | 156.000 L.F. | | |
| Pavement Restorations, Inc. | \$30.0000 | \$4,680.00 | |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | 21.200 L.M. | | |
| Pavement Restorations, Inc. | \$1,900.0000 | \$40,280.00 | |
| 716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK) | 22.000 L.F. | | |
| Pavement Restorations, Inc. | \$20.0000 | \$440.00 | |
| 716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) | 180.000 L.F. | | |
| Pavement Restorations, Inc. | \$20.0000 | \$3,600.00 | |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 10.600 L.M. | | |
| Pavement Restorations, Inc. | \$7,500.0000 | \$79,500.00 | |
| 717-01 MOBILIZATION | 1.000 LS | | |
| Pavement Restorations, Inc. | \$29,000.0000 | \$29,000.00 | |

SUB-TOTAL ROADWAY

| | |
|-----------------------------|--------------|
| Pavement Restorations, Inc. | \$509,698.90 |
|-----------------------------|--------------|

TOTAL CONTRACT

| | |
|-----------------------------|--------------|
| Pavement Restorations, Inc. | \$509,698.90 |
|-----------------------------|--------------|

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

CLAY COUNTY (Contract No. CNW236 Call 004)

14NMSC-S3-002

THE INSTALLATION OF A NEW 40' X 40' COVERED SALT BIN, ROOF ONLY, LOCATED AT 6385 CLAY COUNTY HIGHWAY.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

| | |
|----------------------------------|-------------|
| H & H Construction, Inc. | \$83,891.60 |
| J & S Construction Company, Inc. | \$95,961.00 |

MAINTENANCE CATEGORY**680-01.10 SALT BIN (40' X 40' ROOF ONLY)****1.000 EACH**

| | | |
|----------------------------------|---------------|-------------|
| H & H Construction, Inc. | \$79,697.0200 | \$79,697.02 |
| J & S Construction Company, Inc. | \$90,961.0000 | \$90,961.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|----------------------------------|--------------|------------|
| H & H Construction, Inc. | \$4,194.5800 | \$4,194.58 |
| J & S Construction Company, Inc. | \$5,000.0000 | \$5,000.00 |

SUB-TOTAL MAINTENANCE

| | |
|----------------------------------|-------------|
| H & H Construction, Inc. | \$83,891.60 |
| J & S Construction Company, Inc. | \$95,961.00 |

TOTAL CONTRACT

| | |
|----------------------------------|-------------|
| H & H Construction, Inc. | \$83,891.60 |
| J & S Construction Company, Inc. | \$95,961.00 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

CROCKETT COUNTY (Contract No. CNW210 Call 005)

STP/HSIP-88(22),17S088-F3-002,17S088-F8-002,17S088-M3-003

THE RESURFACING ON S.R. 88 FROM THE LAUDERDALE COUNTY LINE (L.M. 0.00) TO NEAR JENNINGS ROAD (L.M. 7.06), INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH - 7.060 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2022

DBE GOAL 4.00%

TOTAL CONTRACT

| | |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$1,648,734.15 |
| Ford Construction Company | \$1,949,280.30 |

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

218.000 S.Y.

| | | |
|--------------------------------|-----------|-------------|
| Delta Contracting Company, LLC | \$45.0000 | \$9,810.00 |
| Ford Construction Company | \$50.0000 | \$10,900.00 |

203-06 WATER

15.000 M.G.

| | | |
|--------------------------------|----------|---------|
| Delta Contracting Company, LLC | \$0.0100 | \$0.15 |
| Ford Construction Company | \$1.0000 | \$15.00 |

208-01.05 BROOMING & DEGRASSING SHOULDERS

15.000 L.M.

| | | |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$965.0000 | \$14,475.00 |
| Ford Construction Company | \$1,050.0000 | \$15,750.00 |

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

2,016.000 TON

| | | |
|--------------------------------|-----------|-------------|
| Delta Contracting Company, LLC | \$16.0000 | \$32,256.00 |
| Ford Construction Company | \$43.7000 | \$88,099.20 |

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

100.000 TON

| | | |
|--------------------------------|------------|-------------|
| Delta Contracting Company, LLC | \$160.0000 | \$16,000.00 |
| Ford Construction Company | \$195.0000 | \$19,500.00 |

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

49.000 TON

| | | |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$825.0000 | \$40,425.00 |
| Ford Construction Company | \$1,100.0000 | \$53,900.00 |

411-01.10 ACS MIX(PG64-22) GRADING D

7,528.000 TON

| | | |
|--------------------------------|------------|----------------|
| Delta Contracting Company, LLC | \$119.5000 | \$899,596.00 |
| Ford Construction Company | \$142.0000 | \$1,068,976.00 |

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

10.000 L.M.

| | | |
|--------------------------------|------------|------------|
| Delta Contracting Company, LLC | \$847.5000 | \$8,475.00 |
| Ford Construction Company | \$650.0000 | \$6,500.00 |

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

7,068.000 TON

| | | |
|--------------------------------|-----------|--------------|
| Delta Contracting Company, LLC | \$29.0000 | \$204,972.00 |
| Ford Construction Company | \$36.0000 | \$254,448.00 |

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

4.000 EACH

| | | |
|--------------------------------|------------|----------|
| Delta Contracting Company, LLC | \$100.0000 | \$400.00 |
| Ford Construction Company | \$105.0000 | \$420.00 |

| | | | |
|--|-----------------------|---------------|-------------|
| 705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT | 4.000 EACH | | |
| Delta Contracting Company, LLC | | \$1,300.0000 | \$5,200.00 |
| Ford Construction Company | | \$1,365.0000 | \$5,460.00 |
| 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 | 4.000 EACH | | |
| Delta Contracting Company, LLC | | \$3,600.0000 | \$14,400.00 |
| Ford Construction Company | | \$3,780.0000 | \$15,120.00 |
| 712-01 TRAFFIC CONTROL | 1.000 LS | | |
| Delta Contracting Company, LLC | | \$38,000.0000 | \$38,000.00 |
| Ford Construction Company | | \$32,000.0000 | \$32,000.00 |
| 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) | 46.000 EACH | | |
| Delta Contracting Company, LLC | | \$15.0000 | \$690.00 |
| Ford Construction Company | | \$15.7500 | \$724.50 |
| 712-05.01 WARNING LIGHTS (TYPE A) | 11.000 EACH | | |
| Delta Contracting Company, LLC | | \$10.0000 | \$110.00 |
| Ford Construction Company | | \$10.5000 | \$115.50 |
| 712-05.03 WARNING LIGHTS (TYPE C) | 35.000 EACH | | |
| Delta Contracting Company, LLC | | \$10.0000 | \$350.00 |
| Ford Construction Company | | \$10.5000 | \$367.50 |
| 712-06 SIGNS (CONSTRUCTION) | 2,273.000 S.F. | | |
| Delta Contracting Company, LLC | | \$6.0000 | \$13,638.00 |
| Ford Construction Company | | \$6.3000 | \$14,319.90 |
| 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 461.000 EACH | | |
| Delta Contracting Company, LLC | | \$42.0000 | \$19,362.00 |
| Ford Construction Company | | \$44.1000 | \$20,330.10 |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 67.000 EACH | | |
| Delta Contracting Company, LLC | | \$15.0000 | \$1,005.00 |
| Ford Construction Company | | \$18.0000 | \$1,206.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | 204.000 L.F. | | |
| Delta Contracting Company, LLC | | \$23.0000 | \$4,692.00 |
| Ford Construction Company | | \$24.1500 | \$4,926.60 |

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)**22.700 L.M.**

| | | |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$1,800.0000 | \$40,860.00 |
| Ford Construction Company | \$1,890.0000 | \$42,903.00 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**22.700 L.M.**

| | | |
|--------------------------------|--------------|--------------|
| Delta Contracting Company, LLC | \$7,400.0000 | \$167,980.00 |
| Ford Construction Company | \$7,770.0000 | \$176,379.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|--------------------------------|---------------|-------------|
| Delta Contracting Company, LLC | \$82,000.0000 | \$82,000.00 |
| Ford Construction Company | \$73,000.0000 | \$73,000.00 |

BRIDGE CATEGORY**604-10.44 EXPANSION JOINT REPAIRS****122.000 L.F.**

| | | |
|--------------------------------|------------|-------------|
| Delta Contracting Company, LLC | \$279.0000 | \$34,038.00 |
| Ford Construction Company | \$360.0000 | \$43,920.00 |

SUB-TOTAL ROADWAY

| | |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$1,614,696.15 |
| Ford Construction Company | \$1,905,360.30 |

SUB-TOTAL BRIDGE

| | |
|--------------------------------|-------------|
| Delta Contracting Company, LLC | \$34,038.00 |
| Ford Construction Company | \$43,920.00 |

TOTAL CONTRACT

| | |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$1,648,734.15 |
| Ford Construction Company | \$1,949,280.30 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

CUMBERLAND COUNTY (Contract No. CNW231 Call 006)

18006-3214-04

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON U.S. 127 (S.R. 28) FROM S.R. 68 TO SOUTH OF THE BRIDGE OVER BYRD'S CREEK (L.M. 9.70 - L.M. 10.57).

PROJECT LENGTH - 1.392 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

TOTAL CONTRACT

| | |
|------------------------------|-----------------|
| Norris Bros. Excavating, LLC | \$12,618,096.19 |
| Cleary Construction, Inc. | \$13,997,072.15 |
| Rogers Group, Inc. | \$15,766,841.50 |

ROADWAY CATEGORY

| | | UNIT PRICE | EXTENSION |
|------------------------------|---|------------------------|----------------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | 1.000 LS | |
| Norris Bros. Excavating, LLC | | \$313,452.0600 | \$313,452.06 |
| Cleary Construction, Inc. | | \$361,000.0000 | \$361,000.00 |
| Rogers Group, Inc. | | \$165,000.0000 | \$165,000.00 |
| 201-01 | CLEARING AND GRUBBING | 1.000 LS | |
| Norris Bros. Excavating, LLC | | \$593,453.6400 | \$593,453.64 |
| Cleary Construction, Inc. | | \$600,000.0000 | \$600,000.00 |
| Rogers Group, Inc. | | \$600,000.0000 | \$600,000.00 |
| 202-01.50 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | 7.000 EACH | |
| Norris Bros. Excavating, LLC | | \$7,147.2600 | \$50,030.82 |
| Cleary Construction, Inc. | | \$2,150.0000 | \$15,050.00 |
| Rogers Group, Inc. | | \$760.0000 | \$5,320.00 |
| 202-02.20 | REMOVAL OF PIPE (SIZE ,STA.) | 235.000 L.F. | |
| Norris Bros. Excavating, LLC | | \$22.4400 | \$5,273.40 |
| Cleary Construction, Inc. | | \$28.0000 | \$6,580.00 |
| Rogers Group, Inc. | | \$24.0000 | \$5,640.00 |
| 202-02.21 | REMOVAL OF PIPE (15" STORM SEWER) | 252.000 L.F. | |
| Norris Bros. Excavating, LLC | | \$32.3900 | \$8,162.28 |
| Cleary Construction, Inc. | | \$28.0000 | \$7,056.00 |
| Rogers Group, Inc. | | \$24.0000 | \$6,048.00 |
| 202-02.22 | REMOVAL OF PIPE (18" STORM SEWER) | 431.000 L.F. | |
| Norris Bros. Excavating, LLC | | \$47.1900 | \$20,338.89 |
| Cleary Construction, Inc. | | \$28.0000 | \$12,068.00 |
| Rogers Group, Inc. | | \$22.0000 | \$9,482.00 |
| 202-02.23 | REMOVAL OF PIPE (24" STORM SEWER) | 207.000 L.F. | |
| Norris Bros. Excavating, LLC | | \$32.0000 | \$6,624.00 |
| Cleary Construction, Inc. | | \$28.0000 | \$5,796.00 |
| Rogers Group, Inc. | | \$29.0000 | \$6,003.00 |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | 39,722.000 C.Y. | |
| Norris Bros. Excavating, LLC | | \$12.0000 | \$476,664.00 |
| Cleary Construction, Inc. | | \$30.5000 | \$1,211,521.00 |
| Rogers Group, Inc. | | \$48.0000 | \$1,906,656.00 |

UNIT PRICE EXTENSION

| | | | | |
|------------------------------|---|-----------------------|-------------|--|
| 203-04 | PLACING AND SPREADING TOPSOIL | 3,523.000 C.Y. | | |
| Norris Bros. Excavating, LLC | | \$12.0000 | \$42,276.00 | |
| Cleary Construction, Inc. | | \$23.0000 | \$81,029.00 | |
| Rogers Group, Inc. | | \$16.0000 | \$56,368.00 | |
| 203-06 | WATER | 451.000 M.G. | | |
| Norris Bros. Excavating, LLC | | \$11.5300 | \$5,200.03 | |
| Cleary Construction, Inc. | | \$30.0000 | \$13,530.00 | |
| Rogers Group, Inc. | | \$173.0000 | \$78,023.00 | |
| 203-07 | FURNISHING & SPREADING TOPSOIL | 307.000 C.Y. | | |
| Norris Bros. Excavating, LLC | | \$32.0000 | \$9,824.00 | |
| Cleary Construction, Inc. | | \$40.0000 | \$12,280.00 | |
| Rogers Group, Inc. | | \$50.0000 | \$15,350.00 | |
| 204-06.01 | FLOWABLE FILL (GENERAL) | 12.000 C.Y. | | |
| Norris Bros. Excavating, LLC | | \$32.3600 | \$388.32 | |
| Cleary Construction, Inc. | | \$200.0000 | \$2,400.00 | |
| Rogers Group, Inc. | | \$610.0000 | \$7,320.00 | |
| 209-01.31 | TEMPORARY MULCH FILTER BERM | 127.000 C.Y. | | |
| Norris Bros. Excavating, LLC | | \$277.5600 | \$35,250.12 | |
| Cleary Construction, Inc. | | \$35.0000 | \$4,445.00 | |
| Rogers Group, Inc. | | \$101.0000 | \$12,827.00 | |
| 209-05 | SEDIMENT REMOVAL | 714.000 C.Y. | | |
| Norris Bros. Excavating, LLC | | \$14.2500 | \$10,174.50 | |
| Cleary Construction, Inc. | | \$18.0000 | \$12,852.00 | |
| Rogers Group, Inc. | | \$17.0000 | \$12,138.00 | |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 3,894.000 L.F. | | |
| Norris Bros. Excavating, LLC | | \$3.3200 | \$12,928.08 | |
| Cleary Construction, Inc. | | \$4.1500 | \$16,160.10 | |
| Rogers Group, Inc. | | \$4.4800 | \$17,445.12 | |
| 209-08.03 | TEMPORARY SILT FENCE (WITHOUT BACKING) | 5,644.000 L.F. | | |
| Norris Bros. Excavating, LLC | | \$1.8400 | \$10,384.96 | |
| Cleary Construction, Inc. | | \$2.1000 | \$11,852.40 | |
| Rogers Group, Inc. | | \$2.2400 | \$12,642.56 | |

UNIT PRICE EXTENSION

209-08.07 ROCK CHECK DAM**78.000 EACH**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$338.0000 | \$26,364.00 |
| Cleary Construction, Inc. | \$385.0000 | \$30,030.00 |
| Rogers Group, Inc. | \$472.3600 | \$36,844.08 |

209-08.08 ENHANCED ROCK CHECK DAM**28.000 EACH**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$585.0000 | \$16,380.00 |
| Cleary Construction, Inc. | \$800.0000 | \$22,400.00 |
| Rogers Group, Inc. | \$559.6700 | \$15,670.76 |

209-09.43 CURB INLET PROTECTION (TYPE 4)**37.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$175.0000 | \$6,475.00 |
| Cleary Construction, Inc. | \$120.0000 | \$4,440.00 |
| Rogers Group, Inc. | \$223.8700 | \$8,283.19 |

209-40.30 CATCH BASIN PROTECTION (TYPE A)**2.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$779.5100 | \$1,559.02 |
| Cleary Construction, Inc. | \$1,050.0000 | \$2,100.00 |
| Rogers Group, Inc. | \$1,119.3300 | \$2,238.66 |

209-40.33 CATCH BASIN PROTECTION (TYPE D)**4.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$287.5000 | \$1,150.00 |
| Cleary Construction, Inc. | \$200.0000 | \$800.00 |
| Rogers Group, Inc. | \$423.1100 | \$1,692.44 |

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)**4.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$758.3500 | \$3,033.40 |
| Cleary Construction, Inc. | \$800.0000 | \$3,200.00 |
| Rogers Group, Inc. | \$1,119.3300 | \$4,477.32 |

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)**3.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$907.0500 | \$2,721.15 |
| Cleary Construction, Inc. | \$800.0000 | \$2,400.00 |
| Rogers Group, Inc. | \$951.4300 | \$2,854.29 |

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)**27.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$532.2900 | \$14,371.83 |
| Cleary Construction, Inc. | \$1,000.0000 | \$27,000.00 |
| Rogers Group, Inc. | \$531.6800 | \$14,355.36 |

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)**3.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$820.7600 | \$2,462.28 |
| Cleary Construction, Inc. | \$1,800.0000 | \$5,400.00 |
| Rogers Group, Inc. | \$559.6700 | \$1,679.01 |

209-65.03 TEMPORARY DIVERSION CHANNEL**275.000 L.F.**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$65.0000 | \$17,875.00 |
| Cleary Construction, Inc. | \$35.0000 | \$9,625.00 |
| Rogers Group, Inc. | \$81.0000 | \$22,275.00 |

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D**37,897.000 TON**

| | | |
|------------------------------|-----------|----------------|
| Norris Bros. Excavating, LLC | \$29.0000 | \$1,099,013.00 |
| Cleary Construction, Inc. | \$35.7000 | \$1,352,922.90 |
| Rogers Group, Inc. | \$32.0000 | \$1,212,704.00 |

303-10.01 MINERAL AGGREGATE (SIZE 57)**29.000 TON**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$43.3000 | \$1,255.70 |
| Cleary Construction, Inc. | \$45.0000 | \$1,305.00 |
| Rogers Group, Inc. | \$46.0000 | \$1,334.00 |

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A**8,386.000 TON**

| | | |
|------------------------------|-----------|--------------|
| Norris Bros. Excavating, LLC | \$90.0000 | \$754,740.00 |
| Cleary Construction, Inc. | \$94.0000 | \$788,284.00 |
| Rogers Group, Inc. | \$90.0000 | \$754,740.00 |

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2**6,536.000 TON**

| | | |
|------------------------------|------------|--------------|
| Norris Bros. Excavating, LLC | \$90.4100 | \$590,919.76 |
| Cleary Construction, Inc. | \$102.0000 | \$666,672.00 |
| Rogers Group, Inc. | \$98.0000 | \$640,528.00 |

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S**5,546.000 TON**

| | | |
|------------------------------|-----------|--------------|
| Norris Bros. Excavating, LLC | \$87.6300 | \$485,995.98 |
| Cleary Construction, Inc. | \$98.0000 | \$543,508.00 |
| Rogers Group, Inc. | \$94.0000 | \$521,324.00 |

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)**74.000 TON**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$1,000.0000 | \$74,000.00 |
| Cleary Construction, Inc. | \$1,250.0000 | \$92,500.00 |
| Rogers Group, Inc. | \$1,200.0000 | \$88,800.00 |

UNIT PRICE EXTENSION

| | | | | |
|------------------------------|---|------------------------|--------------|--|
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | 252.000 TON | | |
| Norris Bros. Excavating, LLC | | \$46.6600 | \$11,758.32 | |
| Cleary Construction, Inc. | | \$52.0000 | \$13,104.00 | |
| Rogers Group, Inc. | | \$50.0000 | \$12,600.00 | |
| 403-02.01 | TRACKLESS TACK COAT | 62.000 TON | | |
| Norris Bros. Excavating, LLC | | \$811.5400 | \$50,315.48 | |
| Cleary Construction, Inc. | | \$1,560.0000 | \$96,720.00 | |
| Rogers Group, Inc. | | \$1,500.0000 | \$93,000.00 | |
| 407-20.05 | SAW CUTTING ASPHALT PAVEMENT | 160.000 L.F. | | |
| Norris Bros. Excavating, LLC | | \$5.3900 | \$862.40 | |
| Cleary Construction, Inc. | | \$8.3000 | \$1,328.00 | |
| Rogers Group, Inc. | | \$5.0000 | \$800.00 | |
| 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER | 370.000 TON | | |
| Norris Bros. Excavating, LLC | | \$98.0000 | \$36,260.00 | |
| Cleary Construction, Inc. | | \$140.0000 | \$51,800.00 | |
| Rogers Group, Inc. | | \$135.0000 | \$49,950.00 | |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 5,197.000 TON | | |
| Norris Bros. Excavating, LLC | | \$98.0000 | \$509,306.00 | |
| Cleary Construction, Inc. | | \$161.0000 | \$836,717.00 | |
| Rogers Group, Inc. | | \$155.0000 | \$805,535.00 | |
| 411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | 0.800 L.M. | | |
| Norris Bros. Excavating, LLC | | \$626.3200 | \$501.06 | |
| Cleary Construction, Inc. | | \$835.0000 | \$668.00 | |
| Rogers Group, Inc. | | \$896.0000 | \$716.80 | |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 0.600 L.M. | | |
| Norris Bros. Excavating, LLC | | \$735.6000 | \$441.36 | |
| Cleary Construction, Inc. | | \$835.0000 | \$501.00 | |
| Rogers Group, Inc. | | \$896.0000 | \$537.60 | |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | 19,005.000 S.Y. | | |
| Norris Bros. Excavating, LLC | | \$5.8500 | \$111,179.25 | |
| Cleary Construction, Inc. | | \$5.2000 | \$98,826.00 | |
| Rogers Group, Inc. | | \$5.0000 | \$95,025.00 | |

UNIT PRICE EXTENSION

604-01.20 BOX TUBE SAFETY RAIL**145.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$212.9200 | \$30,873.40 |
| Cleary Construction, Inc. | \$105.0000 | \$15,225.00 |
| Rogers Group, Inc. | \$342.0000 | \$49,590.00 |

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)**4,647.000 L.F.**

| | | |
|------------------------------|------------|----------------|
| Norris Bros. Excavating, LLC | \$83.4200 | \$387,652.74 |
| Cleary Construction, Inc. | \$172.0000 | \$799,284.00 |
| Rogers Group, Inc. | \$230.0000 | \$1,068,810.00 |

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)**331.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$105.6600 | \$34,973.46 |
| Cleary Construction, Inc. | \$200.0000 | \$66,200.00 |
| Rogers Group, Inc. | \$232.0000 | \$76,792.00 |

607-39.02 18" PIPE CULVERT (SIDE DRAIN)**514.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$67.4900 | \$34,689.86 |
| Cleary Construction, Inc. | \$172.0000 | \$88,408.00 |
| Rogers Group, Inc. | \$124.0000 | \$63,736.00 |

611-01.03 MANHOLES, > 8' - 12' DEPTH**1.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$10,000.0000 | \$10,000.00 |
| Cleary Construction, Inc. | \$8,800.0000 | \$8,800.00 |
| Rogers Group, Inc. | \$14,787.0000 | \$14,787.00 |

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)**2.000 C.Y.**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$1,556.5100 | \$3,113.02 |
| Cleary Construction, Inc. | \$1,100.0000 | \$2,200.00 |
| Rogers Group, Inc. | \$2,391.0000 | \$4,782.00 |

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)**70.000 LB.**

| | | |
|------------------------------|----------|----------|
| Norris Bros. Excavating, LLC | \$3.5700 | \$249.90 |
| Cleary Construction, Inc. | \$3.5000 | \$245.00 |
| Rogers Group, Inc. | \$3.0000 | \$210.00 |

611-07.31 18IN ENDWALL (SIDE DRAIN)**36.000 EACH**

| | | |
|------------------------------|--------------|--------------|
| Norris Bros. Excavating, LLC | \$2,500.0000 | \$90,000.00 |
| Cleary Construction, Inc. | \$4,613.4500 | \$166,084.20 |
| Rogers Group, Inc. | \$6,633.0000 | \$238,788.00 |

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1**6.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$2,295.1300 | \$13,770.78 |
| Cleary Construction, Inc. | \$2,300.0000 | \$13,800.00 |
| Rogers Group, Inc. | \$3,899.0000 | \$23,394.00 |

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1**2.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$3,104.6800 | \$6,209.36 |
| Cleary Construction, Inc. | \$3,300.0000 | \$6,600.00 |
| Rogers Group, Inc. | \$5,417.0000 | \$10,834.00 |

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1**1.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$5,490.2300 | \$5,490.23 |
| Cleary Construction, Inc. | \$5,000.0000 | \$5,000.00 |
| Rogers Group, Inc. | \$10,912.0000 | \$10,912.00 |

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH**13.000 EACH**

| | | |
|------------------------------|--------------|--------------|
| Norris Bros. Excavating, LLC | \$5,695.7700 | \$74,045.01 |
| Cleary Construction, Inc. | \$5,800.0000 | \$75,400.00 |
| Rogers Group, Inc. | \$8,043.0000 | \$104,559.00 |

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH**10.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$6,871.2600 | \$68,712.60 |
| Cleary Construction, Inc. | \$6,600.0000 | \$66,000.00 |
| Rogers Group, Inc. | \$9,277.0000 | \$92,770.00 |

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH**3.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$8,000.0000 | \$24,000.00 |
| Cleary Construction, Inc. | \$7,800.0000 | \$23,400.00 |
| Rogers Group, Inc. | \$17,123.0000 | \$51,369.00 |

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH**4.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$9,000.0000 | \$36,000.00 |
| Cleary Construction, Inc. | \$8,200.0000 | \$32,800.00 |
| Rogers Group, Inc. | \$23,832.0000 | \$95,328.00 |

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH**4.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$9,379.7300 | \$37,518.92 |
| Cleary Construction, Inc. | \$6,800.0000 | \$27,200.00 |
| Rogers Group, Inc. | \$8,845.0000 | \$35,380.00 |

UNIT PRICE EXTENSION

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH**3.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$4,839.1800 | \$14,517.54 |
| Cleary Construction, Inc. | \$8,600.0000 | \$25,800.00 |
| Rogers Group, Inc. | \$10,976.0000 | \$32,928.00 |

611-43.01 CATCH BASINS, TYPE 43, 0' - 4' DEPTH**1.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$7,462.6000 | \$7,462.60 |
| Cleary Construction, Inc. | \$8,700.0000 | \$8,700.00 |
| Rogers Group, Inc. | \$11,265.0000 | \$11,265.00 |

621-03.02 18" TEMPORARY DRAINAGE PIPE**200.000 L.F.**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$39.0300 | \$7,806.00 |
| Cleary Construction, Inc. | \$87.0000 | \$17,400.00 |
| Rogers Group, Inc. | \$41.0000 | \$8,200.00 |

701-01.01 CONCRETE SIDEWALK (4 ")**33,215.000 S.F.**

| | | |
|------------------------------|----------|--------------|
| Norris Bros. Excavating, LLC | \$9.0000 | \$298,935.00 |
| Cleary Construction, Inc. | \$6.6000 | \$219,219.00 |
| Rogers Group, Inc. | \$7.2000 | \$239,148.00 |

701-02 CONCRETE DRIVEWAY**1,881.000 S.F.**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$9.0000 | \$16,929.00 |
| Cleary Construction, Inc. | \$10.0000 | \$18,810.00 |
| Rogers Group, Inc. | \$10.8900 | \$20,484.09 |

701-02.01 CONCRETE CURB RAMP (RETROFIT)**372.000 S.F.**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$40.7200 | \$15,147.84 |
| Cleary Construction, Inc. | \$43.7000 | \$16,256.40 |
| Rogers Group, Inc. | \$47.6500 | \$17,725.80 |

701-02.03 CONCRETE CURB RAMP**1,165.000 S.F.**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$24.9500 | \$29,066.75 |
| Cleary Construction, Inc. | \$21.5000 | \$25,047.50 |
| Rogers Group, Inc. | \$23.3700 | \$27,226.05 |

702-01 CONCRETE CURB**15.000 C.Y.**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$443.0100 | \$6,645.15 |
| Cleary Construction, Inc. | \$943.0000 | \$14,145.00 |
| Rogers Group, Inc. | \$1,028.4600 | \$15,426.90 |

UNIT PRICE EXTENSION

702-03 CONCRETE COMBINED CURB & GUTTER**598.000 C.Y.**

| | | |
|------------------------------|------------|--------------|
| Norris Bros. Excavating, LLC | \$443.0100 | \$264,919.98 |
| Cleary Construction, Inc. | \$464.0000 | \$277,472.00 |
| Rogers Group, Inc. | \$505.7200 | \$302,420.56 |

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)**14.000 EACH**

| | | |
|------------------------------|---------------|--------------|
| Norris Bros. Excavating, LLC | \$8,744.6700 | \$122,425.38 |
| Cleary Construction, Inc. | \$5,000.0000 | \$70,000.00 |
| Rogers Group, Inc. | \$13,933.9900 | \$195,075.86 |

707-01.11 CHAIN LINK FENCE (6 FOOT)**172.000 L.F.**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$26.0000 | \$4,472.00 |
| Cleary Construction, Inc. | \$36.5000 | \$6,278.00 |
| Rogers Group, Inc. | \$39.1800 | \$6,738.96 |

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')**5.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$309.6800 | \$1,548.40 |
| Cleary Construction, Inc. | \$420.0000 | \$2,100.00 |
| Rogers Group, Inc. | \$447.7300 | \$2,238.65 |

707-01.13 GATE - CHAIN-LINK FENCE-6 FOOT (14' GATE)**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$2,500.0000 | \$2,500.00 |
| Cleary Construction, Inc. | \$2,600.0000 | \$2,600.00 |
| Rogers Group, Inc. | \$2,798.3300 | \$2,798.33 |

707-02.01 CHAIN-LINK FENCE (4') (VINYL COATED)**680.000 L.F.**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$42.0000 | \$28,560.00 |
| Cleary Construction, Inc. | \$26.0000 | \$17,680.00 |
| Rogers Group, Inc. | \$27.9800 | \$19,026.40 |

707-02.02 END & CORNER POST ASSEMBLIES (4' VINYL COATED)**5.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$500.0000 | \$2,500.00 |
| Cleary Construction, Inc. | \$260.0000 | \$1,300.00 |
| Rogers Group, Inc. | \$279.8300 | \$1,399.15 |

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE**2,401.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$1.9400 | \$4,657.94 |
| Cleary Construction, Inc. | \$2.6000 | \$6,242.60 |
| Rogers Group, Inc. | \$1.5100 | \$3,625.51 |

UNIT PRICE EXTENSION

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)**98.000 EACH**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$220.0000 | \$21,560.00 |
| Cleary Construction, Inc. | \$420.0000 | \$41,160.00 |
| Rogers Group, Inc. | \$617.0000 | \$60,466.00 |

709-05.05 MACHINED RIP-RAP (CLASS A-3)**700.000 TON**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$43.7500 | \$30,625.00 |
| Cleary Construction, Inc. | \$52.0000 | \$36,400.00 |
| Rogers Group, Inc. | \$58.0000 | \$40,600.00 |

709-05.06 MACHINED RIP-RAP (CLASS A-1)**159.000 TON**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$46.7900 | \$7,439.61 |
| Cleary Construction, Inc. | \$43.0000 | \$6,837.00 |
| Rogers Group, Inc. | \$57.0000 | \$9,063.00 |

709-05.08 MACHINED RIP-RAP (CLASS B)**133.000 TON**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$45.8600 | \$6,099.38 |
| Cleary Construction, Inc. | \$44.0000 | \$5,852.00 |
| Rogers Group, Inc. | \$60.0000 | \$7,980.00 |

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)**12,461.000 L.F.**

| | | |
|------------------------------|-----------|--------------|
| Norris Bros. Excavating, LLC | \$12.0000 | \$149,532.00 |
| Cleary Construction, Inc. | \$8.8500 | \$110,279.85 |
| Rogers Group, Inc. | \$9.2300 | \$115,015.03 |

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)**20.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$836.1700 | \$16,723.40 |
| Cleary Construction, Inc. | \$1,000.0000 | \$20,000.00 |
| Rogers Group, Inc. | \$1,063.3700 | \$21,267.40 |

712-01 TRAFFIC CONTROL**1.000 LS**

| | | |
|------------------------------|----------------|--------------|
| Norris Bros. Excavating, LLC | \$261,893.3400 | \$261,893.34 |
| Cleary Construction, Inc. | \$450,000.0000 | \$450,000.00 |
| Rogers Group, Inc. | \$500,000.0000 | \$500,000.00 |

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL**2,800.000 L.F.**

| | | |
|------------------------------|-----------|--------------|
| Norris Bros. Excavating, LLC | \$40.2400 | \$112,672.00 |
| Cleary Construction, Inc. | \$30.0000 | \$84,000.00 |
| Rogers Group, Inc. | \$94.4100 | \$264,348.00 |

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)**130.000 EACH**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$34.4200 | \$4,474.60 |
| Cleary Construction, Inc. | \$27.0000 | \$3,510.00 |
| Rogers Group, Inc. | \$55.9700 | \$7,276.10 |

712-04.50 BARRIER RAIL DELINEATOR**93.333 EACH**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$13.2100 | \$1,232.93 |
| Cleary Construction, Inc. | \$15.6000 | \$1,455.99 |
| Rogers Group, Inc. | \$19.5500 | \$1,824.66 |

712-05.01 WARNING LIGHTS (TYPE A)**170.000 EACH**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$22.4700 | \$3,819.90 |
| Cleary Construction, Inc. | \$21.0000 | \$3,570.00 |
| Rogers Group, Inc. | \$61.5600 | \$10,465.20 |

712-06 SIGNS (CONSTRUCTION)**684.000 S.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$8.2300 | \$5,629.32 |
| Cleary Construction, Inc. | \$7.8000 | \$5,335.20 |
| Rogers Group, Inc. | \$8.9500 | \$6,121.80 |

712-07.03 TEMPORARY BARRICADES (TYPE III)**120.000 L.F.**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$18.0200 | \$2,162.40 |
| Cleary Construction, Inc. | \$15.6000 | \$1,872.00 |
| Rogers Group, Inc. | \$15.6700 | \$1,880.40 |

712-08.03 ARROW BOARD (TYPE C)**4.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$3,100.0000 | \$12,400.00 |
| Cleary Construction, Inc. | \$1,050.0000 | \$4,200.00 |
| Rogers Group, Inc. | \$1,343.2000 | \$5,372.80 |

713-02.14 FLEXIBLE DELINEATOR (WHITE)**13.000 EACH**

| | | |
|------------------------------|-----------|----------|
| Norris Bros. Excavating, LLC | \$40.5200 | \$526.76 |
| Cleary Construction, Inc. | \$50.0000 | \$650.00 |
| Rogers Group, Inc. | \$67.1600 | \$873.08 |

713-02.21 SIGN POST DELINEATION ENHANCEMENT**72.000 L.F.**

| | | |
|------------------------------|----------|----------|
| Norris Bros. Excavating, LLC | \$6.3200 | \$455.04 |
| Cleary Construction, Inc. | \$6.2500 | \$450.00 |
| Rogers Group, Inc. | \$6.7200 | \$483.84 |

UNIT PRICE EXTENSION

713-11.01 "U" SECTION STEEL POSTS**431.000 LB.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$8.0000 | \$3,448.00 |
| Cleary Construction, Inc. | \$5.7500 | \$2,478.25 |
| Rogers Group, Inc. | \$4.0200 | \$1,732.62 |

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST**2,159.000 LB.**

| | | |
|------------------------------|----------|-------------|
| Norris Bros. Excavating, LLC | \$5.0400 | \$10,881.36 |
| Cleary Construction, Inc. | \$6.5000 | \$14,033.50 |
| Rogers Group, Inc. | \$4.5900 | \$9,909.81 |

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)**302.000 S.F.**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$14.2000 | \$4,288.40 |
| Cleary Construction, Inc. | \$16.7000 | \$5,043.40 |
| Rogers Group, Inc. | \$13.8100 | \$4,170.62 |

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)**172.000 S.F.**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$14.4900 | \$2,492.28 |
| Cleary Construction, Inc. | \$19.8000 | \$3,405.60 |
| Rogers Group, Inc. | \$15.2800 | \$2,628.16 |

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)**30.000 S.F.**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$44.8800 | \$1,346.40 |
| Cleary Construction, Inc. | \$37.5000 | \$1,125.00 |
| Rogers Group, Inc. | \$50.8600 | \$1,525.80 |

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS**1.000 LS**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$2,500.0000 | \$2,500.00 |
| Cleary Construction, Inc. | \$2,600.0000 | \$2,600.00 |
| Rogers Group, Inc. | \$2,658.4200 | \$2,658.42 |

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT**23.000 EACH**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$263.0800 | \$6,050.84 |
| Cleary Construction, Inc. | \$450.0000 | \$10,350.00 |
| Rogers Group, Inc. | \$167.9000 | \$3,861.70 |

713-16.01 CHANGEABLE MESSAGE SIGN UNIT**4.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$7,876.6000 | \$31,506.40 |
| Cleary Construction, Inc. | \$6,300.0000 | \$25,200.00 |
| Rogers Group, Inc. | \$13,432.0100 | \$53,728.04 |

UNIT PRICE EXTENSION

713-16.20 SIGNS (R10-11NO TURN ON RED WITH RED BALL)**1.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$566.0000 | \$566.00 |
| Cleary Construction, Inc. | \$192.0000 | \$192.00 |
| Rogers Group, Inc. | \$639.7200 | \$639.72 |

713-16.21 SIGNS (R10-12 LEFT TURN YIELD ON GREEN BALL)**1.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$566.0000 | \$566.00 |
| Cleary Construction, Inc. | \$192.0000 | \$192.00 |
| Rogers Group, Inc. | \$639.7200 | \$639.72 |

713-16.22 SIGNS (WELCOME TO THE CUMBERLAND HOMESTEADS)**1.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$566.0000 | \$566.00 |
| Cleary Construction, Inc. | \$625.0000 | \$625.00 |
| Rogers Group, Inc. | \$37,977.0800 | \$37,977.08 |

713-16.23 SIGNS (CUMBERLAND MOUNTAIN STATE PARK ENTRANCE)**1.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$257.6900 | \$257.69 |
| Cleary Construction, Inc. | \$625.0000 | \$625.00 |
| Rogers Group, Inc. | \$37,977.0800 | \$37,977.08 |

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW**396.000 EACH**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$11.4900 | \$4,550.04 |
| Cleary Construction, Inc. | \$10.5000 | \$4,158.00 |
| Rogers Group, Inc. | \$11.1900 | \$4,431.24 |

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)**327.000 EACH**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$32.0300 | \$10,473.81 |
| Cleary Construction, Inc. | \$42.0000 | \$13,734.00 |
| Rogers Group, Inc. | \$44.7700 | \$14,639.79 |

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)**88.000 EACH**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$32.3200 | \$2,844.16 |
| Cleary Construction, Inc. | \$42.0000 | \$3,696.00 |
| Rogers Group, Inc. | \$44.7700 | \$3,939.76 |

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)**96.000 L.F.**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$11.5100 | \$1,104.96 |
| Cleary Construction, Inc. | \$12.5000 | \$1,200.00 |
| Rogers Group, Inc. | \$13.4300 | \$1,289.28 |

UNIT PRICE EXTENSION

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)**48.000 S.Y.**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$24.8700 | \$1,193.76 |
| Cleary Construction, Inc. | \$23.0000 | \$1,104.00 |
| Rogers Group, Inc. | \$24.6300 | \$1,182.24 |

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)**209.000 L.F.**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$14.9000 | \$3,114.10 |
| Cleary Construction, Inc. | \$12.5000 | \$2,612.50 |
| Rogers Group, Inc. | \$13.4300 | \$2,806.87 |

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)**20.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$173.8100 | \$3,476.20 |
| Cleary Construction, Inc. | \$210.0000 | \$4,200.00 |
| Rogers Group, Inc. | \$223.8700 | \$4,477.40 |

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)**2,270.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$2.3700 | \$5,379.90 |
| Cleary Construction, Inc. | \$3.1000 | \$7,037.00 |
| Rogers Group, Inc. | \$3.3600 | \$7,627.20 |

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)**188.000 L.F.**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$29.8600 | \$5,613.68 |
| Cleary Construction, Inc. | \$24.0000 | \$4,512.00 |
| Rogers Group, Inc. | \$25.7400 | \$4,839.12 |

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)**3.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$232.0800 | \$696.24 |
| Cleary Construction, Inc. | \$156.0000 | \$468.00 |
| Rogers Group, Inc. | \$167.9000 | \$503.70 |

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)**926.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$5.2900 | \$4,898.54 |
| Cleary Construction, Inc. | \$5.2000 | \$4,815.20 |
| Rogers Group, Inc. | \$5.6000 | \$5,185.60 |

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)**2.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$173.0400 | \$346.08 |
| Cleary Construction, Inc. | \$182.0000 | \$364.00 |
| Rogers Group, Inc. | \$195.8800 | \$391.76 |

UNIT PRICE EXTENSION

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)**2.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$322.3100 | \$644.62 |
| Cleary Construction, Inc. | \$312.0000 | \$624.00 |
| Rogers Group, Inc. | \$335.8000 | \$671.60 |

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)**24.000 S.F.**

| | | |
|------------------------------|-----------|----------|
| Norris Bros. Excavating, LLC | \$25.9500 | \$622.80 |
| Cleary Construction, Inc. | \$12.5000 | \$300.00 |
| Rogers Group, Inc. | \$13.4300 | \$322.32 |

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)**2.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$377.9900 | \$755.98 |
| Cleary Construction, Inc. | \$364.0000 | \$728.00 |
| Rogers Group, Inc. | \$391.7700 | \$783.54 |

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)**85.000 L.F.**

| | | |
|------------------------------|----------|----------|
| Norris Bros. Excavating, LLC | \$8.0600 | \$685.10 |
| Cleary Construction, Inc. | \$6.2500 | \$531.25 |
| Rogers Group, Inc. | \$6.7200 | \$571.20 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**8.600 L.M.**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$5,677.9300 | \$48,830.20 |
| Cleary Construction, Inc. | \$7,500.0000 | \$64,500.00 |
| Rogers Group, Inc. | \$8,059.2100 | \$69,309.21 |

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)**1,595.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$3.3800 | \$5,391.10 |
| Cleary Construction, Inc. | \$3.1000 | \$4,944.50 |
| Rogers Group, Inc. | \$3.3600 | \$5,359.20 |

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)**1.300 L.M.**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$3,198.3000 | \$4,157.79 |
| Cleary Construction, Inc. | \$4,370.0000 | \$5,681.00 |
| Rogers Group, Inc. | \$4,701.2100 | \$6,111.57 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|------------------------------|----------------|--------------|
| Norris Bros. Excavating, LLC | \$600,668.6700 | \$600,668.67 |
| Cleary Construction, Inc. | \$695,000.0000 | \$695,000.00 |
| Rogers Group, Inc. | \$785,000.0000 | \$785,000.00 |

UNIT PRICE EXTENSION

730-01.05 REMOVE & RELOCATE SCHOOL SIGNAL EQUIPMENT**1.000 LS**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$4,050.0000 | \$4,050.00 |
| Cleary Construction, Inc. | \$4,685.0000 | \$4,685.00 |
| Rogers Group, Inc. | \$4,577.5400 | \$4,577.54 |

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)**3.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$1,024.0000 | \$3,072.00 |
| Cleary Construction, Inc. | \$996.0000 | \$2,988.00 |
| Rogers Group, Inc. | \$1,157.3900 | \$3,472.17 |

730-02.10 SIGNAL HEAD ASSEMBLY (130 A2)**2.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$1,138.0000 | \$2,276.00 |
| Cleary Construction, Inc. | \$996.0000 | \$1,992.00 |
| Rogers Group, Inc. | \$1,286.2300 | \$2,572.46 |

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)**3.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$1,671.0000 | \$5,013.00 |
| Cleary Construction, Inc. | \$1,585.0000 | \$4,755.00 |
| Rogers Group, Inc. | \$1,888.6600 | \$5,665.98 |

730-03.21 INSTALL PULL BOX (TYPE B)**5.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$524.0000 | \$2,620.00 |
| Cleary Construction, Inc. | \$1,040.0000 | \$5,200.00 |
| Rogers Group, Inc. | \$593.3900 | \$2,966.95 |

730-05.01 ELECTRICAL SERVICE CONNECTION**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$2,000.0000 | \$2,000.00 |
| Cleary Construction, Inc. | \$4,685.0000 | \$4,685.00 |
| Rogers Group, Inc. | \$2,260.5200 | \$2,260.52 |

730-08.02 SIGNAL CABLE - 5 CONDUCTOR**872.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$3.0000 | \$2,616.00 |
| Cleary Construction, Inc. | \$1.5500 | \$1,351.60 |
| Rogers Group, Inc. | \$2.3200 | \$2,023.04 |

730-08.03 SIGNAL CABLE - 7 CONDUCTOR**674.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$3.0000 | \$2,022.00 |
| Cleary Construction, Inc. | \$1.8000 | \$1,213.20 |
| Rogers Group, Inc. | \$2.6000 | \$1,752.40 |

730-08.04 SIGNAL CABLE - 9 CONDUCTOR**263.000 L.F.**

| | | |
|------------------------------|----------|----------|
| Norris Bros. Excavating, LLC | \$3.0000 | \$789.00 |
| Cleary Construction, Inc. | \$2.1000 | \$552.30 |
| Rogers Group, Inc. | \$2.8800 | \$757.44 |

730-12.02 CONDUIT 2" DIAMETER (PVC)**322.000 L.F.**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$20.0000 | \$6,440.00 |
| Cleary Construction, Inc. | \$18.7500 | \$6,037.50 |
| Rogers Group, Inc. | \$20.3400 | \$6,549.48 |

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)**470.000 L.F.**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$55.0000 | \$25,850.00 |
| Cleary Construction, Inc. | \$62.4000 | \$29,328.00 |
| Rogers Group, Inc. | \$62.1600 | \$29,215.20 |

730-13.08 VEHICLE DETECTOR (RADAR-ADVANCED)**3.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$9,356.0700 | \$28,068.21 |
| Cleary Construction, Inc. | \$10,250.0000 | \$30,750.00 |
| Rogers Group, Inc. | \$10,633.4600 | \$31,900.38 |

730-13.13 VEHICLE DETECTOR (RADAR)**3.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$9,307.5800 | \$27,922.74 |
| Cleary Construction, Inc. | \$10,250.0000 | \$30,750.00 |
| Rogers Group, Inc. | \$10,170.0500 | \$30,510.15 |

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)**1.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$21,078.7200 | \$21,078.72 |
| Cleary Construction, Inc. | \$19,000.0000 | \$19,000.00 |
| Rogers Group, Inc. | \$22,461.6000 | \$22,461.60 |

730-16.04 CONTROLLER (ATC)**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$5,710.4000 | \$5,710.40 |
| Cleary Construction, Inc. | \$5,000.0000 | \$5,000.00 |
| Rogers Group, Inc. | \$6,905.8700 | \$6,905.87 |

730-23.30 PEDESTAL POLE (10' PEDESTRIAN)**2.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$2,217.6800 | \$4,435.36 |
| Cleary Construction, Inc. | \$2,600.0000 | \$5,200.00 |
| Rogers Group, Inc. | \$2,506.9100 | \$5,013.82 |

UNIT PRICE EXTENSION

730-23.31 PEDESTAL POLE (15' PEDESTRIAN)**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$4,061.0000 | \$4,061.00 |
| Cleary Construction, Inc. | \$3,000.0000 | \$3,000.00 |
| Rogers Group, Inc. | \$2,803.0300 | \$2,803.03 |

730-24.81 CANTILEVER SIGNAL SUPPORT (2 @ 35' & 55')**1.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$47,582.0000 | \$47,582.00 |
| Cleary Construction, Inc. | \$44,500.0000 | \$44,500.00 |
| Rogers Group, Inc. | \$53,779.8900 | \$53,779.89 |

730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')**1.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$39,000.0000 | \$39,000.00 |
| Cleary Construction, Inc. | \$33,500.0000 | \$33,500.00 |
| Rogers Group, Inc. | \$44,148.9700 | \$44,148.97 |

730-26.07 FLASHING WARNING BEACON (UNSIGNALIZED MIDBLOCK CROSSING)**2.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$9,550.0000 | \$19,100.00 |
| Cleary Construction, Inc. | \$4,020.0000 | \$8,040.00 |
| Rogers Group, Inc. | \$10,793.9500 | \$21,587.90 |

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN**4.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$2,491.0000 | \$9,964.00 |
| Cleary Construction, Inc. | \$1,520.0000 | \$6,080.00 |
| Rogers Group, Inc. | \$2,815.4700 | \$11,261.88 |

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$7,440.0000 | \$7,440.00 |
| Cleary Construction, Inc. | \$8,200.0000 | \$8,200.00 |
| Rogers Group, Inc. | \$8,409.1100 | \$8,409.11 |

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)**1,668.000 S.Y.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$3.7600 | \$6,271.68 |
| Cleary Construction, Inc. | \$3.5000 | \$5,838.00 |
| Rogers Group, Inc. | \$4.5000 | \$7,506.00 |

740-11.03 TEMPORARY SEDIMENT TUBE 18IN**9,626.000 L.F.**

| | | |
|------------------------------|----------|-------------|
| Norris Bros. Excavating, LLC | \$3.5300 | \$33,979.78 |
| Cleary Construction, Inc. | \$4.1400 | \$39,851.64 |
| Rogers Group, Inc. | \$4.0300 | \$38,792.78 |

UNIT PRICE EXTENSION

| | | | | |
|------------------------------|--|------------------------|------------|--------------|
| 801-01 | SEEDING (WITH MULCH) | 14.000 UNIT | | |
| Norris Bros. Excavating, LLC | | | \$45.0000 | \$630.00 |
| Cleary Construction, Inc. | | | \$125.0000 | \$1,750.00 |
| Rogers Group, Inc. | | | \$36.1800 | \$506.52 |
| 801-01.07 | TEMPORARY SEEDING (WITH MULCH) | 80.000 UNIT | | |
| Norris Bros. Excavating, LLC | | | \$28.6700 | \$2,293.60 |
| Cleary Construction, Inc. | | | \$42.0000 | \$3,360.00 |
| Rogers Group, Inc. | | | \$30.5300 | \$2,442.40 |
| 801-02 | SEEDING (WITHOUT MULCH) | 90.000 UNIT | | |
| Norris Bros. Excavating, LLC | | | \$22.7000 | \$2,043.00 |
| Cleary Construction, Inc. | | | \$48.0000 | \$4,320.00 |
| Rogers Group, Inc. | | | \$24.8700 | \$2,238.30 |
| 801-03 | WATER (SEEDING & SODDING) | 203.000 M.G. | | |
| Norris Bros. Excavating, LLC | | | \$38.4500 | \$7,805.35 |
| Cleary Construction, Inc. | | | \$105.0000 | \$21,315.00 |
| Rogers Group, Inc. | | | \$20.3500 | \$4,131.05 |
| 803-01 | SODDING (NEW SOD) | 18,442.000 S.Y. | | |
| Norris Bros. Excavating, LLC | | | \$6.0000 | \$110,652.00 |
| Cleary Construction, Inc. | | | \$6.0000 | \$110,652.00 |
| Rogers Group, Inc. | | | \$5.8800 | \$108,438.96 |
| 805-01.01 | TURF REINFORCEMENT MAT (CLASS I) | 574.000 S.Y. | | |
| Norris Bros. Excavating, LLC | | | \$6.0000 | \$3,444.00 |
| Cleary Construction, Inc. | | | \$5.9800 | \$3,432.52 |
| Rogers Group, Inc. | | | \$5.6500 | \$3,243.10 |
| 805-12.01 | EROSION CONTROL BLANKET (TYPE I) | 7,006.000 S.Y. | | |
| Norris Bros. Excavating, LLC | | | \$2.0000 | \$14,012.00 |
| Cleary Construction, Inc. | | | \$1.1500 | \$8,056.90 |
| Rogers Group, Inc. | | | \$1.1100 | \$7,776.66 |
| 805-12.02 | EROSION CONTROL BLANKET (TYPE II) | 2,342.000 S.Y. | | |
| Norris Bros. Excavating, LLC | | | \$1.8000 | \$4,215.60 |
| Cleary Construction, Inc. | | | \$1.3000 | \$3,044.60 |
| Rogers Group, Inc. | | | \$1.1100 | \$2,599.62 |

806-02.03 PROJECT MOWING

6.000 CYCL

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$4,000.7600 | \$24,004.56 |
| Cleary Construction, Inc. | \$3,000.0000 | \$18,000.00 |
| Rogers Group, Inc. | \$791.4500 | \$4,748.70 |

UTILITY CATEGORY**795-01.08 10IN DIP SLIP JOINT WATER LINE****2,295.000 L.F.**

| | | |
|------------------------------|------------|--------------|
| Norris Bros. Excavating, LLC | \$106.4900 | \$244,394.55 |
| Cleary Construction, Inc. | \$155.0000 | \$355,725.00 |
| Rogers Group, Inc. | \$127.9600 | \$293,668.20 |

790-01.05 POLE 30FT CLASS 6 WOOD**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$1,351.2500 | \$1,351.25 |
| Cleary Construction, Inc. | \$1,400.0000 | \$1,400.00 |
| Rogers Group, Inc. | \$2,563.4700 | \$2,563.47 |

790-03.03 POLE 40FT CLASS 4 WOOD**3.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$2,046.4100 | \$6,139.23 |
| Cleary Construction, Inc. | \$2,600.0000 | \$7,800.00 |
| Rogers Group, Inc. | \$3,513.5300 | \$10,540.59 |

790-04.03 POLE 45FT CLASS 3 WOOD**2.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$2,381.5000 | \$4,763.00 |
| Cleary Construction, Inc. | \$3,430.0000 | \$6,860.00 |
| Rogers Group, Inc. | \$4,131.9100 | \$8,263.82 |

790-05.02 POLE 50FT CLASS 2 WOOD**3.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$3,045.3400 | \$9,136.02 |
| Cleary Construction, Inc. | \$4,600.0000 | \$13,800.00 |
| Rogers Group, Inc. | \$4,688.4500 | \$14,065.35 |

790-06.01 POLE 55FT CLASS 1 WOOD**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$4,250.1400 | \$4,250.14 |
| Cleary Construction, Inc. | \$6,000.0000 | \$6,000.00 |
| Rogers Group, Inc. | \$5,520.4600 | \$5,520.46 |

790-12.05 POLE 85FT CLASS H2 METAL**1.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$11,458.7900 | \$11,458.79 |
| Cleary Construction, Inc. | \$17,250.0000 | \$17,250.00 |
| Rogers Group, Inc. | \$24,510.3600 | \$24,510.36 |

790-12.07 POLE 85FT CLASS H4 METAL**1.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$6,662.0800 | \$6,662.08 |
| Cleary Construction, Inc. | \$19,675.0000 | \$19,675.00 |
| Rogers Group, Inc. | \$26,843.3200 | \$26,843.32 |

790-22.01 1PH SGL PRIMARY SUPPORT 25KV**1.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$287.1100 | \$287.11 |
| Cleary Construction, Inc. | \$440.0000 | \$440.00 |
| Rogers Group, Inc. | \$376.6400 | \$376.64 |

790-22.07 1PH DBL PTS ANGLE 25KV**1.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$476.2500 | \$476.25 |
| Cleary Construction, Inc. | \$680.0000 | \$680.00 |
| Rogers Group, Inc. | \$494.7000 | \$494.70 |

790-22.14 1PH DEAD END TAP 25KV**1.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$397.1300 | \$397.13 |
| Cleary Construction, Inc. | \$520.0000 | \$520.00 |
| Rogers Group, Inc. | \$466.5900 | \$466.59 |

790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV**2.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$550.2700 | \$1,100.54 |
| Cleary Construction, Inc. | \$600.0000 | \$1,200.00 |
| Rogers Group, Inc. | \$517.1900 | \$1,034.38 |

790-22.16 1PH DDE TANGENT 25KV**3.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$636.1000 | \$1,908.30 |
| Cleary Construction, Inc. | \$880.0000 | \$2,640.00 |
| Rogers Group, Inc. | \$837.6200 | \$2,512.86 |

790-26.02 3PH CROSSARM DBL LRG COND 25KV**3.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$2,703.9200 | \$8,111.76 |
| Cleary Construction, Inc. | \$3,100.0000 | \$9,300.00 |
| Rogers Group, Inc. | \$2,760.2300 | \$8,280.69 |

790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$2,479.7200 | \$2,479.72 |
| Cleary Construction, Inc. | \$3,000.0000 | \$3,000.00 |
| Rogers Group, Inc. | \$3,193.0900 | \$3,193.09 |

790-26.26 3PH CROSSARM DEAD END 25KV**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$2,309.9400 | \$2,309.94 |
| Cleary Construction, Inc. | \$2,300.0000 | \$2,300.00 |
| Rogers Group, Inc. | \$3,058.1700 | \$3,058.17 |

UNIT PRICE EXTENSION

790-26.27 3PH CROSSARM DBL DDE 25KV**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$3,843.8400 | \$3,843.84 |
| Cleary Construction, Inc. | \$3,520.0000 | \$3,520.00 |
| Rogers Group, Inc. | \$5,464.2300 | \$5,464.23 |

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX**276.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$4.5700 | \$1,261.32 |
| Cleary Construction, Inc. | \$8.0000 | \$2,208.00 |
| Rogers Group, Inc. | \$9.8500 | \$2,718.60 |

790-31.02 SERVICE ASSEMBLY-POLE TYPE**6.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$150.7400 | \$904.44 |
| Cleary Construction, Inc. | \$270.0000 | \$1,620.00 |
| Rogers Group, Inc. | \$202.3800 | \$1,214.28 |

790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX**119.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$5.0700 | \$603.33 |
| Cleary Construction, Inc. | \$8.0000 | \$952.00 |
| Rogers Group, Inc. | \$8.7900 | \$1,046.01 |

790-32.01 DOWN GUY - THROUGH BOLT TYPE**1.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$500.8300 | \$500.83 |
| Cleary Construction, Inc. | \$465.0000 | \$465.00 |
| Rogers Group, Inc. | \$421.6200 | \$421.62 |

790-32.06 DOWN GUY - INSULATED**8.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$425.7700 | \$3,406.16 |
| Cleary Construction, Inc. | \$560.0000 | \$4,480.00 |
| Rogers Group, Inc. | \$550.9200 | \$4,407.36 |

790-32.07 OH GUY - THROUGH BOLT TYPE**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$641.3200 | \$641.32 |
| Cleary Construction, Inc. | \$475.0000 | \$475.00 |
| Rogers Group, Inc. | \$1,321.0800 | \$1,321.08 |

790-32.23 GUY GUARD**21.000 EACH**

| | | |
|------------------------------|-----------|----------|
| Norris Bros. Excavating, LLC | \$42.9400 | \$901.74 |
| Cleary Construction, Inc. | \$33.0000 | \$693.00 |
| Rogers Group, Inc. | \$44.9700 | \$944.37 |

UNIT PRICE EXTENSION

790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB**13.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$780.8600 | \$10,151.18 |
| Cleary Construction, Inc. | \$2,000.0000 | \$26,000.00 |
| Rogers Group, Inc. | \$950.0600 | \$12,350.78 |

790-33.17 ROCK ANCHOR EXPANDING TYPE**25.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$506.4200 | \$12,660.50 |
| Cleary Construction, Inc. | \$625.0000 | \$15,625.00 |
| Rogers Group, Inc. | \$1,349.1900 | \$33,729.75 |

790-40.03 OH COND 1/0 6/1 ACSR RAVEN**2,168.000 L.F.**

| | | |
|------------------------------|----------|-------------|
| Norris Bros. Excavating, LLC | \$3.2400 | \$7,024.32 |
| Cleary Construction, Inc. | \$4.4000 | \$9,539.20 |
| Rogers Group, Inc. | \$5.7700 | \$12,509.36 |

790-40.05 OH COND 3/0 6/1 ACSR PIGEON**766.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$4.3300 | \$3,316.78 |
| Cleary Construction, Inc. | \$4.1000 | \$3,140.60 |
| Rogers Group, Inc. | \$6.4400 | \$4,933.04 |

790-40.09 OH COND 336.4 18/1 ACSR MERLIN**1,017.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$6.4500 | \$6,559.65 |
| Cleary Construction, Inc. | \$6.2000 | \$6,305.40 |
| Rogers Group, Inc. | \$8.4500 | \$8,593.65 |

790-40.49 OH COND 795 37 AAC ARBUTUS**2,637.000 L.F.**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$7.9100 | \$20,858.67 |
| Cleary Construction, Inc. | \$8.2000 | \$21,623.40 |
| Rogers Group, Inc. | \$11.0700 | \$29,191.59 |

790-40.76 OH STATIC COND _____**339.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$3.4400 | \$1,166.16 |
| Cleary Construction, Inc. | \$3.1000 | \$1,050.90 |
| Rogers Group, Inc. | \$6.3400 | \$2,149.26 |

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA**3.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$1,105.0600 | \$3,315.18 |
| Cleary Construction, Inc. | \$650.0000 | \$1,950.00 |
| Rogers Group, Inc. | \$1,337.9500 | \$4,013.85 |

790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE & LA**4.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$1,001.5200 | \$4,006.08 |
| Cleary Construction, Inc. | \$600.0000 | \$2,400.00 |
| Rogers Group, Inc. | \$1,242.3800 | \$4,969.52 |

790-52.03 10KVA 1PH OH XFORMER 7.2KV 120/240**5.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$859.6700 | \$4,298.35 |
| Cleary Construction, Inc. | \$1,000.0000 | \$5,000.00 |
| Rogers Group, Inc. | \$1,090.6000 | \$5,453.00 |

790-52.05 15KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE**2.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$821.1800 | \$1,642.36 |
| Cleary Construction, Inc. | \$1,000.0000 | \$2,000.00 |
| Rogers Group, Inc. | \$1,090.6000 | \$2,181.20 |

790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV**1.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$725.0000 | \$725.00 |
| Cleary Construction, Inc. | \$132.0000 | \$132.00 |
| Rogers Group, Inc. | \$545.3000 | \$545.30 |

790-69.09 GND-ASSY GND ROD WITH ALUMINUM**8.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$459.3800 | \$3,675.04 |
| Cleary Construction, Inc. | \$350.0000 | \$2,800.00 |
| Rogers Group, Inc. | \$382.2700 | \$3,058.16 |

790-70.22 STREET LIGHT (LED 70W)**2.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$1,032.1700 | \$2,064.34 |
| Cleary Construction, Inc. | \$1,400.0000 | \$2,800.00 |
| Rogers Group, Inc. | \$1,377.3000 | \$2,754.60 |

790-71.33 DDE LRG VERT ANG 69KV MAX**2.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$8,754.7400 | \$17,509.48 |
| Cleary Construction, Inc. | \$8,375.0000 | \$16,750.00 |
| Rogers Group, Inc. | \$12,305.7700 | \$24,611.54 |

790-72.19 ANGLE GUYING & DE POLE TIE ASSEMBLY**18.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$900.0000 | \$16,200.00 |
| Cleary Construction, Inc. | \$2,600.0000 | \$46,800.00 |
| Rogers Group, Inc. | \$2,130.6000 | \$38,350.80 |

UNIT PRICE EXTENSION

790-73.06 POLE GROUND & BUTT WRAP GROUND ASSEMBLY**2.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$357.6300 | \$715.26 |
| Cleary Construction, Inc. | \$650.0000 | \$1,300.00 |
| Rogers Group, Inc. | \$359.7900 | \$719.58 |

790-74.07 48 FIBER(MATERIAL ONLY)**427.000 L.F.**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$5.0000 | \$2,135.00 |
| Cleary Construction, Inc. | \$13.5000 | \$5,764.50 |
| Rogers Group, Inc. | \$8.6600 | \$3,697.82 |

790-74.19 12-96 FIBER(INSTALLATION ONLY)**427.000 L.F.**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$5.8300 | \$2,489.41 |
| Cleary Construction, Inc. | \$10.4000 | \$4,440.80 |
| Rogers Group, Inc. | \$11.2400 | \$4,799.48 |

790-74.25 FIBER SPLICE-12 FIBER RIBBON**96.000 EACH**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$777.4500 | \$74,635.20 |
| Cleary Construction, Inc. | \$85.0000 | \$8,160.00 |
| Rogers Group, Inc. | \$652.1100 | \$62,602.56 |

790-98.01 REMOVE WIRE**8,880.000 L.F.**

| | | |
|------------------------------|----------|-------------|
| Norris Bros. Excavating, LLC | \$2.4300 | \$21,578.40 |
| Cleary Construction, Inc. | \$3.5000 | \$31,080.00 |
| Rogers Group, Inc. | \$3.7600 | \$33,388.80 |

790-98.02 REMOVE POLES**10.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$811.1300 | \$8,111.30 |
| Cleary Construction, Inc. | \$440.0000 | \$4,400.00 |
| Rogers Group, Inc. | \$899.4600 | \$8,994.60 |

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS**121.000 EACH**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$510.1300 | \$61,725.73 |
| Cleary Construction, Inc. | \$485.0000 | \$58,685.00 |
| Rogers Group, Inc. | \$562.1600 | \$68,021.36 |

790-98.04 REMOVE FIBER OPTIC CABLE**565.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$1.6200 | \$915.30 |
| Cleary Construction, Inc. | \$2.5500 | \$1,440.75 |
| Rogers Group, Inc. | \$5.6200 | \$3,175.30 |

UNIT PRICE EXTENSION

791-02.01 <2IN MDPE GAS MAIN**815.000 L.F.**

| | | |
|------------------------------|------------|--------------|
| Norris Bros. Excavating, LLC | \$47.7000 | \$38,875.50 |
| Cleary Construction, Inc. | \$82.0000 | \$66,830.00 |
| Rogers Group, Inc. | \$152.7900 | \$124,523.85 |

791-02.02 2IN MDPE GAS MAIN**1,298.000 L.F.**

| | | |
|------------------------------|------------|--------------|
| Norris Bros. Excavating, LLC | \$60.0000 | \$77,880.00 |
| Cleary Construction, Inc. | \$96.0000 | \$124,608.00 |
| Rogers Group, Inc. | \$156.7100 | \$203,409.58 |

791-02.04 4IN MDPE GAS MAIN**1,830.000 L.F.**

| | | |
|------------------------------|------------|--------------|
| Norris Bros. Excavating, LLC | \$80.0000 | \$146,400.00 |
| Cleary Construction, Inc. | \$113.0000 | \$206,790.00 |
| Rogers Group, Inc. | \$216.0300 | \$395,334.90 |

791-04.01 HDD <2IN PE PIPE - UNCONSOLIDATED**565.000 L.F.**

| | | |
|------------------------------|------------|--------------|
| Norris Bros. Excavating, LLC | \$80.0000 | \$45,200.00 |
| Cleary Construction, Inc. | \$165.0000 | \$93,225.00 |
| Rogers Group, Inc. | \$254.0900 | \$143,560.85 |

791-06.02 CONNECT TO 2IN EX. PE MAIN**7.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$3,285.9700 | \$23,001.79 |
| Cleary Construction, Inc. | \$4,200.0000 | \$29,400.00 |
| Rogers Group, Inc. | \$1,679.0000 | \$11,753.00 |

791-06.03 CONNECT TO 4IN EX. PE MAIN**5.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$4,141.8100 | \$20,709.05 |
| Cleary Construction, Inc. | \$4,300.0000 | \$21,500.00 |
| Rogers Group, Inc. | \$2,238.6700 | \$11,193.35 |

791-08.40 RECONNECT SERVICE ASSEMBLY**19.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$1,253.6200 | \$23,818.78 |
| Cleary Construction, Inc. | \$1,215.0000 | \$23,085.00 |
| Rogers Group, Inc. | \$2,238.6700 | \$42,534.73 |

793-01.18 POLE 45FT CLASS 4 WOOD**10.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$1,432.0400 | \$14,320.40 |
| Cleary Construction, Inc. | \$1,710.0000 | \$17,100.00 |
| Rogers Group, Inc. | \$1,863.6600 | \$18,636.60 |

UNIT PRICE EXTENSION

793-01.40 ANCHOR 3/4IN**31.000 EACH**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$452.6600 | \$14,032.46 |
| Cleary Construction, Inc. | \$540.0000 | \$16,740.00 |
| Rogers Group, Inc. | \$590.9200 | \$18,318.52 |

793-02.08 GUY WIRE 10M OR 3/8IN**31.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$199.4500 | \$6,182.95 |
| Cleary Construction, Inc. | \$160.0000 | \$4,960.00 |
| Rogers Group, Inc. | \$173.3000 | \$5,372.30 |

793-02.92 OVERHEAD GUY WIRE (10M OR 3/8IN)**1.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$509.2400 | \$509.24 |
| Cleary Construction, Inc. | \$285.0000 | \$285.00 |
| Rogers Group, Inc. | \$311.0900 | \$311.09 |

793-02.99 INSTALL GUY GUARD**3.000 EACH**

| | | |
|------------------------------|-----------|----------|
| Norris Bros. Excavating, LLC | \$43.7100 | \$131.13 |
| Cleary Construction, Inc. | \$26.0000 | \$78.00 |
| Rogers Group, Inc. | \$28.5300 | \$85.59 |

793-03.01 25 PAIR GROUP AERIAL SPLICE**25.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$239.0000 | \$5,975.00 |
| Cleary Construction, Inc. | \$13.0000 | \$325.00 |
| Rogers Group, Inc. | \$14.4900 | \$362.25 |

793-03.03 10M STRAND**6,072.000 L.F.**

| | | |
|------------------------------|----------|-------------|
| Norris Bros. Excavating, LLC | \$3.0600 | \$18,580.32 |
| Cleary Construction, Inc. | \$3.8500 | \$23,377.20 |
| Rogers Group, Inc. | \$4.1800 | \$25,380.96 |

793-03.19 600 PAIR CABLE**5,000.000 L.F.**

| | | |
|------------------------------|-----------|--------------|
| Norris Bros. Excavating, LLC | \$22.4100 | \$112,050.00 |
| Cleary Construction, Inc. | \$53.0000 | \$265,000.00 |
| Rogers Group, Inc. | \$57.7100 | \$288,550.00 |

793-03.40 INSTALL STRAND BOND**5.000 EACH**

| | | |
|------------------------------|-----------|----------|
| Norris Bros. Excavating, LLC | \$57.7200 | \$288.60 |
| Cleary Construction, Inc. | \$41.0000 | \$205.00 |
| Rogers Group, Inc. | \$44.8900 | \$224.45 |

UNIT PRICE EXTENSION

793-04.01 RELASH/DELASH CABLE**5,200.000 L.F.**

| | | |
|------------------------------|----------|-------------|
| Norris Bros. Excavating, LLC | \$5.5500 | \$28,860.00 |
| Cleary Construction, Inc. | \$2.7000 | \$14,040.00 |
| Rogers Group, Inc. | \$2.9500 | \$15,340.00 |

793-04.02 2 PAIR AERIAL DROP**5,000.000 L.F.**

| | | |
|------------------------------|----------|-------------|
| Norris Bros. Excavating, LLC | \$4.6300 | \$23,150.00 |
| Cleary Construction, Inc. | \$3.3000 | \$16,500.00 |
| Rogers Group, Inc. | \$3.5900 | \$17,950.00 |

793-04.06 READY ACCESS CLOSURE**30.000 EACH**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$800.0000 | \$24,000.00 |
| Cleary Construction, Inc. | \$785.0000 | \$23,550.00 |
| Rogers Group, Inc. | \$857.9700 | \$25,739.10 |

793-04.07 AERIAL SPLICE CLOSURE**23.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$1,046.2900 | \$24,064.67 |
| Cleary Construction, Inc. | \$1,665.0000 | \$38,295.00 |
| Rogers Group, Inc. | \$1,818.2100 | \$41,818.83 |

793-04.08 TRANSFER AERIAL CABLE**10.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$433.6800 | \$4,336.80 |
| Cleary Construction, Inc. | \$135.0000 | \$1,350.00 |
| Rogers Group, Inc. | \$147.7300 | \$1,477.30 |

793-04.25 HOT SPLICE EXISTING CABLES**720.000 EACH**

| | | |
|------------------------------|------------|--------------|
| Norris Bros. Excavating, LLC | \$443.4000 | \$319,248.00 |
| Cleary Construction, Inc. | \$14.6000 | \$10,512.00 |
| Rogers Group, Inc. | \$15.9100 | \$11,455.20 |

793-07.05 96 FIBER(MATERIAL ONLY)**5,000.000 L.F.**

| | | |
|------------------------------|------------|--------------|
| Norris Bros. Excavating, LLC | \$180.6000 | \$903,000.00 |
| Cleary Construction, Inc. | \$2.2500 | \$11,250.00 |
| Rogers Group, Inc. | \$2.4800 | \$12,400.00 |

793-07.10 288 FIBER(MATERIAL ONLY)**1,332.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$7.0000 | \$9,324.00 |
| Cleary Construction, Inc. | \$4.6000 | \$6,127.20 |
| Rogers Group, Inc. | \$5.0300 | \$6,699.96 |

UNIT PRICE EXTENSION

793-07.16 12-96 FIBER(INSTALLATION ONLY)**5,000.000 L.F.**

| | | |
|------------------------------|-----------|--------------|
| Norris Bros. Excavating, LLC | \$67.2600 | \$336,300.00 |
| Cleary Construction, Inc. | \$2.1800 | \$10,900.00 |
| Rogers Group, Inc. | \$2.3900 | \$11,950.00 |

793-07.19 288-432 FIBER(INSTALLATION ONLY)**1,332.000 L.F.**

| | | |
|------------------------------|----------|-------------|
| Norris Bros. Excavating, LLC | \$9.0000 | \$11,988.00 |
| Cleary Construction, Inc. | \$2.1800 | \$2,903.76 |
| Rogers Group, Inc. | \$2.3900 | \$3,183.48 |

793-07.23 FIBER OPTIC MAINTENANCE LOOP**10.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$216.3300 | \$2,163.30 |
| Cleary Construction, Inc. | \$160.0000 | \$1,600.00 |
| Rogers Group, Inc. | \$173.3000 | \$1,733.00 |

793-07.25 SINGLE FIBER OPTIC CABLE SPLICER**576.000 EACH**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$57.1900 | \$32,941.44 |
| Cleary Construction, Inc. | \$43.0000 | \$24,768.00 |
| Rogers Group, Inc. | \$46.7100 | \$26,904.96 |

793-07.41 HOT SPLICER EXISTING FIBER CABLES**1,296.000 EACH**

| | | |
|------------------------------|-----------|--------------|
| Norris Bros. Excavating, LLC | \$82.9900 | \$107,555.04 |
| Cleary Construction, Inc. | \$70.0000 | \$90,720.00 |
| Rogers Group, Inc. | \$75.4000 | \$97,718.40 |

793-07.90 INSTALL FIBER STORAGE BRACKET**2.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$500.0000 | \$1,000.00 |
| Cleary Construction, Inc. | \$160.0000 | \$320.00 |
| Rogers Group, Inc. | \$173.2900 | \$346.58 |

793-11.13 BURIED RISER GUARD**6.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$217.5700 | \$1,305.42 |
| Cleary Construction, Inc. | \$198.0000 | \$1,188.00 |
| Rogers Group, Inc. | \$216.4800 | \$1,298.88 |

793-11.50 REARRANGE EXISTING SPLICE CASE**1.000 EACH**

| | | |
|------------------------------|------------|----------|
| Norris Bros. Excavating, LLC | \$443.4000 | \$443.40 |
| Cleary Construction, Inc. | \$512.0000 | \$512.00 |
| Rogers Group, Inc. | \$559.6700 | \$559.67 |

UNIT PRICE EXTENSION

793-12.02 REARRANGEMENT EXISTING CABLE**8.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$1,785.4700 | \$14,283.76 |
| Cleary Construction, Inc. | \$335.0000 | \$2,680.00 |
| Rogers Group, Inc. | \$366.4800 | \$2,931.84 |

793-15.01 TRANSFER CABLE ATTACHMENT**8.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$201.9300 | \$1,615.44 |
| Cleary Construction, Inc. | \$135.0000 | \$1,080.00 |
| Rogers Group, Inc. | \$147.4500 | \$1,179.60 |

793-15.02 TRANSFER DROP ATTACHMENT**40.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$129.5900 | \$5,183.60 |
| Cleary Construction, Inc. | \$44.7500 | \$1,790.00 |
| Rogers Group, Inc. | \$48.8600 | \$1,954.40 |

793-98.01 REMOVE AERIAL CABLE AND WIRE**1,082.000 L.F.**

| | | |
|------------------------------|----------|------------|
| Norris Bros. Excavating, LLC | \$1.2400 | \$1,341.68 |
| Cleary Construction, Inc. | \$1.6200 | \$1,752.84 |
| Rogers Group, Inc. | \$1.7700 | \$1,915.14 |

793-98.01 REMOVE AERIAL CABLE AND WIRE**10,000.000 L.F.**

| | | |
|------------------------------|----------|-------------|
| Norris Bros. Excavating, LLC | \$1.2400 | \$12,400.00 |
| Cleary Construction, Inc. | \$1.6200 | \$16,200.00 |
| Rogers Group, Inc. | \$1.7700 | \$17,700.00 |

793-98.04 REMOVE POLES ALL SIZES**10.000 EACH**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$303.0100 | \$3,030.10 |
| Cleary Construction, Inc. | \$130.0000 | \$1,300.00 |
| Rogers Group, Inc. | \$142.0500 | \$1,420.50 |

793-98.08 REMOVE ANCHOR (ANY SIZE)**1.000 EACH**

| | | |
|------------------------------|-----------|---------|
| Norris Bros. Excavating, LLC | \$53.0300 | \$53.03 |
| Cleary Construction, Inc. | \$65.0000 | \$65.00 |
| Rogers Group, Inc. | \$71.0200 | \$71.02 |

793-98.08 REMOVE ANCHOR (ANY SIZE)**28.000 EACH**

| | | |
|------------------------------|-----------|------------|
| Norris Bros. Excavating, LLC | \$53.0300 | \$1,484.84 |
| Cleary Construction, Inc. | \$65.0000 | \$1,820.00 |
| Rogers Group, Inc. | \$71.0200 | \$1,988.56 |

793-98.09 REMOVE DOWN GUY**1.000 EACH**

| | | |
|------------------------------|-----------|---------|
| Norris Bros. Excavating, LLC | \$36.3100 | \$36.31 |
| Cleary Construction, Inc. | \$52.0000 | \$52.00 |
| Rogers Group, Inc. | \$56.8200 | \$56.82 |

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE**70.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$115.0000 | \$8,050.00 |
| Cleary Construction, Inc. | \$145.0000 | \$10,150.00 |
| Rogers Group, Inc. | \$96.5900 | \$6,761.30 |

795-01.07 10IN DIP RESTRAINED JOINT WATER LINE**128.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$87.4100 | \$11,188.48 |
| Cleary Construction, Inc. | \$200.0000 | \$25,600.00 |
| Rogers Group, Inc. | \$107.9600 | \$13,818.88 |

795-01.10 12IN DIP SLIP JOINT WATER LINE**271.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$115.5400 | \$31,311.34 |
| Cleary Construction, Inc. | \$193.0000 | \$52,303.00 |
| Rogers Group, Inc. | \$154.0900 | \$41,758.39 |

795-02.01 2IN HDPE WATER LINE**113.000 L.F.**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$80.0000 | \$9,040.00 |
| Cleary Construction, Inc. | \$92.0000 | \$10,396.00 |
| Rogers Group, Inc. | \$51.1400 | \$5,778.82 |

795-03.02 2IN PVC WATER LINE**416.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$90.0000 | \$37,440.00 |
| Cleary Construction, Inc. | \$100.0000 | \$41,600.00 |
| Rogers Group, Inc. | \$45.8500 | \$19,073.60 |

795-03.05 6IN PVC WATER LINE**204.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$135.0000 | \$27,540.00 |
| Cleary Construction, Inc. | \$143.0000 | \$29,172.00 |
| Rogers Group, Inc. | \$66.1400 | \$13,492.56 |

795-05.75 BORE/JACK 8IN STEEL CASING PIPE-ROCK.**45.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$539.9700 | \$24,298.65 |
| Cleary Construction, Inc. | \$895.0000 | \$40,275.00 |
| Rogers Group, Inc. | \$397.7300 | \$17,897.85 |

795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK.**60.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$566.9800 | \$34,018.80 |
| Cleary Construction, Inc. | \$895.0000 | \$53,700.00 |
| Rogers Group, Inc. | \$568.1900 | \$34,091.40 |

795-05.80 BORE/JACK 18IN STEEL CASING PIPE-ROCK.**35.000 L.F.**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$572.8900 | \$20,051.15 |
| Cleary Construction, Inc. | \$1,190.0000 | \$41,650.00 |
| Rogers Group, Inc. | \$1,022.7400 | \$35,795.90 |

795-06.01 CONNECT TO 2IN WATER LINE**3.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$3,370.0900 | \$10,110.27 |
| Cleary Construction, Inc. | \$4,000.0000 | \$12,000.00 |
| Rogers Group, Inc. | \$2,272.7600 | \$6,818.28 |

795-06.04 CONNECT TO 6IN WATER LINE**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$4,383.8400 | \$4,383.84 |
| Cleary Construction, Inc. | \$4,000.0000 | \$4,000.00 |
| Rogers Group, Inc. | \$3,977.3300 | \$3,977.33 |

795-06.06 CONNECT TO 10IN WATER LINE**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$5,691.4800 | \$5,691.48 |
| Cleary Construction, Inc. | \$4,600.0000 | \$4,600.00 |
| Rogers Group, Inc. | \$2,840.9400 | \$2,840.94 |

795-06.07 CONNECT TO 12IN WATER LINE**3.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$5,022.0400 | \$15,066.12 |
| Cleary Construction, Inc. | \$4,900.0000 | \$14,700.00 |
| Rogers Group, Inc. | \$3,977.3300 | \$11,931.99 |

795-06.31 CUT AND CAP 2IN WATER LINE**4.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$2,900.8400 | \$11,603.36 |
| Cleary Construction, Inc. | \$3,500.0000 | \$14,000.00 |
| Rogers Group, Inc. | \$1,136.3800 | \$4,545.52 |

795-06.34 CUT AND CAP 8IN WATER LINE**2.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$2,705.5500 | \$5,411.10 |
| Cleary Construction, Inc. | \$3,800.0000 | \$7,600.00 |
| Rogers Group, Inc. | \$2,840.9500 | \$5,681.90 |

795-06.37 CUT AND CAP 12IN WATER LINE**2.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$2,952.8000 | \$5,905.60 |
| Cleary Construction, Inc. | \$4,300.0000 | \$8,600.00 |
| Rogers Group, Inc. | \$3,409.1400 | \$6,818.28 |

795-07.14 12IN X 10IN TAPPING SLEEVE AND VALVE**1.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$11,000.0000 | \$11,000.00 |
| Cleary Construction, Inc. | \$14,900.0000 | \$14,900.00 |
| Rogers Group, Inc. | \$14,204.7600 | \$14,204.76 |

795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE**1.000 EACH**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$14,043.0200 | \$14,043.02 |
| Cleary Construction, Inc. | \$18,800.0000 | \$18,800.00 |
| Rogers Group, Inc. | \$16,477.5000 | \$16,477.50 |

795-07.35 2IN X 2IN TAPPING SADDLE AND VALVE**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$4,000.0000 | \$4,000.00 |
| Cleary Construction, Inc. | \$6,250.0000 | \$6,250.00 |
| Rogers Group, Inc. | \$2,840.9400 | \$2,840.94 |

795-07.61 __IN X __IN TAPPING SLEEVE AND VALVE**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$1.0000 | \$1.00 |
| Cleary Construction, Inc. | \$4,700.0000 | \$4,700.00 |
| Rogers Group, Inc. | \$2,045.4800 | \$2,045.48 |

795-08.04 6IN GATE VALVE ASSEMBLY**2.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$2,017.0100 | \$4,034.02 |
| Cleary Construction, Inc. | \$2,500.0000 | \$5,000.00 |
| Rogers Group, Inc. | \$2,840.9500 | \$5,681.90 |

795-08.06 10IN GATE VALVE ASSEMBLY**4.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$3,932.8300 | \$15,731.32 |
| Cleary Construction, Inc. | \$5,300.0000 | \$21,200.00 |
| Rogers Group, Inc. | \$5,113.7100 | \$20,454.84 |

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY**5.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$2,076.1700 | \$10,380.85 |
| Cleary Construction, Inc. | \$2,150.0000 | \$10,750.00 |
| Rogers Group, Inc. | \$2,272.7600 | \$11,363.80 |

UNIT PRICE EXTENSION

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY**15.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$1,292.8200 | \$19,392.30 |
| Cleary Construction, Inc. | \$1,570.0000 | \$23,550.00 |
| Rogers Group, Inc. | \$1,704.5700 | \$25,568.55 |

795-09.10 SAMPLE TAP**12.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$300.0000 | \$3,600.00 |
| Cleary Construction, Inc. | \$1,580.0000 | \$18,960.00 |
| Rogers Group, Inc. | \$1,136.3800 | \$13,636.56 |

795-09.28 3/4IN COPPER SERVICE PIPE**214.000 L.F.**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$45.0000 | \$9,630.00 |
| Cleary Construction, Inc. | \$56.0000 | \$11,984.00 |
| Rogers Group, Inc. | \$28.4100 | \$6,079.74 |

795-09.29 1IN COPPER SERVICE PIPE**382.000 L.F.**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$45.8200 | \$17,503.24 |
| Cleary Construction, Inc. | \$97.0000 | \$37,054.00 |
| Rogers Group, Inc. | \$39.7700 | \$15,192.14 |

795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY**4.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$2,500.0000 | \$10,000.00 |
| Cleary Construction, Inc. | \$9,100.0000 | \$36,400.00 |
| Rogers Group, Inc. | \$3,409.1400 | \$13,636.56 |

795-11.01 BLOW-OFF ASSEMBLY**1.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$3,200.0000 | \$3,200.00 |
| Cleary Construction, Inc. | \$3,700.0000 | \$3,700.00 |
| Rogers Group, Inc. | \$3,125.0400 | \$3,125.04 |

795-11.02 FIRE HYDRANT ASSEMBLY**4.000 EACH**

| | | |
|------------------------------|--------------|-------------|
| Norris Bros. Excavating, LLC | \$5,200.0000 | \$20,800.00 |
| Cleary Construction, Inc. | \$8,400.0000 | \$33,600.00 |
| Rogers Group, Inc. | \$7,386.4700 | \$29,545.88 |

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN**3,614.000 L.F.**

| | | |
|------------------------------|-----------|-------------|
| Norris Bros. Excavating, LLC | \$9.0000 | \$32,526.00 |
| Cleary Construction, Inc. | \$10.8000 | \$39,031.20 |
| Rogers Group, Inc. | \$2.8400 | \$10,263.76 |

UNIT PRICE EXTENSION

795-12.01 REMOVE FIRE HYDRANT**3.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$1,200.0000 | \$3,600.00 |
| Cleary Construction, Inc. | \$1,050.0000 | \$3,150.00 |
| Rogers Group, Inc. | \$1,136.3800 | \$3,409.14 |

795-12.03 PIPE GROUTING**1.000 LS**

| | | |
|------------------------------|---------------|-------------|
| Norris Bros. Excavating, LLC | \$25,000.0000 | \$25,000.00 |
| Cleary Construction, Inc. | \$1,000.0000 | \$1,000.00 |
| Rogers Group, Inc. | \$17,045.7000 | \$17,045.70 |

795-14.08 RESTORE ASPHALT**824.000 S.Y.**

| | | |
|------------------------------|------------|--------------|
| Norris Bros. Excavating, LLC | \$87.9500 | \$72,470.80 |
| Cleary Construction, Inc. | \$46.0000 | \$37,904.00 |
| Rogers Group, Inc. | \$130.6600 | \$107,663.84 |

795-14.09 RESTORE CONCRETE**30.000 S.Y.**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$84.6400 | \$2,539.20 |
| Cleary Construction, Inc. | \$100.0000 | \$3,000.00 |
| Rogers Group, Inc. | \$113.6400 | \$3,409.20 |

795-14.10 RESTORE GRAVEL**11.000 S.Y.**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$20.1400 | \$221.54 |
| Cleary Construction, Inc. | \$13.8000 | \$151.80 |
| Rogers Group, Inc. | \$113.6400 | \$1,250.04 |

795-15.01 8IN STEEL CASING PIPE OPEN CUT METHOD**45.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$263.5000 | \$11,857.50 |
| Cleary Construction, Inc. | \$235.0000 | \$10,575.00 |
| Rogers Group, Inc. | \$96.5900 | \$4,346.55 |

795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD**25.000 L.F.**

| | | |
|------------------------------|------------|------------|
| Norris Bros. Excavating, LLC | \$291.2300 | \$7,280.75 |
| Cleary Construction, Inc. | \$245.0000 | \$6,125.00 |
| Rogers Group, Inc. | \$227.2800 | \$5,682.00 |

795-15.04 18IN STEEL CASING PIPE OPEN CUT METHOD**80.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$277.8600 | \$22,228.80 |
| Cleary Construction, Inc. | \$338.0000 | \$27,040.00 |
| Rogers Group, Inc. | \$255.6900 | \$20,455.20 |

797-03.38 4IN PVC FORCE MAIN (0-8FT)**280.000 L.F.**

| | | |
|------------------------------|------------|-------------|
| Norris Bros. Excavating, LLC | \$45.0000 | \$12,600.00 |
| Cleary Construction, Inc. | \$106.0000 | \$29,680.00 |
| Rogers Group, Inc. | \$54.5500 | \$15,274.00 |

797-09.43 CUT AND CAP 4IN FORCE MAIN**2.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$1,094.1400 | \$2,188.28 |
| Cleary Construction, Inc. | \$4,100.0000 | \$8,200.00 |
| Rogers Group, Inc. | \$1,704.5700 | \$3,409.14 |

797-10.16 CONNECT TO 4IN FORCE MAIN**2.000 EACH**

| | | |
|------------------------------|--------------|------------|
| Norris Bros. Excavating, LLC | \$3,471.5600 | \$6,943.12 |
| Cleary Construction, Inc. | \$3,700.0000 | \$7,400.00 |
| Rogers Group, Inc. | \$2,840.9500 | \$5,681.90 |

SUB-TOTAL ROADWAY

| | |
|------------------------------|-----------------|
| Norris Bros. Excavating, LLC | \$8,992,382.73 |
| Cleary Construction, Inc. | \$11,289,646.60 |
| Rogers Group, Inc. | \$12,764,944.00 |

SUB-TOTAL UTILITY

| | |
|------------------------------|----------------|
| Norris Bros. Excavating, LLC | \$3,625,713.46 |
| Cleary Construction, Inc. | \$2,707,425.55 |
| Rogers Group, Inc. | \$3,001,897.50 |

TOTAL CONTRACT

| | |
|------------------------------|-----------------|
| Norris Bros. Excavating, LLC | \$12,618,096.19 |
| Cleary Construction, Inc. | \$13,997,072.15 |
| Rogers Group, Inc. | \$15,766,841.50 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

CUMBERLAND COUNTY (Contract No. CNW237 Call 007)

18007-4238-04

THE REPAIR OF THE BRIDGES ON U.S. 127S (S.R. 28) OVER THE LITTLE OBED RIVER (L.M. 15.96).

PROJECT LENGTH - 0.081 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

| | |
|--------------------------------------|----------------|
| Whaley Construction, LLC | \$2,380,374.30 |
| Southern Constructors, Inc. | \$2,393,566.00 |
| Mid-State Construction Company, Inc. | \$2,578,781.35 |
| Bell & Associates Construction, LLC | \$2,657,392.48 |
| Jamison Construction, LLC | \$2,668,986.00 |

ROADWAY CATEGORY

| | | UNIT PRICE | EXTENSION |
|--------------------------------------|---|-----------------------|-----------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | 1.000 LS | |
| Whaley Construction, LLC | \$22,000.0000 | \$22,000.00 | |
| Southern Constructors, Inc. | \$10,000.0000 | \$10,000.00 | |
| Mid-State Construction Company, Inc. | \$17,168.9000 | \$17,168.90 | |
| Bell & Associates Construction, LLC | \$9,239.5100 | \$9,239.51 | |
| Jamison Construction, LLC | \$10,000.0000 | \$10,000.00 | |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | 876.000 C.Y. | |
| Whaley Construction, LLC | \$25.0000 | \$21,900.00 | |
| Southern Constructors, Inc. | \$35.0000 | \$30,660.00 | |
| Mid-State Construction Company, Inc. | \$32.1700 | \$28,180.92 | |
| Bell & Associates Construction, LLC | \$36.7100 | \$32,157.96 | |
| Jamison Construction, LLC | \$40.0000 | \$35,040.00 | |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 1,145.000 L.F. | |
| Whaley Construction, LLC | \$5.0000 | \$5,725.00 | |
| Southern Constructors, Inc. | \$10.0000 | \$11,450.00 | |
| Mid-State Construction Company, Inc. | \$12.2400 | \$14,014.80 | |
| Bell & Associates Construction, LLC | \$5.4400 | \$6,228.80 | |
| Jamison Construction, LLC | \$6.0000 | \$6,870.00 | |
| 307-02.01 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A | 40.000 TON | |
| Whaley Construction, LLC | \$650.0000 | \$26,000.00 | |
| Southern Constructors, Inc. | \$625.0000 | \$25,000.00 | |
| Mid-State Construction Company, Inc. | \$637.2000 | \$25,488.00 | |
| Bell & Associates Construction, LLC | \$641.3300 | \$25,653.20 | |
| Jamison Construction, LLC | \$650.0000 | \$26,000.00 | |
| 307-02.08 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 | 301.000 TON | |
| Whaley Construction, LLC | \$209.0000 | \$62,909.00 | |
| Southern Constructors, Inc. | \$215.0000 | \$64,715.00 | |
| Mid-State Construction Company, Inc. | \$205.2000 | \$61,765.20 | |
| Bell & Associates Construction, LLC | \$206.5300 | \$62,165.53 | |
| Jamison Construction, LLC | \$240.0000 | \$72,240.00 | |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 1.000 TON | |
| Whaley Construction, LLC | \$1,815.0000 | \$1,815.00 | |
| Southern Constructors, Inc. | \$1,700.0000 | \$1,700.00 | |
| Mid-State Construction Company, Inc. | \$1,782.0000 | \$1,782.00 | |
| Bell & Associates Construction, LLC | \$1,793.5600 | \$1,793.56 | |
| Jamison Construction, LLC | \$1,850.0000 | \$1,850.00 | |

| | | UNIT PRICE | EXTENSION |
|--|-----------------------|--------------|--------------|
| 411-02.10 ACS MIX(PG70-22) GRADING D | 495.000 TON | | |
| Whaley Construction, LLC | | \$238.0000 | \$117,810.00 |
| Southern Constructors, Inc. | | \$235.0000 | \$116,325.00 |
| Mid-State Construction Company, Inc. | | \$233.2800 | \$115,473.60 |
| Bell & Associates Construction, LLC | | \$234.7900 | \$116,221.05 |
| Jamison Construction, LLC | | \$250.0000 | \$123,750.00 |
| 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 1.500 L.M. | | |
| Whaley Construction, LLC | | \$660.0000 | \$990.00 |
| Southern Constructors, Inc. | | \$1,000.0000 | \$1,500.00 |
| Mid-State Construction Company, Inc. | | \$648.0000 | \$972.00 |
| Bell & Associates Construction, LLC | | \$2,717.5100 | \$4,076.27 |
| Jamison Construction, LLC | | \$1,000.0000 | \$1,500.00 |
| 415-01.02 COLD PLANING BITUMINOUS PAVEMENT | 2,250.000 S.Y. | | |
| Whaley Construction, LLC | | \$13.5000 | \$30,375.00 |
| Southern Constructors, Inc. | | \$17.0000 | \$38,250.00 |
| Mid-State Construction Company, Inc. | | \$13.1800 | \$29,655.00 |
| Bell & Associates Construction, LLC | | \$13.2600 | \$29,835.00 |
| Jamison Construction, LLC | | \$8.0000 | \$18,000.00 |
| 705-06.01 W BEAM GR (TYPE 2) MASH TL-3 | 570.000 L.F. | | |
| Whaley Construction, LLC | | \$40.0000 | \$22,800.00 |
| Southern Constructors, Inc. | | \$35.0000 | \$19,950.00 |
| Mid-State Construction Company, Inc. | | \$37.4500 | \$21,346.50 |
| Bell & Associates Construction, LLC | | \$38.5900 | \$21,996.30 |
| Jamison Construction, LLC | | \$38.0000 | \$21,660.00 |
| 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 | 4.000 EACH | | |
| Whaley Construction, LLC | | \$3,548.0000 | \$14,192.00 |
| Southern Constructors, Inc. | | \$4,000.0000 | \$16,000.00 |
| Mid-State Construction Company, Inc. | | \$3,758.4000 | \$15,033.60 |
| Bell & Associates Construction, LLC | | \$3,505.5800 | \$14,022.32 |
| Jamison Construction, LLC | | \$3,600.0000 | \$14,400.00 |
| 705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 | 4.000 EACH | | |
| Whaley Construction, LLC | | \$3,163.0000 | \$12,652.00 |
| Southern Constructors, Inc. | | \$3,500.0000 | \$14,000.00 |
| Mid-State Construction Company, Inc. | | \$2,493.7200 | \$9,974.88 |
| Bell & Associates Construction, LLC | | \$3,125.1300 | \$12,500.52 |
| Jamison Construction, LLC | | \$3,100.0000 | \$12,400.00 |

| | | UNIT PRICE | EXTENSION |
|-----------|--|-----------------------|-------------|
| 706-01 | GUARDRAIL REMOVED | 1,050.000 L.F. | |
| | Whaley Construction, LLC | \$2.0000 | \$2,100.00 |
| | Southern Constructors, Inc. | \$1.5000 | \$1,575.00 |
| | Mid-State Construction Company, Inc. | \$1.0800 | \$1,134.00 |
| | Bell & Associates Construction, LLC | \$1.6300 | \$1,711.50 |
| | Jamison Construction, LLC | \$1.7500 | \$1,837.50 |
| 706-10.80 | MICHIGAN AND MODIFIED MICHIGAN END SHOE | 2.000 EACH | |
| | Whaley Construction, LLC | \$165.0000 | \$330.00 |
| | Southern Constructors, Inc. | \$1,000.0000 | \$2,000.00 |
| | Mid-State Construction Company, Inc. | \$198.7200 | \$397.44 |
| | Bell & Associates Construction, LLC | \$163.0500 | \$326.10 |
| | Jamison Construction, LLC | \$190.0000 | \$380.00 |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | 1,085.000 L.F. | |
| | Whaley Construction, LLC | \$5.0000 | \$5,425.00 |
| | Southern Constructors, Inc. | \$8.0000 | \$8,680.00 |
| | Mid-State Construction Company, Inc. | \$6.1900 | \$6,716.15 |
| | Bell & Associates Construction, LLC | \$2.3400 | \$2,538.90 |
| | Jamison Construction, LLC | \$4.5000 | \$4,882.50 |
| 712-01 | TRAFFIC CONTROL | 1.000 LS | |
| | Whaley Construction, LLC | \$55,400.0000 | \$55,400.00 |
| | Southern Constructors, Inc. | \$50,000.0000 | \$50,000.00 |
| | Mid-State Construction Company, Inc. | \$59,032.3700 | \$59,032.37 |
| | Bell & Associates Construction, LLC | \$55,647.5200 | \$55,647.52 |
| | Jamison Construction, LLC | \$68,000.0000 | \$68,000.00 |
| 712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL | 360.000 L.F. | |
| | Whaley Construction, LLC | \$89.0000 | \$32,040.00 |
| | Southern Constructors, Inc. | \$40.0000 | \$14,400.00 |
| | Mid-State Construction Company, Inc. | \$19.0800 | \$6,868.80 |
| | Bell & Associates Construction, LLC | \$71.0200 | \$25,567.20 |
| | Jamison Construction, LLC | \$40.0000 | \$14,400.00 |
| 712-02.47 | BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL | 660.000 L.F. | |
| | Whaley Construction, LLC | \$98.0000 | \$64,680.00 |
| | Southern Constructors, Inc. | \$75.0000 | \$49,500.00 |
| | Mid-State Construction Company, Inc. | \$42.2400 | \$27,878.40 |
| | Bell & Associates Construction, LLC | \$92.8900 | \$61,307.40 |
| | Jamison Construction, LLC | \$80.0000 | \$52,800.00 |

UNIT PRICE EXTENSION

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)**2.000 EACH**

| | | |
|--------------------------------------|--------------|-------------|
| Whaley Construction, LLC | \$7,975.0000 | \$15,950.00 |
| Southern Constructors, Inc. | \$8,000.0000 | \$16,000.00 |
| Mid-State Construction Company, Inc. | \$5,940.0000 | \$11,880.00 |
| Bell & Associates Construction, LLC | \$7,445.9600 | \$14,891.92 |
| Jamison Construction, LLC | \$7,400.0000 | \$14,800.00 |

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)**275.000 EACH**

| | | |
|--------------------------------------|-----------|-------------|
| Whaley Construction, LLC | \$51.0000 | \$14,025.00 |
| Southern Constructors, Inc. | \$50.0000 | \$13,750.00 |
| Mid-State Construction Company, Inc. | \$32.1300 | \$8,835.75 |
| Bell & Associates Construction, LLC | \$30.1600 | \$8,294.00 |
| Jamison Construction, LLC | \$50.0000 | \$13,750.00 |

712-04.50 BARRIER RAIL DELINEATOR**26.000 EACH**

| | | |
|--------------------------------------|-----------|----------|
| Whaley Construction, LLC | \$16.0000 | \$416.00 |
| Southern Constructors, Inc. | \$30.0000 | \$780.00 |
| Mid-State Construction Company, Inc. | \$15.1200 | \$393.12 |
| Bell & Associates Construction, LLC | \$15.2200 | \$395.72 |
| Jamison Construction, LLC | \$16.0000 | \$416.00 |

712-06 SIGNS (CONSTRUCTION)**648.000 S.F.**

| | | |
|--------------------------------------|-----------|------------|
| Whaley Construction, LLC | \$9.0000 | \$5,832.00 |
| Southern Constructors, Inc. | \$15.0000 | \$9,720.00 |
| Mid-State Construction Company, Inc. | \$10.2600 | \$6,648.48 |
| Bell & Associates Construction, LLC | \$10.3300 | \$6,693.84 |
| Jamison Construction, LLC | \$13.0000 | \$8,424.00 |

712-08.03 ARROW BOARD (TYPE C)**2.000 EACH**

| | | |
|--------------------------------------|--------------|------------|
| Whaley Construction, LLC | \$2,145.0000 | \$4,290.00 |
| Southern Constructors, Inc. | \$3,500.0000 | \$7,000.00 |
| Mid-State Construction Company, Inc. | \$1,161.0000 | \$2,322.00 |
| Bell & Associates Construction, LLC | \$1,168.5300 | \$2,337.06 |
| Jamison Construction, LLC | \$2,700.0000 | \$5,400.00 |

712-09.05 REMOVABLE PAVEMENT MARKING (ARROW)**1.000 EACH**

| | | |
|--------------------------------------|------------|----------|
| Whaley Construction, LLC | \$165.0000 | \$165.00 |
| Southern Constructors, Inc. | \$350.0000 | \$350.00 |
| Mid-State Construction Company, Inc. | \$324.0000 | \$324.00 |
| Bell & Associates Construction, LLC | \$163.0500 | \$163.05 |
| Jamison Construction, LLC | \$350.0000 | \$350.00 |

| | | UNIT PRICE | EXTENSION |
|---|------------------------|-------------|-----------|
| 712-09.08 REMOVABLE PAVEMENT MARKING (6" line) | 20,000.000 L.F. | | |
| Whaley Construction, LLC | \$4.0000 | \$80,000.00 | |
| Southern Constructors, Inc. | \$2.7500 | \$55,000.00 | |
| Mid-State Construction Company, Inc. | \$4.3200 | \$86,400.00 | |
| Bell & Associates Construction, LLC | \$3.8000 | \$76,000.00 | |
| Jamison Construction, LLC | \$4.0000 | \$80,000.00 | |
| 713-15.35 METAL BARRICADE (TYPE III) | 12.000 EACH | | |
| Whaley Construction, LLC | \$1,375.0000 | \$16,500.00 | |
| Southern Constructors, Inc. | \$1,500.0000 | \$18,000.00 | |
| Mid-State Construction Company, Inc. | \$1,026.0000 | \$12,312.00 | |
| Bell & Associates Construction, LLC | \$1,032.6500 | \$12,391.80 | |
| Jamison Construction, LLC | \$32.0000 | \$384.00 | |
| 713-16.01 CHANGEABLE MESSAGE SIGN UNIT | 2.000 EACH | | |
| Whaley Construction, LLC | \$9,020.0000 | \$18,040.00 | |
| Southern Constructors, Inc. | \$10,000.0000 | \$20,000.00 | |
| Mid-State Construction Company, Inc. | \$7,020.0000 | \$14,040.00 | |
| Bell & Associates Construction, LLC | \$7,065.5100 | \$14,131.02 | |
| Jamison Construction, LLC | \$7,400.0000 | \$14,800.00 | |
| 716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | 40.000 EACH | | |
| Whaley Construction, LLC | \$83.0000 | \$3,320.00 | |
| Southern Constructors, Inc. | \$55.0000 | \$2,200.00 | |
| Mid-State Construction Company, Inc. | \$54.0000 | \$2,160.00 | |
| Bell & Associates Construction, LLC | \$81.5300 | \$3,261.20 | |
| Jamison Construction, LLC | \$90.0000 | \$3,600.00 | |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 40.000 EACH | | |
| Whaley Construction, LLC | \$28.0000 | \$1,120.00 | |
| Southern Constructors, Inc. | \$12.0000 | \$480.00 | |
| Mid-State Construction Company, Inc. | \$10.8000 | \$432.00 | |
| Bell & Associates Construction, LLC | \$27.1800 | \$1,087.20 | |
| Jamison Construction, LLC | \$25.0000 | \$1,000.00 | |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | 45.000 L.F. | | |
| Whaley Construction, LLC | \$16.0000 | \$720.00 | |
| Southern Constructors, Inc. | \$15.0000 | \$675.00 | |
| Mid-State Construction Company, Inc. | \$12.9600 | \$583.20 | |
| Bell & Associates Construction, LLC | \$15.4900 | \$697.05 | |
| Jamison Construction, LLC | \$15.0000 | \$675.00 | |

UNIT PRICE EXTENSION

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)**4.000 EACH**

| | | |
|--------------------------------------|------------|----------|
| Whaley Construction, LLC | \$215.0000 | \$860.00 |
| Southern Constructors, Inc. | \$220.0000 | \$880.00 |
| Mid-State Construction Company, Inc. | \$216.0000 | \$864.00 |
| Bell & Associates Construction, LLC | \$211.9700 | \$847.88 |
| Jamison Construction, LLC | \$230.0000 | \$920.00 |

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)**14,500.000 L.F.**

| | | |
|--------------------------------------|----------|------------|
| Whaley Construction, LLC | \$0.5000 | \$7,250.00 |
| Southern Constructors, Inc. | \$0.5000 | \$7,250.00 |
| Mid-State Construction Company, Inc. | \$0.3200 | \$4,640.00 |
| Bell & Associates Construction, LLC | \$0.4900 | \$7,105.00 |
| Jamison Construction, LLC | \$0.3500 | \$5,075.00 |

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)**22,000.000 L.F.**

| | | |
|--------------------------------------|----------|-------------|
| Whaley Construction, LLC | \$1.0000 | \$22,000.00 |
| Southern Constructors, Inc. | \$1.1500 | \$25,300.00 |
| Mid-State Construction Company, Inc. | \$1.0800 | \$23,760.00 |
| Bell & Associates Construction, LLC | \$0.9200 | \$20,240.00 |
| Jamison Construction, LLC | \$1.5000 | \$33,000.00 |

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)**4.000 EACH**

| | | |
|--------------------------------------|------------|----------|
| Whaley Construction, LLC | \$110.0000 | \$440.00 |
| Southern Constructors, Inc. | \$125.0000 | \$500.00 |
| Mid-State Construction Company, Inc. | \$108.0000 | \$432.00 |
| Bell & Associates Construction, LLC | \$108.7000 | \$434.80 |
| Jamison Construction, LLC | \$200.0000 | \$800.00 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**2.400 L.M.**

| | | |
|--------------------------------------|---------------|-------------|
| Whaley Construction, LLC | \$10,725.0000 | \$25,740.00 |
| Southern Constructors, Inc. | \$8,000.0000 | \$19,200.00 |
| Mid-State Construction Company, Inc. | \$8,208.0000 | \$19,699.20 |
| Bell & Associates Construction, LLC | \$10,598.2700 | \$25,435.85 |
| Jamison Construction, LLC | \$8,000.0000 | \$19,200.00 |

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)**535.000 L.F.**

| | | |
|--------------------------------------|----------|------------|
| Whaley Construction, LLC | \$3.5000 | \$1,872.50 |
| Southern Constructors, Inc. | \$4.0000 | \$2,140.00 |
| Mid-State Construction Company, Inc. | \$3.2400 | \$1,733.40 |
| Bell & Associates Construction, LLC | \$3.1500 | \$1,685.25 |
| Jamison Construction, LLC | \$4.0000 | \$2,140.00 |

UNIT PRICE EXTENSION

717-01 MOBILIZATION

1.000 LS

| | | |
|--------------------------------------|----------------|--------------|
| Whaley Construction, LLC | \$80,000.0000 | \$80,000.00 |
| Southern Constructors, Inc. | \$119,000.0000 | \$119,000.00 |
| Mid-State Construction Company, Inc. | \$125,122.7500 | \$125,122.75 |
| Bell & Associates Construction, LLC | \$128,617.7900 | \$128,617.79 |
| Jamison Construction, LLC | \$99,500.0000 | \$99,500.00 |

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

220.000 L.F.

| | | |
|--------------------------------------|-----------|------------|
| Whaley Construction, LLC | \$14.0000 | \$3,080.00 |
| Southern Constructors, Inc. | \$12.0000 | \$2,640.00 |
| Mid-State Construction Company, Inc. | \$7.0200 | \$1,544.40 |
| Bell & Associates Construction, LLC | \$7.0700 | \$1,555.40 |
| Jamison Construction, LLC | \$5.0000 | \$1,100.00 |

803-01 SODDING (NEW SOD)

500.000 S.Y.

| | | |
|--------------------------------------|-----------|------------|
| Whaley Construction, LLC | \$10.0000 | \$5,000.00 |
| Southern Constructors, Inc. | \$10.0000 | \$5,000.00 |
| Mid-State Construction Company, Inc. | \$9.1800 | \$4,590.00 |
| Bell & Associates Construction, LLC | \$9.2400 | \$4,620.00 |
| Jamison Construction, LLC | \$6.5000 | \$3,250.00 |

BRIDGE CATEGORY

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES

1.000 LS

| | | |
|--------------------------------------|---------------|-------------|
| Whaley Construction, LLC | \$16,200.0000 | \$16,200.00 |
| Southern Constructors, Inc. | \$30,000.0000 | \$30,000.00 |
| Mid-State Construction Company, Inc. | \$12,056.7800 | \$12,056.78 |
| Bell & Associates Construction, LLC | \$31,874.0600 | \$31,874.06 |
| Jamison Construction, LLC | \$8,000.0000 | \$8,000.00 |

202-04.01 REMOVAL OF STRUCTURES (BR. NOS. 18SR0280011 & 18SR0280012)

1.000 LS

| | | |
|--------------------------------------|----------------|--------------|
| Whaley Construction, LLC | \$200,000.0000 | \$200,000.00 |
| Southern Constructors, Inc. | \$310,000.0000 | \$310,000.00 |
| Mid-State Construction Company, Inc. | \$319,897.7900 | \$319,897.79 |
| Bell & Associates Construction, LLC | \$298,029.1800 | \$298,029.18 |
| Jamison Construction, LLC | \$275,000.0000 | \$275,000.00 |

303-01.02 GRANULAR BACKFILL (BRIDGES)

88.000 TON

| | | |
|--------------------------------------|-----------|------------|
| Whaley Construction, LLC | \$45.0000 | \$3,960.00 |
| Southern Constructors, Inc. | \$55.0000 | \$4,840.00 |
| Mid-State Construction Company, Inc. | \$54.2300 | \$4,772.24 |
| Bell & Associates Construction, LLC | \$73.6200 | \$6,478.56 |
| Jamison Construction, LLC | \$50.0000 | \$4,400.00 |

303-10.04 MINERAL AGGREGATE (SIZE 68)

1,218.000 TON

| | | |
|--------------------------------------|-----------|-------------|
| Whaley Construction, LLC | \$46.0000 | \$56,028.00 |
| Southern Constructors, Inc. | \$50.0000 | \$60,900.00 |
| Mid-State Construction Company, Inc. | \$36.0600 | \$43,921.08 |
| Bell & Associates Construction, LLC | \$77.0100 | \$93,798.18 |
| Jamison Construction, LLC | \$50.0000 | \$60,900.00 |

604-02.03 EPOXY COATED REINFORCING STEEL

155,840.000 LB.

| | | |
|--------------------------------------|----------|--------------|
| Whaley Construction, LLC | \$2.0700 | \$322,588.80 |
| Southern Constructors, Inc. | \$2.0500 | \$319,472.00 |
| Mid-State Construction Company, Inc. | \$2.3000 | \$358,432.00 |
| Bell & Associates Construction, LLC | \$2.5000 | \$389,600.00 |
| Jamison Construction, LLC | \$2.3000 | \$358,432.00 |

604-03.01 CLASS A CONCRETE (BRIDGES)

8.000 C.Y.

| | | |
|--------------------------------------|--------------|-------------|
| Whaley Construction, LLC | \$2,410.0000 | \$19,280.00 |
| Southern Constructors, Inc. | \$1,750.0000 | \$14,000.00 |
| Mid-State Construction Company, Inc. | \$2,771.8200 | \$22,174.56 |
| Bell & Associates Construction, LLC | \$2,985.3500 | \$23,882.80 |
| Jamison Construction, LLC | \$1,800.0000 | \$14,400.00 |

UNIT PRICE

EXTENSION

| | | UNIT PRICE | EXTENSION |
|--|-----------------------|--------------|-----------|
| 604-03.04 PAVEMENT @ BRIDGE ENDS | 432.000 S.Y. | | |
| Whaley Construction, LLC | \$395.0000 | \$170,640.00 | |
| Southern Constructors, Inc. | \$400.0000 | \$172,800.00 | |
| Mid-State Construction Company, Inc. | \$380.3200 | \$164,298.24 | |
| Bell & Associates Construction, LLC | \$461.0600 | \$199,177.92 | |
| Jamison Construction, LLC | \$500.0000 | \$216,000.00 | |
| 604-03.32 CLASS DS CONCRETE | 430.000 C.Y. | | |
| Whaley Construction, LLC | \$1,091.0000 | \$469,130.00 | |
| Southern Constructors, Inc. | \$975.0000 | \$419,250.00 | |
| Mid-State Construction Company, Inc. | \$1,463.0200 | \$629,098.60 | |
| Bell & Associates Construction, LLC | \$1,169.1000 | \$502,713.00 | |
| Jamison Construction, LLC | \$1,550.0000 | \$666,500.00 | |
| 604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) | 314.000 S.Y. | | |
| Whaley Construction, LLC | \$14.0000 | \$4,396.00 | |
| Southern Constructors, Inc. | \$15.0000 | \$4,710.00 | |
| Mid-State Construction Company, Inc. | \$12.9600 | \$4,069.44 | |
| Bell & Associates Construction, LLC | \$13.0400 | \$4,094.56 | |
| Jamison Construction, LLC | \$22.0000 | \$6,908.00 | |
| 604-05.31 BRIDGE DECK GROOVING (MECHANICAL) | 2,060.000 S.Y. | | |
| Whaley Construction, LLC | \$13.0000 | \$26,780.00 | |
| Southern Constructors, Inc. | \$8.0000 | \$16,480.00 | |
| Mid-State Construction Company, Inc. | \$7.5600 | \$15,573.60 | |
| Bell & Associates Construction, LLC | \$6.1500 | \$12,669.00 | |
| Jamison Construction, LLC | \$9.0000 | \$18,540.00 | |
| 604-10.05 CONCRETE | 50.000 S.F. | | |
| Whaley Construction, LLC | \$300.0000 | \$15,000.00 | |
| Southern Constructors, Inc. | \$200.0000 | \$10,000.00 | |
| Mid-State Construction Company, Inc. | \$204.1700 | \$10,208.50 | |
| Bell & Associates Construction, LLC | \$181.2800 | \$9,064.00 | |
| Jamison Construction, LLC | \$190.0000 | \$9,500.00 | |
| 604-10.14 REMOVE EXISTING WEARING SURFACE | 1.000 LS | | |
| Whaley Construction, LLC | \$38,495.0000 | \$38,495.00 | |
| Southern Constructors, Inc. | \$10,000.0000 | \$10,000.00 | |
| Mid-State Construction Company, Inc. | \$37,751.4000 | \$37,751.40 | |
| Bell & Associates Construction, LLC | \$39,551.6800 | \$39,551.68 | |
| Jamison Construction, LLC | \$11,000.0000 | \$11,000.00 | |

604-10.54 CONCRETE REPAIRS**50,000 S.F.**

| | | |
|--------------------------------------|------------|-------------|
| Whaley Construction, LLC | \$300.0000 | \$15,000.00 |
| Southern Constructors, Inc. | \$200.0000 | \$10,000.00 |
| Mid-State Construction Company, Inc. | \$203.8700 | \$10,193.50 |
| Bell & Associates Construction, LLC | \$198.2800 | \$9,914.00 |
| Jamison Construction, LLC | \$190.0000 | \$9,500.00 |

604-10.58 EPOXY INJECTION (INJECTION)**11.000 GAL.**

| | | |
|--------------------------------------|------------|------------|
| Whaley Construction, LLC | \$385.0000 | \$4,235.00 |
| Southern Constructors, Inc. | \$200.0000 | \$2,200.00 |
| Mid-State Construction Company, Inc. | \$378.0000 | \$4,158.00 |
| Bell & Associates Construction, LLC | \$380.4500 | \$4,184.95 |
| Jamison Construction, LLC | \$400.0000 | \$4,400.00 |

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)**192.000 L.F.**

| | | |
|--------------------------------------|------------|-------------|
| Whaley Construction, LLC | \$102.0000 | \$19,584.00 |
| Southern Constructors, Inc. | \$100.0000 | \$19,200.00 |
| Mid-State Construction Company, Inc. | \$86.4000 | \$16,588.80 |
| Bell & Associates Construction, LLC | \$100.0000 | \$19,200.00 |
| Jamison Construction, LLC | \$110.0000 | \$21,120.00 |

617-02 BRIDGE DECK CRACK SEALING**448.000 L.F.**

| | | |
|--------------------------------------|-----------|-------------|
| Whaley Construction, LLC | \$53.0000 | \$23,744.00 |
| Southern Constructors, Inc. | \$5.0000 | \$2,240.00 |
| Mid-State Construction Company, Inc. | \$4.2000 | \$1,881.60 |
| Bell & Associates Construction, LLC | \$2.1700 | \$972.16 |
| Jamison Construction, LLC | \$5.0000 | \$2,240.00 |

617-05 SEALANT (DESCRIPTION)**4.000 GAL.**

| | | |
|--------------------------------------|--------------|------------|
| Whaley Construction, LLC | \$1,200.0000 | \$4,800.00 |
| Southern Constructors, Inc. | \$250.0000 | \$1,000.00 |
| Mid-State Construction Company, Inc. | \$262.8000 | \$1,051.20 |
| Bell & Associates Construction, LLC | \$326.1000 | \$1,304.40 |
| Jamison Construction, LLC | \$400.0000 | \$1,600.00 |

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)**768.000 L.F.**

| | | |
|--------------------------------------|------------|--------------|
| Whaley Construction, LLC | \$160.0000 | \$122,880.00 |
| Southern Constructors, Inc. | \$175.0000 | \$134,400.00 |
| Mid-State Construction Company, Inc. | \$140.9400 | \$108,241.92 |
| Bell & Associates Construction, LLC | \$145.8400 | \$112,005.12 |
| Jamison Construction, LLC | \$168.0000 | \$129,024.00 |

UNIT PRICE EXTENSION

621-05.02 TEMPORARY SHORING**1.000 LS**

| | | |
|--------------------------------------|---------------|-------------|
| Whaley Construction, LLC | \$15,250.0000 | \$15,250.00 |
| Southern Constructors, Inc. | \$30,000.0000 | \$30,000.00 |
| Mid-State Construction Company, Inc. | \$17,766.3600 | \$17,766.36 |
| Bell & Associates Construction, LLC | \$39,033.2000 | \$39,033.20 |
| Jamison Construction, LLC | \$36,000.0000 | \$36,000.00 |

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM**212.000 L.F.**

| | | |
|--------------------------------------|-----------|-------------|
| Whaley Construction, LLC | \$23.0000 | \$4,876.00 |
| Southern Constructors, Inc. | \$30.0000 | \$6,360.00 |
| Mid-State Construction Company, Inc. | \$56.9200 | \$12,067.04 |
| Bell & Associates Construction, LLC | \$84.8100 | \$17,979.72 |
| Jamison Construction, LLC | \$32.0000 | \$6,784.00 |

710-09.02 6" PIPE UNDERDRAIN**80.000 L.F.**

| | | |
|--------------------------------------|-----------|------------|
| Whaley Construction, LLC | \$21.0000 | \$1,680.00 |
| Southern Constructors, Inc. | \$30.0000 | \$2,400.00 |
| Mid-State Construction Company, Inc. | \$44.7400 | \$3,579.20 |
| Bell & Associates Construction, LLC | \$40.4300 | \$3,234.40 |
| Jamison Construction, LLC | \$30.0000 | \$2,400.00 |

740-07.04 GEOGRID REINFORCEMENT TYPE 2**1,344.000 S.Y.**

| | | |
|--------------------------------------|-----------|-------------|
| Whaley Construction, LLC | \$10.0000 | \$13,440.00 |
| Southern Constructors, Inc. | \$6.0000 | \$8,064.00 |
| Mid-State Construction Company, Inc. | \$3.5500 | \$4,771.20 |
| Bell & Associates Construction, LLC | \$13.0100 | \$17,485.44 |
| Jamison Construction, LLC | \$6.0000 | \$8,064.00 |

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)**736.000 S.Y.**

| | | |
|--------------------------------------|----------|------------|
| Whaley Construction, LLC | \$9.0000 | \$6,624.00 |
| Southern Constructors, Inc. | \$5.0000 | \$3,680.00 |
| Mid-State Construction Company, Inc. | \$6.2900 | \$4,629.44 |
| Bell & Associates Construction, LLC | \$9.8800 | \$7,271.68 |
| Jamison Construction, LLC | \$5.0000 | \$3,680.00 |

SUB-TOTAL ROADWAY

| | |
|--------------------------------------|--------------|
| Whaley Construction, LLC | \$805,763.50 |
| Southern Constructors, Inc. | \$801,570.00 |
| Mid-State Construction Company, Inc. | \$771,598.86 |
| Bell & Associates Construction, LLC | \$813,874.47 |
| Jamison Construction, LLC | \$794,594.00 |

SUB-TOTAL BRIDGE

| | |
|--------------------------------------|----------------|
| Whaley Construction, LLC | \$1,574,610.80 |
| Southern Constructors, Inc. | \$1,591,996.00 |
| Mid-State Construction Company, Inc. | \$1,807,182.49 |
| Bell & Associates Construction, LLC | \$1,843,518.01 |
| Jamison Construction, LLC | \$1,874,392.00 |

TOTAL CONTRACT

| | |
|--------------------------------------|----------------|
| Whaley Construction, LLC | \$2,380,374.30 |
| Southern Constructors, Inc. | \$2,393,566.00 |
| Mid-State Construction Company, Inc. | \$2,578,781.35 |
| Bell & Associates Construction, LLC | \$2,657,392.48 |
| Jamison Construction, LLC | \$2,668,986.00 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

CUMBERLAND COUNTY (Contract No. CNW238 Call 008)

18NMSC-S3-003

THE INSTALLATION OF A NEW 40' X 80' COVERED SALT BIN, ROOF ONLY, LOCATED AT I-40 EASTBOUND MILE MARKER 306.6.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

| | |
|----------------------------------|--------------|
| H & H Construction, Inc. | \$143,614.25 |
| J & S Construction Company, Inc. | \$151,913.00 |
| Whaley Construction, LLC | \$225,000.00 |

MAINTENANCE CATEGORY**680-01.15 SALT BIN, ROOF ONLY (40' x 80')****1.000 LS**

| | | |
|----------------------------------|----------------|--------------|
| H & H Construction, Inc. | \$136,433.5400 | \$136,433.54 |
| J & S Construction Company, Inc. | \$146,913.0000 | \$146,913.00 |
| Whaley Construction, LLC | \$200,000.0000 | \$200,000.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|----------------------------------|---------------|-------------|
| H & H Construction, Inc. | \$7,180.7100 | \$7,180.71 |
| J & S Construction Company, Inc. | \$5,000.0000 | \$5,000.00 |
| Whaley Construction, LLC | \$25,000.0000 | \$25,000.00 |

SUB-TOTAL MAINTENANCE

| | |
|----------------------------------|--------------|
| H & H Construction, Inc. | \$143,614.25 |
| J & S Construction Company, Inc. | \$151,913.00 |
| Whaley Construction, LLC | \$225,000.00 |

TOTAL CONTRACT

| | |
|----------------------------------|--------------|
| H & H Construction, Inc. | \$143,614.25 |
| J & S Construction Company, Inc. | \$151,913.00 |
| Whaley Construction, LLC | \$225,000.00 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

DAVIDSON COUNTY (Contract No. CNW226 Call 009)

HSIP-45(28),19042-3272-94

THE IMPROVEMENT OF THE INTERSECTION ON S.R. 45 (OLD HICKORY BOULEVARD) AT S.R. 265 (CENTRAL PIKE) (L.M. 17.69), INCLUDING GRADING, DRAINAGE, PAVING, RETAINING WALL AND SIGNALS.

PROJECT LENGTH - 0.103 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2023

DBE GOAL 7.00%

TOTAL CONTRACT

| | |
|------------------------|----------------|
| Adams Contracting, LLC | \$1,083,430.85 |
|------------------------|----------------|

| ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
|---|-----------------------|-------------|-----------|
| 105-01 CONSTRUCTION STAKES, LINES AND GRADES | 1.000 LS | | |
| Adams Contracting, LLC | \$18,500.0000 | \$18,500.00 | |
| 203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | 184.000 C.Y. | | |
| Adams Contracting, LLC | \$72.4000 | \$13,321.60 | |
| 209-05 SEDIMENT REMOVAL | 5.000 C.Y. | | |
| Adams Contracting, LLC | \$30.0000 | \$150.00 | |
| 209-09.43 CURB INLET PROTECTION (TYPE 4) | 4.000 EACH | | |
| Adams Contracting, LLC | \$630.0000 | \$2,520.00 | |
| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D | 237.000 TON | | |
| Adams Contracting, LLC | \$56.0000 | \$13,272.00 | |
| 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 | 16.000 TON | | |
| Adams Contracting, LLC | \$460.0000 | \$7,360.00 | |
| 407-20.05 SAW CUTTING ASPHALT PAVEMENT | 285.000 L.F. | | |
| Adams Contracting, LLC | \$6.3000 | \$1,795.50 | |
| 411-02.10 ACS MIX(PG70-22) GRADING D | 12.000 TON | | |
| Adams Contracting, LLC | \$505.0000 | \$6,060.00 | |
| 604-07.01 RETAINING WALL (STA. 56+60.00 TO STA. 57+90.00) | 542.000 S.F. | | |
| Adams Contracting, LLC | \$130.0000 | \$70,460.00 | |
| 701-01.01 CONCRETE SIDEWALK (4 ") | 2,404.000 S.F. | | |
| Adams Contracting, LLC | \$11.0000 | \$26,444.00 | |
| 701-02.03 CONCRETE CURB RAMP | 996.000 S.F. | | |
| Adams Contracting, LLC | \$30.0000 | \$29,880.00 | |
| 701-03 CONCRETE MEDIAN PAVEMENT | 11.000 C.Y. | | |
| Adams Contracting, LLC | \$850.0000 | \$9,350.00 | |

| | | | | | |
|-----------|--|--|---------------------|----------------|--------------|
| 702-01 | CONCRETE CURB | | 5.000 C.Y. | | |
| | Adams Contracting, LLC | | | \$1,150.0000 | \$5,750.00 |
| 702-03 | CONCRETE COMBINED CURB & GUTTER | | 6.000 C.Y. | | |
| | Adams Contracting, LLC | | | \$825.0000 | \$4,950.00 |
| 712-01 | TRAFFIC CONTROL | | 1.000 LS | | |
| | Adams Contracting, LLC | | | \$215,000.0000 | \$215,000.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | 50.000 EACH | | |
| | Adams Contracting, LLC | | | \$50.0000 | \$2,500.00 |
| 712-05.03 | WARNING LIGHTS (TYPE C) | | 50.000 EACH | | |
| | Adams Contracting, LLC | | | \$31.2500 | \$1,562.50 |
| 712-06 | SIGNS (CONSTRUCTION) | | 497.000 S.F. | | |
| | Adams Contracting, LLC | | | \$10.0000 | \$4,970.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | 2.000 EACH | | |
| | Adams Contracting, LLC | | | \$2,250.0000 | \$4,500.00 |
| 713-02.21 | SIGN POST DELINEATION ENHANCEMENT | | 10.000 L.F. | | |
| | Adams Contracting, LLC | | | \$17.0000 | \$170.00 |
| 713-15 | REMOVAL OF SIGNS, POSTS AND FOOTINGS | | 1.000 LS | | |
| | Adams Contracting, LLC | | | \$1,400.0000 | \$1,400.00 |
| 713-15.02 | REMOVAL & RELOCATION OF SIGN & SUPPORT | | 7.000 EACH | | |
| | Adams Contracting, LLC | | | \$156.0000 | \$1,092.00 |
| 713-15.40 | SIGN INSTALLATION (DESCRIPTION) | | 1.000 LS | | |
| | Adams Contracting, LLC | | | \$2,190.0000 | \$2,190.00 |
| 713-16.20 | SIGNS (R1-2) | | 2.000 EACH | | |
| | Adams Contracting, LLC | | | \$330.0000 | \$660.00 |

| | | | |
|---|---------------------|------------|-------------|
| 713-16.21 SIGNS (R3-8) | 1.000 EACH | | |
| Adams Contracting, LLC | | \$425.0000 | \$425.00 |
| 713-16.22 SIGNS (R5-1) | 1.000 EACH | | |
| Adams Contracting, LLC | | \$395.0000 | \$395.00 |
| 713-16.23 SIGNS (R10-15) | 2.000 EACH | | |
| Adams Contracting, LLC | | \$370.0000 | \$740.00 |
| 713-16.24 SIGNS (W11-2) | 4.000 EACH | | |
| Adams Contracting, LLC | | \$470.0000 | \$1,880.00 |
| 713-16.25 SIGNS (W16-9P) | 4.000 EACH | | |
| Adams Contracting, LLC | | \$120.0000 | \$480.00 |
| 713-16.50 REMOVE AND REPLACE SIGN (S.R. 265 ASSEMBLY) | 1.000 EACH | | |
| Adams Contracting, LLC | | \$690.0000 | \$690.00 |
| 713-16.51 REMOVE AND REPLACE SIGN (S3-1) | 1.000 EACH | | |
| Adams Contracting, LLC | | \$595.0000 | \$595.00 |
| 714-06.08 CABLE (#6 COPPER SOFT DRAWN BARE (GROUND) | 850.000 L.F. | | |
| Adams Contracting, LLC | | \$5.7500 | \$4,887.50 |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 58.000 S.Y. | | |
| Adams Contracting, LLC | | \$50.0000 | \$2,900.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | 120.000 L.F. | | |
| Adams Contracting, LLC | | \$25.0000 | \$3,000.00 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 7.000 EACH | | |
| Adams Contracting, LLC | | \$250.0000 | \$1,750.00 |
| 716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | 310.000 L.F. | | |
| Adams Contracting, LLC | | \$50.0000 | \$15,500.00 |

| | | | |
|--|---------------------|----------------|--------------|
| 716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | 4.000 EACH | | |
| Adams Contracting, LLC | | \$312.5000 | \$1,250.00 |
| 716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) | 36.000 S.F. | | |
| Adams Contracting, LLC | | \$43.7500 | \$1,575.00 |
| 716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) | 150.000 L.F. | | |
| Adams Contracting, LLC | | \$2.5000 | \$375.00 |
| 716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK) | 65.000 L.F. | | |
| Adams Contracting, LLC | | \$31.2500 | \$2,031.25 |
| 716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) | 120.000 L.F. | | |
| Adams Contracting, LLC | | \$10.0000 | \$1,200.00 |
| 716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | 4.000 EACH | | |
| Adams Contracting, LLC | | \$100.0000 | \$400.00 |
| 716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW) | 2.000 EACH | | |
| Adams Contracting, LLC | | \$100.0000 | \$200.00 |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 1.500 L.M. | | |
| Adams Contracting, LLC | | \$12,500.0000 | \$18,750.00 |
| 716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | 181.000 L.F. | | |
| Adams Contracting, LLC | | \$5.0000 | \$905.00 |
| 717-01 MOBILIZATION | 1.000 LS | | |
| Adams Contracting, LLC | | \$110,000.0000 | \$110,000.00 |
| 730-01.02 REMOVAL OF SIGNAL EQUIPMENT | 1.000 EACH | | |
| Adams Contracting, LLC | | \$2,000.0000 | \$2,000.00 |
| 730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) | 8.000 EACH | | |
| Adams Contracting, LLC | | \$1,400.0000 | \$11,200.00 |

| | | | |
|--|---------------------|--------------|------------|
| 730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE) | 4.000 EACH | | |
| Adams Contracting, LLC | | \$2,100.0000 | \$8,400.00 |
| 730-03.21 INSTALL PULL BOX (TYPE B) | 8.000 EACH | | |
| Adams Contracting, LLC | | \$1,100.0000 | \$8,800.00 |
| 730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A) | 2.000 EACH | | |
| Adams Contracting, LLC | | \$2,900.0000 | \$5,800.00 |
| 730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) | 1.000 EACH | | |
| Adams Contracting, LLC | | \$3,500.0000 | \$3,500.00 |
| 730-05.01 ELECTRICAL SERVICE CONNECTION | 1.000 EACH | | |
| Adams Contracting, LLC | | \$4,700.0000 | \$4,700.00 |
| 730-08.02 SIGNAL CABLE - 5 CONDUCTOR | 970.000 L.F. | | |
| Adams Contracting, LLC | | \$2.3000 | \$2,231.00 |
| 730-08.03 SIGNAL CABLE - 7 CONDUCTOR | 525.000 L.F. | | |
| Adams Contracting, LLC | | \$2.7000 | \$1,417.50 |
| 730-08.05 SIGNAL CABLE - 12 CONDUCTOR | 580.000 L.F. | | |
| Adams Contracting, LLC | | \$3.3000 | \$1,914.00 |
| 730-08.10 SIGNAL CABLE - (#14 AWG LOCATE WIRE) | 850.000 L.F. | | |
| Adams Contracting, LLC | | \$1.7500 | \$1,487.50 |
| 730-11.01 STEEL CONDUIT RISER ASSEMBLY | 2.000 EACH | | |
| Adams Contracting, LLC | | \$1,000.0000 | \$2,000.00 |
| 730-12.02 CONDUIT 2" DIAMETER (PVC) | 330.000 L.F. | | |
| Adams Contracting, LLC | | \$19.0000 | \$6,270.00 |
| 730-12.03 CONDUIT 3" DIAMETER (PVC) | 50.000 L.F. | | |
| Adams Contracting, LLC | | \$24.0000 | \$1,200.00 |

| | | | |
|--|-----------------------|---------------|-------------|
| 730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) | 1,205.000 L.F. | | |
| Adams Contracting, LLC | | \$67.0000 | \$80,735.00 |
| 730-13.08 VEHICLE DETECTOR (RADAR - ADVANCE) | 2.000 EACH | | |
| Adams Contracting, LLC | | \$12,355.0000 | \$24,710.00 |
| 730-13.09 VEHICLE DETECTOR (RADAR - STOP BAR) | 4.000 EACH | | |
| Adams Contracting, LLC | | \$12,355.0000 | \$49,420.00 |
| 730-14.01 SHIELDED DETECTOR CABLE | 1,185.000 L.F. | | |
| Adams Contracting, LLC | | \$1.7000 | \$2,014.50 |
| 730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) | 1.000 EACH | | |
| Adams Contracting, LLC | | \$30,980.0000 | \$30,980.00 |
| 730-16.04 CONTROLLER (ATC) | 1.000 EACH | | |
| Adams Contracting, LLC | | \$6,480.0000 | \$6,480.00 |
| 730-23.30 PEDESTAL POLE (PEDESTRIAN) | 5.000 EACH | | |
| Adams Contracting, LLC | | \$3,330.0000 | \$16,650.00 |
| 730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50') | 1.000 EACH | | |
| Adams Contracting, LLC | | \$37,650.0000 | \$37,650.00 |
| 730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55') | 2.000 EACH | | |
| Adams Contracting, LLC | | \$39,395.0000 | \$78,790.00 |
| 730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75') | 1.000 EACH | | |
| Adams Contracting, LLC | | \$51,850.0000 | \$51,850.00 |
| 730-26.06 PEDESTRIAN PUSHBUTTON POST | 1.000 EACH | | |
| Adams Contracting, LLC | | \$3,330.0000 | \$3,330.00 |
| 730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN | 8.000 EACH | | |
| Adams Contracting, LLC | | \$2,165.0000 | \$17,320.00 |

740-11.01 TEMPORARY SEDIMENT TUBE 8IN**880.000 L.F.**

Adams Contracting, LLC \$6.0000 \$5,280.00

801-03 WATER (SEEDING & SODDING)**2.000 M.G.**

Adams Contracting, LLC \$100.0000 \$200.00

803-01 SODDING (NEW SOD)**195.000 S.Y.**

Adams Contracting, LLC \$17.0000 \$3,315.00

SUB-TOTAL ROADWAY

| | |
|------------------------|----------------|
| Adams Contracting, LLC | \$1,083,430.85 |
|------------------------|----------------|

TOTAL CONTRACT

| | |
|------------------------|----------------|
| Adams Contracting, LLC | \$1,083,430.85 |
|------------------------|----------------|

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

DAVIDSON COUNTY (Contract No. CNW208 Call 010)

NH/HSIP-65(26),19S065-F3-003,19S065-F8-003

THE RESURFACING ON U.S. 431 (S.R. 65) FROM U.S. 41 (S.R. 11, DICKERSON PIKE) (L.M. 0.00) TO SOUTH OF SEYMOUR HOLLOW ROAD (L.M. 8.24).

PROJECT LENGTH - 8.240 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2022

DBE GOAL 8.00%

TOTAL CONTRACT

Rogers Group, Inc. \$2,029,789.50

ROADWAY CATEGORY

| | | | |
|---|-----------------------|---------------|--------------|
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | 8.100 L.M. | | |
| Rogers Group, Inc. | | \$2,500.0000 | \$20,250.00 |
| 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 | 500.000 TON | | |
| Rogers Group, Inc. | | \$145.0000 | \$72,500.00 |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | 44.000 TON | | |
| Rogers Group, Inc. | | \$1,000.0000 | \$44,000.00 |
| 411-02.10 ACS MIX(PG70-22) GRADING D | 6,601.000 TON | | |
| Rogers Group, Inc. | | \$145.0000 | \$957,145.00 |
| 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 6.000 L.M. | | |
| Rogers Group, Inc. | | \$850.0000 | \$5,100.00 |
| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT | 6,540.000 TON | | |
| Rogers Group, Inc. | | \$39.7500 | \$259,965.00 |
| 701-02.01 CONCRETE CURB RAMP (RETROFIT) | 2,080.000 S.F. | | |
| Rogers Group, Inc. | | \$45.0000 | \$93,600.00 |
| 701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION) | 70.000 S.F. | | |
| Rogers Group, Inc. | | \$65.0000 | \$4,550.00 |
| 712-01 TRAFFIC CONTROL | 1.000 LS | | |
| Rogers Group, Inc. | | \$98,750.0000 | \$98,750.00 |
| 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) | 100.000 EACH | | |
| Rogers Group, Inc. | | \$25.0000 | \$2,500.00 |
| 712-06 SIGNS (CONSTRUCTION) | 2,096.000 S.F. | | |
| Rogers Group, Inc. | | \$10.5000 | \$22,008.00 |
| 712-08.03 ARROW BOARD (TYPE C) | 2.000 EACH | | |
| Rogers Group, Inc. | | \$1,000.0000 | \$2,000.00 |

| | | | |
|--|-----------------------|---------------|-------------|
| 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 380.000 EACH | | |
| Rogers Group, Inc. | | \$40.0000 | \$15,200.00 |
| 716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | 180.000 EACH | | |
| Rogers Group, Inc. | | \$40.0000 | \$7,200.00 |
| 716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | 11.000 EACH | | |
| Rogers Group, Inc. | | \$40.0000 | \$440.00 |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 800.000 EACH | | |
| Rogers Group, Inc. | | \$15.0000 | \$12,000.00 |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 1,000.000 S.Y. | | |
| Rogers Group, Inc. | | \$35.0000 | \$35,000.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | 650.000 L.F. | | |
| Rogers Group, Inc. | | \$25.0000 | \$16,250.00 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 33.000 EACH | | |
| Rogers Group, Inc. | | \$225.0000 | \$7,425.00 |
| 716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | 2,000.000 L.F. | | |
| Rogers Group, Inc. | | \$4.5000 | \$9,000.00 |
| 716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | 800.000 L.F. | | |
| Rogers Group, Inc. | | \$40.0000 | \$32,000.00 |
| 716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) | 0.500 L.M. | | |
| Rogers Group, Inc. | | \$17,000.0000 | \$8,500.00 |
| 716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) | 2.000 EACH | | |
| Rogers Group, Inc. | | \$800.0000 | \$1,600.00 |
| 716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | 1,000.000 L.F. | | |
| Rogers Group, Inc. | | \$9.0000 | \$9,000.00 |

| | | | |
|--|-----------------------|---------------|--------------|
| 716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) | 75.000 S.F. | | |
| Rogers Group, Inc. | | \$35.0000 | \$2,625.00 |
| 716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | 4.000 EACH | | |
| Rogers Group, Inc. | | \$675.0000 | \$2,700.00 |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | 20.100 L.M. | | |
| Rogers Group, Inc. | | \$1,700.0000 | \$34,170.00 |
| 716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) | 500.000 L.F. | | |
| Rogers Group, Inc. | | \$2.2500 | \$1,125.00 |
| 716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE) | 200.000 L.F. | | |
| Rogers Group, Inc. | | \$2.7500 | \$550.00 |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 20.000 L.M. | | |
| Rogers Group, Inc. | | \$8,200.0000 | \$164,000.00 |
| 716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | 600.000 L.F. | | |
| Rogers Group, Inc. | | \$4.5000 | \$2,700.00 |
| 717-01 MOBILIZATION | 1.000 LS | | |
| Rogers Group, Inc. | | \$69,250.0000 | \$69,250.00 |
| 730-14.02 SAW SLOT | 1,955.000 L.F. | | |
| Rogers Group, Inc. | | \$6.0000 | \$11,730.00 |
| 730-14.03 LOOP WIRE | 4,310.000 L.F. | | |
| Rogers Group, Inc. | | \$1.1500 | \$4,956.50 |

SUB-TOTAL ROADWAY

| | |
|--------------------|----------------|
| Rogers Group, Inc. | \$2,029,789.50 |
|--------------------|----------------|

TOTAL CONTRACT

| | |
|--------------------|----------------|
| Rogers Group, Inc. | \$2,029,789.50 |
|--------------------|----------------|

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

DAVIDSON COUNTY (Contract No. CNW207 Call 012)

19007-4149-04

THE REPAIR OF BRIDGES (L&R) ON I-40 OVER FAIRFIELD AVENUE (L.M. 19.72).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

| | |
|--------------------------------------|----------------|
| Mid-State Construction Company, Inc. | \$1,788,685.08 |
| Bell & Associates Construction, LLC | \$2,438,580.71 |
| Kiewit Infrastructure South Co. | \$2,488,941.21 |

BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

1.000 LS

| | | |
|--------------------------------------|---------------|-------------|
| Mid-State Construction Company, Inc. | \$5,637.5000 | \$5,637.50 |
| Bell & Associates Construction, LLC | \$2,000.0000 | \$2,000.00 |
| Kiewit Infrastructure South Co. | \$75,000.0000 | \$75,000.00 |

204-06.03 FLOWABLE FILL (EARLY STRENGTH)

2.000 C.Y.

| | | |
|--------------------------------------|--------------|------------|
| Mid-State Construction Company, Inc. | \$2,807.3600 | \$5,614.72 |
| Bell & Associates Construction, LLC | \$2,000.0000 | \$4,000.00 |
| Kiewit Infrastructure South Co. | \$850.0000 | \$1,700.00 |

208-01.05 BROOMING & DEGRASSING SHOULDERS

0.494 L.M.

| | | |
|--------------------------------------|---------------|------------|
| Mid-State Construction Company, Inc. | \$13,530.0000 | \$6,683.82 |
| Bell & Associates Construction, LLC | \$2,500.0000 | \$1,235.00 |
| Kiewit Infrastructure South Co. | \$6,500.0000 | \$3,211.00 |

209-03.20 FILTER SOCK (8 INCH)

520.000 L.F.

| | | |
|--------------------------------------|----------|------------|
| Mid-State Construction Company, Inc. | \$5.6400 | \$2,932.80 |
| Bell & Associates Construction, LLC | \$5.2500 | \$2,730.00 |
| Kiewit Infrastructure South Co. | \$3.0000 | \$1,560.00 |

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

112.000 TON

| | | |
|--------------------------------------|------------|-------------|
| Mid-State Construction Company, Inc. | \$360.8000 | \$40,409.60 |
| Bell & Associates Construction, LLC | \$550.0000 | \$61,600.00 |
| Kiewit Infrastructure South Co. | \$465.0000 | \$52,080.00 |

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

1.000 TON

| | | |
|--------------------------------------|--------------|------------|
| Mid-State Construction Company, Inc. | \$1,578.5000 | \$1,578.50 |
| Bell & Associates Construction, LLC | \$2,100.0000 | \$2,100.00 |
| Kiewit Infrastructure South Co. | \$1,750.0000 | \$1,750.00 |

407-20.05 SAW CUTTING ASPHALT PAVEMENT

124.000 L.F.

| | | |
|--------------------------------------|-----------|------------|
| Mid-State Construction Company, Inc. | \$11.2800 | \$1,398.72 |
| Bell & Associates Construction, LLC | \$5.0000 | \$620.00 |
| Kiewit Infrastructure South Co. | \$3.1000 | \$384.40 |

411-03.10 ACS MIX(PG76-22) GRADING D

105.000 TON

| | | |
|--------------------------------------|------------|-------------|
| Mid-State Construction Company, Inc. | \$390.1200 | \$40,962.60 |
| Bell & Associates Construction, LLC | \$600.0000 | \$63,000.00 |
| Kiewit Infrastructure South Co. | \$500.0000 | \$52,500.00 |

UNIT PRICE

EXTENSION

| | | UNIT PRICE | EXTENSION |
|--|----------------------|--------------|-----------|
| 415-01.02 COLD PLANING BITUMINOUS PAVEMENT | 989.000 S.Y. | | |
| Mid-State Construction Company, Inc. | \$47.3600 | \$46,839.04 | |
| Bell & Associates Construction, LLC | \$65.0000 | \$64,285.00 | |
| Kiewit Infrastructure South Co. | \$60.0000 | \$59,340.00 | |
| 604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) | 3.462 S.Y. | | |
| Mid-State Construction Company, Inc. | \$112.7500 | \$390.34 | |
| Bell & Associates Construction, LLC | \$50.0000 | \$173.10 | |
| Kiewit Infrastructure South Co. | \$375.0000 | \$1,298.25 | |
| 604-10.02 CONCRETE REPAIRS | 5.600 C.Y. | | |
| Mid-State Construction Company, Inc. | \$14,521.0000 | \$81,317.60 | |
| Bell & Associates Construction, LLC | \$35,000.0000 | \$196,000.00 | |
| Kiewit Infrastructure South Co. | \$20,000.0000 | \$112,000.00 | |
| 604-10.05 CONCRETE | 576.091 S.F. | | |
| Mid-State Construction Company, Inc. | \$229.2600 | \$132,074.62 | |
| Bell & Associates Construction, LLC | \$250.0000 | \$144,022.75 | |
| Kiewit Infrastructure South Co. | \$400.0000 | \$230,436.40 | |
| 604-10.18 REINFORCING STEEL (REPAIRS) | 1,889.000 LB. | | |
| Mid-State Construction Company, Inc. | \$7.1600 | \$13,525.24 | |
| Bell & Associates Construction, LLC | \$5.5000 | \$10,389.50 | |
| Kiewit Infrastructure South Co. | \$3.0000 | \$5,667.00 | |
| 604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) | 157.000 S.Y. | | |
| Mid-State Construction Company, Inc. | \$939.6900 | \$147,531.33 | |
| Bell & Associates Construction, LLC | \$1,650.0000 | \$259,050.00 | |
| Kiewit Infrastructure South Co. | \$1,350.0000 | \$211,950.00 | |
| 604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) | 157.000 S.Y. | | |
| Mid-State Construction Company, Inc. | \$386.9500 | \$60,751.15 | |
| Bell & Associates Construction, LLC | \$1,500.0000 | \$235,500.00 | |
| Kiewit Infrastructure South Co. | \$750.0000 | \$117,750.00 | |
| 604-10.54 CONCRETE REPAIRS | 576.091 S.F. | | |
| Mid-State Construction Company, Inc. | \$229.3700 | \$132,137.99 | |
| Bell & Associates Construction, LLC | \$250.0000 | \$144,022.75 | |
| Kiewit Infrastructure South Co. | \$335.0000 | \$192,990.49 | |

UNIT PRICE EXTENSION

604-10.69 PRESTRESSING STRAND SPLICE**1.000 EACH**

| | | |
|--------------------------------------|---------------|-------------|
| Mid-State Construction Company, Inc. | \$5,863.0000 | \$5,863.00 |
| Bell & Associates Construction, LLC | \$7,500.0000 | \$7,500.00 |
| Kiewit Infrastructure South Co. | \$15,000.0000 | \$15,000.00 |

604-10.83 COMPOSITE FIBER ENCASEMENT**601.573 S.F.**

| | | |
|--------------------------------------|------------|-------------|
| Mid-State Construction Company, Inc. | \$74.8400 | \$45,021.72 |
| Bell & Associates Construction, LLC | \$100.0000 | \$60,157.30 |
| Kiewit Infrastructure South Co. | \$90.0000 | \$54,141.57 |

617-01 BRIDGE DECK SEALANT**888.889 S.Y.**

| | | |
|--------------------------------------|-----------|-------------|
| Mid-State Construction Company, Inc. | \$47.0700 | \$41,840.01 |
| Bell & Associates Construction, LLC | \$58.0000 | \$51,555.56 |
| Kiewit Infrastructure South Co. | \$60.0000 | \$53,333.34 |

617-02 BRIDGE DECK CRACK SEALING**124.000 L.F.**

| | | |
|--------------------------------------|-----------|------------|
| Mid-State Construction Company, Inc. | \$9.6500 | \$1,196.60 |
| Bell & Associates Construction, LLC | \$3.0000 | \$372.00 |
| Kiewit Infrastructure South Co. | \$20.0000 | \$2,480.00 |

617-05 SEALANT (HMWM)**1.653 GAL.**

| | | |
|--------------------------------------|------------|------------|
| Mid-State Construction Company, Inc. | \$394.6300 | \$652.32 |
| Bell & Associates Construction, LLC | \$750.0000 | \$1,239.75 |
| Kiewit Infrastructure South Co. | \$500.0000 | \$826.50 |

705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR**1.000 EACH**

| | | |
|--------------------------------------|---------------|-------------|
| Mid-State Construction Company, Inc. | \$33,825.0000 | \$33,825.00 |
| Bell & Associates Construction, LLC | \$15,000.0000 | \$15,000.00 |
| Kiewit Infrastructure South Co. | \$90,000.0000 | \$90,000.00 |

709-05.06 MACHINED RIP-RAP (CLASS A-1)**98.000 TON**

| | | |
|--------------------------------------|------------|------------|
| Mid-State Construction Company, Inc. | \$79.0400 | \$7,745.92 |
| Bell & Associates Construction, LLC | \$100.0000 | \$9,800.00 |
| Kiewit Infrastructure South Co. | \$100.0000 | \$9,800.00 |

712-01 TRAFFIC CONTROL**1.000 LS**

| | | |
|--------------------------------------|----------------|--------------|
| Mid-State Construction Company, Inc. | \$252,992.2900 | \$252,992.29 |
| Bell & Associates Construction, LLC | \$300,000.0000 | \$300,000.00 |
| Kiewit Infrastructure South Co. | \$300,000.0000 | \$300,000.00 |

| | | UNIT PRICE | EXTENSION |
|--|-----------------------|---------------|--------------|
| 712-02.10 PORTABLE BARRIER RAIL (MASH TL-3) | 1,000.000 L.F. | | |
| Mid-State Construction Company, Inc. | | \$61.4800 | \$61,480.00 |
| Bell & Associates Construction, LLC | | \$125.0000 | \$125,000.00 |
| Kiewit Infrastructure South Co. | | \$125.0000 | \$125,000.00 |
| 712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3) | 220.000 L.F. | | |
| Mid-State Construction Company, Inc. | | \$95.5500 | \$21,021.00 |
| Bell & Associates Construction, LLC | | \$150.0000 | \$33,000.00 |
| Kiewit Infrastructure South Co. | | \$150.0000 | \$33,000.00 |
| 712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) | 1.000 EACH | | |
| Mid-State Construction Company, Inc. | | \$9,583.7500 | \$9,583.75 |
| Bell & Associates Construction, LLC | | \$10,000.0000 | \$10,000.00 |
| Kiewit Infrastructure South Co. | | \$10,500.0000 | \$10,500.00 |
| 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) | 425.000 EACH | | |
| Mid-State Construction Company, Inc. | | \$50.7400 | \$21,564.50 |
| Bell & Associates Construction, LLC | | \$66.0000 | \$28,050.00 |
| Kiewit Infrastructure South Co. | | \$65.0000 | \$27,625.00 |
| 712-04.50 BARRIER RAIL DELINEATOR | 12.000 EACH | | |
| Mid-State Construction Company, Inc. | | \$14.6600 | \$175.92 |
| Bell & Associates Construction, LLC | | \$19.0000 | \$228.00 |
| Kiewit Infrastructure South Co. | | \$16.5000 | \$198.00 |
| 712-05.01 WARNING LIGHTS (TYPE A) | 6.000 EACH | | |
| Mid-State Construction Company, Inc. | | \$39.4600 | \$236.76 |
| Bell & Associates Construction, LLC | | \$51.0000 | \$306.00 |
| Kiewit Infrastructure South Co. | | \$45.0000 | \$270.00 |
| 712-06 SIGNS (CONSTRUCTION) | 1,925.000 S.F. | | |
| Mid-State Construction Company, Inc. | | \$8.7400 | \$16,824.50 |
| Bell & Associates Construction, LLC | | \$11.5000 | \$22,137.50 |
| Kiewit Infrastructure South Co. | | \$10.0000 | \$19,250.00 |
| 712-07.03 TEMPORARY BARRICADES (TYPE III) | 8.000 L.F. | | |
| Mid-State Construction Company, Inc. | | \$15.7900 | \$126.32 |
| Bell & Associates Construction, LLC | | \$20.5000 | \$164.00 |
| Kiewit Infrastructure South Co. | | \$18.0000 | \$144.00 |

UNIT PRICE EXTENSION

712-08.03 ARROW BOARD (TYPE C)**2.000 EACH**

| | | |
|--------------------------------------|--------------|------------|
| Mid-State Construction Company, Inc. | \$1,353.0000 | \$2,706.00 |
| Bell & Associates Construction, LLC | \$1,750.0000 | \$3,500.00 |
| Kiewit Infrastructure South Co. | \$1,503.2700 | \$3,006.54 |

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)**13,020.000 L.F.**

| | | |
|--------------------------------------|----------|-------------|
| Mid-State Construction Company, Inc. | \$3.9500 | \$51,429.00 |
| Bell & Associates Construction, LLC | \$3.5000 | \$45,570.00 |
| Kiewit Infrastructure South Co. | \$5.2500 | \$68,355.00 |

712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)**11,910.000 L.F.**

| | | |
|--------------------------------------|----------|-------------|
| Mid-State Construction Company, Inc. | \$5.3600 | \$63,837.60 |
| Bell & Associates Construction, LLC | \$4.7500 | \$56,572.50 |
| Kiewit Infrastructure South Co. | \$7.0000 | \$83,370.00 |

713-02.14 FLEXIBLE DELINEATOR (WHITE)**41.000 EACH**

| | | |
|--------------------------------------|-----------|------------|
| Mid-State Construction Company, Inc. | \$67.6500 | \$2,773.65 |
| Bell & Associates Construction, LLC | \$88.0000 | \$3,608.00 |
| Kiewit Infrastructure South Co. | \$75.1600 | \$3,081.56 |

713-02.15 FLEXIBLE DELINEATOR (YELLOW)**51.000 EACH**

| | | |
|--------------------------------------|-----------|------------|
| Mid-State Construction Company, Inc. | \$67.6500 | \$3,450.15 |
| Bell & Associates Construction, LLC | \$88.0000 | \$4,488.00 |
| Kiewit Infrastructure South Co. | \$75.1600 | \$3,833.16 |

713-16.01 CHANGEABLE MESSAGE SIGN UNIT**16.000 EACH**

| | | |
|--------------------------------------|---------------|--------------|
| Mid-State Construction Company, Inc. | \$8,456.2500 | \$135,300.00 |
| Bell & Associates Construction, LLC | \$11,000.0000 | \$176,000.00 |
| Kiewit Infrastructure South Co. | \$10,500.0000 | \$168,000.00 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**0.166 L.M.**

| | | |
|--------------------------------------|---------------|------------|
| Mid-State Construction Company, Inc. | \$11,275.0000 | \$1,871.65 |
| Bell & Associates Construction, LLC | \$14,000.0000 | \$2,324.00 |
| Kiewit Infrastructure South Co. | \$11,500.0000 | \$1,909.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|--------------------------------------|----------------|--------------|
| Mid-State Construction Company, Inc. | \$285,938.0100 | \$285,938.01 |
| Bell & Associates Construction, LLC | \$290,000.0000 | \$290,000.00 |
| Kiewit Infrastructure South Co. | \$293,000.0000 | \$293,000.00 |

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)**128.000 S.Y.**

| | | |
|--------------------------------------|-----------|------------|
| Mid-State Construction Company, Inc. | \$11.2800 | \$1,443.84 |
| Bell & Associates Construction, LLC | \$10.0000 | \$1,280.00 |
| Kiewit Infrastructure South Co. | \$25.0000 | \$3,200.00 |

SUB-TOTAL BRIDGE

| | |
|--------------------------------------|----------------|
| Mid-State Construction Company, Inc. | \$1,788,685.08 |
| Bell & Associates Construction, LLC | \$2,438,580.71 |
| Kiewit Infrastructure South Co. | \$2,488,941.21 |

TOTAL CONTRACT

| | |
|--------------------------------------|----------------|
| Mid-State Construction Company, Inc. | \$1,788,685.08 |
| Bell & Associates Construction, LLC | \$2,438,580.71 |
| Kiewit Infrastructure South Co. | \$2,488,941.21 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

FAYETTE COUNTY (Contract No. CNW230 Call 013)

STP/HSIP-76(120),24S076-F3-002,24S076-F8-002

THE RESURFACING ON S.R. 76 FROM S.R. 59 (L.M. 15.29) TO NORTH OF BIG MUDDY CREEK (L.M. 20.35).

PROJECT LENGTH - 5.060 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 6.00%

TOTAL CONTRACT

| | |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$1,397,589.40 |
| Lehman-Roberts Company | \$1,543,077.68 |

| ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
|---|----------------------|--------------|-----------|
| 202-03.01 REMOVAL OF ASPHALT PAVEMENT | 800.000 S.Y. | | |
| Standard Construction Company, Inc. | \$35.6000 | \$28,480.00 | |
| Lehman-Roberts Company | \$115.0000 | \$92,000.00 | |
| 203-06 WATER | 32.000 M.G. | | |
| Standard Construction Company, Inc. | \$46.2500 | \$1,480.00 | |
| Lehman-Roberts Company | \$30.0000 | \$960.00 | |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | 10.120 L.M. | | |
| Standard Construction Company, Inc. | \$1,650.0000 | \$16,698.00 | |
| Lehman-Roberts Company | \$1,340.0000 | \$13,560.80 | |
| 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D) | 1,610.000 TON | | |
| Standard Construction Company, Inc. | \$52.1000 | \$83,881.00 | |
| Lehman-Roberts Company | \$67.0000 | \$107,870.00 | |
| 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | 276.000 TON | | |
| Standard Construction Company, Inc. | \$220.0000 | \$60,720.00 | |
| Lehman-Roberts Company | \$186.0000 | \$51,336.00 | |
| 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 91.000 TON | | |
| Standard Construction Company, Inc. | \$220.0000 | \$20,020.00 | |
| Lehman-Roberts Company | \$186.0000 | \$16,926.00 | |
| 403-02.01 TRACKLESS TACK COAT | 17.000 TON | | |
| Standard Construction Company, Inc. | \$1,330.0000 | \$22,610.00 | |
| Lehman-Roberts Company | \$1,200.0000 | \$20,400.00 | |
| 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT | 3,580.000 TON | | |
| Standard Construction Company, Inc. | \$158.6500 | \$567,967.00 | |
| Lehman-Roberts Company | \$155.5000 | \$556,690.00 | |
| 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | 8.100 L.M. | | |
| Standard Construction Company, Inc. | \$950.0000 | \$7,695.00 | |
| Lehman-Roberts Company | \$904.0000 | \$7,322.40 | |
| 414-04.03 ASPHALT EMULSION (SCRUB SEAL) | 100.000 TON | | |
| Standard Construction Company, Inc. | \$190.0000 | \$19,000.00 | |
| Lehman-Roberts Company | \$1,640.3900 | \$164,039.00 | |

| | | UNIT PRICE | EXTENSION |
|--|-----------------------|---------------|-------------|
| 414-04.04 MINERAL AGGREGATE (SCRUB SEAL) | 830.000 TON | | |
| Standard Construction Company, Inc. | | \$86.0000 | \$71,380.00 |
| Lehman-Roberts Company | | \$74.7500 | \$62,042.50 |
| 415-01.02 COLD PLANING BITUMINOUS PAVEMENT | 3,850.000 S.Y. | | |
| Standard Construction Company, Inc. | | \$9.4000 | \$36,190.00 |
| Lehman-Roberts Company | | \$10.2000 | \$39,270.00 |
| 705-01.01 GUARDRAIL AT BRIDGE ENDS | 107.600 L.F. | | |
| Standard Construction Company, Inc. | | \$140.0000 | \$15,064.00 |
| Lehman-Roberts Company | | \$155.7300 | \$16,756.55 |
| 705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT | 4.000 EACH | | |
| Standard Construction Company, Inc. | | \$1,680.0000 | \$6,720.00 |
| Lehman-Roberts Company | | \$2,076.4400 | \$8,305.76 |
| 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 | 4.000 EACH | | |
| Standard Construction Company, Inc. | | \$4,200.0000 | \$16,800.00 |
| Lehman-Roberts Company | | \$5,191.1000 | \$20,764.40 |
| 706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE | 4.000 EACH | | |
| Standard Construction Company, Inc. | | \$450.0000 | \$1,800.00 |
| Lehman-Roberts Company | | \$519.1100 | \$2,076.44 |
| 712-01 TRAFFIC CONTROL | 1.000 LS | | |
| Standard Construction Company, Inc. | | \$92,000.0000 | \$92,000.00 |
| Lehman-Roberts Company | | \$80,000.0000 | \$80,000.00 |
| 712-06 SIGNS (CONSTRUCTION) | 490.000 S.F. | | |
| Standard Construction Company, Inc. | | \$7.8000 | \$3,822.00 |
| Lehman-Roberts Company | | \$6.2300 | \$3,052.70 |
| 713-16.20 SIGNS (TYPE 3 OBJECT MARKER) | 4.000 EACH | | |
| Standard Construction Company, Inc. | | \$174.8000 | \$699.20 |
| Lehman-Roberts Company | | \$155.7300 | \$622.92 |
| 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 360.000 EACH | | |
| Standard Construction Company, Inc. | | \$46.0000 | \$16,560.00 |
| Lehman-Roberts Company | | \$43.6100 | \$15,699.60 |

UNIT PRICE EXTENSION

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)**72.000 S.Y.**

| | | |
|-------------------------------------|-----------|------------|
| Standard Construction Company, Inc. | \$39.0000 | \$2,808.00 |
| Lehman-Roberts Company | \$36.3400 | \$2,616.48 |

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)**70.000 L.F.**

| | | |
|-------------------------------------|-----------|------------|
| Standard Construction Company, Inc. | \$28.0000 | \$1,960.00 |
| Lehman-Roberts Company | \$25.9600 | \$1,817.20 |

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)**1.000 EACH**

| | | |
|-------------------------------------|------------|----------|
| Standard Construction Company, Inc. | \$880.0000 | \$880.00 |
| Lehman-Roberts Company | \$830.5800 | \$830.58 |

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)**1.000 EACH**

| | | |
|-------------------------------------|------------|----------|
| Standard Construction Company, Inc. | \$280.0000 | \$280.00 |
| Lehman-Roberts Company | \$259.5600 | \$259.56 |

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)**350.000 L.F.**

| | | |
|-------------------------------------|----------|------------|
| Standard Construction Company, Inc. | \$3.6000 | \$1,260.00 |
| Lehman-Roberts Company | \$3.3700 | \$1,179.50 |

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)**16.120 L.M.**

| | | |
|-------------------------------------|--------------|-------------|
| Standard Construction Company, Inc. | \$1,980.0000 | \$31,917.60 |
| Lehman-Roberts Company | \$2,000.0000 | \$32,240.00 |

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)**350.000 L.F.**

| | | |
|-------------------------------------|----------|------------|
| Standard Construction Company, Inc. | \$7.0000 | \$2,450.00 |
| Lehman-Roberts Company | \$5.1900 | \$1,816.50 |

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)**72.000 S.Y.**

| | | |
|-------------------------------------|-----------|------------|
| Standard Construction Company, Inc. | \$39.0000 | \$2,808.00 |
| Lehman-Roberts Company | \$29.0700 | \$2,093.04 |

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)**70.000 L.F.**

| | | |
|-------------------------------------|-----------|----------|
| Standard Construction Company, Inc. | \$12.6000 | \$882.00 |
| Lehman-Roberts Company | \$9.3400 | \$653.80 |

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)**1.000 EACH**

| | | |
|-------------------------------------|------------|----------|
| Standard Construction Company, Inc. | \$350.0000 | \$350.00 |
| Lehman-Roberts Company | \$259.5600 | \$259.56 |

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)**1.000 EACH**

| | | |
|-------------------------------------|--------------|------------|
| Standard Construction Company, Inc. | \$1,050.0000 | \$1,050.00 |
| Lehman-Roberts Company | \$778.6700 | \$778.67 |

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)**16.120 L.M.**

| | | |
|-------------------------------------|--------------|-------------|
| Standard Construction Company, Inc. | \$1,380.0000 | \$22,245.60 |
| Lehman-Roberts Company | \$1,150.0000 | \$18,538.00 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**16.120 L.M.**

| | | |
|-------------------------------------|--------------|--------------|
| Standard Construction Company, Inc. | \$8,100.0000 | \$130,572.00 |
| Lehman-Roberts Company | \$7,682.8300 | \$123,847.22 |

716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)**350.000 L.F.**

| | | |
|-------------------------------------|----------|------------|
| Standard Construction Company, Inc. | \$4.4000 | \$1,540.00 |
| Lehman-Roberts Company | \$4.1500 | \$1,452.50 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|-------------------------------------|----------------|--------------|
| Standard Construction Company, Inc. | \$107,000.0000 | \$107,000.00 |
| Lehman-Roberts Company | \$75,000.0000 | \$75,000.00 |

SUB-TOTAL ROADWAY

| | |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$1,397,589.40 |
| Lehman-Roberts Company | \$1,543,077.68 |

TOTAL CONTRACT

| | |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$1,397,589.40 |
| Lehman-Roberts Company | \$1,543,077.68 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

FRANKLIN COUNTY (Contract No. CNW220 Call 014)

26S050-M3-003

THE REPAIR OF THE BRIDGE ON S.R. 50 OVER THE ELK RIVER (L.M. 1.57).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

| | |
|--------------------------------------|--------------|
| Mid-State Construction Company, Inc. | \$686,614.05 |
| Olympus Painting Contractors, Inc. | \$993,097.40 |

ROADWAY CATEGORY

| | | UNIT PRICE | EXTENSION |
|-----------|--|-----------------------|-------------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | 1.000 LS | |
| | Mid-State Construction Company, Inc. | \$8,718.7100 | \$8,718.71 |
| | Olympus Painting Contractors, Inc. | \$10,000.0000 | \$10,000.00 |
| 201-07.01 | REMOVAL AND DISPOSAL OF BRUSH & TREES | 1.000 LS | |
| | Mid-State Construction Company, Inc. | \$3,129.2700 | \$3,129.27 |
| | Olympus Painting Contractors, Inc. | \$20,000.0000 | \$20,000.00 |
| 209-05 | SEDIMENT REMOVAL | 3.000 C.Y. | |
| | Mid-State Construction Company, Inc. | \$325.9500 | \$977.85 |
| | Olympus Painting Contractors, Inc. | \$1,000.0000 | \$3,000.00 |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 360.000 L.F. | |
| | Mid-State Construction Company, Inc. | \$8.5600 | \$3,081.60 |
| | Olympus Painting Contractors, Inc. | \$12.6000 | \$4,536.00 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 8.000 TON | |
| | Mid-State Construction Company, Inc. | \$123.2000 | \$985.60 |
| | Olympus Painting Contractors, Inc. | \$450.0000 | \$3,600.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 1.000 TON | |
| | Mid-State Construction Company, Inc. | \$1,023.6800 | \$1,023.68 |
| | Olympus Painting Contractors, Inc. | \$1,000.0000 | \$1,000.00 |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 160.000 TON | |
| | Mid-State Construction Company, Inc. | \$281.5100 | \$45,041.60 |
| | Olympus Painting Contractors, Inc. | \$270.0000 | \$43,200.00 |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | 0.300 L.M. | |
| | Mid-State Construction Company, Inc. | \$1,919.4000 | \$575.82 |
| | Olympus Painting Contractors, Inc. | \$1,800.0000 | \$540.00 |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | 1,995.000 S.Y. | |
| | Mid-State Construction Company, Inc. | \$19.1900 | \$38,284.05 |
| | Olympus Painting Contractors, Inc. | \$16.0000 | \$31,920.00 |
| 705-04.50 | PORTABLE BARRIER RAIL DELINEATOR | 42.000 EACH | |
| | Mid-State Construction Company, Inc. | \$23.0300 | \$967.26 |
| | Olympus Painting Contractors, Inc. | \$20.0000 | \$840.00 |

| | | UNIT PRICE | EXTENSION |
|-----------|--|-----------------------|--------------|
| 706-02 | GUARDRAIL RESET | 100.000 L.F. | |
| | Mid-State Construction Company, Inc. | \$17.9100 | \$1,791.00 |
| | Olympus Painting Contractors, Inc. | \$20.0000 | \$2,000.00 |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | 435.000 L.F. | |
| | Mid-State Construction Company, Inc. | \$4.9300 | \$2,144.55 |
| | Olympus Painting Contractors, Inc. | \$15.0000 | \$6,525.00 |
| 712-01 | TRAFFIC CONTROL | 1.000 LS | |
| | Mid-State Construction Company, Inc. | \$33,018.8700 | \$33,018.87 |
| | Olympus Painting Contractors, Inc. | \$100,000.0000 | \$100,000.00 |
| 712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL | 200.000 L.F. | |
| | Mid-State Construction Company, Inc. | \$31.1600 | \$6,232.00 |
| | Olympus Painting Contractors, Inc. | \$65.0000 | \$13,000.00 |
| 712-02.47 | BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL | 650.000 L.F. | |
| | Mid-State Construction Company, Inc. | \$49.5600 | \$32,214.00 |
| | Olympus Painting Contractors, Inc. | \$75.0000 | \$48,750.00 |
| 712-02.60 | TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) | 4.000 EACH | |
| | Mid-State Construction Company, Inc. | \$5,758.2000 | \$23,032.80 |
| | Olympus Painting Contractors, Inc. | \$14,400.0000 | \$57,600.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 30.000 EACH | |
| | Mid-State Construction Company, Inc. | \$31.9900 | \$959.70 |
| | Olympus Painting Contractors, Inc. | \$38.0000 | \$1,140.00 |
| 712-06 | SIGNS (CONSTRUCTION) | 986.000 S.F. | |
| | Mid-State Construction Company, Inc. | \$8.9600 | \$8,834.56 |
| | Olympus Painting Contractors, Inc. | \$8.4000 | \$8,282.40 |
| 712-07.02 | TEMPORARY BARRICADES (TYPE II) | 12.000 L.F. | |
| | Mid-State Construction Company, Inc. | \$25.5900 | \$307.08 |
| | Olympus Painting Contractors, Inc. | \$30.0000 | \$360.00 |
| 712-09.01 | REMOVABLE PAVEMENT MARKING LINE | 2,000.000 L.F. | |
| | Mid-State Construction Company, Inc. | \$5.1200 | \$10,240.00 |
| | Olympus Painting Contractors, Inc. | \$4.8000 | \$9,600.00 |

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)**30.000 L.F.**

| | | |
|--------------------------------------|-----------|------------|
| Mid-State Construction Company, Inc. | \$38.3900 | \$1,151.70 |
| Olympus Painting Contractors, Inc. | \$36.0000 | \$1,080.00 |

713-16.01 CHANGEABLE MESSAGE SIGN UNIT**3.000 EACH**

| | | |
|--------------------------------------|--------------|-------------|
| Mid-State Construction Company, Inc. | \$6,398.0000 | \$19,194.00 |
| Olympus Painting Contractors, Inc. | \$6,000.0000 | \$18,000.00 |

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)**6.000 EACH**

| | | |
|--------------------------------------|------------|------------|
| Mid-State Construction Company, Inc. | \$511.8400 | \$3,071.04 |
| Olympus Painting Contractors, Inc. | \$480.0000 | \$2,880.00 |

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER**6.000 EACH**

| | | |
|--------------------------------------|-----------|----------|
| Mid-State Construction Company, Inc. | \$51.1800 | \$307.08 |
| Olympus Painting Contractors, Inc. | \$60.0000 | \$360.00 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**1.000 L.M.**

| | | |
|--------------------------------------|---------------|-------------|
| Mid-State Construction Company, Inc. | \$15,355.2000 | \$15,355.20 |
| Olympus Painting Contractors, Inc. | \$14,400.0000 | \$14,400.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|--------------------------------------|---------------|-------------|
| Mid-State Construction Company, Inc. | \$65,902.9200 | \$65,902.92 |
| Olympus Painting Contractors, Inc. | \$95,000.0000 | \$95,000.00 |

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM**1.000 LS**

| | | |
|--------------------------------------|---------------|-------------|
| Mid-State Construction Company, Inc. | \$32,538.9000 | \$32,538.90 |
| Olympus Painting Contractors, Inc. | \$30,000.0000 | \$30,000.00 |

| BRIDGE CATEGORY | | UNIT PRICE | EXTENSION |
|--|-----------------------|--------------|-----------|
| 603-02.15 REPAINT EXISTING BEARINGS | 1.000 LS | | |
| Mid-State Construction Company, Inc. | \$32,136.4900 | \$32,136.49 | |
| Olympus Painting Contractors, Inc. | \$81,600.0000 | \$81,600.00 | |
| 604-03.20 BRIDGE JOINT MODIFICATION | 31.000 L.F. | | |
| Mid-State Construction Company, Inc. | \$224.0500 | \$6,945.55 | |
| Olympus Painting Contractors, Inc. | \$150.0000 | \$4,650.00 | |
| 604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES) | 85.000 S.Y. | | |
| Mid-State Construction Company, Inc. | \$51.1800 | \$4,350.30 | |
| Olympus Painting Contractors, Inc. | \$60.0000 | \$5,100.00 | |
| 604-10.05 CONCRETE | 368.000 S.F. | | |
| Mid-State Construction Company, Inc. | \$207.1200 | \$76,220.16 | |
| Olympus Painting Contractors, Inc. | \$185.0000 | \$68,080.00 | |
| 604-10.34 CONCRETE OVERLAYERED BRIDGE DECK REPAIR (FULL DEPTH) | 5.000 S.Y. | | |
| Mid-State Construction Company, Inc. | \$930.3500 | \$4,651.75 | |
| Olympus Painting Contractors, Inc. | \$3,800.0000 | \$19,000.00 | |
| 604-10.54 CONCRETE REPAIRS | 368.000 S.F. | | |
| Mid-State Construction Company, Inc. | \$207.1200 | \$76,220.16 | |
| Olympus Painting Contractors, Inc. | \$420.0000 | \$154,560.00 | |
| 604-10.56 CONCRETE OVERLAYERED BRIDGE DECK REPAIR (PARTIAL DEPTH) | 5.000 S.Y. | | |
| Mid-State Construction Company, Inc. | \$277.9200 | \$1,389.60 | |
| Olympus Painting Contractors, Inc. | \$2,200.0000 | \$11,000.00 | |
| 604-10.58 EPOXY INJECTION (INJECTION) | 3.000 GAL. | | |
| Mid-State Construction Company, Inc. | \$447.8600 | \$1,343.58 | |
| Olympus Painting Contractors, Inc. | \$200.0000 | \$600.00 | |
| 604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE) | 43.000 L.F. | | |
| Mid-State Construction Company, Inc. | \$383.8800 | \$16,506.84 | |
| Olympus Painting Contractors, Inc. | \$165.0000 | \$7,095.00 | |
| 617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) | 1,706.000 S.Y. | | |
| Mid-State Construction Company, Inc. | \$57.5800 | \$98,231.48 | |
| Olympus Painting Contractors, Inc. | \$54.0000 | \$92,124.00 | |

709-05.06 MACHINED RIP-RAP (CLASS A-1)**69.000 TON**

| | | |
|--------------------------------------|------------|-------------|
| Mid-State Construction Company, Inc. | \$108.6000 | \$7,493.40 |
| Olympus Painting Contractors, Inc. | \$275.0000 | \$18,975.00 |

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR**90.000 EACH**

| | | |
|--------------------------------------|-----------|------------|
| Mid-State Construction Company, Inc. | \$22.7100 | \$2,043.90 |
| Olympus Painting Contractors, Inc. | \$30.0000 | \$2,700.00 |

SUB-TOTAL ROADWAY

| | |
|--------------------------------------|--------------|
| Mid-State Construction Company, Inc. | \$359,080.84 |
| Olympus Painting Contractors, Inc. | \$527,613.40 |

SUB-TOTAL BRIDGE

| | |
|--------------------------------------|--------------|
| Mid-State Construction Company, Inc. | \$327,533.21 |
| Olympus Painting Contractors, Inc. | \$465,484.00 |

TOTAL CONTRACT

| | |
|--------------------------------------|--------------|
| Mid-State Construction Company, Inc. | \$686,614.05 |
| Olympus Painting Contractors, Inc. | \$993,097.40 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

HAMILTON COUNTY (Contract No. CNW213 Call 015)

NH/HSIP-17(16),33025-3209-94,33025-8209-14

THE RESURFACING ON S.R. 17 FROM THE GEORGIA STATE LINE (L.M. 0.00) TO U.S. 11 (U.S. 64, U.S. 72, S.R. 2) (L.M. 2.22).

PROJECT LENGTH - 2.220 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 9.00%

TOTAL CONTRACT

| | |
|--|----------------|
| Talley Construction Company, Inc. | \$2,073,915.55 |
| Wright Brothers Construction Company, Inc. | \$2,081,920.00 |

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

4.400 L.M.

| | | |
|--|--------------|-------------|
| Talley Construction Company, Inc. | \$1,321.7300 | \$5,815.61 |
| Wright Brothers Construction Company, Inc. | \$2,330.0000 | \$10,252.00 |

403-02.01 TRACKLESS TACK COAT

22.000 TON

| | | |
|--|--------------|-------------|
| Talley Construction Company, Inc. | \$1,067.9200 | \$23,494.24 |
| Wright Brothers Construction Company, Inc. | \$830.0000 | \$18,260.00 |

411-02.10 ACS MIX(PG70-22) GRADING D

3,286.000 TON

| | | |
|--|------------|--------------|
| Talley Construction Company, Inc. | \$155.7000 | \$511,630.20 |
| Wright Brothers Construction Company, Inc. | \$157.0000 | \$515,902.00 |

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

3,255.000 TON

| | | |
|--|-----------|--------------|
| Talley Construction Company, Inc. | \$35.5500 | \$115,715.25 |
| Wright Brothers Construction Company, Inc. | \$42.7500 | \$139,151.25 |

611-01.20 ADJUSTMENT OF EXISTING MANHOLE

49.000 EACH

| | | |
|--|--------------|--------------|
| Talley Construction Company, Inc. | \$2,714.0000 | \$132,986.00 |
| Wright Brothers Construction Company, Inc. | \$2,360.0000 | \$115,640.00 |

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

43.000 EACH

| | | |
|--|--------------|--------------|
| Talley Construction Company, Inc. | \$2,346.0000 | \$100,878.00 |
| Wright Brothers Construction Company, Inc. | \$2,040.0000 | \$87,720.00 |

701-02.01 CONCRETE CURB RAMP (RETROFIT)

9,275.000 S.F.

| | | |
|--|-----------|--------------|
| Talley Construction Company, Inc. | \$58.0800 | \$538,692.00 |
| Wright Brothers Construction Company, Inc. | \$50.5000 | \$468,387.50 |

702-03 CONCRETE COMBINED CURB & GUTTER

120.000 C.Y.

| | | |
|--|--------------|--------------|
| Talley Construction Company, Inc. | \$1,069.5000 | \$128,340.00 |
| Wright Brothers Construction Company, Inc. | \$930.0000 | \$111,600.00 |

712-01 TRAFFIC CONTROL

1.000 LS

| | | |
|--|----------------|--------------|
| Talley Construction Company, Inc. | \$181,500.0000 | \$181,500.00 |
| Wright Brothers Construction Company, Inc. | \$293,300.0000 | \$293,300.00 |

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

92.000 EACH

| | | |
|--|-----------|------------|
| Talley Construction Company, Inc. | \$55.2000 | \$5,078.40 |
| Wright Brothers Construction Company, Inc. | \$26.5000 | \$2,438.00 |

UNIT PRICE

EXTENSION

| | | UNIT PRICE | EXTENSION |
|--|--|-----------------------|-------------|
| 712-05.01 | WARNING LIGHTS (TYPE A) | 92.000 EACH | |
| Talley Construction Company, Inc. | | \$43.1300 | \$3,967.96 |
| Wright Brothers Construction Company, Inc. | | \$1.1000 | \$101.20 |
| 712-06 | SIGNS (CONSTRUCTION) | 2,182.000 S.F. | |
| Talley Construction Company, Inc. | | \$13.8000 | \$30,111.60 |
| Wright Brothers Construction Company, Inc. | | \$8.0000 | \$17,456.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 194.000 EACH | |
| Talley Construction Company, Inc. | | \$40.2500 | \$7,808.50 |
| Wright Brothers Construction Company, Inc. | | \$38.5000 | \$7,469.00 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | 46.000 EACH | |
| Talley Construction Company, Inc. | | \$40.2500 | \$1,851.50 |
| Wright Brothers Construction Company, Inc. | | \$38.5000 | \$1,771.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 554.000 L.F. | |
| Talley Construction Company, Inc. | | \$12.3600 | \$6,847.44 |
| Wright Brothers Construction Company, Inc. | | \$11.8500 | \$6,564.90 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 11.000 EACH | |
| Talley Construction Company, Inc. | | \$201.2500 | \$2,213.75 |
| Wright Brothers Construction Company, Inc. | | \$193.0000 | \$2,123.00 |
| 716-02.08 | PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | 195.000 L.F. | |
| Talley Construction Company, Inc. | | \$2.8800 | \$561.60 |
| Wright Brothers Construction Company, Inc. | | \$2.7500 | \$536.25 |
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | 381.000 L.F. | |
| Talley Construction Company, Inc. | | \$28.7500 | \$10,953.75 |
| Wright Brothers Construction Company, Inc. | | \$27.5000 | \$10,477.50 |
| 716-02.12 | PLASTIC PAVEMENT MARKING (8IN LINE) | 0.200 L.M. | |
| Talley Construction Company, Inc. | | \$10,062.5000 | \$2,012.50 |
| Wright Brothers Construction Company, Inc. | | \$9,650.0000 | \$1,930.00 |
| 716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | 2.000 EACH | |
| Talley Construction Company, Inc. | | \$258.7500 | \$517.50 |
| Wright Brothers Construction Company, Inc. | | \$248.0000 | \$496.00 |

UNIT PRICE EXTENSION

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)**2.000 EACH**

| | | |
|--|------------|----------|
| Talley Construction Company, Inc. | \$258.7500 | \$517.50 |
| Wright Brothers Construction Company, Inc. | \$248.0000 | \$496.00 |

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)**34.000 EACH**

| | | |
|--|------------|-------------|
| Talley Construction Company, Inc. | \$517.5000 | \$17,595.00 |
| Wright Brothers Construction Company, Inc. | \$497.0000 | \$16,898.00 |

716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED**6.000 EACH**

| | | |
|--|------------|------------|
| Talley Construction Company, Inc. | \$460.0000 | \$2,760.00 |
| Wright Brothers Construction Company, Inc. | \$441.0000 | \$2,646.00 |

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)**554.000 L.F.**

| | | |
|--|----------|------------|
| Talley Construction Company, Inc. | \$8.6300 | \$4,781.02 |
| Wright Brothers Construction Company, Inc. | \$8.3000 | \$4,598.20 |

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)**9.500 L.M.**

| | | |
|--|--------------|-------------|
| Talley Construction Company, Inc. | \$1,380.0000 | \$13,110.00 |
| Wright Brothers Construction Company, Inc. | \$1,320.0000 | \$12,540.00 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**9.500 L.M.**

| | | |
|--|--------------|-------------|
| Talley Construction Company, Inc. | \$7,762.5000 | \$73,743.75 |
| Wright Brothers Construction Company, Inc. | \$7,450.0000 | \$70,775.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|--|----------------|--------------|
| Talley Construction Company, Inc. | \$88,500.0000 | \$88,500.00 |
| Wright Brothers Construction Company, Inc. | \$103,500.0000 | \$103,500.00 |

730-14.02 SAW SLOT**3,936.000 L.F.**

| | | |
|--|----------|-------------|
| Talley Construction Company, Inc. | \$5.6900 | \$22,395.84 |
| Wright Brothers Construction Company, Inc. | \$5.4500 | \$21,451.20 |

730-14.03 LOOP WIRE**29,952.000 L.F.**

| | | |
|--|----------|-------------|
| Talley Construction Company, Inc. | \$1.3200 | \$39,536.64 |
| Wright Brothers Construction Company, Inc. | \$1.2500 | \$37,440.00 |

SUB-TOTAL ROADWAY

| | |
|--|----------------|
| Talley Construction Company, Inc. | \$2,073,915.55 |
| Wright Brothers Construction Company, Inc. | \$2,081,920.00 |

TOTAL CONTRACT

| | |
|--|----------------|
| Talley Construction Company, Inc. | \$2,073,915.55 |
| Wright Brothers Construction Company, Inc. | \$2,081,920.00 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

HAMILTON COUNTY (Contract No. CNW001 Call 016)

STP-8(63),33021-3238-14

THE GRADING, DRAINAGE, CONSTRUCTION OF RETAINING WALLS AND PAVING ON U.S. 127 (S.R. 8) FROM NEAR PALISADES ROAD (L.M. 15.20) TO NEAR SUNSET DRIVE (L.M. 15.44).

PROJECT LENGTH - 0.260 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2023

DBE GOAL 5.00%

TOTAL CONTRACT

| | |
|--|-----------------|
| Wright Brothers Construction Company, Inc. | \$5,042,963.35 |
| Dement Construction Company, LLC | \$10,823,679.39 |

UNIT PRICE

EXTENSION

ROADWAY CATEGORY

| | | | UNIT PRICE | EXTENSION |
|-----------|---|----------------|----------------|--------------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | 1.000 LS | | |
| | Wright Brothers Construction Company, Inc. | | \$31,400.0000 | \$31,400.00 |
| | Dement Construction Company, LLC | | \$582,724.0200 | \$582,724.02 |
| 201-01 | CLEARING AND GRUBBING | 1.000 LS | | |
| | Wright Brothers Construction Company, Inc. | | \$25,000.0000 | \$25,000.00 |
| | Dement Construction Company, LLC | | \$25,000.0000 | \$25,000.00 |
| 202-01.13 | REMOVAL OF PIPE (18" X 12" CMP, STA. 20+56 BALMORAL RD.) | 92.000 L.F. | | |
| | Wright Brothers Construction Company, Inc. | | \$29.0000 | \$2,668.00 |
| | Dement Construction Company, LLC | | \$15.0000 | \$1,380.00 |
| 202-01.14 | REMOVAL OF PIPE (18" RCP, STA. 802+39 TO 804+00 S.R. 8 LT) | 161.000 L.F. | | |
| | Wright Brothers Construction Company, Inc. | | \$37.7500 | \$6,077.75 |
| | Dement Construction Company, LLC | | \$15.0000 | \$2,415.00 |
| 202-04.01 | REMOVAL OF STRUCTURES (SEE PLANS) | 1.000 LS | | |
| | Wright Brothers Construction Company, Inc. | | \$1,910.0000 | \$1,910.00 |
| | Dement Construction Company, LLC | | \$10,000.0000 | \$10,000.00 |
| 202-08.28 | REMOVAL OF MEDIAN BARRIER (STA. 809+61.00 TO STA. 813+14.50 LT) | 360.000 L.F. | | |
| | Wright Brothers Construction Company, Inc. | | \$24.2500 | \$8,730.00 |
| | Dement Construction Company, LLC | | \$50.0000 | \$18,000.00 |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | 3,813.000 C.Y. | | |
| | Wright Brothers Construction Company, Inc. | | \$35.7500 | \$136,314.75 |
| | Dement Construction Company, LLC | | \$50.0000 | \$190,650.00 |
| 203-02.05 | BORROW EXCAVATION (CLAY) | 221.000 C.Y. | | |
| | Wright Brothers Construction Company, Inc. | | \$62.5000 | \$13,812.50 |
| | Dement Construction Company, LLC | | \$90.0000 | \$19,890.00 |
| 203-03 | BORROW EXCAVATION (UNCLASSIFIED) | 3,323.000 C.Y. | | |
| | Wright Brothers Construction Company, Inc. | | \$35.0000 | \$116,305.00 |
| | Dement Construction Company, LLC | | \$60.0000 | \$199,380.00 |
| 203-06 | WATER | 211.000 M.G. | | |
| | Wright Brothers Construction Company, Inc. | | \$0.0100 | \$2.11 |
| | Dement Construction Company, LLC | | \$10.0000 | \$2,110.00 |

| 203-07 | FURNISHING & SPREADING TOPSOIL | 738.000 C.Y. | | |
|-----------|---|----------------|----------------|--------------|
| | Wright Brothers Construction Company, Inc. | | \$0.0100 | \$7.38 |
| | Dement Construction Company, LLC | | \$70.0000 | \$51,660.00 |
| 203-40.02 | ROCK ANCHORS (CONTRACTOR DETERMINED TIE-BACK) | 1,970.000 L.F. | | |
| | Wright Brothers Construction Company, Inc. | | \$117.0000 | \$230,490.00 |
| | Dement Construction Company, LLC | | \$200.0000 | \$394,000.00 |
| 203-50 | CONSTRUCTION OF HAUL ROAD | 1.000 LS | | |
| | Wright Brothers Construction Company, Inc. | | \$295,200.0000 | \$295,200.00 |
| | Dement Construction Company, LLC | | \$700,000.0000 | \$700,000.00 |
| 204-08.01 | BACKFILL MATERIAL (FLOWABLE FILL) | 4.000 C.Y. | | |
| | Wright Brothers Construction Company, Inc. | | \$488.0000 | \$1,952.00 |
| | Dement Construction Company, LLC | | \$300.0000 | \$1,200.00 |
| 209-05 | SEDIMENT REMOVAL | 36.000 C.Y. | | |
| | Wright Brothers Construction Company, Inc. | | \$0.0100 | \$0.36 |
| | Dement Construction Company, LLC | | \$50.0000 | \$1,800.00 |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 375.000 L.F. | | |
| | Wright Brothers Construction Company, Inc. | | \$7.8000 | \$2,925.00 |
| | Dement Construction Company, LLC | | \$7.0000 | \$2,625.00 |
| 209-08.03 | TEMPORARY SILT FENCE (WITHOUT BACKING) | 225.000 L.F. | | |
| | Wright Brothers Construction Company, Inc. | | \$5.8000 | \$1,305.00 |
| | Dement Construction Company, LLC | | \$5.2000 | \$1,170.00 |
| 209-08.07 | ROCK CHECK DAM | 14.000 EACH | | |
| | Wright Brothers Construction Company, Inc. | | \$560.0000 | \$7,840.00 |
| | Dement Construction Company, LLC | | \$500.0000 | \$7,000.00 |
| 209-08.09 | FILTER SOCK CHECK DAM | 6.000 EACH | | |
| | Wright Brothers Construction Company, Inc. | | \$441.0000 | \$2,646.00 |
| | Dement Construction Company, LLC | | \$395.0000 | \$2,370.00 |
| 209-40.33 | CATCH BASIN PROTECTION (TYPE D) | 1.000 EACH | | |
| | Wright Brothers Construction Company, Inc. | | \$1,120.0000 | \$1,120.00 |
| | Dement Construction Company, LLC | | \$1,000.0000 | \$1,000.00 |

| | | UNIT PRICE | EXTENSION |
|-----------|--|---------------|--------------|
| 209-40.44 | CATCH BASIN FILTER ASSEMBLY(TYPE 4) | | |
| | | 1.000 EACH | |
| | Wright Brothers Construction Company, Inc. | \$1,670.0000 | \$1,670.00 |
| | Dement Construction Company, LLC | \$1,500.0000 | \$1,500.00 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | |
| | | 540.000 TON | |
| | Wright Brothers Construction Company, Inc. | \$48.2500 | \$26,055.00 |
| | Dement Construction Company, LLC | \$60.0000 | \$32,400.00 |
| 303-01.01 | GRANULAR BACKFILL (ROADWAY) | | |
| | | 104.000 TON | |
| | Wright Brothers Construction Company, Inc. | \$56.5000 | \$5,876.00 |
| | Dement Construction Company, LLC | \$50.0000 | \$5,200.00 |
| 303-01.03 | GRANULAR BACKFILL (RETAINING WALLS) | | |
| | | 6,426.000 TON | |
| | Wright Brothers Construction Company, Inc. | \$47.0000 | \$302,022.00 |
| | Dement Construction Company, LLC | \$50.0000 | \$321,300.00 |
| 303-10.01 | MINERAL AGGREGATE (SIZE 57) | | |
| | | 568.000 TON | |
| | Wright Brothers Construction Company, Inc. | \$51.0000 | \$28,968.00 |
| | Dement Construction Company, LLC | \$45.0000 | \$25,560.00 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | | |
| | | 89.000 TON | |
| | Wright Brothers Construction Company, Inc. | \$224.0000 | \$19,936.00 |
| | Dement Construction Company, LLC | \$175.0000 | \$15,575.00 |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | | |
| | | 1.400 TON | |
| | Wright Brothers Construction Company, Inc. | \$1,200.0000 | \$1,680.00 |
| | Dement Construction Company, LLC | \$1,800.0000 | \$2,520.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | |
| | | 3.100 TON | |
| | Wright Brothers Construction Company, Inc. | \$825.0000 | \$2,557.50 |
| | Dement Construction Company, LLC | \$1,500.0000 | \$4,650.00 |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | | |
| | | 496.000 TON | |
| | Wright Brothers Construction Company, Inc. | \$176.0000 | \$87,296.00 |
| | Dement Construction Company, LLC | \$225.0000 | \$111,600.00 |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | | |
| | | 0.500 L.M. | |
| | Wright Brothers Construction Company, Inc. | \$11,700.0000 | \$5,850.00 |
| | Dement Construction Company, LLC | \$1,500.0000 | \$750.00 |

UNIT PRICE EXTENSION

| | | | |
|--|-----------------------|--------------|----------------|
| 415-01.02 COLD PLANING BITUMINOUS PAVEMENT | 6,415.000 S.Y. | | |
| Wright Brothers Construction Company, Inc. | | \$5.2500 | \$33,678.75 |
| Dement Construction Company, LLC | | \$6.2500 | \$40,093.75 |
| 502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) | 50.000 L.F. | | |
| Wright Brothers Construction Company, Inc. | | \$11.0000 | \$550.00 |
| Dement Construction Company, LLC | | \$20.0000 | \$1,000.00 |
| 602-02.01 STRUCTURAL STEEL (WALER ASSEMBLY) | 6,816.000 LB. | | |
| Wright Brothers Construction Company, Inc. | | \$38.2500 | \$260,712.00 |
| Dement Construction Company, LLC | | \$60.0000 | \$408,960.00 |
| 604-03.31 CLASS D CONCRETE (DESCRIPTION) | 156.000 C.Y. | | |
| Wright Brothers Construction Company, Inc. | | \$1,130.0000 | \$176,280.00 |
| Dement Construction Company, LLC | | \$3,500.0000 | \$546,000.00 |
| 604-07.01 RETAINING WALL (WALL 1 & 2) | 5,048.000 S.F. | | |
| Wright Brothers Construction Company, Inc. | | \$48.0000 | \$242,304.00 |
| Dement Construction Company, LLC | | \$400.0000 | \$2,019,200.00 |
| 604-07.03 RETAINING WALL (WALL 3) | 109.000 S.F. | | |
| Wright Brothers Construction Company, Inc. | | \$284.0000 | \$30,956.00 |
| Dement Construction Company, LLC | | \$100.0000 | \$10,900.00 |
| 604-07.28 RETAINING WALL EXCAVATION | 594.000 C.Y. | | |
| Wright Brothers Construction Company, Inc. | | \$34.5000 | \$20,493.00 |
| Dement Construction Company, LLC | | \$50.0000 | \$29,700.00 |
| 604-15.01 PORTLAND CEMENT GROUT | 72.000 C.Y. | | |
| Wright Brothers Construction Company, Inc. | | \$389.0000 | \$28,008.00 |
| Dement Construction Company, LLC | | \$440.0000 | \$31,680.00 |
| 606-28.14 MICROPILE (10 3/4" x .545" MICROPILE) | 5,084.000 L.F. | | |
| Wright Brothers Construction Company, Inc. | | \$313.0000 | \$1,591,292.00 |
| Dement Construction Company, LLC | | \$573.6800 | \$2,916,589.12 |
| 607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) | 138.000 L.F. | | |
| Wright Brothers Construction Company, Inc. | | \$163.0000 | \$22,494.00 |
| Dement Construction Company, LLC | | \$125.0000 | \$17,250.00 |

UNIT PRICE EXTENSION

607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT**34.000 L.F.**

| | | |
|--|------------|------------|
| Wright Brothers Construction Company, Inc. | \$155.0000 | \$5,270.00 |
| Dement Construction Company, LLC | \$125.0000 | \$4,250.00 |

607-39.02 18" PIPE CULVERT (SIDE DRAIN)**75.000 L.F.**

| | | |
|--|-----------|------------|
| Wright Brothers Construction Company, Inc. | \$97.5000 | \$7,312.50 |
| Dement Construction Company, LLC | \$35.0000 | \$2,625.00 |

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)**3.100 C.Y.**

| | | |
|--|--------------|------------|
| Wright Brothers Construction Company, Inc. | \$2,440.0000 | \$7,564.00 |
| Dement Construction Company, LLC | \$2,500.0000 | \$7,750.00 |

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)**70.000 LB.**

| | | |
|--|----------|----------|
| Wright Brothers Construction Company, Inc. | \$0.0100 | \$0.70 |
| Dement Construction Company, LLC | \$3.5000 | \$245.00 |

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1**2.000 EACH**

| | | |
|--|--------------|-------------|
| Wright Brothers Construction Company, Inc. | \$3,540.0000 | \$7,080.00 |
| Dement Construction Company, LLC | \$5,000.0000 | \$10,000.00 |

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1**2.000 EACH**

| | | |
|--|--------------|-------------|
| Wright Brothers Construction Company, Inc. | \$7,150.0000 | \$14,300.00 |
| Dement Construction Company, LLC | \$5,000.0000 | \$10,000.00 |

611-09.03 CAPPING EXISTING CATCHBASIN**1.000 EACH**

| | | |
|--|--------------|------------|
| Wright Brothers Construction Company, Inc. | \$1,730.0000 | \$1,730.00 |
| Dement Construction Company, LLC | \$1,000.0000 | \$1,000.00 |

611-39.02 CATCH BASINS, TYPE 39, > 4' - 8' DEPTH**1.000 EACH**

| | | |
|--|---------------|-------------|
| Wright Brothers Construction Company, Inc. | \$14,100.0000 | \$14,100.00 |
| Dement Construction Company, LLC | \$5,000.0000 | \$5,000.00 |

621-03.02 18" TEMPORARY DRAINAGE PIPE**64.000 L.F.**

| | | |
|--|-----------|------------|
| Wright Brothers Construction Company, Inc. | \$86.0000 | \$5,504.00 |
| Dement Construction Company, LLC | \$60.0000 | \$3,840.00 |

621-05.01 TEMPORARY SHORING**5,175.000 S.F.**

| | | |
|--|------------|--------------|
| Wright Brothers Construction Company, Inc. | \$39.2500 | \$203,118.75 |
| Dement Construction Company, LLC | \$100.0000 | \$517,500.00 |

UNIT PRICE EXTENSION

624-03.01 RETAINING WALL REINFORCING STEEL**21,596.000 LB.**

| | | |
|--|----------|-------------|
| Wright Brothers Construction Company, Inc. | \$2.2000 | \$47,511.20 |
| Dement Construction Company, LLC | \$4.0000 | \$86,384.00 |

701-02 CONCRETE DRIVEWAY**36.000 S.F.**

| | | |
|--|------------|------------|
| Wright Brothers Construction Company, Inc. | \$73.0000 | \$2,628.00 |
| Dement Construction Company, LLC | \$200.0000 | \$7,200.00 |

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING**60.000 C.Y.**

| | | |
|--|--------------|--------------|
| Wright Brothers Construction Company, Inc. | \$580.0000 | \$34,800.00 |
| Dement Construction Company, LLC | \$2,500.0000 | \$150,000.00 |

705-06.01 W BEAM GR (TYPE 2) MASH TL-3**360.000 L.F.**

| | | |
|--|-----------|-------------|
| Wright Brothers Construction Company, Inc. | \$37.7500 | \$13,590.00 |
| Dement Construction Company, LLC | \$50.0000 | \$18,000.00 |

706-01 GUARDRAIL REMOVED**100.000 L.F.**

| | | |
|--|----------|----------|
| Wright Brothers Construction Company, Inc. | \$3.3000 | \$330.00 |
| Dement Construction Company, LLC | \$1.0000 | \$100.00 |

707-08.02 GATE (SWING ARM WITH VERTICAL POST)**2.000 EACH**

| | | |
|--|--------------|------------|
| Wright Brothers Construction Company, Inc. | \$3,370.0000 | \$6,740.00 |
| Dement Construction Company, LLC | \$1,000.0000 | \$2,000.00 |

707-10.08 WIRE MESH (DESCRIPTION)**12.000 S.Y.**

| | | |
|--|------------|------------|
| Wright Brothers Construction Company, Inc. | \$159.0000 | \$1,908.00 |
| Dement Construction Company, LLC | \$100.0000 | \$1,200.00 |

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)**6.000 EACH**

| | | |
|--|--------------|------------|
| Wright Brothers Construction Company, Inc. | \$520.0000 | \$3,120.00 |
| Dement Construction Company, LLC | \$1,000.0000 | \$6,000.00 |

709-05.05 MACHINED RIP-RAP (CLASS A-3)**39.000 TON**

| | | |
|--|-----------|------------|
| Wright Brothers Construction Company, Inc. | \$66.0000 | \$2,574.00 |
| Dement Construction Company, LLC | \$75.0000 | \$2,925.00 |

709-05.06 MACHINED RIP-RAP (CLASS A-1)**72.000 TON**

| | | |
|--|-----------|------------|
| Wright Brothers Construction Company, Inc. | \$71.0000 | \$5,112.00 |
| Dement Construction Company, LLC | \$75.0000 | \$5,400.00 |

| | | | |
|--|---------------------|----------------|--------------|
| 709-05.08 MACHINED RIP-RAP (CLASS B) | 15.000 TON | | |
| Wright Brothers Construction Company, Inc. | | \$76.0000 | \$1,140.00 |
| Dement Construction Company, LLC | | \$75.0000 | \$1,125.00 |
| 709-05.09 MACHINED RIP-RAP (CLASS C) | 54.000 TON | | |
| Wright Brothers Construction Company, Inc. | | \$71.0000 | \$3,834.00 |
| Dement Construction Company, LLC | | \$75.0000 | \$4,050.00 |
| 712-01 TRAFFIC CONTROL | 1.000 LS | | |
| Wright Brothers Construction Company, Inc. | | \$395,600.0000 | \$395,600.00 |
| Dement Construction Company, LLC | | \$476,595.0000 | \$476,595.00 |
| 712-01.05 FLAGMAN | 200.000 HOUR | | |
| Wright Brothers Construction Company, Inc. | | \$52.0000 | \$10,400.00 |
| Dement Construction Company, LLC | | \$115.6300 | \$23,126.00 |
| 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) | 60.000 EACH | | |
| Wright Brothers Construction Company, Inc. | | \$42.2500 | \$2,535.00 |
| Dement Construction Company, LLC | | \$38.0000 | \$2,280.00 |
| 712-05.01 WARNING LIGHTS (TYPE A) | 60.000 EACH | | |
| Wright Brothers Construction Company, Inc. | | \$46.7500 | \$2,805.00 |
| Dement Construction Company, LLC | | \$42.0000 | \$2,520.00 |
| 712-06 SIGNS (CONSTRUCTION) | 240.000 S.F. | | |
| Wright Brothers Construction Company, Inc. | | \$8.0500 | \$1,932.00 |
| Dement Construction Company, LLC | | \$7.2500 | \$1,740.00 |
| 712-07.03 TEMPORARY BARRICADES (TYPE III) | 30.000 L.F. | | |
| Wright Brothers Construction Company, Inc. | | \$15.5500 | \$466.50 |
| Dement Construction Company, LLC | | \$14.0000 | \$420.00 |
| 712-08.03 ARROW BOARD (TYPE C) | 2.000 EACH | | |
| Wright Brothers Construction Company, Inc. | | \$1,440.0000 | \$2,880.00 |
| Dement Construction Company, LLC | | \$1,300.0000 | \$2,600.00 |
| 713-16.01 CHANGEABLE MESSAGE SIGN UNIT | 2.000 EACH | | |
| Wright Brothers Construction Company, Inc. | | \$9,440.0000 | \$18,880.00 |
| Dement Construction Company, LLC | | \$8,500.0000 | \$17,000.00 |

713-16.50 REMOVE AND REPLACE SIGN (W2-2L)**1.000 EACH**

| | | |
|--|------------|----------|
| Wright Brothers Construction Company, Inc. | \$416.0000 | \$416.00 |
| Dement Construction Company, LLC | \$375.0000 | \$375.00 |

713-16.51 REMOVE AND REPLACE SIGN (W2-2R / STREET NAME SIGN)**1.000 EACH**

| | | |
|--|------------|----------|
| Wright Brothers Construction Company, Inc. | \$472.0000 | \$472.00 |
| Dement Construction Company, LLC | \$425.0000 | \$425.00 |

713-16.52 REMOVE AND REPLACE SIGN (W1-11 MOD/STREET NAME SIGN)**1.000 EACH**

| | | |
|--|------------|----------|
| Wright Brothers Construction Company, Inc. | \$472.0000 | \$472.00 |
| Dement Construction Company, LLC | \$425.0000 | \$425.00 |

713-16.53 REMOVE AND REPLACE SIGN (W1-5R/W13-1P)**1.000 EACH**

| | | |
|--|------------|----------|
| Wright Brothers Construction Company, Inc. | \$500.0000 | \$500.00 |
| Dement Construction Company, LLC | \$450.0000 | \$450.00 |

713-16.54 REMOVE AND REPLACE SIGN (R1-1)**1.000 EACH**

| | | |
|--|------------|----------|
| Wright Brothers Construction Company, Inc. | \$416.0000 | \$416.00 |
| Dement Construction Company, LLC | \$375.0000 | \$375.00 |

713-16.55 REMOVE AND REPLACE SIGN (W14-1)**1.000 EACH**

| | | |
|--|------------|----------|
| Wright Brothers Construction Company, Inc. | \$416.0000 | \$416.00 |
| Dement Construction Company, LLC | \$375.0000 | \$375.00 |

713-16.56 REMOVE AND REPLACE SIGN (2 - STREET NAME SIGNS)**1.000 EACH**

| | | |
|--|------------|----------|
| Wright Brothers Construction Company, Inc. | \$472.0000 | \$472.00 |
| Dement Construction Company, LLC | \$425.0000 | \$425.00 |

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW**50.000 EACH**

| | | |
|--|-----------|------------|
| Wright Brothers Construction Company, Inc. | \$27.5000 | \$1,375.00 |
| Dement Construction Company, LLC | \$12.0000 | \$600.00 |

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)**35.000 EACH**

| | | |
|--|-----------|------------|
| Wright Brothers Construction Company, Inc. | \$55.0000 | \$1,925.00 |
| Dement Construction Company, LLC | \$40.0000 | \$1,400.00 |

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)**60.000 EACH**

| | | |
|--|-----------|------------|
| Wright Brothers Construction Company, Inc. | \$55.0000 | \$3,300.00 |
| Dement Construction Company, LLC | \$40.0000 | \$2,400.00 |

UNIT PRICE EXTENSION

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER**50.000 EACH**

| | | |
|--|-----------|------------|
| Wright Brothers Construction Company, Inc. | \$38.5000 | \$1,925.00 |
| Dement Construction Company, LLC | \$25.0000 | \$1,250.00 |

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)**15.000 S.Y.**

| | | |
|--|-----------|----------|
| Wright Brothers Construction Company, Inc. | \$24.2500 | \$363.75 |
| Dement Construction Company, LLC | \$22.0000 | \$330.00 |

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)**42.000 L.F.**

| | | |
|--|-----------|----------|
| Wright Brothers Construction Company, Inc. | \$16.5000 | \$693.00 |
| Dement Construction Company, LLC | \$15.0000 | \$630.00 |

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)**4.000 EACH**

| | | |
|--|------------|------------|
| Wright Brothers Construction Company, Inc. | \$357.0000 | \$1,428.00 |
| Dement Construction Company, LLC | \$275.0000 | \$1,100.00 |

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)**1.100 L.M.**

| | | |
|--|--------------|------------|
| Wright Brothers Construction Company, Inc. | \$2,750.0000 | \$3,025.00 |
| Dement Construction Company, LLC | \$1,800.0000 | \$1,980.00 |

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)**5,620.000 L.F.**

| | | |
|--|----------|------------|
| Wright Brothers Construction Company, Inc. | \$1.1000 | \$6,182.00 |
| Dement Construction Company, LLC | \$0.7500 | \$4,215.00 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**1.100 L.M.**

| | | |
|--|--------------|------------|
| Wright Brothers Construction Company, Inc. | \$8,250.0000 | \$9,075.00 |
| Dement Construction Company, LLC | \$8,500.0000 | \$9,350.00 |

716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)**550.000 L.F.**

| | | |
|--|----------|------------|
| Wright Brothers Construction Company, Inc. | \$3.2500 | \$1,787.50 |
| Dement Construction Company, LLC | \$2.5000 | \$1,375.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|--|----------------|--------------|
| Wright Brothers Construction Company, Inc. | \$250,000.0000 | \$250,000.00 |
| Dement Construction Company, LLC | \$520,000.0000 | \$520,000.00 |

740-06.01 GEOMEMBRANE**724.000 S.Y.**

| | | |
|--|-----------|-------------|
| Wright Brothers Construction Company, Inc. | \$19.4500 | \$14,081.80 |
| Dement Construction Company, LLC | \$25.0000 | \$18,100.00 |

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)**251.000 S.Y.**

| | | |
|--|-----------|------------|
| Wright Brothers Construction Company, Inc. | \$4.6000 | \$1,154.60 |
| Dement Construction Company, LLC | \$15.0000 | \$3,765.00 |

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)**884.000 S.Y.**

| | | |
|--|-----------|-------------|
| Wright Brothers Construction Company, Inc. | \$4.0500 | \$3,580.20 |
| Dement Construction Company, LLC | \$15.0000 | \$13,260.00 |

801-01.17 BONDED FIBER MATRIX HYDROMULCH (W/TEMPORARY SEED)**68.000 UNIT**

| | | |
|--|------------|------------|
| Wright Brothers Construction Company, Inc. | \$106.0000 | \$7,208.00 |
| Dement Construction Company, LLC | \$95.0000 | \$6,460.00 |

801-03 WATER (SEEDING & SODDING)**36.000 M.G.**

| | | |
|--|------------|------------|
| Wright Brothers Construction Company, Inc. | \$112.0000 | \$4,032.00 |
| Dement Construction Company, LLC | \$100.0000 | \$3,600.00 |

803-01 SODDING (NEW SOD)**2,425.000 S.Y.**

| | | |
|--|----------|-------------|
| Wright Brothers Construction Company, Inc. | \$6.1500 | \$14,913.75 |
| Dement Construction Company, LLC | \$5.5000 | \$13,337.50 |

930-08.28 LOADING TEST (GROUTED ANCHOR)**4.000 EACH**

| | | |
|--|--------------|-------------|
| Wright Brothers Construction Company, Inc. | \$8,330.0000 | \$33,320.00 |
| Dement Construction Company, LLC | \$2,500.0000 | \$10,000.00 |

930-08.29 PROOF LOADING TEST (GROUTED ANCHOR)**36.000 EACH**

| | | |
|--|--------------|-------------|
| Wright Brothers Construction Company, Inc. | \$1,330.0000 | \$47,880.00 |
| Dement Construction Company, LLC | \$2,000.0000 | \$72,000.00 |

930-08.30 EXTENDED CREEP LOADING TEST (GROUTED ANCHOR)**2.000 EACH**

| | | |
|--|---------------|-------------|
| Wright Brothers Construction Company, Inc. | \$16,700.0000 | \$33,400.00 |
| Dement Construction Company, LLC | \$3,000.0000 | \$6,000.00 |

SUB-TOTAL ROADWAY

| | |
|--|-----------------|
| Wright Brothers Construction Company, Inc. | \$5,042,963.35 |
| Dement Construction Company, LLC | \$10,823,679.39 |

TOTAL CONTRACT

| | |
|--|-----------------|
| Wright Brothers Construction Company, Inc. | \$5,042,963.35 |
| Dement Construction Company, LLC | \$10,823,679.39 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

HENRY COUNTY (Contract No. CNW209 Call 017)

NH/HSIP-76(108),40010-3227-94,40010-8227-14

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON U.S. 79 (S.R. 76) FROM THE CARROLL COUNTY LINE (L.M. 0.00) TO WEST OF OLD MCKENZIE HIGHWAY (L.M. 11.29).

PROJECT LENGTH - 11.290 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2022

DBE GOAL 4.00%

TOTAL CONTRACT

| | |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$7,964,866.98 |
|--------------------------------|----------------|

| ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
|--|-------------------------|----------------|-----------|
| 202-03.01 REMOVAL OF ASPHALT PAVEMENT | 300.000 S.Y. | | |
| Delta Contracting Company, LLC | \$46.0000 | \$13,800.00 | |
| 203-06 WATER | 46.000 M.G. | | |
| Delta Contracting Company, LLC | \$0.0100 | \$0.46 | |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | 45.160 L.M. | | |
| Delta Contracting Company, LLC | \$1,300.0000 | \$58,708.00 | |
| 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D) | 6,163.000 TON | | |
| Delta Contracting Company, LLC | \$32.0000 | \$197,216.00 | |
| 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | 104.000 TON | | |
| Delta Contracting Company, LLC | \$185.0000 | \$19,240.00 | |
| 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 35.000 TON | | |
| Delta Contracting Company, LLC | \$210.0000 | \$7,350.00 | |
| 311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN) | 344,420.000 S.Y. | | |
| Delta Contracting Company, LLC | \$6.5800 | \$2,266,283.60 | |
| 311-03.10 ASPHALT REJUVENATING AGENT | 137,768.000 GAL. | | |
| Delta Contracting Company, LLC | \$4.9400 | \$680,573.92 | |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | 172.000 TON | | |
| Delta Contracting Company, LLC | \$1,200.0000 | \$206,400.00 | |
| 411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT | 18,698.000 TON | | |
| Delta Contracting Company, LLC | \$129.0000 | \$2,412,042.00 | |
| 411-03.24 ACS MIX(PG64-22) THIN LIFT E ASPHALT | 6,004.000 TON | | |
| Delta Contracting Company, LLC | \$132.0000 | \$792,528.00 | |
| 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | 22.580 L.M. | | |
| Delta Contracting Company, LLC | \$1,200.0000 | \$27,096.00 | |

| | | | |
|--|-----------------------|----------------|--------------|
| 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 18.070 L.M. | | |
| Delta Contracting Company, LLC | | \$1,200.0000 | \$21,684.00 |
| 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN | 26.000 EACH | | |
| Delta Contracting Company, LLC | | \$150.0000 | \$3,900.00 |
| 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 | 26.000 EACH | | |
| Delta Contracting Company, LLC | | \$4,000.0000 | \$104,000.00 |
| 712-01 TRAFFIC CONTROL | 1.000 LS | | |
| Delta Contracting Company, LLC | | \$159,000.0000 | \$159,000.00 |
| 712-06 SIGNS (CONSTRUCTION) | 3,008.000 S.F. | | |
| Delta Contracting Company, LLC | | \$13.0000 | \$39,104.00 |
| 712-08.03 ARROW BOARD (TYPE C) | 4.000 EACH | | |
| Delta Contracting Company, LLC | | \$4,800.0000 | \$19,200.00 |
| 713-02.21 SIGN POST DELINEATION ENHANCEMENT | 10.000 L.F. | | |
| Delta Contracting Company, LLC | | \$6.0000 | \$60.00 |
| 713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST | 460.000 LB. | | |
| Delta Contracting Company, LLC | | \$5.0000 | \$2,300.00 |
| 713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS | 1.000 LS | | |
| Delta Contracting Company, LLC | | \$500.0000 | \$500.00 |
| 713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT | 2.000 EACH | | |
| Delta Contracting Company, LLC | | \$400.0000 | \$800.00 |
| 713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT | 2.000 EACH | | |
| Delta Contracting Company, LLC | | \$300.0000 | \$600.00 |
| 713-16.20 SIGNS (YIELD, R1-2) | 2.000 EACH | | |
| Delta Contracting Company, LLC | | \$300.0000 | \$600.00 |

| | | | |
|--|-----------------------|----------------|--------------|
| 713-16.21 SIGNS (EMERGENCY NOTIFICATION, I-13) | 2.000 EACH | | |
| Delta Contracting Company, LLC | | \$200.0000 | \$400.00 |
| 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 224.000 EACH | | |
| Delta Contracting Company, LLC | | \$46.0000 | \$10,304.00 |
| 716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | 1,492.000 EACH | | |
| Delta Contracting Company, LLC | | \$46.0000 | \$68,632.00 |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 1,479.000 EACH | | |
| Delta Contracting Company, LLC | | \$20.0000 | \$29,580.00 |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 15.000 S.Y. | | |
| Delta Contracting Company, LLC | | \$50.0000 | \$750.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | 1,174.000 L.F. | | |
| Delta Contracting Company, LLC | | \$30.0000 | \$35,220.00 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 31.000 EACH | | |
| Delta Contracting Company, LLC | | \$300.0000 | \$9,300.00 |
| 716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) | 3.000 EACH | | |
| Delta Contracting Company, LLC | | \$900.0000 | \$2,700.00 |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | 50.810 L.M. | | |
| Delta Contracting Company, LLC | | \$1,900.0000 | \$96,539.00 |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 50.810 L.M. | | |
| Delta Contracting Company, LLC | | \$7,600.0000 | \$386,156.00 |
| 716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) | 250.000 L.F. | | |
| Delta Contracting Company, LLC | | \$6.0000 | \$1,500.00 |
| 717-01 MOBILIZATION | 1.000 LS | | |
| Delta Contracting Company, LLC | | \$290,800.0000 | \$290,800.00 |

SUB-TOTAL ROADWAY

| | |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$7,964,866.98 |
|--------------------------------|----------------|

TOTAL CONTRACT

| | |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$7,964,866.98 |
|--------------------------------|----------------|

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

HENRY COUNTY (Contract No. CNW206 Call 018)

40NMSC-S3-002

THE CONSTRUCTION OF A TDOT MAINTENANCE BUILDING AT 1159 OLD MCKENZIE HIGHWAY IN PARIS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

| | |
|---------------------------------------|----------------|
| H & H Construction, Inc. | \$624,990.00 |
| Allen Searcy Builder-Contractor, Inc. | \$1,153,477.00 |

MAINTENANCE CATEGORY**607-65.20 SITE PREPARATION****1.000 EACH**

| | | |
|---------------------------------------|----------------|--------------|
| H & H Construction, Inc. | \$120,000.0000 | \$120,000.00 |
| Allen Searcy Builder-Contractor, Inc. | \$20,059.0000 | \$20,059.00 |

680-02.01 BUILDING (FOUNDATION AND STRUCTURE)**1.000 EACH**

| | | |
|---------------------------------------|----------------|--------------|
| H & H Construction, Inc. | \$230,000.0000 | \$230,000.00 |
| Allen Searcy Builder-Contractor, Inc. | \$642,151.0000 | \$642,151.00 |

680-02.02 BUILDING (INTERIOR CONSTRUCTION)**1.000 EACH**

| | | |
|---------------------------------------|----------------|--------------|
| H & H Construction, Inc. | \$243,740.5000 | \$243,740.50 |
| Allen Searcy Builder-Contractor, Inc. | \$461,267.0000 | \$461,267.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|---------------------------------------|---------------|-------------|
| H & H Construction, Inc. | \$31,249.5000 | \$31,249.50 |
| Allen Searcy Builder-Contractor, Inc. | \$30,000.0000 | \$30,000.00 |

SUB-TOTAL MAINTENANCE

| | |
|---------------------------------------|----------------|
| H & H Construction, Inc. | \$624,990.00 |
| Allen Searcy Builder-Contractor, Inc. | \$1,153,477.00 |

TOTAL CONTRACT

| | |
|---------------------------------------|----------------|
| H & H Construction, Inc. | \$624,990.00 |
| Allen Searcy Builder-Contractor, Inc. | \$1,153,477.00 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

HICKMAN COUNTY (Contract No. CNW211 Call 019)

41950-3505-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING FARMER'S FRIENDS IN CENTERVILLE.

PROJECT LENGTH - 0.237 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

| | |
|--------------------------------------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$605,168.25 |
| Civil Constructors, LLC | \$792,288.90 |
| Sessions Paving Company | \$881,420.94 |

ROADWAY CATEGORY

| | | | | | |
|-----------|---|--|-----------------------|---------------|--------------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$15,000.0000 | \$15,000.00 |
| | Civil Constructors, LLC | | | \$10,610.0000 | \$10,610.00 |
| | Sessions Paving Company | | | \$22,000.0000 | \$22,000.00 |
| 201-01 | CLEARING AND GRUBBING | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$30,000.0000 | \$30,000.00 |
| | Civil Constructors, LLC | | | \$4,850.0000 | \$4,850.00 |
| | Sessions Paving Company | | | \$35,000.0000 | \$35,000.00 |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | | 280.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$40.0000 | \$11,200.00 |
| | Civil Constructors, LLC | | | \$30.0000 | \$8,400.00 |
| | Sessions Paving Company | | | \$44.0000 | \$12,320.00 |
| 203-03 | BORROW EXCAVATION (UNCLASSIFIED) | | 2,999.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$7.5000 | \$22,492.50 |
| | Civil Constructors, LLC | | | \$49.0000 | \$146,951.00 |
| | Sessions Paving Company | | | \$77.0000 | \$230,923.00 |
| 203-04 | PLACING AND SPREADING TOPSOIL | | 166.815 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$60.0000 | \$10,008.90 |
| | Civil Constructors, LLC | | | \$72.5000 | \$12,094.09 |
| | Sessions Paving Company | | | \$28.0000 | \$4,670.82 |
| 209-05 | SEDIMENT REMOVAL | | 58.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$5.0000 | \$290.00 |
| | Civil Constructors, LLC | | | \$15.0000 | \$870.00 |
| | Sessions Paving Company | | | \$12.0000 | \$696.00 |
| 209-08.08 | ENHANCED ROCK CHECK DAM | | 5.000 EACH | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$100.0000 | \$500.00 |
| | Civil Constructors, LLC | | | \$835.0000 | \$4,175.00 |
| | Sessions Paving Company | | | \$550.0000 | \$2,750.00 |
| 209-08.09 | FILTER SOCK CHECK DAM | | 29.000 EACH | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$20.0000 | \$580.00 |
| | Civil Constructors, LLC | | | \$385.0000 | \$11,165.00 |
| | Sessions Paving Company | | | \$275.0000 | \$7,975.00 |

209-09.01 SANDBAGS**730.000 BAG**

| | | |
|--------------------------------------|----------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$1.0000 | \$730.00 |
| Civil Constructors, LLC | \$5.1000 | \$3,723.00 |
| Sessions Paving Company | \$5.5000 | \$4,015.00 |

209-09.03 SEDIMENT FILTER BAG (15' X 15')**1.000 EACH**

| | | |
|--------------------------------------|--------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$250.0000 | \$250.00 |
| Civil Constructors, LLC | \$195.0000 | \$195.00 |
| Sessions Paving Company | \$2,200.0000 | \$2,200.00 |

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)**6.000 S.Y.**

| | | |
|--------------------------------------|------------|----------|
| Eubank Asphalt Paving & Sealing, LLC | \$75.0000 | \$450.00 |
| Civil Constructors, LLC | \$140.0000 | \$840.00 |
| Sessions Paving Company | \$30.0000 | \$180.00 |

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D**3,537.720 TON**

| | | |
|--------------------------------------|-----------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$35.0000 | \$123,820.20 |
| Civil Constructors, LLC | \$42.5000 | \$150,353.10 |
| Sessions Paving Company | \$48.0000 | \$169,810.56 |

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A**592.850 TON**

| | | |
|--------------------------------------|------------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$130.0000 | \$77,070.50 |
| Civil Constructors, LLC | \$140.0000 | \$82,999.00 |
| Sessions Paving Company | \$128.0000 | \$75,884.80 |

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2**534.580 TON**

| | | |
|--------------------------------------|------------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$145.0000 | \$77,514.10 |
| Civil Constructors, LLC | \$147.0000 | \$78,583.26 |
| Sessions Paving Company | \$130.0000 | \$69,495.40 |

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)**6.290 TON**

| | | |
|--------------------------------------|--------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$300.0000 | \$1,887.00 |
| Civil Constructors, LLC | \$1,150.0000 | \$7,233.50 |
| Sessions Paving Company | \$900.0000 | \$5,661.00 |

402-02 AGGREGATE FOR COVER MATERIAL (PC)**22.710 TON**

| | | |
|--------------------------------------|-----------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$25.0000 | \$567.75 |
| Civil Constructors, LLC | \$54.0000 | \$1,226.34 |
| Sessions Paving Company | \$46.0000 | \$1,044.66 |

UNIT PRICE EXTENSION

| | | | | | |
|-----------|--|--|---------------------|--------------|-------------|
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | 2.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$1,000.0000 | \$2,000.00 |
| | Civil Constructors, LLC | | | \$1,540.0000 | \$3,080.00 |
| | Sessions Paving Company | | | \$900.0000 | \$1,800.00 |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | | 398.870 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$190.0000 | \$75,785.30 |
| | Civil Constructors, LLC | | | \$163.0000 | \$65,015.81 |
| | Sessions Paving Company | | | \$160.0000 | \$63,819.20 |
| 607-16.09 | 60"X 38" HORIZONTAL OVAL CONCRETE PIPE CULVERT | | 5.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$500.0000 | \$2,500.00 |
| | Civil Constructors, LLC | | | \$1,570.0000 | \$7,850.00 |
| | Sessions Paving Company | | | \$550.0000 | \$2,750.00 |
| 607-39.02 | 18" PIPE CULVERT (SIDE DRAIN) | | 272.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$80.0000 | \$21,760.00 |
| | Civil Constructors, LLC | | | \$106.0000 | \$28,832.00 |
| | Sessions Paving Company | | | \$110.0000 | \$29,920.00 |
| 611-07.01 | CLASS A CONCRETE (PIPE ENDWALLS) | | 4.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$600.0000 | \$2,400.00 |
| | Civil Constructors, LLC | | | \$2,840.0000 | \$11,360.00 |
| | Sessions Paving Company | | | \$1,650.0000 | \$6,600.00 |
| 611-07.02 | STEEL BAR REINFORCEMENT (PIPE ENDWALLS) | | 189.000 LB. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$1.0000 | \$189.00 |
| | Civil Constructors, LLC | | | \$17.1000 | \$3,231.90 |
| | Sessions Paving Company | | | \$3.5000 | \$661.50 |
| 621-03.03 | 24" TEMPORARY DRAINAGE PIPE | | 24.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$20.0000 | \$480.00 |
| | Civil Constructors, LLC | | | \$121.0000 | \$2,904.00 |
| | Sessions Paving Company | | | \$110.0000 | \$2,640.00 |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL-3 | | 188.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | | \$36.0000 | \$6,768.00 |
| | Civil Constructors, LLC | | | \$43.0000 | \$8,084.00 |
| | Sessions Paving Company | | | \$37.0000 | \$6,956.00 |

705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3**1.000 EACH**

| | | |
|--------------------------------------|--------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$1,300.0000 | \$1,300.00 |
| Civil Constructors, LLC | \$2,030.0000 | \$2,030.00 |
| Sessions Paving Company | \$1,750.0000 | \$1,750.00 |

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3**1.000 EACH**

| | | |
|--------------------------------------|--------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$1,200.0000 | \$1,200.00 |
| Civil Constructors, LLC | \$1,410.0000 | \$1,410.00 |
| Sessions Paving Company | \$1,225.0000 | \$1,225.00 |

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2**3.000 EACH**

| | | |
|--------------------------------------|--------------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$3,200.0000 | \$9,600.00 |
| Civil Constructors, LLC | \$3,600.0000 | \$10,800.00 |
| Sessions Paving Company | \$3,300.0000 | \$9,900.00 |

706-06.03 RADIUS RAIL**25.000 L.F.**

| | | |
|--------------------------------------|-----------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$39.0000 | \$975.00 |
| Civil Constructors, LLC | \$50.5000 | \$1,262.50 |
| Sessions Paving Company | \$44.0000 | \$1,100.00 |

709-05.05 MACHINED RIP-RAP (CLASS A-3)**100.000 TON**

| | | |
|--------------------------------------|-----------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$80.0000 | \$8,000.00 |
| Civil Constructors, LLC | \$55.0000 | \$5,500.00 |
| Sessions Paving Company | \$88.0000 | \$8,800.00 |

709-05.08 MACHINED RIP-RAP (CLASS B)**310.000 TON**

| | | |
|--------------------------------------|-----------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$20.0000 | \$6,200.00 |
| Civil Constructors, LLC | \$70.0000 | \$21,700.00 |
| Sessions Paving Company | \$88.0000 | \$27,280.00 |

712-01 TRAFFIC CONTROL**1.000 LS**

| | | |
|--------------------------------------|---------------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$12,000.0000 | \$12,000.00 |
| Civil Constructors, LLC | \$7,445.0000 | \$7,445.00 |
| Sessions Paving Company | \$10,000.0000 | \$10,000.00 |

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)**18.000 EACH**

| | | |
|--------------------------------------|------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$100.0000 | \$1,800.00 |
| Civil Constructors, LLC | \$46.0000 | \$828.00 |
| Sessions Paving Company | \$40.0000 | \$720.00 |

712-05.01 WARNING LIGHTS (TYPE A)**2.000 EACH**

| | | |
|--------------------------------------|-----------|----------|
| Eubank Asphalt Paving & Sealing, LLC | \$25.0000 | \$50.00 |
| Civil Constructors, LLC | \$51.0000 | \$102.00 |
| Sessions Paving Company | \$45.0000 | \$90.00 |

712-06 SIGNS (CONSTRUCTION)**114.500 S.F.**

| | | |
|--------------------------------------|----------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$9.0000 | \$1,030.50 |
| Civil Constructors, LLC | \$9.6000 | \$1,099.20 |
| Sessions Paving Company | \$9.0000 | \$1,030.50 |

712-07.03 TEMPORARY BARRICADES (TYPE III)**12.000 L.F.**

| | | |
|--------------------------------------|------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$100.0000 | \$1,200.00 |
| Civil Constructors, LLC | \$17.0000 | \$204.00 |
| Sessions Paving Company | \$15.0000 | \$180.00 |

712-09.01 REMOVABLE PAVEMENT MARKING LINE**362.000 L.F.**

| | | |
|--------------------------------------|----------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$1.0000 | \$362.00 |
| Civil Constructors, LLC | \$7.7000 | \$2,787.40 |
| Sessions Paving Company | \$6.0000 | \$2,172.00 |

713-16.20 SIGNS (STOP R1-1)**1.000 EACH**

| | | |
|--------------------------------------|------------|----------|
| Eubank Asphalt Paving & Sealing, LLC | \$400.0000 | \$400.00 |
| Civil Constructors, LLC | \$200.0000 | \$200.00 |
| Sessions Paving Company | \$425.0000 | \$425.00 |

713-16.21 SIGNS (DEAD END W14-1)**1.000 EACH**

| | | |
|--------------------------------------|------------|----------|
| Eubank Asphalt Paving & Sealing, LLC | \$400.0000 | \$400.00 |
| Civil Constructors, LLC | \$200.0000 | \$200.00 |
| Sessions Paving Company | \$350.0000 | \$350.00 |

713-16.22 SIGNS (END OF ROADWAY OM4-1)**2.000 EACH**

| | | |
|--------------------------------------|------------|----------|
| Eubank Asphalt Paving & Sealing, LLC | \$400.0000 | \$800.00 |
| Civil Constructors, LLC | \$200.0000 | \$400.00 |
| Sessions Paving Company | \$260.0000 | \$520.00 |

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)**1.000 L.M.**

| | | |
|--------------------------------------|--------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$1,750.0000 | \$1,750.00 |
| Civil Constructors, LLC | \$3,200.0000 | \$3,200.00 |
| Sessions Paving Company | \$2,000.0000 | \$2,000.00 |

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)**18.000 L.F.**

| | | |
|--------------------------------------|-----------|----------|
| Eubank Asphalt Paving & Sealing, LLC | \$30.0000 | \$540.00 |
| Civil Constructors, LLC | \$31.0000 | \$558.00 |
| Sessions Paving Company | \$25.0000 | \$450.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|--------------------------------------|---------------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$35,000.0000 | \$35,000.00 |
| Civil Constructors, LLC | \$44,630.0000 | \$44,630.00 |
| Sessions Paving Company | \$22,000.0000 | \$22,000.00 |

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)**236.000 S.Y.**

| | | |
|--------------------------------------|-----------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$3.0000 | \$708.00 |
| Civil Constructors, LLC | \$7.7000 | \$1,817.20 |
| Sessions Paving Company | \$11.0000 | \$2,596.00 |

740-11.03 TEMPORARY SEDIMENT TUBE 18IN**2,600.000 L.F.**

| | | |
|--------------------------------------|-----------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$10.0000 | \$26,000.00 |
| Civil Constructors, LLC | \$5.1000 | \$13,260.00 |
| Sessions Paving Company | \$7.0000 | \$18,200.00 |

801-01.07 TEMPORARY SEEDING (WITH MULCH)**10.000 UNIT**

| | | |
|--------------------------------------|------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$100.0000 | \$1,000.00 |
| Civil Constructors, LLC | \$256.0000 | \$2,560.00 |
| Sessions Paving Company | \$85.0000 | \$850.00 |

801-03 WATER (SEEDING & SODDING)**12.000 M.G.**

| | | |
|--------------------------------------|------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$100.0000 | \$1,200.00 |
| Civil Constructors, LLC | \$125.0000 | \$1,500.00 |
| Sessions Paving Company | \$50.0000 | \$600.00 |

803-01 SODDING (NEW SOD)**1,107.000 S.Y.**

| | | |
|--------------------------------------|-----------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$8.5000 | \$9,409.50 |
| Civil Constructors, LLC | \$12.8000 | \$14,169.60 |
| Sessions Paving Company | \$8.5000 | \$9,409.50 |

SUB-TOTAL ROADWAY

| | |
|--------------------------------------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$605,168.25 |
| Civil Constructors, LLC | \$792,288.90 |
| Sessions Paving Company | \$881,420.94 |

TOTAL CONTRACT

| | |
|--------------------------------------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$605,168.25 |
| Civil Constructors, LLC | \$792,288.90 |
| Sessions Paving Company | \$881,420.94 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

JACKSON COUNTY (Contract No. CNW235 Call 020)

44NMSC-S3-002

THE INSTALLATION OF A NEW 40' X 60' COVERED SALT BIN, ROOF ONLY, LOCATED AT 2636 SOUTH GRUNDY QUARLES HIGHWAY IN GAINESBORO.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

| | |
|----------------------------------|--------------|
| H & H Construction, Inc. | \$120,324.75 |
| J & S Construction Company, Inc. | \$139,901.00 |

MAINTENANCE CATEGORY**680-01.06 SALT BIN, ROOF ONLY (40' x 60'-8")****1.000 EACH**

| | | |
|----------------------------------|----------------|--------------|
| H & H Construction, Inc. | \$114,308.5100 | \$114,308.51 |
| J & S Construction Company, Inc. | \$134,901.0000 | \$134,901.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|----------------------------------|--------------|------------|
| H & H Construction, Inc. | \$6,016.2400 | \$6,016.24 |
| J & S Construction Company, Inc. | \$5,000.0000 | \$5,000.00 |

SUB-TOTAL MAINTENANCE

| | |
|----------------------------------|--------------|
| H & H Construction, Inc. | \$120,324.75 |
| J & S Construction Company, Inc. | \$139,901.00 |

TOTAL CONTRACT

| | |
|----------------------------------|--------------|
| H & H Construction, Inc. | \$120,324.75 |
| J & S Construction Company, Inc. | \$139,901.00 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

JEFFERSON COUNTY (Contract No. CNW239 Call 021)

45999-3609-04

THE CONSTRUCTION OF A T.D.O.T. MAINTENANCE BUILDING AT 822 OLD HIGHWAY 92 IN DANDRIDGE.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2023

TOTAL CONTRACT

H & H Construction, Inc. \$671,990.00

MAINTENANCE CATEGORY**607-65.20 SITE PREPARATION****1.000 EACH**

| | | |
|--------------------------|----------------|--------------|
| H & H Construction, Inc. | \$131,000.0000 | \$131,000.00 |
|--------------------------|----------------|--------------|

680-02.01 BUILDING (Foundation and Structure)**1.000 EACH**

| | | |
|--------------------------|----------------|--------------|
| H & H Construction, Inc. | \$243,000.0000 | \$243,000.00 |
|--------------------------|----------------|--------------|

680-02.02 BUILDING (Interior Construction)**1.000 EACH**

| | | |
|--------------------------|----------------|--------------|
| H & H Construction, Inc. | \$264,390.1000 | \$264,390.10 |
|--------------------------|----------------|--------------|

717-01 MOBILIZATION**1.000 LS**

| | | |
|--------------------------|---------------|-------------|
| H & H Construction, Inc. | \$33,599.9000 | \$33,599.90 |
|--------------------------|---------------|-------------|

SUB-TOTAL MAINTENANCE

| | |
|--------------------------|--------------|
| H & H Construction, Inc. | \$671,990.00 |
|--------------------------|--------------|

TOTAL CONTRACT

| | |
|--------------------------|--------------|
| H & H Construction, Inc. | \$671,990.00 |
|--------------------------|--------------|

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

MADISON COUNTY (Contract No. CNW134 Call 023)

NH-I-40-1(358),57201-3156-44

THE GRADING, DRAINAGE, CONSTRUCTION OF BRIDGES, RETAINING AND NOISE WALLS, ITS AND PAVING ON I-40 FROM WEST OF U.S. 412 (S.R. 20, HOLLYWOOD DRIVE) TO WEST OF THE U.S. 45 BYPASS (S.R. 186) (L.M. 11.33 - L.M. 12.95).

PROJECT LENGTH - 1.252 MILES

COMPLETION TIME - A + B BIDDING

DBE GOAL 8.00%

| | COST(A) | TIME(B) | TOTAL CONTRACT |
|----------------------------------|-----------------|--------------------------|-----------------|
| Dement Construction Company, LLC | \$38,381,574.08 | \$10,305,000.00 (687 CD) | \$48,686,574.08 |
| Jones Bros. Contractors, LLC | \$41,357,080.08 | \$10,305,000.00 (687 CD) | \$51,662,080.08 |
| Ford Construction Company | \$45,032,281.12 | \$10,305,000.00 (687 CD) | \$55,337,281.12 |

ROADWAY CATEGORY

| | | UNIT PRICE | EXTENSION |
|-----------|--|-----------------------|--------------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | 1.000 LS | |
| | Dement Construction Company, LLC | \$750,000.0000 | \$750,000.00 |
| | Jones Bros. Contractors, LLC | \$750,000.0000 | \$750,000.00 |
| | Ford Construction Company | \$753,000.0000 | \$753,000.00 |
| 108-03 | CPM PROJECT SCHEDULE | 1.000 LS | |
| | Dement Construction Company, LLC | \$50,000.0000 | \$50,000.00 |
| | Jones Bros. Contractors, LLC | \$250,000.0000 | \$250,000.00 |
| | Ford Construction Company | \$88,000.0000 | \$88,000.00 |
| 109-10.01 | TRAINEE | 4,500.000 HOUR | |
| | Dement Construction Company, LLC | \$0.8000 | \$3,600.00 |
| | Jones Bros. Contractors, LLC | \$0.8000 | \$3,600.00 |
| | Ford Construction Company | \$0.8000 | \$3,600.00 |
| 201-01 | CLEARING AND GRUBBING | 1.000 LS | |
| | Dement Construction Company, LLC | \$105,000.0000 | \$105,000.00 |
| | Jones Bros. Contractors, LLC | \$104,000.0000 | \$104,000.00 |
| | Ford Construction Company | \$92,000.0000 | \$92,000.00 |
| 202-01 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | 1.000 LS | |
| | Dement Construction Company, LLC | \$16,000.0000 | \$16,000.00 |
| | Jones Bros. Contractors, LLC | \$75,000.0000 | \$75,000.00 |
| | Ford Construction Company | \$78,000.0000 | \$78,000.00 |
| 202-02.21 | REMOVAL OF PIPE (18 INCH) | 218.000 L.F. | |
| | Dement Construction Company, LLC | \$18.0000 | \$3,924.00 |
| | Jones Bros. Contractors, LLC | \$25.0000 | \$5,450.00 |
| | Ford Construction Company | \$30.0000 | \$6,540.00 |
| 202-02.22 | REMOVAL OF PIPE (24 INCH) | 221.000 L.F. | |
| | Dement Construction Company, LLC | \$18.0000 | \$3,978.00 |
| | Jones Bros. Contractors, LLC | \$25.0000 | \$5,525.00 |
| | Ford Construction Company | \$30.0000 | \$6,630.00 |
| 202-03 | REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. | 981.000 S.Y. | |
| | Dement Construction Company, LLC | \$8.0000 | \$7,848.00 |
| | Jones Bros. Contractors, LLC | \$15.0000 | \$14,715.00 |
| | Ford Construction Company | \$32.0000 | \$31,392.00 |

| | | UNIT PRICE | EXTENSION |
|--|------------------------|---------------|--------------|
| 202-03.01 REMOVAL OF ASPHALT PAVEMENT | 816.000 S.Y. | | |
| Dement Construction Company, LLC | | \$8.0000 | \$6,528.00 |
| Jones Bros. Contractors, LLC | | \$15.0000 | \$12,240.00 |
| Ford Construction Company | | \$34.0000 | \$27,744.00 |
| 202-04.01 REMOVAL OF STRUCTURES (EXISTING CATCH BASINS) | 1.000 LS | | |
| Dement Construction Company, LLC | | \$300.0000 | \$300.00 |
| Jones Bros. Contractors, LLC | | \$5,000.0000 | \$5,000.00 |
| Ford Construction Company | | \$12,900.0000 | \$12,900.00 |
| 202-04.02 REMOVAL OF STRUCTURES (EXISTING ENDWALLS) | 1.000 LS | | |
| Dement Construction Company, LLC | | \$5,000.0000 | \$5,000.00 |
| Jones Bros. Contractors, LLC | | \$5,000.0000 | \$5,000.00 |
| Ford Construction Company | | \$15,500.0000 | \$15,500.00 |
| 202-08.10 REMOVAL OF CURB (CONCRETE) | 1,785.000 L.F. | | |
| Dement Construction Company, LLC | | \$4.0000 | \$7,140.00 |
| Jones Bros. Contractors, LLC | | \$10.0000 | \$17,850.00 |
| Ford Construction Company | | \$7.0000 | \$12,495.00 |
| 202-08.28 REMOVAL OF MEDIAN BARRIER (S.R. 20) | 523.000 L.F. | | |
| Dement Construction Company, LLC | | \$13.5000 | \$7,060.50 |
| Jones Bros. Contractors, LLC | | \$50.0000 | \$26,150.00 |
| Ford Construction Company | | \$35.0000 | \$18,305.00 |
| 203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | 33,999.207 C.Y. | | |
| Dement Construction Company, LLC | | \$20.0000 | \$679,984.14 |
| Jones Bros. Contractors, LLC | | \$25.0000 | \$849,980.18 |
| Ford Construction Company | | \$15.0000 | \$509,988.11 |
| 203-03 BORROW EXCAVATION (UNCLASSIFIED) | 22,683.628 C.Y. | | |
| Dement Construction Company, LLC | | \$20.0000 | \$453,672.56 |
| Jones Bros. Contractors, LLC | | \$10.0000 | \$226,836.28 |
| Ford Construction Company | | \$22.0000 | \$499,039.82 |
| 203-03.10 SELECT GRANULAR MATERIAL | 14,028.557 TON | | |
| Dement Construction Company, LLC | | \$17.0000 | \$238,485.47 |
| Jones Bros. Contractors, LLC | | \$17.0000 | \$238,485.47 |
| Ford Construction Company | | \$17.0000 | \$238,485.47 |

| | | UNIT PRICE | EXTENSION |
|----------------------------------|-------------------------------------|-----------------|--------------|
| 203-04 | PLACING AND SPREADING TOPSOIL | | |
| | | 2,590.440 C.Y. | |
| Dement Construction Company, LLC | | \$1.5000 | \$3,885.66 |
| Jones Bros. Contractors, LLC | | \$10.0000 | \$25,904.40 |
| Ford Construction Company | | \$6.0000 | \$15,542.64 |
| 203-06 | WATER | | |
| | | 1,353.881 M.G. | |
| Dement Construction Company, LLC | | \$45.0000 | \$60,924.65 |
| Jones Bros. Contractors, LLC | | \$10.0000 | \$13,538.81 |
| Ford Construction Company | | \$12.0000 | \$16,246.57 |
| 203-50 | CONSTRUCTION OF HAUL ROAD | | |
| | | 1.000 LS | |
| Dement Construction Company, LLC | | \$198,000.0000 | \$198,000.00 |
| Jones Bros. Contractors, LLC | | \$230,000.0000 | \$230,000.00 |
| Ford Construction Company | | \$700,000.0000 | \$700,000.00 |
| 204-08.01 | BACKFILL MATERIAL (FLOWABLE FILL) | | |
| | | 44.000 C.Y. | |
| Dement Construction Company, LLC | | \$375.0000 | \$16,500.00 |
| Jones Bros. Contractors, LLC | | \$400.0000 | \$17,600.00 |
| Ford Construction Company | | \$350.0000 | \$15,400.00 |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | | |
| | | 3.610 L.M. | |
| Dement Construction Company, LLC | | \$700.0000 | \$2,527.00 |
| Jones Bros. Contractors, LLC | | \$1,300.0000 | \$4,693.00 |
| Ford Construction Company | | \$1,900.0000 | \$6,859.00 |
| 209-02.07 | 18" TEMPORARY SLOPE DRAIN | | |
| | | 343.000 L.F. | |
| Dement Construction Company, LLC | | \$20.0000 | \$6,860.00 |
| Jones Bros. Contractors, LLC | | \$33.0000 | \$11,319.00 |
| Ford Construction Company | | \$44.0000 | \$15,092.00 |
| 209-05 | SEDIMENT REMOVAL | | |
| | | 376.000 C.Y. | |
| Dement Construction Company, LLC | | \$14.0000 | \$5,264.00 |
| Jones Bros. Contractors, LLC | | \$21.0000 | \$7,896.00 |
| Ford Construction Company | | \$9.0000 | \$3,384.00 |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | | |
| | | 23,014.010 L.F. | |
| Dement Construction Company, LLC | | \$3.6000 | \$82,850.44 |
| Jones Bros. Contractors, LLC | | \$3.6000 | \$82,850.44 |
| Ford Construction Company | | \$4.0000 | \$92,056.04 |

| | | UNIT PRICE | EXTENSION |
|---|------------------------|--------------|-------------|
| 209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) | 10,473.920 L.F. | | |
| Dement Construction Company, LLC | | \$1.5000 | \$15,710.88 |
| Jones Bros. Contractors, LLC | | \$1.5000 | \$15,710.88 |
| Ford Construction Company | | \$1.5000 | \$15,710.88 |
| 209-08.05 ENHANCED SILT FENCE CHECK (V-DITCH) | 20.000 EACH | | |
| Dement Construction Company, LLC | | \$300.0000 | \$6,000.00 |
| Jones Bros. Contractors, LLC | | \$300.0000 | \$6,000.00 |
| Ford Construction Company | | \$750.0000 | \$15,000.00 |
| 209-08.07 ROCK CHECK DAM | 20.000 EACH | | |
| Dement Construction Company, LLC | | \$750.0000 | \$15,000.00 |
| Jones Bros. Contractors, LLC | | \$430.0000 | \$8,600.00 |
| Ford Construction Company | | \$900.0000 | \$18,000.00 |
| 209-08.08 ENHANCED ROCK CHECK DAM | 15.000 EACH | | |
| Dement Construction Company, LLC | | \$1,000.0000 | \$15,000.00 |
| Jones Bros. Contractors, LLC | | \$540.0000 | \$8,100.00 |
| Ford Construction Company | | \$1,000.0000 | \$15,000.00 |
| 209-09.04 SEDIMENT FILTER BAG(15' X 10') | 4.000 EACH | | |
| Dement Construction Company, LLC | | \$500.0000 | \$2,000.00 |
| Jones Bros. Contractors, LLC | | \$500.0000 | \$2,000.00 |
| Ford Construction Company | | \$650.0000 | \$2,600.00 |
| 209-09.43 CURB INLET PROTECTION (TYPE 4) | 56.000 EACH | | |
| Dement Construction Company, LLC | | \$150.0000 | \$8,400.00 |
| Jones Bros. Contractors, LLC | | \$150.0000 | \$8,400.00 |
| Ford Construction Company | | \$200.0000 | \$11,200.00 |
| 209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) | 500.000 S.Y. | | |
| Dement Construction Company, LLC | | \$2.0000 | \$1,000.00 |
| Jones Bros. Contractors, LLC | | \$5.0000 | \$2,500.00 |
| Ford Construction Company | | \$2.0000 | \$1,000.00 |
| 209-40.30 CATCH BASIN PROTECTION (TYPE A) | 4.000 EACH | | |
| Dement Construction Company, LLC | | \$500.0000 | \$2,000.00 |
| Jones Bros. Contractors, LLC | | \$250.0000 | \$1,000.00 |
| Ford Construction Company | | \$425.0000 | \$1,700.00 |

UNIT PRICE EXTENSION

209-40.33 CATCH BASIN PROTECTION (TYPE D)**5.000 EACH**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$250.0000 | \$1,250.00 |
| Jones Bros. Contractors, LLC | \$500.0000 | \$2,500.00 |
| Ford Construction Company | \$300.0000 | \$1,500.00 |

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)**1.000 EACH**

| | | |
|----------------------------------|------------|----------|
| Dement Construction Company, LLC | \$500.0000 | \$500.00 |
| Jones Bros. Contractors, LLC | \$500.0000 | \$500.00 |
| Ford Construction Company | \$525.0000 | \$525.00 |

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)**2.000 EACH**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$500.0000 | \$1,000.00 |
| Jones Bros. Contractors, LLC | \$500.0000 | \$1,000.00 |
| Ford Construction Company | \$525.0000 | \$1,050.00 |

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)**1.000 EACH**

| | | |
|----------------------------------|------------|----------|
| Dement Construction Company, LLC | \$500.0000 | \$500.00 |
| Jones Bros. Contractors, LLC | \$500.0000 | \$500.00 |
| Ford Construction Company | \$525.0000 | \$525.00 |

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)**21.000 EACH**

| | | |
|----------------------------------|------------|-------------|
| Dement Construction Company, LLC | \$500.0000 | \$10,500.00 |
| Jones Bros. Contractors, LLC | \$500.0000 | \$10,500.00 |
| Ford Construction Company | \$525.0000 | \$11,025.00 |

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)**4.000 EACH**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$500.0000 | \$2,000.00 |
| Jones Bros. Contractors, LLC | \$500.0000 | \$2,000.00 |
| Ford Construction Company | \$525.0000 | \$2,100.00 |

303-01.09 MINERAL AGGREGATE, TYPE A BASE,GRADING D LIMESTONE**31,593.000 TON**

| | | |
|----------------------------------|-----------|----------------|
| Dement Construction Company, LLC | \$34.0000 | \$1,074,162.00 |
| Jones Bros. Contractors, LLC | \$50.0000 | \$1,579,650.00 |
| Ford Construction Company | \$48.0000 | \$1,516,464.00 |

303-10.01 MINERAL AGGREGATE (SIZE 57)**5,944.000 TON**

| | | |
|----------------------------------|-----------|--------------|
| Dement Construction Company, LLC | \$60.0000 | \$356,640.00 |
| Jones Bros. Contractors, LLC | \$55.0000 | \$326,920.00 |
| Ford Construction Company | \$58.0000 | \$344,752.00 |

| | | UNIT PRICE | EXTENSION |
|--|------------------------|----------------|-----------|
| 307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S | 5,444.000 TON | | |
| Dement Construction Company, LLC | \$96.0000 | \$522,624.00 | |
| Jones Bros. Contractors, LLC | \$125.0000 | \$680,500.00 | |
| Ford Construction Company | \$112.5000 | \$612,450.00 | |
| 307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A | 22,788.000 TON | | |
| Dement Construction Company, LLC | \$98.0000 | \$2,233,224.00 | |
| Jones Bros. Contractors, LLC | \$105.0000 | \$2,392,740.00 | |
| Ford Construction Company | \$119.7000 | \$2,727,723.60 | |
| 307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2 | 11,544.000 TON | | |
| Dement Construction Company, LLC | \$101.0000 | \$1,165,944.00 | |
| Jones Bros. Contractors, LLC | \$115.0000 | \$1,327,560.00 | |
| Ford Construction Company | \$120.3000 | \$1,388,743.20 | |
| 307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS | 2,314.000 TON | | |
| Dement Construction Company, LLC | \$126.0000 | \$291,564.00 | |
| Jones Bros. Contractors, LLC | \$165.0000 | \$381,810.00 | |
| Ford Construction Company | \$161.2000 | \$373,016.80 | |
| 402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) | 17.000 TON | | |
| Dement Construction Company, LLC | \$1,200.0000 | \$20,400.00 | |
| Jones Bros. Contractors, LLC | \$960.0000 | \$16,320.00 | |
| Ford Construction Company | \$1,000.0000 | \$17,000.00 | |
| 402-02 AGGREGATE FOR COVER MATERIAL (PC) | 7.000 TON | | |
| Dement Construction Company, LLC | \$70.0000 | \$490.00 | |
| Jones Bros. Contractors, LLC | \$100.0000 | \$700.00 | |
| Ford Construction Company | \$5.0000 | \$35.00 | |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | 154.000 TON | | |
| Dement Construction Company, LLC | \$900.0000 | \$138,600.00 | |
| Jones Bros. Contractors, LLC | \$820.0000 | \$126,280.00 | |
| Ford Construction Company | \$1,026.0000 | \$158,004.00 | |
| 407-20.05 SAW CUTTING ASPHALT PAVEMENT | 10,892.000 L.F. | | |
| Dement Construction Company, LLC | \$5.0000 | \$54,460.00 | |
| Jones Bros. Contractors, LLC | \$5.0000 | \$54,460.00 | |
| Ford Construction Company | \$6.0000 | \$65,352.00 | |

| | | UNIT PRICE | EXTENSION |
|--|------------------------|----------------|-----------|
| 411-02.10 ACS MIX(PG70-22) GRADING D | 397.000 TON | | |
| Dement Construction Company, LLC | \$148.0000 | \$58,756.00 | |
| Jones Bros. Contractors, LLC | \$190.0000 | \$75,430.00 | |
| Ford Construction Company | \$208.0000 | \$82,576.00 | |
| 411-03.10 ACS MIX(PG76-22) GRADING D | 1,704.000 TON | | |
| Dement Construction Company, LLC | \$148.0000 | \$252,192.00 | |
| Jones Bros. Contractors, LLC | \$160.0000 | \$272,640.00 | |
| Ford Construction Company | \$190.7000 | \$324,952.80 | |
| 411-03.23 ACS MIX (PG76-22) OGFC | 4,426.000 TON | | |
| Dement Construction Company, LLC | \$139.0000 | \$615,214.00 | |
| Jones Bros. Contractors, LLC | \$170.0000 | \$752,420.00 | |
| Ford Construction Company | \$170.8000 | \$755,960.80 | |
| 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | 6.000 L.M. | | |
| Dement Construction Company, LLC | \$1,560.0000 | \$9,360.00 | |
| Jones Bros. Contractors, LLC | \$1,350.0000 | \$8,100.00 | |
| Ford Construction Company | \$1,350.0000 | \$8,100.00 | |
| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT | 14,049.000 TON | | |
| Dement Construction Company, LLC | \$29.4000 | \$413,040.60 | |
| Jones Bros. Contractors, LLC | \$51.0000 | \$716,499.00 | |
| Ford Construction Company | \$41.9500 | \$589,355.55 | |
| 604-07.01 RETAINING WALL (R1, STA. 120+75.00 TO STA. 128+84.50, LT) | 11,260.000 S.F. | | |
| Dement Construction Company, LLC | \$89.8500 | \$1,011,711.00 | |
| Jones Bros. Contractors, LLC | \$120.0000 | \$1,351,200.00 | |
| Ford Construction Company | \$137.0000 | \$1,542,620.00 | |
| 604-07.02 RETAINING WALL (R2, STA. 125+00.00 TO STA. 129+46.09, RT) | 4,096.000 S.F. | | |
| Dement Construction Company, LLC | \$89.8500 | \$368,025.60 | |
| Jones Bros. Contractors, LLC | \$75.0000 | \$307,200.00 | |
| Ford Construction Company | \$102.0000 | \$417,792.00 | |
| 604-07.03 RETAINING WALL (R3, STA. 129+89.86 TO STA. 134+46.03, LT) | 7,046.000 S.F. | | |
| Dement Construction Company, LLC | \$89.8500 | \$633,083.10 | |
| Jones Bros. Contractors, LLC | \$80.0000 | \$563,680.00 | |
| Ford Construction Company | \$117.0000 | \$824,382.00 | |

UNIT PRICE EXTENSION

604-07.04 RETAINING WALL (R4, STA. 130+67.39 TO STA. 135+54.61, RT)**8,231.000 S.F.**

| | | |
|----------------------------------|------------|--------------|
| Dement Construction Company, LLC | \$89.8500 | \$739,555.35 |
| Jones Bros. Contractors, LLC | \$100.0000 | \$823,100.00 |
| Ford Construction Company | \$107.0000 | \$880,717.00 |

606-24.12 TEMPORARY SHEET PILES**1,073.000 S.F.**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$15.0000 | \$16,095.00 |
| Jones Bros. Contractors, LLC | \$75.0000 | \$80,475.00 |
| Ford Construction Company | \$50.0000 | \$53,650.00 |

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)**3,391.750 L.F.**

| | | |
|----------------------------------|------------|--------------|
| Dement Construction Company, LLC | \$85.0000 | \$288,298.75 |
| Jones Bros. Contractors, LLC | \$70.0000 | \$237,422.50 |
| Ford Construction Company | \$100.0000 | \$339,175.00 |

607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE**372.000 L.F.**

| | | |
|----------------------------------|------------|--------------|
| Dement Construction Company, LLC | \$663.0000 | \$246,636.00 |
| Jones Bros. Contractors, LLC | \$850.0000 | \$316,200.00 |
| Ford Construction Company | \$665.0000 | \$247,380.00 |

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)**257.000 L.F.**

| | | |
|----------------------------------|------------|-------------|
| Dement Construction Company, LLC | \$120.0000 | \$30,840.00 |
| Jones Bros. Contractors, LLC | \$85.0000 | \$21,845.00 |
| Ford Construction Company | \$149.0000 | \$38,293.00 |

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)**66.000 L.F.**

| | | |
|----------------------------------|------------|-------------|
| Dement Construction Company, LLC | \$180.0000 | \$11,880.00 |
| Jones Bros. Contractors, LLC | \$130.0000 | \$8,580.00 |
| Ford Construction Company | \$216.0000 | \$14,256.00 |

607-06.05 30" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE**94.000 L.F.**

| | | |
|----------------------------------|--------------|--------------|
| Dement Construction Company, LLC | \$1,200.0000 | \$112,800.00 |
| Jones Bros. Contractors, LLC | \$1,325.0000 | \$124,550.00 |
| Ford Construction Company | \$1,095.0000 | \$102,930.00 |

611-01.03 MANHOLES, > 8' - 12' DEPTH**1.000 EACH**

| | | |
|----------------------------------|--------------|------------|
| Dement Construction Company, LLC | \$7,000.0000 | \$7,000.00 |
| Jones Bros. Contractors, LLC | \$7,700.0000 | \$7,700.00 |
| Ford Construction Company | \$8,800.0000 | \$8,800.00 |

UNIT PRICE EXTENSION

611-02.10 JUNCTION BOX, TYPE 1**1.000 EACH**

| | | |
|----------------------------------|--------------|------------|
| Dement Construction Company, LLC | \$8,000.0000 | \$8,000.00 |
| Jones Bros. Contractors, LLC | \$7,600.0000 | \$7,600.00 |
| Ford Construction Company | \$5,400.0000 | \$5,400.00 |

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1**2.000 EACH**

| | | |
|----------------------------------|--------------|------------|
| Dement Construction Company, LLC | \$2,500.0000 | \$5,000.00 |
| Jones Bros. Contractors, LLC | \$4,400.0000 | \$8,800.00 |
| Ford Construction Company | \$2,600.0000 | \$5,200.00 |

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1**1.000 EACH**

| | | |
|----------------------------------|--------------|------------|
| Dement Construction Company, LLC | \$4,000.0000 | \$4,000.00 |
| Jones Bros. Contractors, LLC | \$5,900.0000 | \$5,900.00 |
| Ford Construction Company | \$4,200.0000 | \$4,200.00 |

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1**1.000 EACH**

| | | |
|----------------------------------|--------------|------------|
| Dement Construction Company, LLC | \$8,000.0000 | \$8,000.00 |
| Jones Bros. Contractors, LLC | \$9,800.0000 | \$9,800.00 |
| Ford Construction Company | \$8,000.0000 | \$8,000.00 |

611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH**17.000 EACH**

| | | |
|----------------------------------|---------------|--------------|
| Dement Construction Company, LLC | \$20,000.0000 | \$340,000.00 |
| Jones Bros. Contractors, LLC | \$17,900.0000 | \$304,300.00 |
| Ford Construction Company | \$20,200.0000 | \$343,400.00 |

611-31.03 CATCH BASINS, TYPE 31, > 8' - 12' DEPTH**1.000 EACH**

| | | |
|----------------------------------|---------------|-------------|
| Dement Construction Company, LLC | \$30,000.0000 | \$30,000.00 |
| Jones Bros. Contractors, LLC | \$25,100.0000 | \$25,100.00 |
| Ford Construction Company | \$30,200.0000 | \$30,200.00 |

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH**1.000 EACH**

| | | |
|----------------------------------|---------------|-------------|
| Dement Construction Company, LLC | \$10,000.0000 | \$10,000.00 |
| Jones Bros. Contractors, LLC | \$10,200.0000 | \$10,200.00 |
| Ford Construction Company | \$13,800.0000 | \$13,800.00 |

611-41.01 CATCH BASINS, TYPE 41, 0' - 4' DEPTH**1.000 EACH**

| | | |
|----------------------------------|---------------|-------------|
| Dement Construction Company, LLC | \$8,500.0000 | \$8,500.00 |
| Jones Bros. Contractors, LLC | \$9,400.0000 | \$9,400.00 |
| Ford Construction Company | \$10,700.0000 | \$10,700.00 |

| | | UNIT PRICE | EXTENSION |
|--|--------------------|---------------|-------------|
| 611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH | 1.000 EACH | | |
| Dement Construction Company, LLC | | \$9,000.0000 | \$9,000.00 |
| Jones Bros. Contractors, LLC | | \$10,300.0000 | \$10,300.00 |
| Ford Construction Company | | \$10,900.0000 | \$10,900.00 |
| 611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH | 1.000 EACH | | |
| Dement Construction Company, LLC | | \$13,000.0000 | \$13,000.00 |
| Jones Bros. Contractors, LLC | | \$15,100.0000 | \$15,100.00 |
| Ford Construction Company | | \$17,150.0000 | \$17,150.00 |
| 611-42.04 CATCH BASINS, TYPE 42, > 12' - 16' DEPTH | 1.000 EACH | | |
| Dement Construction Company, LLC | | \$18,000.0000 | \$18,000.00 |
| Jones Bros. Contractors, LLC | | \$15,100.0000 | \$15,100.00 |
| Ford Construction Company | | \$21,000.0000 | \$21,000.00 |
| 611-46.02 CATCH BASINS, TYPE 46, > 4' - 8' DEPTH | 3.000 EACH | | |
| Dement Construction Company, LLC | | \$27,000.0000 | \$81,000.00 |
| Jones Bros. Contractors, LLC | | \$22,800.0000 | \$68,400.00 |
| Ford Construction Company | | \$32,000.0000 | \$96,000.00 |
| 611-46.03 CATCH BASINS, TYPE 46, > 8' - 12' DEPTH | 2.000 EACH | | |
| Dement Construction Company, LLC | | \$27,000.0000 | \$54,000.00 |
| Jones Bros. Contractors, LLC | | \$27,700.0000 | \$55,400.00 |
| Ford Construction Company | | \$38,600.0000 | \$77,200.00 |
| 611-51.02 CATCH BASINS, TYPE 51, > 4' - 8' DEPTH | 2.000 EACH | | |
| Dement Construction Company, LLC | | \$17,000.0000 | \$34,000.00 |
| Jones Bros. Contractors, LLC | | \$16,400.0000 | \$32,800.00 |
| Ford Construction Company | | \$22,900.0000 | \$45,800.00 |
| 621-03.03 24" TEMPORARY DRAINAGE PIPE | 95.000 L.F. | | |
| Dement Construction Company, LLC | | \$85.0000 | \$8,075.00 |
| Jones Bros. Contractors, LLC | | \$65.0000 | \$6,175.00 |
| Ford Construction Company | | \$89.0000 | \$8,455.00 |
| 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN | 3.000 EACH | | |
| Dement Construction Company, LLC | | \$184.0000 | \$552.00 |
| Jones Bros. Contractors, LLC | | \$100.0000 | \$300.00 |
| Ford Construction Company | | \$100.0000 | \$300.00 |

| | | UNIT PRICE | EXTENSION |
|--|------------------------|--------------|-----------|
| 705-06.01 W BEAM GR (TYPE 2) MASH TL-3 | 9,612.500 L.F. | | |
| Dement Construction Company, LLC | \$31.6900 | \$304,620.13 | |
| Jones Bros. Contractors, LLC | \$33.0000 | \$317,212.50 | |
| Ford Construction Company | \$33.0000 | \$317,212.50 | |
| 705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 | 3.000 EACH | | |
| Dement Construction Company, LLC | \$1,617.0000 | \$4,851.00 | |
| Jones Bros. Contractors, LLC | \$1,375.0000 | \$4,125.00 | |
| Ford Construction Company | \$1,375.0000 | \$4,125.00 | |
| 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 | 4.000 EACH | | |
| Dement Construction Company, LLC | \$3,330.0000 | \$13,320.00 | |
| Jones Bros. Contractors, LLC | \$3,175.0000 | \$12,700.00 | |
| Ford Construction Company | \$3,175.0000 | \$12,700.00 | |
| 705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 | 8.000 EACH | | |
| Dement Construction Company, LLC | \$2,247.0000 | \$17,976.00 | |
| Jones Bros. Contractors, LLC | \$3,075.0000 | \$24,600.00 | |
| Ford Construction Company | \$3,075.0000 | \$24,600.00 | |
| 705-06.40 CABLE BARRIER (MASH TL-3) | 1,466.000 L.F. | | |
| Dement Construction Company, LLC | \$21.5000 | \$31,519.00 | |
| Jones Bros. Contractors, LLC | \$17.5000 | \$25,655.00 | |
| Ford Construction Company | \$17.5000 | \$25,655.00 | |
| 705-06.41 CABLE BARRIER ANCHOR (MASH TL-3) | 3.000 EACH | | |
| Dement Construction Company, LLC | \$1,838.0000 | \$5,514.00 | |
| Jones Bros. Contractors, LLC | \$2,900.0000 | \$8,700.00 | |
| Ford Construction Company | \$2,900.0000 | \$8,700.00 | |
| 705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3) | 2.000 EACH | | |
| Dement Construction Company, LLC | \$24,750.0000 | \$49,500.00 | |
| Jones Bros. Contractors, LLC | \$40,000.0000 | \$80,000.00 | |
| Ford Construction Company | \$40,000.0000 | \$80,000.00 | |
| 706-01 GUARDRAIL REMOVED | 11,144.000 L.F. | | |
| Dement Construction Company, LLC | \$1.5000 | \$16,716.00 | |
| Jones Bros. Contractors, LLC | \$7.0000 | \$78,008.00 | |
| Ford Construction Company | \$7.0000 | \$78,008.00 | |

UNIT PRICE EXTENSION

706-80.18 CABLE BARRIER TERMINAL (REMOVAL)**5.000 EACH**

| | | |
|----------------------------------|--------------|-------------|
| Dement Construction Company, LLC | \$2,389.0000 | \$11,945.00 |
| Jones Bros. Contractors, LLC | \$725.0000 | \$3,625.00 |
| Ford Construction Company | \$725.0000 | \$3,625.00 |

706-80.19 CABLE BARRIER (REMOVAL)**5,156.000 L.F.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$5.0000 | \$25,780.00 |
| Jones Bros. Contractors, LLC | \$9.0000 | \$46,404.00 |
| Ford Construction Company | \$9.0000 | \$46,404.00 |

707-01.11 CHAIN LINK FENCE (6 FOOT)**3,433.000 L.F.**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$24.0000 | \$82,392.00 |
| Jones Bros. Contractors, LLC | \$20.5000 | \$70,376.50 |
| Ford Construction Company | \$21.5000 | \$73,809.50 |

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')**13.000 EACH**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$400.0000 | \$5,200.00 |
| Jones Bros. Contractors, LLC | \$575.0000 | \$7,475.00 |
| Ford Construction Company | \$290.0000 | \$3,770.00 |

707-06.01 REMOVAL OF FENCE (EXISTING CONTROL ACCESS FENCE)**3,433.000 L.F.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$8.0000 | \$27,464.00 |
| Jones Bros. Contractors, LLC | \$4.5000 | \$15,448.50 |
| Ford Construction Company | \$3.5000 | \$12,015.50 |

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE**14,065.940 L.F.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$1.5000 | \$21,098.91 |
| Jones Bros. Contractors, LLC | \$1.5000 | \$21,098.91 |
| Ford Construction Company | \$1.5000 | \$21,098.91 |

709-05.05 MACHINED RIP-RAP (CLASS A-3)**2,338.699 TON**

| | | |
|----------------------------------|-----------|--------------|
| Dement Construction Company, LLC | \$43.0000 | \$100,564.06 |
| Jones Bros. Contractors, LLC | \$60.0000 | \$140,321.94 |
| Ford Construction Company | \$55.0000 | \$128,628.45 |

709-05.06 MACHINED RIP-RAP (CLASS A-1)**25,651.892 TON**

| | | |
|----------------------------------|-----------|----------------|
| Dement Construction Company, LLC | \$43.0000 | \$1,103,031.36 |
| Jones Bros. Contractors, LLC | \$50.0000 | \$1,282,594.60 |
| Ford Construction Company | \$56.5000 | \$1,449,331.90 |

| | | UNIT PRICE | EXTENSION |
|--|------------------------|------------|--------------|
| 709-05.08 MACHINED RIP-RAP (CLASS B) | 53.000 TON | | |
| Dement Construction Company, LLC | | \$70.0000 | \$3,710.00 |
| Jones Bros. Contractors, LLC | | \$65.0000 | \$3,445.00 |
| Ford Construction Company | | \$56.5000 | \$2,994.50 |
| 709-05.09 MACHINED RIP-RAP (CLASS C) | 73.000 TON | | |
| Dement Construction Company, LLC | | \$70.0000 | \$5,110.00 |
| Jones Bros. Contractors, LLC | | \$65.0000 | \$4,745.00 |
| Ford Construction Company | | \$60.0000 | \$4,380.00 |
| 710-02 AGGREGATE UNDERDRAINS (WITH PIPE) | 11,000.000 L.F. | | |
| Dement Construction Company, LLC | | \$9.7500 | \$107,250.00 |
| Jones Bros. Contractors, LLC | | \$9.7500 | \$107,250.00 |
| Ford Construction Company | | \$9.7500 | \$107,250.00 |
| 710-05 LATERAL UNDERDRAIN | 1,341.000 L.F. | | |
| Dement Construction Company, LLC | | \$7.5000 | \$10,057.50 |
| Jones Bros. Contractors, LLC | | \$7.5000 | \$10,057.50 |
| Ford Construction Company | | \$7.5000 | \$10,057.50 |
| 710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) | 4.000 EACH | | |
| Dement Construction Company, LLC | | \$950.0000 | \$3,800.00 |
| Jones Bros. Contractors, LLC | | \$950.0000 | \$3,800.00 |
| Ford Construction Company | | \$950.0000 | \$3,800.00 |
| 710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) | 9.000 EACH | | |
| Dement Construction Company, LLC | | \$950.0000 | \$8,550.00 |
| Jones Bros. Contractors, LLC | | \$950.0000 | \$8,550.00 |
| Ford Construction Company | | \$950.0000 | \$8,550.00 |
| 710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) | 22.000 EACH | | |
| Dement Construction Company, LLC | | \$950.0000 | \$20,900.00 |
| Jones Bros. Contractors, LLC | | \$950.0000 | \$20,900.00 |
| Ford Construction Company | | \$950.0000 | \$20,900.00 |
| 711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL | 4,230.230 L.F. | | |
| Dement Construction Company, LLC | | \$118.0000 | \$499,167.14 |
| Jones Bros. Contractors, LLC | | \$178.0000 | \$752,980.94 |
| Ford Construction Company | | \$165.0000 | \$697,987.95 |

UNIT PRICE EXTENSION

711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL**434.010 L.F.**

| | | |
|----------------------------------|------------|--------------|
| Dement Construction Company, LLC | \$255.0000 | \$110,672.55 |
| Jones Bros. Contractors, LLC | \$390.0000 | \$169,263.90 |
| Ford Construction Company | \$386.0000 | \$167,527.86 |

712-01 TRAFFIC CONTROL**1.000 LS**

| | | |
|----------------------------------|----------------|--------------|
| Dement Construction Company, LLC | \$500,000.0000 | \$500,000.00 |
| Jones Bros. Contractors, LLC | \$800,000.0000 | \$800,000.00 |
| Ford Construction Company | \$890,000.0000 | \$890,000.00 |

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL**22,646.750 L.F.**

| | | |
|----------------------------------|-----------|----------------|
| Dement Construction Company, LLC | \$65.0000 | \$1,472,038.75 |
| Jones Bros. Contractors, LLC | \$25.0000 | \$566,168.75 |
| Ford Construction Company | \$50.0000 | \$1,132,337.50 |

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)**26.000 EACH**

| | | |
|----------------------------------|---------------|--------------|
| Dement Construction Company, LLC | \$10,000.0000 | \$260,000.00 |
| Jones Bros. Contractors, LLC | \$8,000.0000 | \$208,000.00 |
| Ford Construction Company | \$18,000.0000 | \$468,000.00 |

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)**3,200.000 EACH**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$30.0000 | \$96,000.00 |
| Jones Bros. Contractors, LLC | \$5.0000 | \$16,000.00 |
| Ford Construction Company | \$30.0000 | \$96,000.00 |

712-04.50 BARRIER RAIL DELINEATOR**999.000 EACH**

| | | |
|----------------------------------|----------|------------|
| Dement Construction Company, LLC | \$6.0000 | \$5,994.00 |
| Jones Bros. Contractors, LLC | \$6.0000 | \$5,994.00 |
| Ford Construction Company | \$6.0000 | \$5,994.00 |

712-05.01 WARNING LIGHTS (TYPE A)**667.000 EACH**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$25.0000 | \$16,675.00 |
| Jones Bros. Contractors, LLC | \$5.0000 | \$3,335.00 |
| Ford Construction Company | \$25.0000 | \$16,675.00 |

712-06 SIGNS (CONSTRUCTION)**5,015.750 S.F.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$7.2500 | \$36,364.19 |
| Jones Bros. Contractors, LLC | \$7.2500 | \$36,364.19 |
| Ford Construction Company | \$7.2500 | \$36,364.19 |

UNIT PRICE EXTENSION

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)**4.000 EACH**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$500.0000 | \$2,000.00 |
| Jones Bros. Contractors, LLC | \$500.0000 | \$2,000.00 |
| Ford Construction Company | \$500.0000 | \$2,000.00 |

712-06.20 OVERHEAD SIGN COVERING**500.000 S.F.**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$30.0000 | \$15,000.00 |
| Jones Bros. Contractors, LLC | \$28.0000 | \$14,000.00 |
| Ford Construction Company | \$33.6000 | \$16,800.00 |

712-07.03 TEMPORARY BARRICADES (TYPE III)**51.000 L.F.**

| | | |
|----------------------------------|-----------|----------|
| Dement Construction Company, LLC | \$11.0000 | \$561.00 |
| Jones Bros. Contractors, LLC | \$11.0000 | \$561.00 |
| Ford Construction Company | \$11.0000 | \$561.00 |

712-08.03 ARROW BOARD (TYPE C)**16.000 EACH**

| | | |
|----------------------------------|------------|-------------|
| Dement Construction Company, LLC | \$800.0000 | \$12,800.00 |
| Jones Bros. Contractors, LLC | \$800.0000 | \$12,800.00 |
| Ford Construction Company | \$800.0000 | \$12,800.00 |

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR**1,250.000 HOUR**

| | | |
|----------------------------------|------------|--------------|
| Dement Construction Company, LLC | \$120.0000 | \$150,000.00 |
| Jones Bros. Contractors, LLC | \$185.0000 | \$231,250.00 |
| Ford Construction Company | \$120.0000 | \$150,000.00 |

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)**29,434.000 L.F.**

| | | |
|----------------------------------|----------|--------------|
| Dement Construction Company, LLC | \$6.5000 | \$191,321.00 |
| Jones Bros. Contractors, LLC | \$6.5000 | \$191,321.00 |
| Ford Construction Company | \$6.5000 | \$191,321.00 |

712-09.03 REMOVABLE PAVEMENT MARKING(CHANNELIZING STRIPING)**200.429 S.Y.**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$99.0000 | \$19,842.47 |
| Jones Bros. Contractors, LLC | \$99.0000 | \$19,842.47 |
| Ford Construction Company | \$99.0000 | \$19,842.47 |

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)**37,698.000 L.F.**

| | | |
|----------------------------------|----------|--------------|
| Dement Construction Company, LLC | \$5.5000 | \$207,339.00 |
| Jones Bros. Contractors, LLC | \$5.5000 | \$207,339.00 |
| Ford Construction Company | \$5.5000 | \$207,339.00 |

UNIT PRICE EXTENSION

712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS**720.000 L.F.**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$30.0000 | \$21,600.00 |
| Jones Bros. Contractors, LLC | \$30.0000 | \$21,600.00 |
| Ford Construction Company | \$30.0000 | \$21,600.00 |

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)**7.000 C.Y.**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$605.5500 | \$4,238.85 |
| Jones Bros. Contractors, LLC | \$825.0000 | \$5,775.00 |
| Ford Construction Company | \$825.0000 | \$5,775.00 |

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)**1,775.000 LB.**

| | | |
|----------------------------------|----------|------------|
| Dement Construction Company, LLC | \$3.2000 | \$5,680.00 |
| Jones Bros. Contractors, LLC | \$4.5000 | \$7,987.50 |
| Ford Construction Company | \$4.5000 | \$7,987.50 |

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST**4.000 EACH**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$276.0000 | \$1,104.00 |
| Jones Bros. Contractors, LLC | \$275.0000 | \$1,100.00 |
| Ford Construction Company | \$275.0000 | \$1,100.00 |

713-02.14 FLEXIBLE DELINEATOR (WHITE)**169.000 EACH**

| | | |
|----------------------------------|-----------|------------|
| Dement Construction Company, LLC | \$53.0000 | \$8,957.00 |
| Jones Bros. Contractors, LLC | \$44.0000 | \$7,436.00 |
| Ford Construction Company | \$44.0000 | \$7,436.00 |

713-02.15 FLEXIBLE DELINEATOR (YELLOW)**55.000 EACH**

| | | |
|----------------------------------|-----------|------------|
| Dement Construction Company, LLC | \$53.0000 | \$2,915.00 |
| Jones Bros. Contractors, LLC | \$44.0000 | \$2,420.00 |
| Ford Construction Company | \$44.0000 | \$2,420.00 |

713-02.21 SIGN POST DELINEATION ENHANCEMENT**14.000 L.F.**

| | | |
|----------------------------------|----------|----------|
| Dement Construction Company, LLC | \$5.5500 | \$77.70 |
| Jones Bros. Contractors, LLC | \$9.7500 | \$136.50 |
| Ford Construction Company | \$9.7500 | \$136.50 |

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT**11,947.750 LB.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$4.9700 | \$59,380.32 |
| Jones Bros. Contractors, LLC | \$5.6500 | \$67,504.79 |
| Ford Construction Company | \$5.6500 | \$67,504.79 |

| | | UNIT PRICE | EXTENSION |
|--|-----------------------|----------------|--------------|
| 713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 80') | 1.000 EACH | | |
| Dement Construction Company, LLC | | \$95,390.0000 | \$95,390.00 |
| Jones Bros. Contractors, LLC | | \$131,500.0000 | \$131,500.00 |
| Ford Construction Company | | \$131,500.0000 | \$131,500.00 |
| 713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 102') | 1.000 EACH | | |
| Dement Construction Company, LLC | | \$116,762.0000 | \$116,762.00 |
| Jones Bros. Contractors, LLC | | \$153,350.0000 | \$153,350.00 |
| Ford Construction Company | | \$153,350.0000 | \$153,350.00 |
| 713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST | 1,771.000 LB. | | |
| Dement Construction Company, LLC | | \$6.8600 | \$12,149.06 |
| Jones Bros. Contractors, LLC | | \$6.2500 | \$11,068.75 |
| Ford Construction Company | | \$6.2500 | \$11,068.75 |
| 713-11.21 P POST SLIP BASE | 8.000 EACH | | |
| Dement Construction Company, LLC | | \$578.0000 | \$4,624.00 |
| Jones Bros. Contractors, LLC | | \$485.0000 | \$3,880.00 |
| Ford Construction Company | | \$485.0000 | \$3,880.00 |
| 713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | 173.000 S.F. | | |
| Dement Construction Company, LLC | | \$10.8500 | \$1,877.05 |
| Jones Bros. Contractors, LLC | | \$23.0000 | \$3,979.00 |
| Ford Construction Company | | \$23.0000 | \$3,979.00 |
| 713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | 289.000 S.F. | | |
| Dement Construction Company, LLC | | \$12.1200 | \$3,502.68 |
| Jones Bros. Contractors, LLC | | \$24.5000 | \$7,080.50 |
| Ford Construction Company | | \$24.5000 | \$7,080.50 |
| 713-14 EXTRUDED ALUMINUM PANEL SIGNS | 1,888.250 S.F. | | |
| Dement Construction Company, LLC | | \$28.4800 | \$53,777.36 |
| Jones Bros. Contractors, LLC | | \$38.7500 | \$73,169.69 |
| Ford Construction Company | | \$38.7500 | \$73,169.69 |
| 713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS | 1.000 LS | | |
| Dement Construction Company, LLC | | \$11,638.0000 | \$11,638.00 |
| Jones Bros. Contractors, LLC | | \$13,700.0000 | \$13,700.00 |
| Ford Construction Company | | \$13,700.0000 | \$13,700.00 |

| | | UNIT PRICE | EXTENSION |
|---|-----------------------|-------------|-----------|
| 713-16.01 CHANGEABLE MESSAGE SIGN UNIT | 13.000 EACH | | |
| Dement Construction Company, LLC | \$5,500.0000 | \$71,500.00 | |
| Jones Bros. Contractors, LLC | \$5,500.0000 | \$71,500.00 | |
| Ford Construction Company | \$5,500.0000 | \$71,500.00 | |
| 713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL | 4.000 EACH | | |
| Dement Construction Company, LLC | \$123.0000 | \$492.00 | |
| Jones Bros. Contractors, LLC | \$132.2500 | \$529.00 | |
| Ford Construction Company | \$132.2500 | \$529.00 | |
| 713-30.09 BARRIER MOUNTED SIGN SUPPORT (W4-2, R2-1, D10-5) | 12.000 EACH | | |
| Dement Construction Company, LLC | \$398.0000 | \$4,776.00 | |
| Jones Bros. Contractors, LLC | \$445.0000 | \$5,340.00 | |
| Ford Construction Company | \$445.0000 | \$5,340.00 | |
| 714-01.01 STRUCTURAL LIGHTING (1 BRIDGE) | 1.000 LS | | |
| Dement Construction Company, LLC | \$10,000.0000 | \$10,000.00 | |
| Jones Bros. Contractors, LLC | \$10,000.0000 | \$10,000.00 | |
| Ford Construction Company | \$3,500.0000 | \$3,500.00 | |
| 714-02.02 ENCASED CONDUIT (2" PVC, SCHEDULE 40) | 4,620.000 L.F. | | |
| Dement Construction Company, LLC | \$8.2000 | \$37,884.00 | |
| Jones Bros. Contractors, LLC | \$9.1700 | \$42,365.40 | |
| Ford Construction Company | \$9.5000 | \$43,890.00 | |
| 714-03 JACKED OR BORED CONDUIT | 190.000 L.F. | | |
| Dement Construction Company, LLC | \$24.0000 | \$4,560.00 | |
| Jones Bros. Contractors, LLC | \$26.6700 | \$5,067.30 | |
| Ford Construction Company | \$57.0000 | \$10,830.00 | |
| 714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) | 1,741.000 L.F. | | |
| Dement Construction Company, LLC | \$8.3000 | \$14,450.30 | |
| Jones Bros. Contractors, LLC | \$9.1700 | \$15,964.97 | |
| Ford Construction Company | \$14.8000 | \$25,766.80 | |
| 714-05.02 PULL BOXES (TYPE A) | 2.000 EACH | | |
| Dement Construction Company, LLC | \$713.0200 | \$1,426.04 | |
| Jones Bros. Contractors, LLC | \$792.2400 | \$1,584.48 | |
| Ford Construction Company | \$2,000.0000 | \$4,000.00 | |

UNIT PRICE EXTENSION

714-05.04 PULL BOXES (TYPE C)**16.000 EACH**

| | | |
|----------------------------------|--------------|-------------|
| Dement Construction Company, LLC | \$1,600.0000 | \$25,600.00 |
| Jones Bros. Contractors, LLC | \$1,836.5800 | \$29,385.28 |
| Ford Construction Company | \$1,500.0000 | \$24,000.00 |

714-06.04 CABLE (1/C # 8 AWG)**2,159.000 L.F.**

| | | |
|----------------------------------|----------|------------|
| Dement Construction Company, LLC | \$2.2500 | \$4,857.75 |
| Jones Bros. Contractors, LLC | \$2.2700 | \$4,900.93 |
| Ford Construction Company | \$1.4400 | \$3,108.96 |

714-06.05 CABLE (1/C # 6 AWG)**3,411.000 L.F.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$3.0000 | \$10,233.00 |
| Jones Bros. Contractors, LLC | \$3.0900 | \$10,539.99 |
| Ford Construction Company | \$1.9100 | \$6,515.01 |

714-06.07 CABLE (1/C # 2 AWG)**5,566.000 L.F.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$6.0000 | \$33,396.00 |
| Jones Bros. Contractors, LLC | \$6.5600 | \$36,512.96 |
| Ford Construction Company | \$3.4000 | \$18,924.40 |

714-06.08 CABLE (1/C #1/0 AWG)**924.000 L.F.**

| | | |
|----------------------------------|----------|------------|
| Dement Construction Company, LLC | \$8.0000 | \$7,392.00 |
| Jones Bros. Contractors, LLC | \$9.0200 | \$8,334.48 |
| Ford Construction Company | \$4.4400 | \$4,102.56 |

714-06.09 CABLE (1/C # 8 AWG GROUND CONDUCTOR WITH GREEN INSULATION)**12,060.000 L.F.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$2.2500 | \$27,135.00 |
| Jones Bros. Contractors, LLC | \$2.2700 | \$27,376.20 |
| Ford Construction Company | \$1.4400 | \$17,366.40 |

714-08.08 LIGHT STANDARDS (NEW MEDIAN BARRIER MOUNTED)**21.000 EACH**

| | | |
|----------------------------------|--------------|--------------|
| Dement Construction Company, LLC | \$6,100.0000 | \$128,100.00 |
| Jones Bros. Contractors, LLC | \$7,000.0000 | \$147,000.00 |
| Ford Construction Company | \$7,000.0000 | \$147,000.00 |

714-08.09 LIGHT STANDARDS (100' M.H. HIGHT MAST)**4.000 EACH**

| | | |
|----------------------------------|---------------|--------------|
| Dement Construction Company, LLC | \$75,000.0000 | \$300,000.00 |
| Jones Bros. Contractors, LLC | \$82,000.0000 | \$328,000.00 |
| Ford Construction Company | \$50,175.0000 | \$200,700.00 |

UNIT PRICE EXTENSION

| | | | |
|---|---------------------|---------------|-------------|
| 714-09.09 LUMINAIRES (180 WATT - LED) | 42.000 EACH | | |
| Dement Construction Company, LLC | | \$1,575.0000 | \$66,150.00 |
| Jones Bros. Contractors, LLC | | \$1,757.0000 | \$73,794.00 |
| Ford Construction Company | | \$1,250.0000 | \$52,500.00 |
| 714-09.10 LUMINAIRES (295 WATT -HIGHMAST LED) | 16.000 EACH | | |
| Dement Construction Company, LLC | | \$2,183.3200 | \$34,933.12 |
| Jones Bros. Contractors, LLC | | \$2,373.1700 | \$37,970.72 |
| Ford Construction Company | | \$1,300.0000 | \$20,800.00 |
| 714-09.11 LUMINAIRES (429 WATT -HIGHMAST LED) | 8.000 EACH | | |
| Dement Construction Company, LLC | | \$2,461.5000 | \$19,692.00 |
| Jones Bros. Contractors, LLC | | \$2,734.9900 | \$21,879.92 |
| Ford Construction Company | | \$1,750.0000 | \$14,000.00 |
| 714-09.12 LUMINAIRES (72 WATT - UNDERPASS LED) | 4.000 EACH | | |
| Dement Construction Company, LLC | | \$950.0000 | \$3,800.00 |
| Jones Bros. Contractors, LLC | | \$1,028.4900 | \$4,113.96 |
| Ford Construction Company | | \$5,000.0000 | \$20,000.00 |
| 714-12.01 CONTROL CENTER (NO. 1) | 1.000 LS | | |
| Dement Construction Company, LLC | | \$13,500.0000 | \$13,500.00 |
| Jones Bros. Contractors, LLC | | \$15,000.0000 | \$15,000.00 |
| Ford Construction Company | | \$12,000.0000 | \$12,000.00 |
| 714-12.02 CONTROL CENTER (NO. 2) | 1.000 LS | | |
| Dement Construction Company, LLC | | \$13,500.0000 | \$13,500.00 |
| Jones Bros. Contractors, LLC | | \$15,000.0000 | \$15,000.00 |
| Ford Construction Company | | \$12,000.0000 | \$12,000.00 |
| 714-25 ELECTRICAL CONNECTION | 2.000 EACH | | |
| Dement Construction Company, LLC | | \$10,000.0000 | \$20,000.00 |
| Jones Bros. Contractors, LLC | | \$10,000.0000 | \$20,000.00 |
| Ford Construction Company | | \$3,500.0000 | \$7,000.00 |
| 716-01.05 TEMPORARY RAISED PAVEMENT MARKER | 760.000 EACH | | |
| Dement Construction Company, LLC | | \$20.0000 | \$15,200.00 |
| Jones Bros. Contractors, LLC | | \$20.0000 | \$15,200.00 |
| Ford Construction Company | | \$19.9900 | \$15,192.40 |

UNIT PRICE EXTENSION

716-01.14 RAISED PAVEMENT MARKER REMOVAL**760.000 EACH**

| | | |
|----------------------------------|-----------|------------|
| Dement Construction Company, LLC | \$10.0000 | \$7,600.00 |
| Jones Bros. Contractors, LLC | \$10.0000 | \$7,600.00 |
| Ford Construction Company | \$10.0000 | \$7,600.00 |

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)**53.000 EACH**

| | | |
|----------------------------------|-----------|------------|
| Dement Construction Company, LLC | \$46.0000 | \$2,438.00 |
| Jones Bros. Contractors, LLC | \$46.0000 | \$2,438.00 |
| Ford Construction Company | \$46.0000 | \$2,438.00 |

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)**18.000 EACH**

| | | |
|----------------------------------|-----------|----------|
| Dement Construction Company, LLC | \$46.0000 | \$828.00 |
| Jones Bros. Contractors, LLC | \$46.0000 | \$828.00 |
| Ford Construction Company | \$46.0000 | \$828.00 |

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)**654.000 EACH**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$46.0000 | \$30,084.00 |
| Jones Bros. Contractors, LLC | \$46.0000 | \$30,084.00 |
| Ford Construction Company | \$46.0000 | \$30,084.00 |

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER**672.000 EACH**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$20.0000 | \$13,440.00 |
| Jones Bros. Contractors, LLC | \$20.0000 | \$13,440.00 |
| Ford Construction Company | \$16.0000 | \$10,752.00 |

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)**740.000 S.Y.**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$35.0000 | \$25,900.00 |
| Jones Bros. Contractors, LLC | \$35.0000 | \$25,900.00 |
| Ford Construction Company | \$35.0000 | \$25,900.00 |

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)**138.270 L.F.**

| | | |
|----------------------------------|-----------|------------|
| Dement Construction Company, LLC | \$28.0000 | \$3,871.56 |
| Jones Bros. Contractors, LLC | \$28.0000 | \$3,871.56 |
| Ford Construction Company | \$28.0000 | \$3,871.56 |

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)**10.000 EACH**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$300.0000 | \$3,000.00 |
| Jones Bros. Contractors, LLC | \$300.0000 | \$3,000.00 |
| Ford Construction Company | \$300.0000 | \$3,000.00 |

UNIT PRICE EXTENSION

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)**515.590 L.F.**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$28.0000 | \$14,436.52 |
| Jones Bros. Contractors, LLC | \$28.0000 | \$14,436.52 |
| Ford Construction Company | \$28.0000 | \$14,436.52 |

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)**74.000 L.F.**

| | | |
|----------------------------------|-----------|------------|
| Dement Construction Company, LLC | \$45.0000 | \$3,330.00 |
| Jones Bros. Contractors, LLC | \$45.0000 | \$3,330.00 |
| Ford Construction Company | \$45.0000 | \$3,330.00 |

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)**82.470 L.F.**

| | | |
|----------------------------------|----------|----------|
| Dement Construction Company, LLC | \$3.3000 | \$272.15 |
| Jones Bros. Contractors, LLC | \$3.3000 | \$272.15 |
| Ford Construction Company | \$3.3000 | \$272.15 |

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)**1.000 EACH**

| | | |
|----------------------------------|--------------|------------|
| Dement Construction Company, LLC | \$1,000.0000 | \$1,000.00 |
| Jones Bros. Contractors, LLC | \$1,000.0000 | \$1,000.00 |
| Ford Construction Company | \$1,000.0000 | \$1,000.00 |

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)**1.000 EACH**

| | | |
|----------------------------------|------------|----------|
| Dement Construction Company, LLC | \$500.0000 | \$500.00 |
| Jones Bros. Contractors, LLC | \$500.0000 | \$500.00 |
| Ford Construction Company | \$500.0000 | \$500.00 |

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)**3.000 EACH**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$400.0000 | \$1,200.00 |
| Jones Bros. Contractors, LLC | \$400.0000 | \$1,200.00 |
| Ford Construction Company | \$400.0000 | \$1,200.00 |

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)**7.000 EACH**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$400.0000 | \$2,800.00 |
| Jones Bros. Contractors, LLC | \$400.0000 | \$2,800.00 |
| Ford Construction Company | \$400.0000 | \$2,800.00 |

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)**2.000 EACH**

| | | |
|----------------------------------|------------|----------|
| Dement Construction Company, LLC | \$450.0000 | \$900.00 |
| Jones Bros. Contractors, LLC | \$450.0000 | \$900.00 |
| Ford Construction Company | \$450.0000 | \$900.00 |

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)**24.000 S.F.**

| | | |
|----------------------------------|-----------|----------|
| Dement Construction Company, LLC | \$33.0000 | \$792.00 |
| Jones Bros. Contractors, LLC | \$33.0000 | \$792.00 |
| Ford Construction Company | \$33.0000 | \$792.00 |

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)**7.000 EACH**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$450.0000 | \$3,150.00 |
| Jones Bros. Contractors, LLC | \$450.0000 | \$3,150.00 |
| Ford Construction Company | \$450.0000 | \$3,150.00 |

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)**24.641 L.M.**

| | | |
|----------------------------------|--------------|--------------|
| Dement Construction Company, LLC | \$6,700.0000 | \$165,094.70 |
| Jones Bros. Contractors, LLC | \$6,700.0000 | \$165,094.70 |
| Ford Construction Company | \$6,700.0000 | \$165,094.70 |

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)**1,140.580 L.F.**

| | | |
|----------------------------------|----------|------------|
| Dement Construction Company, LLC | \$3.5000 | \$3,992.03 |
| Jones Bros. Contractors, LLC | \$3.5000 | \$3,992.03 |
| Ford Construction Company | \$3.5000 | \$3,992.03 |

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)**171.000 S.Y.**

| | | |
|----------------------------------|-----------|------------|
| Dement Construction Company, LLC | \$12.0000 | \$2,052.00 |
| Jones Bros. Contractors, LLC | \$12.0000 | \$2,052.00 |
| Ford Construction Company | \$12.0000 | \$2,052.00 |

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)**261.093 L.F.**

| | | |
|----------------------------------|----------|----------|
| Dement Construction Company, LLC | \$3.0000 | \$783.28 |
| Jones Bros. Contractors, LLC | \$3.0000 | \$783.28 |
| Ford Construction Company | \$3.0000 | \$783.28 |

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)**3.400 L.M.**

| | | |
|----------------------------------|--------------|-------------|
| Dement Construction Company, LLC | \$6,600.0000 | \$22,440.00 |
| Jones Bros. Contractors, LLC | \$6,600.0000 | \$22,440.00 |
| Ford Construction Company | \$6,600.0000 | \$22,440.00 |

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)**2.700 L.M.**

| | | |
|----------------------------------|--------------|-------------|
| Dement Construction Company, LLC | \$7,920.0000 | \$21,384.00 |
| Jones Bros. Contractors, LLC | \$7,620.0000 | \$20,574.00 |
| Ford Construction Company | \$9,100.0000 | \$24,570.00 |

716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING (ARROWS)**3.000 EACH**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$425.0000 | \$1,275.00 |
| Jones Bros. Contractors, LLC | \$425.0000 | \$1,275.00 |
| Ford Construction Company | \$425.0000 | \$1,275.00 |

716-08.34 HYDROBLAST REMOVAL OF PAVEMENT MARKING (CHANNELIZATION)**683.000 S.Y.**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$30.9600 | \$21,145.68 |
| Jones Bros. Contractors, LLC | \$30.9600 | \$21,145.68 |
| Ford Construction Company | \$30.9600 | \$21,145.68 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**12.300 L.M.**

| | | |
|----------------------------------|--------------|--------------|
| Dement Construction Company, LLC | \$9,500.0000 | \$116,850.00 |
| Jones Bros. Contractors, LLC | \$9,500.0000 | \$116,850.00 |
| Ford Construction Company | \$9,500.0000 | \$116,850.00 |

716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)**2,974.890 L.F.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$5.0000 | \$14,874.45 |
| Jones Bros. Contractors, LLC | \$5.0000 | \$14,874.45 |
| Ford Construction Company | \$5.0000 | \$14,874.45 |

716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)**4,042.290 L.F.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$4.0000 | \$16,169.16 |
| Jones Bros. Contractors, LLC | \$4.0000 | \$16,169.16 |
| Ford Construction Company | \$4.0000 | \$16,169.16 |

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)**943.300 L.F.**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$13.0000 | \$12,262.90 |
| Jones Bros. Contractors, LLC | \$13.0000 | \$12,262.90 |
| Ford Construction Company | \$13.0000 | \$12,262.90 |

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)**5,051.070 L.F.**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$13.0000 | \$65,663.91 |
| Jones Bros. Contractors, LLC | \$13.0000 | \$65,663.91 |
| Ford Construction Company | \$13.0000 | \$65,663.91 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|----------------------------------|------------------|----------------|
| Dement Construction Company, LLC | \$1,733,000.0000 | \$1,733,000.00 |
| Jones Bros. Contractors, LLC | \$2,110,000.0000 | \$2,110,000.00 |
| Ford Construction Company | \$2,332,500.0000 | \$2,332,500.00 |

UNIT PRICE EXTENSION

725-20.43 PULL BOX (TYPE C)**13.000 EACH**

| | | |
|----------------------------------|--------------|-------------|
| Dement Construction Company, LLC | \$1,800.0000 | \$23,400.00 |
| Jones Bros. Contractors, LLC | \$1,836.5800 | \$23,875.54 |
| Ford Construction Company | \$3,500.0000 | \$45,500.00 |

725-20.44 PULL BOX (TYPE D)**8.000 EACH**

| | | |
|----------------------------------|--------------|-------------|
| Dement Construction Company, LLC | \$4,200.0000 | \$33,600.00 |
| Jones Bros. Contractors, LLC | \$4,474.8000 | \$35,798.40 |
| Ford Construction Company | \$7,000.0000 | \$56,000.00 |

725-20.45 PULL BOX (TYPE E)**2.000 EACH**

| | | |
|----------------------------------|--------------|-------------|
| Dement Construction Company, LLC | \$4,700.0000 | \$9,400.00 |
| Jones Bros. Contractors, LLC | \$4,820.4000 | \$9,640.80 |
| Ford Construction Company | \$9,000.0000 | \$18,000.00 |

725-22.24 CONDUIT BANK (TYPE 4)**4,310.000 L.F.**

| | | |
|----------------------------------|-----------|--------------|
| Dement Construction Company, LLC | \$13.0000 | \$56,030.00 |
| Jones Bros. Contractors, LLC | \$13.7600 | \$59,305.60 |
| Ford Construction Company | \$38.7500 | \$167,012.50 |

725-22.34 CONDUIT BANK BORED (TYPE 4)**380.000 L.F.**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$25.0000 | \$9,500.00 |
| Jones Bros. Contractors, LLC | \$27.3400 | \$10,389.20 |
| Ford Construction Company | \$55.0000 | \$20,900.00 |

725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)**620.000 L.F.**

| | | |
|----------------------------------|------------|--------------|
| Dement Construction Company, LLC | \$110.0000 | \$68,200.00 |
| Jones Bros. Contractors, LLC | \$120.0000 | \$74,400.00 |
| Ford Construction Company | \$180.0000 | \$111,600.00 |

725-22.74 2IN CONDUIT W/BANK**4,310.000 L.F.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$8.2600 | \$35,600.60 |
| Jones Bros. Contractors, LLC | \$9.2100 | \$39,695.10 |
| Ford Construction Company | \$2.0400 | \$8,792.40 |

725-22.75 2IN CONDUIT BORED W/BANK**380.000 L.F.**

| | | |
|----------------------------------|-----------|------------|
| Dement Construction Company, LLC | \$22.0000 | \$8,360.00 |
| Jones Bros. Contractors, LLC | \$23.6700 | \$8,994.60 |
| Ford Construction Company | \$5.4600 | \$2,074.80 |

UNIT PRICE EXTENSION

725-22.76 2IN CONDUIT STRUCTURE W/BANK**620.000 L.F.**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$49.0000 | \$30,380.00 |
| Jones Bros. Contractors, LLC | \$54.8100 | \$33,982.20 |
| Ford Construction Company | \$23.0900 | \$14,315.80 |

725-23.01 ITS CABLE MARKER**13.000 EACH**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$300.0000 | \$3,900.00 |
| Jones Bros. Contractors, LLC | \$325.0000 | \$4,225.00 |
| Ford Construction Company | \$500.0000 | \$6,500.00 |

725-24.55 AS-BUILT PLANS**1.000 LS**

| | | |
|----------------------------------|---------------|-------------|
| Dement Construction Company, LLC | \$17,500.0000 | \$17,500.00 |
| Jones Bros. Contractors, LLC | \$17,500.0000 | \$17,500.00 |
| Ford Construction Company | \$7,204.5000 | \$7,204.50 |

730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT**1.000 LS**

| | | |
|----------------------------------|---------------|-------------|
| Dement Construction Company, LLC | \$10,000.0000 | \$10,000.00 |
| Jones Bros. Contractors, LLC | \$17,000.0000 | \$17,000.00 |
| Ford Construction Company | \$7,495.8700 | \$7,495.87 |

740-07.04 GEOGRID REINFORCEMENT TYPE 2**12,675.000 S.Y.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$5.5000 | \$69,712.50 |
| Jones Bros. Contractors, LLC | \$4.0000 | \$50,700.00 |
| Ford Construction Company | \$7.0000 | \$88,725.00 |

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)**30,410.000 S.Y.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$3.2500 | \$98,832.50 |
| Jones Bros. Contractors, LLC | \$2.2500 | \$68,422.50 |
| Ford Construction Company | \$3.0000 | \$91,230.00 |

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)**19,262.965 S.Y.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$2.0000 | \$38,525.93 |
| Jones Bros. Contractors, LLC | \$1.5000 | \$28,894.45 |
| Ford Construction Company | \$3.5000 | \$67,420.38 |

740-11.02 TEMPORARY SEDIMENT TUBE 12IN**8,153.000 L.F.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$3.0000 | \$24,459.00 |
| Jones Bros. Contractors, LLC | \$3.0000 | \$24,459.00 |
| Ford Construction Company | \$3.0000 | \$24,459.00 |

UNIT PRICE EXTENSION

797-11.46 CONCRETE CAP**15,000 C.Y.**

| | | |
|----------------------------------|--------------|-------------|
| Dement Construction Company, LLC | \$1,000.0000 | \$15,000.00 |
| Jones Bros. Contractors, LLC | \$1,200.0000 | \$18,000.00 |
| Ford Construction Company | \$1,100.0000 | \$16,500.00 |

801-01 SEEDING (WITH MULCH)**157.489 UNIT**

| | | |
|----------------------------------|-----------|------------|
| Dement Construction Company, LLC | \$30.0000 | \$4,724.67 |
| Jones Bros. Contractors, LLC | \$30.0000 | \$4,724.67 |
| Ford Construction Company | \$28.0000 | \$4,409.69 |

801-01.07 TEMPORARY SEEDING (WITH MULCH)**473.000 UNIT**

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$28.0000 | \$13,244.00 |
| Jones Bros. Contractors, LLC | \$28.0000 | \$13,244.00 |
| Ford Construction Company | \$20.0000 | \$9,460.00 |

801-02 SEEDING (WITHOUT MULCH)**69.000 UNIT**

| | | |
|----------------------------------|-----------|------------|
| Dement Construction Company, LLC | \$18.0000 | \$1,242.00 |
| Jones Bros. Contractors, LLC | \$18.0000 | \$1,242.00 |
| Ford Construction Company | \$24.0000 | \$1,656.00 |

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)**69.000 UNIT**

| | | |
|----------------------------------|-----------|------------|
| Dement Construction Company, LLC | \$18.0000 | \$1,242.00 |
| Jones Bros. Contractors, LLC | \$18.0000 | \$1,242.00 |
| Ford Construction Company | \$22.0000 | \$1,518.00 |

801-02.15 FERTILIZER**8.000 TON**

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$750.0000 | \$6,000.00 |
| Jones Bros. Contractors, LLC | \$750.0000 | \$6,000.00 |
| Ford Construction Company | \$700.0000 | \$5,600.00 |

801-03 WATER (SEEDING & SODDING)**218.000 M.G.**

| | | |
|----------------------------------|----------|----------|
| Dement Construction Company, LLC | \$1.0000 | \$218.00 |
| Jones Bros. Contractors, LLC | \$1.0000 | \$218.00 |
| Ford Construction Company | \$1.0000 | \$218.00 |

801-07 SEED (SUPPLEMENTAL APPLICATION)**51.000 LB.**

| | | |
|----------------------------------|----------|----------|
| Dement Construction Company, LLC | \$6.0000 | \$306.00 |
| Jones Bros. Contractors, LLC | \$6.0000 | \$306.00 |
| Ford Construction Company | \$4.0000 | \$204.00 |

| | | UNIT PRICE | EXTENSION |
|----------------------------------|---------------------------------------|-----------------|-------------|
| 801-08 | FERTILIZER (SUPPLEMENTAL APPLICATION) | | |
| | | 1.000 TON | |
| Dement Construction Company, LLC | | \$750.0000 | \$750.00 |
| Jones Bros. Contractors, LLC | | \$750.0000 | \$750.00 |
| Ford Construction Company | | \$500.0000 | \$500.00 |
| 803-01 | SODDING (NEW SOD) | | |
| | | 15,404.000 S.Y. | |
| Dement Construction Company, LLC | | \$2.9500 | \$45,441.80 |
| Jones Bros. Contractors, LLC | | \$2.9500 | \$45,441.80 |
| Ford Construction Company | | \$2.7500 | \$42,361.00 |
| 805-12.02 | EROSION CONTROL BLANKET (TYPE II) | | |
| | | 500.000 S.Y. | |
| Dement Construction Company, LLC | | \$2.5000 | \$1,250.00 |
| Jones Bros. Contractors, LLC | | \$2.5000 | \$1,250.00 |
| Ford Construction Company | | \$1.4500 | \$725.00 |
| 806-02.03 | PROJECT MOWING | | |
| | | 6.000 CYCL | |
| Dement Construction Company, LLC | | \$10,000.0000 | \$60,000.00 |
| Jones Bros. Contractors, LLC | | \$10,000.0000 | \$60,000.00 |
| Ford Construction Company | | \$10,000.0000 | \$60,000.00 |

BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

1.000 LS

| | | |
|----------------------------------|--------------|------------|
| Dement Construction Company, LLC | \$1.0000 | \$1.00 |
| Jones Bros. Contractors, LLC | \$5,000.0000 | \$5,000.00 |
| Ford Construction Company | \$1.0000 | \$1.00 |

202-04.03 REMOVAL OF STRUCTURES (EX. BR. NO. 57-10040-00.21 L&R)

1.000 LS

| | | |
|----------------------------------|----------------|--------------|
| Dement Construction Company, LLC | \$350,000.0000 | \$350,000.00 |
| Jones Bros. Contractors, LLC | \$300,000.0000 | \$300,000.00 |
| Ford Construction Company | \$367,000.0000 | \$367,000.00 |

202-04.04 REMOVAL OF STRUCTURES (EX. BR. NO. 57-10040-1200 L&R)

1.000 LS

| | | |
|----------------------------------|----------------|--------------|
| Dement Construction Company, LLC | \$350,000.0000 | \$350,000.00 |
| Jones Bros. Contractors, LLC | \$400,000.0000 | \$400,000.00 |
| Ford Construction Company | \$782,000.0000 | \$782,000.00 |

204-02.01 DRY EXCAVATION (BRIDGES)

902.000 C.Y.

| | | |
|----------------------------------|-----------|-------------|
| Dement Construction Company, LLC | \$25.0000 | \$22,550.00 |
| Jones Bros. Contractors, LLC | \$27.0000 | \$24,354.00 |
| Ford Construction Company | \$25.0000 | \$22,550.00 |

204-02.10 DRILLED CAISSON - EARTH (30" DIA.)

844.000 L.F.

| | | |
|----------------------------------|------------|--------------|
| Dement Construction Company, LLC | \$250.0000 | \$211,000.00 |
| Jones Bros. Contractors, LLC | \$212.0000 | \$178,928.00 |
| Ford Construction Company | \$83.0000 | \$70,052.00 |

204-02.11 DRILLED CAISSON - EARTH (36" DIA.)

15.000 L.F.

| | | |
|----------------------------------|------------|------------|
| Dement Construction Company, LLC | \$300.0000 | \$4,500.00 |
| Jones Bros. Contractors, LLC | \$234.0000 | \$3,510.00 |
| Ford Construction Company | \$108.0000 | \$1,620.00 |

303-01.02 GRANULAR BACKFILL (BRIDGES)

158.000 TON

| | | |
|----------------------------------|------------|-------------|
| Dement Construction Company, LLC | \$125.0000 | \$19,750.00 |
| Jones Bros. Contractors, LLC | \$70.0000 | \$11,060.00 |
| Ford Construction Company | \$58.0000 | \$9,164.00 |

602-04.01 STEEL STRUCTURES (BRIDGE NO. 2)

1.000 LS

| | | |
|----------------------------------|------------------|----------------|
| Dement Construction Company, LLC | \$3,850,000.0000 | \$3,850,000.00 |
| Jones Bros. Contractors, LLC | \$5,255,000.0000 | \$5,255,000.00 |
| Ford Construction Company | \$5,986,000.0000 | \$5,986,000.00 |

| | | UNIT PRICE | EXTENSION |
|--|------------------------|----------------|-----------|
| 604-02.03 EPOXY COATED REINFORCING STEEL | 422,047.000 LB. | | |
| Dement Construction Company, LLC | \$1.5500 | \$654,172.85 | |
| Jones Bros. Contractors, LLC | \$2.0000 | \$844,094.00 | |
| Ford Construction Company | \$2.0000 | \$844,094.00 | |
| 604-03.01 CLASS A CONCRETE (BRIDGES) | 1,035.000 C.Y. | | |
| Dement Construction Company, LLC | \$1,000.0000 | \$1,035,000.00 | |
| Jones Bros. Contractors, LLC | \$950.0000 | \$983,250.00 | |
| Ford Construction Company | \$1,060.0000 | \$1,097,100.00 | |
| 604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) | 144,205.000 LB. | | |
| Dement Construction Company, LLC | \$1.4000 | \$201,887.00 | |
| Jones Bros. Contractors, LLC | \$1.8000 | \$259,569.00 | |
| Ford Construction Company | \$1.9100 | \$275,431.55 | |
| 604-03.04 PAVEMENT @ BRIDGE ENDS | 1,613.000 S.Y. | | |
| Dement Construction Company, LLC | \$300.0000 | \$483,900.00 | |
| Jones Bros. Contractors, LLC | \$300.0000 | \$483,900.00 | |
| Ford Construction Company | \$383.0000 | \$617,779.00 | |
| 604-03.32 CLASS DS CONCRETE | 1,772.000 C.Y. | | |
| Dement Construction Company, LLC | \$1,700.0000 | \$3,012,400.00 | |
| Jones Bros. Contractors, LLC | \$1,250.0000 | \$2,215,000.00 | |
| Ford Construction Company | \$892.0000 | \$1,580,624.00 | |
| 604-03.74 CLASS X CONCRETE | 150.000 C.Y. | | |
| Dement Construction Company, LLC | \$1,500.0000 | \$225,000.00 | |
| Jones Bros. Contractors, LLC | \$1,500.0000 | \$225,000.00 | |
| Ford Construction Company | \$1,075.0000 | \$161,250.00 | |
| 604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) | 2,478.000 S.Y. | | |
| Dement Construction Company, LLC | \$8.9500 | \$22,178.10 | |
| Jones Bros. Contractors, LLC | \$8.9500 | \$22,178.10 | |
| Ford Construction Company | \$13.9900 | \$34,667.22 | |
| 604-04.41 THREE STAR STATE EMBLEM | 2.000 EACH | | |
| Dement Construction Company, LLC | \$2,000.0000 | \$4,000.00 | |
| Jones Bros. Contractors, LLC | \$2,600.0000 | \$5,200.00 | |
| Ford Construction Company | \$600.0000 | \$1,200.00 | |

UNIT PRICE EXTENSION

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)**7,768.000 S.Y.**

| | | |
|----------------------------------|----------|-------------|
| Dement Construction Company, LLC | \$3.6000 | \$27,964.80 |
| Jones Bros. Contractors, LLC | \$3.6000 | \$27,964.80 |
| Ford Construction Company | \$3.6000 | \$27,964.80 |

606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)**265.000 L.F.**

| | | |
|----------------------------------|------------|-------------|
| Dement Construction Company, LLC | \$150.0000 | \$39,750.00 |
| Jones Bros. Contractors, LLC | \$95.0000 | \$25,175.00 |
| Ford Construction Company | \$100.0000 | \$26,500.00 |

606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)**2.000 EACH**

| | | |
|----------------------------------|---------------|-------------|
| Dement Construction Company, LLC | \$3,500.0000 | \$7,000.00 |
| Jones Bros. Contractors, LLC | \$14,000.0000 | \$28,000.00 |
| Ford Construction Company | \$8,400.0000 | \$16,800.00 |

606-09.03 PRECAST CONCRETE PILES (SIZE 1)**10,430.000 L.F.**

| | | |
|----------------------------------|-----------|--------------|
| Dement Construction Company, LLC | \$75.0000 | \$782,250.00 |
| Jones Bros. Contractors, LLC | \$75.0000 | \$782,250.00 |
| Ford Construction Company | \$87.0000 | \$907,410.00 |

606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)**224.000 EACH**

| | | |
|----------------------------------|------------|-------------|
| Dement Construction Company, LLC | \$250.0000 | \$56,000.00 |
| Jones Bros. Contractors, LLC | \$250.0000 | \$56,000.00 |
| Ford Construction Company | \$177.0000 | \$39,648.00 |

606-19.01 TEST PILES (STEEL PIPE PILES, 16-INCH)**160.000 L.F.**

| | | |
|----------------------------------|------------|-------------|
| Dement Construction Company, LLC | \$200.0000 | \$32,000.00 |
| Jones Bros. Contractors, LLC | \$200.0000 | \$32,000.00 |
| Ford Construction Company | \$163.0000 | \$26,080.00 |

606-19.02 LOADING TEST (STEEL PIPE PILES, 16-INCH)**1.000 EACH**

| | | |
|----------------------------------|---------------|-------------|
| Dement Construction Company, LLC | \$7,000.0000 | \$7,000.00 |
| Jones Bros. Contractors, LLC | \$12,000.0000 | \$12,000.00 |
| Ford Construction Company | \$7,800.0000 | \$7,800.00 |

606-19.03 STEEL PIPE PILES (16-INCH)**3,680.000 L.F.**

| | | |
|----------------------------------|------------|--------------|
| Dement Construction Company, LLC | \$130.0000 | \$478,400.00 |
| Jones Bros. Contractors, LLC | \$160.0000 | \$588,800.00 |
| Ford Construction Company | \$173.0000 | \$636,640.00 |

| | | UNIT PRICE | EXTENSION |
|--|-----------------------|----------------|-----------|
| 615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III) | 2,813.000 L.F. | | |
| Dement Construction Company, LLC | \$375.0000 | \$1,054,875.00 | |
| Jones Bros. Contractors, LLC | \$300.0000 | \$843,900.00 | |
| Ford Construction Company | \$316.0000 | \$888,908.00 | |
| 617-02 BRIDGE DECK CRACK SEALING | 1,608.000 L.F. | | |
| Dement Construction Company, LLC | \$2.0000 | \$3,216.00 | |
| Jones Bros. Contractors, LLC | \$10.0000 | \$16,080.00 | |
| Ford Construction Company | \$2.2500 | \$3,618.00 | |
| 617-05 SEALANT (HMWM) | 9.000 GAL. | | |
| Dement Construction Company, LLC | \$400.0000 | \$3,600.00 | |
| Jones Bros. Contractors, LLC | \$700.0000 | \$6,300.00 | |
| Ford Construction Company | \$212.0000 | \$1,908.00 | |
| 620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) | 995.000 L.F. | | |
| Dement Construction Company, LLC | \$160.0000 | \$159,200.00 | |
| Jones Bros. Contractors, LLC | \$102.0000 | \$101,490.00 | |
| Ford Construction Company | \$121.0000 | \$120,395.00 | |
| 710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM | 710.000 L.F. | | |
| Dement Construction Company, LLC | \$75.0000 | \$53,250.00 | |
| Jones Bros. Contractors, LLC | \$25.0000 | \$17,750.00 | |
| Ford Construction Company | \$29.0000 | \$20,590.00 | |
| 710-09.02 6" PIPE UNDERDRAIN | 62.000 L.F. | | |
| Dement Construction Company, LLC | \$12.0000 | \$744.00 | |
| Jones Bros. Contractors, LLC | \$20.0000 | \$1,240.00 | |
| Ford Construction Company | \$14.0000 | \$868.00 | |
| 711-05.74 CONC MEDIAN BARR SING SLOPE (STD-1-3SS) | 518.000 L.F. | | |
| Dement Construction Company, LLC | \$180.0000 | \$93,240.00 | |
| Jones Bros. Contractors, LLC | \$152.0000 | \$78,736.00 | |
| Ford Construction Company | \$190.0000 | \$98,420.00 | |
| 712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL | 1,608.000 L.F. | | |
| Dement Construction Company, LLC | \$100.0000 | \$160,800.00 | |
| Jones Bros. Contractors, LLC | \$50.0000 | \$80,400.00 | |
| Ford Construction Company | \$84.0000 | \$135,072.00 | |

713-15.11 SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN NO)**1.000 LS**

| | | |
|----------------------------------|---------------|-------------|
| Dement Construction Company, LLC | \$17,670.0000 | \$17,670.00 |
| Jones Bros. Contractors, LLC | \$22,000.0000 | \$22,000.00 |
| Ford Construction Company | \$13,075.0000 | \$13,075.00 |

713-15.12 SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN NO)**1.000 LS**

| | | |
|----------------------------------|---------------|-------------|
| Dement Construction Company, LLC | \$18,898.0000 | \$18,898.00 |
| Jones Bros. Contractors, LLC | \$22,000.0000 | \$22,000.00 |
| Ford Construction Company | \$14,750.0000 | \$14,750.00 |

713-15.13 SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN NO)**1.000 LS**

| | | |
|----------------------------------|---------------|-------------|
| Dement Construction Company, LLC | \$17,869.0000 | \$17,869.00 |
| Jones Bros. Contractors, LLC | \$22,000.0000 | \$22,000.00 |
| Ford Construction Company | \$13,500.0000 | \$13,500.00 |

718-01.01 NOISE BARRIER (DESCRIPTION)**12,978.000 S.F.**

| | | |
|----------------------------------|-----------|----------------|
| Dement Construction Company, LLC | \$75.0000 | \$973,350.00 |
| Jones Bros. Contractors, LLC | \$65.0000 | \$843,570.00 |
| Ford Construction Company | \$84.0000 | \$1,090,152.00 |

SUB-TOTAL ROADWAY

| | |
|----------------------------------|-----------------|
| Dement Construction Company, LLC | \$23,948,158.33 |
| Jones Bros. Contractors, LLC | \$26,533,381.18 |
| Ford Construction Company | \$29,091,649.55 |

SUB-TOTAL BRIDGE

| | |
|----------------------------------|-----------------|
| Dement Construction Company, LLC | \$14,433,415.75 |
| Jones Bros. Contractors, LLC | \$14,823,698.90 |
| Ford Construction Company | \$15,940,631.57 |

TOTAL CONTRACT

| | COST(A) | TIME(B) | TOTAL CONTRACT |
|----------------------------------|-----------------|--------------------------|-----------------|
| Dement Construction Company, LLC | \$38,381,574.08 | \$10,305,000.00 (687 CD) | \$48,686,574.08 |
| Jones Bros. Contractors, LLC | \$41,357,080.08 | \$10,305,000.00 (687 CD) | \$51,662,080.08 |
| Ford Construction Company | \$45,032,281.12 | \$10,305,000.00 (687 CD) | \$55,337,281.12 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

MARION COUNTY (Contract No. CNW222 Call 024)

STP/HSIP-2(288),58S002-F3-002,58S002-F8-002

THE RESURFACING ON U.S. 41 (U.S. 64, U.S 72, S.R. 2) FROM WEST OF SPANGLER ROAD (L.M. 17.38) TO EAST OF MARION COUNTY PARK ROAD (L.M. 20.71).

PROJECT LENGTH - 3.330 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 5.00%

TOTAL CONTRACT

| | |
|--|----------------|
| Talley Construction Company, Inc. | \$1,153,323.17 |
| Tinsley Asphalt, LLC | \$1,175,380.60 |
| Wright Brothers Construction Company, Inc. | \$1,207,929.20 |

| ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
|---|----------------------|--------------|-----------|
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | 6.700 L.M. | | |
| Talley Construction Company, Inc. | \$2,357.6500 | \$15,796.26 | |
| Tinsley Asphalt, LLC | \$3,000.0000 | \$20,100.00 | |
| Wright Brothers Construction Company, Inc. | \$1,550.0000 | \$10,385.00 | |
| 403-02.01 TRACKLESS TACK COAT | 27.000 TON | | |
| Talley Construction Company, Inc. | \$1,035.0000 | \$27,945.00 | |
| Tinsley Asphalt, LLC | \$1,400.0000 | \$37,800.00 | |
| Wright Brothers Construction Company, Inc. | \$875.0000 | \$23,625.00 | |
| 405-01.01 BITUMINOUS MATERIAL (BSC) | 79.000 TON | | |
| Talley Construction Company, Inc. | \$1,323.0000 | \$104,517.00 | |
| Tinsley Asphalt, LLC | \$1,400.0000 | \$110,600.00 | |
| Wright Brothers Construction Company, Inc. | \$1,170.0000 | \$92,430.00 | |
| 405-01.02 MINERAL AGGREGATE (BSC) | 688.000 TON | | |
| Talley Construction Company, Inc. | \$104.7600 | \$72,074.88 | |
| Tinsley Asphalt, LLC | \$56.7000 | \$39,009.60 | |
| Wright Brothers Construction Company, Inc. | \$129.0000 | \$88,752.00 | |
| 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT | 3,609.000 TON | | |
| Talley Construction Company, Inc. | \$152.4000 | \$550,011.60 | |
| Tinsley Asphalt, LLC | \$156.0000 | \$563,004.00 | |
| Wright Brothers Construction Company, Inc. | \$166.0000 | \$599,094.00 | |
| 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 1.900 L.M. | | |
| Talley Construction Company, Inc. | \$718.7500 | \$1,365.63 | |
| Tinsley Asphalt, LLC | \$750.0000 | \$1,425.00 | |
| Wright Brothers Construction Company, Inc. | \$840.0000 | \$1,596.00 | |
| 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 3.400 L.M. | | |
| Talley Construction Company, Inc. | \$718.7500 | \$2,443.75 | |
| Tinsley Asphalt, LLC | \$750.0000 | \$2,550.00 | |
| Wright Brothers Construction Company, Inc. | \$840.0000 | \$2,856.00 | |
| 611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN | 1.000 EACH | | |
| Talley Construction Company, Inc. | \$3,450.0000 | \$3,450.00 | |
| Tinsley Asphalt, LLC | \$3,500.0000 | \$3,500.00 | |
| Wright Brothers Construction Company, Inc. | \$2,300.0000 | \$2,300.00 | |

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)**2,608.000 EACH**

| | | |
|--|----------|-------------|
| Talley Construction Company, Inc. | \$8.0500 | \$20,994.40 |
| Tinsley Asphalt, LLC | \$9.0000 | \$23,472.00 |
| Wright Brothers Construction Company, Inc. | \$7.7500 | \$20,212.00 |

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3**1.000 EACH**

| | | |
|--|--------------|------------|
| Talley Construction Company, Inc. | \$4,772.5000 | \$4,772.50 |
| Tinsley Asphalt, LLC | \$5,500.0000 | \$5,500.00 |
| Wright Brothers Construction Company, Inc. | \$4,600.0000 | \$4,600.00 |

706-01 GUARDRAIL REMOVED**50.000 L.F.**

| | | |
|--|----------|----------|
| Talley Construction Company, Inc. | \$4.6000 | \$230.00 |
| Tinsley Asphalt, LLC | \$5.0000 | \$250.00 |
| Wright Brothers Construction Company, Inc. | \$4.4500 | \$222.50 |

712-01 TRAFFIC CONTROL**1.000 LS**

| | | |
|--|---------------|-------------|
| Talley Construction Company, Inc. | \$68,500.0000 | \$68,500.00 |
| Tinsley Asphalt, LLC | \$77,000.0000 | \$77,000.00 |
| Wright Brothers Construction Company, Inc. | \$46,000.0000 | \$46,000.00 |

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)**195.000 EACH**

| | | |
|--|-----------|------------|
| Talley Construction Company, Inc. | \$32.2000 | \$6,279.00 |
| Tinsley Asphalt, LLC | \$35.0000 | \$6,825.00 |
| Wright Brothers Construction Company, Inc. | \$31.0000 | \$6,045.00 |

712-06 SIGNS (CONSTRUCTION)**740.000 S.F.**

| | | |
|--|----------|------------|
| Talley Construction Company, Inc. | \$8.9100 | \$6,593.40 |
| Tinsley Asphalt, LLC | \$9.0000 | \$6,660.00 |
| Wright Brothers Construction Company, Inc. | \$8.5500 | \$6,327.00 |

712-08.03 ARROW BOARD (TYPE C)**2.000 EACH**

| | | |
|--|--------------|------------|
| Talley Construction Company, Inc. | \$1,265.0000 | \$2,530.00 |
| Tinsley Asphalt, LLC | \$2,500.0000 | \$5,000.00 |
| Wright Brothers Construction Company, Inc. | \$1,220.0000 | \$2,440.00 |

713-16.01 CHANGEABLE MESSAGE SIGN UNIT**2.000 EACH**

| | | |
|--|--------------|-------------|
| Talley Construction Company, Inc. | \$7,820.0000 | \$15,640.00 |
| Tinsley Asphalt, LLC | \$6,000.0000 | \$12,000.00 |
| Wright Brothers Construction Company, Inc. | \$7,500.0000 | \$15,000.00 |

UNIT PRICE EXTENSION

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)**864.000 EACH**

| | | |
|--|-----------|-------------|
| Talley Construction Company, Inc. | \$40.2500 | \$34,776.00 |
| Tinsley Asphalt, LLC | \$35.0000 | \$30,240.00 |
| Wright Brothers Construction Company, Inc. | \$38.7500 | \$33,480.00 |

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)**185.000 EACH**

| | | |
|--|-----------|------------|
| Talley Construction Company, Inc. | \$40.2500 | \$7,446.25 |
| Tinsley Asphalt, LLC | \$35.0000 | \$6,475.00 |
| Wright Brothers Construction Company, Inc. | \$38.7500 | \$7,168.75 |

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)**101.000 S.Y.**

| | | |
|--|-----------|------------|
| Talley Construction Company, Inc. | \$25.3000 | \$2,555.30 |
| Tinsley Asphalt, LLC | \$22.0000 | \$2,222.00 |
| Wright Brothers Construction Company, Inc. | \$24.2500 | \$2,449.25 |

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)**282.000 L.F.**

| | | |
|--|-----------|------------|
| Talley Construction Company, Inc. | \$13.8000 | \$3,891.60 |
| Tinsley Asphalt, LLC | \$12.0000 | \$3,384.00 |
| Wright Brothers Construction Company, Inc. | \$16.6000 | \$4,681.20 |

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)**12.000 EACH**

| | | |
|--|------------|------------|
| Talley Construction Company, Inc. | \$230.0000 | \$2,760.00 |
| Tinsley Asphalt, LLC | \$200.0000 | \$2,400.00 |
| Wright Brothers Construction Company, Inc. | \$221.0000 | \$2,652.00 |

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)**16.600 L.M.**

| | | |
|--|--------------|-------------|
| Talley Construction Company, Inc. | \$1,581.2500 | \$26,248.75 |
| Tinsley Asphalt, LLC | \$1,375.0000 | \$22,825.00 |
| Wright Brothers Construction Company, Inc. | \$1,660.0000 | \$27,556.00 |

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)**12.300 L.M.**

| | | |
|--|--------------|-------------|
| Talley Construction Company, Inc. | \$2,645.0000 | \$32,533.50 |
| Tinsley Asphalt, LLC | \$2,300.0000 | \$28,290.00 |
| Wright Brothers Construction Company, Inc. | \$5,000.0000 | \$61,500.00 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**12.300 L.M.**

| | | |
|--|--------------|-------------|
| Talley Construction Company, Inc. | \$7,820.0000 | \$96,186.00 |
| Tinsley Asphalt, LLC | \$7,200.0000 | \$88,560.00 |
| Wright Brothers Construction Company, Inc. | \$7,700.0000 | \$94,710.00 |

716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)**309.000 L.F.**

| | | |
|--|----------|------------|
| Talley Construction Company, Inc. | \$3.4500 | \$1,066.05 |
| Tinsley Asphalt, LLC | \$3.0000 | \$927.00 |
| Wright Brothers Construction Company, Inc. | \$2.7500 | \$849.75 |

716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)**181.000 L.F.**

| | | |
|--|----------|----------|
| Talley Construction Company, Inc. | \$2.3000 | \$416.30 |
| Tinsley Asphalt, LLC | \$2.0000 | \$362.00 |
| Wright Brothers Construction Company, Inc. | \$2.7500 | \$497.75 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|--|---------------|-------------|
| Talley Construction Company, Inc. | \$42,300.0000 | \$42,300.00 |
| Tinsley Asphalt, LLC | \$75,000.0000 | \$75,000.00 |
| Wright Brothers Construction Company, Inc. | \$50,500.0000 | \$50,500.00 |

SUB-TOTAL ROADWAY

| | |
|--|----------------|
| Talley Construction Company, Inc. | \$1,153,323.17 |
| Tinsley Asphalt, LLC | \$1,175,380.60 |
| Wright Brothers Construction Company, Inc. | \$1,207,929.20 |

TOTAL CONTRACT

| | |
|--|----------------|
| Talley Construction Company, Inc. | \$1,153,323.17 |
| Tinsley Asphalt, LLC | \$1,175,380.60 |
| Wright Brothers Construction Company, Inc. | \$1,207,929.20 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

MCNAIRY COUNTY (Contract No. CNW221 Call 026)

STP/HSIP-224(17),55S224-F3-002,55S224-F8-002

THE RESURFACING ON S.R. 224 FROM S.R. 22 (L.M. 0.00) TO S.R. 142 (L.M. 7.64).

PROJECT LENGTH - 7.640 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2022

DBE GOAL 6.00%

TOTAL CONTRACT

| | |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$2,733,457.50 |
|-------------------------------------|----------------|

ROADWAY CATEGORY

| | | | | |
|------------------|---|-----------------------|--------------|----------------|
| 202-03.01 | REMOVAL OF ASPHALT PAVEMENT | 133.000 S.Y. | | |
| | Standard Construction Company, Inc. | | \$48.9000 | \$6,503.70 |
| 203-06 | WATER | 16.000 M.G. | | |
| | Standard Construction Company, Inc. | | \$71.2000 | \$1,139.20 |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 14.000 L.M. | | |
| | Standard Construction Company, Inc. | | \$1,560.0000 | \$21,840.00 |
| 303-02 | MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D) | 2,097.000 TON | | |
| | Standard Construction Company, Inc. | | \$57.0000 | \$119,529.00 |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | 340.000 TON | | |
| | Standard Construction Company, Inc. | | \$248.5000 | \$84,490.00 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 86.000 TON | | |
| | Standard Construction Company, Inc. | | \$248.5000 | \$21,371.00 |
| 307-01.10 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W | 9,460.000 TON | | |
| | Standard Construction Company, Inc. | | \$138.8500 | \$1,313,521.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 50.000 TON | | |
| | Standard Construction Company, Inc. | | \$1,310.0000 | \$65,500.00 |
| 407-10.03 | FIBER GLASS MAT (PAVEMENT REINFORCING) | 1,213.000 S.Y. | | |
| | Standard Construction Company, Inc. | | \$28.0000 | \$33,964.00 |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | 11.000 L.M. | | |
| | Standard Construction Company, Inc. | | \$620.0000 | \$6,820.00 |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 8,935.000 TON | | |
| | Standard Construction Company, Inc. | | \$46.0000 | \$411,010.00 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 3.000 EACH | | |
| | Standard Construction Company, Inc. | | \$130.0000 | \$390.00 |

| | | | |
|--|---------------------|----------------|--------------|
| 705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT | 2.000 EACH | | |
| Standard Construction Company, Inc. | | \$1,500.0000 | \$3,000.00 |
| 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 | 3.000 EACH | | |
| Standard Construction Company, Inc. | | \$4,800.0000 | \$14,400.00 |
| 712-01 TRAFFIC CONTROL | 1.000 LS | | |
| Standard Construction Company, Inc. | | \$141,000.0000 | \$141,000.00 |
| 712-05.01 WARNING LIGHTS (TYPE A) | 8.000 EACH | | |
| Standard Construction Company, Inc. | | \$39.0000 | \$312.00 |
| 712-06 SIGNS (CONSTRUCTION) | 938.000 S.F. | | |
| Standard Construction Company, Inc. | | \$9.1000 | \$8,535.80 |
| 712-07.03 TEMPORARY BARRICADES (TYPE III) | 72.000 L.F. | | |
| Standard Construction Company, Inc. | | \$14.9000 | \$1,072.80 |
| 713-16.01 CHANGEABLE MESSAGE SIGN UNIT | 2.000 EACH | | |
| Standard Construction Company, Inc. | | \$7,600.0000 | \$15,200.00 |
| 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 501.000 EACH | | |
| Standard Construction Company, Inc. | | \$46.0000 | \$23,046.00 |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 107.000 EACH | | |
| Standard Construction Company, Inc. | | \$31.0000 | \$3,317.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | 212.000 L.F. | | |
| Standard Construction Company, Inc. | | \$28.0000 | \$5,936.00 |
| 716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | 150.000 L.F. | | |
| Standard Construction Company, Inc. | | \$4.4000 | \$660.00 |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | 30.000 L.M. | | |
| Standard Construction Company, Inc. | | \$1,980.0000 | \$59,400.00 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**30.000 L.M.**

Standard Construction Company, Inc. \$8,000.0000 \$240,000.00

717-01 MOBILIZATION**1.000 LS**

Standard Construction Company, Inc. \$131,500.0000 \$131,500.00

SUB-TOTAL ROADWAY

| | |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$2,733,457.50 |
|-------------------------------------|----------------|

TOTAL CONTRACT

| | |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$2,733,457.50 |
|-------------------------------------|----------------|

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

MONTGOMERY COUNTY (Contract No. CNW225 Call 027)

63NMSC-S3-002

THE INSTALLATION OF A NEW 40' X 120' COVERED SALT BIN, ROOF ONLY, LOCATED AT 1918 WILMA RUDOLPH BOULEVARD IN CLARKSVILLE.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

| | |
|----------------------------------|--------------|
| H & H Construction, Inc. | \$212,936.15 |
| J & S Construction Company, Inc. | \$219,965.00 |

MAINTENANCE CATEGORY**680-01.09 SALT BIN, ROOF ONLY (40' x 120')****1.000 LS**

| | | |
|----------------------------------|----------------|--------------|
| H & H Construction, Inc. | \$202,289.9100 | \$202,289.91 |
| J & S Construction Company, Inc. | \$214,965.0000 | \$214,965.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|----------------------------------|---------------|-------------|
| H & H Construction, Inc. | \$10,646.2400 | \$10,646.24 |
| J & S Construction Company, Inc. | \$5,000.0000 | \$5,000.00 |

SUB-TOTAL MAINTENANCE

| | |
|----------------------------------|--------------|
| H & H Construction, Inc. | \$212,936.15 |
| J & S Construction Company, Inc. | \$219,965.00 |

TOTAL CONTRACT

| | |
|----------------------------------|--------------|
| H & H Construction, Inc. | \$212,936.15 |
| J & S Construction Company, Inc. | \$219,965.00 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

OVERTON COUNTY (Contract No. CNW218 Call 028)

67020-4218-04

THE REPAIR OF THE BRIDGE ON S.R. 293 OVER BRANCH (L.M. 3.67).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2022

TOTAL CONTRACT

| | |
|--------------------------------------|--------------|
| Southern Constructors, Inc. | \$483,810.00 |
| Jamison Construction, LLC | \$509,521.50 |
| Jave, LLC | \$567,010.42 |
| Mid-State Construction Company, Inc. | \$842,689.79 |

ROADWAY CATEGORY

| | | UNIT PRICE | EXTENSION |
|--------------------------------------|--|----------------------|-----------|
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | 1.000 LS | |
| Southern Constructors, Inc. | \$7,000.0000 | \$7,000.00 | |
| Jamison Construction, LLC | \$5,000.0000 | \$5,000.00 | |
| Jave, LLC | \$5,040.0000 | \$5,040.00 | |
| Mid-State Construction Company, Inc. | \$23,445.4000 | \$23,445.40 | |
| 201-07.01 | REMOVAL AND DISPOSAL OF BRUSH & TREES | 1.000 LS | |
| Southern Constructors, Inc. | \$15,000.0000 | \$15,000.00 | |
| Jamison Construction, LLC | \$3,000.0000 | \$3,000.00 | |
| Jave, LLC | \$18,116.0000 | \$18,116.00 | |
| Mid-State Construction Company, Inc. | \$20,254.7000 | \$20,254.70 | |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | 300.000 L.F. | |
| Southern Constructors, Inc. | \$15.0000 | \$4,500.00 | |
| Jamison Construction, LLC | \$8.0000 | \$2,400.00 | |
| Jave, LLC | \$15.4500 | \$4,635.00 | |
| Mid-State Construction Company, Inc. | \$13.3600 | \$4,008.00 | |
| 209-09.01 | SANDBAGS | 1,905.000 BAG | |
| Southern Constructors, Inc. | \$11.0000 | \$20,955.00 | |
| Jamison Construction, LLC | \$5.0000 | \$9,525.00 | |
| Jave, LLC | \$15.7000 | \$29,908.50 | |
| Mid-State Construction Company, Inc. | \$11.2500 | \$21,431.25 | |
| 209-09.04 | SEDIMENT FILTER BAG(15' X 10') | 1.000 EACH | |
| Southern Constructors, Inc. | \$1,000.0000 | \$1,000.00 | |
| Jamison Construction, LLC | \$1,000.0000 | \$1,000.00 | |
| Jave, LLC | \$1,039.8500 | \$1,039.85 | |
| Mid-State Construction Company, Inc. | \$1,365.2400 | \$1,365.24 | |
| 209-20.03 | POLYETHYLENE SHEETING (6 MIL. MINIMUM) | 116.000 S.Y. | |
| Southern Constructors, Inc. | \$12.0000 | \$1,392.00 | |
| Jamison Construction, LLC | \$10.0000 | \$1,160.00 | |
| Jave, LLC | \$18.3300 | \$2,126.28 | |
| Mid-State Construction Company, Inc. | \$13.2000 | \$1,531.20 | |
| 209-65.04 | TEMPORARY IN STREAM DIVERSION | 45.000 L.F. | |
| Southern Constructors, Inc. | \$320.0000 | \$14,400.00 | |
| Jamison Construction, LLC | \$150.0000 | \$6,750.00 | |
| Jave, LLC | \$238.0000 | \$10,710.00 | |
| Mid-State Construction Company, Inc. | \$208.7600 | \$9,394.20 | |

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

10.000 TON

| | | |
|--------------------------------------|------------|------------|
| Southern Constructors, Inc. | \$45.0000 | \$450.00 |
| Jamison Construction, LLC | \$80.0000 | \$800.00 |
| Jave, LLC | \$133.7400 | \$1,337.40 |
| Mid-State Construction Company, Inc. | \$296.0200 | \$2,960.20 |

303-10.01 MINERAL AGGREGATE (SIZE 57)

17.000 TON

| | | |
|--------------------------------------|------------|------------|
| Southern Constructors, Inc. | \$30.0000 | \$510.00 |
| Jamison Construction, LLC | \$55.0000 | \$935.00 |
| Jave, LLC | \$110.3200 | \$1,875.44 |
| Mid-State Construction Company, Inc. | \$185.0100 | \$3,145.17 |

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

56.500 TON

| | | |
|--------------------------------------|------------|-------------|
| Southern Constructors, Inc. | \$440.0000 | \$24,860.00 |
| Jamison Construction, LLC | \$470.0000 | \$26,555.00 |
| Jave, LLC | \$432.6000 | \$24,441.90 |
| Mid-State Construction Company, Inc. | \$647.5400 | \$36,586.01 |

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

86.500 TON

| | | |
|--------------------------------------|------------|-------------|
| Southern Constructors, Inc. | \$370.0000 | \$32,005.00 |
| Jamison Construction, LLC | \$385.0000 | \$33,302.50 |
| Jave, LLC | \$365.6500 | \$31,628.73 |
| Mid-State Construction Company, Inc. | \$693.7900 | \$60,012.84 |

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

0.850 TON

| | | |
|--------------------------------------|--------------|------------|
| Southern Constructors, Inc. | \$2,000.0000 | \$1,700.00 |
| Jamison Construction, LLC | \$1,800.0000 | \$1,530.00 |
| Jave, LLC | \$1,725.2500 | \$1,466.46 |
| Mid-State Construction Company, Inc. | \$4,625.2500 | \$3,931.46 |

411-01.10 ACS MIX(PG64-22) GRADING D

59.800 TON

| | | |
|--------------------------------------|------------|-------------|
| Southern Constructors, Inc. | \$470.0000 | \$28,106.00 |
| Jamison Construction, LLC | \$495.0000 | \$29,601.00 |
| Jave, LLC | \$463.5000 | \$27,717.30 |
| Mid-State Construction Company, Inc. | \$738.1900 | \$44,143.76 |

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

138.000 TON

| | | |
|--------------------------------------|------------|-------------|
| Southern Constructors, Inc. | \$115.0000 | \$15,870.00 |
| Jamison Construction, LLC | \$125.0000 | \$17,250.00 |
| Jave, LLC | \$108.1500 | \$14,924.70 |
| Mid-State Construction Company, Inc. | \$194.2600 | \$26,807.88 |

621-03.06 42" TEMPORARY DRAINAGE PIPE**120.000 L.F.**

| | | |
|--------------------------------------|------------|-------------|
| Southern Constructors, Inc. | \$140.0000 | \$16,800.00 |
| Jamison Construction, LLC | \$180.0000 | \$21,600.00 |
| Jave, LLC | \$166.6700 | \$20,000.40 |
| Mid-State Construction Company, Inc. | \$249.0500 | \$29,886.00 |

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)**1.000 EACH**

| | | |
|--------------------------------------|--------------|------------|
| Southern Constructors, Inc. | \$2,000.0000 | \$2,000.00 |
| Jamison Construction, LLC | \$1,550.0000 | \$1,550.00 |
| Jave, LLC | \$1,390.5000 | \$1,390.50 |
| Mid-State Construction Company, Inc. | \$2,497.6400 | \$2,497.64 |

705-06.01 W BEAM GR (TYPE 2) MASH TL-3**12.500 L.F.**

| | | |
|--------------------------------------|-----------|----------|
| Southern Constructors, Inc. | \$60.0000 | \$750.00 |
| Jamison Construction, LLC | \$55.0000 | \$687.50 |
| Jave, LLC | \$41.2000 | \$515.00 |
| Mid-State Construction Company, Inc. | \$74.0000 | \$925.00 |

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)**30.000 L.F.**

| | | |
|--------------------------------------|-----------|------------|
| Southern Constructors, Inc. | \$70.0000 | \$2,100.00 |
| Jamison Construction, LLC | \$60.0000 | \$1,800.00 |
| Jave, LLC | \$46.3500 | \$1,390.50 |
| Mid-State Construction Company, Inc. | \$83.2500 | \$2,497.50 |

705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)**55.000 L.F.**

| | | |
|--------------------------------------|------------|-------------|
| Southern Constructors, Inc. | \$385.0000 | \$21,175.00 |
| Jamison Construction, LLC | \$400.0000 | \$22,000.00 |
| Jave, LLC | \$360.5000 | \$19,827.50 |
| Mid-State Construction Company, Inc. | \$647.5400 | \$35,614.70 |

706-01 GUARDRAIL REMOVED**85.000 L.F.**

| | | |
|--------------------------------------|----------|----------|
| Southern Constructors, Inc. | \$3.0000 | \$255.00 |
| Jamison Construction, LLC | \$2.0000 | \$170.00 |
| Jave, LLC | \$3.0900 | \$262.65 |
| Mid-State Construction Company, Inc. | \$5.5500 | \$471.75 |

706-10.26 ROUNDED END ELEMENT**1.000 EACH**

| | | |
|--------------------------------------|------------|----------|
| Southern Constructors, Inc. | \$250.0000 | \$250.00 |
| Jamison Construction, LLC | \$115.0000 | \$115.00 |
| Jave, LLC | \$103.0000 | \$103.00 |
| Mid-State Construction Company, Inc. | \$185.0100 | \$185.01 |

| | | UNIT PRICE | EXTENSION |
|--------------------------------------|---|---------------------|-------------|
| 712-01 | TRAFFIC CONTROL | | |
| | | 1.000 LS | |
| Southern Constructors, Inc. | | \$10,000.0000 | \$10,000.00 |
| Jamison Construction, LLC | | \$35,000.0000 | \$35,000.00 |
| Jave, LLC | | \$4,200.0000 | \$4,200.00 |
| Mid-State Construction Company, Inc. | | \$39,871.4000 | \$39,871.40 |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | |
| | | 4.000 EACH | |
| Southern Constructors, Inc. | | \$20.0000 | \$80.00 |
| Jamison Construction, LLC | | \$35.0000 | \$140.00 |
| Jave, LLC | | \$15.7600 | \$63.04 |
| Mid-State Construction Company, Inc. | | \$27.7500 | \$111.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | |
| | | 823.000 S.F. | |
| Southern Constructors, Inc. | | \$15.0000 | \$12,345.00 |
| Jamison Construction, LLC | | \$10.0000 | \$8,230.00 |
| Jave, LLC | | \$6.3000 | \$5,184.90 |
| Mid-State Construction Company, Inc. | | \$11.1000 | \$9,135.30 |
| 712-07.03 | TEMPORARY BARRICADES (TYPE III) | | |
| | | 40.000 L.F. | |
| Southern Constructors, Inc. | | \$25.0000 | \$1,000.00 |
| Jamison Construction, LLC | | \$25.0000 | \$1,000.00 |
| Jave, LLC | | \$15.7600 | \$630.40 |
| Mid-State Construction Company, Inc. | | \$27.7500 | \$1,110.00 |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | | |
| | | 6.000 EACH | |
| Southern Constructors, Inc. | | \$7,000.0000 | \$42,000.00 |
| Jamison Construction, LLC | | \$7,400.0000 | \$44,400.00 |
| Jave, LLC | | \$5,778.3000 | \$34,669.80 |
| Mid-State Construction Company, Inc. | | \$10,175.5500 | \$61,053.30 |
| 713-16.20 | SIGNS (OM-3R MARKER AND SUPPORT) | | |
| | | 1.000 EACH | |
| Southern Constructors, Inc. | | \$500.0000 | \$500.00 |
| Jamison Construction, LLC | | \$320.0000 | \$320.00 |
| Jave, LLC | | \$412.0000 | \$412.00 |
| Mid-State Construction Company, Inc. | | \$925.0500 | \$925.05 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | | |
| | | 3.000 EACH | |
| Southern Constructors, Inc. | | \$600.0000 | \$1,800.00 |
| Jamison Construction, LLC | | \$560.0000 | \$1,680.00 |
| Jave, LLC | | \$103.0000 | \$309.00 |
| Mid-State Construction Company, Inc. | | \$925.0500 | \$2,775.15 |

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER**3.000 EACH**

| | | |
|--------------------------------------|------------|----------|
| Southern Constructors, Inc. | \$200.0000 | \$600.00 |
| Jamison Construction, LLC | \$140.0000 | \$420.00 |
| Jave, LLC | \$30.9000 | \$92.70 |
| Mid-State Construction Company, Inc. | \$185.0100 | \$555.03 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**0.350 L.M.**

| | | |
|--------------------------------------|---------------|------------|
| Southern Constructors, Inc. | \$18,000.0000 | \$6,300.00 |
| Jamison Construction, LLC | \$16,000.0000 | \$5,600.00 |
| Jave, LLC | \$15,450.0000 | \$5,407.50 |
| Mid-State Construction Company, Inc. | \$25,901.4000 | \$9,065.49 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|--------------------------------------|----------------|--------------|
| Southern Constructors, Inc. | \$23,000.0000 | \$23,000.00 |
| Jamison Construction, LLC | \$59,000.0000 | \$59,000.00 |
| Jave, LLC | \$27,000.4960 | \$27,000.50 |
| Mid-State Construction Company, Inc. | \$127,760.0300 | \$127,760.03 |

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)**30.000 S.Y.**

| | | |
|--------------------------------------|-----------|------------|
| Southern Constructors, Inc. | \$15.0000 | \$450.00 |
| Jamison Construction, LLC | \$8.0000 | \$240.00 |
| Jave, LLC | \$49.0000 | \$1,470.00 |
| Mid-State Construction Company, Inc. | \$57.3500 | \$1,720.50 |

BRIDGE CATEGORY

202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 67-SR293-03.67)

1.000 LS

| | | |
|--------------------------------------|---------------|-------------|
| Southern Constructors, Inc. | \$35,000.0000 | \$35,000.00 |
| Jamison Construction, LLC | \$22,000.0000 | \$22,000.00 |
| Jave, LLC | \$66,290.0000 | \$66,290.00 |
| Mid-State Construction Company, Inc. | \$54,029.8300 | \$54,029.83 |

204-02.01 DRY EXCAVATION (BRIDGES)

4.000 C.Y.

| | | |
|--------------------------------------|------------|----------|
| Southern Constructors, Inc. | \$70.0000 | \$280.00 |
| Jamison Construction, LLC | \$100.0000 | \$400.00 |
| Jave, LLC | \$105.0000 | \$420.00 |
| Mid-State Construction Company, Inc. | \$138.7500 | \$555.00 |

303-01.02 GRANULAR BACKFILL (BRIDGES)

8.000 TON

| | | |
|--------------------------------------|------------|------------|
| Southern Constructors, Inc. | \$60.0000 | \$480.00 |
| Jamison Construction, LLC | \$80.0000 | \$640.00 |
| Jave, LLC | \$105.0000 | \$840.00 |
| Mid-State Construction Company, Inc. | \$143.1500 | \$1,145.20 |

602-10.01 STRUCTURAL STEEL REPAIRS

1.000 LS

| | | |
|--------------------------------------|---------------|-------------|
| Southern Constructors, Inc. | \$40,000.0000 | \$40,000.00 |
| Jamison Construction, LLC | \$48,000.0000 | \$48,000.00 |
| Jave, LLC | \$36,640.1000 | \$36,640.10 |
| Mid-State Construction Company, Inc. | \$59,154.0800 | \$59,154.08 |

602-10.05 BRACING REPAIRS

1.000 LS

| | | |
|--------------------------------------|---------------|-------------|
| Southern Constructors, Inc. | \$5,000.0000 | \$5,000.00 |
| Jamison Construction, LLC | \$16,000.0000 | \$16,000.00 |
| Jave, LLC | \$1,000.0000 | \$1,000.00 |
| Mid-State Construction Company, Inc. | \$5,555.4400 | \$5,555.44 |

603-01.01 PAINTING STEEL STRUCTURES (BRIDGE NO. 67-SR293-03.67)

1.000 LS

| | | |
|--------------------------------------|---------------|-------------|
| Southern Constructors, Inc. | \$8,000.0000 | \$8,000.00 |
| Jamison Construction, LLC | \$5,000.0000 | \$5,000.00 |
| Jave, LLC | \$35,000.0000 | \$35,000.00 |
| Mid-State Construction Company, Inc. | \$8,140.4400 | \$8,140.44 |

603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES

27.000 S.F.

| | | |
|--------------------------------------|------------|------------|
| Southern Constructors, Inc. | \$100.0000 | \$2,700.00 |
| Jamison Construction, LLC | \$65.0000 | \$1,755.00 |
| Jave, LLC | \$350.0000 | \$9,450.00 |
| Mid-State Construction Company, Inc. | \$92.5100 | \$2,497.77 |

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BRIDGE NO. 67-SR293-03.67)**1.000 LS**

| | | |
|--------------------------------------|--------------|------------|
| Southern Constructors, Inc. | \$3,000.0000 | \$3,000.00 |
| Jamison Construction, LLC | \$1,300.0000 | \$1,300.00 |
| Jave, LLC | \$350.0000 | \$350.00 |
| Mid-State Construction Company, Inc. | \$1,850.1000 | \$1,850.10 |

604-02.03 EPOXY COATED REINFORCING STEEL**1,735.000 LB.**

| | | |
|--------------------------------------|----------|-------------|
| Southern Constructors, Inc. | \$4.0000 | \$6,940.00 |
| Jamison Construction, LLC | \$4.0000 | \$6,940.00 |
| Jave, LLC | \$6.2200 | \$10,791.70 |
| Mid-State Construction Company, Inc. | \$6.3900 | \$11,086.65 |

604-03.09 CLASS D CONCRETE (BRIDGE DECK)**14.000 C.Y.**

| | | |
|--------------------------------------|--------------|-------------|
| Southern Constructors, Inc. | \$2,000.0000 | \$28,000.00 |
| Jamison Construction, LLC | \$2,200.0000 | \$30,800.00 |
| Jave, LLC | \$5,266.4500 | \$73,730.30 |
| Mid-State Construction Company, Inc. | \$4,451.4600 | \$62,320.44 |

604-10.14 REMOVE EXISTING WEARING SURFACE**1.000 LS**

| | | |
|--------------------------------------|---------------|-------------|
| Southern Constructors, Inc. | \$20,000.0000 | \$20,000.00 |
| Jamison Construction, LLC | \$15,000.0000 | \$15,000.00 |
| Jave, LLC | \$11,845.0000 | \$11,845.00 |
| Mid-State Construction Company, Inc. | \$21,276.1500 | \$21,276.15 |

604-10.18 REINFORCING STEEL (REPAIRS)**393.000 LB.**

| | | |
|--------------------------------------|----------|------------|
| Southern Constructors, Inc. | \$4.0000 | \$1,572.00 |
| Jamison Construction, LLC | \$3.5000 | \$1,375.50 |
| Jave, LLC | \$5.2500 | \$2,063.25 |
| Mid-State Construction Company, Inc. | \$2.6000 | \$1,021.80 |

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)**10.000 S.Y.**

| | | |
|--------------------------------------|------------|------------|
| Southern Constructors, Inc. | \$450.0000 | \$4,500.00 |
| Jamison Construction, LLC | \$500.0000 | \$5,000.00 |
| Jave, LLC | \$686.0000 | \$6,860.00 |
| Mid-State Construction Company, Inc. | \$878.0700 | \$8,780.70 |

604-12.15 DRILL & GROUT STEEL BARS**38.000 EACH**

| | | |
|--------------------------------------|------------|------------|
| Southern Constructors, Inc. | \$130.0000 | \$4,940.00 |
| Jamison Construction, LLC | \$60.0000 | \$2,280.00 |
| Jave, LLC | \$58.8000 | \$2,234.40 |
| Mid-State Construction Company, Inc. | \$72.3500 | \$2,749.30 |

610-10.40 BRIDGE DECK DRAINS**1.000 LS**

| | | |
|--------------------------------------|--------------|------------|
| Southern Constructors, Inc. | \$8,000.0000 | \$8,000.00 |
| Jamison Construction, LLC | \$3,500.0000 | \$3,500.00 |
| Jave, LLC | \$1,379.7000 | \$1,379.70 |
| Mid-State Construction Company, Inc. | \$3,854.8300 | \$3,854.83 |

612-06.01 REPOINTING OF STONE MASONRY JOINTS**45.000 L.F.**

| | | |
|--------------------------------------|------------|------------|
| Southern Constructors, Inc. | \$25.0000 | \$1,125.00 |
| Jamison Construction, LLC | \$50.0000 | \$2,250.00 |
| Jave, LLC | \$99.4000 | \$4,473.00 |
| Mid-State Construction Company, Inc. | \$138.7600 | \$6,244.20 |

617-01 BRIDGE DECK SEALANT**53.000 S.Y.**

| | | |
|--------------------------------------|-----------|------------|
| Southern Constructors, Inc. | \$40.0000 | \$2,120.00 |
| Jamison Construction, LLC | \$40.0000 | \$2,120.00 |
| Jave, LLC | \$45.5400 | \$2,413.62 |
| Mid-State Construction Company, Inc. | \$55.5000 | \$2,941.50 |

709-05.06 MACHINED RIP-RAP (CLASS A-1)**30.000 TON**

| | | |
|--------------------------------------|------------|------------|
| Southern Constructors, Inc. | \$100.0000 | \$3,000.00 |
| Jamison Construction, LLC | \$80.0000 | \$2,400.00 |
| Jave, LLC | \$111.0800 | \$3,332.40 |
| Mid-State Construction Company, Inc. | \$143.6400 | \$4,309.20 |

SUB-TOTAL ROADWAY

| | |
|--------------------------------------|--------------|
| Southern Constructors, Inc. | \$309,153.00 |
| Jamison Construction, LLC | \$342,761.00 |
| Jave, LLC | \$297,896.95 |
| Mid-State Construction Company, Inc. | \$585,177.16 |

SUB-TOTAL BRIDGE

| | |
|--------------------------------------|--------------|
| Southern Constructors, Inc. | \$174,657.00 |
| Jamison Construction, LLC | \$166,760.50 |
| Jave, LLC | \$269,113.47 |
| Mid-State Construction Company, Inc. | \$257,512.63 |

TOTAL CONTRACT

| | |
|--------------------------------------|--------------|
| Southern Constructors, Inc. | \$483,810.00 |
| Jamison Construction, LLC | \$509,521.50 |
| Jave, LLC | \$567,010.42 |
| Mid-State Construction Company, Inc. | \$842,689.79 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

OVERTON AND PUTNAM COUNTIES (Contract No. CNW215 Call 029)

HSIP-24(87),71S024-M3-003,STP/HSIP-164(9),67S164-F3-002,67S164-F8-002,STP/HSIP-24(87),71S024-F3-002,71S024-F8-002

THE RESURFACING ON S.R. 164 FROM WEST OF HASSSLER ROAD TO WEST OF ROGER NORROD LANE AND ON U.S. 70 (S.R. 24) FROM NEAR I-40 TO THE CUMBERLAND COUNTY LINE, INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH - 8.810 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 6.50%

TOTAL CONTRACT

| | |
|--------------------|----------------|
| Rogers Group, Inc. | \$2,848,364.65 |
|--------------------|----------------|

| ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
|--|---------------|---------------|----------------|
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | 17.600 L.M. | | |
| Rogers Group, Inc. | | \$1,800.0000 | \$31,680.00 |
| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D | 401.000 TON | | |
| Rogers Group, Inc. | | \$64.5000 | \$25,864.50 |
| 403-02.01 TRACKLESS TACK COAT | 60.000 TON | | |
| Rogers Group, Inc. | | \$1,380.0000 | \$82,800.00 |
| 411-01.21 LONGITUDINAL JOINT SEALANT | 15.300 L.M. | | |
| Rogers Group, Inc. | | \$3,760.0000 | \$57,528.00 |
| 411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT | 9,040.000 TON | | |
| Rogers Group, Inc. | | \$161.5500 | \$1,460,412.00 |
| 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 5.200 L.M. | | |
| Rogers Group, Inc. | | \$560.0000 | \$2,912.00 |
| 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | 8.800 L.M. | | |
| Rogers Group, Inc. | | \$560.0000 | \$4,928.00 |
| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT | 8,881.000 TON | | |
| Rogers Group, Inc. | | \$39.7000 | \$352,575.70 |
| 705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL) | 157.000 EACH | | |
| Rogers Group, Inc. | | \$7.5000 | \$1,177.50 |
| 712-01 TRAFFIC CONTROL | 1.000 LS | | |
| Rogers Group, Inc. | | \$32,000.0000 | \$32,000.00 |
| 712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL | 590.000 L.F. | | |
| Rogers Group, Inc. | | \$40.0000 | \$23,600.00 |
| 712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) | 2.000 EACH | | |
| Rogers Group, Inc. | | \$10,500.0000 | \$21,000.00 |

| | | | |
|--|-----------------------|--------------|-------------|
| 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) | 40.000 EACH | | |
| Rogers Group, Inc. | | \$55.0000 | \$2,200.00 |
| 712-04.50 BARRIER RAIL DELINEATOR | 30.000 EACH | | |
| Rogers Group, Inc. | | \$35.0000 | \$1,050.00 |
| 712-06 SIGNS (CONSTRUCTION) | 2,031.000 S.F. | | |
| Rogers Group, Inc. | | \$9.0000 | \$18,279.00 |
| 712-08.03 ARROW BOARD (TYPE C) | 4.000 EACH | | |
| Rogers Group, Inc. | | \$1,400.0000 | \$5,600.00 |
| 712-09.01 REMOVABLE PAVEMENT MARKING LINE | 2,827.000 L.F. | | |
| Rogers Group, Inc. | | \$5.6000 | \$15,831.20 |
| 712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) | 48.000 L.F. | | |
| Rogers Group, Inc. | | \$35.0000 | \$1,680.00 |
| 713-16.01 CHANGEABLE MESSAGE SIGN UNIT | 4.000 EACH | | |
| Rogers Group, Inc. | | \$7,685.0000 | \$30,740.00 |
| 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 600.000 EACH | | |
| Rogers Group, Inc. | | \$49.0000 | \$29,400.00 |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 37.000 EACH | | |
| Rogers Group, Inc. | | \$14.0000 | \$518.00 |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 9.000 S.Y. | | |
| Rogers Group, Inc. | | \$30.7500 | \$276.75 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | 304.000 L.F. | | |
| Rogers Group, Inc. | | \$16.7500 | \$5,092.00 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 2.000 EACH | | |
| Rogers Group, Inc. | | \$280.0000 | \$560.00 |

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)**52.000 L.M.**

Rogers Group, Inc. \$1,885.0000 \$98,020.00

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**34.400 L.M.**

Rogers Group, Inc. \$9,500.0000 \$326,800.00

716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)**300.000 L.F.**

Rogers Group, Inc. \$2.8000 \$840.00

717-01 MOBILIZATION**1.000 LS**

Rogers Group, Inc. \$160,000.0000 \$160,000.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM**1.000 EACH**

Rogers Group, Inc. \$9,780.0000 \$9,780.00

BRIDGE CATEGORY**604-10.44 EXPANSION JOINT REPAIRS****91.000 L.F.**

Rogers Group, Inc. \$420.0000 \$38,220.00

604-10.53 CONCRETE REPAIRS**5.000 S.Y.**

Rogers Group, Inc. \$1,400.0000 \$7,000.00

SUB-TOTAL ROADWAY

| | |
|--------------------|----------------|
| Rogers Group, Inc. | \$2,803,144.65 |
|--------------------|----------------|

SUB-TOTAL BRIDGE

| | |
|--------------------|-------------|
| Rogers Group, Inc. | \$45,220.00 |
|--------------------|-------------|

TOTAL CONTRACT

| | |
|--------------------|----------------|
| Rogers Group, Inc. | \$2,848,364.65 |
|--------------------|----------------|

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

SHELBY COUNTY (Contract No. CNW247 Call 031)

NH/HSIP-57(88),79S057-F3-002,79S057-F8-002

THE RESURFACING ON S.R. 57 FROM S.R. 277 (L.M. 1.22) TO HOLMES STREET (L.M. 3.06).

PROJECT LENGTH - 1.840 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2022

DBE GOAL 7.00%

TOTAL CONTRACT

| | |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$2,723,198.70 |
|-------------------------------------|----------------|

| ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
|---|-----------------------|--------------|--------------|
| 202-03.01 REMOVAL OF ASPHALT PAVEMENT | 354.000 S.Y. | | |
| Standard Construction Company, Inc. | | \$76.5000 | \$27,081.00 |
| 203-06 WATER | 2.000 M.G. | | |
| Standard Construction Company, Inc. | | \$240.0000 | \$480.00 |
| 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D) | 160.000 TON | | |
| Standard Construction Company, Inc. | | \$55.8500 | \$8,936.00 |
| 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | 163.000 TON | | |
| Standard Construction Company, Inc. | | \$282.5000 | \$46,047.50 |
| 403-02.01 TRACKLESS TACK COAT | 28.000 TON | | |
| Standard Construction Company, Inc. | | \$1,660.0000 | \$46,480.00 |
| 411-02.10 ACS MIX(PG70-22) GRADING D | 5,462.000 TON | | |
| Standard Construction Company, Inc. | | \$179.8000 | \$982,067.60 |
| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT | 5,142.000 TON | | |
| Standard Construction Company, Inc. | | \$73.6000 | \$378,451.20 |
| 611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN | 53.000 EACH | | |
| Standard Construction Company, Inc. | | \$5,200.0000 | \$275,600.00 |
| 701-01.01 CONCRETE SIDEWALK (4 ") | 1,950.000 S.F. | | |
| Standard Construction Company, Inc. | | \$18.5000 | \$36,075.00 |
| 701-02.01 CONCRETE CURB RAMP (RETROFIT) | 90.000 S.F. | | |
| Standard Construction Company, Inc. | | \$68.0000 | \$6,120.00 |
| 701-02.03 CONCRETE CURB RAMP | 1,080.000 S.F. | | |
| Standard Construction Company, Inc. | | \$58.0000 | \$62,640.00 |
| 701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION) | 200.000 S.F. | | |
| Standard Construction Company, Inc. | | \$105.0000 | \$21,000.00 |

UNIT PRICE EXTENSION

| | | | | | |
|-----------|---|--|-----------------------|----------------|--------------|
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | | 2.000 EACH | | |
| | Standard Construction Company, Inc. | | | \$6,800.0000 | \$13,600.00 |
| 712-01 | TRAFFIC CONTROL | | 1.000 LS | | |
| | Standard Construction Company, Inc. | | | \$226,800.0000 | \$226,800.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | 1,014.000 S.F. | | |
| | Standard Construction Company, Inc. | | | \$12.3000 | \$12,472.20 |
| 712-07.03 | TEMPORARY BARRICADES (TYPE III) | | 18.000 L.F. | | |
| | Standard Construction Company, Inc. | | | \$31.0000 | \$558.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | 4.000 EACH | | |
| | Standard Construction Company, Inc. | | | \$2,500.0000 | \$10,000.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | | 225.000 EACH | | |
| | Standard Construction Company, Inc. | | | \$51.0000 | \$11,475.00 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | | 536.000 EACH | | |
| | Standard Construction Company, Inc. | | | \$51.0000 | \$27,336.00 |
| 716-02.03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) | | 546.000 L.F. | | |
| | Standard Construction Company, Inc. | | | \$27.2000 | \$14,851.20 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | 59.000 S.Y. | | |
| | Standard Construction Company, Inc. | | | \$42.0000 | \$2,478.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | 1,094.000 L.F. | | |
| | Standard Construction Company, Inc. | | | \$31.0000 | \$33,914.00 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | 26.000 EACH | | |
| | Standard Construction Company, Inc. | | | \$270.0000 | \$7,020.00 |
| 716-02.08 | PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | | 2,006.000 L.F. | | |
| | Standard Construction Company, Inc. | | | \$3.6000 | \$7,221.60 |

| | | | |
|---|------------------------|----------------|--------------|
| 716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) | 1,184.000 L.F. | | |
| Standard Construction Company, Inc. | | \$53.0000 | \$62,752.00 |
| 716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) | 9.000 EACH | | |
| Standard Construction Company, Inc. | | \$300.0000 | \$2,700.00 |
| 716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | 2.000 EACH | | |
| Standard Construction Company, Inc. | | \$270.0000 | \$540.00 |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | 8.148 L.M. | | |
| Standard Construction Company, Inc. | | \$2,600.0000 | \$21,184.80 |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 8.148 L.M. | | |
| Standard Construction Company, Inc. | | \$9,200.0000 | \$74,961.60 |
| 717-01 MOBILIZATION | 1.000 LS | | |
| Standard Construction Company, Inc. | | \$215,000.0000 | \$215,000.00 |
| 730-03.20 INSTALL PULL BOX (TYPE A) | 7.000 EACH | | |
| Standard Construction Company, Inc. | | \$1,920.0000 | \$13,440.00 |
| 730-12.01 CONDUIT 1" DIAMETER (PVC) | 140.000 L.F. | | |
| Standard Construction Company, Inc. | | \$36.0000 | \$5,040.00 |
| 730-14.01 SHIELDED DETECTOR CABLE | 50.000 L.F. | | |
| Standard Construction Company, Inc. | | \$3.9000 | \$195.00 |
| 730-14.02 SAW SLOT | 4,660.000 L.F. | | |
| Standard Construction Company, Inc. | | \$11.6000 | \$54,056.00 |
| 730-14.03 LOOP WIRE | 11,250.000 L.F. | | |
| Standard Construction Company, Inc. | | \$1.3000 | \$14,625.00 |

SUB-TOTAL ROADWAY

| | |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$2,723,198.70 |
|-------------------------------------|----------------|

TOTAL CONTRACT

| | |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$2,723,198.70 |
|-------------------------------------|----------------|

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

SMITH COUNTY (Contract No. CNW217 Call 032)

80S053-S3-002

THE INSTALLATION OF SIGNALS ON S.R. 53 AT THE I-40 EB AND WB RAMPS (L.M. 11.45).

PROJECT LENGTH - 0.195 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

| | |
|---------------------------------|--------------|
| Stansell Electric Company, Inc. | \$317,417.00 |
| Mack Construction, LLC | \$334,146.00 |

ROADWAY CATEGORY

| | | | |
|--|---------------------|---------------|-------------|
| 209-03.20 FILTER SOCK (8 INCH) | 50.000 L.F. | | |
| Stansell Electric Company, Inc. | | \$8.0000 | \$400.00 |
| Mack Construction, LLC | | \$17.0000 | \$850.00 |
| 209-05 SEDIMENT REMOVAL | 50.000 C.Y. | | |
| Stansell Electric Company, Inc. | | \$33.0000 | \$1,650.00 |
| Mack Construction, LLC | | \$50.0000 | \$2,500.00 |
| 712-01 TRAFFIC CONTROL | 1.000 LS | | |
| Stansell Electric Company, Inc. | | \$19,862.0000 | \$19,862.00 |
| Mack Construction, LLC | | \$18,000.0000 | \$18,000.00 |
| 712-06 SIGNS (CONSTRUCTION) | 251.000 S.F. | | |
| Stansell Electric Company, Inc. | | \$12.0000 | \$3,012.00 |
| Mack Construction, LLC | | \$10.0000 | \$2,510.00 |
| 713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK) | 2.000 EACH | | |
| Stansell Electric Company, Inc. | | \$574.0000 | \$1,148.00 |
| Mack Construction, LLC | | \$220.0000 | \$440.00 |
| 714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION | 1.000 EACH | | |
| Stansell Electric Company, Inc. | | \$8,884.0000 | \$8,884.00 |
| Mack Construction, LLC | | \$11,000.0000 | \$11,000.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | 90.000 L.F. | | |
| Stansell Electric Company, Inc. | | \$28.6000 | \$2,574.00 |
| Mack Construction, LLC | | \$37.0000 | \$3,330.00 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 2.000 EACH | | |
| Stansell Electric Company, Inc. | | \$286.0000 | \$572.00 |
| Mack Construction, LLC | | \$325.0000 | \$650.00 |
| 716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | 1.000 EACH | | |
| Stansell Electric Company, Inc. | | \$107.0000 | \$107.00 |
| Mack Construction, LLC | | \$150.0000 | \$150.00 |
| 717-01 MOBILIZATION | 1.000 LS | | |
| Stansell Electric Company, Inc. | | \$15,872.0000 | \$15,872.00 |
| Mack Construction, LLC | | \$30,500.0000 | \$30,500.00 |

| | | UNIT PRICE | EXTENSION |
|--|---------------------|--------------|-------------|
| 730-01.02 REMOVAL OF SIGNAL EQUIPMENT | 1.000 EACH | | |
| Stansell Electric Company, Inc. | | \$675.0000 | \$675.00 |
| Mack Construction, LLC | | \$7,000.0000 | \$7,000.00 |
| 730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) | 10.000 EACH | | |
| Stansell Electric Company, Inc. | | \$1,202.0000 | \$12,020.00 |
| Mack Construction, LLC | | \$1,200.0000 | \$12,000.00 |
| 730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE) | 2.000 EACH | | |
| Stansell Electric Company, Inc. | | \$1,934.0000 | \$3,868.00 |
| Mack Construction, LLC | | \$1,800.0000 | \$3,600.00 |
| 730-03.21 INSTALL PULL BOX (TYPE B) | 3.000 EACH | | |
| Stansell Electric Company, Inc. | | \$965.0000 | \$2,895.00 |
| Mack Construction, LLC | | \$1,200.0000 | \$3,600.00 |
| 730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) | 3.000 EACH | | |
| Stansell Electric Company, Inc. | | \$4,535.0000 | \$13,605.00 |
| Mack Construction, LLC | | \$2,600.0000 | \$7,800.00 |
| 730-03.33 FIBER OPTIC SPLICE FUSION | 24.000 EACH | | |
| Stansell Electric Company, Inc. | | \$346.0000 | \$8,304.00 |
| Mack Construction, LLC | | \$100.0000 | \$2,400.00 |
| 730-03.34 FIBER OPTIC TERMINATION CABINET | 2.000 EACH | | |
| Stansell Electric Company, Inc. | | \$1,154.0000 | \$2,308.00 |
| Mack Construction, LLC | | \$4,500.0000 | \$9,000.00 |
| 730-03.51 FIBER OPTIC CABLE (12F) | 590.000 L.F. | | |
| Stansell Electric Company, Inc. | | \$2.6000 | \$1,534.00 |
| Mack Construction, LLC | | \$5.0000 | \$2,950.00 |
| 730-05.01 ELECTRICAL SERVICE CONNECTION | 1.000 EACH | | |
| Stansell Electric Company, Inc. | | \$1,693.0000 | \$1,693.00 |
| Mack Construction, LLC | | \$4,300.0000 | \$4,300.00 |
| 730-08.03 SIGNAL CABLE - 7 CONDUCTOR | 362.000 L.F. | | |
| Stansell Electric Company, Inc. | | \$2.0000 | \$724.00 |
| Mack Construction, LLC | | \$3.0000 | \$1,086.00 |

| | | UNIT PRICE | EXTENSION |
|---|---------------------|---------------|-------------|
| 730-12.02 CONDUIT 2" DIAMETER (PVC) | 90.000 L.F. | | |
| Stansell Electric Company, Inc. | | \$28.3000 | \$2,547.00 |
| Mack Construction, LLC | | \$22.0000 | \$1,980.00 |
| 730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) | 750.000 L.F. | | |
| Stansell Electric Company, Inc. | | \$93.3000 | \$69,975.00 |
| Mack Construction, LLC | | \$73.0000 | \$54,750.00 |
| 730-13.13 VEHICLE DETECTOR (RADAR) | 3.000 EACH | | |
| Stansell Electric Company, Inc. | | \$8,950.0000 | \$26,850.00 |
| Mack Construction, LLC | | \$12,100.0000 | \$36,300.00 |
| 730-15.11 MODIFY CABINET (CONNECT FIBER CONDUIT TO EXISTING CABINET) | 1.000 EACH | | |
| Stansell Electric Company, Inc. | | \$452.0000 | \$452.00 |
| Mack Construction, LLC | | \$7,500.0000 | \$7,500.00 |
| 730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) | 1.000 EACH | | |
| Stansell Electric Company, Inc. | | \$28,159.0000 | \$28,159.00 |
| Mack Construction, LLC | | \$24,000.0000 | \$24,000.00 |
| 730-16.04 CONTROLLER (ATC) | 1.000 EACH | | |
| Stansell Electric Company, Inc. | | \$7,145.0000 | \$7,145.00 |
| Mack Construction, LLC | | \$5,400.0000 | \$5,400.00 |
| 730-17.01 INSTALL MODEM | 1.000 EACH | | |
| Stansell Electric Company, Inc. | | \$6,554.0000 | \$6,554.00 |
| Mack Construction, LLC | | \$12,500.0000 | \$12,500.00 |
| 730-23.87 CANTILEVER SIGNAL SUPPORT (2 @ 40' & 45') | 1.000 EACH | | |
| Stansell Electric Company, Inc. | | \$39,347.0000 | \$39,347.00 |
| Mack Construction, LLC | | \$36,050.0000 | \$36,050.00 |
| 730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50') | 1.000 EACH | | |
| Stansell Electric Company, Inc. | | \$34,681.0000 | \$34,681.00 |
| Mack Construction, LLC | | \$32,000.0000 | \$32,000.00 |

SUB-TOTAL ROADWAY

| | |
|---------------------------------|--------------|
| Stansell Electric Company, Inc. | \$317,417.00 |
| Mack Construction, LLC | \$334,146.00 |

TOTAL CONTRACT

| | |
|---------------------------------|--------------|
| Stansell Electric Company, Inc. | \$317,417.00 |
| Mack Construction, LLC | \$334,146.00 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

WARREN COUNTY (Contract No. CNW214 Call 033)

STP/HSIP-8(65),89S008-F3-002,89S008-F8-002

THE RESURFACING ON S.R. 8 FROM NORTH OF WILDWOOD ROAD (L.M. 4.33) TO NORTH OF LAWRENCE LANE (L.M. 7.70).

PROJECT LENGTH - 3.37 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 7.00%

TOTAL CONTRACT

| | |
|----------------------|----------------|
| Rogers Group, Inc. | \$1,582,673.00 |
| Tinsley Asphalt, LLC | \$1,671,865.00 |

| ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
|--|-----------------------|--------------|-----------|
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | 6.700 L.M. | | |
| Rogers Group, Inc. | \$980.0000 | \$6,566.00 | |
| Tinsley Asphalt, LLC | \$2,800.0000 | \$18,760.00 | |
| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D | 1,338.000 TON | | |
| Rogers Group, Inc. | \$18.0000 | \$24,084.00 | |
| Tinsley Asphalt, LLC | \$35.0000 | \$46,830.00 | |
| 403-02.01 TRACKLESS TACK COAT | 42.000 TON | | |
| Rogers Group, Inc. | \$800.0000 | \$33,600.00 | |
| Tinsley Asphalt, LLC | \$1,000.0000 | \$42,000.00 | |
| 411-01.10 ACS MIX(PG64-22) GRADING D | 6,821.000 TON | | |
| Rogers Group, Inc. | \$132.0000 | \$900,372.00 | |
| Tinsley Asphalt, LLC | \$135.0000 | \$920,835.00 | |
| 411-01.21 LONGITUDINAL JOINT SEALANT | 13.100 L.M. | | |
| Rogers Group, Inc. | \$3,000.0000 | \$39,300.00 | |
| Tinsley Asphalt, LLC | \$2,800.0000 | \$36,680.00 | |
| 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 2.800 L.M. | | |
| Rogers Group, Inc. | \$1,100.0000 | \$3,080.00 | |
| Tinsley Asphalt, LLC | \$450.0000 | \$1,260.00 | |
| 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | 2.600 L.M. | | |
| Rogers Group, Inc. | \$1,100.0000 | \$2,860.00 | |
| Tinsley Asphalt, LLC | \$450.0000 | \$1,170.00 | |
| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT | 5,638.000 TON | | |
| Rogers Group, Inc. | \$36.0000 | \$202,968.00 | |
| Tinsley Asphalt, LLC | \$35.0000 | \$197,330.00 | |
| 705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL) | 1,599.000 EACH | | |
| Rogers Group, Inc. | \$6.0000 | \$9,594.00 | |
| Tinsley Asphalt, LLC | \$7.0000 | \$11,193.00 | |
| 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 | 16.000 EACH | | |
| Rogers Group, Inc. | \$3,700.0000 | \$59,200.00 | |
| Tinsley Asphalt, LLC | \$4,600.0000 | \$73,600.00 | |

| | | UNIT PRICE | EXTENSION |
|----------------------|---|---------------|-------------|
| 706-01 | GUARDRAIL REMOVED | | |
| | | 800.000 L.F. | |
| Rogers Group, Inc. | | \$0.7500 | \$600.00 |
| Tinsley Asphalt, LLC | | \$6.0000 | \$4,800.00 |
| 712-01 | TRAFFIC CONTROL | | |
| | | 1.000 LS | |
| Rogers Group, Inc. | | \$58,000.0000 | \$58,000.00 |
| Tinsley Asphalt, LLC | | \$75,000.0000 | \$75,000.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | |
| | | 115.000 EACH | |
| Rogers Group, Inc. | | \$28.0000 | \$3,220.00 |
| Tinsley Asphalt, LLC | | \$30.0000 | \$3,450.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | |
| | | 817.000 S.F. | |
| Rogers Group, Inc. | | \$10.0000 | \$8,170.00 |
| Tinsley Asphalt, LLC | | \$9.0000 | \$7,353.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | |
| | | 2.000 EACH | |
| Rogers Group, Inc. | | \$1,000.0000 | \$2,000.00 |
| Tinsley Asphalt, LLC | | \$2,500.0000 | \$5,000.00 |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | | |
| | | 2.000 EACH | |
| Rogers Group, Inc. | | \$5,500.0000 | \$11,000.00 |
| Tinsley Asphalt, LLC | | \$4,500.0000 | \$9,000.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | | |
| | | 222.000 EACH | |
| Rogers Group, Inc. | | \$42.0000 | \$9,324.00 |
| Tinsley Asphalt, LLC | | \$40.0000 | \$8,880.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | | |
| | | 213.000 EACH | |
| Rogers Group, Inc. | | \$42.0000 | \$8,946.00 |
| Tinsley Asphalt, LLC | | \$40.0000 | \$8,520.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | |
| | | 435.000 EACH | |
| Rogers Group, Inc. | | \$11.0000 | \$4,785.00 |
| Tinsley Asphalt, LLC | | \$12.0000 | \$5,220.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| | | 151.000 L.F. | |
| Rogers Group, Inc. | | \$14.0000 | \$2,114.00 |
| Tinsley Asphalt, LLC | | \$14.0000 | \$2,114.00 |

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)**2.000 EACH**

| | | |
|----------------------|------------|----------|
| Rogers Group, Inc. | \$400.0000 | \$800.00 |
| Tinsley Asphalt, LLC | \$360.0000 | \$720.00 |

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)**14.200 L.M.**

| | | |
|----------------------|--------------|-------------|
| Rogers Group, Inc. | \$1,450.0000 | \$20,590.00 |
| Tinsley Asphalt, LLC | \$1,400.0000 | \$19,880.00 |

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**14.200 L.M.**

| | | |
|----------------------|--------------|--------------|
| Rogers Group, Inc. | \$7,500.0000 | \$106,500.00 |
| Tinsley Asphalt, LLC | \$6,850.0000 | \$97,270.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|----------------------|---------------|-------------|
| Rogers Group, Inc. | \$65,000.0000 | \$65,000.00 |
| Tinsley Asphalt, LLC | \$75,000.0000 | \$75,000.00 |

SUB-TOTAL ROADWAY

| | |
|----------------------|----------------|
| Rogers Group, Inc. | \$1,582,673.00 |
| Tinsley Asphalt, LLC | \$1,671,865.00 |

TOTAL CONTRACT

| | |
|----------------------|----------------|
| Rogers Group, Inc. | \$1,582,673.00 |
| Tinsley Asphalt, LLC | \$1,671,865.00 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

WEAKLEY COUNTY (Contract No. CNW216 Call 034)

STP/HSIP-54(53),92S054-F3-002,92S054-F8-002

THE RESURFACING ON S.R. 54 FROM THOMPSON CREEK ROAD (L.M. 17.40) TO PLATT ROAD (L.M. 22.14).

PROJECT LENGTH - 4.740 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2022

DBE GOAL 6.00%

TOTAL CONTRACT

| | |
|---------------------------|----------------|
| Ford Construction Company | \$2,858,343.53 |
|---------------------------|----------------|

ROADWAY CATEGORY

| | | | UNIT PRICE | EXTENSION |
|-----------|--|---------------|--------------|----------------|
| 202-03.01 | REMOVAL OF ASPHALT PAVEMENT | 135.000 S.Y. | | |
| | Ford Construction Company | | \$60.0000 | \$8,100.00 |
| 203-06 | WATER | 10.000 M.G. | | |
| | Ford Construction Company | | \$1.0000 | \$10.00 |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | 9.200 L.M. | | |
| | Ford Construction Company | | \$1,295.0000 | \$11,914.00 |
| 303-02 | MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D) | 1,345.000 TON | | |
| | Ford Construction Company | | \$43.0000 | \$57,835.00 |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | 65.000 TON | | |
| | Ford Construction Company | | \$199.0000 | \$12,935.00 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | 8,798.000 TON | | |
| | Ford Construction Company | | \$124.4000 | \$1,094,471.20 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 62.000 TON | | |
| | Ford Construction Company | | \$1,108.0000 | \$68,696.00 |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 5,680.000 TON | | |
| | Ford Construction Company | | \$148.1000 | \$841,208.00 |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | 7.400 L.M. | | |
| | Ford Construction Company | | \$910.0000 | \$6,734.00 |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 7,153.000 TON | | |
| | Ford Construction Company | | \$39.6500 | \$283,616.45 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 28.000 EACH | | |
| | Ford Construction Company | | \$135.0000 | \$3,780.00 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | 28.000 EACH | | |
| | Ford Construction Company | | \$4,210.0000 | \$117,880.00 |

| | | UNIT PRICE | EXTENSION |
|-----------|---|---------------------|--------------|
| 712-01 | TRAFFIC CONTROL | | |
| | | 1.000 LS | |
| | Ford Construction Company | \$48,000.0000 | \$48,000.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | |
| | | 866.000 S.F. | |
| | Ford Construction Company | \$6.7000 | \$5,802.20 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | | |
| | | 320.000 EACH | |
| | Ford Construction Company | \$44.5000 | \$14,240.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| | | 40.000 L.F. | |
| | Ford Construction Company | \$27.0000 | \$1,080.00 |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | | |
| | | 29.795 L.M. | |
| | Ford Construction Company | \$1,925.0000 | \$57,355.38 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | |
| | | 14.897 L.M. | |
| | Ford Construction Company | \$7,900.0000 | \$117,686.30 |
| 717-01 | MOBILIZATION | | |
| | | 1.000 LS | |
| | Ford Construction Company | \$107,000.0000 | \$107,000.00 |

SUB-TOTAL ROADWAY

| | |
|---------------------------|----------------|
| Ford Construction Company | \$2,858,343.53 |
|---------------------------|----------------|

TOTAL CONTRACT

| | |
|---------------------------|----------------|
| Ford Construction Company | \$2,858,343.53 |
|---------------------------|----------------|

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

WHITE COUNTY (Contract No. CNW233 Call 035)

NH-111(112),93035-8209-14,STP-1(466),93S001-F8-002

THE RESURFACING ON U.S. 70 (S.R. 1) FROM NEAR COUNTRY CLUB ROAD (L.M. 13.10) TO NEAR COROLLA ROAD (L.M. 16.15) AND ON U.S. 70S (S.R. 111) FROM THE END OF THE UNDERPASS BRIDGE (L.M. 6.99) TO FRED HILL ROAD (L.M. 7.32).

PROJECT LENGTH - 3.380 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 6.00%

TOTAL CONTRACT

Rogers Group, Inc. \$2,039,523.50

| ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
|--|------------------------|---------------|----------------|
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | 6.800 L.M. | | |
| Rogers Group, Inc. | | \$2,085.0000 | \$14,178.00 |
| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D | 397.000 TON | | |
| Rogers Group, Inc. | | \$68.0000 | \$26,996.00 |
| 403-01.10 HIGH PERFORMANCE FOG SEALS | 11,060.000 S.Y. | | |
| Rogers Group, Inc. | | \$1.7500 | \$19,355.00 |
| 403-02.01 TRACKLESS TACK COAT | 45.000 TON | | |
| Rogers Group, Inc. | | \$1,310.0000 | \$58,950.00 |
| 411-01.21 LONGITUDINAL JOINT SEALANT | 12.700 L.M. | | |
| Rogers Group, Inc. | | \$3,800.0000 | \$48,260.00 |
| 411-02.10 ACS MIX(PG70-22) GRADING D | 6,880.000 TON | | |
| Rogers Group, Inc. | | \$164.0000 | \$1,128,320.00 |
| 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | 0.700 L.M. | | |
| Rogers Group, Inc. | | \$570.0000 | \$399.00 |
| 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | 5.500 L.M. | | |
| Rogers Group, Inc. | | \$570.0000 | \$3,135.00 |
| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT | 6,800.000 TON | | |
| Rogers Group, Inc. | | \$39.0000 | \$265,200.00 |
| 705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL) | 993.000 EACH | | |
| Rogers Group, Inc. | | \$7.5000 | \$7,447.50 |
| 712-01 TRAFFIC CONTROL | 1.000 LS | | |
| Rogers Group, Inc. | | \$57,800.0000 | \$57,800.00 |
| 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) | 432.000 EACH | | |
| Rogers Group, Inc. | | \$39.5000 | \$17,064.00 |

| | | UNIT PRICE | EXTENSION |
|--------------------|---|----------------|-------------|
| 712-05.01 | WARNING LIGHTS (TYPE A) | 98.000 EACH | |
| Rogers Group, Inc. | | \$42.5000 | \$4,165.00 |
| 712-06 | SIGNS (CONSTRUCTION) | 1,550.000 S.F. | |
| Rogers Group, Inc. | | \$11.0000 | \$17,050.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | 4.000 EACH | |
| Rogers Group, Inc. | | \$1,560.0000 | \$6,240.00 |
| 713-15 | REMOVAL OF SIGNS, POSTS AND FOOTINGS | 1.000 LS | |
| Rogers Group, Inc. | | \$425.0000 | \$425.00 |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | 5.000 EACH | |
| Rogers Group, Inc. | | \$9,665.0000 | \$48,325.00 |
| 713-16.09 | RAILROAD ADVANCE WARNING SIGN AND SUPPORT | 3.000 EACH | |
| Rogers Group, Inc. | | \$600.0000 | \$1,800.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | 269.000 EACH | |
| Rogers Group, Inc. | | \$54.0000 | \$14,526.00 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | 139.000 EACH | |
| Rogers Group, Inc. | | \$54.0000 | \$7,506.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | 102.000 EACH | |
| Rogers Group, Inc. | | \$54.0000 | \$5,508.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 170.000 EACH | |
| Rogers Group, Inc. | | \$14.0000 | \$2,380.00 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 264.000 S.Y. | |
| Rogers Group, Inc. | | \$28.0000 | \$7,392.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 378.000 L.F. | |
| Rogers Group, Inc. | | \$17.0000 | \$6,426.00 |

| | | | |
|---|-----------------------|---------------|--------------|
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 3.000 EACH | | |
| Rogers Group, Inc. | | \$280.0000 | \$840.00 |
| 716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) | 5.000 EACH | | |
| Rogers Group, Inc. | | \$560.0000 | \$2,800.00 |
| 716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | 3.000 EACH | | |
| Rogers Group, Inc. | | \$284.0000 | \$852.00 |
| 716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) | 1.000 EACH | | |
| Rogers Group, Inc. | | \$355.0000 | \$355.00 |
| 716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | 2.000 EACH | | |
| Rogers Group, Inc. | | \$497.0000 | \$994.00 |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | 13.400 L.M. | | |
| Rogers Group, Inc. | | \$1,900.0000 | \$25,460.00 |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | 13.500 L.M. | | |
| Rogers Group, Inc. | | \$9,650.0000 | \$130,275.00 |
| 716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) | 1,200.000 L.F. | | |
| Rogers Group, Inc. | | \$4.2500 | \$5,100.00 |
| 716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | 200.000 L.F. | | |
| Rogers Group, Inc. | | \$2.8000 | \$560.00 |
| 716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | 0.800 L.M. | | |
| Rogers Group, Inc. | | \$6,800.0000 | \$5,440.00 |
| 717-01 MOBILIZATION | 1.000 LS | | |
| Rogers Group, Inc. | | \$98,000.0000 | \$98,000.00 |

SUB-TOTAL ROADWAY

| | |
|--------------------|----------------|
| Rogers Group, Inc. | \$2,039,523.50 |
|--------------------|----------------|

TOTAL CONTRACT

| | |
|--------------------|----------------|
| Rogers Group, Inc. | \$2,039,523.50 |
|--------------------|----------------|

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

WHITE COUNTY (Contract No. CNW228 Call 036)

93950-4216-04,STP-M-9218(12),93SVAR-F3-002

THE SIGNAL UPGRADES ON U.S. AND STATE ROUTES AT VARIOUS INTERSECTIONS IN SPARTA.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

| | |
|---------------------------------|--------------|
| S & W Contracting Co., Inc. | \$198,997.50 |
| Stansell Electric Company, Inc. | \$221,283.00 |

ROADWAY CATEGORY

| ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
|---|---------------------|--------------|-----------|
| 712-01 TRAFFIC CONTROL | 1.000 LS | | |
| S & W Contracting Co., Inc. | \$20,000.0000 | \$20,000.00 | |
| Stansell Electric Company, Inc. | \$12,936.0000 | \$12,936.00 | |
| 717-01 MOBILIZATION | 1.000 LS | | |
| S & W Contracting Co., Inc. | \$10,000.0000 | \$10,000.00 | |
| Stansell Electric Company, Inc. | \$10,980.0000 | \$10,980.00 | |
| 730-01.01 REMOVE & RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT | 2.000 EACH | | |
| S & W Contracting Co., Inc. | \$1,200.0000 | \$2,400.00 | |
| Stansell Electric Company, Inc. | \$370.0000 | \$740.00 | |
| 730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT | 4.000 EACH | | |
| S & W Contracting Co., Inc. | \$500.0000 | \$2,000.00 | |
| Stansell Electric Company, Inc. | \$943.0000 | \$3,772.00 | |
| 730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED) | 2.000 EACH | | |
| S & W Contracting Co., Inc. | \$1,200.0000 | \$2,400.00 | |
| Stansell Electric Company, Inc. | \$1,158.0000 | \$2,316.00 | |
| 730-08.03 SIGNAL CABLE - 7 CONDUCTOR | 219.000 L.F. | | |
| S & W Contracting Co., Inc. | \$2.5000 | \$547.50 | |
| Stansell Electric Company, Inc. | \$3.0000 | \$657.00 | |
| 730-13.08 VEHICLE DETECTOR (EMERGENCY PREEMPTION) | 37.000 EACH | | |
| S & W Contracting Co., Inc. | \$3,050.0000 | \$112,850.00 | |
| Stansell Electric Company, Inc. | \$3,738.0000 | \$138,306.00 | |
| 730-16.04 CONTROLLER (ATC) | 8.000 EACH | | |
| S & W Contracting Co., Inc. | \$6,100.0000 | \$48,800.00 | |
| Stansell Electric Company, Inc. | \$6,447.0000 | \$51,576.00 | |

SUB-TOTAL ROADWAY

| | |
|---------------------------------|--------------|
| S & W Contracting Co., Inc. | \$198,997.50 |
| Stansell Electric Company, Inc. | \$221,283.00 |

TOTAL CONTRACT

| | |
|---------------------------------|--------------|
| S & W Contracting Co., Inc. | \$198,997.50 |
| Stansell Electric Company, Inc. | \$221,283.00 |

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

COUNTIES DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNW915 Call 039)

98304-4139-04

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

| | |
|--------------------------------------|--------------|
| Sweeping Corporation of America, LLC | \$506,602.00 |
|--------------------------------------|--------------|

MAINTENANCE CATEGORY

| | | | |
|---|-----------------------|--------------|--------------|
| 611-07.10 CLEAN DRAIN (TRENCH DRAIN) | 5,006.000 L.F. | | |
| Sweeping Corporation of America, LLC | | \$3.5000 | \$17,521.00 |
| 611-07.11 CLEAN DRAIN(WITH GRATE) | 5,625.000 EACH | | |
| Sweeping Corporation of America, LLC | | \$69.0000 | \$388,125.00 |
| 611-07.12 CLEAN DRAIN(WALL DRAIN) | 794.000 EACH | | |
| Sweeping Corporation of America, LLC | | \$49.0000 | \$38,906.00 |
| 611-07.13 PIPE CLEANING (<18IN DIA.) | 4,000.000 L.F. | | |
| Sweeping Corporation of America, LLC | | \$3.5000 | \$14,000.00 |
| 611-07.14 PIPE CLEANING (>OR=18IN DIA.) | 3,200.000 L.F. | | |
| Sweeping Corporation of America, LLC | | \$4.0000 | \$12,800.00 |
| 611-07.20 HEAVY DRAIN CLEANING | 70.000 EACH | | |
| Sweeping Corporation of America, LLC | | \$225.0000 | \$15,750.00 |
| 717-01 MOBILIZATION | 1.000 LS | | |
| Sweeping Corporation of America, LLC | | \$500.0000 | \$500.00 |
| 712-01.06 LANE CLOSURE | 7.000 DAY | | |
| Sweeping Corporation of America, LLC | | \$2,000.0000 | \$14,000.00 |
| 717-01.04 MOBILIZATION Emergency | 10.000 EACH | | |
| Sweeping Corporation of America, LLC | | \$500.0000 | \$5,000.00 |

SUB-TOTAL MAINTENANCE

| | |
|--------------------------------------|--------------|
| Sweeping Corporation of America, LLC | \$506,602.00 |
|--------------------------------------|--------------|

TOTAL CONTRACT

| | |
|--------------------------------------|--------------|
| Sweeping Corporation of America, LLC | \$506,602.00 |
|--------------------------------------|--------------|

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 17, 2022**

SHELBY COUNTY (Contract No. CNW914 Call 041)

98400-4184-04

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

| | |
|--------------------------------------|--------------|
| Sweeping Corporation of America, LLC | \$435,272.00 |
| Mid South Septic Service, LLC | \$519,052.00 |
| SMART VIEWS, LLC | \$566,790.00 |

MAINTENANCE CATEGORY**611-07.11 CLEAN DRAIN(WITH GRATE)****3,389.000 EACH**

| | | |
|--------------------------------------|-----------|--------------|
| Sweeping Corporation of America, LLC | \$98.0000 | \$332,122.00 |
| Mid South Septic Service, LLC | \$72.0000 | \$244,008.00 |
| SMART VIEWS, LLC | \$70.0000 | \$237,230.00 |

611-07.12 CLEAN DRAIN(WALL DRAIN)**722.000 EACH**

| | | |
|--------------------------------------|-----------|-------------|
| Sweeping Corporation of America, LLC | \$75.0000 | \$54,150.00 |
| Mid South Septic Service, LLC | \$72.0000 | \$51,984.00 |
| SMART VIEWS, LLC | \$80.0000 | \$57,760.00 |

611-07.13 PIPE CLEANING (<18IN DIA.)**2,200.000 L.F.**

| | | |
|--------------------------------------|----------|-------------|
| Sweeping Corporation of America, LLC | \$7.5000 | \$16,500.00 |
| Mid South Septic Service, LLC | \$4.0000 | \$8,800.00 |
| SMART VIEWS, LLC | \$8.0000 | \$17,600.00 |

611-07.14 PIPE CLEANING (>OR=18IN DIA.)**1,000.000 L.F.**

| | | |
|--------------------------------------|-----------|-------------|
| Sweeping Corporation of America, LLC | \$10.0000 | \$10,000.00 |
| Mid South Septic Service, LLC | \$7.0000 | \$7,000.00 |
| SMART VIEWS, LLC | \$9.0000 | \$9,000.00 |

611-07.20 HEAVY DRAIN CLEANING**40.000 EACH**

| | | |
|--------------------------------------|--------------|--------------|
| Sweeping Corporation of America, LLC | \$225.0000 | \$9,000.00 |
| Mid South Septic Service, LLC | \$1,406.2500 | \$56,250.00 |
| SMART VIEWS, LLC | \$2,500.0000 | \$100,000.00 |

717-01 MOBILIZATION**1.000 LS**

| | | |
|--------------------------------------|---------------|-------------|
| Sweeping Corporation of America, LLC | \$500.0000 | \$500.00 |
| Mid South Septic Service, LLC | \$1,000.0000 | \$1,000.00 |
| SMART VIEWS, LLC | \$30,000.0000 | \$30,000.00 |

712-01.06 LANE CLOSURE**4.000 DAY**

| | | |
|--------------------------------------|---------------|--------------|
| Sweeping Corporation of America, LLC | \$2,000.0000 | \$8,000.00 |
| Mid South Septic Service, LLC | \$37,500.0000 | \$150,000.00 |
| SMART VIEWS, LLC | \$3,800.0000 | \$15,200.00 |

717-01.04 MOBILIZATION Emergency**10.000 EACH**

| | | |
|--------------------------------------|---------------|--------------|
| Sweeping Corporation of America, LLC | \$500.0000 | \$5,000.00 |
| Mid South Septic Service, LLC | \$1.0000 | \$10.00 |
| SMART VIEWS, LLC | \$10,000.0000 | \$100,000.00 |

SUB-TOTAL MAINTENANCE

| | |
|--------------------------------------|--------------|
| Sweeping Corporation of America, LLC | \$435,272.00 |
| Mid South Septic Service, LLC | \$519,052.00 |
| SMART VIEWS, LLC | \$566,790.00 |

TOTAL CONTRACT

| | |
|--------------------------------------|--------------|
| Sweeping Corporation of America, LLC | \$435,272.00 |
| Mid South Septic Service, LLC | \$519,052.00 |
| SMART VIEWS, LLC | \$566,790.00 |