

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

ANDERSON COUNTY (Contract No. CNZ075 Call 001)

NH/HSIP-61(55),01S061-F3-002,01S061-F8-002

THE RESURFACING ON S.R. 61 FROM NEAR LONGMIRE ROAD (L.M. 17.07) TO NEAR NORTH PARK DRIVE (L.M. 20.52).

PROJECT LENGTH - 3.450 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 7.00%

---

**TOTAL CONTRACT**

|                                  |                |
|----------------------------------|----------------|
| Rogers Group, Inc.               | \$1,950,000.00 |
| Duracap Asphalt Paving Co., Inc. | \$2,310,245.34 |
| Pave Grade & Aggregate, Inc      | \$2,428,886.63 |
| APAC-Atlantic, Inc.              | \$2,441,237.85 |
| PRI of East Tennessee Inc.       | \$2,559,150.65 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

14.000 L.M.

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Rogers Group, Inc.               | \$1,350.0000 | \$18,900.00 |
| Duracap Asphalt Paving Co., Inc. | \$980.0000   | \$13,720.00 |
| Pave Grade & Aggregate, Inc      | \$500.0000   | \$7,000.00  |
| APAC-Atlantic, Inc.              | \$550.0000   | \$7,700.00  |
| PRI of East Tennessee Inc.       | \$845.0000   | \$11,830.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

80.000 TON

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Rogers Group, Inc.               | \$815.0000   | \$65,200.00 |
| Duracap Asphalt Paving Co., Inc. | \$1,175.0000 | \$94,000.00 |
| Pave Grade & Aggregate, Inc      | \$950.0000   | \$76,000.00 |
| APAC-Atlantic, Inc.              | \$800.0000   | \$64,000.00 |
| PRI of East Tennessee Inc.       | \$1,150.0000 | \$92,000.00 |

## 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

3,172.000 TON

|                                  |            |              |
|----------------------------------|------------|--------------|
| Rogers Group, Inc.               | \$80.0000  | \$253,760.00 |
| Duracap Asphalt Paving Co., Inc. | \$109.0000 | \$345,748.00 |
| Pave Grade & Aggregate, Inc      | \$119.5000 | \$379,054.00 |
| APAC-Atlantic, Inc.              | \$115.0000 | \$364,780.00 |
| PRI of East Tennessee Inc.       | \$124.5000 | \$394,914.00 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

9,142.000 TON

|                                  |            |                |
|----------------------------------|------------|----------------|
| Rogers Group, Inc.               | \$110.0000 | \$1,005,620.00 |
| Duracap Asphalt Paving Co., Inc. | \$136.4700 | \$1,247,608.74 |
| Pave Grade & Aggregate, Inc      | \$129.4000 | \$1,182,974.80 |
| APAC-Atlantic, Inc.              | \$150.5000 | \$1,375,871.00 |
| PRI of East Tennessee Inc.       | \$147.7000 | \$1,350,273.40 |

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

5.600 L.M.

|                                  |            |            |
|----------------------------------|------------|------------|
| Rogers Group, Inc.               | \$452.0000 | \$2,531.20 |
| Duracap Asphalt Paving Co., Inc. | \$472.5000 | \$2,646.00 |
| Pave Grade & Aggregate, Inc      | \$736.8800 | \$4,126.53 |
| APAC-Atlantic, Inc.              | \$500.0000 | \$2,800.00 |
| PRI of East Tennessee Inc.       | \$515.0000 | \$2,884.00 |

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

5.600 L.M.

|                                  |            |            |
|----------------------------------|------------|------------|
| Rogers Group, Inc.               | \$452.0000 | \$2,531.20 |
| Duracap Asphalt Paving Co., Inc. | \$472.5000 | \$2,646.00 |
| Pave Grade & Aggregate, Inc      | \$736.8800 | \$4,126.53 |
| APAC-Atlantic, Inc.              | \$500.0000 | \$2,800.00 |
| PRI of East Tennessee Inc.       | \$515.0000 | \$2,884.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

12,083.000 TON

|                                  |           |              |
|----------------------------------|-----------|--------------|
| Rogers Group, Inc.               | \$22.9000 | \$276,700.70 |
| Duracap Asphalt Paving Co., Inc. | \$20.0000 | \$241,660.00 |
| Pave Grade & Aggregate, Inc      | \$27.0000 | \$326,241.00 |
| APAC-Atlantic, Inc.              | \$22.4500 | \$271,263.35 |
| PRI of East Tennessee Inc.       | \$30.7500 | \$371,552.25 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                  |               |             |
|----------------------------------|---------------|-------------|
| Rogers Group, Inc.               | \$60,000.0000 | \$60,000.00 |
| Duracap Asphalt Paving Co., Inc. | \$89,250.0000 | \$89,250.00 |
| Pave Grade & Aggregate, Inc      | \$70,000.0000 | \$70,000.00 |
| APAC-Atlantic, Inc.              | \$65,000.0000 | \$65,000.00 |
| PRI of East Tennessee Inc.       | \$65,000.0000 | \$65,000.00 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

131.000 EACH

|                                  |           |            |
|----------------------------------|-----------|------------|
| Rogers Group, Inc.               | \$39.8000 | \$5,213.80 |
| Duracap Asphalt Paving Co., Inc. | \$41.7500 | \$5,469.25 |
| Pave Grade & Aggregate, Inc      | \$41.6900 | \$5,461.39 |
| APAC-Atlantic, Inc.              | \$45.0000 | \$5,895.00 |
| PRI of East Tennessee Inc.       | \$34.0000 | \$4,454.00 |

## 712-05.01 WARNING LIGHTS (TYPE A)

66.000 EACH

|                                  |           |            |
|----------------------------------|-----------|------------|
| Rogers Group, Inc.               | \$27.6000 | \$1,821.60 |
| Duracap Asphalt Paving Co., Inc. | \$29.0000 | \$1,914.00 |
| Pave Grade & Aggregate, Inc      | \$28.8800 | \$1,906.08 |
| APAC-Atlantic, Inc.              | \$29.0000 | \$1,914.00 |
| PRI of East Tennessee Inc.       | \$32.0000 | \$2,112.00 |

## 712-06 SIGNS (CONSTRUCTION)

1,017.000 S.F.

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Rogers Group, Inc.               | \$8.3000  | \$8,441.10  |
| Duracap Asphalt Paving Co., Inc. | \$8.7500  | \$8,898.75  |
| Pave Grade & Aggregate, Inc      | \$8.6600  | \$8,807.22  |
| APAC-Atlantic, Inc.              | \$9.0000  | \$9,153.00  |
| PRI of East Tennessee Inc.       | \$10.0000 | \$10,170.00 |

## 712-08.03 ARROW BOARD (TYPE C)

2.000 EACH

|                                  |              |            |
|----------------------------------|--------------|------------|
| Rogers Group, Inc.               | \$1,530.0000 | \$3,060.00 |
| Duracap Asphalt Paving Co., Inc. | \$1,601.0000 | \$3,202.00 |
| Pave Grade & Aggregate, Inc      | \$1,610.0000 | \$3,220.00 |
| APAC-Atlantic, Inc.              | \$1,500.0000 | \$3,000.00 |
| PRI of East Tennessee Inc.       | \$1,345.0000 | \$2,690.00 |

## 713-16.01 CHANGEABLE MESSAGE SIGN UNIT

2.000 EACH

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Rogers Group, Inc.               | \$8,020.0000 | \$16,040.00 |
| Duracap Asphalt Paving Co., Inc. | \$8,400.0000 | \$16,800.00 |
| Pave Grade & Aggregate, Inc      | \$8,500.0000 | \$17,000.00 |
| APAC-Atlantic, Inc.              | \$8,450.0000 | \$16,900.00 |
| PRI of East Tennessee Inc.       | \$8,500.0000 | \$17,000.00 |

## 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

56.000 EACH

|                                  |           |            |
|----------------------------------|-----------|------------|
| Rogers Group, Inc.               | \$39.0000 | \$2,184.00 |
| Duracap Asphalt Paving Co., Inc. | \$40.0000 | \$2,240.00 |
| Pave Grade & Aggregate, Inc      | \$39.9000 | \$2,234.40 |
| APAC-Atlantic, Inc.              | \$42.0000 | \$2,352.00 |
| PRI of East Tennessee Inc.       | \$43.0000 | \$2,408.00 |

## 716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

522.000 EACH

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Rogers Group, Inc.               | \$39.0000 | \$20,358.00 |
| Duracap Asphalt Paving Co., Inc. | \$40.0000 | \$20,880.00 |
| Pave Grade & Aggregate, Inc      | \$39.9000 | \$20,827.80 |
| APAC-Atlantic, Inc.              | \$42.0000 | \$21,924.00 |
| PRI of East Tennessee Inc.       | \$43.0000 | \$22,446.00 |

## 716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

434.000 EACH

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Rogers Group, Inc.               | \$39.0000 | \$16,926.00 |
| Duracap Asphalt Paving Co., Inc. | \$40.0000 | \$17,360.00 |
| Pave Grade & Aggregate, Inc      | \$39.9000 | \$17,316.60 |
| APAC-Atlantic, Inc.              | \$42.0000 | \$18,228.00 |
| PRI of East Tennessee Inc.       | \$43.0000 | \$18,662.00 |

## 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

6.000 EACH

|                                  |            |          |
|----------------------------------|------------|----------|
| Rogers Group, Inc.               | \$8.1000   | \$48.60  |
| Duracap Asphalt Paving Co., Inc. | \$105.0000 | \$630.00 |
| Pave Grade & Aggregate, Inc      | \$110.0000 | \$660.00 |
| APAC-Atlantic, Inc.              | \$8.5000   | \$51.00  |
| PRI of East Tennessee Inc.       | \$9.0000   | \$54.00  |

## 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

595.000 S.Y.

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Rogers Group, Inc.               | \$22.1000 | \$13,149.50 |
| Duracap Asphalt Paving Co., Inc. | \$27.0000 | \$16,065.00 |
| Pave Grade & Aggregate, Inc      | \$26.2500 | \$15,618.75 |
| APAC-Atlantic, Inc.              | \$23.5000 | \$13,982.50 |
| PRI of East Tennessee Inc.       | \$25.0000 | \$14,875.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****400.000 L.F.**

|                                  |           |            |
|----------------------------------|-----------|------------|
| Rogers Group, Inc.               | \$12.1000 | \$4,840.00 |
| Duracap Asphalt Paving Co., Inc. | \$12.6000 | \$5,040.00 |
| Pave Grade & Aggregate, Inc      | \$12.6000 | \$5,040.00 |
| APAC-Atlantic, Inc.              | \$12.7500 | \$5,100.00 |
| PRI of East Tennessee Inc.       | \$13.0000 | \$5,200.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****47.000 EACH**

|                                  |            |             |
|----------------------------------|------------|-------------|
| Rogers Group, Inc.               | \$230.0000 | \$10,810.00 |
| Duracap Asphalt Paving Co., Inc. | \$190.0000 | \$8,930.00  |
| Pave Grade & Aggregate, Inc      | \$183.7500 | \$8,636.25  |
| APAC-Atlantic, Inc.              | \$265.0000 | \$12,455.00 |
| PRI of East Tennessee Inc.       | \$255.0000 | \$11,985.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****5,948.000 L.F.**

|                                  |          |             |
|----------------------------------|----------|-------------|
| Rogers Group, Inc.               | \$2.5500 | \$15,167.40 |
| Duracap Asphalt Paving Co., Inc. | \$2.4500 | \$14,572.60 |
| Pave Grade & Aggregate, Inc      | \$2.3600 | \$14,037.28 |
| APAC-Atlantic, Inc.              | \$3.0000 | \$17,844.00 |
| PRI of East Tennessee Inc.       | \$2.7500 | \$16,357.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****1.000 L.M.**

|                                  |               |             |
|----------------------------------|---------------|-------------|
| Rogers Group, Inc.               | \$10,525.0000 | \$10,525.00 |
| Duracap Asphalt Paving Co., Inc. | \$13,000.0000 | \$13,000.00 |
| Pave Grade & Aggregate, Inc      | \$13,125.0000 | \$13,125.00 |
| APAC-Atlantic, Inc.              | \$11,500.0000 | \$11,500.00 |
| PRI of East Tennessee Inc.       | \$11,500.0000 | \$11,500.00 |

**716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)****2.000 EACH**

|                                  |            |          |
|----------------------------------|------------|----------|
| Rogers Group, Inc.               | \$405.0000 | \$810.00 |
| Duracap Asphalt Paving Co., Inc. | \$245.0000 | \$490.00 |
| Pave Grade & Aggregate, Inc      | \$236.2500 | \$472.50 |
| APAC-Atlantic, Inc.              | \$450.0000 | \$900.00 |
| PRI of East Tennessee Inc.       | \$450.0000 | \$900.00 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****1.000 EACH**

|                                  |            |          |
|----------------------------------|------------|----------|
| Rogers Group, Inc.               | \$455.0000 | \$455.00 |
| Duracap Asphalt Paving Co., Inc. | \$265.0000 | \$265.00 |
| Pave Grade & Aggregate, Inc      | \$262.5000 | \$262.50 |
| APAC-Atlantic, Inc.              | \$525.0000 | \$525.00 |
| PRI of East Tennessee Inc.       | \$500.0000 | \$500.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****16.000 L.M.**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Rogers Group, Inc.               | \$700.0000   | \$11,200.00 |
| Duracap Asphalt Paving Co., Inc. | \$1,300.0000 | \$20,800.00 |
| Pave Grade & Aggregate, Inc      | \$1,312.5000 | \$21,000.00 |
| APAC-Atlantic, Inc.              | \$800.0000   | \$12,800.00 |
| PRI of East Tennessee Inc.       | \$780.0000   | \$12,480.00 |

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)****16.000 L.M.**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Rogers Group, Inc.               | \$3,610.0000 | \$57,760.00 |
| Duracap Asphalt Paving Co., Inc. | \$3,700.0000 | \$59,200.00 |
| Pave Grade & Aggregate, Inc      | \$3,570.0000 | \$57,120.00 |
| APAC-Atlantic, Inc.              | \$4,000.0000 | \$64,000.00 |
| PRI of East Tennessee Inc.       | \$4,000.0000 | \$64,000.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                  |                |              |
|----------------------------------|----------------|--------------|
| Rogers Group, Inc.               | \$61,146.9000  | \$61,146.90  |
| Duracap Asphalt Paving Co., Inc. | \$50,310.0000  | \$50,310.00  |
| Pave Grade & Aggregate, Inc      | \$160,000.0000 | \$160,000.00 |
| APAC-Atlantic, Inc.              | \$61,000.0000  | \$61,000.00  |
| PRI of East Tennessee Inc.       | \$44,500.0000  | \$44,500.00  |

**730-14.02 SAW SLOT****600.000 L.F.**

|                                  |           |            |
|----------------------------------|-----------|------------|
| Rogers Group, Inc.               | \$6.0000  | \$3,600.00 |
| Duracap Asphalt Paving Co., Inc. | \$9.3000  | \$5,580.00 |
| Pave Grade & Aggregate, Inc      | \$8.9300  | \$5,358.00 |
| APAC-Atlantic, Inc.              | \$10.0000 | \$6,000.00 |
| PRI of East Tennessee Inc.       | \$6.8000  | \$4,080.00 |

**730-14.03 LOOP WIRE****1,200.000 L.F.**

|                                  |          |            |
|----------------------------------|----------|------------|
| Rogers Group, Inc.               | \$1.0000 | \$1,200.00 |
| Duracap Asphalt Paving Co., Inc. | \$1.1000 | \$1,320.00 |
| Pave Grade & Aggregate, Inc      | \$1.0500 | \$1,260.00 |
| APAC-Atlantic, Inc.              | \$1.2500 | \$1,500.00 |
| PRI of East Tennessee Inc.       | \$1.2000 | \$1,440.00 |

**SUB-TOTAL ROADWAY**

|                                  |                |
|----------------------------------|----------------|
| Rogers Group, Inc.               | \$1,950,000.00 |
| Duracap Asphalt Paving Co., Inc. | \$2,310,245.34 |
| Pave Grade & Aggregate, Inc      | \$2,428,886.63 |
| APAC-Atlantic, Inc.              | \$2,441,237.85 |
| PRI of East Tennessee Inc.       | \$2,559,150.65 |

**TOTAL CONTRACT**

|                                  |                |
|----------------------------------|----------------|
| Rogers Group, Inc.               | \$1,950,000.00 |
| Duracap Asphalt Paving Co., Inc. | \$2,310,245.34 |
| Pave Grade & Aggregate, Inc      | \$2,428,886.63 |
| APAC-Atlantic, Inc.              | \$2,441,237.85 |
| PRI of East Tennessee Inc.       | \$2,559,150.65 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,  
JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON  
(Contract No. CNZ027 Call 002)

R1BVAR-M3-053,R1BVAR-M3-054

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS  
INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

|                                 | TOTAL CONTRACT |
|---------------------------------|----------------|
| Highway Markings, Inc.          | \$2,579,652.81 |
| Mullen's Markings, Inc          | \$2,586,221.25 |
| Superior Pavement Marking, Inc. | \$2,630,085.00 |
| Central Seal Company            | \$2,960,017.30 |

UNIT PRICE EXTENSION

**MAINTENANCE CATEGORY****411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)****1.000 L.M.**

|                                 |              |            |
|---------------------------------|--------------|------------|
| Highway Markings, Inc.          | \$950.0000   | \$950.00   |
| Mullen's Markings, Inc          | \$800.0000   | \$800.00   |
| Superior Pavement Marking, Inc. | \$1,500.0000 | \$1,500.00 |
| Central Seal Company            | \$1,500.0000 | \$1,500.00 |

**411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)****1.000 L.M.**

|                                 |              |            |
|---------------------------------|--------------|------------|
| Highway Markings, Inc.          | \$950.0000   | \$950.00   |
| Mullen's Markings, Inc          | \$800.0000   | \$800.00   |
| Superior Pavement Marking, Inc. | \$1,500.0000 | \$1,500.00 |
| Central Seal Company            | \$1,500.0000 | \$1,500.00 |

**411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)****1.000 L.M.**

|                                 |              |            |
|---------------------------------|--------------|------------|
| Highway Markings, Inc.          | \$950.0000   | \$950.00   |
| Mullen's Markings, Inc          | \$800.0000   | \$800.00   |
| Superior Pavement Marking, Inc. | \$1,500.0000 | \$1,500.00 |
| Central Seal Company            | \$1,500.0000 | \$1,500.00 |

**411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)****1.000 L.M.**

|                                 |              |            |
|---------------------------------|--------------|------------|
| Highway Markings, Inc.          | \$950.0000   | \$950.00   |
| Mullen's Markings, Inc          | \$800.0000   | \$800.00   |
| Superior Pavement Marking, Inc. | \$1,500.0000 | \$1,500.00 |
| Central Seal Company            | \$1,500.0000 | \$1,500.00 |

**712-01.50 MAINTENANCE OF TRAFFIC****40.000 EACH**

|                                 |              |             |
|---------------------------------|--------------|-------------|
| Highway Markings, Inc.          | \$1,750.0000 | \$70,000.00 |
| Mullen's Markings, Inc          | \$1,500.0000 | \$60,000.00 |
| Superior Pavement Marking, Inc. | \$1,500.0000 | \$60,000.00 |
| Central Seal Company            | \$1,500.0000 | \$60,000.00 |

**713-02.34 DELINEATORS (ALL)****100.000 EACH**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Highway Markings, Inc.          | \$5.5000  | \$550.00   |
| Mullen's Markings, Inc          | \$5.0000  | \$500.00   |
| Superior Pavement Marking, Inc. | \$50.0000 | \$5,000.00 |
| Central Seal Company            | \$25.0000 | \$2,500.00 |

**716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)****1.000 EACH**

|                                 |           |         |
|---------------------------------|-----------|---------|
| Highway Markings, Inc.          | \$8.5000  | \$8.50  |
| Mullen's Markings, Inc          | \$5.0000  | \$5.00  |
| Superior Pavement Marking, Inc. | \$5.0000  | \$5.00  |
| Central Seal Company            | \$10.0000 | \$10.00 |

**716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)****1.000 EACH**

|                                 |           |         |
|---------------------------------|-----------|---------|
| Highway Markings, Inc.          | \$8.5000  | \$8.50  |
| Mullen's Markings, Inc          | \$5.0000  | \$5.00  |
| Superior Pavement Marking, Inc. | \$5.0000  | \$5.00  |
| Central Seal Company            | \$10.0000 | \$10.00 |

**716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)****1.000 EACH**

|                                 |           |         |
|---------------------------------|-----------|---------|
| Highway Markings, Inc.          | \$8.5000  | \$8.50  |
| Mullen's Markings, Inc          | \$5.0000  | \$5.00  |
| Superior Pavement Marking, Inc. | \$5.0000  | \$5.00  |
| Central Seal Company            | \$10.0000 | \$10.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****75.000 EACH**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Highway Markings, Inc.          | \$35.5000 | \$2,662.50 |
| Mullen's Markings, Inc          | \$35.0000 | \$2,625.00 |
| Superior Pavement Marking, Inc. | \$40.0000 | \$3,000.00 |
| Central Seal Company            | \$50.0000 | \$3,750.00 |

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****62.000 EACH**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Highway Markings, Inc.          | \$35.5000 | \$2,201.00 |
| Mullen's Markings, Inc          | \$35.0000 | \$2,170.00 |
| Superior Pavement Marking, Inc. | \$40.0000 | \$2,480.00 |
| Central Seal Company            | \$50.0000 | \$3,100.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****175.000 EACH**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Highway Markings, Inc.          | \$35.5000 | \$6,212.50 |
| Mullen's Markings, Inc          | \$35.0000 | \$6,125.00 |
| Superior Pavement Marking, Inc. | \$40.0000 | \$7,000.00 |
| Central Seal Company            | \$50.0000 | \$8,750.00 |

**716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER****87.000 EACH**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Highway Markings, Inc.          | \$5.5000  | \$478.50   |
| Mullen's Markings, Inc          | \$5.0000  | \$435.00   |
| Superior Pavement Marking, Inc. | \$5.0000  | \$435.00   |
| Central Seal Company            | \$20.0000 | \$1,740.00 |

**716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)****62.000 L.F.**

|                                 |           |          |
|---------------------------------|-----------|----------|
| Highway Markings, Inc.          | \$6.5000  | \$403.00 |
| Mullen's Markings, Inc          | \$11.0000 | \$682.00 |
| Superior Pavement Marking, Inc. | \$7.0000  | \$434.00 |
| Central Seal Company            | \$12.0000 | \$744.00 |

UNIT PRICE EXTENSION

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****400.000 S.Y.**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Highway Markings, Inc.          | \$20.0000 | \$8,000.00 |
| Mullen's Markings, Inc          | \$18.0000 | \$7,200.00 |
| Superior Pavement Marking, Inc. | \$18.0000 | \$7,200.00 |
| Central Seal Company            | \$15.0000 | \$6,000.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****325.000 L.F.**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Highway Markings, Inc.          | \$10.0000 | \$3,250.00 |
| Mullen's Markings, Inc          | \$11.0000 | \$3,575.00 |
| Superior Pavement Marking, Inc. | \$8.5000  | \$2,762.50 |
| Central Seal Company            | \$15.0000 | \$4,875.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****50.000 EACH**

|                                 |            |            |
|---------------------------------|------------|------------|
| Highway Markings, Inc.          | \$105.0000 | \$5,250.00 |
| Mullen's Markings, Inc          | \$145.0000 | \$7,250.00 |
| Superior Pavement Marking, Inc. | \$100.0000 | \$5,000.00 |
| Central Seal Company            | \$175.0000 | \$8,750.00 |

**716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)****25.000 L.F.**

|                                 |           |          |
|---------------------------------|-----------|----------|
| Highway Markings, Inc.          | \$7.5000  | \$187.50 |
| Mullen's Markings, Inc          | \$7.7500  | \$193.75 |
| Superior Pavement Marking, Inc. | \$7.7500  | \$193.75 |
| Central Seal Company            | \$14.0000 | \$350.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****165.000 L.F.**

|                                 |          |          |
|---------------------------------|----------|----------|
| Highway Markings, Inc.          | \$2.2500 | \$371.25 |
| Mullen's Markings, Inc          | \$1.5000 | \$247.50 |
| Superior Pavement Marking, Inc. | \$2.5000 | \$412.50 |
| Central Seal Company            | \$4.0000 | \$660.00 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****75.000 L.F.**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Highway Markings, Inc.          | \$23.0000 | \$1,725.00 |
| Mullen's Markings, Inc          | \$11.0000 | \$825.00   |
| Superior Pavement Marking, Inc. | \$22.0000 | \$1,650.00 |
| Central Seal Company            | \$35.0000 | \$2,625.00 |

**716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)****15.000 EACH**

|                                 |            |            |
|---------------------------------|------------|------------|
| Highway Markings, Inc.          | \$200.0000 | \$3,000.00 |
| Mullen's Markings, Inc          | \$200.0000 | \$3,000.00 |
| Superior Pavement Marking, Inc. | \$200.0000 | \$3,000.00 |
| Central Seal Company            | \$250.0000 | \$3,750.00 |

**716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)****3.000 EACH**

|                                 |            |            |
|---------------------------------|------------|------------|
| Highway Markings, Inc.          | \$350.0000 | \$1,050.00 |
| Mullen's Markings, Inc          | \$935.0000 | \$2,805.00 |
| Superior Pavement Marking, Inc. | \$325.0000 | \$975.00   |
| Central Seal Company            | \$800.0000 | \$2,400.00 |

**716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$450.0000 | \$450.00 |
| Mullen's Markings, Inc          | \$325.0000 | \$325.00 |
| Superior Pavement Marking, Inc. | \$325.0000 | \$325.00 |
| Central Seal Company            | \$800.0000 | \$800.00 |

**716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)****2.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$350.0000 | \$700.00 |
| Mullen's Markings, Inc          | \$325.0000 | \$650.00 |
| Superior Pavement Marking, Inc. | \$325.0000 | \$650.00 |
| Central Seal Company            | \$400.0000 | \$800.00 |

**716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$400.0000 | \$400.00 |
| Mullen's Markings, Inc          | \$325.0000 | \$325.00 |
| Superior Pavement Marking, Inc. | \$325.0000 | \$325.00 |
| Central Seal Company            | \$500.0000 | \$500.00 |

**716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$450.0000 | \$450.00 |
| Mullen's Markings, Inc          | \$325.0000 | \$325.00 |
| Superior Pavement Marking, Inc. | \$325.0000 | \$325.00 |
| Central Seal Company            | \$800.0000 | \$800.00 |

**716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$300.0000 | \$300.00 |
| Mullen's Markings, Inc          | \$325.0000 | \$325.00 |
| Superior Pavement Marking, Inc. | \$325.0000 | \$325.00 |
| Central Seal Company            | \$400.0000 | \$400.00 |

**716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$350.0000 | \$350.00 |
| Mullen's Markings, Inc          | \$325.0000 | \$325.00 |
| Superior Pavement Marking, Inc. | \$325.0000 | \$325.00 |
| Central Seal Company            | \$500.0000 | \$500.00 |

**716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)****5.000 EACH**

|                                 |            |            |
|---------------------------------|------------|------------|
| Highway Markings, Inc.          | \$150.0000 | \$750.00   |
| Mullen's Markings, Inc          | \$150.0000 | \$750.00   |
| Superior Pavement Marking, Inc. | \$150.0000 | \$750.00   |
| Central Seal Company            | \$250.0000 | \$1,250.00 |

**716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$150.0000 | \$150.00 |
| Mullen's Markings, Inc          | \$150.0000 | \$150.00 |
| Superior Pavement Marking, Inc. | \$150.0000 | \$150.00 |
| Central Seal Company            | \$350.0000 | \$350.00 |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****1.000 L.F.**

|                                 |          |        |
|---------------------------------|----------|--------|
| Highway Markings, Inc.          | \$8.0000 | \$8.00 |
| Mullen's Markings, Inc          | \$7.5000 | \$7.50 |
| Superior Pavement Marking, Inc. | \$7.5000 | \$7.50 |
| Central Seal Company            | \$8.0000 | \$8.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****4.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$100.0000 | \$400.00 |
| Mullen's Markings, Inc          | \$100.0000 | \$400.00 |
| Superior Pavement Marking, Inc. | \$100.0000 | \$400.00 |
| Central Seal Company            | \$175.0000 | \$700.00 |

**716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$225.0000 | \$225.00 |
| Mullen's Markings, Inc          | \$205.0000 | \$205.00 |
| Superior Pavement Marking, Inc. | \$225.0000 | \$225.00 |
| Central Seal Company            | \$500.0000 | \$500.00 |

**716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$225.0000 | \$225.00 |
| Mullen's Markings, Inc          | \$225.0000 | \$225.00 |
| Superior Pavement Marking, Inc. | \$225.0000 | \$225.00 |
| Central Seal Company            | \$500.0000 | \$500.00 |

**716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$250.0000 | \$250.00 |
| Mullen's Markings, Inc          | \$225.0000 | \$225.00 |
| Superior Pavement Marking, Inc. | \$225.0000 | \$225.00 |
| Central Seal Company            | \$750.0000 | \$750.00 |

UNIT PRICE EXTENSION

**716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$160.0000 | \$160.00 |
| Mullen's Markings, Inc          | \$150.0000 | \$150.00 |
| Superior Pavement Marking, Inc. | \$225.0000 | \$225.00 |
| Central Seal Company            | \$500.0000 | \$500.00 |

**716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$125.0000 | \$125.00 |
| Mullen's Markings, Inc          | \$125.0000 | \$125.00 |
| Superior Pavement Marking, Inc. | \$250.0000 | \$250.00 |
| Central Seal Company            | \$350.0000 | \$350.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****200.000 S.F.**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Highway Markings, Inc.          | \$10.0000 | \$2,000.00 |
| Mullen's Markings, Inc          | \$20.0000 | \$4,000.00 |
| Superior Pavement Marking, Inc. | \$20.0000 | \$4,000.00 |
| Central Seal Company            | \$20.0000 | \$4,000.00 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****5.000 EACH**

|                                 |            |            |
|---------------------------------|------------|------------|
| Highway Markings, Inc.          | \$225.0000 | \$1,125.00 |
| Mullen's Markings, Inc          | \$745.0000 | \$3,725.00 |
| Superior Pavement Marking, Inc. | \$225.0000 | \$1,125.00 |
| Central Seal Company            | \$350.0000 | \$1,750.00 |

**716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$450.0000 | \$450.00 |
| Mullen's Markings, Inc          | \$335.0000 | \$335.00 |
| Superior Pavement Marking, Inc. | \$350.0000 | \$350.00 |
| Central Seal Company            | \$450.0000 | \$450.00 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****5.000 L.M.**

|                                 |              |            |
|---------------------------------|--------------|------------|
| Highway Markings, Inc.          | \$700.0000   | \$3,500.00 |
| Mullen's Markings, Inc          | \$675.0000   | \$3,375.00 |
| Superior Pavement Marking, Inc. | \$675.0000   | \$3,375.00 |
| Central Seal Company            | \$1,320.0000 | \$6,600.00 |

**716-05.72 PERFORMANCE BASED RETRACING SPRAY THERMO 4IN****115.000 L.M.**

|                                 |              |              |
|---------------------------------|--------------|--------------|
| Highway Markings, Inc.          | \$1,375.0000 | \$158,125.00 |
| Mullen's Markings, Inc          | \$1,300.0000 | \$149,500.00 |
| Superior Pavement Marking, Inc. | \$1,378.0000 | \$158,470.00 |
| Central Seal Company            | \$1,425.0000 | \$163,875.00 |

**716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN**

|                                 | <b>1,129.000 L.M.</b> |                |  |
|---------------------------------|-----------------------|----------------|--|
| Highway Markings, Inc.          | \$1,785.0000          | \$2,015,265.00 |  |
| Mullen's Markings, Inc          | \$1,750.0000          | \$1,975,750.00 |  |
| Superior Pavement Marking, Inc. | \$1,803.0000          | \$2,035,587.00 |  |
| Central Seal Company            | \$2,000.0000          | \$2,258,000.00 |  |

**716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN**

|                                 | <b>55,134.000 L.F.</b> |             |  |
|---------------------------------|------------------------|-------------|--|
| Highway Markings, Inc.          | \$0.4400               | \$24,258.96 |  |
| Mullen's Markings, Inc          | \$0.4500               | \$24,810.30 |  |
| Superior Pavement Marking, Inc. | \$0.5000               | \$27,567.00 |  |
| Central Seal Company            | \$0.4500               | \$24,810.30 |  |

**716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)**

|                                 | <b>500.000 L.F.</b> |          |  |
|---------------------------------|---------------------|----------|--|
| Highway Markings, Inc.          | \$0.7000            | \$350.00 |  |
| Mullen's Markings, Inc          | \$0.3500            | \$175.00 |  |
| Superior Pavement Marking, Inc. | \$1.0000            | \$500.00 |  |
| Central Seal Company            | \$1.0000            | \$500.00 |  |

**716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)**

|                                 | <b>125.000 L.F.</b> |          |  |
|---------------------------------|---------------------|----------|--|
| Highway Markings, Inc.          | \$1.0000            | \$125.00 |  |
| Mullen's Markings, Inc          | \$0.5000            | \$62.50  |  |
| Superior Pavement Marking, Inc. | \$1.5000            | \$187.50 |  |
| Central Seal Company            | \$1.5000            | \$187.50 |  |

**716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)**

|                                 | <b>1.000 L.F.</b> |         |  |
|---------------------------------|-------------------|---------|--|
| Highway Markings, Inc.          | \$4.7500          | \$4.75  |  |
| Mullen's Markings, Inc          | \$2.0000          | \$2.00  |  |
| Superior Pavement Marking, Inc. | \$5.0000          | \$5.00  |  |
| Central Seal Company            | \$10.0000         | \$10.00 |  |

**716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)**

|                                 | <b>12.000 S.Y.</b> |          |  |
|---------------------------------|--------------------|----------|--|
| Highway Markings, Inc.          | \$15.0000          | \$180.00 |  |
| Mullen's Markings, Inc          | \$10.0000          | \$120.00 |  |
| Superior Pavement Marking, Inc. | \$10.0000          | \$120.00 |  |
| Central Seal Company            | \$27.0000          | \$324.00 |  |

**716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)**

|                                 | <b>62.000 L.F.</b> |          |  |
|---------------------------------|--------------------|----------|--|
| Highway Markings, Inc.          | \$2.5000           | \$155.00 |  |
| Mullen's Markings, Inc          | \$2.5000           | \$155.00 |  |
| Superior Pavement Marking, Inc. | \$5.0000           | \$310.00 |  |
| Central Seal Company            | \$5.0000           | \$310.00 |  |

**716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)****2.000 EACH**

|                                 |           |          |
|---------------------------------|-----------|----------|
| Highway Markings, Inc.          | \$55.0000 | \$110.00 |
| Mullen's Markings, Inc          | \$50.0000 | \$100.00 |
| Superior Pavement Marking, Inc. | \$50.0000 | \$100.00 |
| Central Seal Company            | \$65.0000 | \$130.00 |

**716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$75.0000  | \$75.00  |
| Mullen's Markings, Inc          | \$75.0000  | \$75.00  |
| Superior Pavement Marking, Inc. | \$75.0000  | \$75.00  |
| Central Seal Company            | \$200.0000 | \$200.00 |

**716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$75.0000  | \$75.00  |
| Mullen's Markings, Inc          | \$75.0000  | \$75.00  |
| Superior Pavement Marking, Inc. | \$75.0000  | \$75.00  |
| Central Seal Company            | \$250.0000 | \$250.00 |

**716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)****12.000 L.F.**

|                                 |          |         |
|---------------------------------|----------|---------|
| Highway Markings, Inc.          | \$0.7000 | \$8.40  |
| Mullen's Markings, Inc          | \$0.3500 | \$4.20  |
| Superior Pavement Marking, Inc. | \$1.0000 | \$12.00 |
| Central Seal Company            | \$1.5000 | \$18.00 |

**716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)****1.000 L.F.**

|                                 |          |        |
|---------------------------------|----------|--------|
| Highway Markings, Inc.          | \$3.5000 | \$3.50 |
| Mullen's Markings, Inc          | \$3.2500 | \$3.25 |
| Superior Pavement Marking, Inc. | \$5.0000 | \$5.00 |
| Central Seal Company            | \$3.0000 | \$3.00 |

**716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$100.0000 | \$100.00 |
| Mullen's Markings, Inc          | \$75.0000  | \$75.00  |
| Superior Pavement Marking, Inc. | \$75.0000  | \$75.00  |
| Central Seal Company            | \$150.0000 | \$150.00 |

**716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$225.0000 | \$225.00 |
| Mullen's Markings, Inc          | \$100.0000 | \$100.00 |
| Superior Pavement Marking, Inc. | \$100.0000 | \$100.00 |
| Central Seal Company            | \$250.0000 | \$250.00 |

UNIT PRICE EXTENSION

**716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$200.0000 | \$200.00 |
| Mullen's Markings, Inc          | \$100.0000 | \$100.00 |
| Superior Pavement Marking, Inc. | \$100.0000 | \$100.00 |
| Central Seal Company            | \$250.0000 | \$250.00 |

**716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"****1.000 L.M.**

|                                 |               |             |
|---------------------------------|---------------|-------------|
| Highway Markings, Inc.          | \$17,000.0000 | \$17,000.00 |
| Mullen's Markings, Inc          | \$22,500.0000 | \$22,500.00 |
| Superior Pavement Marking, Inc. | \$25,000.0000 | \$25,000.00 |
| Central Seal Company            | \$20,000.0000 | \$20,000.00 |

**716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)****5.000 EACH**

|                                 |              |             |
|---------------------------------|--------------|-------------|
| Highway Markings, Inc.          | \$1,175.0000 | \$5,875.00  |
| Mullen's Markings, Inc          | \$1,200.0000 | \$6,000.00  |
| Superior Pavement Marking, Inc. | \$1,200.0000 | \$6,000.00  |
| Central Seal Company            | \$2,000.0000 | \$10,000.00 |

**716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)****1.000 L.M.**

|                                 |              |            |
|---------------------------------|--------------|------------|
| Highway Markings, Inc.          | \$2,775.0000 | \$2,775.00 |
| Mullen's Markings, Inc          | \$2,750.0000 | \$2,750.00 |
| Superior Pavement Marking, Inc. | \$2,750.0000 | \$2,750.00 |
| Central Seal Company            | \$3,000.0000 | \$3,000.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****1.000 L.M.**

|                                 |              |            |
|---------------------------------|--------------|------------|
| Highway Markings, Inc.          | \$4,000.0000 | \$4,000.00 |
| Mullen's Markings, Inc          | \$4,200.0000 | \$4,200.00 |
| Superior Pavement Marking, Inc. | \$4,500.0000 | \$4,500.00 |
| Central Seal Company            | \$4,000.0000 | \$4,000.00 |

**716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)****20.000 L.F.**

|                                 |          |         |
|---------------------------------|----------|---------|
| Highway Markings, Inc.          | \$2.2500 | \$45.00 |
| Mullen's Markings, Inc          | \$1.5000 | \$30.00 |
| Superior Pavement Marking, Inc. | \$2.2500 | \$45.00 |
| Central Seal Company            | \$1.5000 | \$30.00 |

**716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)****10.000 L.F.**

|                                 |          |         |
|---------------------------------|----------|---------|
| Highway Markings, Inc.          | \$1.2500 | \$12.50 |
| Mullen's Markings, Inc          | \$1.2500 | \$12.50 |
| Superior Pavement Marking, Inc. | \$1.2500 | \$12.50 |
| Central Seal Company            | \$1.2500 | \$12.50 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****10.000 L.F.**

|                                 |          |         |
|---------------------------------|----------|---------|
| Highway Markings, Inc.          | \$1.5000 | \$15.00 |
| Mullen's Markings, Inc          | \$1.5000 | \$15.00 |
| Superior Pavement Marking, Inc. | \$1.5000 | \$15.00 |
| Central Seal Company            | \$2.0000 | \$20.00 |

**716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)****50.000 L.F.**

|                                 |          |          |
|---------------------------------|----------|----------|
| Highway Markings, Inc.          | \$2.2500 | \$112.50 |
| Mullen's Markings, Inc          | \$2.2500 | \$112.50 |
| Superior Pavement Marking, Inc. | \$2.2500 | \$112.50 |
| Central Seal Company            | \$4.0000 | \$200.00 |

**716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)****25.000 L.F.**

|                                 |          |          |
|---------------------------------|----------|----------|
| Highway Markings, Inc.          | \$2.2500 | \$56.25  |
| Mullen's Markings, Inc          | \$2.2500 | \$56.25  |
| Superior Pavement Marking, Inc. | \$2.2500 | \$56.25  |
| Central Seal Company            | \$4.0000 | \$100.00 |

**716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)****10.000 L.F.**

|                                 |          |         |
|---------------------------------|----------|---------|
| Highway Markings, Inc.          | \$4.7500 | \$47.50 |
| Mullen's Markings, Inc          | \$5.2500 | \$52.50 |
| Superior Pavement Marking, Inc. | \$5.2500 | \$52.50 |
| Central Seal Company            | \$6.2500 | \$62.50 |

**716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)****10.000 L.F.**

|                                 |          |         |
|---------------------------------|----------|---------|
| Highway Markings, Inc.          | \$4.7500 | \$47.50 |
| Mullen's Markings, Inc          | \$5.2500 | \$52.50 |
| Superior Pavement Marking, Inc. | \$5.2500 | \$52.50 |
| Central Seal Company            | \$6.2500 | \$62.50 |

**716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)****7.000 L.M.**

|                                 |              |             |
|---------------------------------|--------------|-------------|
| Highway Markings, Inc.          | \$1,375.0000 | \$9,625.00  |
| Mullen's Markings, Inc          | \$1,300.0000 | \$9,100.00  |
| Superior Pavement Marking, Inc. | \$1,650.0000 | \$11,550.00 |
| Central Seal Company            | \$2,640.0000 | \$18,480.00 |

**716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)****40.000 L.M.**

|                                 |              |              |
|---------------------------------|--------------|--------------|
| Highway Markings, Inc.          | \$1,785.0000 | \$71,400.00  |
| Mullen's Markings, Inc          | \$1,750.0000 | \$70,000.00  |
| Superior Pavement Marking, Inc. | \$1,950.0000 | \$78,000.00  |
| Central Seal Company            | \$2,640.0000 | \$105,600.00 |

UNIT PRICE EXTENSION

**716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)****5,280.000 L.F.**

|                                 |          |            |
|---------------------------------|----------|------------|
| Highway Markings, Inc.          | \$0.4400 | \$2,323.20 |
| Mullen's Markings, Inc          | \$0.4500 | \$2,376.00 |
| Superior Pavement Marking, Inc. | \$0.7500 | \$3,960.00 |
| Central Seal Company            | \$1.2500 | \$6,600.00 |

**716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)****80.000 L.F.**

|                                 |          |          |
|---------------------------------|----------|----------|
| Highway Markings, Inc.          | \$0.6000 | \$48.00  |
| Mullen's Markings, Inc          | \$0.4500 | \$36.00  |
| Superior Pavement Marking, Inc. | \$1.2500 | \$100.00 |
| Central Seal Company            | \$2.5000 | \$200.00 |

**716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)****1,500.000 L.F.**

|                                 |          |            |
|---------------------------------|----------|------------|
| Highway Markings, Inc.          | \$0.7500 | \$1,125.00 |
| Mullen's Markings, Inc          | \$0.4500 | \$675.00   |
| Superior Pavement Marking, Inc. | \$1.5000 | \$2,250.00 |
| Central Seal Company            | \$3.0000 | \$4,500.00 |

**716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING****7.000 L.M.**

|                                 |            |          |
|---------------------------------|------------|----------|
| Highway Markings, Inc.          | \$100.0000 | \$700.00 |
| Mullen's Markings, Inc          | \$50.0000  | \$350.00 |
| Superior Pavement Marking, Inc. | \$100.0000 | \$700.00 |
| Central Seal Company            | \$50.0000  | \$350.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                 |                |              |
|---------------------------------|----------------|--------------|
| Highway Markings, Inc.          | \$80,000.0000  | \$80,000.00  |
| Mullen's Markings, Inc          | \$100,000.0000 | \$100,000.00 |
| Superior Pavement Marking, Inc. | \$75,000.0000  | \$75,000.00  |
| Central Seal Company            | \$75,000.0000  | \$75,000.00  |

**717-01.03 MOBILIZATION (PER CALL-OUT)****30.000 EACH**

|                                 |              |              |
|---------------------------------|--------------|--------------|
| Highway Markings, Inc.          | \$2,000.0000 | \$60,000.00  |
| Mullen's Markings, Inc          | \$3,000.0000 | \$90,000.00  |
| Superior Pavement Marking, Inc. | \$2,500.0000 | \$75,000.00  |
| Central Seal Company            | \$4,000.0000 | \$120,000.00 |

**717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)****1.000 EACH**

|                                 |               |             |
|---------------------------------|---------------|-------------|
| Highway Markings, Inc.          | \$4,000.0000  | \$4,000.00  |
| Mullen's Markings, Inc          | \$10,000.0000 | \$10,000.00 |
| Superior Pavement Marking, Inc. | \$2,500.0000  | \$2,500.00  |
| Central Seal Company            | \$5,000.0000  | \$5,000.00  |

**SUB-TOTAL MAINTENANCE**

|                                 |                |
|---------------------------------|----------------|
| Highway Markings, Inc.          | \$2,579,652.81 |
| Mullen's Markings, Inc          | \$2,586,221.25 |
| Superior Pavement Marking, Inc. | \$2,630,085.00 |
| Central Seal Company            | \$2,960,017.30 |

**TOTAL CONTRACT**

|                                 |                |
|---------------------------------|----------------|
| Highway Markings, Inc.          | \$2,579,652.81 |
| Mullen's Markings, Inc          | \$2,586,221.25 |
| Superior Pavement Marking, Inc. | \$2,630,085.00 |
| Central Seal Company            | \$2,960,017.30 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,  
JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, AND UNION (Contract No. CNZ047 Call 003)

R1BVAR-M3-055

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

---

TOTAL CONTRACT

|                            |              |
|----------------------------|--------------|
| Oglesby Construction, Inc. | \$611,525.00 |
| Mullen's Markings, Inc     | \$677,802.00 |
| Central Seal Company       | \$687,725.00 |

**MAINTENANCE CATEGORY****716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE****244.000 L.M.**

|                            |            |              |
|----------------------------|------------|--------------|
| Oglesby Construction, Inc. | \$465.0000 | \$113,460.00 |
| Mullen's Markings, Inc     | \$488.0000 | \$119,072.00 |
| Central Seal Company       | \$500.0000 | \$122,000.00 |

**716-05.70 PERFORMANCE BASED RETRACING PAINTED 6IN LINE****711.000 L.M.**

|                            |            |              |
|----------------------------|------------|--------------|
| Oglesby Construction, Inc. | \$665.0000 | \$472,815.00 |
| Mullen's Markings, Inc     | \$680.0000 | \$483,480.00 |
| Central Seal Company       | \$725.0000 | \$515,475.00 |

**716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING****5.000 L.M.**

|                            |           |          |
|----------------------------|-----------|----------|
| Oglesby Construction, Inc. | \$50.0000 | \$250.00 |
| Mullen's Markings, Inc     | \$50.0000 | \$250.00 |
| Central Seal Company       | \$50.0000 | \$250.00 |

**717-01 MOBILIZATION****1.000 LS**

|                            |               |             |
|----------------------------|---------------|-------------|
| Oglesby Construction, Inc. | \$25,000.0000 | \$25,000.00 |
| Mullen's Markings, Inc     | \$75,000.0000 | \$75,000.00 |
| Central Seal Company       | \$50,000.0000 | \$50,000.00 |

**SUB-TOTAL MAINTENANCE**

|                            |              |
|----------------------------|--------------|
| Oglesby Construction, Inc. | \$611,525.00 |
| Mullen's Markings, Inc     | \$677,802.00 |
| Central Seal Company       | \$687,725.00 |

**TOTAL CONTRACT**

|                            |              |
|----------------------------|--------------|
| Oglesby Construction, Inc. | \$611,525.00 |
| Mullen's Markings, Inc     | \$677,802.00 |
| Central Seal Company       | \$687,725.00 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

BEDFORD COUNTY (Contract No. CNZ051 Call 004)

NH-10(94).02S010-F8-003

THE RESURFACING ON U.S. 231 (S.R. 10) FROM THE INTERSECTION OF LANE PARKWAY (L.M. 10.19) TO THE INTERSECTION OF MORELAND AVENUE (L.M. 12.25).

PROJECT LENGTH - 2.060 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 9.00%

---

**TOTAL CONTRACT**

|                             |                |
|-----------------------------|----------------|
| Volunteer Paving, LLC       | \$1,314,700.17 |
| Tinsley Asphalt, LLC        | \$1,401,875.99 |
| Hawkins Asphalt Paving, LLC | \$1,558,481.75 |

## ROADWAY CATEGORY

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

**44.000 TON**

|                             |            |            |
|-----------------------------|------------|------------|
| Volunteer Paving, LLC       | \$119.2000 | \$5,244.80 |
| Tinsley Asphalt, LLC        | \$100.0000 | \$4,400.00 |
| Hawkins Asphalt Paving, LLC | \$122.0000 | \$5,368.00 |

## 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

**1,632.000 TON**

|                             |            |              |
|-----------------------------|------------|--------------|
| Volunteer Paving, LLC       | \$97.6100  | \$159,299.52 |
| Tinsley Asphalt, LLC        | \$95.5000  | \$155,856.00 |
| Hawkins Asphalt Paving, LLC | \$123.5000 | \$201,552.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

**39.000 TON**

|                             |            |             |
|-----------------------------|------------|-------------|
| Volunteer Paving, LLC       | \$988.4500 | \$38,549.55 |
| Tinsley Asphalt, LLC        | \$985.0000 | \$38,415.00 |
| Hawkins Asphalt Paving, LLC | \$750.0000 | \$29,250.00 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

**7.100 L.M.**

|                             |              |             |
|-----------------------------|--------------|-------------|
| Volunteer Paving, LLC       | \$2,992.5000 | \$21,246.75 |
| Tinsley Asphalt, LLC        | \$2,850.0000 | \$20,235.00 |
| Hawkins Asphalt Paving, LLC | \$2,401.0000 | \$17,047.10 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

**4,995.000 TON**

|                             |            |              |
|-----------------------------|------------|--------------|
| Volunteer Paving, LLC       | \$125.3700 | \$626,223.15 |
| Tinsley Asphalt, LLC        | \$124.2000 | \$620,379.00 |
| Hawkins Asphalt Paving, LLC | \$138.7500 | \$693,056.25 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

**7,106.000 TON**

|                             |           |              |
|-----------------------------|-----------|--------------|
| Volunteer Paving, LLC       | \$12.6500 | \$89,890.90  |
| Tinsley Asphalt, LLC        | \$26.5700 | \$188,806.42 |
| Hawkins Asphalt Paving, LLC | \$22.9000 | \$162,727.40 |

## 712-01 TRAFFIC CONTROL

**1.000 LS**

|                             |               |             |
|-----------------------------|---------------|-------------|
| Volunteer Paving, LLC       | \$73,955.9000 | \$73,955.90 |
| Tinsley Asphalt, LLC        | \$68,000.0000 | \$68,000.00 |
| Hawkins Asphalt Paving, LLC | \$50,400.0000 | \$50,400.00 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

**100.000 EACH**

|                             |            |             |
|-----------------------------|------------|-------------|
| Volunteer Paving, LLC       | \$32.5500  | \$3,255.00  |
| Tinsley Asphalt, LLC        | \$30.0000  | \$3,000.00  |
| Hawkins Asphalt Paving, LLC | \$500.0000 | \$50,000.00 |

**CONTRACT CNZ051**

|                             |  | UNIT PRICE            | EXTENSION   |
|-----------------------------|--|-----------------------|-------------|
| <b>712-06</b>               | <b>SIGNS (CONSTRUCTION)</b>                                    |                       |             |
|                             |  | <b>1,955.000 S.F.</b> |             |
| Volunteer Paving, LLC       |  | \$7.8800              | \$15,405.40 |
| Tinsley Asphalt, LLC        |  | \$7.6700              | \$14,994.85 |
| Hawkins Asphalt Paving, LLC |  | \$7.3000              | \$14,271.50 |
| <b>712-08.03</b>            | <b>ARROW BOARD (TYPE C)</b>                                    |                       |             |
|                             |  | <b>4.000 EACH</b>     |             |
| Volunteer Paving, LLC       |  | \$1,260.0000          | \$5,040.00  |
| Tinsley Asphalt, LLC        |  | \$800.0000            | \$3,200.00  |
| Hawkins Asphalt Paving, LLC |  | \$1,200.0000          | \$4,800.00  |
| <b>713-16.01</b>            | <b>CHANGEABLE MESSAGE SIGN UNIT</b>                            |                       |             |
|                             |  | <b>2.000 EACH</b>     |             |
| Volunteer Paving, LLC       |  | \$6,273.7500          | \$12,547.50 |
| Tinsley Asphalt, LLC        |  | \$4,000.0000          | \$8,000.00  |
| Hawkins Asphalt Paving, LLC |  | \$6,100.0000          | \$12,200.00 |
| <b>716-01.21</b>            | <b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> |                       |             |
|                             |  | <b>190.000 EACH</b>   |             |
| Volunteer Paving, LLC       |  | \$35.0000             | \$6,650.00  |
| Tinsley Asphalt, LLC        |  | \$35.7000             | \$6,783.00  |
| Hawkins Asphalt Paving, LLC |  | \$35.0000             | \$6,650.00  |
| <b>716-01.22</b>            | <b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b> |                       |             |
|                             |  | <b>300.000 EACH</b>   |             |
| Volunteer Paving, LLC       |  | \$35.0000             | \$10,500.00 |
| Tinsley Asphalt, LLC        |  | \$35.7000             | \$10,710.00 |
| Hawkins Asphalt Paving, LLC |  | \$35.0000             | \$10,500.00 |
| <b>716-01.30</b>            | <b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>               |                       |             |
|                             |  | <b>490.000 EACH</b>   |             |
| Volunteer Paving, LLC       |  | \$10.0000             | \$4,900.00  |
| Tinsley Asphalt, LLC        |  | \$10.0000             | \$4,900.00  |
| Hawkins Asphalt Paving, LLC |  | \$9.7500              | \$4,777.50  |
| <b>716-02.04</b>            | <b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>       |                       |             |
|                             |  | <b>30.000 S.Y.</b>    |             |
| Volunteer Paving, LLC       |  | \$15.0000             | \$450.00    |
| Tinsley Asphalt, LLC        |  | \$36.7500             | \$1,102.50  |
| Hawkins Asphalt Paving, LLC |  | \$40.0000             | \$1,200.00  |
| <b>716-02.05</b>            | <b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    |                       |             |
|                             |  | <b>1,409.000 L.F.</b> |             |
| Volunteer Paving, LLC       |  | \$20.0000             | \$28,180.00 |
| Tinsley Asphalt, LLC        |  | \$16.8000             | \$23,671.20 |
| Hawkins Asphalt Paving, LLC |  | \$20.0000             | \$28,180.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****39.000 EACH**

|                             |            |            |
|-----------------------------|------------|------------|
| Volunteer Paving, LLC       | \$200.0000 | \$7,800.00 |
| Tinsley Asphalt, LLC        | \$173.2500 | \$6,756.75 |
| Hawkins Asphalt Paving, LLC | \$200.0000 | \$7,800.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****747.000 L.F.**

|                             |          |            |
|-----------------------------|----------|------------|
| Volunteer Paving, LLC       | \$2.5000 | \$1,867.50 |
| Tinsley Asphalt, LLC        | \$2.1000 | \$1,568.70 |
| Hawkins Asphalt Paving, LLC | \$4.0000 | \$2,988.00 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****2,450.000 L.F.**

|                             |           |             |
|-----------------------------|-----------|-------------|
| Volunteer Paving, LLC       | \$30.0000 | \$73,500.00 |
| Tinsley Asphalt, LLC        | \$31.5000 | \$77,175.00 |
| Hawkins Asphalt Paving, LLC | \$35.0000 | \$85,750.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.600 L.M.**

|                             |               |            |
|-----------------------------|---------------|------------|
| Volunteer Paving, LLC       | \$7,500.0000  | \$4,500.00 |
| Tinsley Asphalt, LLC        | \$8,400.0000  | \$5,040.00 |
| Hawkins Asphalt Paving, LLC | \$10,000.0000 | \$6,000.00 |

**716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)****5.000 EACH**

|                             |            |            |
|-----------------------------|------------|------------|
| Volunteer Paving, LLC       | \$350.0000 | \$1,750.00 |
| Tinsley Asphalt, LLC        | \$420.0000 | \$2,100.00 |
| Hawkins Asphalt Paving, LLC | \$500.0000 | \$2,500.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****6.000 EACH**

|                             |            |            |
|-----------------------------|------------|------------|
| Volunteer Paving, LLC       | \$200.0000 | \$1,200.00 |
| Tinsley Asphalt, LLC        | \$173.2500 | \$1,039.50 |
| Hawkins Asphalt Paving, LLC | \$200.0000 | \$1,200.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****9.000 L.M.**

|                             |              |             |
|-----------------------------|--------------|-------------|
| Volunteer Paving, LLC       | \$1,200.0000 | \$10,800.00 |
| Tinsley Asphalt, LLC        | \$1,050.0000 | \$9,450.00  |
| Hawkins Asphalt Paving, LLC | \$1,400.0000 | \$12,600.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****8.400 L.M.**

|                             |              |             |
|-----------------------------|--------------|-------------|
| Volunteer Paving, LLC       | \$6,850.0000 | \$57,540.00 |
| Tinsley Asphalt, LLC        | \$6,300.0000 | \$52,920.00 |
| Hawkins Asphalt Paving, LLC | \$6,900.0000 | \$57,960.00 |

**CONTRACT CNZ051**

UNIT PRICE      EXTENSION

**717-01 MOBILIZATION****1.000 LS**

|                             |               |             |
|-----------------------------|---------------|-------------|
| Volunteer Paving, LLC       | \$8,725.0000  | \$8,725.00  |
| Tinsley Asphalt, LLC        | \$30,000.0000 | \$30,000.00 |
| Hawkins Asphalt Paving, LLC | \$46,200.0000 | \$46,200.00 |

**730-14.02 SAW SLOT****5,263.000 L.F.**

|                             |          |             |
|-----------------------------|----------|-------------|
| Volunteer Paving, LLC       | \$6.3000 | \$33,156.90 |
| Tinsley Asphalt, LLC        | \$5.2500 | \$27,630.75 |
| Hawkins Asphalt Paving, LLC | \$6.0000 | \$31,578.00 |

**730-14.03 LOOP WIRE****11,926.000 L.F.**

|                             |          |             |
|-----------------------------|----------|-------------|
| Volunteer Paving, LLC       | \$1.0500 | \$12,522.30 |
| Tinsley Asphalt, LLC        | \$1.3200 | \$15,742.32 |
| Hawkins Asphalt Paving, LLC | \$1.0000 | \$11,926.00 |

**SUB-TOTAL ROADWAY**

|                             |                |
|-----------------------------|----------------|
| Volunteer Paving, LLC       | \$1,314,700.17 |
| Tinsley Asphalt, LLC        | \$1,401,875.99 |
| Hawkins Asphalt Paving, LLC | \$1,558,481.75 |

**TOTAL CONTRACT**

|                             |                |
|-----------------------------|----------------|
| Volunteer Paving, LLC       | \$1,314,700.17 |
| Tinsley Asphalt, LLC        | \$1,401,875.99 |
| Hawkins Asphalt Paving, LLC | \$1,558,481.75 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNZ055 Call 005)

R3BVAR-M3-054, R3BVAR-M3-055

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

TOTAL CONTRACT

|                                   |                |
|-----------------------------------|----------------|
| Volunteer Paving, LLC             | \$2,885,915.00 |
| Reynolds Sealing & Striping, Inc. | \$2,911,442.50 |

UNIT PRICE EXTENSION

**MAINTENANCE CATEGORY****411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)****1.000 L.M.**

|                                   |              |            |
|-----------------------------------|--------------|------------|
| Volunteer Paving, LLC             | \$1,500.0000 | \$1,500.00 |
| Reynolds Sealing & Striping, Inc. | \$1,500.0000 | \$1,500.00 |

**411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)****1.000 L.M.**

|                                   |              |            |
|-----------------------------------|--------------|------------|
| Volunteer Paving, LLC             | \$400.0000   | \$400.00   |
| Reynolds Sealing & Striping, Inc. | \$1,500.0000 | \$1,500.00 |

**411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)****1.000 L.M.**

|                                   |              |            |
|-----------------------------------|--------------|------------|
| Volunteer Paving, LLC             | \$400.0000   | \$400.00   |
| Reynolds Sealing & Striping, Inc. | \$1,500.0000 | \$1,500.00 |

**411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)****1.000 L.M.**

|                                   |              |            |
|-----------------------------------|--------------|------------|
| Volunteer Paving, LLC             | \$400.0000   | \$400.00   |
| Reynolds Sealing & Striping, Inc. | \$1,500.0000 | \$1,500.00 |

**712-01.50 MAINTENANCE OF TRAFFIC****25.000 EACH**

|                                   |              |             |
|-----------------------------------|--------------|-------------|
| Volunteer Paving, LLC             | \$2,250.0000 | \$56,250.00 |
| Reynolds Sealing & Striping, Inc. | \$1,200.0000 | \$30,000.00 |

**713-02.34 DELINEATORS (ALL)****10.000 EACH**

|                                   |           |          |
|-----------------------------------|-----------|----------|
| Volunteer Paving, LLC             | \$25.0000 | \$250.00 |
| Reynolds Sealing & Striping, Inc. | \$50.0000 | \$500.00 |

**716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)****10.000 EACH**

|                                   |           |          |
|-----------------------------------|-----------|----------|
| Volunteer Paving, LLC             | \$15.0000 | \$150.00 |
| Reynolds Sealing & Striping, Inc. | \$12.0000 | \$120.00 |

**716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)****10.000 EACH**

|                                   |           |          |
|-----------------------------------|-----------|----------|
| Volunteer Paving, LLC             | \$15.0000 | \$150.00 |
| Reynolds Sealing & Striping, Inc. | \$12.0000 | \$120.00 |

**716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)****10.000 EACH**

|                                   |           |          |
|-----------------------------------|-----------|----------|
| Volunteer Paving, LLC             | \$15.0000 | \$150.00 |
| Reynolds Sealing & Striping, Inc. | \$12.0000 | \$120.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****10.000 EACH**

|                                   |           |          |
|-----------------------------------|-----------|----------|
| Volunteer Paving, LLC             | \$65.0000 | \$650.00 |
| Reynolds Sealing & Striping, Inc. | \$50.0000 | \$500.00 |

**716-01.22 SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)****10.000 EACH**

|                                   |           |          |
|-----------------------------------|-----------|----------|
| Volunteer Paving, LLC             | \$65.0000 | \$650.00 |
| Reynolds Sealing & Striping, Inc. | \$50.0000 | \$500.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****10.000 EACH**

|                                   |           |          |
|-----------------------------------|-----------|----------|
| Volunteer Paving, LLC             | \$65.0000 | \$650.00 |
| Reynolds Sealing & Striping, Inc. | \$50.0000 | \$500.00 |

**716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER****10.000 EACH**

|                                   |           |          |
|-----------------------------------|-----------|----------|
| Volunteer Paving, LLC             | \$15.0000 | \$150.00 |
| Reynolds Sealing & Striping, Inc. | \$15.0000 | \$150.00 |

**716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)****415.000 L.F.**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Volunteer Paving, LLC             | \$15.0000 | \$6,225.00 |
| Reynolds Sealing & Striping, Inc. | \$15.0000 | \$6,225.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****420.000 S.Y.**

|                                   |           |             |
|-----------------------------------|-----------|-------------|
| Volunteer Paving, LLC             | \$35.0000 | \$14,700.00 |
| Reynolds Sealing & Striping, Inc. | \$30.0000 | \$12,600.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****650.000 L.F.**

|                                   |           |             |
|-----------------------------------|-----------|-------------|
| Volunteer Paving, LLC             | \$28.0000 | \$18,200.00 |
| Reynolds Sealing & Striping, Inc. | \$25.0000 | \$16,250.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****60.000 EACH**

|                                   |            |             |
|-----------------------------------|------------|-------------|
| Volunteer Paving, LLC             | \$250.0000 | \$15,000.00 |
| Reynolds Sealing & Striping, Inc. | \$200.0000 | \$12,000.00 |

**716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)****10.000 L.F.**

|                                   |           |          |
|-----------------------------------|-----------|----------|
| Volunteer Paving, LLC             | \$25.0000 | \$250.00 |
| Reynolds Sealing & Striping, Inc. | \$25.0000 | \$250.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****1,120.000 L.F.**

|                                   |          |            |
|-----------------------------------|----------|------------|
| Volunteer Paving, LLC             | \$4.0000 | \$4,480.00 |
| Reynolds Sealing & Striping, Inc. | \$6.0000 | \$6,720.00 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****400.000 L.F.**

|                                   |           |             |
|-----------------------------------|-----------|-------------|
| Volunteer Paving, LLC             | \$45.0000 | \$18,000.00 |
| Reynolds Sealing & Striping, Inc. | \$45.0000 | \$18,000.00 |

**CONTRACT CNZ055**

|   | UNIT PRICE                 | EXTENSION                |
|---|----------------------------|--------------------------|
| <b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>           | <b>15.000 EACH</b>         |                          |
| Volunteer Paving, LLC<br>Reynolds Sealing & Striping, Inc.      | \$400.0000<br>\$250.0000   | \$6,000.00<br>\$3,750.00 |
| <b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>            | <b>1.000 EACH</b>          |                          |
| Volunteer Paving, LLC<br>Reynolds Sealing & Striping, Inc.      | \$750.0000<br>\$1,100.0000 | \$750.00<br>\$1,100.00   |
| <b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>     | <b>1.000 EACH</b>          |                          |
| Volunteer Paving, LLC<br>Reynolds Sealing & Striping, Inc.      | \$850.0000<br>\$500.0000   | \$850.00<br>\$500.00     |
| <b>716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)</b>         | <b>1.000 EACH</b>          |                          |
| Volunteer Paving, LLC<br>Reynolds Sealing & Striping, Inc.      | \$650.0000<br>\$500.0000   | \$650.00<br>\$500.00     |
| <b>716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)</b>      | <b>1.000 EACH</b>          |                          |
| Volunteer Paving, LLC<br>Reynolds Sealing & Striping, Inc.      | \$650.0000<br>\$300.0000   | \$650.00<br>\$300.00     |
| <b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>   | <b>1.000 EACH</b>          |                          |
| Volunteer Paving, LLC<br>Reynolds Sealing & Striping, Inc.      | \$650.0000<br>\$500.0000   | \$650.00<br>\$500.00     |
| <b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>           | <b>2.000 EACH</b>          |                          |
| Volunteer Paving, LLC<br>Reynolds Sealing & Striping, Inc.      | \$500.0000<br>\$300.0000   | \$1,000.00<br>\$600.00   |
| <b>716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)</b>       | <b>1.000 EACH</b>          |                          |
| Volunteer Paving, LLC<br>Reynolds Sealing & Striping, Inc.      | \$575.0000<br>\$300.0000   | \$575.00<br>\$300.00     |
| <b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b> | <b>8.000 EACH</b>          |                          |
| Volunteer Paving, LLC<br>Reynolds Sealing & Striping, Inc.      | \$325.0000<br>\$350.0000   | \$2,600.00<br>\$2,800.00 |
| <b>716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)</b> | <b>1.000 EACH</b>          |                          |
| Volunteer Paving, LLC<br>Reynolds Sealing & Striping, Inc.      | \$325.0000<br>\$400.0000   | \$325.00<br>\$400.00     |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****520.000 L.F.**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Volunteer Paving, LLC             | \$15.0000 | \$7,800.00 |
| Reynolds Sealing & Striping, Inc. | \$15.0000 | \$7,800.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****3.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Volunteer Paving, LLC             | \$175.0000 | \$525.00 |
| Reynolds Sealing & Striping, Inc. | \$200.0000 | \$600.00 |

**716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)****3.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Volunteer Paving, LLC             | \$250.0000 | \$750.00   |
| Reynolds Sealing & Striping, Inc. | \$350.0000 | \$1,050.00 |

**716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)****2.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Volunteer Paving, LLC             | \$450.0000 | \$900.00 |
| Reynolds Sealing & Striping, Inc. | \$350.0000 | \$700.00 |

**716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)****1.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Volunteer Paving, LLC             | \$550.0000 | \$550.00 |
| Reynolds Sealing & Striping, Inc. | \$450.0000 | \$450.00 |

**716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)****1.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Volunteer Paving, LLC             | \$450.0000 | \$450.00 |
| Reynolds Sealing & Striping, Inc. | \$600.0000 | \$600.00 |

**716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)****1.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Volunteer Paving, LLC             | \$375.0000 | \$375.00 |
| Reynolds Sealing & Striping, Inc. | \$350.0000 | \$350.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****150.000 S.F.**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Volunteer Paving, LLC             | \$40.0000 | \$6,000.00 |
| Reynolds Sealing & Striping, Inc. | \$30.0000 | \$4,500.00 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****15.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Volunteer Paving, LLC             | \$400.0000 | \$6,000.00 |
| Reynolds Sealing & Striping, Inc. | \$500.0000 | \$7,500.00 |

**716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED****1.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Volunteer Paving, LLC             | \$575.0000 | \$575.00 |
| Reynolds Sealing & Striping, Inc. | \$450.0000 | \$450.00 |

**CONTRACT CNZ055**

|  |                         | UNIT PRICE     | EXTENSION |
|--|-------------------------|----------------|-----------|
| <b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>                    | <b>10.000 L.M.</b>      |                |           |
| Volunteer Paving, LLC  | \$600.0000              | \$6,000.00     |           |
| Reynolds Sealing & Striping, Inc.                                      | \$1,000.0000            | \$10,000.00    |           |
| <b>716-05.72 PERFORMANCE BASED RETRACING SPRAY THERMO 4IN</b>          | <b>607.000 L.M.</b>     |                |           |
| Volunteer Paving, LLC  | \$1,250.0000            | \$758,750.00   |           |
| Reynolds Sealing & Striping, Inc.                                      | \$1,335.0000            | \$810,345.00   |           |
| <b>716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN</b>          | <b>808.000 L.M.</b>     |                |           |
| Volunteer Paving, LLC  | \$1,675.0000            | \$1,353,400.00 |           |
| Reynolds Sealing & Striping, Inc.                                      | \$1,760.0000            | \$1,422,080.00 |           |
| <b>716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN</b>          | <b>237,600.000 L.F.</b> |                |           |
| Volunteer Paving, LLC  | \$0.4500                | \$106,920.00   |           |
| Reynolds Sealing & Striping, Inc.                                      | \$0.5000                | \$118,800.00   |           |
| <b>716-05.79 PERFORMANCE BASED RETRACING SPRAY THERMO 12IN</b>         | <b>20.000 L.M.</b>      |                |           |
| Volunteer Paving, LLC  | \$4,000.0000            | \$80,000.00    |           |
| Reynolds Sealing & Striping, Inc.                                      | \$3,520.0000            | \$70,400.00    |           |
| <b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>                    | <b>1,500.000 L.F.</b>   |                |           |
| Volunteer Paving, LLC  | \$2.0000                | \$3,000.00     |           |
| Reynolds Sealing & Striping, Inc.                                      | \$1.5000                | \$2,250.00     |           |
| <b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>         | <b>75.000 L.F.</b>      |                |           |
| Volunteer Paving, LLC  | \$3.0000                | \$225.00       |           |
| Reynolds Sealing & Striping, Inc.                                      | \$3.0000                | \$225.00       |           |
| <b>716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)</b>              | <b>25.000 L.F.</b>      |                |           |
| Volunteer Paving, LLC  | \$2.0000                | \$50.00        |           |
| Reynolds Sealing & Striping, Inc.                                      | \$8.0000                | \$200.00       |           |
| <b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b> | <b>10.000 S.Y.</b>      |                |           |
| Volunteer Paving, LLC  | \$15.0000               | \$150.00       |           |
| Reynolds Sealing & Striping, Inc.                                      | \$15.0000               | \$150.00       |           |
| <b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>               | <b>20.000 L.F.</b>      |                |           |
| Volunteer Paving, LLC  | \$7.0000                | \$140.00       |           |
| Reynolds Sealing & Striping, Inc.                                      | \$10.0000               | \$200.00       |           |

**716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)****1.000 EACH**

|                                   |           |         |
|-----------------------------------|-----------|---------|
| Volunteer Paving, LLC             | \$85.0000 | \$85.00 |
| Reynolds Sealing & Striping, Inc. | \$50.0000 | \$50.00 |

**716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)****1.000 EACH**

|                                   |           |         |
|-----------------------------------|-----------|---------|
| Volunteer Paving, LLC             | \$85.0000 | \$85.00 |
| Reynolds Sealing & Striping, Inc. | \$50.0000 | \$50.00 |

**716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)****1.000 EACH**

|                                   |           |         |
|-----------------------------------|-----------|---------|
| Volunteer Paving, LLC             | \$85.0000 | \$85.00 |
| Reynolds Sealing & Striping, Inc. | \$50.0000 | \$50.00 |

**716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)****10.000 L.F.**

|                                   |          |         |
|-----------------------------------|----------|---------|
| Volunteer Paving, LLC             | \$2.0000 | \$20.00 |
| Reynolds Sealing & Striping, Inc. | \$1.5000 | \$15.00 |

**716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)****10.000 L.F.**

|                                   |          |         |
|-----------------------------------|----------|---------|
| Volunteer Paving, LLC             | \$3.0000 | \$30.00 |
| Reynolds Sealing & Striping, Inc. | \$5.0000 | \$50.00 |

**716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)****1.000 EACH**

|                                   |           |         |
|-----------------------------------|-----------|---------|
| Volunteer Paving, LLC             | \$85.0000 | \$85.00 |
| Reynolds Sealing & Striping, Inc. | \$50.0000 | \$50.00 |

**716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)****1.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Volunteer Paving, LLC             | \$200.0000 | \$200.00 |
| Reynolds Sealing & Striping, Inc. | \$50.0000  | \$50.00  |

**716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)****1.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Volunteer Paving, LLC             | \$200.0000 | \$200.00 |
| Reynolds Sealing & Striping, Inc. | \$50.0000  | \$50.00  |

**716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"****1.000 L.M.**

|                                   |               |             |
|-----------------------------------|---------------|-------------|
| Volunteer Paving, LLC             | \$24,000.0000 | \$24,000.00 |
| Reynolds Sealing & Striping, Inc. | \$30,000.0000 | \$30,000.00 |

**716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)****1.000 EACH**

|                                   |              |            |
|-----------------------------------|--------------|------------|
| Volunteer Paving, LLC             | \$1,000.0000 | \$1,000.00 |
| Reynolds Sealing & Striping, Inc. | \$1,600.0000 | \$1,600.00 |

**CONTRACT CNZ055**

|   |                       | UNIT PRICE   | EXTENSION   |
|---|-----------------------|--------------|-------------|
| <b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>         | <b>1.000 L.M.</b>     |              |             |
| Volunteer Paving, LLC   |                       | \$2,250.0000 | \$2,250.00  |
| Reynolds Sealing & Striping, Inc.                                       |                       | \$5,000.0000 | \$5,000.00  |
| <b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>         | <b>1.000 L.M.</b>     |              |             |
| Volunteer Paving, LLC   |                       | \$4,500.0000 | \$4,500.00  |
| Reynolds Sealing & Striping, Inc.                                       |                       | \$8,500.0000 | \$8,500.00  |
| <b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b> | <b>2,700.000 L.F.</b> |              |             |
| Volunteer Paving, LLC   |                       | \$4.5000     | \$12,150.00 |
| Reynolds Sealing & Striping, Inc.                                       |                       | \$3.0000     | \$8,100.00  |
| <b>716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)</b>  | <b>25.000 L.F.</b>    |              |             |
| Volunteer Paving, LLC   |                       | \$2.5000     | \$62.50     |
| Reynolds Sealing & Striping, Inc.                                       |                       | \$3.0000     | \$75.00     |
| <b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>  | <b>340.000 L.F.</b>   |              |             |
| Volunteer Paving, LLC   |                       | \$4.5000     | \$1,530.00  |
| Reynolds Sealing & Striping, Inc.                                       |                       | \$5.0000     | \$1,700.00  |
| <b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>                   | <b>3,000.000 L.F.</b> |              |             |
| Volunteer Paving, LLC   |                       | \$4.0000     | \$12,000.00 |
| Reynolds Sealing & Striping, Inc.                                       |                       | \$3.0000     | \$9,000.00  |
| <b>716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)</b>              | <b>10.000 L.F.</b>    |              |             |
| Volunteer Paving, LLC   |                       | \$5.7500     | \$57.50     |
| Reynolds Sealing & Striping, Inc.                                       |                       | \$6.0000     | \$60.00     |
| <b>716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)</b>          | <b>10.000 L.F.</b>    |              |             |
| Volunteer Paving, LLC   |                       | \$8.5000     | \$85.00     |
| Reynolds Sealing & Striping, Inc.                                       |                       | \$20.0000    | \$200.00    |
| <b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>                  | <b>100.000 L.F.</b>   |              |             |
| Volunteer Paving, LLC   |                       | \$10.0000    | \$1,000.00  |
| Reynolds Sealing & Striping, Inc.                                       |                       | \$20.0000    | \$2,000.00  |
| <b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>            | <b>20.000 L.M.</b>    |              |             |
| Volunteer Paving, LLC   |                       | \$1,250.0000 | \$25,000.00 |
| Reynolds Sealing & Striping, Inc.                                       |                       | \$2,300.0000 | \$46,000.00 |

**CONTRACT CNZ055**

|  |                        | UNIT PRICE   | EXTENSION |
|--|------------------------|--------------|-----------|
| <b>716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)</b>         | <b>20.000 L.M.</b>     |              |           |
| Volunteer Paving, LLC  | \$1,350.0000           | \$27,000.00  |           |
| Reynolds Sealing & Striping, Inc.                                    | \$2,600.0000           | \$52,000.00  |           |
| <b>716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)</b> | <b>10,000.000 L.F.</b> |              |           |
| Volunteer Paving, LLC  | \$1.7500               | \$17,500.00  |           |
| Reynolds Sealing & Striping, Inc.                                    | \$3.0000               | \$30,000.00  |           |
| <b>716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)</b>  | <b>25.000 L.F.</b>     |              |           |
| Volunteer Paving, LLC  | \$3.0000               | \$75.00      |           |
| Reynolds Sealing & Striping, Inc.                                    | \$1.5000               | \$37.50      |           |
| <b>716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)</b>  | <b>500.000 L.F.</b>    |              |           |
| Volunteer Paving, LLC  | \$3.0000               | \$1,500.00   |           |
| Reynolds Sealing & Striping, Inc.                                    | \$3.0000               | \$1,500.00   |           |
| <b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>               | <b>7.000 L.M.</b>      |              |           |
| Volunteer Paving, LLC  | \$100.0000             | \$700.00     |           |
| Reynolds Sealing & Striping, Inc.                                    | \$50.0000              | \$350.00     |           |
| <b>717-01 MOBILIZATION</b>   | <b>1.000 LS</b>        |              |           |
| Volunteer Paving, LLC  | \$125,000.0000         | \$125,000.00 |           |
| Reynolds Sealing & Striping, Inc.                                    | \$70,000.0000          | \$70,000.00  |           |
| <b>717-01.03 MOBILIZATION (PER CALL-OUT)</b>                         | <b>25.000 EACH</b>     |              |           |
| Volunteer Paving, LLC  | \$5,000.0000           | \$125,000.00 |           |
| Reynolds Sealing & Striping, Inc.                                    | \$2,000.0000           | \$50,000.00  |           |
| <b>717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)</b>                 | <b>3.000 EACH</b>      |              |           |
| Volunteer Paving, LLC  | \$6,500.0000           | \$19,500.00  |           |
| Reynolds Sealing & Striping, Inc.                                    | \$5,000.0000           | \$15,000.00  |           |

**SUB-TOTAL MAINTENANCE**

|                                   |                |
|-----------------------------------|----------------|
| Volunteer Paving, LLC             | \$2,885,915.00 |
| Reynolds Sealing & Striping, Inc. | \$2,911,442.50 |

**TOTAL CONTRACT**

|                                   |                |
|-----------------------------------|----------------|
| Volunteer Paving, LLC             | \$2,885,915.00 |
| Reynolds Sealing & Striping, Inc. | \$2,911,442.50 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN,  
MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE,  
WAYNE, WILLIAMSON, AND WILSON (Contract No. CNZ057 Call 006)

R3BVAR-M3-056

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

---

**TOTAL CONTRACT**

|                                   |              |
|-----------------------------------|--------------|
| Reynolds Sealing & Striping, Inc. | \$929,910.00 |
|-----------------------------------|--------------|

**MAINTENANCE CATEGORY****716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE**

Reynolds Sealing & Striping, Inc.                   **1,806.000 L.M.**                   \$485.0000                   \$875,910.00

**716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING**

Reynolds Sealing & Striping, Inc.                   **8.000 L.M.**                   \$500.0000                   \$4,000.00

**717-01 MOBILIZATION**

Reynolds Sealing & Striping, Inc.                   **1.000 LS**                   \$50,000.0000                   \$50,000.00

**SUB-TOTAL MAINTENANCE**

Reynolds Sealing & Striping, Inc.

\$929,910.00

**TOTAL CONTRACT**

Reynolds Sealing & Striping, Inc.

\$929,910.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNZ056 Call 007)

R3BVAR-M3-057

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

TOTAL CONTRACT

|                     |              |
|---------------------|--------------|
| W. L. Markers, Inc. | \$299,552.00 |
| A & A Safety, Inc.  | \$349,623.90 |

**CONTRACT CNZ056**

UNIT PRICE EXTENSION

**MAINTENANCE CATEGORY****712-01 TRAFFIC CONTROL****1.000 LS**

|                     |                |              |
|---------------------|----------------|--------------|
| W. L. Markers, Inc. | \$15,000.0000  | \$15,000.00  |
| A & A Safety, Inc.  | \$125,000.0000 | \$125,000.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****250.000 EACH**

|                     |           |            |
|---------------------|-----------|------------|
| W. L. Markers, Inc. | \$22.0000 | \$5,500.00 |
| A & A Safety, Inc.  | \$33.5500 | \$8,387.50 |

**716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER****44,342.000 EACH**

|                     |          |              |
|---------------------|----------|--------------|
| W. L. Markers, Inc. | \$6.0000 | \$266,052.00 |
| A & A Safety, Inc.  | \$4.2000 | \$186,236.40 |

**717-01 MOBILIZATION****1.000 LS**

|                     |               |             |
|---------------------|---------------|-------------|
| W. L. Markers, Inc. | \$13,000.0000 | \$13,000.00 |
| A & A Safety, Inc.  | \$30,000.0000 | \$30,000.00 |

**SUB-TOTAL MAINTENANCE**

|                     |              |
|---------------------|--------------|
| W. L. Markers, Inc. | \$299,552.00 |
| A & A Safety, Inc.  | \$349,623.90 |

**TOTAL CONTRACT**

|                     |              |
|---------------------|--------------|
| W. L. Markers, Inc. | \$299,552.00 |
| A & A Safety, Inc.  | \$349,623.90 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,  
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNZ063 Call 008)

R4BVAR-M3-063,R4BVAR-M3-064

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS  
INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

**TOTAL CONTRACT**

|                              |                |
|------------------------------|----------------|
| Traf-Mark Industries, L.L.C. | \$2,309,112.00 |
| Volunteer Paving, LLC        | \$2,799,357.50 |

| MAINTENANCE CATEGORY   | UNIT PRICE          | EXTENSION    |
|--|---------------------|--------------|
| <b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>             | <b>1.000 L.M.</b>   |              |
| Traf-Mark Industries, L.L.C.   | \$675.0000          | \$675.00     |
| Volunteer Paving, LLC  | \$1,500.0000        | \$1,500.00   |
| <b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>         | <b>1.000 L.M.</b>   |              |
| Traf-Mark Industries, L.L.C.   | \$675.0000          | \$675.00     |
| Volunteer Paving, LLC  | \$400.0000          | \$400.00     |
| <b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>  | <b>1.000 L.M.</b>   |              |
| Traf-Mark Industries, L.L.C.   | \$675.0000          | \$675.00     |
| Volunteer Paving, LLC  | \$400.0000          | \$400.00     |
| <b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>  | <b>5.000 L.M.</b>   |              |
| Traf-Mark Industries, L.L.C.   | \$675.0000          | \$3,375.00   |
| Volunteer Paving, LLC  | \$400.0000          | \$2,000.00   |
| <b>712-01.50 MAINTENANCE OF TRAFFIC</b>                                  | <b>75.000 EACH</b>  |              |
| Traf-Mark Industries, L.L.C.   | \$800.0000          | \$60,000.00  |
| Volunteer Paving, LLC  | \$1,500.0000        | \$112,500.00 |
| <b>713-02.34 DELINEATORS (ALL)</b>                                       | <b>125.000 EACH</b> |              |
| Traf-Mark Industries, L.L.C.   | \$25.0000           | \$3,125.00   |
| Volunteer Paving, LLC  | \$25.0000           | \$3,125.00   |
| <b>716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)</b>     | <b>150.000 EACH</b> |              |
| Traf-Mark Industries, L.L.C.   | \$5.0000            | \$750.00     |
| Volunteer Paving, LLC  | \$15.0000           | \$2,250.00   |
| <b>716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)</b>   | <b>125.000 EACH</b> |              |
| Traf-Mark Industries, L.L.C.   | \$1.0000            | \$125.00     |
| Volunteer Paving, LLC  | \$15.0000           | \$1,875.00   |
| <b>716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)</b>     | <b>175.000 EACH</b> |              |
| Traf-Mark Industries, L.L.C.   | \$5.0000            | \$875.00     |
| Volunteer Paving, LLC  | \$15.0000           | \$2,625.00   |
| <b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> | <b>250.000 EACH</b> |              |
| Traf-Mark Industries, L.L.C.   | \$30.0000           | \$7,500.00   |
| Volunteer Paving, LLC  | \$50.0000           | \$12,500.00  |

**716-01.22 SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)****75.000 EACH**

|                              |           |            |
|------------------------------|-----------|------------|
| Traf-Mark Industries, L.L.C. | \$5.0000  | \$375.00   |
| Volunteer Paving, LLC        | \$50.0000 | \$3,750.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****100.000 EACH**

|                              |           |            |
|------------------------------|-----------|------------|
| Traf-Mark Industries, L.L.C. | \$30.0000 | \$3,000.00 |
| Volunteer Paving, LLC        | \$50.0000 | \$5,000.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****15.000 EACH**

|                              |           |          |
|------------------------------|-----------|----------|
| Traf-Mark Industries, L.L.C. | \$15.0000 | \$225.00 |
| Volunteer Paving, LLC        | \$15.0000 | \$225.00 |

**716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER****300.000 EACH**

|                              |           |            |
|------------------------------|-----------|------------|
| Traf-Mark Industries, L.L.C. | \$20.0000 | \$6,000.00 |
| Volunteer Paving, LLC        | \$15.0000 | \$4,500.00 |

**716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)****10,000.000 L.F.**

|                              |           |              |
|------------------------------|-----------|--------------|
| Traf-Mark Industries, L.L.C. | \$14.5000 | \$145,000.00 |
| Volunteer Paving, LLC        | \$15.0000 | \$150,000.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****1,000.000 S.Y.**

|                              |           |             |
|------------------------------|-----------|-------------|
| Traf-Mark Industries, L.L.C. | \$20.0000 | \$20,000.00 |
| Volunteer Paving, LLC        | \$35.0000 | \$35,000.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****3,200.000 L.F.**

|                              |           |             |
|------------------------------|-----------|-------------|
| Traf-Mark Industries, L.L.C. | \$15.0000 | \$48,000.00 |
| Volunteer Paving, LLC        | \$28.0000 | \$89,600.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****350.000 EACH**

|                              |            |             |
|------------------------------|------------|-------------|
| Traf-Mark Industries, L.L.C. | \$175.0000 | \$61,250.00 |
| Volunteer Paving, LLC        | \$250.0000 | \$87,500.00 |

**716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)****100.000 L.F.**

|                              |           |            |
|------------------------------|-----------|------------|
| Traf-Mark Industries, L.L.C. | \$18.0000 | \$1,800.00 |
| Volunteer Paving, LLC        | \$25.0000 | \$2,500.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****1,000.000 L.F.**

|                              |          |            |
|------------------------------|----------|------------|
| Traf-Mark Industries, L.L.C. | \$2.1000 | \$2,100.00 |
| Volunteer Paving, LLC        | \$4.0000 | \$4,000.00 |

**CONTRACT CNZ063**

|   | UNIT PRICE            | EXTENSION    |
|---|-----------------------|--------------|
| <b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b> | <b>3,000.000 L.F.</b> |              |
| Traf-Mark Industries, L.L.C.  | \$38.0000             | \$114,000.00 |
| Volunteer Paving, LLC   | \$45.0000             | \$135,000.00 |
| <b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>               | <b>50.000 EACH</b>    |              |
| Traf-Mark Industries, L.L.C.  | \$175.0000            | \$8,750.00   |
| Volunteer Paving, LLC   | \$400.0000            | \$20,000.00  |
| <b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>                | <b>10.000 EACH</b>    |              |
| Traf-Mark Industries, L.L.C.  | \$600.0000            | \$6,000.00   |
| Volunteer Paving, LLC   | \$750.0000            | \$7,500.00   |
| <b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>         | <b>10.000 EACH</b>    |              |
| Traf-Mark Industries, L.L.C.  | \$400.0000            | \$4,000.00   |
| Volunteer Paving, LLC   | \$850.0000            | \$8,500.00   |
| <b>716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)</b>             | <b>1.000 EACH</b>     |              |
| Traf-Mark Industries, L.L.C.  | \$360.0000            | \$360.00     |
| Volunteer Paving, LLC   | \$650.0000            | \$650.00     |
| <b>716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)</b>          | <b>1.000 EACH</b>     |              |
| Traf-Mark Industries, L.L.C.  | \$500.0000            | \$500.00     |
| Volunteer Paving, LLC   | \$650.0000            | \$650.00     |
| <b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>       | <b>10.000 EACH</b>    |              |
| Traf-Mark Industries, L.L.C.  | \$400.0000            | \$4,000.00   |
| Volunteer Paving, LLC   | \$650.0000            | \$6,500.00   |
| <b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>               | <b>1.000 EACH</b>     |              |
| Traf-Mark Industries, L.L.C.  | \$360.0000            | \$360.00     |
| Volunteer Paving, LLC   | \$500.0000            | \$500.00     |
| <b>716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)</b>           | <b>1.000 EACH</b>     |              |
| Traf-Mark Industries, L.L.C.  | \$360.0000            | \$360.00     |
| Volunteer Paving, LLC   | \$575.0000            | \$575.00     |
| <b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>     | <b>5.000 EACH</b>     |              |
| Traf-Mark Industries, L.L.C.  | \$250.0000            | \$1,250.00   |
| Volunteer Paving, LLC   | \$325.0000            | \$1,625.00   |

**716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)****1.000 EACH**

|                              |            |          |
|------------------------------|------------|----------|
| Traf-Mark Industries, L.L.C. | \$300.0000 | \$300.00 |
| Volunteer Paving, LLC        | \$325.0000 | \$325.00 |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****800.000 L.F.**

|                              |           |             |
|------------------------------|-----------|-------------|
| Traf-Mark Industries, L.L.C. | \$9.0000  | \$7,200.00  |
| Volunteer Paving, LLC        | \$15.0000 | \$12,000.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****5.000 EACH**

|                              |            |          |
|------------------------------|------------|----------|
| Traf-Mark Industries, L.L.C. | \$150.0000 | \$750.00 |
| Volunteer Paving, LLC        | \$175.0000 | \$875.00 |

**716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)****1.000 EACH**

|                              |            |          |
|------------------------------|------------|----------|
| Traf-Mark Industries, L.L.C. | \$300.0000 | \$300.00 |
| Volunteer Paving, LLC        | \$250.0000 | \$250.00 |

**716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)****20.000 EACH**

|                              |            |            |
|------------------------------|------------|------------|
| Traf-Mark Industries, L.L.C. | \$235.0000 | \$4,700.00 |
| Volunteer Paving, LLC        | \$450.0000 | \$9,000.00 |

**716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)****12.000 EACH**

|                              |            |            |
|------------------------------|------------|------------|
| Traf-Mark Industries, L.L.C. | \$240.0000 | \$2,880.00 |
| Volunteer Paving, LLC        | \$550.0000 | \$6,600.00 |

**716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)****50.000 EACH**

|                              |            |             |
|------------------------------|------------|-------------|
| Traf-Mark Industries, L.L.C. | \$100.0000 | \$5,000.00  |
| Volunteer Paving, LLC        | \$450.0000 | \$22,500.00 |

**716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)****1.000 EACH**

|                              |            |          |
|------------------------------|------------|----------|
| Traf-Mark Industries, L.L.C. | \$300.0000 | \$300.00 |
| Volunteer Paving, LLC        | \$375.0000 | \$375.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****150.000 S.F.**

|                              |           |            |
|------------------------------|-----------|------------|
| Traf-Mark Industries, L.L.C. | \$21.0000 | \$3,150.00 |
| Volunteer Paving, LLC        | \$40.0000 | \$6,000.00 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****4.000 EACH**

|                              |            |            |
|------------------------------|------------|------------|
| Traf-Mark Industries, L.L.C. | \$300.0000 | \$1,200.00 |
| Volunteer Paving, LLC        | \$400.0000 | \$1,600.00 |

**CONTRACT CNZ063**

|  |                        | UNIT PRICE   | EXTENSION |
|--|------------------------|--------------|-----------|
| <b>716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED</b>     | <b>1.000 EACH</b>      |              |           |
| Traf-Mark Industries, L.L.C.   | \$525.0000             | \$525.00     |           |
| Volunteer Paving, LLC  | \$575.0000             | \$575.00     |           |
| <b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>                    | <b>300.000 L.M.</b>    |              |           |
| Traf-Mark Industries, L.L.C.   | \$475.0000             | \$142,500.00 |           |
| Volunteer Paving, LLC  | \$700.0000             | \$210,000.00 |           |
| <b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>                    | <b>200.000 L.M.</b>    |              |           |
| Traf-Mark Industries, L.L.C.   | \$715.0000             | \$143,000.00 |           |
| Volunteer Paving, LLC  | \$900.0000             | \$180,000.00 |           |
| <b>716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN</b>          | <b>429.000 L.M.</b>    |              |           |
| Traf-Mark Industries, L.L.C.   | \$1,738.0000           | \$745,602.00 |           |
| Volunteer Paving, LLC  | \$1,700.0000           | \$729,300.00 |           |
| <b>716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN</b>          | <b>19,000.000 L.F.</b> |              |           |
| Traf-Mark Industries, L.L.C.   | \$0.5000               | \$9,500.00   |           |
| Volunteer Paving, LLC  | \$0.4500               | \$8,550.00   |           |
| <b>716-05.79 PERFORMANCE BASED RETRACING SPRAY THERMO 12IN</b>         | <b>1.000 L.M.</b>      |              |           |
| Traf-Mark Industries, L.L.C.   | \$3,500.0000           | \$3,500.00   |           |
| Volunteer Paving, LLC  | \$7,500.0000           | \$7,500.00   |           |
| <b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>                    | <b>2,500.000 L.F.</b>  |              |           |
| Traf-Mark Industries, L.L.C.   | \$0.4000               | \$1,000.00   |           |
| Volunteer Paving, LLC  | \$2.0000               | \$5,000.00   |           |
| <b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>         | <b>250.000 L.F.</b>    |              |           |
| Traf-Mark Industries, L.L.C.   | \$0.8000               | \$200.00     |           |
| Volunteer Paving, LLC  | \$2.0000               | \$500.00     |           |
| <b>716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)</b>              | <b>1.000 L.F.</b>      |              |           |
| Traf-Mark Industries, L.L.C.   | \$50.0000              | \$50.00      |           |
| Volunteer Paving, LLC  | \$3.0000               | \$3.00       |           |
| <b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b> | <b>50.000 S.Y.</b>     |              |           |
| Traf-Mark Industries, L.L.C.   | \$20.0000              | \$1,000.00   |           |
| Volunteer Paving, LLC  | \$2.0000               | \$100.00     |           |

**716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)****1.000 L.F.**

|                              |           |         |
|------------------------------|-----------|---------|
| Traf-Mark Industries, L.L.C. | \$50.0000 | \$50.00 |
| Volunteer Paving, LLC        | \$15.0000 | \$15.00 |

**716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)****1.000 EACH**

|                              |            |          |
|------------------------------|------------|----------|
| Traf-Mark Industries, L.L.C. | \$200.0000 | \$200.00 |
| Volunteer Paving, LLC        | \$7.0000   | \$7.00   |

**716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)****1.000 EACH**

|                              |            |          |
|------------------------------|------------|----------|
| Traf-Mark Industries, L.L.C. | \$200.0000 | \$200.00 |
| Volunteer Paving, LLC        | \$85.0000  | \$85.00  |

**716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)****1.000 EACH**

|                              |            |          |
|------------------------------|------------|----------|
| Traf-Mark Industries, L.L.C. | \$300.0000 | \$300.00 |
| Volunteer Paving, LLC        | \$85.0000  | \$85.00  |

**716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)****1.000 L.F.**

|                              |           |         |
|------------------------------|-----------|---------|
| Traf-Mark Industries, L.L.C. | \$10.0000 | \$10.00 |
| Volunteer Paving, LLC        | \$85.0000 | \$85.00 |

**716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)****1.000 L.F.**

|                              |           |         |
|------------------------------|-----------|---------|
| Traf-Mark Industries, L.L.C. | \$15.0000 | \$15.00 |
| Volunteer Paving, LLC        | \$2.0000  | \$2.00  |

**716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)****1.000 EACH**

|                              |            |          |
|------------------------------|------------|----------|
| Traf-Mark Industries, L.L.C. | \$200.0000 | \$200.00 |
| Volunteer Paving, LLC        | \$3.0000   | \$3.00   |

**716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)****1.000 EACH**

|                              |            |          |
|------------------------------|------------|----------|
| Traf-Mark Industries, L.L.C. | \$375.0000 | \$375.00 |
| Volunteer Paving, LLC        | \$85.0000  | \$85.00  |

**716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)****1.000 EACH**

|                              |            |          |
|------------------------------|------------|----------|
| Traf-Mark Industries, L.L.C. | \$200.0000 | \$200.00 |
| Volunteer Paving, LLC        | \$200.0000 | \$200.00 |

**716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"****10.000 L.M.**

|                              |               |              |
|------------------------------|---------------|--------------|
| Traf-Mark Industries, L.L.C. | \$3,900.0000  | \$39,000.00  |
| Volunteer Paving, LLC        | \$15,000.0000 | \$150,000.00 |

**CONTRACT CNZ063**

|   |                     | UNIT PRICE   | EXTENSION   |
|---|---------------------|--------------|-------------|
| <b>716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)</b> | <b>25.000 EACH</b>  |              |             |
| Traf-Mark Industries, L.L.C.  |                     | \$1,800.0000 | \$45,000.00 |
| Volunteer Paving, LLC   |                     | \$1,000.0000 | \$25,000.00 |
| <b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>         | <b>1.000 L.M.</b>   |              |             |
| Traf-Mark Industries, L.L.C.  |                     | \$1,800.0000 | \$1,800.00  |
| Volunteer Paving, LLC   |                     | \$2,500.0000 | \$2,500.00  |
| <b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>         | <b>1.000 L.M.</b>   |              |             |
| Traf-Mark Industries, L.L.C.  |                     | \$4,200.0000 | \$4,200.00  |
| Volunteer Paving, LLC   |                     | \$5,000.0000 | \$5,000.00  |
| <b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b> | <b>250.000 L.F.</b> |              |             |
| Traf-Mark Industries, L.L.C.  |                     | \$2.0000     | \$500.00    |
| Volunteer Paving, LLC   |                     | \$4.5000     | \$1,125.00  |
| <b>716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)</b>  | <b>125.000 L.F.</b> |              |             |
| Traf-Mark Industries, L.L.C.  |                     | \$2.0000     | \$250.00    |
| Volunteer Paving, LLC   |                     | \$2.5000     | \$312.50    |
| <b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>  | <b>175.000 L.F.</b> |              |             |
| Traf-Mark Industries, L.L.C.  |                     | \$2.0000     | \$350.00    |
| Volunteer Paving, LLC   |                     | \$4.5000     | \$787.50    |
| <b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>                   | <b>100.000 L.F.</b> |              |             |
| Traf-Mark Industries, L.L.C.  |                     | \$2.0000     | \$200.00    |
| Volunteer Paving, LLC   |                     | \$4.0000     | \$400.00    |
| <b>716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)</b>              | <b>50.000 L.F.</b>  |              |             |
| Traf-Mark Industries, L.L.C.  |                     | \$2.0000     | \$100.00    |
| Volunteer Paving, LLC   |                     | \$5.7500     | \$287.50    |
| <b>716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)</b>          | <b>50.000 L.F.</b>  |              |             |
| Traf-Mark Industries, L.L.C.  |                     | \$10.0000    | \$500.00    |
| Volunteer Paving, LLC   |                     | \$8.5000     | \$425.00    |
| <b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>                  | <b>450.000 L.F.</b> |              |             |
| Traf-Mark Industries, L.L.C.  |                     | \$10.0000    | \$4,500.00  |
| Volunteer Paving, LLC   |                     | \$10.0000    | \$4,500.00  |

**CONTRACT CNZ063**

|  |                        | UNIT PRICE   | EXTENSION |
|--|------------------------|--------------|-----------|
| <b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>         | <b>100.000 L.M.</b>    |              |           |
| Traf-Mark Industries, L.L.C.   | \$600.0000             | \$60,000.00  |           |
| Volunteer Paving, LLC  | \$1,000.0000           | \$100,000.00 |           |
| <b>716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)</b>         | <b>150.000 L.M.</b>    |              |           |
| Traf-Mark Industries, L.L.C.   | \$1,500.0000           | \$225,000.00 |           |
| Volunteer Paving, LLC  | \$1,450.0000           | \$217,500.00 |           |
| <b>716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)</b> | <b>10,000.000 L.F.</b> |              |           |
| Traf-Mark Industries, L.L.C.   | \$1.5000               | \$15,000.00  |           |
| Volunteer Paving, LLC  | \$1.7500               | \$17,500.00  |           |
| <b>716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)</b>  | <b>50.000 L.F.</b>     |              |           |
| Traf-Mark Industries, L.L.C.   | \$2.0000               | \$100.00     |           |
| Volunteer Paving, LLC  | \$3.0000               | \$150.00     |           |
| <b>716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)</b>  | <b>900.000 L.F.</b>    |              |           |
| Traf-Mark Industries, L.L.C.   | \$2.0000               | \$1,800.00   |           |
| Volunteer Paving, LLC  | \$3.0000               | \$2,700.00   |           |
| <b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>               | <b>18.000 L.M.</b>     |              |           |
| Traf-Mark Industries, L.L.C.   | \$250.0000             | \$4,500.00   |           |
| Volunteer Paving, LLC  | \$100.0000             | \$1,800.00   |           |
| <b>717-01 MOBILIZATION</b>   | <b>1.000 LS</b>        |              |           |
| Traf-Mark Industries, L.L.C.   | \$132,000.0000         | \$132,000.00 |           |
| Volunteer Paving, LLC  | \$110,000.0000         | \$110,000.00 |           |
| <b>717-01.03 MOBILIZATION (PER CALL-OUT)</b>                         | <b>30.000 EACH</b>     |              |           |
| Traf-Mark Industries, L.L.C.   | \$4,000.0000           | \$120,000.00 |           |
| Volunteer Paving, LLC  | \$5,000.0000           | \$150,000.00 |           |
| <b>717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)</b>                 | <b>15.000 EACH</b>     |              |           |
| Traf-Mark Industries, L.L.C.   | \$5,000.0000           | \$75,000.00  |           |
| Volunteer Paving, LLC  | \$7,000.0000           | \$105,000.00 |           |

**SUB-TOTAL MAINTENANCE**

|                              |                |
|------------------------------|----------------|
| Traf-Mark Industries, L.L.C. | \$2,309,112.00 |
| Volunteer Paving, LLC        | \$2,799,357.50 |

**TOTAL CONTRACT**

|                              |                |
|------------------------------|----------------|
| Traf-Mark Industries, L.L.C. | \$2,309,112.00 |
| Volunteer Paving, LLC        | \$2,799,357.50 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES BENTON, CARROLL, DYER, GIBSON, HENRY, LAKE, OBION, AND WEAKLEY (Contract No. CNZ062 Call 009)

R4BVAR-M3-065

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

---

**TOTAL CONTRACT**

Traf-Mark Industries, L.L.C. \$1,649,400.00

**CONTRACT CNZ062**

| MAINTENANCE CATEGORY  | UNIT PRICE             | EXTENSION                 |
|---|------------------------|---------------------------|
| <b>716-05.70 PERFORMANCE BASED RETRACING PAINTED 6IN LINE</b> |                        |                           |
| Traf-Mark Industries, L.L.C.                                  | <b>2,572.000 L.M.</b>  | \$600.0000 \$1,543,200.00 |
| <b>716-05.71 PERFORMANCE BASED RETRACING PAINTED 8IN LINE</b> |                        |                           |
| Traf-Mark Industries, L.L.C.                                  | <b>67,500.000 L.F.</b> | \$0.2400 \$16,200.00      |
| <b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>        |                        |                           |
| Traf-Mark Industries, L.L.C.                                  | <b>25.000 L.M.</b>     | \$400.0000 \$10,000.00    |
| <b>717-01 MOBILIZATION</b>                                    |                        |                           |
| Traf-Mark Industries, L.L.C.                                  | <b>1.000 LS</b>        | \$80,000.0000 \$80,000.00 |

**SUB-TOTAL MAINTENANCE**

|                              |                |
|------------------------------|----------------|
| Traf-Mark Industries, L.L.C. | \$1,649,400.00 |
|------------------------------|----------------|

**TOTAL CONTRACT**

|                              |                |
|------------------------------|----------------|
| Traf-Mark Industries, L.L.C. | \$1,649,400.00 |
|------------------------------|----------------|

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNZ054 Call 010)

R2BVAR-M3-040, R2BVAR-M3-041

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

|                                   | TOTAL CONTRACT |
|-----------------------------------|----------------|
| Reynolds Sealing & Striping, Inc. | \$1,587,920.50 |
| TRP Construction Group, LLC       | \$1,596,528.50 |
| Mullen's Markings, Inc            | \$1,695,495.50 |
| Volunteer Paving, LLC             | \$2,265,010.35 |

UNIT PRICE EXTENSION

**MAINTENANCE CATEGORY****411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)****5.000 L.M.**

|                                   |              |            |
|-----------------------------------|--------------|------------|
| Reynolds Sealing & Striping, Inc. | \$1,500.0000 | \$7,500.00 |
| TRP Construction Group, LLC       | \$1,515.0000 | \$7,575.00 |
| Mullen's Markings, Inc            | \$1,320.0000 | \$6,600.00 |
| Volunteer Paving, LLC             | \$1,500.0000 | \$7,500.00 |

**411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)****5.000 L.M.**

|                                   |              |            |
|-----------------------------------|--------------|------------|
| Reynolds Sealing & Striping, Inc. | \$1,500.0000 | \$7,500.00 |
| TRP Construction Group, LLC       | \$1,515.0000 | \$7,575.00 |
| Mullen's Markings, Inc            | \$1,320.0000 | \$6,600.00 |
| Volunteer Paving, LLC             | \$400.0000   | \$2,000.00 |

**411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)****5.000 L.M.**

|                                   |              |            |
|-----------------------------------|--------------|------------|
| Reynolds Sealing & Striping, Inc. | \$1,500.0000 | \$7,500.00 |
| TRP Construction Group, LLC       | \$1,515.0000 | \$7,575.00 |
| Mullen's Markings, Inc            | \$1,320.0000 | \$6,600.00 |
| Volunteer Paving, LLC             | \$400.0000   | \$2,000.00 |

**411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)****5.000 L.M.**

|                                   |              |            |
|-----------------------------------|--------------|------------|
| Reynolds Sealing & Striping, Inc. | \$1,500.0000 | \$7,500.00 |
| TRP Construction Group, LLC       | \$1,515.0000 | \$7,575.00 |
| Mullen's Markings, Inc            | \$1,320.0000 | \$6,600.00 |
| Volunteer Paving, LLC             | \$400.0000   | \$2,000.00 |

**712-01.50 MAINTENANCE OF TRAFFIC****30.000 EACH**

|                                   |              |             |
|-----------------------------------|--------------|-------------|
| Reynolds Sealing & Striping, Inc. | \$1,500.0000 | \$45,000.00 |
| TRP Construction Group, LLC       | \$1,500.0000 | \$45,000.00 |
| Mullen's Markings, Inc            | \$1,500.0000 | \$45,000.00 |
| Volunteer Paving, LLC             | \$2,500.0000 | \$75,000.00 |

**712-06 SIGNS (CONSTRUCTION)****32.000 S.F.**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$100.0000 | \$3,200.00 |
| TRP Construction Group, LLC       | \$100.0000 | \$3,200.00 |
| Mullen's Markings, Inc            | \$50.0000  | \$1,600.00 |
| Volunteer Paving, LLC             | \$10.0000  | \$320.00   |

**713-02.34 DELINEATORS (ALL)****500.000 EACH**

|                                   |           |             |
|-----------------------------------|-----------|-------------|
| Reynolds Sealing & Striping, Inc. | \$25.0000 | \$12,500.00 |
| TRP Construction Group, LLC       | \$30.0000 | \$15,000.00 |
| Mullen's Markings, Inc            | \$25.0000 | \$12,500.00 |
| Volunteer Paving, LLC             | \$25.0000 | \$12,500.00 |

UNIT PRICE EXTENSION

**716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)****250.000 EACH**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Reynolds Sealing & Striping, Inc. | \$10.0000 | \$2,500.00 |
| TRP Construction Group, LLC       | \$8.0000  | \$2,000.00 |
| Mullen's Markings, Inc            | \$10.0000 | \$2,500.00 |
| Volunteer Paving, LLC             | \$15.0000 | \$3,750.00 |

**716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)****300.000 EACH**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Reynolds Sealing & Striping, Inc. | \$10.0000 | \$3,000.00 |
| TRP Construction Group, LLC       | \$8.0000  | \$2,400.00 |
| Mullen's Markings, Inc            | \$10.0000 | \$3,000.00 |
| Volunteer Paving, LLC             | \$15.0000 | \$4,500.00 |

**716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)****175.000 EACH**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Reynolds Sealing & Striping, Inc. | \$10.0000 | \$1,750.00 |
| TRP Construction Group, LLC       | \$8.0000  | \$1,400.00 |
| Mullen's Markings, Inc            | \$10.0000 | \$1,750.00 |
| Volunteer Paving, LLC             | \$15.0000 | \$2,625.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****735.000 EACH**

|                                   |           |             |
|-----------------------------------|-----------|-------------|
| Reynolds Sealing & Striping, Inc. | \$50.0000 | \$36,750.00 |
| TRP Construction Group, LLC       | \$47.0000 | \$34,545.00 |
| Mullen's Markings, Inc            | \$50.0000 | \$36,750.00 |
| Volunteer Paving, LLC             | \$65.0000 | \$47,775.00 |

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****150.000 EACH**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Reynolds Sealing & Striping, Inc. | \$50.0000 | \$7,500.00 |
| TRP Construction Group, LLC       | \$47.0000 | \$7,050.00 |
| Mullen's Markings, Inc            | \$50.0000 | \$7,500.00 |
| Volunteer Paving, LLC             | \$65.0000 | \$9,750.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****600.000 EACH**

|                                   |           |             |
|-----------------------------------|-----------|-------------|
| Reynolds Sealing & Striping, Inc. | \$50.0000 | \$30,000.00 |
| TRP Construction Group, LLC       | \$47.0000 | \$28,200.00 |
| Mullen's Markings, Inc            | \$50.0000 | \$30,000.00 |
| Volunteer Paving, LLC             | \$65.0000 | \$39,000.00 |

**716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER****350.000 EACH**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Reynolds Sealing & Striping, Inc. | \$10.0000 | \$3,500.00 |
| TRP Construction Group, LLC       | \$10.0000 | \$3,500.00 |
| Mullen's Markings, Inc            | \$10.0000 | \$3,500.00 |
| Volunteer Paving, LLC             | \$15.0000 | \$5,250.00 |

**CONTRACT CNZ054**

UNIT PRICE EXTENSION

**716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)****2,000.000 L.F.**

|                                   |           |             |
|-----------------------------------|-----------|-------------|
| Reynolds Sealing & Striping, Inc. | \$12.0000 | \$24,000.00 |
| TRP Construction Group, LLC       | \$11.0000 | \$22,000.00 |
| Mullen's Markings, Inc            | \$11.0000 | \$22,000.00 |
| Volunteer Paving, LLC             | \$15.0000 | \$30,000.00 |

**716-02.04 PLASTIC PAVEMENT MARKING (CHANNELIZATION STRIPING)****700.000 S.Y.**

|                                   |           |             |
|-----------------------------------|-----------|-------------|
| Reynolds Sealing & Striping, Inc. | \$15.0000 | \$10,500.00 |
| TRP Construction Group, LLC       | \$14.0000 | \$9,800.00  |
| Mullen's Markings, Inc            | \$15.0000 | \$10,500.00 |
| Volunteer Paving, LLC             | \$35.0000 | \$24,500.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****3,000.000 L.F.**

|                                   |           |             |
|-----------------------------------|-----------|-------------|
| Reynolds Sealing & Striping, Inc. | \$15.0000 | \$45,000.00 |
| TRP Construction Group, LLC       | \$13.0000 | \$39,000.00 |
| Mullen's Markings, Inc            | \$15.0000 | \$45,000.00 |
| Volunteer Paving, LLC             | \$28.0000 | \$84,000.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****110.000 EACH**

|                                   |            |             |
|-----------------------------------|------------|-------------|
| Reynolds Sealing & Striping, Inc. | \$175.0000 | \$19,250.00 |
| TRP Construction Group, LLC       | \$165.0000 | \$18,150.00 |
| Mullen's Markings, Inc            | \$160.0000 | \$17,600.00 |
| Volunteer Paving, LLC             | \$250.0000 | \$27,500.00 |

**716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)****300.000 L.F.**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Reynolds Sealing & Striping, Inc. | \$14.0000 | \$4,200.00 |
| TRP Construction Group, LLC       | \$12.0000 | \$3,600.00 |
| Mullen's Markings, Inc            | \$14.0000 | \$4,200.00 |
| Volunteer Paving, LLC             | \$25.0000 | \$7,500.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****375.000 L.F.**

|                                   |          |            |
|-----------------------------------|----------|------------|
| Reynolds Sealing & Striping, Inc. | \$4.0000 | \$1,500.00 |
| TRP Construction Group, LLC       | \$3.5000 | \$1,312.50 |
| Mullen's Markings, Inc            | \$4.0000 | \$1,500.00 |
| Volunteer Paving, LLC             | \$4.0000 | \$1,500.00 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****1,740.000 L.F.**

|                                   |           |             |
|-----------------------------------|-----------|-------------|
| Reynolds Sealing & Striping, Inc. | \$35.0000 | \$60,900.00 |
| TRP Construction Group, LLC       | \$28.0000 | \$48,720.00 |
| Mullen's Markings, Inc            | \$35.0000 | \$60,900.00 |
| Volunteer Paving, LLC             | \$45.0000 | \$78,300.00 |

**716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)****10.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$200.0000 | \$2,000.00 |
| TRP Construction Group, LLC       | \$200.0000 | \$2,000.00 |
| Mullen's Markings, Inc            | \$200.0000 | \$2,000.00 |
| Volunteer Paving, LLC             | \$400.0000 | \$4,000.00 |

**716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)****10.000 EACH**

|                                   |              |             |
|-----------------------------------|--------------|-------------|
| Reynolds Sealing & Striping, Inc. | \$800.0000   | \$8,000.00  |
| TRP Construction Group, LLC       | \$750.0000   | \$7,500.00  |
| Mullen's Markings, Inc            | \$1,500.0000 | \$15,000.00 |
| Volunteer Paving, LLC             | \$750.0000   | \$7,500.00  |

**716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)****5.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$400.0000 | \$2,000.00 |
| TRP Construction Group, LLC       | \$370.0000 | \$1,850.00 |
| Mullen's Markings, Inc            | \$400.0000 | \$2,000.00 |
| Volunteer Paving, LLC             | \$850.0000 | \$4,250.00 |

**716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)****10.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$400.0000 | \$4,000.00 |
| TRP Construction Group, LLC       | \$370.0000 | \$3,700.00 |
| Mullen's Markings, Inc            | \$400.0000 | \$4,000.00 |
| Volunteer Paving, LLC             | \$650.0000 | \$6,500.00 |

**716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)****10.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$400.0000 | \$4,000.00 |
| TRP Construction Group, LLC       | \$370.0000 | \$3,700.00 |
| Mullen's Markings, Inc            | \$400.0000 | \$4,000.00 |
| Volunteer Paving, LLC             | \$650.0000 | \$6,500.00 |

**716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)****15.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$400.0000 | \$6,000.00 |
| TRP Construction Group, LLC       | \$450.0000 | \$6,750.00 |
| Mullen's Markings, Inc            | \$400.0000 | \$6,000.00 |
| Volunteer Paving, LLC             | \$650.0000 | \$9,750.00 |

**716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)****10.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$200.0000 | \$2,000.00 |
| TRP Construction Group, LLC       | \$225.0000 | \$2,250.00 |
| Mullen's Markings, Inc            | \$200.0000 | \$2,000.00 |
| Volunteer Paving, LLC             | \$500.0000 | \$5,000.00 |

**716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)****3.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$300.0000 | \$900.00   |
| TRP Construction Group, LLC       | \$350.0000 | \$1,050.00 |
| Mullen's Markings, Inc            | \$300.0000 | \$900.00   |
| Volunteer Paving, LLC             | \$575.0000 | \$1,725.00 |

**716-03.13 PLASTIC PVMT MARKING (NO TRUCKS THIS LANE)****3.000 EACH**

|                                   |              |            |
|-----------------------------------|--------------|------------|
| Reynolds Sealing & Striping, Inc. | \$1,000.0000 | \$3,000.00 |
| TRP Construction Group, LLC       | \$800.0000   | \$2,400.00 |
| Mullen's Markings, Inc            | \$1,000.0000 | \$3,000.00 |
| Volunteer Paving, LLC             | \$900.0000   | \$2,700.00 |

**716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)****10.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$250.0000 | \$2,500.00 |
| TRP Construction Group, LLC       | \$225.0000 | \$2,250.00 |
| Mullen's Markings, Inc            | \$250.0000 | \$2,500.00 |
| Volunteer Paving, LLC             | \$325.0000 | \$3,250.00 |

**716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)****5.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$350.0000 | \$1,750.00 |
| TRP Construction Group, LLC       | \$325.0000 | \$1,625.00 |
| Mullen's Markings, Inc            | \$350.0000 | \$1,750.00 |
| Volunteer Paving, LLC             | \$325.0000 | \$1,625.00 |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****242.000 L.F.**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Reynolds Sealing & Striping, Inc. | \$8.0000  | \$1,936.00 |
| TRP Construction Group, LLC       | \$9.0000  | \$2,178.00 |
| Mullen's Markings, Inc            | \$8.0000  | \$1,936.00 |
| Volunteer Paving, LLC             | \$15.0000 | \$3,630.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****12.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$175.0000 | \$2,100.00 |
| TRP Construction Group, LLC       | \$175.0000 | \$2,100.00 |
| Mullen's Markings, Inc            | \$175.0000 | \$2,100.00 |
| Volunteer Paving, LLC             | \$175.0000 | \$2,100.00 |

**716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)****15.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$250.0000 | \$3,750.00 |
| TRP Construction Group, LLC       | \$240.0000 | \$3,600.00 |
| Mullen's Markings, Inc            | \$250.0000 | \$3,750.00 |
| Volunteer Paving, LLC             | \$250.0000 | \$3,750.00 |

**716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)****10.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$250.0000 | \$2,500.00 |
| TRP Construction Group, LLC       | \$225.0000 | \$2,250.00 |
| Mullen's Markings, Inc            | \$250.0000 | \$2,500.00 |
| Volunteer Paving, LLC             | \$450.0000 | \$4,500.00 |

**716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)****10.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$400.0000 | \$4,000.00 |
| TRP Construction Group, LLC       | \$300.0000 | \$3,000.00 |
| Mullen's Markings, Inc            | \$400.0000 | \$4,000.00 |
| Volunteer Paving, LLC             | \$550.0000 | \$5,500.00 |

**716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)****5.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$400.0000 | \$2,000.00 |
| TRP Construction Group, LLC       | \$390.0000 | \$1,950.00 |
| Mullen's Markings, Inc            | \$400.0000 | \$2,000.00 |
| Volunteer Paving, LLC             | \$450.0000 | \$2,250.00 |

**716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)****10.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$200.0000 | \$2,000.00 |
| TRP Construction Group, LLC       | \$325.0000 | \$3,250.00 |
| Mullen's Markings, Inc            | \$200.0000 | \$2,000.00 |
| Volunteer Paving, LLC             | \$375.0000 | \$3,750.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****425.000 S.F.**

|                                   |           |             |
|-----------------------------------|-----------|-------------|
| Reynolds Sealing & Striping, Inc. | \$20.0000 | \$8,500.00  |
| TRP Construction Group, LLC       | \$22.0000 | \$9,350.00  |
| Mullen's Markings, Inc            | \$20.0000 | \$8,500.00  |
| Volunteer Paving, LLC             | \$40.0000 | \$17,000.00 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****10.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$350.0000 | \$3,500.00 |
| TRP Construction Group, LLC       | \$425.0000 | \$4,250.00 |
| Mullen's Markings, Inc            | \$900.0000 | \$9,000.00 |
| Volunteer Paving, LLC             | \$400.0000 | \$4,000.00 |

**716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED****15.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$400.0000 | \$6,000.00 |
| TRP Construction Group, LLC       | \$425.0000 | \$6,375.00 |
| Mullen's Markings, Inc            | \$400.0000 | \$6,000.00 |
| Volunteer Paving, LLC             | \$575.0000 | \$8,625.00 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****10,000 L.M.**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$800,0000 | \$8,000.00 |
| TRP Construction Group, LLC       | \$785,0000 | \$7,850.00 |
| Mullen's Markings, Inc            | \$800,0000 | \$8,000.00 |
| Volunteer Paving, LLC             | \$600,0000 | \$6,000.00 |

**716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN****418,000 L.M.**

|                                   |              |                |
|-----------------------------------|--------------|----------------|
| Reynolds Sealing & Striping, Inc. | \$1,850,0000 | \$773,300.00   |
| TRP Construction Group, LLC       | \$1,775,0000 | \$741,950.00   |
| Mullen's Markings, Inc            | \$2,100,0000 | \$877,800.00   |
| Volunteer Paving, LLC             | \$2,500,0000 | \$1,045,000.00 |

**716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN****19,099.000 L.F.**

|                                   |          |             |
|-----------------------------------|----------|-------------|
| Reynolds Sealing & Striping, Inc. | \$0.5000 | \$9,549.50  |
| TRP Construction Group, LLC       | \$0.7500 | \$14,324.25 |
| Mullen's Markings, Inc            | \$0.5000 | \$9,549.50  |
| Volunteer Paving, LLC             | \$0.4000 | \$7,639.60  |

**716-05.80 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN DOTTED****12,835.000 L.F.**

|                                   |          |            |
|-----------------------------------|----------|------------|
| Reynolds Sealing & Striping, Inc. | \$0.5000 | \$6,417.50 |
| TRP Construction Group, LLC       | \$0.7500 | \$9,626.25 |
| Mullen's Markings, Inc            | \$0.5000 | \$6,417.50 |
| Volunteer Paving, LLC             | \$0.4500 | \$5,775.75 |

**716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)****5,000.000 L.F.**

|                                   |          |             |
|-----------------------------------|----------|-------------|
| Reynolds Sealing & Striping, Inc. | \$1.0000 | \$5,000.00  |
| TRP Construction Group, LLC       | \$0.7500 | \$3,750.00  |
| Mullen's Markings, Inc            | \$1.0000 | \$5,000.00  |
| Volunteer Paving, LLC             | \$2.0000 | \$10,000.00 |

**716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)****1,775.000 L.F.**

|                                   |          |            |
|-----------------------------------|----------|------------|
| Reynolds Sealing & Striping, Inc. | \$1.0000 | \$1,775.00 |
| TRP Construction Group, LLC       | \$1.0000 | \$1,775.00 |
| Mullen's Markings, Inc            | \$1.0000 | \$1,775.00 |
| Volunteer Paving, LLC             | \$3.0000 | \$5,325.00 |

**716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)****1,225.000 L.F.**

|                                   |          |            |
|-----------------------------------|----------|------------|
| Reynolds Sealing & Striping, Inc. | \$3.0000 | \$3,675.00 |
| TRP Construction Group, LLC       | \$3.0000 | \$3,675.00 |
| Mullen's Markings, Inc            | \$3.0000 | \$3,675.00 |
| Volunteer Paving, LLC             | \$2.0000 | \$2,450.00 |

**716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)****350.000 S.Y.**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Reynolds Sealing & Striping, Inc. | \$12.0000 | \$4,200.00 |
| TRP Construction Group, LLC       | \$11.0000 | \$3,850.00 |
| Mullen's Markings, Inc            | \$12.0000 | \$4,200.00 |
| Volunteer Paving, LLC             | \$15.0000 | \$5,250.00 |

**716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)****1,635.000 L.F.**

|                                   |          |             |
|-----------------------------------|----------|-------------|
| Reynolds Sealing & Striping, Inc. | \$3.0000 | \$4,905.00  |
| TRP Construction Group, LLC       | \$3.0000 | \$4,905.00  |
| Mullen's Markings, Inc            | \$3.0000 | \$4,905.00  |
| Volunteer Paving, LLC             | \$7.0000 | \$11,445.00 |

**716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)****62.000 EACH**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Reynolds Sealing & Striping, Inc. | \$65.0000 | \$4,030.00 |
| TRP Construction Group, LLC       | \$65.0000 | \$4,030.00 |
| Mullen's Markings, Inc            | \$65.0000 | \$4,030.00 |
| Volunteer Paving, LLC             | \$85.0000 | \$5,270.00 |

**716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)****5.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$200.0000 | \$1,000.00 |
| TRP Construction Group, LLC       | \$175.0000 | \$875.00   |
| Mullen's Markings, Inc            | \$200.0000 | \$1,000.00 |
| Volunteer Paving, LLC             | \$85.0000  | \$425.00   |

**716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)****2.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Reynolds Sealing & Striping, Inc. | \$250.0000 | \$500.00 |
| TRP Construction Group, LLC       | \$400.0000 | \$800.00 |
| Mullen's Markings, Inc            | \$250.0000 | \$500.00 |
| Volunteer Paving, LLC             | \$85.0000  | \$170.00 |

**716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)****150.000 L.F.**

|                                   |          |          |
|-----------------------------------|----------|----------|
| Reynolds Sealing & Striping, Inc. | \$1.0000 | \$150.00 |
| TRP Construction Group, LLC       | \$5.0000 | \$750.00 |
| Mullen's Markings, Inc            | \$1.0000 | \$150.00 |
| Volunteer Paving, LLC             | \$2.0000 | \$300.00 |

**716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)****100.000 L.F.**

|                                   |          |          |
|-----------------------------------|----------|----------|
| Reynolds Sealing & Striping, Inc. | \$3.0000 | \$300.00 |
| TRP Construction Group, LLC       | \$5.0000 | \$500.00 |
| Mullen's Markings, Inc            | \$3.0000 | \$300.00 |
| Volunteer Paving, LLC             | \$3.0000 | \$300.00 |

**716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)****2.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Reynolds Sealing & Striping, Inc. | \$150.0000 | \$300.00 |
| TRP Construction Group, LLC       | \$200.0000 | \$400.00 |
| Mullen's Markings, Inc            | \$150.0000 | \$300.00 |
| Volunteer Paving, LLC             | \$85.0000  | \$170.00 |

**716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)****3.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Reynolds Sealing & Striping, Inc. | \$250.0000 | \$750.00 |
| TRP Construction Group, LLC       | \$250.0000 | \$750.00 |
| Mullen's Markings, Inc            | \$250.0000 | \$750.00 |
| Volunteer Paving, LLC             | \$200.0000 | \$600.00 |

**716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)****2.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Reynolds Sealing & Striping, Inc. | \$200.0000 | \$400.00 |
| TRP Construction Group, LLC       | \$200.0000 | \$400.00 |
| Mullen's Markings, Inc            | \$200.0000 | \$400.00 |
| Volunteer Paving, LLC             | \$200.0000 | \$400.00 |

**716-08.14 REMOVAL OF WORD PAVEMENT MARKING (WRONG WAY ARROW)****3.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Reynolds Sealing & Striping, Inc. | \$200.0000 | \$600.00 |
| TRP Construction Group, LLC       | \$200.0000 | \$600.00 |
| Mullen's Markings, Inc            | \$200.0000 | \$600.00 |
| Volunteer Paving, LLC             | \$190.0000 | \$570.00 |

**716-08.15 REMOVAL OF WORD PAVEMENT MARKING (EXIT ONLY ARROW)****3.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Reynolds Sealing & Striping, Inc. | \$200.0000 | \$600.00 |
| TRP Construction Group, LLC       | \$200.0000 | \$600.00 |
| Mullen's Markings, Inc            | \$200.0000 | \$600.00 |
| Volunteer Paving, LLC             | \$190.0000 | \$570.00 |

**716-08.16 REMOVAL OF WORD PAVEMENT MARKING (OPTION LANE ARROW)****3.000 EACH**

|                                   |            |          |
|-----------------------------------|------------|----------|
| Reynolds Sealing & Striping, Inc. | \$200.0000 | \$600.00 |
| TRP Construction Group, LLC       | \$200.0000 | \$600.00 |
| Mullen's Markings, Inc            | \$200.0000 | \$600.00 |
| Volunteer Paving, LLC             | \$190.0000 | \$570.00 |

**716-08.17 REMOVAL OF WORD PAVEMENT MARKING (NO TRUCKS THIS LANE)****4.000 EACH**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$500.0000 | \$2,000.00 |
| TRP Construction Group, LLC       | \$500.0000 | \$2,000.00 |
| Mullen's Markings, Inc            | \$500.0000 | \$2,000.00 |
| Volunteer Paving, LLC             | \$490.0000 | \$1,960.00 |

**716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"****1.000 L.M.**

|                                   |               |             |
|-----------------------------------|---------------|-------------|
| Reynolds Sealing & Striping, Inc. | \$20,000.0000 | \$20,000.00 |
| TRP Construction Group, LLC       | \$15,000.0000 | \$15,000.00 |
| Mullen's Markings, Inc            | \$20,000.0000 | \$20,000.00 |
| Volunteer Paving, LLC             | \$24,000.0000 | \$24,000.00 |

**716-10.15 PREFORMED PLASTIC PAVEMENT MARKING (NO TRUCKS THIS LANE)****4.000 EACH**

|                                   |              |            |
|-----------------------------------|--------------|------------|
| Reynolds Sealing & Striping, Inc. | \$2,000.0000 | \$8,000.00 |
| TRP Construction Group, LLC       | \$2,000.0000 | \$8,000.00 |
| Mullen's Markings, Inc            | \$2,000.0000 | \$8,000.00 |
| Volunteer Paving, LLC             | \$1,950.0000 | \$7,800.00 |

**716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)****3.000 EACH**

|                                   |              |             |
|-----------------------------------|--------------|-------------|
| Reynolds Sealing & Striping, Inc. | \$2,200.0000 | \$6,600.00  |
| TRP Construction Group, LLC       | \$4,200.0000 | \$12,600.00 |
| Mullen's Markings, Inc            | \$2,200.0000 | \$6,600.00  |
| Volunteer Paving, LLC             | \$1,000.0000 | \$3,000.00  |

**716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)****5.000 L.M.**

|                                   |              |             |
|-----------------------------------|--------------|-------------|
| Reynolds Sealing & Striping, Inc. | \$3,000.0000 | \$15,000.00 |
| TRP Construction Group, LLC       | \$3,000.0000 | \$15,000.00 |
| Mullen's Markings, Inc            | \$3,000.0000 | \$15,000.00 |
| Volunteer Paving, LLC             | \$2,250.0000 | \$11,250.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****3.000 L.M.**

|                                   |              |             |
|-----------------------------------|--------------|-------------|
| Reynolds Sealing & Striping, Inc. | \$4,000.0000 | \$12,000.00 |
| TRP Construction Group, LLC       | \$4,000.0000 | \$12,000.00 |
| Mullen's Markings, Inc            | \$4,000.0000 | \$12,000.00 |
| Volunteer Paving, LLC             | \$4,500.0000 | \$13,500.00 |

**716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)****445.000 L.F.**

|                                   |          |            |
|-----------------------------------|----------|------------|
| Reynolds Sealing & Striping, Inc. | \$1.5000 | \$667.50   |
| TRP Construction Group, LLC       | \$1.5000 | \$667.50   |
| Mullen's Markings, Inc            | \$1.5000 | \$667.50   |
| Volunteer Paving, LLC             | \$4.5000 | \$2,002.50 |

**716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)****350.000 L.F.**

|                                   |          |          |
|-----------------------------------|----------|----------|
| Reynolds Sealing & Striping, Inc. | \$1.2000 | \$420.00 |
| TRP Construction Group, LLC       | \$1.5000 | \$525.00 |
| Mullen's Markings, Inc            | \$1.2000 | \$420.00 |
| Volunteer Paving, LLC             | \$2.5000 | \$875.00 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****750.000 L.F.**

|                                   |          |            |
|-----------------------------------|----------|------------|
| Reynolds Sealing & Striping, Inc. | \$2.0000 | \$1,500.00 |
| TRP Construction Group, LLC       | \$2.0000 | \$1,500.00 |
| Mullen's Markings, Inc            | \$2.0000 | \$1,500.00 |
| Volunteer Paving, LLC             | \$4.5000 | \$3,375.00 |

**716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)****4,000.000 L.F.**

|                                   |          |             |
|-----------------------------------|----------|-------------|
| Reynolds Sealing & Striping, Inc. | \$1.7500 | \$7,000.00  |
| TRP Construction Group, LLC       | \$1.7500 | \$7,000.00  |
| Mullen's Markings, Inc            | \$1.7500 | \$7,000.00  |
| Volunteer Paving, LLC             | \$4.0000 | \$16,000.00 |

**716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)****60.000 L.F.**

|                                   |          |          |
|-----------------------------------|----------|----------|
| Reynolds Sealing & Striping, Inc. | \$2.0000 | \$120.00 |
| TRP Construction Group, LLC       | \$2.0000 | \$120.00 |
| Mullen's Markings, Inc            | \$2.0000 | \$120.00 |
| Volunteer Paving, LLC             | \$5.7500 | \$345.00 |

**716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)****75.000 L.F.**

|                                   |          |          |
|-----------------------------------|----------|----------|
| Reynolds Sealing & Striping, Inc. | \$5.0000 | \$375.00 |
| TRP Construction Group, LLC       | \$5.0000 | \$375.00 |
| Mullen's Markings, Inc            | \$5.0000 | \$375.00 |
| Volunteer Paving, LLC             | \$8.5000 | \$637.50 |

**716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)****295.000 L.F.**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Reynolds Sealing & Striping, Inc. | \$5.0000  | \$1,475.00 |
| TRP Construction Group, LLC       | \$5.0000  | \$1,475.00 |
| Mullen's Markings, Inc            | \$5.0000  | \$1,475.00 |
| Volunteer Paving, LLC             | \$10.0000 | \$2,950.00 |

**716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)****5.000 L.M.**

|                                   |              |             |
|-----------------------------------|--------------|-------------|
| Reynolds Sealing & Striping, Inc. | \$2,640.0000 | \$13,200.00 |
| TRP Construction Group, LLC       | \$2,800.0000 | \$14,000.00 |
| Mullen's Markings, Inc            | \$1,575.0000 | \$7,875.00  |
| Volunteer Paving, LLC             | \$1,475.0000 | \$7,375.00  |

**716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)****65.000 L.M.**

|                                   |              |              |
|-----------------------------------|--------------|--------------|
| Reynolds Sealing & Striping, Inc. | \$2,640.0000 | \$171,600.00 |
| TRP Construction Group, LLC       | \$3,650.0000 | \$237,250.00 |
| Mullen's Markings, Inc            | \$1,990.0000 | \$129,350.00 |
| Volunteer Paving, LLC             | \$2,500.0000 | \$162,500.00 |

**716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)****3,420.000 L.F.**

|                                   |          |            |
|-----------------------------------|----------|------------|
| Reynolds Sealing & Striping, Inc. | \$1.2500 | \$4,275.00 |
| TRP Construction Group, LLC       | \$1.2500 | \$4,275.00 |
| Mullen's Markings, Inc            | \$1.2500 | \$4,275.00 |
| Volunteer Paving, LLC             | \$1.7500 | \$5,985.00 |

**716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)****100.000 L.F.**

|                                   |          |          |
|-----------------------------------|----------|----------|
| Reynolds Sealing & Striping, Inc. | \$2.0000 | \$200.00 |
| TRP Construction Group, LLC       | \$2.0000 | \$200.00 |
| Mullen's Markings, Inc            | \$2.0000 | \$200.00 |
| Volunteer Paving, LLC             | \$3.0000 | \$300.00 |

**716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)****1,150.000 L.F.**

|                                   |          |            |
|-----------------------------------|----------|------------|
| Reynolds Sealing & Striping, Inc. | \$2.0000 | \$2,300.00 |
| TRP Construction Group, LLC       | \$2.0000 | \$2,300.00 |
| Mullen's Markings, Inc            | \$2.0000 | \$2,300.00 |
| Volunteer Paving, LLC             | \$3.0000 | \$3,450.00 |

**716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING****23.000 L.M.**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$50.0000  | \$1,150.00 |
| TRP Construction Group, LLC       | \$400.0000 | \$9,200.00 |
| Mullen's Markings, Inc            | \$50.0000  | \$1,150.00 |
| Volunteer Paving, LLC             | \$100.0000 | \$2,300.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                   |                |              |
|-----------------------------------|----------------|--------------|
| Reynolds Sealing & Striping, Inc. | \$60,000.0000  | \$60,000.00  |
| TRP Construction Group, LLC       | \$28,000.0000  | \$28,000.00  |
| Mullen's Markings, Inc            | \$100,000.0000 | \$100,000.00 |
| Volunteer Paving, LLC             | \$250,000.0000 | \$250,000.00 |

**717-01.03 MOBILIZATION (PER CALL-OUT)****4.000 EACH**

|                                   |              |             |
|-----------------------------------|--------------|-------------|
| Reynolds Sealing & Striping, Inc. | \$2,500.0000 | \$10,000.00 |
| TRP Construction Group, LLC       | \$5,750.0000 | \$23,000.00 |
| Mullen's Markings, Inc            | \$3,500.0000 | \$14,000.00 |
| Volunteer Paving, LLC             | \$8,000.0000 | \$32,000.00 |

**717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)****3.000 EACH**

|                                   |               |             |
|-----------------------------------|---------------|-------------|
| Reynolds Sealing & Striping, Inc. | \$3,500.0000  | \$10,500.00 |
| TRP Construction Group, LLC       | \$3,825.0000  | \$11,475.00 |
| Mullen's Markings, Inc            | \$4,500.0000  | \$13,500.00 |
| Volunteer Paving, LLC             | \$10,000.0000 | \$30,000.00 |

**SUB-TOTAL MAINTENANCE**

|                                   |                |
|-----------------------------------|----------------|
| Reynolds Sealing & Striping, Inc. | \$1,587,920.50 |
| TRP Construction Group, LLC       | \$1,596,528.50 |
| Mullen's Markings, Inc            | \$1,695,495.50 |
| Volunteer Paving, LLC             | \$2,265,010.35 |

**TOTAL CONTRACT**

|                                   |                |
|-----------------------------------|----------------|
| Reynolds Sealing & Striping, Inc. | \$1,587,920.50 |
| TRP Construction Group, LLC       | \$1,596,528.50 |
| Mullen's Markings, Inc            | \$1,695,495.50 |
| Volunteer Paving, LLC             | \$2,265,010.35 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

BRADLEY COUNTY (Contract No. CNZ020 Call 011)

NH/HSIP-40(52),06S040-F3-004,06S040-F8-004

THE RESURFACING ON U.S. 64 (U.S. 74, S.R. 40) FROM NEAR LYLES ROAD S.E. (L.M. 4.96) TO THE POLK COUNTY LINE (L.M. 9.66).

PROJECT LENGTH - 4.700 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 21, 2025

DBE GOAL 7.00%

---

**TOTAL CONTRACT**

|  |                |
|--|----------------|
| APAC-Atlantic, Inc.                        | \$4,317,689.87 |
| Wright Brothers Construction Company, Inc. | \$6,503,468.50 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

18.800 L.M.

|  |              |             |
|--|--------------|-------------|
| APAC-Atlantic, Inc.                        | \$759.5600   | \$14,279.73 |
| Wright Brothers Construction Company, Inc. | \$1,600.0000 | \$30,080.00 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

827.000 TON

|  |            |             |
|--|------------|-------------|
| APAC-Atlantic, Inc.                        | \$54.1900  | \$44,815.13 |
| Wright Brothers Construction Company, Inc. | \$110.0000 | \$90,970.00 |

## 403-02.01 TRACKLESS TACK COAT

101.000 TON

|  |            |             |
|--|------------|-------------|
| APAC-Atlantic, Inc.                        | \$766.9400 | \$77,460.94 |
| Wright Brothers Construction Company, Inc. | \$950.0000 | \$95,950.00 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

15,312.000 TON

|  |            |                |
|--|------------|----------------|
| APAC-Atlantic, Inc.                        | \$166.1600 | \$2,544,241.92 |
| Wright Brothers Construction Company, Inc. | \$175.0000 | \$2,679,600.00 |

## 411-05.02 BMD ACS MIX (BALANCED MIX DESIGN)

1,474.000 TON

|  |              |                |
|--|--------------|----------------|
| APAC-Atlantic, Inc.                        | \$320.7900   | \$472,844.46   |
| Wright Brothers Construction Company, Inc. | \$1,015.0000 | \$1,496,110.00 |

## 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

7.600 L.M.

|  |            |            |
|--|------------|------------|
| APAC-Atlantic, Inc.                        | \$590.8500 | \$4,490.46 |
| Wright Brothers Construction Company, Inc. | \$725.0000 | \$5,510.00 |

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

3.800 L.M.

|  |            |            |
|--|------------|------------|
| APAC-Atlantic, Inc.                        | \$590.8500 | \$2,245.23 |
| Wright Brothers Construction Company, Inc. | \$725.0000 | \$2,755.00 |

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

3.800 L.M.

|  |              |            |
|--|--------------|------------|
| APAC-Atlantic, Inc.                        | \$590.8500   | \$2,245.23 |
| Wright Brothers Construction Company, Inc. | \$1,350.0000 | \$5,130.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

15,044.000 TON

|  |           |              |
|--|-----------|--------------|
| APAC-Atlantic, Inc.                        | \$33.0000 | \$496,452.00 |
| Wright Brothers Construction Company, Inc. | \$53.5000 | \$804,854.00 |

## 705-04.20 GUARDRAIL DELINEATION ENHANCEMENT

1,349.000 EACH

|  |          |            |
|--|----------|------------|
| APAC-Atlantic, Inc.                        | \$4.1500 | \$5,598.35 |
| Wright Brothers Construction Company, Inc. | \$4.0000 | \$5,396.00 |

**CONTRACT CNZ020**

|  |   | <b>UNIT PRICE</b>     | <b>EXTENSION</b> |
|--|---|-----------------------|------------------|
| <b>712-01</b>                              | <b>TRAFFIC CONTROL</b>  |                       |                  |
|  |   | <b>1.000 LS</b>       |                  |
| APAC-Atlantic, Inc.                        |   | \$155,114.1500        | \$155,114.15     |
| Wright Brothers Construction Company, Inc. |   | \$330,000.0000        | \$330,000.00     |
| <b>712-04.01</b>                           | <b>FLEXIBLE DRUMS (CHANNELIZING)</b>  |                       |                  |
|  |   | <b>128.000 EACH</b>   |                  |
| APAC-Atlantic, Inc.                        |   | \$40.0700             | \$5,128.96       |
| Wright Brothers Construction Company, Inc. |   | \$38.4000             | \$4,915.20       |
| <b>712-06</b>                              | <b>SIGNS (CONSTRUCTION)</b>   |                       |                  |
|  |   | <b>2,370.000 S.F.</b> |                  |
| APAC-Atlantic, Inc.                        |   | \$9.0700              | \$21,495.90      |
| Wright Brothers Construction Company, Inc. |   | \$8.7000              | \$20,619.00      |
| <b>712-08.03</b>                           | <b>ARROW BOARD (TYPE C)</b>   |                       |                  |
|  |   | <b>2.000 EACH</b>     |                  |
| APAC-Atlantic, Inc.                        |   | \$1,521.0000          | \$3,042.00       |
| Wright Brothers Construction Company, Inc. |   | \$1,450.0000          | \$2,900.00       |
| <b>713-16.01</b>                           | <b>CHANGEABLE MESSAGE SIGN UNIT</b>   |                       |                  |
|  |   | <b>2.000 EACH</b>     |                  |
| APAC-Atlantic, Inc.                        |   | \$7,839.0000          | \$15,678.00      |
| Wright Brothers Construction Company, Inc. |   | \$7,500.0000          | \$15,000.00      |
| <b>713-16.20</b>                           | <b>SIGNS ("BEGIN TEST SECTION #", SIGN, POST, AND INSTALLATION, (10.5"x5.5" )</b> |                       |                  |
|  |   | <b>13.000 EACH</b>    |                  |
| APAC-Atlantic, Inc.                        |   | \$175.5000            | \$2,281.50       |
| Wright Brothers Construction Company, Inc. |   | \$170.0000            | \$2,210.00       |
| <b>716-01.22</b>                           | <b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>                    |                       |                  |
|  |   | <b>170.000 EACH</b>   |                  |
| APAC-Atlantic, Inc.                        |   | \$44.4600             | \$7,558.20       |
| Wright Brothers Construction Company, Inc. |   | \$42.6000             | \$7,242.00       |
| <b>716-01.23</b>                           | <b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>                     |                       |                  |
|  |   | <b>620.000 EACH</b>   |                  |
| APAC-Atlantic, Inc.                        |   | \$44.4600             | \$27,565.20      |
| Wright Brothers Construction Company, Inc. |   | \$42.6000             | \$26,412.00      |
| <b>716-01.30</b>                           | <b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>                                  |                       |                  |
|  |   | <b>790.000 EACH</b>   |                  |
| APAC-Atlantic, Inc.                        |   | \$9.9500              | \$7,860.50       |
| Wright Brothers Construction Company, Inc. |   | \$9.5000              | \$7,505.00       |
| <b>716-02.05</b>                           | <b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>                                       |                       |                  |
|  |   | <b>1,039.000 L.F.</b> |                  |
| APAC-Atlantic, Inc.                        |   | \$11.4100             | \$11,854.99      |
| Wright Brothers Construction Company, Inc. |   | \$10.9000             | \$11,325.10      |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****27.000 EACH**

|  |            |            |
|--|------------|------------|
| APAC-Atlantic, Inc.                        | \$204.7500 | \$5,528.25 |
| Wright Brothers Construction Company, Inc. | \$195.0000 | \$5,265.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****760.000 L.F.**

|  |          |            |
|--|----------|------------|
| APAC-Atlantic, Inc.                        | \$2.6300 | \$1,998.80 |
| Wright Brothers Construction Company, Inc. | \$2.5000 | \$1,900.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.500 L.M.**

|  |               |            |
|--|---------------|------------|
| APAC-Atlantic, Inc.                        | \$14,625.0000 | \$7,312.50 |
| Wright Brothers Construction Company, Inc. | \$14,000.0000 | \$7,000.00 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****26.100 L.M.**

|  |              |             |
|--|--------------|-------------|
| APAC-Atlantic, Inc.                        | \$1,287.0000 | \$33,590.70 |
| Wright Brothers Construction Company, Inc. | \$1,225.0000 | \$31,972.50 |

**716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)****1,039.000 L.F.**

|  |          |            |
|--|----------|------------|
| APAC-Atlantic, Inc.                        | \$5.8500 | \$6,078.15 |
| Wright Brothers Construction Company, Inc. | \$5.5000 | \$5,714.50 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****21.500 L.M.**

|  |              |              |
|--|--------------|--------------|
| APAC-Atlantic, Inc.                        | \$7,312.5000 | \$157,218.75 |
| Wright Brothers Construction Company, Inc. | \$7,000.0000 | \$150,500.00 |

**717-01 MOBILIZATION****1.000 LS**

|  |                |              |
|--|----------------|--------------|
| APAC-Atlantic, Inc.                        | \$168,132.8100 | \$168,132.81 |
| Wright Brothers Construction Company, Inc. | \$644,000.0000 | \$644,000.00 |

**730-03.25 INSTALL PULL BOX (29" x 21")****3.000 EACH**

|  |              |            |
|--|--------------|------------|
| APAC-Atlantic, Inc.                        | \$1,638.0000 | \$4,914.00 |
| Wright Brothers Construction Company, Inc. | \$1,100.0000 | \$3,300.00 |

**730-12.02 CONDUIT 2" DIAMETER (PVC SCHEUDLE 40)****124.000 L.F.**

|  |           |            |
|--|-----------|------------|
| APAC-Atlantic, Inc.                        | \$21.0600 | \$2,611.44 |
| Wright Brothers Construction Company, Inc. | \$20.4000 | \$2,529.60 |

**730-12.08 CONDUIT 2" DIAMETER (RGS)****62.000 L.F.**

|  |           |            |
|--|-----------|------------|
| APAC-Atlantic, Inc.                        | \$47.9700 | \$2,974.14 |
| Wright Brothers Construction Company, Inc. | \$22.4000 | \$1,388.80 |

**CONTRACT CNZ020**

UNIT PRICE      EXTENSION

**730-14.01 SHIELDED DETECTOR CABLE****768.000 L.F.**

|  |          |            |
|--|----------|------------|
| APAC-Atlantic, Inc.                        | \$1.7600 | \$1,351.68 |
| Wright Brothers Construction Company, Inc. | \$3.3500 | \$2,572.80 |

**730-14.02 SAW SLOT****260.000 L.F.**

|  |          |            |
|--|----------|------------|
| APAC-Atlantic, Inc.                        | \$9.8300 | \$2,555.80 |
| Wright Brothers Construction Company, Inc. | \$6.7000 | \$1,742.00 |

**730-14.03 LOOP WIRE****1,000.000 L.F.**

|  |          |            |
|--|----------|------------|
| APAC-Atlantic, Inc.                        | \$1.1700 | \$1,170.00 |
| Wright Brothers Construction Company, Inc. | \$1.1000 | \$1,100.00 |

**SUB-TOTAL ROADWAY**

|  |                |
|--|----------------|
| APAC-Atlantic, Inc.                        | \$4,317,689.87 |
| Wright Brothers Construction Company, Inc. | \$6,503,468.50 |

**TOTAL CONTRACT**

|  |                |
|--|----------------|
| APAC-Atlantic, Inc.                        | \$4,317,689.87 |
| Wright Brothers Construction Company, Inc. | \$6,503,468.50 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

BRADLEY COUNTY (Contract No. CNZ021 Call 012)

STP/HSIP-306(16),06S306-F3-002,06S306-F8-002

THE MICROSURFACING ON S.R. 306 FROM S.R. 60 (L.M. 0.00) TO S.R. 308 (L.M. 5.55).

PROJECT LENGTH - 5.550 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

---

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$877,818.51   |
| Wiregrass Construction Company, Inc | \$1,206,074.09 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

11.000 L.M.

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,000.0000 | \$11,000.00 |
| Wiregrass Construction Company, Inc | \$2,904.6300 | \$31,950.93 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

11.000 TON

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$840.0000   | \$9,240.00  |
| Wiregrass Construction Company, Inc | \$1,823.2400 | \$20,055.64 |

## 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

11.000 TON

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,133.4800 | \$12,468.28 |
| Wiregrass Construction Company, Inc | \$1,652.7100 | \$18,179.81 |

## 405-01.01 BITUMINOUS MATERIAL (BSC)

105.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Asphalt Paving Systems, Inc.        | \$797.1200 | \$83,697.60  |
| Wiregrass Construction Company, Inc | \$970.3300 | \$101,884.65 |

## 405-01.02 MINERAL AGGREGATE (BSC)

918.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Asphalt Paving Systems, Inc.        | \$91.1700  | \$83,694.06  |
| Wiregrass Construction Company, Inc | \$121.4200 | \$111,463.56 |

## 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

8.800 L.M.

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Asphalt Paving Systems, Inc.        | \$1,031.5800 | \$9,077.90 |
| Wiregrass Construction Company, Inc | \$865.5400   | \$7,616.75 |

## 414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

113.000 TON

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Asphalt Paving Systems, Inc.        | \$1,404.3300 | \$158,689.29 |
| Wiregrass Construction Company, Inc | \$1,086.2400 | \$122,745.12 |

## 414-03.02 AGGREGATE FOR MICRO SURFACING

938.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Asphalt Paving Systems, Inc.        | \$131.8400 | \$123,665.92 |
| Wiregrass Construction Company, Inc | \$224.1900 | \$210,290.22 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

10.000 TON

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$526.3200   | \$5,263.20  |
| Wiregrass Construction Company, Inc | \$1,677.8200 | \$16,778.20 |

## 611-01.20 ADJUSTMENT OF EXISTING MANHOLE

1.000 EACH

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Asphalt Paving Systems, Inc.        | \$4,800.0000 | \$4,800.00 |
| Wiregrass Construction Company, Inc | \$7,989.6300 | \$7,989.63 |

**CONTRACT CNZ021****611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN****2.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,500.0000 | \$3,000.00  |
| Wiregrass Construction Company, Inc | \$5,326.4200 | \$10,652.84 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Asphalt Paving Systems, Inc.        | \$33,005.2000 | \$33,005.20 |
| Wiregrass Construction Company, Inc | \$27,963.6900 | \$27,963.69 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****20.000 EACH**

|                                     |          |         |
|-------------------------------------|----------|---------|
| Asphalt Paving Systems, Inc.        | \$1.0500 | \$21.00 |
| Wiregrass Construction Company, Inc | \$1.3300 | \$26.60 |

**712-06 SIGNS (CONSTRUCTION)****534.000 S.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$8.3700  | \$4,469.58 |
| Wiregrass Construction Company, Inc | \$10.5900 | \$5,655.06 |

**713-02.14 FLEXIBLE DELINEATOR (WHITE)****30.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$50.5300 | \$1,515.90 |
| Wiregrass Construction Company, Inc | \$63.9200 | \$1,917.60 |

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****4.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$5,052.6300 | \$20,210.52 |
| Wiregrass Construction Company, Inc | \$6,391.7000 | \$25,566.80 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****380.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$42.1100 | \$16,001.80 |
| Wiregrass Construction Company, Inc | \$49.9400 | \$18,977.20 |

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****5.000 EACH**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Asphalt Paving Systems, Inc.        | \$42.1100 | \$210.55 |
| Wiregrass Construction Company, Inc | \$49.9400 | \$249.70 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****385.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$8.9500  | \$3,445.75  |
| Wiregrass Construction Company, Inc | \$83.2300 | \$32,043.55 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****220.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$11.8400 | \$2,604.80 |
| Wiregrass Construction Company, Inc | \$16.6500 | \$3,663.00 |

UNIT PRICE

EXTENSION

**CONTRACT CNZ021**

UNIT PRICE EXTENSION

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Asphalt Paving Systems, Inc.        | \$184.2100 | \$184.21 |
| Wiregrass Construction Company, Inc | \$233.0300 | \$233.03 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****95.000 L.F.**

|                                     |          |          |
|-------------------------------------|----------|----------|
| Asphalt Paving Systems, Inc.        | \$2.3700 | \$225.15 |
| Wiregrass Construction Company, Inc | \$3.0000 | \$285.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.300 L.M.**

|                                     |               |            |
|-------------------------------------|---------------|------------|
| Asphalt Paving Systems, Inc.        | \$13,157.8900 | \$3,947.37 |
| Wiregrass Construction Company, Inc | \$19,974.0700 | \$5,992.22 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****22.000 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,157.8900 | \$25,473.58 |
| Wiregrass Construction Company, Inc | \$1,265.0200 | \$27,830.44 |

**716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)****11.000 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$3,421.0500 | \$37,631.55 |
| Wiregrass Construction Company, Inc | \$2,823.0000 | \$31,053.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****22.500 L.M.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Asphalt Paving Systems, Inc.        | \$6,578.9500 | \$148,026.38 |
| Wiregrass Construction Company, Inc | \$8,222.6600 | \$185,009.85 |

**717-01 MOBILIZATION****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Asphalt Paving Systems, Inc.        | \$76,248.9200  | \$76,248.92  |
| Wiregrass Construction Company, Inc | \$180,000.0000 | \$180,000.00 |

**SUB-TOTAL ROADWAY**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$877,818.51   |
| Wiregrass Construction Company, Inc | \$1,206,074.09 |

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$877,818.51   |
| Wiregrass Construction Company, Inc | \$1,206,074.09 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES BRADLEY, CUMBERLAND, DEKALB, FRANKLIN, MARION, PUTNAM, SEQUATCHIE, AND WARREN (Contract No. CNZ052 Call 013)

R2BVAR-M3-042

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

---

**TOTAL CONTRACT**

|                                   |              |
|-----------------------------------|--------------|
| Reynolds Sealing & Striping, Inc. | \$187,900.00 |
| Mullen's Markings, Inc            | \$198,375.00 |
| Oglesby Construction, Inc.        | \$199,425.00 |

**MAINTENANCE CATEGORY****712-06 SIGNS (CONSTRUCTION)****32.000 S.F.**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Reynolds Sealing & Striping, Inc. | \$50.0000 | \$1,600.00 |
| Mullen's Markings, Inc            | \$50.0000 | \$1,600.00 |
| Oglesby Construction, Inc.        | \$50.0000 | \$1,600.00 |

**716-05.70 PERFORMANCE BASED RETRACING PAINTED 6IN LINE****219.000 L.M.**

|                                   |            |              |
|-----------------------------------|------------|--------------|
| Reynolds Sealing & Striping, Inc. | \$700.0000 | \$153,300.00 |
| Mullen's Markings, Inc            | \$725.0000 | \$158,775.00 |
| Oglesby Construction, Inc.        | \$825.0000 | \$180,675.00 |

**716-05.71 PERFORMANCE BASED RETRACING PAINTED 8IN LINE****150.000 L.F.**

|                                   |           |            |
|-----------------------------------|-----------|------------|
| Reynolds Sealing & Striping, Inc. | \$10.0000 | \$1,500.00 |
| Mullen's Markings, Inc            | \$10.0000 | \$1,500.00 |
| Oglesby Construction, Inc.        | \$10.0000 | \$1,500.00 |

**716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING****3.000 L.M.**

|                                   |            |            |
|-----------------------------------|------------|------------|
| Reynolds Sealing & Striping, Inc. | \$500.0000 | \$1,500.00 |
| Mullen's Markings, Inc            | \$500.0000 | \$1,500.00 |
| Oglesby Construction, Inc.        | \$50.0000  | \$150.00   |

**717-01 MOBILIZATION****1.000 LS**

|                                   |               |             |
|-----------------------------------|---------------|-------------|
| Reynolds Sealing & Striping, Inc. | \$30,000.0000 | \$30,000.00 |
| Mullen's Markings, Inc            | \$35,000.0000 | \$35,000.00 |
| Oglesby Construction, Inc.        | \$15,500.0000 | \$15,500.00 |

**SUB-TOTAL MAINTENANCE**

|                                   |              |
|-----------------------------------|--------------|
| Reynolds Sealing & Striping, Inc. | \$187,900.00 |
| Mullen's Markings, Inc            | \$198,375.00 |
| Oglesby Construction, Inc.        | \$199,425.00 |

**TOTAL CONTRACT**

|                                   |              |
|-----------------------------------|--------------|
| Reynolds Sealing & Striping, Inc. | \$187,900.00 |
| Mullen's Markings, Inc            | \$198,375.00 |
| Oglesby Construction, Inc.        | \$199,425.00 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

BRADLEY AND HAMILTON COUNTIES (Contract No. CNZ022 Call 014)

33PARK-M8-004,HSIP/PHSIP-1122(3),33LCIT-F3-012,STP/HSIP-2(295),06S002-F3-007,06S002-F8-007

MICROSURFACING ON U.S. 11 (U.S. 64, S.R. 2) IN BRADLEY COUNTY FROM THE HAMILTON COUNTY LINE TO NEAR BOSS ROAD, PLUS IN BOOKER T. WASHINGTON STATE PARK IN HAMILTON COUNTY, AND SAFETY IMPROVEMENTS ON STANDIFER GAP ROAD.

PROJECT LENGTH - 12.880 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 2.00%

---

TOTAL CONTRACT

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$1,627,645.60 |
| Wiregrass Construction Company, Inc | \$1,994,887.21 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

16.200 L.M.

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,000.0000 | \$16,200.00 |
| Wiregrass Construction Company, Inc | \$3,300.3100 | \$53,465.02 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

284.000 TON

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$63.1600 | \$17,937.44 |
| Wiregrass Construction Company, Inc | \$97.2500 | \$27,619.00 |

## 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

19.000 TON

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,268.4100 | \$24,099.79 |
| Wiregrass Construction Company, Inc | \$2,482.8500 | \$47,174.15 |

## 403-01.10 HIGH PERFORMANCE FOG SEALS

4,119.000 S.Y.

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Asphalt Paving Systems, Inc.        | \$5.0000 | \$20,595.00 |
| Wiregrass Construction Company, Inc | \$3.3800 | \$13,922.22 |

## 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

9.900 L.M.

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$921.0500   | \$9,118.40  |
| Wiregrass Construction Company, Inc | \$1,165.1500 | \$11,534.99 |

## 414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

261.000 TON

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Asphalt Paving Systems, Inc.        | \$1,193.5400 | \$311,513.94 |
| Wiregrass Construction Company, Inc | \$1,086.2300 | \$283,506.03 |

## 414-03.02 AGGREGATE FOR MICRO SURFACING

2,172.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Asphalt Paving Systems, Inc.        | \$212.0800 | \$460,637.76 |
| Wiregrass Construction Company, Inc | \$298.3100 | \$647,929.32 |

## 705-02.50 SHOP CURVED GUARDRAIL

50.000 L.F.

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$50.5300 | \$2,526.50 |
| Wiregrass Construction Company, Inc | \$46.6100 | \$2,330.50 |

## 705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

2.000 EACH

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Asphalt Paving Systems, Inc.        | \$3,263.1600 | \$6,526.32 |
| Wiregrass Construction Company, Inc | \$2,396.8900 | \$4,793.78 |

## 705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

100.000 L.F.

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$15.7900 | \$1,579.00 |
| Wiregrass Construction Company, Inc | \$6.6600  | \$666.00   |

**705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)****528.000 EACH**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Asphalt Paving Systems, Inc.        | \$8.9500 | \$4,725.60 |
| Wiregrass Construction Company, Inc | \$7.9900 | \$4,218.72 |

**705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2****2.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Asphalt Paving Systems, Inc.        | \$4,421.0500 | \$8,842.10 |
| Wiregrass Construction Company, Inc | \$4,527.4600 | \$9,054.92 |

**706-01 GUARDRAIL REMOVED****50.000 L.F.**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Asphalt Paving Systems, Inc.        | \$10.5300 | \$526.50 |
| Wiregrass Construction Company, Inc | \$5.3300  | \$266.50 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Asphalt Paving Systems, Inc.        | \$52,759.7100 | \$52,759.71 |
| Wiregrass Construction Company, Inc | \$58,324.2600 | \$58,324.26 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****20.000 EACH**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Asphalt Paving Systems, Inc.        | \$35.7900 | \$715.80 |
| Wiregrass Construction Company, Inc | \$45.2700 | \$905.40 |

**712-06 SIGNS (CONSTRUCTION)****853.000 S.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$8.5800  | \$7,318.74 |
| Wiregrass Construction Company, Inc | \$10.8500 | \$9,255.05 |

**713-02.14 FLEXIBLE DELINEATOR (WHITE)****39.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$50.5300 | \$1,970.67 |
| Wiregrass Construction Company, Inc | \$63.9200 | \$2,492.88 |

**713-02.20 ROADSIDE OBSTACLE DELINEATION****12.500 S.F.**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Asphalt Paving Systems, Inc.        | \$23.6800 | \$296.00 |
| Wiregrass Construction Company, Inc | \$29.9600 | \$374.50 |

**713-02.21 SIGN POST DELINEATION ENHANCEMENT****260.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Asphalt Paving Systems, Inc.        | \$6.8400 | \$1,778.40 |
| Wiregrass Construction Company, Inc | \$8.6600 | \$2,251.60 |

**713-11.01 "U" SECTION STEEL POSTS****495.000 LB.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Asphalt Paving Systems, Inc.        | \$5.6800 | \$2,811.60 |
| Wiregrass Construction Company, Inc | \$7.1900 | \$3,559.05 |

**713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST****2,905.000 LB.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Asphalt Paving Systems, Inc.        | \$5.6000 | \$16,268.00 |
| Wiregrass Construction Company, Inc | \$7.0800 | \$20,567.40 |

**713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)****186.150 S.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$17.7400 | \$3,302.30 |
| Wiregrass Construction Company, Inc | \$22.4400 | \$4,177.21 |

**713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)****569.250 S.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$18.4200 | \$10,485.59 |
| Wiregrass Construction Company, Inc | \$23.3000 | \$13,263.53 |

**713-15.36 REMOVE SIGN, SUPPORT & FOOTING****74.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$26.3200 | \$1,947.68 |
| Wiregrass Construction Company, Inc | \$33.2900 | \$2,463.46 |

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****4.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$9,473.6800 | \$37,894.72 |
| Wiregrass Construction Company, Inc | \$6,924.3400 | \$27,697.36 |

**716-01.10 SNOWPLOWABLE REFLECTIVE MARKER****250.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$40.0000 | \$10,000.00 |
| Wiregrass Construction Company, Inc | \$48.2700 | \$12,067.50 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****846.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$40.0000 | \$33,840.00 |
| Wiregrass Construction Company, Inc | \$48.2700 | \$40,836.42 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****13.000 EACH**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Asphalt Paving Systems, Inc.        | \$40.0000 | \$520.00 |
| Wiregrass Construction Company, Inc | \$48.2700 | \$627.51 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****859.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$8.9500  | \$7,688.05  |
| Wiregrass Construction Company, Inc | \$82.5600 | \$70,919.04 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****104.000 S.Y.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$23.1600 | \$2,408.64 |
| Wiregrass Construction Company, Inc | \$29.9600 | \$3,115.84 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****653.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$10.5300 | \$6,876.09  |
| Wiregrass Construction Company, Inc | \$15.6500 | \$10,219.45 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****8.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Asphalt Paving Systems, Inc.        | \$184.2100 | \$1,473.68 |
| Wiregrass Construction Company, Inc | \$226.3700 | \$1,810.96 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****57.000 L.F.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Asphalt Paving Systems, Inc.        | \$2.3700   | \$135.09    |
| Wiregrass Construction Company, Inc | \$332.9000 | \$18,975.30 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.100 L.M.**

|                                     |               |            |
|-------------------------------------|---------------|------------|
| Asphalt Paving Systems, Inc.        | \$13,157.8900 | \$1,315.79 |
| Wiregrass Construction Company, Inc | \$19,974.1000 | \$1,997.41 |

**716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)****2.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Asphalt Paving Systems, Inc.        | \$473.6800 | \$947.36   |
| Wiregrass Construction Company, Inc | \$865.5500 | \$1,731.10 |

**716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)****2.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Asphalt Paving Systems, Inc.        | \$500.0000 | \$1,000.00 |
| Wiregrass Construction Company, Inc | \$765.6700 | \$1,531.34 |

**716-03.09 PLASTIC WORD PAVEMENT MARKING (20 MPH)****2.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Asphalt Paving Systems, Inc.        | \$500.0000 | \$1,000.00 |
| Wiregrass Construction Company, Inc | \$499.3500 | \$998.70   |

**716-03.10 PLASTIC WORD PAVEMENT MARKING (30 MPH)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Asphalt Paving Systems, Inc.        | \$500.0000 | \$500.00 |
| Wiregrass Construction Company, Inc | \$499.3500 | \$499.35 |

**716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Asphalt Paving Systems, Inc.        | \$236.8400 | \$236.84 |
| Wiregrass Construction Company, Inc | \$266.3200 | \$266.32 |

**716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)****13.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Asphalt Paving Systems, Inc.        | \$236.8400 | \$3,078.92 |
| Wiregrass Construction Company, Inc | \$326.2400 | \$4,241.12 |

**716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)****12.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Asphalt Paving Systems, Inc.        | \$263.1600 | \$3,157.92 |
| Wiregrass Construction Company, Inc | \$233.0300 | \$2,796.36 |

**716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)****88.000 L.F.**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Asphalt Paving Systems, Inc.        | \$10.5300 | \$926.64 |
| Wiregrass Construction Company, Inc | \$7.6600  | \$674.08 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****42.100 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,105.2600 | \$46,531.45 |
| Wiregrass Construction Company, Inc | \$1,231.7300 | \$51,855.83 |

**716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)****122.000 S.Y.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$13.4200 | \$1,637.24 |
| Wiregrass Construction Company, Inc | \$13.3200 | \$1,625.04 |

**716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)****100.000 L.F.**

|                                     |          |          |
|-------------------------------------|----------|----------|
| Asphalt Paving Systems, Inc.        | \$5.2600 | \$526.00 |
| Wiregrass Construction Company, Inc | \$4.6600 | \$466.00 |

**716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)****4.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Asphalt Paving Systems, Inc.        | \$105.2600 | \$421.04 |
| Wiregrass Construction Company, Inc | \$99.8700  | \$399.48 |

**716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Asphalt Paving Systems, Inc.        | \$131.5800 | \$131.58 |
| Wiregrass Construction Company, Inc | \$126.5000 | \$126.50 |

**716-08.11 REMOVAL OF WORD PAVEMENT MARKING (HANDICAP SYMBOL)****12.000 EACH**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Asphalt Paving Systems, Inc.        | \$78.9500 | \$947.40 |
| Wiregrass Construction Company, Inc | \$79.9000 | \$958.80 |

**716-08.18 REMOVAL OF PAVEMENT MARKING (WRONG WAY ARROW)****13.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Asphalt Paving Systems, Inc.        | \$157.8900 | \$2,052.57 |
| Wiregrass Construction Company, Inc | \$99.8700  | \$1,298.31 |

**716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)****29.700 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$3,289.4700 | \$97,697.26 |
| Wiregrass Construction Company, Inc | \$1,386.6200 | \$41,182.61 |

**CONTRACT CNZ022**

UNIT PRICE EXTENSION

**716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)****4.300 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$5,105.2600 | \$21,952.62 |
| Wiregrass Construction Company, Inc | \$4,627.3300 | \$19,897.52 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****25.400 L.M.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Asphalt Paving Systems, Inc.        | \$6,578.9500 | \$167,105.33 |
| Wiregrass Construction Company, Inc | \$7,956.3300 | \$202,090.78 |

**716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)****13.000 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$3,421.0500 | \$44,473.65 |
| Wiregrass Construction Company, Inc | \$3,761.7800 | \$48,903.14 |

**716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)****1,035.000 L.F.**

|                                     |          |          |
|-------------------------------------|----------|----------|
| Asphalt Paving Systems, Inc.        | \$0.5300 | \$548.55 |
| Wiregrass Construction Company, Inc | \$0.9300 | \$962.55 |

**717-01 MOBILIZATION****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Asphalt Paving Systems, Inc.        | \$146,138.3300 | \$146,138.33 |
| Wiregrass Construction Company, Inc | \$200,000.0000 | \$200,000.00 |

**SUB-TOTAL ROADWAY**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$1,627,645.60 |
| Wiregrass Construction Company, Inc | \$1,994,887.21 |

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$1,627,645.60 |
| Wiregrass Construction Company, Inc | \$1,994,887.21 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

CAMPBELL COUNTY (Contract No. CNZ080 Call 015)

07S063-S3-002

THE CONSTRUCTION OF A SMALL DRAINAGE STRUCTURE ON S.R. 63 NEAR I-75 EXIT 141 (L.M. 6.43).

PROJECT LENGTH - 0.037 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

**TOTAL CONTRACT**

|                             |                |
|-----------------------------|----------------|
| Pave Grade & Aggregate, Inc | \$1,321,012.75 |
| Twin K Construction, Inc.   | \$1,719,999.00 |
| Southern Constructors, Inc. | \$2,546,695.60 |

## ROADWAY CATEGORY

|                             |  |                     |              |  |
|-----------------------------|--|---------------------|--------------|--|
| <b>105-01</b>               | <b>CONSTRUCTION STAKES, LINES AND GRADES</b>         | <b>1.000 LS</b>     |              |  |
| Pave Grade & Aggregate, Inc |  | \$14,500.0000       | \$14,500.00  |  |
| Twin K Construction, Inc.   |  | \$27,232.1500       | \$27,232.15  |  |
| Southern Constructors, Inc. |  | \$30,000.0000       | \$30,000.00  |  |
| <b>201-01</b>               | <b>CLEARING AND GRUBBING</b>                         | <b>1.000 LS</b>     |              |  |
| Pave Grade & Aggregate, Inc |  | \$241,000.0000      | \$241,000.00 |  |
| Twin K Construction, Inc.   |  | \$190,000.0000      | \$190,000.00 |  |
| Southern Constructors, Inc. |  | \$18,000.0000       | \$18,000.00  |  |
| <b>203-01</b>               | <b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b> | <b>747.000 C.Y.</b> |              |  |
| Pave Grade & Aggregate, Inc |  | \$35.0000           | \$26,145.00  |  |
| Twin K Construction, Inc.   |  | \$70.0000           | \$52,290.00  |  |
| Southern Constructors, Inc. |  | \$120.0000          | \$89,640.00  |  |
| <b>203-03</b>               | <b>BORROW EXCAVATION (UNCLASSIFIED)</b>              | <b>769.000 C.Y.</b> |              |  |
| Pave Grade & Aggregate, Inc |  | \$35.0000           | \$26,915.00  |  |
| Twin K Construction, Inc.   |  | \$70.0000           | \$53,830.00  |  |
| Southern Constructors, Inc. |  | \$135.0000          | \$103,815.00 |  |
| <b>203-06</b>               | <b>WATER</b>   | <b>2.000 M.G.</b>   |              |  |
| Pave Grade & Aggregate, Inc |  | \$100.0000          | \$200.00     |  |
| Twin K Construction, Inc.   |  | \$625.0000          | \$1,250.00   |  |
| Southern Constructors, Inc. |  | \$200.0000          | \$400.00     |  |
| <b>203-07</b>               | <b>FURNISHING &amp; SPREADING TOPSOIL</b>            | <b>47.370 C.Y.</b>  |              |  |
| Pave Grade & Aggregate, Inc |  | \$100.0000          | \$4,737.00   |  |
| Twin K Construction, Inc.   |  | \$105.0000          | \$4,973.85   |  |
| Southern Constructors, Inc. |  | \$180.0000          | \$8,526.60   |  |
| <b>204-06.01</b>            | <b>FLOWABLE FILL (GENERAL)</b>                       | <b>90.000 C.Y.</b>  |              |  |
| Pave Grade & Aggregate, Inc |  | \$300.0000          | \$27,000.00  |  |
| Twin K Construction, Inc.   |  | \$550.0000          | \$49,500.00  |  |
| Southern Constructors, Inc. |  | \$900.0000          | \$81,000.00  |  |
| <b>208-01.05</b>            | <b>BROOMING &amp; DEGRASSING SHOULDERS</b>           | <b>0.100 L.M.</b>   |              |  |
| Pave Grade & Aggregate, Inc |  | \$15,000.0000       | \$1,500.00   |  |
| Twin K Construction, Inc.   |  | \$46,000.0000       | \$4,600.00   |  |
| Southern Constructors, Inc. |  | \$3,000.0000        | \$300.00     |  |

**CONTRACT CNZ080**

UNIT PRICE EXTENSION

**209-03.21 FILTER SOCK (12 INCH)****225.000 L.F.**

|                             |           |            |
|-----------------------------|-----------|------------|
| Pave Grade & Aggregate, Inc | \$12.0000 | \$2,700.00 |
| Twin K Construction, Inc.   | \$12.0000 | \$2,700.00 |
| Southern Constructors, Inc. | \$15.0000 | \$3,375.00 |

**209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)****2.000 EACH**

|                             |              |            |
|-----------------------------|--------------|------------|
| Pave Grade & Aggregate, Inc | \$300.0000   | \$600.00   |
| Twin K Construction, Inc.   | \$790.0000   | \$1,580.00 |
| Southern Constructors, Inc. | \$1,200.0000 | \$2,400.00 |

**209-05 SEDIMENT REMOVAL****3.000 C.Y.**

|                             |            |          |
|-----------------------------|------------|----------|
| Pave Grade & Aggregate, Inc | \$100.0000 | \$300.00 |
| Twin K Construction, Inc.   | \$80.0000  | \$240.00 |
| Southern Constructors, Inc. | \$80.0000  | \$240.00 |

**209-08.02 TEMPORARY SILT FENCE (WITH BACKING)****133.000 L.F.**

|                             |           |            |
|-----------------------------|-----------|------------|
| Pave Grade & Aggregate, Inc | \$10.0000 | \$1,330.00 |
| Twin K Construction, Inc.   | \$14.0000 | \$1,862.00 |
| Southern Constructors, Inc. | \$18.0000 | \$2,394.00 |

**209-65.14 TEMPORARY STREAM DIVERSION****1.000 LS**

|                             |                |              |
|-----------------------------|----------------|--------------|
| Pave Grade & Aggregate, Inc | \$20,000.0000  | \$20,000.00  |
| Twin K Construction, Inc.   | \$70,000.0000  | \$70,000.00  |
| Southern Constructors, Inc. | \$280,000.0000 | \$280,000.00 |

**303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D****33.000 TON**

|                             |            |            |
|-----------------------------|------------|------------|
| Pave Grade & Aggregate, Inc | \$100.0000 | \$3,300.00 |
| Twin K Construction, Inc.   | \$130.0000 | \$4,290.00 |
| Southern Constructors, Inc. | \$80.0000  | \$2,640.00 |

**307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2****7.000 TON**

|                             |              |            |
|-----------------------------|--------------|------------|
| Pave Grade & Aggregate, Inc | \$1,000.0000 | \$7,000.00 |
| Twin K Construction, Inc.   | \$350.0000   | \$2,450.00 |
| Southern Constructors, Inc. | \$400.0000   | \$2,800.00 |

**402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)****2.000 TON**

|                             |              |            |
|-----------------------------|--------------|------------|
| Pave Grade & Aggregate, Inc | \$400.0000   | \$800.00   |
| Twin K Construction, Inc.   | \$1,500.0000 | \$3,000.00 |
| Southern Constructors, Inc. | \$2,000.0000 | \$4,000.00 |

|                             |  | UNIT PRICE          | EXTENSION      |
|-----------------------------|--|---------------------|----------------|
| 402-02                      | AGGREGATE FOR COVER MATERIAL (PC)                  |                     |                |
|                             |  | <b>1.000 TON</b>    |                |
| Pave Grade & Aggregate, Inc |  | \$400.0000          | \$400.00       |
| Twin K Construction, Inc.   |  | \$1,900.0000        | \$1,900.00     |
| Southern Constructors, Inc. |  | \$600.0000          | \$600.00       |
| 403-01                      | BITUMINOUS MATERIAL FOR TACK COAT (TC)             |                     |                |
|                             |  | <b>1.000 TON</b>    |                |
| Pave Grade & Aggregate, Inc |  | \$2,000.0000        | \$2,000.00     |
| Twin K Construction, Inc.   |  | \$1,200.0000        | \$1,200.00     |
| Southern Constructors, Inc. |  | \$1,200.0000        | \$1,200.00     |
| 411-02.10                   | ACS MIX(PG70-22) GRADING D                         |                     |                |
|                             |  | <b>100.000 TON</b>  |                |
| Pave Grade & Aggregate, Inc |  | \$400.0000          | \$40,000.00    |
| Twin K Construction, Inc.   |  | \$275.0000          | \$27,500.00    |
| Southern Constructors, Inc. |  | \$350.0000          | \$35,000.00    |
| 415-01.01                   | COLD PLANING BITUMINOUS PAVEMENT                   |                     |                |
|                             |  | <b>99.000 TON</b>   |                |
| Pave Grade & Aggregate, Inc |  | \$150.0000          | \$14,850.00    |
| Twin K Construction, Inc.   |  | \$100.0000          | \$9,900.00     |
| Southern Constructors, Inc. |  | \$130.0000          | \$12,870.00    |
| 607-10.03                   | 54" CONCRETE PIPE CULVERT (CLASS IV)               |                     |                |
|                             |  | <b>63.000 L.F.</b>  |                |
| Pave Grade & Aggregate, Inc |  | \$1,000.0000        | \$63,000.00    |
| Twin K Construction, Inc.   |  | \$1,000.0000        | \$63,000.00    |
| Southern Constructors, Inc. |  | \$1,400.0000        | \$88,200.00    |
| 607-10.05                   | 54" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE |                     |                |
|                             |  | <b>130.000 L.F.</b> |                |
| Pave Grade & Aggregate, Inc |  | \$3,000.0000        | \$390,000.00   |
| Twin K Construction, Inc.   |  | \$5,000.0000        | \$650,000.00   |
| Southern Constructors, Inc. |  | \$8,000.0000        | \$1,040,000.00 |
| 611-01.06                   | MANHOLES, > 20' - 24' DEPTH                        |                     |                |
|                             |  | <b>1.000 EACH</b>   |                |
| Pave Grade & Aggregate, Inc |  | \$45,000.0000       | \$45,000.00    |
| Twin K Construction, Inc.   |  | \$100,000.0000      | \$100,000.00   |
| Southern Constructors, Inc. |  | \$200,000.0000      | \$200,000.00   |
| 611-07.01                   | CLASS A CONCRETE (PIPE ENDWALLS)                   |                     |                |
|                             |  | <b>11.000 C.Y.</b>  |                |
| Pave Grade & Aggregate, Inc |  | \$2,200.0000        | \$24,200.00    |
| Twin K Construction, Inc.   |  | \$3,750.0000        | \$41,250.00    |
| Southern Constructors, Inc. |  | \$4,000.0000        | \$44,000.00    |

**611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)****451.000 LB.**

|                             |           |            |
|-----------------------------|-----------|------------|
| Pave Grade & Aggregate, Inc | \$4.2500  | \$1,916.75 |
| Twin K Construction, Inc.   | \$8.0000  | \$3,608.00 |
| Southern Constructors, Inc. | \$10.0000 | \$4,510.00 |

**621-03.05 36" TEMPORARY DRAINAGE PIPE****100.000 L.F.**

|                             |            |             |
|-----------------------------|------------|-------------|
| Pave Grade & Aggregate, Inc | \$200.0000 | \$20,000.00 |
| Twin K Construction, Inc.   | \$140.0000 | \$14,000.00 |
| Southern Constructors, Inc. | \$180.0000 | \$18,000.00 |

**707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE****300.000 L.F.**

|                             |          |            |
|-----------------------------|----------|------------|
| Pave Grade & Aggregate, Inc | \$8.0000 | \$2,400.00 |
| Twin K Construction, Inc.   | \$5.0000 | \$1,500.00 |
| Southern Constructors, Inc. | \$7.0000 | \$2,100.00 |

**709-05.05 MACHINED RIP-RAP (CLASS A-3)****200.000 TON**

|                             |            |             |
|-----------------------------|------------|-------------|
| Pave Grade & Aggregate, Inc | \$30.0000  | \$6,000.00  |
| Twin K Construction, Inc.   | \$53.0000  | \$10,600.00 |
| Southern Constructors, Inc. | \$140.0000 | \$28,000.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                             |               |             |
|-----------------------------|---------------|-------------|
| Pave Grade & Aggregate, Inc | \$52,000.0000 | \$52,000.00 |
| Twin K Construction, Inc.   | \$60,000.0000 | \$60,000.00 |
| Southern Constructors, Inc. | \$47,000.0000 | \$47,000.00 |

**712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL****310.000 L.F.**

|                             |           |             |
|-----------------------------|-----------|-------------|
| Pave Grade & Aggregate, Inc | \$35.0000 | \$10,850.00 |
| Twin K Construction, Inc.   | \$65.0000 | \$20,150.00 |
| Southern Constructors, Inc. | \$90.0000 | \$27,900.00 |

**712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)****4.000 EACH**

|                             |               |             |
|-----------------------------|---------------|-------------|
| Pave Grade & Aggregate, Inc | \$8,000.0000  | \$32,000.00 |
| Twin K Construction, Inc.   | \$8,800.0000  | \$35,200.00 |
| Southern Constructors, Inc. | \$12,000.0000 | \$48,000.00 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****20.000 EACH**

|                             |           |            |
|-----------------------------|-----------|------------|
| Pave Grade & Aggregate, Inc | \$50.0000 | \$1,000.00 |
| Twin K Construction, Inc.   | \$48.0000 | \$960.00   |
| Southern Constructors, Inc. | \$60.0000 | \$1,200.00 |

**CONTRACT CNZ080**

UNIT PRICE EXTENSION

**712-04.50 BARRIER RAIL DELINEATOR****15.000 EACH**

|                             |           |          |
|-----------------------------|-----------|----------|
| Pave Grade & Aggregate, Inc | \$30.0000 | \$450.00 |
| Twin K Construction, Inc.   | \$25.0000 | \$375.00 |
| Southern Constructors, Inc. | \$40.0000 | \$600.00 |

**712-06 SIGNS (CONSTRUCTION)****328.000 S.F.**

|                             |           |            |
|-----------------------------|-----------|------------|
| Pave Grade & Aggregate, Inc | \$18.0000 | \$5,904.00 |
| Twin K Construction, Inc.   | \$13.0000 | \$4,264.00 |
| Southern Constructors, Inc. | \$20.0000 | \$6,560.00 |

**713-16.20 SIGNS (R-1)****1.000 EACH**

|                             |            |          |
|-----------------------------|------------|----------|
| Pave Grade & Aggregate, Inc | \$380.0000 | \$380.00 |
| Twin K Construction, Inc.   | \$400.0000 | \$400.00 |
| Southern Constructors, Inc. | \$680.0000 | \$680.00 |

**713-16.50 REMOVE AND REPLACE SIGN (GUIDE SIGN STA. 14+15 RT.)****1.000 EACH**

|                             |               |             |
|-----------------------------|---------------|-------------|
| Pave Grade & Aggregate, Inc | \$9,000.0000  | \$9,000.00  |
| Twin K Construction, Inc.   | \$9,000.0000  | \$9,000.00  |
| Southern Constructors, Inc. | \$14,000.0000 | \$14,000.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****34.000 L.F.**

|                             |           |            |
|-----------------------------|-----------|------------|
| Pave Grade & Aggregate, Inc | \$20.0000 | \$680.00   |
| Twin K Construction, Inc.   | \$18.0000 | \$612.00   |
| Southern Constructors, Inc. | \$30.0000 | \$1,020.00 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****0.250 L.M.**

|                             |              |          |
|-----------------------------|--------------|----------|
| Pave Grade & Aggregate, Inc | \$3,000.0000 | \$750.00 |
| Twin K Construction, Inc.   | \$2,400.0000 | \$600.00 |
| Southern Constructors, Inc. | \$3,000.0000 | \$750.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****0.250 L.M.**

|                             |               |            |
|-----------------------------|---------------|------------|
| Pave Grade & Aggregate, Inc | \$16,000.0000 | \$4,000.00 |
| Twin K Construction, Inc.   | \$12,000.0000 | \$3,000.00 |
| Southern Constructors, Inc. | \$20,000.0000 | \$5,000.00 |

**717-01 MOBILIZATION****1.000 LS**

|                             |                |              |
|-----------------------------|----------------|--------------|
| Pave Grade & Aggregate, Inc | \$181,500.0000 | \$181,500.00 |
| Twin K Construction, Inc.   | \$155,800.0000 | \$155,800.00 |
| Southern Constructors, Inc. | \$250,000.0000 | \$250,000.00 |

UNIT PRICE EXTENSION

**740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)****186.000 S.Y.**

|                             |           |            |
|-----------------------------|-----------|------------|
| Pave Grade & Aggregate, Inc | \$10.0000 | \$1,860.00 |
| Twin K Construction, Inc.   | \$10.0000 | \$1,860.00 |
| Southern Constructors, Inc. | \$22.0000 | \$4,092.00 |

**740-11.02 TEMPORARY SEDIMENT TUBE 12IN****281.000 L.F.**

|                             |           |            |
|-----------------------------|-----------|------------|
| Pave Grade & Aggregate, Inc | \$10.0000 | \$2,810.00 |
| Twin K Construction, Inc.   | \$11.0000 | \$3,091.00 |
| Southern Constructors, Inc. | \$13.0000 | \$3,653.00 |

**801-01.07 TEMPORARY SEEDING (WITH MULCH)****9.000 UNIT**

|                             |              |            |
|-----------------------------|--------------|------------|
| Pave Grade & Aggregate, Inc | \$1,000.0000 | \$9,000.00 |
| Twin K Construction, Inc.   | \$175.0000   | \$1,575.00 |
| Southern Constructors, Inc. | \$150.0000   | \$1,350.00 |

**801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES****9.000 UNIT**

|                             |            |            |
|-----------------------------|------------|------------|
| Pave Grade & Aggregate, Inc | \$200.0000 | \$1,800.00 |
| Twin K Construction, Inc.   | \$360.0000 | \$3,240.00 |
| Southern Constructors, Inc. | \$280.0000 | \$2,520.00 |

**801-02 SEEDING (WITHOUT MULCH)****10.000 UNIT**

|                             |            |            |
|-----------------------------|------------|------------|
| Pave Grade & Aggregate, Inc | \$200.0000 | \$2,000.00 |
| Twin K Construction, Inc.   | \$150.0000 | \$1,500.00 |
| Southern Constructors, Inc. | \$80.0000  | \$800.00   |

**801-03 WATER (SEEDING & SODDING)****6.000 M.G.**

|                             |            |            |
|-----------------------------|------------|------------|
| Pave Grade & Aggregate, Inc | \$100.0000 | \$600.00   |
| Twin K Construction, Inc.   | \$200.0000 | \$1,200.00 |
| Southern Constructors, Inc. | \$200.0000 | \$1,200.00 |

**802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)****4.000 EACH**

|                             |            |            |
|-----------------------------|------------|------------|
| Pave Grade & Aggregate, Inc | \$200.0000 | \$800.00   |
| Twin K Construction, Inc.   | \$225.0000 | \$900.00   |
| Southern Constructors, Inc. | \$300.0000 | \$1,200.00 |

**802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)****4.000 EACH**

|                             |            |            |
|-----------------------------|------------|------------|
| Pave Grade & Aggregate, Inc | \$200.0000 | \$800.00   |
| Twin K Construction, Inc.   | \$250.0000 | \$1,000.00 |
| Southern Constructors, Inc. | \$300.0000 | \$1,200.00 |

UNIT PRICE EXTENSION

**802-11.07 BETULA NIGRA (RIVER BIRCH 2-5FT CNTNR GRWN)****4.000 EACH**

|                             |            |            |
|-----------------------------|------------|------------|
| Pave Grade & Aggregate, Inc | \$200.0000 | \$800.00   |
| Twin K Construction, Inc.   | \$250.0000 | \$1,000.00 |
| Southern Constructors, Inc. | \$300.0000 | \$1,200.00 |

**802-11.11 CERCIS CANADENSIS (REDBUD 2-5FT CNTNR GRWN)****4.000 EACH**

|                             |            |            |
|-----------------------------|------------|------------|
| Pave Grade & Aggregate, Inc | \$200.0000 | \$800.00   |
| Twin K Construction, Inc.   | \$225.0000 | \$900.00   |
| Southern Constructors, Inc. | \$310.0000 | \$1,240.00 |

**802-11.12 CORNUS FLORIDA (FLOWERING DOGWOOD 2-5FT CNTNR GRWN)****4.000 EACH**

|                             |            |            |
|-----------------------------|------------|------------|
| Pave Grade & Aggregate, Inc | \$200.0000 | \$800.00   |
| Twin K Construction, Inc.   | \$250.0000 | \$1,000.00 |
| Southern Constructors, Inc. | \$300.0000 | \$1,200.00 |

**802-11.15 FAGUS GRANDIFOLIA (BEECH 2-5FT CNTNR GRWN)****4.000 EACH**

|                             |            |            |
|-----------------------------|------------|------------|
| Pave Grade & Aggregate, Inc | \$200.0000 | \$800.00   |
| Twin K Construction, Inc.   | \$300.0000 | \$1,200.00 |
| Southern Constructors, Inc. | \$300.0000 | \$1,200.00 |

**802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)****4.000 EACH**

|                             |            |            |
|-----------------------------|------------|------------|
| Pave Grade & Aggregate, Inc | \$200.0000 | \$800.00   |
| Twin K Construction, Inc.   | \$275.0000 | \$1,100.00 |
| Southern Constructors, Inc. | \$300.0000 | \$1,200.00 |

**803-01 SODDING (NEW SOD)****341.000 S.Y.**

|                             |           |            |
|-----------------------------|-----------|------------|
| Pave Grade & Aggregate, Inc | \$15.0000 | \$5,115.00 |
| Twin K Construction, Inc.   | \$16.0000 | \$5,456.00 |
| Southern Constructors, Inc. | \$20.0000 | \$6,820.00 |

**805-12.08 700 GRAM COIR FIBER EROSION BLANKET****740.000 S.Y.**

|                             |           |             |
|-----------------------------|-----------|-------------|
| Pave Grade & Aggregate, Inc | \$8.0000  | \$5,920.00  |
| Twin K Construction, Inc.   | \$14.0000 | \$10,360.00 |
| Southern Constructors, Inc. | \$15.0000 | \$11,100.00 |

**SUB-TOTAL ROADWAY**

|                             |                |
|-----------------------------|----------------|
| Pave Grade & Aggregate, Inc | \$1,321,012.75 |
| Twin K Construction, Inc.   | \$1,719,999.00 |
| Southern Constructors, Inc. | \$2,546,695.60 |

**TOTAL CONTRACT**

|                             |                |
|-----------------------------|----------------|
| Pave Grade & Aggregate, Inc | \$1,321,012.75 |
| Twin K Construction, Inc.   | \$1,719,999.00 |
| Southern Constructors, Inc. | \$2,546,695.60 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

CANNON COUNTY (Contract No. CNZ066 Call 016)

STP/HSIP-281(5),08S281-F3-002,08S281-F8-002

THE RESURFACING ON S.R. 281 FROM S.R. 53 (L.M. 0.00) TO WEST OF TODD ROAD (L.M. 4.51).

PROJECT LENGTH - 4.510 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 6.50%

---

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Rogers Group, Inc.                  | \$1,076,391.98 |
| Tinsley Asphalt, LLC                | \$1,084,899.07 |
| Wiregrass Construction Company, Inc | \$1,144,479.16 |
| Hawkins Asphalt Paving, LLC         | \$1,181,348.00 |
| Volunteer Paving, LLC               | \$1,200,193.33 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

**9.000 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Rogers Group, Inc.                  | \$1,450.0000 | \$13,050.00 |
| Tinsley Asphalt, LLC                | \$900.0000   | \$8,100.00  |
| Wiregrass Construction Company, Inc | \$2,336.0300 | \$21,024.27 |
| Hawkins Asphalt Paving, LLC         | \$1,850.0000 | \$16,650.00 |
| Volunteer Paving, LLC               | \$1,139.4700 | \$10,255.23 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

**973.000 TON**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Rogers Group, Inc.                  | \$109.0000 | \$106,057.00 |
| Tinsley Asphalt, LLC                | \$100.5000 | \$97,786.50  |
| Wiregrass Construction Company, Inc | \$145.2600 | \$141,337.98 |
| Hawkins Asphalt Paving, LLC         | \$118.0000 | \$114,814.00 |
| Volunteer Paving, LLC               | \$133.9600 | \$130,343.08 |

## 403-01.10 HIGH PERFORMANCE FOG SEALS

**3,943.000 S.Y.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Rogers Group, Inc.                  | \$0.7000 | \$2,760.10 |
| Tinsley Asphalt, LLC                | \$1.0500 | \$4,140.15 |
| Wiregrass Construction Company, Inc | \$1.0900 | \$4,297.87 |
| Hawkins Asphalt Paving, LLC         | \$1.6500 | \$6,505.95 |
| Volunteer Paving, LLC               | \$1.8200 | \$7,176.26 |

## 403-02.01 TRACKLESS TACK COAT

**32.000 TON**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Rogers Group, Inc.                  | \$950.0000   | \$30,400.00 |
| Tinsley Asphalt, LLC                | \$1,075.0000 | \$34,400.00 |
| Wiregrass Construction Company, Inc | \$712.3800   | \$22,796.16 |
| Hawkins Asphalt Paving, LLC         | \$765.0000   | \$24,480.00 |
| Volunteer Paving, LLC               | \$988.4500   | \$31,630.40 |

## 411-01.10 ACS MIX(PG64-22) GRADING D

**4,602.000 TON**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Rogers Group, Inc.                  | \$113.0000 | \$520,026.00 |
| Tinsley Asphalt, LLC                | \$122.7500 | \$564,895.50 |
| Wiregrass Construction Company, Inc | \$131.4700 | \$605,024.94 |
| Hawkins Asphalt Paving, LLC         | \$128.0000 | \$589,056.00 |
| Volunteer Paving, LLC               | \$131.0600 | \$603,138.12 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

**5.100 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Rogers Group, Inc.                  | \$2,903.0000 | \$14,805.30 |
| Tinsley Asphalt, LLC                | \$2,890.0000 | \$14,739.00 |
| Wiregrass Construction Company, Inc | \$2,753.4600 | \$14,042.65 |
| Hawkins Asphalt Paving, LLC         | \$2,227.0000 | \$11,357.70 |
| Volunteer Paving, LLC               | \$2,887.5000 | \$14,726.25 |

**CONTRACT CNZ066**

UNIT PRICE EXTENSION

**411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)****0.600 L.M.**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Rogers Group, Inc.                  | \$686.2500   | \$411.75   |
| Tinsley Asphalt, LLC                | \$682.5000   | \$409.50   |
| Wiregrass Construction Company, Inc | \$1,141.4300 | \$684.86   |
| Hawkins Asphalt Paving, LLC         | \$7,372.0000 | \$4,423.20 |
| Volunteer Paving, LLC               | \$3,260.2500 | \$1,956.15 |

**411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)****6.700 L.M.**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Rogers Group, Inc.                  | \$686.2500   | \$4,597.88 |
| Tinsley Asphalt, LLC                | \$682.5000   | \$4,572.75 |
| Wiregrass Construction Company, Inc | \$1,141.4300 | \$7,647.58 |
| Hawkins Asphalt Paving, LLC         | \$705.0000   | \$4,723.50 |
| Volunteer Paving, LLC               | \$740.2500   | \$4,959.68 |

**415-01.01 COLD PLANING BITUMINOUS PAVEMENT****5,536.000 TON**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Rogers Group, Inc.                  | \$20.7500 | \$114,872.00 |
| Tinsley Asphalt, LLC                | \$21.8500 | \$120,961.60 |
| Wiregrass Construction Company, Inc | \$13.5400 | \$74,957.44  |
| Hawkins Asphalt Paving, LLC         | \$21.8500 | \$120,961.60 |
| Volunteer Paving, LLC               | \$19.8000 | \$109,612.80 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Rogers Group, Inc.                  | \$42,000.0000 | \$42,000.00 |
| Tinsley Asphalt, LLC                | \$25,235.0000 | \$25,235.00 |
| Wiregrass Construction Company, Inc | \$33,542.1000 | \$33,542.10 |
| Hawkins Asphalt Paving, LLC         | \$35,000.0000 | \$35,000.00 |
| Volunteer Paving, LLC               | \$40,163.3300 | \$40,163.33 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****20.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Rogers Group, Inc.                  | \$29.5600 | \$591.20   |
| Tinsley Asphalt, LLC                | \$1.0500  | \$21.00    |
| Wiregrass Construction Company, Inc | \$1.0000  | \$20.00    |
| Hawkins Asphalt Paving, LLC         | \$1.0000  | \$20.00    |
| Volunteer Paving, LLC               | \$63.0000 | \$1,260.00 |

**712-06 SIGNS (CONSTRUCTION)****1,004.000 S.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Rogers Group, Inc.                  | \$8.7000 | \$8,734.80 |
| Tinsley Asphalt, LLC                | \$7.8300 | \$7,861.32 |
| Wiregrass Construction Company, Inc | \$7.4600 | \$7,489.84 |
| Hawkins Asphalt Paving, LLC         | \$7.4500 | \$7,479.80 |
| Volunteer Paving, LLC               | \$8.4000 | \$8,433.60 |

**CONTRACT CNZ066**

UNIT PRICE EXTENSION

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****3.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Rogers Group, Inc.                  | \$5,067.0000 | \$15,201.00 |
| Tinsley Asphalt, LLC                | \$4,000.0000 | \$12,000.00 |
| Wiregrass Construction Company, Inc | \$2,002.5100 | \$6,007.53  |
| Hawkins Asphalt Paving, LLC         | \$6,500.0000 | \$19,500.00 |
| Volunteer Paving, LLC               | \$7,350.0000 | \$22,050.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****295.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Rogers Group, Inc.                  | \$42.2500 | \$12,463.75 |
| Tinsley Asphalt, LLC                | \$42.0000 | \$12,390.00 |
| Wiregrass Construction Company, Inc | \$34.0400 | \$10,041.80 |
| Hawkins Asphalt Paving, LLC         | \$32.0000 | \$9,440.00  |
| Volunteer Paving, LLC               | \$35.0000 | \$10,325.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****275.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Rogers Group, Inc.                  | \$10.5000 | \$2,887.50 |
| Tinsley Asphalt, LLC                | \$10.0000 | \$2,750.00 |
| Wiregrass Construction Company, Inc | \$16.0200 | \$4,405.50 |
| Hawkins Asphalt Paving, LLC         | \$11.1500 | \$3,066.25 |
| Volunteer Paving, LLC               | \$10.0000 | \$2,750.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****210.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Rogers Group, Inc.                  | \$12.5000 | \$2,625.00 |
| Tinsley Asphalt, LLC                | \$12.6000 | \$2,646.00 |
| Wiregrass Construction Company, Inc | \$18.0200 | \$3,784.20 |
| Hawkins Asphalt Paving, LLC         | \$25.0000 | \$5,250.00 |
| Volunteer Paving, LLC               | \$20.0000 | \$4,200.00 |

**716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)****4.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Rogers Group, Inc.                  | \$633.5000 | \$2,534.00 |
| Tinsley Asphalt, LLC                | \$630.0000 | \$2,520.00 |
| Wiregrass Construction Company, Inc | \$901.1300 | \$3,604.52 |
| Hawkins Asphalt Paving, LLC         | \$650.0000 | \$2,600.00 |
| Volunteer Paving, LLC               | \$300.0000 | \$1,200.00 |

**716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)****462.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Rogers Group, Inc.                  | \$16.0000 | \$7,392.00 |
| Tinsley Asphalt, LLC                | \$15.7500 | \$7,276.50 |
| Wiregrass Construction Company, Inc | \$2.4000  | \$1,108.80 |
| Hawkins Asphalt Paving, LLC         | \$20.0000 | \$9,240.00 |
| Volunteer Paving, LLC               | \$15.0000 | \$6,930.00 |

**CONTRACT CNZ066**

UNIT PRICE EXTENSION

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****25.900 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Rogers Group, Inc.                  | \$945.0000   | \$24,475.50 |
| Tinsley Asphalt, LLC                | \$787.5000   | \$20,396.25 |
| Wiregrass Construction Company, Inc | \$1,001.2600 | \$25,932.63 |
| Hawkins Asphalt Paving, LLC         | \$1,300.0000 | \$33,670.00 |
| Volunteer Paving, LLC               | \$1,000.0000 | \$25,900.00 |

**716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)****210.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Rogers Group, Inc.                  | \$6.5000  | \$1,365.00 |
| Tinsley Asphalt, LLC                | \$6.3000  | \$1,323.00 |
| Wiregrass Construction Company, Inc | \$10.0100 | \$2,102.10 |
| Hawkins Asphalt Paving, LLC         | \$12.0000 | \$2,520.00 |
| Volunteer Paving, LLC               | \$10.0000 | \$2,100.00 |

**716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)****24.000 L.F.**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Rogers Group, Inc.                  | \$5.3000  | \$127.20 |
| Tinsley Asphalt, LLC                | \$5.2500  | \$126.00 |
| Wiregrass Construction Company, Inc | \$7.0100  | \$168.24 |
| Hawkins Asphalt Paving, LLC         | \$10.0000 | \$240.00 |
| Volunteer Paving, LLC               | \$8.0000  | \$192.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****17.600 L.M.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Rogers Group, Inc.                  | \$6,862.5000 | \$120,780.00 |
| Tinsley Asphalt, LLC                | \$6,667.5000 | \$117,348.00 |
| Wiregrass Construction Company, Inc | \$6,508.1700 | \$114,543.79 |
| Hawkins Asphalt Paving, LLC         | \$7,200.0000 | \$126,720.00 |
| Volunteer Paving, LLC               | \$6,850.0000 | \$120,560.00 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****260.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Rogers Group, Inc.                  | \$2.2500 | \$585.00   |
| Tinsley Asphalt, LLC                | \$2.1000 | \$546.00   |
| Wiregrass Construction Company, Inc | \$1.1000 | \$286.00   |
| Hawkins Asphalt Paving, LLC         | \$3.0000 | \$780.00   |
| Volunteer Paving, LLC               | \$4.0000 | \$1,040.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Rogers Group, Inc.                  | \$27,650.0000 | \$27,650.00 |
| Tinsley Asphalt, LLC                | \$22,455.0000 | \$22,455.00 |
| Wiregrass Construction Company, Inc | \$39,628.3600 | \$39,628.36 |
| Hawkins Asphalt Paving, LLC         | \$32,850.0000 | \$32,850.00 |
| Volunteer Paving, LLC               | \$39,291.4300 | \$39,291.43 |

**SUB-TOTAL ROADWAY**

|                                     |                |
|-------------------------------------|----------------|
| Rogers Group, Inc.                  | \$1,076,391.98 |
| Tinsley Asphalt, LLC                | \$1,084,899.07 |
| Wiregrass Construction Company, Inc | \$1,144,479.16 |
| Hawkins Asphalt Paving, LLC         | \$1,181,348.00 |
| Volunteer Paving, LLC               | \$1,200,193.33 |

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Rogers Group, Inc.                  | \$1,076,391.98 |
| Tinsley Asphalt, LLC                | \$1,084,899.07 |
| Wiregrass Construction Company, Inc | \$1,144,479.16 |
| Hawkins Asphalt Paving, LLC         | \$1,181,348.00 |
| Volunteer Paving, LLC               | \$1,200,193.33 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES CARROLL, DYER, HENRY, AND OBION (Contract No. CNZ070 Call 017)

R4SVAR-M8-043

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 30, 2025

---

**TOTAL CONTRACT**

|                                   |              |
|-----------------------------------|--------------|
| Pavement Restorations, Inc.       | \$254,379.60 |
| Reynolds Sealing & Striping, Inc. | \$294,777.40 |
| Scodeller Construction, Inc.      | \$470,727.20 |

## ROADWAY CATEGORY

## 411-04 CRACK SEALANT

**120,420.000 LB.**

|                                   |          |              |
|-----------------------------------|----------|--------------|
| Pavement Restorations, Inc.       | \$1.3800 | \$166,179.60 |
| Reynolds Sealing & Striping, Inc. | \$1.4200 | \$170,996.40 |
| Scodeller Construction, Inc.      | \$3.1600 | \$380,527.20 |

## 712-01 TRAFFIC CONTROL

**1.000 LS**

|                                   |               |             |
|-----------------------------------|---------------|-------------|
| Pavement Restorations, Inc.       | \$34,000.0000 | \$34,000.00 |
| Reynolds Sealing & Striping, Inc. | \$27,555.0000 | \$27,555.00 |
| Scodeller Construction, Inc.      | \$25,000.0000 | \$25,000.00 |

## 716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

**0.500 L.M.**

|                                   |               |            |
|-----------------------------------|---------------|------------|
| Pavement Restorations, Inc.       | \$5,000.0000  | \$2,500.00 |
| Reynolds Sealing & Striping, Inc. | \$10,000.0000 | \$5,000.00 |
| Scodeller Construction, Inc.      | \$5,000.0000  | \$2,500.00 |

## 716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

**4.200 L.M.**

|                                   |               |             |
|-----------------------------------|---------------|-------------|
| Pavement Restorations, Inc.       | \$8,500.0000  | \$35,700.00 |
| Reynolds Sealing & Striping, Inc. | \$10,000.0000 | \$42,000.00 |
| Scodeller Construction, Inc.      | \$8,500.0000  | \$35,700.00 |

## 717-01 MOBILIZATION

**1.000 LS**

|                                   |               |             |
|-----------------------------------|---------------|-------------|
| Pavement Restorations, Inc.       | \$16,000.0000 | \$16,000.00 |
| Reynolds Sealing & Striping, Inc. | \$49,226.0000 | \$49,226.00 |
| Scodeller Construction, Inc.      | \$27,000.0000 | \$27,000.00 |

**SUB-TOTAL ROADWAY**

|                                   |              |
|-----------------------------------|--------------|
| Pavement Restorations, Inc.       | \$254,379.60 |
| Reynolds Sealing & Striping, Inc. | \$294,777.40 |
| Scodeller Construction, Inc.      | \$470,727.20 |

**TOTAL CONTRACT**

|                                   |              |
|-----------------------------------|--------------|
| Pavement Restorations, Inc.       | \$254,379.60 |
| Reynolds Sealing & Striping, Inc. | \$294,777.40 |
| Scodeller Construction, Inc.      | \$470,727.20 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

CARROLL AND GIBSON COUNTIES (Contract No. CNZ017 Call 018)

NH/HSIP-43(46),27004-3283-94,27004-4282-04,27004-8283-14,NH/HSIP-  
76(125),09S076-F3-005,09S076-F8-005

THE RESURFACING ON U.S. 79 (S.R. 76) FROM NEAR WINSTON/SYDNOR ROAD (L.M. 11.94) TO THE HENRY COUNTY LINE (L.M. 18.36) IN CARROLL COUNTY, AND ON U.S. 45E (S.R. 43) FROM L.M. 4.72 TO L.M. 4.88 IN GIBSON COUNTY.

PROJECT LENGTH - 6.580 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 7.00%

---

TOTAL CONTRACT

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$4,781,594.98 |
| Jones Bros. Contractors, LLC   | \$5,339,140.32 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 202-03.01 REMOVAL OF ASPHALT PAVEMENT

8,038.000 S.Y.

|                                |           |              |
|--------------------------------|-----------|--------------|
| Delta Contracting Company, LLC | \$6.0000  | \$48,228.00  |
| Jones Bros. Contractors, LLC   | \$12.8500 | \$103,288.30 |

## 203-06 WATER

47.500 M.G.

|                                |           |            |
|--------------------------------|-----------|------------|
| Delta Contracting Company, LLC | \$0.0100  | \$0.48     |
| Jones Bros. Contractors, LLC   | \$55.0000 | \$2,612.50 |

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

7.600 L.M.

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$1,900.0000 | \$14,440.00 |
| Jones Bros. Contractors, LLC   | \$1,540.0000 | \$11,704.00 |

## 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

6,351.000 TON

|                                |           |              |
|--------------------------------|-----------|--------------|
| Delta Contracting Company, LLC | \$5.0000  | \$31,755.00  |
| Jones Bros. Contractors, LLC   | \$35.0000 | \$222,285.00 |

## 307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

3,698.000 TON

|                                |            |              |
|--------------------------------|------------|--------------|
| Delta Contracting Company, LLC | \$70.0000  | \$258,860.00 |
| Jones Bros. Contractors, LLC   | \$110.0000 | \$406,780.00 |

## 403-02.01 TRACKLESS TACK COAT

135.800 TON

|                                |            |              |
|--------------------------------|------------|--------------|
| Delta Contracting Company, LLC | \$300.0000 | \$40,740.00  |
| Jones Bros. Contractors, LLC   | \$810.0000 | \$109,998.00 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

35.600 L.M.

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$2,800.0000 | \$99,680.00 |
| Jones Bros. Contractors, LLC   | \$2,800.0000 | \$99,680.00 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

25,218.000 TON

|                                |            |                |
|--------------------------------|------------|----------------|
| Delta Contracting Company, LLC | \$122.0000 | \$3,076,596.00 |
| Jones Bros. Contractors, LLC   | \$119.0000 | \$3,000,942.00 |

## 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

0.300 L.M.

|                                |               |            |
|--------------------------------|---------------|------------|
| Delta Contracting Company, LLC | \$13,335.0000 | \$4,000.50 |
| Jones Bros. Contractors, LLC   | \$20,000.0000 | \$6,000.00 |

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

0.400 L.M.

|                                |               |            |
|--------------------------------|---------------|------------|
| Delta Contracting Company, LLC | \$10,000.0000 | \$4,000.00 |
| Jones Bros. Contractors, LLC   | \$20,000.0000 | \$8,000.00 |

**CONTRACT CNZ017**

UNIT PRICE EXTENSION

**415-01.01 COLD PLANING BITUMINOUS PAVEMENT****24,360.000 TON**

|                                |           |              |
|--------------------------------|-----------|--------------|
| Delta Contracting Company, LLC | \$19.0000 | \$462,840.00 |
| Jones Bros. Contractors, LLC   | \$25.5500 | \$622,398.00 |

**705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN****1.000 EACH**

|                                |            |          |
|--------------------------------|------------|----------|
| Delta Contracting Company, LLC | \$150.0000 | \$150.00 |
| Jones Bros. Contractors, LLC   | \$150.0000 | \$150.00 |

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3****1.000 EACH**

|                                |              |            |
|--------------------------------|--------------|------------|
| Delta Contracting Company, LLC | \$5,500.0000 | \$5,500.00 |
| Jones Bros. Contractors, LLC   | \$5,500.0000 | \$5,500.00 |

**706-01 GUARDRAIL REMOVED****50.000 L.F.**

|                                |          |          |
|--------------------------------|----------|----------|
| Delta Contracting Company, LLC | \$8.0000 | \$400.00 |
| Jones Bros. Contractors, LLC   | \$8.0000 | \$400.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                |                |              |
|--------------------------------|----------------|--------------|
| Delta Contracting Company, LLC | \$85,200.0000  | \$85,200.00  |
| Jones Bros. Contractors, LLC   | \$156,000.0000 | \$156,000.00 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****112.000 EACH**

|                                |           |            |
|--------------------------------|-----------|------------|
| Delta Contracting Company, LLC | \$15.0000 | \$1,680.00 |
| Jones Bros. Contractors, LLC   | \$15.0000 | \$1,680.00 |

**712-05.01 WARNING LIGHTS (TYPE A)****38.000 EACH**

|                                |           |          |
|--------------------------------|-----------|----------|
| Delta Contracting Company, LLC | \$10.0000 | \$380.00 |
| Jones Bros. Contractors, LLC   | \$10.0000 | \$380.00 |

**712-05.03 WARNING LIGHTS (TYPE C)****20.000 EACH**

|                                |           |          |
|--------------------------------|-----------|----------|
| Delta Contracting Company, LLC | \$10.0000 | \$200.00 |
| Jones Bros. Contractors, LLC   | \$10.0000 | \$200.00 |

**712-06 SIGNS (CONSTRUCTION)****3,209.000 S.F.**

|                                |          |             |
|--------------------------------|----------|-------------|
| Delta Contracting Company, LLC | \$7.0000 | \$22,463.00 |
| Jones Bros. Contractors, LLC   | \$7.0000 | \$22,463.00 |

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

|                                |            |            |
|--------------------------------|------------|------------|
| Delta Contracting Company, LLC | \$950.0000 | \$1,900.00 |
| Jones Bros. Contractors, LLC   | \$950.0000 | \$1,900.00 |

**CONTRACT CNZ017**

|  | UNIT PRICE          | EXTENSION   |
|--|---------------------|-------------|
| <b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> |                     |             |
|  | <b>921.000 EACH</b> |             |
| Delta Contracting Company, LLC   | \$28.0000           | \$25,788.00 |
| Jones Bros. Contractors, LLC   | \$28.0000           | \$25,788.00 |
| <b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b> |                     |             |
|  | <b>789.000 EACH</b> |             |
| Delta Contracting Company, LLC   | \$28.0000           | \$22,092.00 |
| Jones Bros. Contractors, LLC   | \$28.0000           | \$22,092.00 |
| <b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>  |                     |             |
|  | <b>60.000 EACH</b>  |             |
| Delta Contracting Company, LLC   | \$28.0000           | \$1,680.00  |
| Jones Bros. Contractors, LLC   | \$28.0000           | \$1,680.00  |
| <b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>               |                     |             |
|  | <b>799.000 EACH</b> |             |
| Delta Contracting Company, LLC   | \$5.0000            | \$3,995.00  |
| Jones Bros. Contractors, LLC   | \$15.0000           | \$11,985.00 |
| <b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>       |                     |             |
|  | <b>243.000 S.Y.</b> |             |
| Delta Contracting Company, LLC   | \$25.0000           | \$6,075.00  |
| Jones Bros. Contractors, LLC   | \$25.0000           | \$6,075.00  |
| <b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    |                     |             |
|  | <b>770.000 L.F.</b> |             |
| Delta Contracting Company, LLC   | \$12.0000           | \$9,240.00  |
| Jones Bros. Contractors, LLC   | \$12.0000           | \$9,240.00  |
| <b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>              |                     |             |
|  | <b>52.000 EACH</b>  |             |
| Delta Contracting Company, LLC   | \$175.0000          | \$9,100.00  |
| Jones Bros. Contractors, LLC   | \$175.0000          | \$9,100.00  |
| <b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>      |                     |             |
|  | <b>217.000 L.F.</b> |             |
| Delta Contracting Company, LLC   | \$48.0000           | \$10,416.00 |
| Jones Bros. Contractors, LLC   | \$48.0000           | \$10,416.00 |
| <b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>                    |                     |             |
|  | <b>1.000 EACH</b>   |             |
| Delta Contracting Company, LLC   | \$150.0000          | \$150.00    |
| Jones Bros. Contractors, LLC   | \$150.0000          | \$150.00    |
| <b>716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)</b>               |                     |             |
|  | <b>11.000 EACH</b>  |             |
| Delta Contracting Company, LLC   | \$300.0000          | \$3,300.00  |
| Jones Bros. Contractors, LLC   | \$300.0000          | \$3,300.00  |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****528.000 L.F.**

|                                |          |            |
|--------------------------------|----------|------------|
| Delta Contracting Company, LLC | \$7.0000 | \$3,696.00 |
| Jones Bros. Contractors, LLC   | \$7.0000 | \$3,696.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****11.000 EACH**

|                                |            |            |
|--------------------------------|------------|------------|
| Delta Contracting Company, LLC | \$140.0000 | \$1,540.00 |
| Jones Bros. Contractors, LLC   | \$140.0000 | \$1,540.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****135.000 S.F.**

|                                |           |            |
|--------------------------------|-----------|------------|
| Delta Contracting Company, LLC | \$21.0000 | \$2,835.00 |
| Jones Bros. Contractors, LLC   | \$21.0000 | \$2,835.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****32.700 L.M.**

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$1,100.0000 | \$35,970.00 |
| Jones Bros. Contractors, LLC   | \$1,100.0000 | \$35,970.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****32.700 L.M.**

|                                |              |              |
|--------------------------------|--------------|--------------|
| Delta Contracting Company, LLC | \$6,600.0000 | \$215,820.00 |
| Jones Bros. Contractors, LLC   | \$6,600.0000 | \$215,820.00 |

**716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)****703.000 L.F.**

|                                |          |            |
|--------------------------------|----------|------------|
| Delta Contracting Company, LLC | \$3.0000 | \$2,109.00 |
| Jones Bros. Contractors, LLC   | \$3.0000 | \$2,109.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                |                |              |
|--------------------------------|----------------|--------------|
| Delta Contracting Company, LLC | \$158,900.0000 | \$158,900.00 |
| Jones Bros. Contractors, LLC   | \$85,000.0000  | \$85,000.00  |

**730-12.01 CONDUIT 1" DIAMETER (PVC SCHEDULE 40)****50.000 L.F.**

|                                |           |            |
|--------------------------------|-----------|------------|
| Delta Contracting Company, LLC | \$25.0000 | \$1,250.00 |
| Jones Bros. Contractors, LLC   | \$10.0000 | \$500.00   |

**730-14.01 SHIELDED DETECTOR CABLE****50.000 L.F.**

|                                |          |          |
|--------------------------------|----------|----------|
| Delta Contracting Company, LLC | \$3.0000 | \$150.00 |
| Jones Bros. Contractors, LLC   | \$3.0000 | \$150.00 |

**730-14.02 SAW SLOT****1,912.000 L.F.**

|                                |          |             |
|--------------------------------|----------|-------------|
| Delta Contracting Company, LLC | \$6.0000 | \$11,472.00 |
| Jones Bros. Contractors, LLC   | \$6.0000 | \$11,472.00 |

## 730-14.03 LOOP WIRE

**4,704.000 L.F.**

|                                |          |            |
|--------------------------------|----------|------------|
| Delta Contracting Company, LLC | \$1.0000 | \$4,704.00 |
| Jones Bros. Contractors, LLC   | \$1.0000 | \$4,704.00 |

**BRIDGE CATEGORY****604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)****8.000 S.Y.**

|                                |            |            |
|--------------------------------|------------|------------|
| Delta Contracting Company, LLC | \$700.0000 | \$5,600.00 |
| Jones Bros. Contractors, LLC   | \$980.0000 | \$7,840.00 |

**604-10.53 CONCRETE REPAIRS****23.000 S.Y.**

|                                |            |             |
|--------------------------------|------------|-------------|
| Delta Contracting Company, LLC | \$700.0000 | \$16,100.00 |
| Jones Bros. Contractors, LLC   | \$980.0000 | \$22,540.00 |

**617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)****1,412.000 S.Y.**

|                                |           |             |
|--------------------------------|-----------|-------------|
| Delta Contracting Company, LLC | \$50.0000 | \$70,600.00 |
| Jones Bros. Contractors, LLC   | \$44.4600 | \$62,777.52 |

**SUB-TOTAL ROADWAY**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$4,689,294.98 |
| Jones Bros. Contractors, LLC   | \$5,245,982.80 |

**SUB-TOTAL BRIDGE**

|                                |             |
|--------------------------------|-------------|
| Delta Contracting Company, LLC | \$92,300.00 |
| Jones Bros. Contractors, LLC   | \$93,157.52 |

**TOTAL CONTRACT**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$4,781,594.98 |
| Jones Bros. Contractors, LLC   | \$5,339,140.32 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES CHESTER, HARDIN, MADISON, AND WAYNE (Contract No. CNZ069 Call 019)

R4SVAR-M8-044

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 30, 2025

---

**TOTAL CONTRACT**

|                                   |              |
|-----------------------------------|--------------|
| Pavement Restorations, Inc.       | \$251,456.56 |
| Reynolds Sealing & Striping, Inc. | \$317,687.28 |
| Scodeller Construction, Inc.      | \$443,797.44 |

## ROADWAY CATEGORY

## 411-04 CRACK SEALANT

**118,012.000 LB.**

|                                   |          |              |
|-----------------------------------|----------|--------------|
| Pavement Restorations, Inc.       | \$1.3800 | \$162,856.56 |
| Reynolds Sealing & Striping, Inc. | \$1.4400 | \$169,937.28 |
| Scodeller Construction, Inc.      | \$3.1200 | \$368,197.44 |

## 712-01 TRAFFIC CONTROL

**1.000 LS**

|                                   |               |             |
|-----------------------------------|---------------|-------------|
| Pavement Restorations, Inc.       | \$32,000.0000 | \$32,000.00 |
| Reynolds Sealing & Striping, Inc. | \$27,500.0000 | \$27,500.00 |
| Scodeller Construction, Inc.      | \$17,000.0000 | \$17,000.00 |

## 716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

**0.500 L.M.**

|                                   |               |            |
|-----------------------------------|---------------|------------|
| Pavement Restorations, Inc.       | \$5,000.0000  | \$2,500.00 |
| Reynolds Sealing & Striping, Inc. | \$10,000.0000 | \$5,000.00 |
| Scodeller Construction, Inc.      | \$5,000.0000  | \$2,500.00 |

## 716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

**4.600 L.M.**

|                                   |               |             |
|-----------------------------------|---------------|-------------|
| Pavement Restorations, Inc.       | \$8,500.0000  | \$39,100.00 |
| Reynolds Sealing & Striping, Inc. | \$10,000.0000 | \$46,000.00 |
| Scodeller Construction, Inc.      | \$8,500.0000  | \$39,100.00 |

## 717-01 MOBILIZATION

**1.000 LS**

|                                   |               |             |
|-----------------------------------|---------------|-------------|
| Pavement Restorations, Inc.       | \$15,000.0000 | \$15,000.00 |
| Reynolds Sealing & Striping, Inc. | \$69,250.0000 | \$69,250.00 |
| Scodeller Construction, Inc.      | \$17,000.0000 | \$17,000.00 |

**SUB-TOTAL ROADWAY**

|                                   |              |
|-----------------------------------|--------------|
| Pavement Restorations, Inc.       | \$251,456.56 |
| Reynolds Sealing & Striping, Inc. | \$317,687.28 |
| Scodeller Construction, Inc.      | \$443,797.44 |

**TOTAL CONTRACT**

|                                   |              |
|-----------------------------------|--------------|
| Pavement Restorations, Inc.       | \$251,456.56 |
| Reynolds Sealing & Striping, Inc. | \$317,687.28 |
| Scodeller Construction, Inc.      | \$443,797.44 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

CLAY COUNTY (Contract No. CNZ023 Call 020)

NH/HSIP-52(95),14S052-F3-002,14S052-F8-002,14S052-M3-003

THE RESURFACING ON S.R. 52 FROM SOUTH OF BOYD STREET (L.M. 18.70) TO NEAR S.R. 53 (L.M. 20.56), INCLUDING THIN EPOXY OVERLAY ON BRIDGES.

PROJECT LENGTH - 1.860 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 7.00%

---

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Rogers Group, Inc.                 | \$1,231,489.10 |
| Vulcan Construction Materials, LLC | \$1,241,877.25 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

3.900 L.M.

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$2,250.0000 | \$8,775.00  |
| Vulcan Construction Materials, LLC | \$2,700.0000 | \$10,530.00 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

38.000 TON

|                                    |            |            |
|------------------------------------|------------|------------|
| Rogers Group, Inc.                 | \$114.0000 | \$4,332.00 |
| Vulcan Construction Materials, LLC | \$200.0000 | \$7,600.00 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

383.000 TON

|                                    |            |             |
|------------------------------------|------------|-------------|
| Rogers Group, Inc.                 | \$162.0000 | \$62,046.00 |
| Vulcan Construction Materials, LLC | \$200.0000 | \$76,600.00 |

## 403-02.01 TRACKLESS TACK COAT

18.000 TON

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$1,000.0000 | \$18,000.00 |
| Vulcan Construction Materials, LLC | \$1,100.0000 | \$19,800.00 |

## 411-01.10 ACS MIX(PG64-22) GRADING D

2,314.000 TON

|                                    |            |              |
|------------------------------------|------------|--------------|
| Rogers Group, Inc.                 | \$155.0000 | \$358,670.00 |
| Vulcan Construction Materials, LLC | \$192.0000 | \$444,288.00 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

3.600 L.M.

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$3,010.0000 | \$10,836.00 |
| Vulcan Construction Materials, LLC | \$2,850.0000 | \$10,260.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

2,622.000 TON

|                                    |           |              |
|------------------------------------|-----------|--------------|
| Rogers Group, Inc.                 | \$40.2500 | \$105,535.50 |
| Vulcan Construction Materials, LLC | \$37.5000 | \$98,325.00  |

## 611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

2.000 EACH

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$5,069.0000 | \$10,138.00 |
| Vulcan Construction Materials, LLC | \$4,200.0000 | \$8,400.00  |

## 705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

1,000.000 EACH

|                                    |           |             |
|------------------------------------|-----------|-------------|
| Rogers Group, Inc.                 | \$26.4000 | \$26,400.00 |
| Vulcan Construction Materials, LLC | \$7.4500  | \$7,450.00  |

## 711-04.23 CONCRETE BARRIER DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

1,695.000 L.F.

|                                    |           |             |
|------------------------------------|-----------|-------------|
| Rogers Group, Inc.                 | \$28.5000 | \$48,307.50 |
| Vulcan Construction Materials, LLC | \$14.7500 | \$25,001.25 |

|                                    |   | UNIT PRICE    | EXTENSION   |
|------------------------------------|---|---------------|-------------|
| 712-01                             | TRAFFIC CONTROL   |               |             |
|                                    |   | 1.000 LS      |             |
| Rogers Group, Inc.                 |   | \$86,900.0000 | \$86,900.00 |
| Vulcan Construction Materials, LLC |   | \$57,500.0000 | \$57,500.00 |
| 712-04.01                          | FLEXIBLE DRUMS (CHANNELIZING)                           |               |             |
|                                    |   | 75.000 EACH   |             |
| Rogers Group, Inc.                 |   | \$52.8000     | \$3,960.00  |
| Vulcan Construction Materials, LLC |   | \$30.0000     | \$2,250.00  |
| 712-06                             | SIGNS (CONSTRUCTION)                                    |               |             |
|                                    |   | 642.000 S.F.  |             |
| Rogers Group, Inc.                 |   | \$7.4000      | \$4,750.80  |
| Vulcan Construction Materials, LLC |   | \$10.0000     | \$6,420.00  |
| 713-16.01                          | CHANGEABLE MESSAGE SIGN UNIT                            |               |             |
|                                    |   | 4.000 EACH    |             |
| Rogers Group, Inc.                 |   | \$6,336.0000  | \$25,344.00 |
| Vulcan Construction Materials, LLC |   | \$4,500.0000  | \$18,000.00 |
| 716-01.21                          | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) |               |             |
|                                    |   | 150.000 EACH  |             |
| Rogers Group, Inc.                 |   | \$42.2500     | \$6,337.50  |
| Vulcan Construction Materials, LLC |   | \$40.0000     | \$6,000.00  |
| 716-01.23                          | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)  |               |             |
|                                    |   | 50.000 EACH   |             |
| Rogers Group, Inc.                 |   | \$42.2500     | \$2,112.50  |
| Vulcan Construction Materials, LLC |   | \$40.0000     | \$2,000.00  |
| 716-01.30                          | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER               |               |             |
|                                    |   | 23.000 EACH   |             |
| Rogers Group, Inc.                 |   | \$16.0000     | \$368.00    |
| Vulcan Construction Materials, LLC |   | \$15.0000     | \$345.00    |
| 716-02.04                          | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)       |               |             |
|                                    |   | 68.000 S.Y.   |             |
| Rogers Group, Inc.                 |   | \$25.0000     | \$1,700.00  |
| Vulcan Construction Materials, LLC |   | \$23.0000     | \$1,564.00  |
| 716-02.05                          | PLASTIC PAVEMENT MARKING (STOP LINE)                    |               |             |
|                                    |   | 380.000 L.F.  |             |
| Rogers Group, Inc.                 |   | \$12.7500     | \$4,845.00  |
| Vulcan Construction Materials, LLC |   | \$12.0000     | \$4,560.00  |
| 716-02.06                          | PLASTIC PAVEMENT MARKING (TURN LANE ARROW)              |               |             |
|                                    |   | 7.000 EACH    |             |
| Rogers Group, Inc.                 |   | \$264.0000    | \$1,848.00  |
| Vulcan Construction Materials, LLC |   | \$250.0000    | \$1,750.00  |

**CONTRACT CNZ023**

|   |                     | UNIT PRICE  | EXTENSION |
|---|---------------------|-------------|-----------|
| <b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>          | <b>114.000 L.F.</b> |             |           |
| Rogers Group, Inc.  | \$3.2000            | \$364.80    |           |
| Vulcan Construction Materials, LLC                                  | \$3.0000            | \$342.00    |           |
| <b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b> | <b>400.000 L.F.</b> |             |           |
| Rogers Group, Inc.  | \$26.4000           | \$10,560.00 |           |
| Vulcan Construction Materials, LLC                                  | \$25.0000           | \$10,000.00 |           |
| <b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>                | <b>0.200 L.M.</b>   |             |           |
| Rogers Group, Inc.  | \$11,088.0000       | \$2,217.60  |           |
| Vulcan Construction Materials, LLC                                  | \$10,500.0000       | \$2,100.00  |           |
| <b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>               | <b>8.000 EACH</b>   |             |           |
| Rogers Group, Inc.  | \$264.0000          | \$2,112.00  |           |
| Vulcan Construction Materials, LLC                                  | \$250.0000          | \$2,000.00  |           |
| <b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>          | <b>2.000 EACH</b>   |             |           |
| Rogers Group, Inc.  | \$211.2000          | \$422.40    |           |
| Vulcan Construction Materials, LLC                                  | \$200.0000          | \$400.00    |           |
| <b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>                 | <b>12.000 L.M.</b>  |             |           |
| Rogers Group, Inc.  | \$1,050.7500        | \$12,609.00 |           |
| Vulcan Construction Materials, LLC                                  | \$995.0000          | \$11,940.00 |           |
| <b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>               | <b>380.000 L.F.</b> |             |           |
| Rogers Group, Inc.  | \$6.2500            | \$2,375.00  |           |
| Vulcan Construction Materials, LLC                                  | \$6.0000            | \$2,280.00  |           |
| <b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>     | <b>8.500 L.M.</b>   |             |           |
| Rogers Group, Inc.  | \$7,287.0000        | \$61,939.50 |           |
| Vulcan Construction Materials, LLC                                  | \$6,900.0000        | \$58,650.00 |           |
| <b>717-01 MOBILIZATION</b>  | <b>1.000 LS</b>     |             |           |
| Rogers Group, Inc.  | \$75,000.0000       | \$75,000.00 |           |
| Vulcan Construction Materials, LLC                                  | \$60,000.0000       | \$60,000.00 |           |

**BRIDGE CATEGORY****604-10.44 EXPANSION JOINT REPAIRS****93.000 L.F.**

|                                    |            |             |
|------------------------------------|------------|-------------|
| Rogers Group, Inc.                 | \$111.0000 | \$10,323.00 |
| Vulcan Construction Materials, LLC | \$108.0000 | \$10,044.00 |

**617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)****6,559.000 S.Y.**

|                                    |           |              |
|------------------------------------|-----------|--------------|
| Rogers Group, Inc.                 | \$40.0000 | \$262,360.00 |
| Vulcan Construction Materials, LLC | \$42.0000 | \$275,478.00 |

**SUB-TOTAL ROADWAY**

|                                    |              |
|------------------------------------|--------------|
| Rogers Group, Inc.                 | \$958,806.10 |
| Vulcan Construction Materials, LLC | \$956,355.25 |

**SUB-TOTAL BRIDGE**

|                                    |              |
|------------------------------------|--------------|
| Rogers Group, Inc.                 | \$272,683.00 |
| Vulcan Construction Materials, LLC | \$285,522.00 |

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Rogers Group, Inc.                 | \$1,231,489.10 |
| Vulcan Construction Materials, LLC | \$1,241,877.25 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM, AND WHITE (Contract No. CNZ053 Call 021)

R2BVAR-M3-043

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

**TOTAL CONTRACT**

|                        |              |
|------------------------|--------------|
| W. L. Markers, Inc.    | \$659,584.10 |
| A & A Safety, Inc.     | \$710,029.30 |
| Mullen's Markings, Inc | \$805,426.20 |

**MAINTENANCE CATEGORY****712-01 TRAFFIC CONTROL****1.000 LS**

|                        |                |              |
|------------------------|----------------|--------------|
| W. L. Markers, Inc.    | \$6,000.0000   | \$6,000.00   |
| A & A Safety, Inc.     | \$21,000.0000  | \$21,000.00  |
| Mullen's Markings, Inc | \$165,000.0000 | \$165,000.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****700.000 EACH**

|                        |           |             |
|------------------------|-----------|-------------|
| W. L. Markers, Inc.    | \$18.0000 | \$12,600.00 |
| A & A Safety, Inc.     | \$33.5500 | \$23,485.00 |
| Mullen's Markings, Inc | \$48.4700 | \$33,929.00 |

**716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER****98,534.000 EACH**

|                        |          |              |
|------------------------|----------|--------------|
| W. L. Markers, Inc.    | \$6.1500 | \$605,984.10 |
| A & A Safety, Inc.     | \$6.4500 | \$635,544.30 |
| Mullen's Markings, Inc | \$5.8000 | \$571,497.20 |

**717-01 MOBILIZATION****1.000 LS**

|                        |               |             |
|------------------------|---------------|-------------|
| W. L. Markers, Inc.    | \$35,000.0000 | \$35,000.00 |
| A & A Safety, Inc.     | \$30,000.0000 | \$30,000.00 |
| Mullen's Markings, Inc | \$35,000.0000 | \$35,000.00 |

**SUB-TOTAL MAINTENANCE**

|                        |              |
|------------------------|--------------|
| W. L. Markers, Inc.    | \$659,584.10 |
| A & A Safety, Inc.     | \$710,029.30 |
| Mullen's Markings, Inc | \$805,426.20 |

**TOTAL CONTRACT**

|                        |              |
|------------------------|--------------|
| W. L. Markers, Inc.    | \$659,584.10 |
| A & A Safety, Inc.     | \$710,029.30 |
| Mullen's Markings, Inc | \$805,426.20 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COFFEE COUNTY (Contract No. CNZ029 Call 022)

16001-3179-04

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON WATTENDORF MEMORIAL HIGHWAY/AEDC ROAD OVER I-24 (L.M. 7.67), INCLUDING GRADING, DRAINAGE, RETAINING WALLS, AND PAVING.

PROJECT LENGTH - 0.554 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2027

---

**TOTAL CONTRACT**

|   |                 |
|---|-----------------|
| Jones Bros. Contractors, LLC            | \$18,286,764.29 |
| Dement Construction Group, LLC          | \$18,716,771.30 |
| Bell & Associates Construction, LLC     | \$19,195,651.55 |
| Wright Brothers Civil Construction, LLC | \$20,672,625.21 |

## ROADWAY CATEGORY

## 105-01 CONSTRUCTION STAKES, LINES AND GRADES

**1.000 LS**

|   |                |              |
|---|----------------|--------------|
| Jones Bros. Contractors, LLC            | \$100,000.0000 | \$100,000.00 |
| Dement Construction Group, LLC          | \$200,000.0000 | \$200,000.00 |
| Bell & Associates Construction, LLC     | \$97,500.0000  | \$97,500.00  |
| Wright Brothers Civil Construction, LLC | \$100,000.0000 | \$100,000.00 |

## 108-03 CPM PROJECT SCHEDULE

**1.000 LS**

|   |                |              |
|---|----------------|--------------|
| Jones Bros. Contractors, LLC            | \$53,031.0000  | \$53,031.00  |
| Dement Construction Group, LLC          | \$150,000.0000 | \$150,000.00 |
| Bell & Associates Construction, LLC     | \$45,980.0000  | \$45,980.00  |
| Wright Brothers Civil Construction, LLC | \$52,000.0000  | \$52,000.00  |

## 201-01 CLEARING AND GRUBBING

**1.000 LS**

|   |                  |                |
|---|------------------|----------------|
| Jones Bros. Contractors, LLC            | \$50,000.0000    | \$50,000.00    |
| Dement Construction Group, LLC          | \$1,000,000.0000 | \$1,000,000.00 |
| Bell & Associates Construction, LLC     | \$140,200.0000   | \$140,200.00   |
| Wright Brothers Civil Construction, LLC | \$130,000.0000   | \$130,000.00   |

## 202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

**1.000 LS**

|   |               |             |
|---|---------------|-------------|
| Jones Bros. Contractors, LLC            | \$5,000.0000  | \$5,000.00  |
| Dement Construction Group, LLC          | \$10,000.0000 | \$10,000.00 |
| Bell & Associates Construction, LLC     | \$6,600.0000  | \$6,600.00  |
| Wright Brothers Civil Construction, LLC | \$8,700.0000  | \$8,700.00  |

## 202-03.02 REMOVAL OF RIGID PAVEMENT

**3,235.000 C.Y.**

|   |           |              |
|---|-----------|--------------|
| Jones Bros. Contractors, LLC            | \$60.0000 | \$194,100.00 |
| Dement Construction Group, LLC          | \$15.0000 | \$48,525.00  |
| Bell & Associates Construction, LLC     | \$54.0000 | \$174,690.00 |
| Wright Brothers Civil Construction, LLC | \$27.0000 | \$87,345.00  |

## 203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)

**28,560.000 C.Y.**

|   |           |                |
|---|-----------|----------------|
| Jones Bros. Contractors, LLC            | \$58.0000 | \$1,656,480.00 |
| Dement Construction Group, LLC          | \$20.0000 | \$571,200.00   |
| Bell & Associates Construction, LLC     | \$33.0000 | \$942,480.00   |
| Wright Brothers Civil Construction, LLC | \$27.0000 | \$771,120.00   |

## 203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

**8,500.000 TON**

|   |           |              |
|---|-----------|--------------|
| Jones Bros. Contractors, LLC            | \$36.0000 | \$306,000.00 |
| Dement Construction Group, LLC          | \$35.0000 | \$297,500.00 |
| Bell & Associates Construction, LLC     | \$32.7500 | \$278,375.00 |
| Wright Brothers Civil Construction, LLC | \$38.7000 | \$328,950.00 |

|           |  | UNIT PRICE             | EXTENSION      |
|-----------|--|------------------------|----------------|
| 203-03    | <b>BORROW EXCAVATION (UNCLASSIFIED)</b>    | <b>21,319.000 C.Y.</b> |                |
|           | Jones Bros. Contractors, LLC               | \$61.0000              | \$1,300,459.00 |
|           | Dement Construction Group, LLC             | \$20.0000              | \$426,380.00   |
|           | Bell & Associates Construction, LLC        | \$33.5000              | \$714,186.50   |
|           | Wright Brothers Civil Construction, LLC    | \$36.0000              | \$767,484.00   |
| 203-04    | <b>PLACING AND SPREADING TOPSOIL</b>       | <b>6,984.000 C.Y.</b>  |                |
|           | Jones Bros. Contractors, LLC               | \$33.0000              | \$230,472.00   |
|           | Dement Construction Group, LLC             | \$20.0000              | \$139,680.00   |
|           | Bell & Associates Construction, LLC        | \$23.0000              | \$160,632.00   |
|           | Wright Brothers Civil Construction, LLC    | \$15.0000              | \$104,760.00   |
| 203-05    | <b>UNDERCUTTING</b>                        | <b>6,200.000 C.Y.</b>  |                |
|           | Jones Bros. Contractors, LLC               | \$36.0000              | \$223,200.00   |
|           | Dement Construction Group, LLC             | \$30.0000              | \$186,000.00   |
|           | Bell & Associates Construction, LLC        | \$33.0000              | \$204,600.00   |
|           | Wright Brothers Civil Construction, LLC    | \$19.6000              | \$121,520.00   |
| 203-06    | <b>WATER</b>                               | <b>2,510.000 M.G.</b>  |                |
|           | Jones Bros. Contractors, LLC               | \$1.0000               | \$2,510.00     |
|           | Dement Construction Group, LLC             | \$15.0000              | \$37,650.00    |
|           | Bell & Associates Construction, LLC        | \$14.0000              | \$35,140.00    |
|           | Wright Brothers Civil Construction, LLC    | \$1.0000               | \$2,510.00     |
| 209-08.02 | <b>TEMPORARY SILT FENCE (WITH BACKING)</b> | <b>13,818.000 L.F.</b> |                |
|           | Jones Bros. Contractors, LLC               | \$4.9000               | \$67,708.20    |
|           | Dement Construction Group, LLC             | \$7.5000               | \$103,635.00   |
|           | Bell & Associates Construction, LLC        | \$5.4500               | \$75,308.10    |
|           | Wright Brothers Civil Construction, LLC    | \$5.9000               | \$81,526.20    |
| 209-08.08 | <b>ENHANCED ROCK CHECK DAM</b>             | <b>30.000 EACH</b>     |                |
|           | Jones Bros. Contractors, LLC               | \$2,000.0000           | \$60,000.00    |
|           | Dement Construction Group, LLC             | \$1,000.0000           | \$30,000.00    |
|           | Bell & Associates Construction, LLC        | \$618.0000             | \$18,540.00    |
|           | Wright Brothers Civil Construction, LLC    | \$670.0000             | \$20,100.00    |
| 209-40.30 | <b>CATCH BASIN PROTECTION (TYPE A)</b>     | <b>1.000 EACH</b>      |                |
|           | Jones Bros. Contractors, LLC               | \$900.0000             | \$900.00       |
|           | Dement Construction Group, LLC             | \$1,500.0000           | \$1,500.00     |
|           | Bell & Associates Construction, LLC        | \$210.0000             | \$210.00       |
|           | Wright Brothers Civil Construction, LLC    | \$308.0000             | \$308.00       |

UNIT PRICE EXTENSION

**209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)****1.000 EACH**

|   |              |            |
|---|--------------|------------|
| Jones Bros. Contractors, LLC            | \$2,800.0000 | \$2,800.00 |
| Dement Construction Group, LLC          | \$4,000.0000 | \$4,000.00 |
| Bell & Associates Construction, LLC     | \$860.0000   | \$860.00   |
| Wright Brothers Civil Construction, LLC | \$1,000.0000 | \$1,000.00 |

**303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D****16,708.000 TON**

|   |           |              |
|---|-----------|--------------|
| Jones Bros. Contractors, LLC            | \$34.7000 | \$579,767.60 |
| Dement Construction Group, LLC          | \$25.6500 | \$428,560.20 |
| Bell & Associates Construction, LLC     | \$36.0000 | \$601,488.00 |
| Wright Brothers Civil Construction, LLC | \$37.7000 | \$629,891.60 |

**303-10.01 MINERAL AGGREGATE (SIZE 57)****737.000 TON**

|   |            |             |
|---|------------|-------------|
| Jones Bros. Contractors, LLC            | \$51.0000  | \$37,587.00 |
| Dement Construction Group, LLC          | \$32.2500  | \$23,768.25 |
| Bell & Associates Construction, LLC     | \$109.0000 | \$80,333.00 |
| Wright Brothers Civil Construction, LLC | \$59.0000  | \$43,483.00 |

**303-10.04 MINERAL AGGREGATE (SIZE )****875.000 TON**

|   |            |              |
|---|------------|--------------|
| Jones Bros. Contractors, LLC            | \$51.0000  | \$44,625.00  |
| Dement Construction Group, LLC          | \$75.0000  | \$65,625.00  |
| Bell & Associates Construction, LLC     | \$115.0000 | \$100,625.00 |
| Wright Brothers Civil Construction, LLC | \$56.2500  | \$49,218.75  |

**303-10.07 MINERAL AGGREGATE (SIZE 4)****1,000.000 TON**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$40.0000 | \$40,000.00 |
| Dement Construction Group, LLC          | \$32.2500 | \$32,250.00 |
| Bell & Associates Construction, LLC     | \$39.0000 | \$39,000.00 |
| Wright Brothers Civil Construction, LLC | \$50.2500 | \$50,250.00 |

**307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2****285.000 TON**

|   |            |             |
|---|------------|-------------|
| Jones Bros. Contractors, LLC            | \$135.0000 | \$38,475.00 |
| Dement Construction Group, LLC          | \$135.0000 | \$38,475.00 |
| Bell & Associates Construction, LLC     | \$150.0000 | \$42,750.00 |
| Wright Brothers Civil Construction, LLC | \$151.0000 | \$43,035.00 |

**307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S****701.000 TON**

|   |            |             |
|---|------------|-------------|
| Jones Bros. Contractors, LLC            | \$118.0000 | \$82,718.00 |
| Dement Construction Group, LLC          | \$118.0000 | \$82,718.00 |
| Bell & Associates Construction, LLC     | \$131.0000 | \$91,831.00 |
| Wright Brothers Civil Construction, LLC | \$132.0000 | \$92,532.00 |

UNIT PRICE EXTENSION

**307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A****895.000 TON**

|   |            |              |
|---|------------|--------------|
| Jones Bros. Contractors, LLC            | \$118.0000 | \$105,610.00 |
| Dement Construction Group, LLC          | \$118.0000 | \$105,610.00 |
| Bell & Associates Construction, LLC     | \$131.0000 | \$117,245.00 |
| Wright Brothers Civil Construction, LLC | \$132.0000 | \$118,140.00 |

**307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2****587.000 TON**

|   |            |             |
|---|------------|-------------|
| Jones Bros. Contractors, LLC            | \$135.0000 | \$79,245.00 |
| Dement Construction Group, LLC          | \$135.0000 | \$79,245.00 |
| Bell & Associates Construction, LLC     | \$150.0000 | \$88,050.00 |
| Wright Brothers Civil Construction, LLC | \$151.0000 | \$88,637.00 |

**313-03 TREATED PERMEABLE BASE****6,550.000 S.Y.**

|   |           |              |
|---|-----------|--------------|
| Jones Bros. Contractors, LLC            | \$27.5000 | \$180,125.00 |
| Dement Construction Group, LLC          | \$24.7500 | \$162,112.50 |
| Bell & Associates Construction, LLC     | \$27.0000 | \$176,850.00 |
| Wright Brothers Civil Construction, LLC | \$27.7000 | \$181,435.00 |

**402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)****27.000 TON**

|   |              |             |
|---|--------------|-------------|
| Jones Bros. Contractors, LLC            | \$1,050.0000 | \$28,350.00 |
| Dement Construction Group, LLC          | \$1,050.0000 | \$28,350.00 |
| Bell & Associates Construction, LLC     | \$1,170.0000 | \$31,590.00 |
| Wright Brothers Civil Construction, LLC | \$1,200.0000 | \$32,400.00 |

**402-02 AGGREGATE FOR COVER MATERIAL (PC)****89.000 TON**

|   |            |             |
|---|------------|-------------|
| Jones Bros. Contractors, LLC            | \$112.8000 | \$10,039.20 |
| Dement Construction Group, LLC          | \$112.8000 | \$10,039.20 |
| Bell & Associates Construction, LLC     | \$125.0000 | \$11,125.00 |
| Wright Brothers Civil Construction, LLC | \$126.0000 | \$11,214.00 |

**403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)****7.600 TON**

|   |              |            |
|---|--------------|------------|
| Jones Bros. Contractors, LLC            | \$905.0000   | \$6,878.00 |
| Dement Construction Group, LLC          | \$905.0000   | \$6,878.00 |
| Bell & Associates Construction, LLC     | \$1,009.0000 | \$7,668.40 |
| Wright Brothers Civil Construction, LLC | \$1,000.0000 | \$7,600.00 |

**407-20.05 SAW CUTTING ASPHALT PAVEMENT****5,903.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$8.0000  | \$47,224.00 |
| Dement Construction Group, LLC          | \$10.0000 | \$59,030.00 |
| Bell & Associates Construction, LLC     | \$3.2000  | \$18,889.60 |
| Wright Brothers Civil Construction, LLC | \$5.6000  | \$33,056.80 |

UNIT PRICE EXTENSION

**411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER****447.000 TON**

|   |            |             |
|---|------------|-------------|
| Jones Bros. Contractors, LLC            | \$145.0000 | \$64,815.00 |
| Dement Construction Group, LLC          | \$145.0000 | \$64,815.00 |
| Bell & Associates Construction, LLC     | \$161.0000 | \$71,967.00 |
| Wright Brothers Civil Construction, LLC | \$162.0000 | \$72,414.00 |

**411-02.10 ACS MIX(PG70-22) GRADING D****1,238.000 TON**

|   |            |              |
|---|------------|--------------|
| Jones Bros. Contractors, LLC            | \$156.0000 | \$193,128.00 |
| Dement Construction Group, LLC          | \$156.0000 | \$193,128.00 |
| Bell & Associates Construction, LLC     | \$173.0000 | \$214,174.00 |
| Wright Brothers Civil Construction, LLC | \$175.0000 | \$216,650.00 |

**415-01.01 COLD PLANING BITUMINOUS PAVEMENT****81.000 TON**

|   |            |             |
|---|------------|-------------|
| Jones Bros. Contractors, LLC            | \$235.8500 | \$19,103.85 |
| Dement Construction Group, LLC          | \$235.8500 | \$19,103.85 |
| Bell & Associates Construction, LLC     | \$291.0000 | \$23,571.00 |
| Wright Brothers Civil Construction, LLC | \$264.0000 | \$21,384.00 |

**501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"****6,033.000 S.Y.**

|   |            |                |
|---|------------|----------------|
| Jones Bros. Contractors, LLC            | \$163.0000 | \$983,379.00   |
| Dement Construction Group, LLC          | \$151.0000 | \$910,983.00   |
| Bell & Associates Construction, LLC     | \$160.0000 | \$965,280.00   |
| Wright Brothers Civil Construction, LLC | \$168.0000 | \$1,013,544.00 |

**501-03.10 CONCRETE SHOULDER RUMBLE STRIPS****4,722.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$10.0000 | \$47,220.00 |
| Dement Construction Group, LLC          | \$0.1500  | \$708.30    |
| Bell & Associates Construction, LLC     | \$0.1500  | \$708.30    |
| Wright Brothers Civil Construction, LLC | \$0.1500  | \$708.30    |

**502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)****1,000.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$8.0000  | \$8,000.00  |
| Dement Construction Group, LLC          | \$15.0000 | \$15,000.00 |
| Bell & Associates Construction, LLC     | \$3.2000  | \$3,200.00  |
| Wright Brothers Civil Construction, LLC | \$8.9500  | \$8,950.00  |

**604-01.01 CLASS A CONCRETE (ROADWAY)****17.000 C.Y.**

|   |              |             |
|---|--------------|-------------|
| Jones Bros. Contractors, LLC            | \$1,000.0000 | \$17,000.00 |
| Dement Construction Group, LLC          | \$816.8800   | \$13,886.96 |
| Bell & Associates Construction, LLC     | \$1,860.0000 | \$31,620.00 |
| Wright Brothers Civil Construction, LLC | \$1,400.0000 | \$23,800.00 |

UNIT PRICE EXTENSION

**604-03.07 CLASS A CONCRETE (CONCRETE FOOTING)****17.000 C.Y.**

|   |              |             |
|---|--------------|-------------|
| Jones Bros. Contractors, LLC            | \$1,000.0000 | \$17,000.00 |
| Dement Construction Group, LLC          | \$2,500.0000 | \$42,500.00 |
| Bell & Associates Construction, LLC     | \$1,780.0000 | \$30,260.00 |
| Wright Brothers Civil Construction, LLC | \$1,400.0000 | \$23,800.00 |

**604-07.01 RETAINING WALL (RETAINING WALL No. 1)****9,095.000 S.F.**

|   |            |                |
|---|------------|----------------|
| Jones Bros. Contractors, LLC            | \$125.0000 | \$1,136,875.00 |
| Dement Construction Group, LLC          | \$100.0000 | \$909,500.00   |
| Bell & Associates Construction, LLC     | \$211.0000 | \$1,919,045.00 |
| Wright Brothers Civil Construction, LLC | \$290.0000 | \$2,637,550.00 |

**604-07.02 RETAINING WALL (RETAINING WALL No. 2)****8,622.000 S.F.**

|   |            |                |
|---|------------|----------------|
| Jones Bros. Contractors, LLC            | \$125.0000 | \$1,077,750.00 |
| Dement Construction Group, LLC          | \$100.0000 | \$862,200.00   |
| Bell & Associates Construction, LLC     | \$161.0000 | \$1,388,142.00 |
| Wright Brothers Civil Construction, LLC | \$173.5000 | \$1,495,917.00 |

**604-07.03 RETAINING WALL (RETAINING WALL No. 3)****1,391.000 S.F.**

|   |            |              |
|---|------------|--------------|
| Jones Bros. Contractors, LLC            | \$125.0000 | \$173,875.00 |
| Dement Construction Group, LLC          | \$100.0000 | \$139,100.00 |
| Bell & Associates Construction, LLC     | \$199.0000 | \$276,809.00 |
| Wright Brothers Civil Construction, LLC | \$254.0000 | \$353,314.00 |

**604-07.04 RETAINING WALL (RETAINING WALL No. 4)****7,623.000 S.F.**

|   |            |                |
|---|------------|----------------|
| Jones Bros. Contractors, LLC            | \$125.0000 | \$952,875.00   |
| Dement Construction Group, LLC          | \$100.0000 | \$762,300.00   |
| Bell & Associates Construction, LLC     | \$192.0000 | \$1,463,616.00 |
| Wright Brothers Civil Construction, LLC | \$225.0000 | \$1,715,175.00 |

**611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH****1.000 EACH**

|   |               |             |
|---|---------------|-------------|
| Jones Bros. Contractors, LLC            | \$5,000.0000  | \$5,000.00  |
| Dement Construction Group, LLC          | \$20,000.0000 | \$20,000.00 |
| Bell & Associates Construction, LLC     | \$20,000.0000 | \$20,000.00 |
| Wright Brothers Civil Construction, LLC | \$18,300.0000 | \$18,300.00 |

**620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)****2,503.000 L.F.**

|   |            |                |
|---|------------|----------------|
| Jones Bros. Contractors, LLC            | \$115.0000 | \$287,845.00   |
| Dement Construction Group, LLC          | \$150.0000 | \$375,450.00   |
| Bell & Associates Construction, LLC     | \$102.0000 | \$255,306.00   |
| Wright Brothers Civil Construction, LLC | \$425.0000 | \$1,063,775.00 |

UNIT PRICE EXTENSION

**621-05.02 TEMPORARY SHORING****1.000 LS**

|   |                |              |
|---|----------------|--------------|
| Jones Bros. Contractors, LLC            | \$30,000.0000  | \$30,000.00  |
| Dement Construction Group, LLC          | \$100,000.0000 | \$100,000.00 |
| Bell & Associates Construction, LLC     | \$91,000.0000  | \$91,000.00  |
| Wright Brothers Civil Construction, LLC | \$1,0000       | \$1.00       |

**702-01 CONCRETE CURB****7.000 C.Y.**

|   |              |             |
|---|--------------|-------------|
| Jones Bros. Contractors, LLC            | \$2,000.0000 | \$14,000.00 |
| Dement Construction Group, LLC          | \$2,500.0000 | \$17,500.00 |
| Bell & Associates Construction, LLC     | \$830.0000   | \$5,810.00  |
| Wright Brothers Civil Construction, LLC | \$900.0000   | \$6,300.00  |

**705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN****1.000 EACH**

|   |            |          |
|---|------------|----------|
| Jones Bros. Contractors, LLC            | \$750.0000 | \$750.00 |
| Dement Construction Group, LLC          | \$184.0000 | \$184.00 |
| Bell & Associates Construction, LLC     | \$195.0000 | \$195.00 |
| Wright Brothers Civil Construction, LLC | \$210.0000 | \$210.00 |

**705-06.01 W BEAM GR (TYPE 2) MASH TL-3****1,063.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$28.0000 | \$29,764.00 |
| Dement Construction Group, LLC          | \$29.2200 | \$31,060.86 |
| Bell & Associates Construction, LLC     | \$31.0000 | \$32,953.00 |
| Wright Brothers Civil Construction, LLC | \$33.2900 | \$35,387.27 |

**705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3****4.000 EACH**

|   |              |            |
|---|--------------|------------|
| Jones Bros. Contractors, LLC            | \$1,100.0000 | \$4,400.00 |
| Dement Construction Group, LLC          | \$1,519.0000 | \$6,076.00 |
| Bell & Associates Construction, LLC     | \$1,600.0000 | \$6,400.00 |
| Wright Brothers Civil Construction, LLC | \$1,700.0000 | \$6,800.00 |

**705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3****5.000 EACH**

|   |              |            |
|---|--------------|------------|
| Jones Bros. Contractors, LLC            | \$1,400.0000 | \$7,000.00 |
| Dement Construction Group, LLC          | \$1,041.0000 | \$5,205.00 |
| Bell & Associates Construction, LLC     | \$1,100.0000 | \$5,500.00 |
| Wright Brothers Civil Construction, LLC | \$1,175.0000 | \$5,875.00 |

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3****7.000 EACH**

|   |              |             |
|---|--------------|-------------|
| Jones Bros. Contractors, LLC            | \$3,600.0000 | \$25,200.00 |
| Dement Construction Group, LLC          | \$3,240.0000 | \$22,680.00 |
| Bell & Associates Construction, LLC     | \$3,400.0000 | \$23,800.00 |
| Wright Brothers Civil Construction, LLC | \$3,675.0000 | \$25,725.00 |

**705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3****14.000 EACH**

|   |              |             |
|---|--------------|-------------|
| Jones Bros. Contractors, LLC            | \$3,400.0000 | \$47,600.00 |
| Dement Construction Group, LLC          | \$2,045.0000 | \$28,630.00 |
| Bell & Associates Construction, LLC     | \$2,150.0000 | \$30,100.00 |
| Wright Brothers Civil Construction, LLC | \$2,300.0000 | \$32,200.00 |

**705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2****1.000 EACH**

|   |              |            |
|---|--------------|------------|
| Jones Bros. Contractors, LLC            | \$2,000.0000 | \$2,000.00 |
| Dement Construction Group, LLC          | \$1,070.0000 | \$1,070.00 |
| Bell & Associates Construction, LLC     | \$1,130.0000 | \$1,130.00 |
| Wright Brothers Civil Construction, LLC | \$1,200.0000 | \$1,200.00 |

**706-01 GUARDRAIL REMOVED****3,603.000 L.F.**

|   |          |             |
|---|----------|-------------|
| Jones Bros. Contractors, LLC            | \$3.0000 | \$10,809.00 |
| Dement Construction Group, LLC          | \$2.0000 | \$7,206.00  |
| Bell & Associates Construction, LLC     | \$2.0000 | \$7,206.00  |
| Wright Brothers Civil Construction, LLC | \$2.2500 | \$8,106.75  |

**706-06.03 RADIUS RAIL****353.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$35.0000 | \$12,355.00 |
| Dement Construction Group, LLC          | \$35.4000 | \$12,496.20 |
| Bell & Associates Construction, LLC     | \$37.0000 | \$13,061.00 |
| Wright Brothers Civil Construction, LLC | \$40.0000 | \$14,120.00 |

**707-01.01 CHAIN-LINK FENCE (4-FOOT)****2,702.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$10.0000 | \$27,020.00 |
| Dement Construction Group, LLC          | \$10.0000 | \$27,020.00 |
| Bell & Associates Construction, LLC     | \$10.5000 | \$28,371.00 |
| Wright Brothers Civil Construction, LLC | \$11.5000 | \$31,073.00 |

**707-01.02 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 4')****204.000 EACH**

|   |            |             |
|---|------------|-------------|
| Jones Bros. Contractors, LLC            | \$250.0000 | \$51,000.00 |
| Dement Construction Group, LLC          | \$250.0000 | \$51,000.00 |
| Bell & Associates Construction, LLC     | \$260.0000 | \$53,040.00 |
| Wright Brothers Civil Construction, LLC | \$285.0000 | \$58,140.00 |

**707-06.01 REMOVAL OF FENCE (C.A. FENCE)****2,218.000 L.F.**

|   |          |             |
|---|----------|-------------|
| Jones Bros. Contractors, LLC            | \$5.0000 | \$11,090.00 |
| Dement Construction Group, LLC          | \$5.0000 | \$11,090.00 |
| Bell & Associates Construction, LLC     | \$4.0000 | \$8,872.00  |
| Wright Brothers Civil Construction, LLC | \$5.7500 | \$12,753.50 |

**707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE****885.000 L.F.**

|   |          |            |
|---|----------|------------|
| Jones Bros. Contractors, LLC            | \$3.3000 | \$2,920.50 |
| Dement Construction Group, LLC          | \$3.5000 | \$3,097.50 |
| Bell & Associates Construction, LLC     | \$2.0000 | \$1,770.00 |
| Wright Brothers Civil Construction, LLC | \$2.2500 | \$1,991.25 |

**708-02.01 MARKERS (CONCRETE R.O.W. POSTS)****17.000 EACH**

|   |            |            |
|---|------------|------------|
| Jones Bros. Contractors, LLC            | \$300.0000 | \$5,100.00 |
| Dement Construction Group, LLC          | \$384.5000 | \$6,536.50 |
| Bell & Associates Construction, LLC     | \$310.0000 | \$5,270.00 |
| Wright Brothers Civil Construction, LLC | \$345.0000 | \$5,865.00 |

**709-05.05 MACHINED RIP-RAP (CLASS A-3)****662.000 TON**

|   |            |             |
|---|------------|-------------|
| Jones Bros. Contractors, LLC            | \$52.0000  | \$34,424.00 |
| Dement Construction Group, LLC          | \$32.7200  | \$21,660.64 |
| Bell & Associates Construction, LLC     | \$125.0000 | \$82,750.00 |
| Wright Brothers Civil Construction, LLC | \$50.0000  | \$33,100.00 |

**710-02 AGGREGATE UNDERDRAINS (WITH PIPE)****6,500.000 L.F.**

|   |           |              |
|---|-----------|--------------|
| Jones Bros. Contractors, LLC            | \$10.0000 | \$65,000.00  |
| Dement Construction Group, LLC          | \$18.0000 | \$117,000.00 |
| Bell & Associates Construction, LLC     | \$12.5000 | \$81,250.00  |
| Wright Brothers Civil Construction, LLC | \$13.1500 | \$85,475.00  |

**710-05 LATERAL UNDERDRAIN****650.000 L.F.**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$10.0000 | \$6,500.00 |
| Dement Construction Group, LLC          | \$15.0000 | \$9,750.00 |
| Bell & Associates Construction, LLC     | \$11.5000 | \$7,475.00 |
| Wright Brothers Civil Construction, LLC | \$12.3000 | \$7,995.00 |

**710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)****33.000 EACH**

|   |              |             |
|---|--------------|-------------|
| Jones Bros. Contractors, LLC            | \$1,300.0000 | \$42,900.00 |
| Dement Construction Group, LLC          | \$1,750.0000 | \$57,750.00 |
| Bell & Associates Construction, LLC     | \$1,200.0000 | \$39,600.00 |
| Wright Brothers Civil Construction, LLC | \$1,300.0000 | \$42,900.00 |

**711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL****165.000 L.F.**

|   |            |             |
|---|------------|-------------|
| Jones Bros. Contractors, LLC            | \$240.0000 | \$39,600.00 |
| Dement Construction Group, LLC          | \$300.0000 | \$49,500.00 |
| Bell & Associates Construction, LLC     | \$189.0000 | \$31,185.00 |
| Wright Brothers Civil Construction, LLC | \$235.0000 | \$38,775.00 |

|   |  | UNIT PRICE             | EXTENSION    |
|---|--|------------------------|--------------|
| <b>712-01</b>                           | <b>TRAFFIC CONTROL</b>                                       |                        |              |
|   |  | <b>1.000 LS</b>        |              |
| Jones Bros. Contractors, LLC            |  | \$170,000.0000         | \$170,000.00 |
| Dement Construction Group, LLC          |  | \$750,000.0000         | \$750,000.00 |
| Bell & Associates Construction, LLC     |  | \$202,000.0000         | \$202,000.00 |
| Wright Brothers Civil Construction, LLC |  | \$215,000.0000         | \$215,000.00 |
| <b>712-02.02</b>                        | <b>INTERCONNECTED PORTABLE BARRIER RAIL</b>                  |                        |              |
|   |  | <b>10,500.000 L.F.</b> |              |
| Jones Bros. Contractors, LLC            |  | \$51.0000              | \$535,500.00 |
| Dement Construction Group, LLC          |  | \$50.0000              | \$525,000.00 |
| Bell & Associates Construction, LLC     |  | \$40.0000              | \$420,000.00 |
| Wright Brothers Civil Construction, LLC |  | \$66.5000              | \$698,250.00 |
| <b>712-02.12</b>                        | <b>PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)</b> |                        |              |
|   |  | <b>380.000 L.F.</b>    |              |
| Jones Bros. Contractors, LLC            |  | \$57.0000              | \$21,660.00  |
| Dement Construction Group, LLC          |  | \$200.0000             | \$76,000.00  |
| Bell & Associates Construction, LLC     |  | \$60.0000              | \$22,800.00  |
| Wright Brothers Civil Construction, LLC |  | \$143.0000             | \$54,340.00  |
| <b>712-02.60</b>                        | <b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>         |                        |              |
|   |  | <b>12.000 EACH</b>     |              |
| Jones Bros. Contractors, LLC            |  | \$13,000.0000          | \$156,000.00 |
| Dement Construction Group, LLC          |  | \$6,500.0000           | \$78,000.00  |
| Bell & Associates Construction, LLC     |  | \$8,780.0000           | \$105,360.00 |
| Wright Brothers Civil Construction, LLC |  | \$14,250.0000          | \$171,000.00 |
| <b>712-04.01</b>                        | <b>FLEXIBLE DRUMS (CHANNELIZING)</b>                         |                        |              |
|   |  | <b>382.000 EACH</b>    |              |
| Jones Bros. Contractors, LLC            |  | \$65.0000              | \$24,830.00  |
| Dement Construction Group, LLC          |  | \$65.0000              | \$24,830.00  |
| Bell & Associates Construction, LLC     |  | \$32.0000              | \$12,224.00  |
| Wright Brothers Civil Construction, LLC |  | \$35.4000              | \$13,522.80  |
| <b>712-04.50</b>                        | <b>BARRIER RAIL DELINEATOR</b>                               |                        |              |
|   |  | <b>513.000 EACH</b>    |              |
| Jones Bros. Contractors, LLC            |  | \$15.2500              | \$7,823.25   |
| Dement Construction Group, LLC          |  | \$15.2500              | \$7,823.25   |
| Bell & Associates Construction, LLC     |  | \$9.0000               | \$4,617.00   |
| Wright Brothers Civil Construction, LLC |  | \$11.4000              | \$5,848.20   |
| <b>712-05.01</b>                        | <b>WARNING LIGHTS (TYPE A)</b>                               |                        |              |
|   |  | <b>324.000 EACH</b>    |              |
| Jones Bros. Contractors, LLC            |  | \$29.0000              | \$9,396.00   |
| Dement Construction Group, LLC          |  | \$29.0000              | \$9,396.00   |
| Bell & Associates Construction, LLC     |  | \$31.0000              | \$10,044.00  |
| Wright Brothers Civil Construction, LLC |  | \$34.3000              | \$11,113.20  |

UNIT PRICE EXTENSION

**712-06 SIGNS (CONSTRUCTION)****1,411.000 S.F.**

|   |          |             |
|---|----------|-------------|
| Jones Bros. Contractors, LLC            | \$8.4500 | \$11,922.95 |
| Dement Construction Group, LLC          | \$8.4500 | \$11,922.95 |
| Bell & Associates Construction, LLC     | \$8.0000 | \$11,288.00 |
| Wright Brothers Civil Construction, LLC | \$8.5000 | \$11,993.50 |

**712-07.03 TEMPORARY BARRICADES (TYPE III)****168.000 L.F.**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$15.0000 | \$2,520.00 |
| Dement Construction Group, LLC          | \$15.0000 | \$2,520.00 |
| Bell & Associates Construction, LLC     | \$31.0000 | \$5,208.00 |
| Wright Brothers Civil Construction, LLC | \$34.3000 | \$5,762.40 |

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

|   |              |            |
|---|--------------|------------|
| Jones Bros. Contractors, LLC            | \$2,400.0000 | \$4,800.00 |
| Dement Construction Group, LLC          | \$2,400.0000 | \$4,800.00 |
| Bell & Associates Construction, LLC     | \$1,250.0000 | \$2,500.00 |
| Wright Brothers Civil Construction, LLC | \$1,400.0000 | \$2,800.00 |

**712-08.11 QUEUE PROTECTION TRUCK****1,200.000 HOUR**

|   |            |              |
|---|------------|--------------|
| Jones Bros. Contractors, LLC            | \$110.0000 | \$132,000.00 |
| Dement Construction Group, LLC          | \$110.0000 | \$132,000.00 |
| Bell & Associates Construction, LLC     | \$134.0000 | \$160,800.00 |
| Wright Brothers Civil Construction, LLC | \$150.0000 | \$180,000.00 |

**712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)****12,600.000 L.F.**

|   |          |             |
|---|----------|-------------|
| Jones Bros. Contractors, LLC            | \$3.1000 | \$39,060.00 |
| Dement Construction Group, LLC          | \$4.6500 | \$58,590.00 |
| Bell & Associates Construction, LLC     | \$4.0000 | \$50,400.00 |
| Wright Brothers Civil Construction, LLC | \$5.2000 | \$65,520.00 |

**713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)****1.300 C.Y.**

|   |            |          |
|---|------------|----------|
| Jones Bros. Contractors, LLC            | \$700.0000 | \$910.00 |
| Dement Construction Group, LLC          | \$509.0000 | \$661.70 |
| Bell & Associates Construction, LLC     | \$525.0000 | \$682.50 |
| Wright Brothers Civil Construction, LLC | \$580.0000 | \$754.00 |

**713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)****392.000 LB.**

|   |          |            |
|---|----------|------------|
| Jones Bros. Contractors, LLC            | \$3.8500 | \$1,509.20 |
| Dement Construction Group, LLC          | \$3.0400 | \$1,191.68 |
| Bell & Associates Construction, LLC     | \$3.2000 | \$1,254.40 |
| Wright Brothers Civil Construction, LLC | \$3.4500 | \$1,352.40 |

UNIT PRICE EXTENSION

## 713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT

**2,565.000 LB.**

|   |          |             |
|---|----------|-------------|
| Jones Bros. Contractors, LLC            | \$7.4500 | \$19,109.25 |
| Dement Construction Group, LLC          | \$5.1300 | \$13,158.45 |
| Bell & Associates Construction, LLC     | \$5.3000 | \$13,594.50 |
| Wright Brothers Civil Construction, LLC | \$5.8400 | \$14,979.60 |

## 713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

**1,374.000 LB.**

|   |          |            |
|---|----------|------------|
| Jones Bros. Contractors, LLC            | \$5.6000 | \$7,694.40 |
| Dement Construction Group, LLC          | \$3.3100 | \$4,547.94 |
| Bell & Associates Construction, LLC     | \$3.7000 | \$5,083.80 |
| Wright Brothers Civil Construction, LLC | \$3.7500 | \$5,152.50 |

## 713-11.21 P POST SLIP BASE

**4.000 EACH**

|   |            |            |
|---|------------|------------|
| Jones Bros. Contractors, LLC            | \$620.0000 | \$2,480.00 |
| Dement Construction Group, LLC          | \$648.0000 | \$2,592.00 |
| Bell & Associates Construction, LLC     | \$670.0000 | \$2,680.00 |
| Wright Brothers Civil Construction, LLC | \$740.0000 | \$2,960.00 |

## 713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

**134.000 S.F.**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$18.5500 | \$2,485.70 |
| Dement Construction Group, LLC          | \$12.2300 | \$1,638.82 |
| Bell & Associates Construction, LLC     | \$13.0000 | \$1,742.00 |
| Wright Brothers Civil Construction, LLC | \$13.9500 | \$1,869.30 |

## 713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

**298.000 S.F.**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$19.6800 | \$5,864.64 |
| Dement Construction Group, LLC          | \$13.0500 | \$3,888.90 |
| Bell & Associates Construction, LLC     | \$13.7500 | \$4,097.50 |
| Wright Brothers Civil Construction, LLC | \$14.8500 | \$4,425.30 |

## 713-14 EXTRUDED ALUMINUM PANEL SIGNS

**153.000 S.F.**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$31.0000 | \$4,743.00 |
| Dement Construction Group, LLC          | \$24.9700 | \$3,820.41 |
| Bell & Associates Construction, LLC     | \$26.0000 | \$3,978.00 |
| Wright Brothers Civil Construction, LLC | \$28.5000 | \$4,360.50 |

## 713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

**1.000 LS**

|   |              |            |
|---|--------------|------------|
| Jones Bros. Contractors, LLC            | \$2,000.0000 | \$2,000.00 |
| Dement Construction Group, LLC          | \$3,063.0000 | \$3,063.00 |
| Bell & Associates Construction, LLC     | \$3,200.0000 | \$3,200.00 |
| Wright Brothers Civil Construction, LLC | \$3,475.0000 | \$3,475.00 |

UNIT PRICE EXTENSION

**713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT****5.000 EACH**

|   |            |            |
|---|------------|------------|
| Jones Bros. Contractors, LLC            | \$500.0000 | \$2,500.00 |
| Dement Construction Group, LLC          | \$546.0000 | \$2,730.00 |
| Bell & Associates Construction, LLC     | \$570.0000 | \$2,850.00 |
| Wright Brothers Civil Construction, LLC | \$620.0000 | \$3,100.00 |

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****12.000 EACH**

|   |               |              |
|---|---------------|--------------|
| Jones Bros. Contractors, LLC            | \$11,500.0000 | \$138,000.00 |
| Dement Construction Group, LLC          | \$11,500.0000 | \$138,000.00 |
| Bell & Associates Construction, LLC     | \$9,300.0000  | \$111,600.00 |
| Wright Brothers Civil Construction, LLC | \$10,250.0000 | \$123,000.00 |

**713-30.09 BARRIER MOUNTED SIGN SUPPORT (SEE PLANS)****11.000 EACH**

|   |              |             |
|---|--------------|-------------|
| Jones Bros. Contractors, LLC            | \$1,200.0000 | \$13,200.00 |
| Dement Construction Group, LLC          | \$399.0000   | \$4,389.00  |
| Bell & Associates Construction, LLC     | \$415.0000   | \$4,565.00  |
| Wright Brothers Civil Construction, LLC | \$455.0000   | \$5,005.00  |

**716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)****132.000 EACH**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$10.0000 | \$1,320.00 |
| Dement Construction Group, LLC          | \$15.0000 | \$1,980.00 |
| Bell & Associates Construction, LLC     | \$16.0000 | \$2,112.00 |
| Wright Brothers Civil Construction, LLC | \$16.7900 | \$2,216.28 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****78.000 EACH**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$34.0000 | \$2,652.00 |
| Dement Construction Group, LLC          | \$60.0000 | \$4,680.00 |
| Bell & Associates Construction, LLC     | \$62.0000 | \$4,836.00 |
| Wright Brothers Civil Construction, LLC | \$67.2500 | \$5,245.50 |

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****56.000 EACH**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$33.0000 | \$1,848.00 |
| Dement Construction Group, LLC          | \$60.0000 | \$3,360.00 |
| Bell & Associates Construction, LLC     | \$62.0000 | \$3,472.00 |
| Wright Brothers Civil Construction, LLC | \$67.2500 | \$3,766.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****26.000 EACH**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$35.0000 | \$910.00   |
| Dement Construction Group, LLC          | \$60.0000 | \$1,560.00 |
| Bell & Associates Construction, LLC     | \$62.0000 | \$1,612.00 |
| Wright Brothers Civil Construction, LLC | \$67.2500 | \$1,748.50 |

UNIT PRICE EXTENSION

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****65.000 S.Y.**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$35.0000 | \$2,275.00 |
| Dement Construction Group, LLC          | \$30.0000 | \$1,950.00 |
| Bell & Associates Construction, LLC     | \$32.0000 | \$2,080.00 |
| Wright Brothers Civil Construction, LLC | \$33.5000 | \$2,177.50 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****24.000 L.F.**

|   |           |          |
|---|-----------|----------|
| Jones Bros. Contractors, LLC            | \$18.0000 | \$432.00 |
| Dement Construction Group, LLC          | \$15.0000 | \$360.00 |
| Bell & Associates Construction, LLC     | \$15.8000 | \$379.20 |
| Wright Brothers Civil Construction, LLC | \$16.7900 | \$402.96 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****13.000 EACH**

|   |            |            |
|---|------------|------------|
| Jones Bros. Contractors, LLC            | \$165.0000 | \$2,145.00 |
| Dement Construction Group, LLC          | \$300.0000 | \$3,900.00 |
| Bell & Associates Construction, LLC     | \$310.0000 | \$4,030.00 |
| Wright Brothers Civil Construction, LLC | \$336.0000 | \$4,368.00 |

**716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)****3,900.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$18.0000 | \$70,200.00 |
| Dement Construction Group, LLC          | \$10.0000 | \$39,000.00 |
| Bell & Associates Construction, LLC     | \$10.5000 | \$40,950.00 |
| Wright Brothers Civil Construction, LLC | \$11.1900 | \$43,641.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****475.000 L.F.**

|   |          |            |
|---|----------|------------|
| Jones Bros. Contractors, LLC            | \$2.0000 | \$950.00   |
| Dement Construction Group, LLC          | \$4.0000 | \$1,900.00 |
| Bell & Associates Construction, LLC     | \$4.2500 | \$2,018.75 |
| Wright Brothers Civil Construction, LLC | \$4.5000 | \$2,137.50 |

**716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)****5.000 EACH**

|   |            |            |
|---|------------|------------|
| Jones Bros. Contractors, LLC            | \$400.0000 | \$2,000.00 |
| Dement Construction Group, LLC          | \$150.0000 | \$750.00   |
| Bell & Associates Construction, LLC     | \$157.0000 | \$785.00   |
| Wright Brothers Civil Construction, LLC | \$168.0000 | \$840.00   |

**716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)****7.000 EACH**

|   |            |            |
|---|------------|------------|
| Jones Bros. Contractors, LLC            | \$300.0000 | \$2,100.00 |
| Dement Construction Group, LLC          | \$400.0000 | \$2,800.00 |
| Bell & Associates Construction, LLC     | \$421.0000 | \$2,947.00 |
| Wright Brothers Civil Construction, LLC | \$448.0000 | \$3,136.00 |

UNIT PRICE EXTENSION

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****250.000 L.F.**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$10.0000 | \$2,500.00 |
| Dement Construction Group, LLC          | \$8.0000  | \$2,000.00 |
| Bell & Associates Construction, LLC     | \$8.5000  | \$2,125.00 |
| Wright Brothers Civil Construction, LLC | \$8.9500  | \$2,237.50 |

**716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)****2.000 EACH**

|   |            |          |
|---|------------|----------|
| Jones Bros. Contractors, LLC            | \$75.0000  | \$150.00 |
| Dement Construction Group, LLC          | \$350.0000 | \$700.00 |
| Bell & Associates Construction, LLC     | \$363.0000 | \$726.00 |
| Wright Brothers Civil Construction, LLC | \$392.0000 | \$784.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****24.000 S.F.**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$45.0000 | \$1,080.00 |
| Dement Construction Group, LLC          | \$18.0000 | \$432.00   |
| Bell & Associates Construction, LLC     | \$18.7500 | \$450.00   |
| Wright Brothers Civil Construction, LLC | \$20.2000 | \$484.80   |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****1.000 EACH**

|   |            |          |
|---|------------|----------|
| Jones Bros. Contractors, LLC            | \$600.0000 | \$600.00 |
| Dement Construction Group, LLC          | \$450.0000 | \$450.00 |
| Bell & Associates Construction, LLC     | \$468.0000 | \$468.00 |
| Wright Brothers Civil Construction, LLC | \$500.0000 | \$500.00 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****2.300 L.M.**

|   |              |            |
|---|--------------|------------|
| Jones Bros. Contractors, LLC            | \$1,000.0000 | \$2,300.00 |
| Dement Construction Group, LLC          | \$1,750.0000 | \$4,025.00 |
| Bell & Associates Construction, LLC     | \$1,830.0000 | \$4,209.00 |
| Wright Brothers Civil Construction, LLC | \$2,000.0000 | \$4,600.00 |

**716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)****2,013.000 S.Y.**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$35.0000 | \$70,455.00 |
| Dement Construction Group, LLC          | \$12.0000 | \$24,156.00 |
| Bell & Associates Construction, LLC     | \$12.7000 | \$25,565.10 |
| Wright Brothers Civil Construction, LLC | \$13.4500 | \$27,074.85 |

**716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)****38.000 L.F.**

|   |           |          |
|---|-----------|----------|
| Jones Bros. Contractors, LLC            | \$10.0000 | \$380.00 |
| Dement Construction Group, LLC          | \$7.0000  | \$266.00 |
| Bell & Associates Construction, LLC     | \$7.4000  | \$281.20 |
| Wright Brothers Civil Construction, LLC | \$7.8500  | \$298.30 |

UNIT PRICE EXTENSION

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****5.200 L.M.**

|   |              |             |
|---|--------------|-------------|
| Jones Bros. Contractors, LLC            | \$1,100.0000 | \$5,720.00  |
| Dement Construction Group, LLC          | \$2,250.0000 | \$11,700.00 |
| Bell & Associates Construction, LLC     | \$2,375.0000 | \$12,350.00 |
| Wright Brothers Civil Construction, LLC | \$2,500.0000 | \$13,000.00 |

**716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)****10,000.000 L.F.**

|   |          |             |
|---|----------|-------------|
| Jones Bros. Contractors, LLC            | \$1.0000 | \$10,000.00 |
| Dement Construction Group, LLC          | \$1.0000 | \$10,000.00 |
| Bell & Associates Construction, LLC     | \$1.0000 | \$10,000.00 |
| Wright Brothers Civil Construction, LLC | \$1.1000 | \$11,000.00 |

**716-09.86 CONTRAST PAVEMENT MARKING 6"****1.400 L.M.**

|   |               |             |
|---|---------------|-------------|
| Jones Bros. Contractors, LLC            | \$18,000.0000 | \$25,200.00 |
| Dement Construction Group, LLC          | \$40,000.0000 | \$56,000.00 |
| Bell & Associates Construction, LLC     | \$41,750.0000 | \$58,450.00 |
| Wright Brothers Civil Construction, LLC | \$44,800.0000 | \$62,720.00 |

**716-09.88 CONTRAST PAVEMENT MARKING 8"****0.100 L.M.**

|   |               |            |
|---|---------------|------------|
| Jones Bros. Contractors, LLC            | \$26,600.0000 | \$2,660.00 |
| Dement Construction Group, LLC          | \$60,000.0000 | \$6,000.00 |
| Bell & Associates Construction, LLC     | \$63,000.0000 | \$6,300.00 |
| Wright Brothers Civil Construction, LLC | \$67,200.0000 | \$6,720.00 |

**716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED****74.000 L.F.**

|   |          |          |
|---|----------|----------|
| Jones Bros. Contractors, LLC            | \$9.1500 | \$677.10 |
| Dement Construction Group, LLC          | \$8.0000 | \$592.00 |
| Bell & Associates Construction, LLC     | \$8.5000 | \$629.00 |
| Wright Brothers Civil Construction, LLC | \$8.9500 | \$662.30 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****2.700 L.M.**

|   |               |             |
|---|---------------|-------------|
| Jones Bros. Contractors, LLC            | \$6,500.0000  | \$17,550.00 |
| Dement Construction Group, LLC          | \$10,500.0000 | \$28,350.00 |
| Bell & Associates Construction, LLC     | \$11,100.0000 | \$29,970.00 |
| Wright Brothers Civil Construction, LLC | \$11,800.0000 | \$31,860.00 |

**716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)****4,895.000 L.F.**

|   |          |             |
|---|----------|-------------|
| Jones Bros. Contractors, LLC            | \$2.0000 | \$9,790.00  |
| Dement Construction Group, LLC          | \$4.0000 | \$19,580.00 |
| Bell & Associates Construction, LLC     | \$4.3000 | \$21,048.50 |
| Wright Brothers Civil Construction, LLC | \$4.5000 | \$22,027.50 |

UNIT PRICE EXTENSION

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)****1.640 L.M.**

|   |              |             |
|---|--------------|-------------|
| Jones Bros. Contractors, LLC            | \$3,200.0000 | \$5,248.00  |
| Dement Construction Group, LLC          | \$8,000.0000 | \$13,120.00 |
| Bell & Associates Construction, LLC     | \$8,400.0000 | \$13,776.00 |
| Wright Brothers Civil Construction, LLC | \$9,000.0000 | \$14,760.00 |

**717-01 MOBILIZATION****1.000 LS**

|   |                  |                |
|---|------------------|----------------|
| Jones Bros. Contractors, LLC            | \$1,140,000.0000 | \$1,140,000.00 |
| Dement Construction Group, LLC          | \$1,665,000.0000 | \$1,665,000.00 |
| Bell & Associates Construction, LLC     | \$1,326,990.0000 | \$1,326,990.00 |
| Wright Brothers Civil Construction, LLC | \$1,320,000.0000 | \$1,320,000.00 |

**740-07.04 GEOGRID REINFORCEMENT TYPE 2****2,300.000 S.Y.**

|   |          |             |
|---|----------|-------------|
| Jones Bros. Contractors, LLC            | \$6.0000 | \$13,800.00 |
| Dement Construction Group, LLC          | \$6.0000 | \$13,800.00 |
| Bell & Associates Construction, LLC     | \$6.5000 | \$14,950.00 |
| Wright Brothers Civil Construction, LLC | \$4.8000 | \$11,040.00 |

**740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)****628.000 S.Y.**

|   |          |            |
|---|----------|------------|
| Jones Bros. Contractors, LLC            | \$5.0000 | \$3,140.00 |
| Dement Construction Group, LLC          | \$5.0000 | \$3,140.00 |
| Bell & Associates Construction, LLC     | \$4.7500 | \$2,983.00 |
| Wright Brothers Civil Construction, LLC | \$3.6500 | \$2,292.20 |

**740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)****13,750.000 S.Y.**

|   |          |             |
|---|----------|-------------|
| Jones Bros. Contractors, LLC            | \$4.0000 | \$55,000.00 |
| Dement Construction Group, LLC          | \$4.3500 | \$59,812.50 |
| Bell & Associates Construction, LLC     | \$3.8000 | \$52,250.00 |
| Wright Brothers Civil Construction, LLC | \$3.8500 | \$52,937.50 |

**740-11.02 TEMPORARY SEDIMENT TUBE 12IN****27,981.000 L.F.**

|   |          |             |
|---|----------|-------------|
| Jones Bros. Contractors, LLC            | \$3.2500 | \$90,938.25 |
| Dement Construction Group, LLC          | \$3.2500 | \$90,938.25 |
| Bell & Associates Construction, LLC     | \$2.9000 | \$81,144.90 |
| Wright Brothers Civil Construction, LLC | \$3.1000 | \$86,741.10 |

**801-01.07 TEMPORARY SEEDING (WITH MULCH)****915.000 UNIT**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$55.0000 | \$50,325.00 |
| Dement Construction Group, LLC          | \$35.0000 | \$32,025.00 |
| Bell & Associates Construction, LLC     | \$36.7500 | \$33,626.25 |
| Wright Brothers Civil Construction, LLC | \$61.5000 | \$56,272.50 |

**CONTRACT CNZ029**

|        |   | UNIT PRICE             | EXTENSION    |
|--------|---|------------------------|--------------|
| 801-03 | <b>WATER (SEEDING &amp; SODDING)</b>    | <b>1,108.000 M.G.</b>  |              |
|        | Jones Bros. Contractors, LLC            | \$50.0000              | \$55,400.00  |
|        | Dement Construction Group, LLC          | \$50.0000              | \$55,400.00  |
|        | Bell & Associates Construction, LLC     | \$10.6000              | \$11,744.80  |
|        | Wright Brothers Civil Construction, LLC | \$56.0000              | \$62,048.00  |
| 801-07 | <b>SEED (SUPPLEMENTAL APPLICATION)</b>  | <b>658.000 LB.</b>     |              |
|        | Jones Bros. Contractors, LLC            | \$2.5000               | \$1,645.00   |
|        | Dement Construction Group, LLC          | \$9.0000               | \$5,922.00   |
|        | Bell & Associates Construction, LLC     | \$3.7000               | \$2,434.60   |
|        | Wright Brothers Civil Construction, LLC | \$2.8000               | \$1,842.40   |
| 803-01 | <b>SODDING (NEW SOD)</b>                | <b>29,475.000 S.Y.</b> |              |
|        | Jones Bros. Contractors, LLC            | \$5.0000               | \$147,375.00 |
|        | Dement Construction Group, LLC          | \$6.3000               | \$185,692.50 |
|        | Bell & Associates Construction, LLC     | \$6.3000               | \$185,692.50 |
|        | Wright Brothers Civil Construction, LLC | \$5.6000               | \$165,060.00 |

UNIT PRICE EXTENSION

**BRIDGE CATEGORY****202-04.01 REMOVAL OF STRUCTURES (EXISTING BR. NO. 16-00918-7.67)****1.000 LS**

|   |                |              |
|---|----------------|--------------|
| Jones Bros. Contractors, LLC            | \$270,000.0000 | \$270,000.00 |
| Dement Construction Group, LLC          | \$245,744.8400 | \$245,744.84 |
| Bell & Associates Construction, LLC     | \$266,000.0000 | \$266,000.00 |
| Wright Brothers Civil Construction, LLC | \$200,000.0000 | \$200,000.00 |

**204-02.01 DRY EXCAVATION (BRIDGES)****663.000 C.Y.**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$45.0000 | \$29,835.00 |
| Dement Construction Group, LLC          | \$40.0000 | \$26,520.00 |
| Bell & Associates Construction, LLC     | \$35.0000 | \$23,205.00 |
| Wright Brothers Civil Construction, LLC | \$73.5000 | \$48,730.50 |

**303-01.02 GRANULAR BACKFILL (BRIDGES)****72.000 TON**

|   |            |             |
|---|------------|-------------|
| Jones Bros. Contractors, LLC            | \$60.0000  | \$4,320.00  |
| Dement Construction Group, LLC          | \$45.0000  | \$3,240.00  |
| Bell & Associates Construction, LLC     | \$174.0000 | \$12,528.00 |
| Wright Brothers Civil Construction, LLC | \$41.3000  | \$2,973.60  |

**604-02.03 EPOXY COATED REINFORCING STEEL****159,934.000 LB.**

|   |          |              |
|---|----------|--------------|
| Jones Bros. Contractors, LLC            | \$1.8000 | \$287,881.20 |
| Dement Construction Group, LLC          | \$1.8000 | \$287,881.20 |
| Bell & Associates Construction, LLC     | \$1.7500 | \$279,884.50 |
| Wright Brothers Civil Construction, LLC | \$1.4000 | \$223,907.60 |

**604-03.01 CLASS A CONCRETE (BRIDGES)****562.000 C.Y.**

|   |              |                |
|---|--------------|----------------|
| Jones Bros. Contractors, LLC            | \$1,200.0000 | \$674,400.00   |
| Dement Construction Group, LLC          | \$2,000.0000 | \$1,124,000.00 |
| Bell & Associates Construction, LLC     | \$1,427.0000 | \$801,974.00   |
| Wright Brothers Civil Construction, LLC | \$1,400.0000 | \$786,800.00   |

**604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)****114,804.000 LB.**

|   |          |              |
|---|----------|--------------|
| Jones Bros. Contractors, LLC            | \$1.3000 | \$149,245.20 |
| Dement Construction Group, LLC          | \$1.6000 | \$183,686.40 |
| Bell & Associates Construction, LLC     | \$1.3500 | \$154,985.40 |
| Wright Brothers Civil Construction, LLC | \$1.1500 | \$132,024.60 |

**604-03.04 PAVEMENT @ BRIDGE ENDS****278.000 S.Y.**

|   |            |              |
|---|------------|--------------|
| Jones Bros. Contractors, LLC            | \$425.0000 | \$118,150.00 |
| Dement Construction Group, LLC          | \$650.0000 | \$180,700.00 |
| Bell & Associates Construction, LLC     | \$546.0000 | \$151,788.00 |
| Wright Brothers Civil Construction, LLC | \$400.0000 | \$111,200.00 |

UNIT PRICE EXTENSION

**604-03.09 CLASS D CONCRETE (BRIDGE DECK)****618.000 C.Y.**

|   |              |                |
|---|--------------|----------------|
| Jones Bros. Contractors, LLC            | \$1,200.0000 | \$741,600.00   |
| Dement Construction Group, LLC          | \$2,250.0000 | \$1,390,500.00 |
| Bell & Associates Construction, LLC     | \$1,290.0000 | \$797,220.00   |
| Wright Brothers Civil Construction, LLC | \$1,400.0000 | \$865,200.00   |

**604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)****3,519.000 S.Y.**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$16.0000 | \$56,304.00 |
| Dement Construction Group, LLC          | \$8.2500  | \$29,031.75 |
| Bell & Associates Construction, LLC     | \$8.7500  | \$30,791.25 |
| Wright Brothers Civil Construction, LLC | \$10.5000 | \$36,949.50 |

**604-04.41 THREE STAR STATE EMBLEM****10.000 EACH**

|   |              |             |
|---|--------------|-------------|
| Jones Bros. Contractors, LLC            | \$2,000.0000 | \$20,000.00 |
| Dement Construction Group, LLC          | \$1,500.0000 | \$15,000.00 |
| Bell & Associates Construction, LLC     | \$4,010.0000 | \$40,100.00 |
| Wright Brothers Civil Construction, LLC | \$3,600.0000 | \$36,000.00 |

**604-05.31 BRIDGE DECK GROOVING (MECHANICAL)****2,340.000 S.Y.**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$3.4200  | \$8,002.80  |
| Dement Construction Group, LLC          | \$3.4200  | \$8,002.80  |
| Bell & Associates Construction, LLC     | \$5.4000  | \$12,636.00 |
| Wright Brothers Civil Construction, LLC | \$11.9000 | \$27,846.00 |

**606-03.03 STEEL PILES (12 INCH)****5,380.000 L.F.**

|   |           |              |
|---|-----------|--------------|
| Jones Bros. Contractors, LLC            | \$75.0000 | \$403,500.00 |
| Dement Construction Group, LLC          | \$60.0000 | \$322,800.00 |
| Bell & Associates Construction, LLC     | \$91.0000 | \$489,580.00 |
| Wright Brothers Civil Construction, LLC | \$71.7500 | \$386,015.00 |

**606-03.06 PILE TIPS (STEEL PILES, 12 INCH)****132.000 EACH**

|   |            |             |
|---|------------|-------------|
| Jones Bros. Contractors, LLC            | \$100.0000 | \$13,200.00 |
| Dement Construction Group, LLC          | \$500.0000 | \$66,000.00 |
| Bell & Associates Construction, LLC     | \$226.0000 | \$29,832.00 |
| Wright Brothers Civil Construction, LLC | \$139.0000 | \$18,348.00 |

**615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)****2,181.000 L.F.**

|   |            |                |
|---|------------|----------------|
| Jones Bros. Contractors, LLC            | \$600.0000 | \$1,308,600.00 |
| Dement Construction Group, LLC          | \$550.0000 | \$1,199,550.00 |
| Bell & Associates Construction, LLC     | \$614.0000 | \$1,339,134.00 |
| Wright Brothers Civil Construction, LLC | \$443.0000 | \$966,183.00   |

## 617-02 BRIDGE DECK CRACK SEALING

**422.000 L.F.**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$5.0000  | \$2,110.00 |
| Dement Construction Group, LLC          | \$10.0000 | \$4,220.00 |
| Bell & Associates Construction, LLC     | \$4.0000  | \$1,688.00 |
| Wright Brothers Civil Construction, LLC | \$15.5500 | \$6,562.10 |

## 617-05 SEALANT (HMWM)

**3.000 GAL.**

|   |            |            |
|---|------------|------------|
| Jones Bros. Contractors, LLC            | \$300.0000 | \$900.00   |
| Dement Construction Group, LLC          | \$350.0000 | \$1,050.00 |
| Bell & Associates Construction, LLC     | \$502.0000 | \$1,506.00 |
| Wright Brothers Civil Construction, LLC | \$550.0000 | \$1,650.00 |

## 620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

**815.000 L.F.**

|   |            |              |
|---|------------|--------------|
| Jones Bros. Contractors, LLC            | \$100.0000 | \$81,500.00  |
| Dement Construction Group, LLC          | \$200.0000 | \$163,000.00 |
| Bell & Associates Construction, LLC     | \$116.0000 | \$94,540.00  |
| Wright Brothers Civil Construction, LLC | \$125.0000 | \$101,875.00 |

## 710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

**186.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Jones Bros. Contractors, LLC            | \$80.0000 | \$14,880.00 |
| Dement Construction Group, LLC          | \$50.0000 | \$9,300.00  |
| Bell & Associates Construction, LLC     | \$93.0000 | \$17,298.00 |
| Wright Brothers Civil Construction, LLC | \$50.0000 | \$9,300.00  |

## 710-09.02 6" PIPE UNDERDRAIN

**48.000 L.F.**

|   |           |            |
|---|-----------|------------|
| Jones Bros. Contractors, LLC            | \$20.0000 | \$960.00   |
| Dement Construction Group, LLC          | \$15.0000 | \$720.00   |
| Bell & Associates Construction, LLC     | \$38.0000 | \$1,824.00 |
| Wright Brothers Civil Construction, LLC | \$28.0000 | \$1,344.00 |

**SUB-TOTAL ROADWAY**

|   |                 |
|---|-----------------|
| Jones Bros. Contractors, LLC            | \$14,101,376.09 |
| Dement Construction Group, LLC          | \$13,455,824.31 |
| Bell & Associates Construction, LLC     | \$14,649,137.40 |
| Wright Brothers Civil Construction, LLC | \$16,709,716.31 |

**SUB-TOTAL BRIDGE**

|   |                |
|---|----------------|
| Jones Bros. Contractors, LLC            | \$4,185,388.20 |
| Dement Construction Group, LLC          | \$5,260,946.99 |
| Bell & Associates Construction, LLC     | \$4,546,514.15 |
| Wright Brothers Civil Construction, LLC | \$3,962,908.90 |

**TOTAL CONTRACT**

|   |                 |
|---|-----------------|
| Jones Bros. Contractors, LLC            | \$18,286,764.29 |
| Dement Construction Group, LLC          | \$18,716,771.30 |
| Bell & Associates Construction, LLC     | \$19,195,651.55 |
| Wright Brothers Civil Construction, LLC | \$20,672,625.21 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

CUMBERLAND COUNTY (Contract No. CNZ030 Call 023)

NH/HSIP-28(91),18S028-F3-003,18S028-F8-003

THE RESURFACING ON U.S. 127 (S.R. 28) FROM NORTH OF HILLENDALE ROAD (L.M. 5.11) TO SOUTH OF SAWMILL ROAD (L.M. 8.90).

PROJECT LENGTH - 3.790 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 7.50%

---

**TOTAL CONTRACT**

|                    |                |
|--------------------|----------------|
| Rogers Group, Inc. | \$1,542,671.30 |
|--------------------|----------------|

**CONTRACT CNZ030**

| ROADWAY CATEGORY  | UNIT PRICE           | EXTENSION     |
|---|----------------------|---------------|
| <b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>                    |                      |               |
| Rogers Group, Inc.  | <b>7.600 L.M.</b>    | \$1,880.0000  |
|   |                      | \$14,288.00   |
| <b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>                 |                      |               |
| Rogers Group, Inc.  | <b>502.000 TON</b>   | \$59.0000     |
|   |                      | \$29,618.00   |
| <b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>  |                      |               |
| Rogers Group, Inc.  | <b>480.000 TON</b>   | \$143.0000    |
|   |                      | \$68,640.00   |
| <b>403-02.01 TRACKLESS TACK COAT</b>                                    |                      |               |
| Rogers Group, Inc.  | <b>42.000 TON</b>    | \$904.0000    |
|   |                      | \$37,968.00   |
| <b>411-01.10 ACS MIX(PG64-22) GRADING D</b>                             |                      |               |
| Rogers Group, Inc.  | <b>5,916.000 TON</b> | \$146.5000    |
|   |                      | \$866,694.00  |
| <b>411-01.21 LONGITUDINAL JOINT SEALANT</b>                             |                      |               |
| Rogers Group, Inc.  | <b>11.400 L.M.</b>   | \$2,904.0000  |
|   |                      | \$33,105.60   |
| <b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b> |                      |               |
| Rogers Group, Inc.  | <b>6.100 L.M.</b>    | \$634.0000    |
|   |                      | \$3,867.40    |
| <b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>                       |                      |               |
| Rogers Group, Inc.  | <b>5,711.000 TON</b> | \$37.5000     |
|   |                      | \$214,162.50  |
| <b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>     |                      |               |
| Rogers Group, Inc.  | <b>154.000 EACH</b>  | \$9.0000      |
|   |                      | \$1,386.00    |
| <b>712-01 TRAFFIC CONTROL</b>   |                      |               |
| Rogers Group, Inc.  | <b>1.000 LS</b>      | \$79,075.0000 |
|   |                      | \$79,075.00   |
| <b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>                          |                      |               |
| Rogers Group, Inc.  | <b>12.000 EACH</b>   | \$30.0000     |
|   |                      | \$360.00      |
| <b>712-06 SIGNS (CONSTRUCTION)</b>                                      |                      |               |
| Rogers Group, Inc.  | <b>662.000 S.F.</b>  | \$9.0000      |
|   |                      | \$5,958.00    |

**CONTRACT CNZ030**

|  | UNIT PRICE          | EXTENSION                 |
|--|---------------------|---------------------------|
| <b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>                            |                     |                           |
| Rogers Group, Inc.   | <b>2.000 EACH</b>   | \$5,070.0000 \$10,140.00  |
| <b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> |                     |                           |
| Rogers Group, Inc.   | <b>251.000 EACH</b> | \$40.5000 \$10,165.50     |
| <b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>               |                     |                           |
| Rogers Group, Inc.   | <b>251.000 EACH</b> | \$10.5000 \$2,635.50      |
| <b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    |                     |                           |
| Rogers Group, Inc.   | <b>206.000 L.F.</b> | \$10.5000 \$2,163.00      |
| <b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>                      |                     |                           |
| Rogers Group, Inc.   | <b>23.400 L.M.</b>  | \$839.5000 \$19,644.30    |
| <b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>                    |                     |                           |
| Rogers Group, Inc.   | <b>206.000 L.F.</b> | \$6.5000 \$1,339.00       |
| <b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>          |                     |                           |
| Rogers Group, Inc.   | <b>15.800 L.M.</b>  | \$6,655.0000 \$105,149.00 |
| <b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>   |                     |                           |
| Rogers Group, Inc.   | <b>125.000 L.F.</b> | \$2.5000 \$312.50         |
| <b>717-01 MOBILIZATION</b>   |                     |                           |
| Rogers Group, Inc.   | <b>1.000 LS</b>     | \$36,000.0000 \$36,000.00 |

**SUB-TOTAL ROADWAY**

|                    |                |
|--------------------|----------------|
| Rogers Group, Inc. | \$1,542,671.30 |
|--------------------|----------------|

**TOTAL CONTRACT**

|                    |                |
|--------------------|----------------|
| Rogers Group, Inc. | \$1,542,671.30 |
|--------------------|----------------|

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

CUMBERLAND COUNTY (Contract No. CNZ067 Call 024)

STP-NH/HSIP-1(496),18S001-F3-007,18S001-F8-007

THE RESURFACING ON U.S. 70 (S.R. 1) FROM EAST OF POMONA ROAD (L.M. 8.86) TO U.S. 70N (S.R. 24) (L.M. 13.00).

PROJECT LENGTH - 4.140 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 6.50%

---

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Rogers Group, Inc.                 | \$2,573,484.55 |
| Vulcan Construction Materials, LLC | \$2,701,895.00 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

8.300 L.M.

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$2,000.0000 | \$16,600.00 |
| Vulcan Construction Materials, LLC | \$1,850.0000 | \$15,355.00 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

509.000 TON

|                                    |           |             |
|------------------------------------|-----------|-------------|
| Rogers Group, Inc.                 | \$56.0000 | \$28,504.00 |
| Vulcan Construction Materials, LLC | \$43.0000 | \$21,887.00 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

7,503.000 TON

|                                    |           |              |
|------------------------------------|-----------|--------------|
| Rogers Group, Inc.                 | \$97.0000 | \$727,791.00 |
| Vulcan Construction Materials, LLC | \$99.0000 | \$742,797.00 |

## 403-02.01 TRACKLESS TACK COAT

67.000 TON

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$900.0000   | \$60,300.00 |
| Vulcan Construction Materials, LLC | \$1,050.0000 | \$70,350.00 |

## 411-01.10 ACS MIX(PG64-22) GRADING D

6,917.000 TON

|                                    |            |              |
|------------------------------------|------------|--------------|
| Rogers Group, Inc.                 | \$144.0000 | \$996,048.00 |
| Vulcan Construction Materials, LLC | \$138.0000 | \$954,546.00 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

12.000 L.M.

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$2,800.0000 | \$33,600.00 |
| Vulcan Construction Materials, LLC | \$2,650.0000 | \$31,800.00 |

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

6.600 L.M.

|                                    |            |            |
|------------------------------------|------------|------------|
| Rogers Group, Inc.                 | \$633.5000 | \$4,181.10 |
| Vulcan Construction Materials, LLC | \$600.0000 | \$3,960.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

13,607.000 TON

|                                    |           |              |
|------------------------------------|-----------|--------------|
| Rogers Group, Inc.                 | \$22.0000 | \$299,354.00 |
| Vulcan Construction Materials, LLC | \$38.0000 | \$517,066.00 |

## 705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

316.000 EACH

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$9.0000  | \$2,844.00 |
| Vulcan Construction Materials, LLC | \$15.0000 | \$4,740.00 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                    |                |              |
|------------------------------------|----------------|--------------|
| Rogers Group, Inc.                 | \$121,250.0000 | \$121,250.00 |
| Vulcan Construction Materials, LLC | \$75,000.0000  | \$75,000.00  |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****25.000 EACH**

|                                    |           |          |
|------------------------------------|-----------|----------|
| Rogers Group, Inc.                 | \$30.0000 | \$750.00 |
| Vulcan Construction Materials, LLC | \$38.0000 | \$950.00 |

**712-06 SIGNS (CONSTRUCTION)****889.000 S.F.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$8.5000  | \$7,556.50 |
| Vulcan Construction Materials, LLC | \$10.0000 | \$8,890.00 |

**712-08.03 ARROW BOARD (TYPE C)****1.000 EACH**

|                                    |              |            |
|------------------------------------|--------------|------------|
| Rogers Group, Inc.                 | \$1,267.0000 | \$1,267.00 |
| Vulcan Construction Materials, LLC | \$1,000.0000 | \$1,000.00 |

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****4.000 EACH**

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$5,070.0000 | \$20,280.00 |
| Vulcan Construction Materials, LLC | \$3,800.0000 | \$15,200.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****675.000 EACH**

|                                    |           |             |
|------------------------------------|-----------|-------------|
| Rogers Group, Inc.                 | \$41.0000 | \$27,675.00 |
| Vulcan Construction Materials, LLC | \$38.0000 | \$25,650.00 |

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****35.000 EACH**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$41.0000 | \$1,435.00 |
| Vulcan Construction Materials, LLC | \$38.0000 | \$1,330.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****710.000 EACH**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$11.0000 | \$7,810.00 |
| Vulcan Construction Materials, LLC | \$10.0000 | \$7,100.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****93.000 S.Y.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$21.5000 | \$1,999.50 |
| Vulcan Construction Materials, LLC | \$20.0000 | \$1,860.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****450.000 L.F.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$10.6000 | \$4,770.00 |
| Vulcan Construction Materials, LLC | \$10.0000 | \$4,500.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****11.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Rogers Group, Inc.                 | \$238.0000 | \$2,618.00 |
| Vulcan Construction Materials, LLC | \$225.0000 | \$2,475.00 |

**CONTRACT CNZ067**

UNIT PRICE EXTENSION

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****84.000 L.F.**

|                                    |          |          |
|------------------------------------|----------|----------|
| Rogers Group, Inc.                 | \$3.5000 | \$294.00 |
| Vulcan Construction Materials, LLC | \$3.0000 | \$252.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.100 L.M.**

|                                    |               |            |
|------------------------------------|---------------|------------|
| Rogers Group, Inc.                 | \$11,086.5000 | \$1,108.65 |
| Vulcan Construction Materials, LLC | \$10,500.0000 | \$1,050.00 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****36.400 L.M.**

|                                    |            |             |
|------------------------------------|------------|-------------|
| Rogers Group, Inc.                 | \$839.5000 | \$30,557.80 |
| Vulcan Construction Materials, LLC | \$795.0000 | \$28,938.00 |

**716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)****450.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Rogers Group, Inc.                 | \$6.5000 | \$2,925.00 |
| Vulcan Construction Materials, LLC | \$6.0000 | \$2,700.00 |

**716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)****0.200 L.M.**

|                                    |               |            |
|------------------------------------|---------------|------------|
| Rogers Group, Inc.                 | \$15,900.0000 | \$3,180.00 |
| Vulcan Construction Materials, LLC | \$15,000.0000 | \$3,000.00 |

**716-09.86 CONTRAST PAVEMENT MARKING 6"****0.200 L.M.**

|                                    |               |            |
|------------------------------------|---------------|------------|
| Rogers Group, Inc.                 | \$38,000.0000 | \$7,600.00 |
| Vulcan Construction Materials, LLC | \$36,000.0000 | \$7,200.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****18.000 L.M.**

|                                    |              |              |
|------------------------------------|--------------|--------------|
| Rogers Group, Inc.                 | \$6,652.0000 | \$119,736.00 |
| Vulcan Construction Materials, LLC | \$6,300.0000 | \$113,400.00 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****167.000 L.F.**

|                                    |          |          |
|------------------------------------|----------|----------|
| Rogers Group, Inc.                 | \$2.5000 | \$417.50 |
| Vulcan Construction Materials, LLC | \$2.0000 | \$334.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                    |               |             |
|------------------------------------|---------------|-------------|
| Rogers Group, Inc.                 | \$32,000.0000 | \$32,000.00 |
| Vulcan Construction Materials, LLC | \$30,000.0000 | \$30,000.00 |

**730-14.02 SAW SLOT****1,090.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Rogers Group, Inc.                 | \$5.5000 | \$5,995.00 |
| Vulcan Construction Materials, LLC | \$6.0000 | \$6,540.00 |

**CONTRACT CNZ067**

UNIT PRICE      EXTENSION

**730-14.03 LOOP WIRE****2,025.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Rogers Group, Inc.                 | \$1.5000 | \$3,037.50 |
| Vulcan Construction Materials, LLC | \$1.0000 | \$2,025.00 |

**SUB-TOTAL ROADWAY**

|                                    |                |
|------------------------------------|----------------|
| Rogers Group, Inc.                 | \$2,573,484.55 |
| Vulcan Construction Materials, LLC | \$2,701,895.00 |

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Rogers Group, Inc.                 | \$2,573,484.55 |
| Vulcan Construction Materials, LLC | \$2,701,895.00 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

DAVIDSON COUNTY (Contract No. CNZ018 Call 025)

HSIP-4965(10),19129-3201-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING SIGNALS ON HAMILTON CHURCH ROAD FROM EAST OF U.S. 41 (U.S. 70S, S.R. 1) TO WEST OF CALUMET DRIVE IN NASHVILLE.

PROJECT LENGTH - 0.500 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 15.00%

---

**TOTAL CONTRACT**

|   |              |
|---|--------------|
| Capital City Construction Services, LLC | \$895,817.04 |
| Taggart Constructors, LLC               | \$929,000.00 |
| Civil Constructors, LLC                 | \$934,441.25 |

## ROADWAY CATEGORY

|   |  |                     |             |  |
|---|--|---------------------|-------------|--|
| <b>105-01</b>                           | <b>CONSTRUCTION STAKES, LINES AND GRADES</b>                     | <b>1.000 LS</b>     |             |  |
| Capital City Construction Services, LLC |  | \$10,714.2900       | \$10,714.29 |  |
| Taggart Constructors, LLC               |  | \$45,000.0000       | \$45,000.00 |  |
| Civil Constructors, LLC                 |  | \$12,970.0000       | \$12,970.00 |  |
| <b>201-01</b>                           | <b>CLEARING AND GRUBBING</b>                                     | <b>1.000 LS</b>     |             |  |
| Capital City Construction Services, LLC |  | \$10,024.2900       | \$10,024.29 |  |
| Taggart Constructors, LLC               |  | \$18,247.4000       | \$18,247.40 |  |
| Civil Constructors, LLC                 |  | \$16,500.0000       | \$16,500.00 |  |
| <b>202-02.01</b>                        | <b>REMOVAL OF PIPE (18" CMP, STA. 61+45)</b>                     | <b>17.000 L.F.</b>  |             |  |
| Capital City Construction Services, LLC |  | \$147.4200          | \$2,506.14  |  |
| Taggart Constructors, LLC               |  | \$82.0000           | \$1,394.00  |  |
| Civil Constructors, LLC                 |  | \$37.0000           | \$629.00    |  |
| <b>202-03.01</b>                        | <b>REMOVAL OF ASPHALT PAVEMENT</b>                               | <b>200.000 S.Y.</b> |             |  |
| Capital City Construction Services, LLC |  | \$50.1200           | \$10,024.00 |  |
| Taggart Constructors, LLC               |  | \$69.0000           | \$13,800.00 |  |
| Civil Constructors, LLC                 |  | \$22.2000           | \$4,440.00  |  |
| <b>202-04.01</b>                        | <b>REMOVAL OF STRUCTURES (ENDWALLS, STA. 61+51 &amp; 62+79)</b>  | <b>1.000 LS</b>     |             |  |
| Capital City Construction Services, LLC |  | \$5,012.1400        | \$5,012.14  |  |
| Taggart Constructors, LLC               |  | \$10,010.0000       | \$10,010.00 |  |
| Civil Constructors, LLC                 |  | \$1,960.0000        | \$1,960.00  |  |
| <b>202-04.02</b>                        | <b>REMOVAL OF STRUCTURES (PARTIAL, WINGWALLS, STA. 52+56.50)</b> | <b>1.000 LS</b>     |             |  |
| Capital City Construction Services, LLC |  | \$20,048.5700       | \$20,048.57 |  |
| Taggart Constructors, LLC               |  | \$20,000.0000       | \$20,000.00 |  |
| Civil Constructors, LLC                 |  | \$943.0000          | \$943.00    |  |
| <b>203-01</b>                           | <b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>             | <b>425.000 C.Y.</b> |             |  |
| Capital City Construction Services, LLC |  | \$55.5800           | \$23,621.50 |  |
| Taggart Constructors, LLC               |  | \$110.0000          | \$46,750.00 |  |
| Civil Constructors, LLC                 |  | \$69.5000           | \$29,537.50 |  |
| <b>203-03</b>                           | <b>BORROW EXCAVATION (UNCLASSIFIED)</b>                          | <b>795.000 C.Y.</b> |             |  |
| Capital City Construction Services, LLC |  | \$73.9800           | \$58,814.10 |  |
| Taggart Constructors, LLC               |  | \$56.0000           | \$44,520.00 |  |
| Civil Constructors, LLC                 |  | \$25.0000           | \$19,875.00 |  |

|           |   | UNIT PRICE          | EXTENSION   |
|-----------|---|---------------------|-------------|
| 203-04    | PLACING AND SPREADING TOPSOIL           |                     |             |
|           |   | <b>190.000 C.Y.</b> |             |
|           | Capital City Construction Services, LLC | \$52.7600           | \$10,024.40 |
|           | Taggart Constructors, LLC               | \$87.0000           | \$16,530.00 |
|           | Civil Constructors, LLC                 | \$53.0000           | \$10,070.00 |
| 203-06    | WATER                                   |                     |             |
|           |   | <b>2.000 M.G.</b>   |             |
|           | Capital City Construction Services, LLC | \$714.2900          | \$1,428.58  |
|           | Taggart Constructors, LLC               | \$390.0000          | \$780.00    |
|           | Civil Constructors, LLC                 | \$15.0000           | \$30.00     |
| 204-06.01 | FLOWABLE FILL (GENERAL)                 |                     |             |
|           |   | <b>40.000 C.Y.</b>  |             |
|           | Capital City Construction Services, LLC | \$786.0000          | \$31,440.00 |
|           | Taggart Constructors, LLC               | \$320.0000          | \$12,800.00 |
|           | Civil Constructors, LLC                 | \$439.0000          | \$17,560.00 |
| 209-05    | SEDIMENT REMOVAL                        |                     |             |
|           |   | <b>7.000 C.Y.</b>   |             |
|           | Capital City Construction Services, LLC | \$198.4200          | \$1,388.94  |
|           | Taggart Constructors, LLC               | \$33.5000           | \$234.50    |
|           | Civil Constructors, LLC                 | \$102.0000          | \$714.00    |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING)     |                     |             |
|           |   | <b>200.000 L.F.</b> |             |
|           | Capital City Construction Services, LLC | \$6.4700            | \$1,294.00  |
|           | Taggart Constructors, LLC               | \$7.0000            | \$1,400.00  |
|           | Civil Constructors, LLC                 | \$4.7000            | \$940.00    |
| 209-08.07 | ROCK CHECK DAM                          |                     |             |
|           |   | <b>12.000 EACH</b>  |             |
|           | Capital City Construction Services, LLC | \$926.3200          | \$11,115.84 |
|           | Taggart Constructors, LLC               | \$990.0000          | \$11,880.00 |
|           | Civil Constructors, LLC                 | \$817.0000          | \$9,804.00  |
| 209-08.08 | ENHANCED ROCK CHECK DAM                 |                     |             |
|           |   | <b>5.000 EACH</b>   |             |
|           | Capital City Construction Services, LLC | \$926.3200          | \$4,631.60  |
|           | Taggart Constructors, LLC               | \$990.0000          | \$4,950.00  |
|           | Civil Constructors, LLC                 | \$1,080.0000        | \$5,400.00  |
| 209-09.41 | CURB INLET PROTECTION (TYPE 2)          |                     |             |
|           |   | <b>4.000 EACH</b>   |             |
|           | Capital City Construction Services, LLC | \$205.2600          | \$821.04    |
|           | Taggart Constructors, LLC               | \$220.0000          | \$880.00    |
|           | Civil Constructors, LLC                 | \$119.0000          | \$476.00    |

**209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)****1.000 EACH**

|   |            |          |
|---|------------|----------|
| Capital City Construction Services, LLC | \$789.4700 | \$789.47 |
| Taggart Constructors, LLC               | \$830.0000 | \$830.00 |
| Civil Constructors, LLC                 | \$685.0000 | \$685.00 |

**209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)****1.000 EACH**

|   |            |          |
|---|------------|----------|
| Capital City Construction Services, LLC | \$789.4700 | \$789.47 |
| Taggart Constructors, LLC               | \$830.0000 | \$830.00 |
| Civil Constructors, LLC                 | \$685.0000 | \$685.00 |

**303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D****400.000 TON**

|   |           |             |
|---|-----------|-------------|
| Capital City Construction Services, LLC | \$71.9800 | \$28,792.00 |
| Taggart Constructors, LLC               | \$75.0000 | \$30,000.00 |
| Civil Constructors, LLC                 | \$94.5000 | \$37,800.00 |

**303-01.01 GRANULAR BACKFILL (ROADWAY)****400.000 TON**

|   |           |             |
|---|-----------|-------------|
| Capital City Construction Services, LLC | \$56.3900 | \$22,556.00 |
| Taggart Constructors, LLC               | \$47.5000 | \$19,000.00 |
| Civil Constructors, LLC                 | \$50.5000 | \$20,200.00 |

**307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2****3.000 TON**

|   |              |            |
|---|--------------|------------|
| Capital City Construction Services, LLC | \$384.9500   | \$1,154.85 |
| Taggart Constructors, LLC               | \$730.0000   | \$2,190.00 |
| Civil Constructors, LLC                 | \$1,880.0000 | \$5,640.00 |

**407-20.05 SAW CUTTING ASPHALT PAVEMENT****905.000 L.F.**

|   |          |            |
|---|----------|------------|
| Capital City Construction Services, LLC | \$7.2700 | \$6,579.35 |
| Taggart Constructors, LLC               | \$6.0000 | \$5,430.00 |
| Civil Constructors, LLC                 | \$3.7500 | \$3,393.75 |

**411-01.10 ACS MIX(PG64-22) GRADING D****14.000 TON**

|   |            |             |
|---|------------|-------------|
| Capital City Construction Services, LLC | \$835.1000 | \$11,691.40 |
| Taggart Constructors, LLC               | \$730.0000 | \$10,220.00 |
| Civil Constructors, LLC                 | \$669.0000 | \$9,366.00  |

**604-01.01 CLASS A CONCRETE (ROADWAY)****23.000 C.Y.**

|   |              |             |
|---|--------------|-------------|
| Capital City Construction Services, LLC | \$3,007.0000 | \$69,161.00 |
| Taggart Constructors, LLC               | \$1,770.0000 | \$40,710.00 |
| Civil Constructors, LLC                 | \$2,450.0000 | \$56,350.00 |

**CONTRACT CNZ018**

|   |                      | UNIT PRICE  | EXTENSION |
|---|----------------------|-------------|-----------|
| <b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>                  | <b>4,212.000 LB.</b> |             |           |
| Capital City Construction Services, LLC                             | \$5.5200             | \$23,250.24 |           |
| Taggart Constructors, LLC   | \$1.7000             | \$7,160.40  |           |
| Civil Constructors, LLC   | \$2.5000             | \$10,530.00 |           |
| <b>604-01.20 BOX TUBE SAFETY RAIL</b>                               | <b>75.000 L.F.</b>   |             |           |
| Capital City Construction Services, LLC                             | \$306.7400           | \$23,005.50 |           |
| Taggart Constructors, LLC   | \$340.0000           | \$25,500.00 |           |
| Civil Constructors, LLC   | \$308.0000           | \$23,100.00 |           |
| <b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>              | <b>178.000 L.F.</b>  |             |           |
| Capital City Construction Services, LLC                             | \$144.5800           | \$25,735.24 |           |
| Taggart Constructors, LLC   | \$150.0000           | \$26,700.00 |           |
| Civil Constructors, LLC   | \$315.0000           | \$56,070.00 |           |
| <b>607-37.02 18" CORRUGATED METAL PIPE CULVERT</b>                  | <b>26.000 L.F.</b>   |             |           |
| Capital City Construction Services, LLC                             | \$157.8400           | \$4,103.84  |           |
| Taggart Constructors, LLC   | \$150.0000           | \$3,900.00  |           |
| Civil Constructors, LLC   | \$202.0000           | \$5,252.00  |           |
| <b>607-37.03 24" CORRUGATED METAL PIPE CULVERT</b>                  | <b>24.000 L.F.</b>   |             |           |
| Capital City Construction Services, LLC                             | \$170.5700           | \$4,093.68  |           |
| Taggart Constructors, LLC   | \$170.0000           | \$4,080.00  |           |
| Civil Constructors, LLC   | \$237.0000           | \$5,688.00  |           |
| <b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>                      | <b>24.000 L.F.</b>   |             |           |
| Capital City Construction Services, LLC                             | \$170.5700           | \$4,093.68  |           |
| Taggart Constructors, LLC   | \$170.0000           | \$4,080.00  |           |
| Civil Constructors, LLC   | \$205.0000           | \$4,920.00  |           |
| <b>607-40.04 CORRUGATED METAL PIPE ARCH (SIZE EQUIV. 24" ROUND)</b> | <b>54.000 L.F.</b>   |             |           |
| Capital City Construction Services, LLC                             | \$178.8000           | \$9,655.20  |           |
| Taggart Constructors, LLC   | \$170.0000           | \$9,180.00  |           |
| Civil Constructors, LLC   | \$160.0000           | \$8,640.00  |           |
| <b>611-02.11 JUNCTION BOX, TYPE 2</b>                               | <b>1.000 EACH</b>    |             |           |
| Capital City Construction Services, LLC                             | \$10,012.1400        | \$10,012.14 |           |
| Taggart Constructors, LLC   | \$5,910.0000         | \$5,910.00  |           |
| Civil Constructors, LLC   | \$7,300.0000         | \$7,300.00  |           |

UNIT PRICE EXTENSION

**611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)****3.000 C.Y.**

|   |              |             |
|---|--------------|-------------|
| Capital City Construction Services, LLC | \$3,613.5700 | \$10,840.71 |
| Taggart Constructors, LLC               | \$3,420.0000 | \$10,260.00 |
| Civil Constructors, LLC                 | \$2,950.0000 | \$8,850.00  |

**611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)****86.000 LB.**

|   |          |          |
|---|----------|----------|
| Capital City Construction Services, LLC | \$3.1400 | \$270.04 |
| Taggart Constructors, LLC               | \$3.0000 | \$258.00 |
| Civil Constructors, LLC                 | \$8.3000 | \$713.80 |

**611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH****1.000 EACH**

|   |               |             |
|---|---------------|-------------|
| Capital City Construction Services, LLC | \$23,262.8600 | \$23,262.86 |
| Taggart Constructors, LLC               | \$6,730.0000  | \$6,730.00  |
| Civil Constructors, LLC                 | \$9,500.0000  | \$9,500.00  |

**611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH****1.000 EACH**

|   |               |             |
|---|---------------|-------------|
| Capital City Construction Services, LLC | \$27,191.4300 | \$27,191.43 |
| Taggart Constructors, LLC               | \$13,100.0000 | \$13,100.00 |
| Civil Constructors, LLC                 | \$15,170.0000 | \$15,170.00 |

**701-01.01 CONCRETE SIDEWALK (4 ")****4,146.000 S.F.**

|   |           |             |
|---|-----------|-------------|
| Capital City Construction Services, LLC | \$6.8400  | \$28,358.64 |
| Taggart Constructors, LLC               | \$9.7500  | \$40,423.50 |
| Civil Constructors, LLC                 | \$13.6000 | \$56,385.60 |

**701-02 CONCRETE DRIVEWAY****405.000 S.F.**

|   |           |            |
|---|-----------|------------|
| Capital City Construction Services, LLC | \$10.5300 | \$4,264.65 |
| Taggart Constructors, LLC               | \$13.0000 | \$5,265.00 |
| Civil Constructors, LLC                 | \$22.3000 | \$9,031.50 |

**701-02.03 CONCRETE CURB RAMP****264.000 S.F.**

|   |           |             |
|---|-----------|-------------|
| Capital City Construction Services, LLC | \$10.5300 | \$2,779.92  |
| Taggart Constructors, LLC               | \$35.5000 | \$9,372.00  |
| Civil Constructors, LLC                 | \$44.0000 | \$11,616.00 |

**702-03 CONCRETE COMBINED CURB & GUTTER****58.000 C.Y.**

|   |              |             |
|---|--------------|-------------|
| Capital City Construction Services, LLC | \$578.9500   | \$33,579.10 |
| Taggart Constructors, LLC               | \$680.0000   | \$39,440.00 |
| Civil Constructors, LLC                 | \$1,010.0000 | \$58,580.00 |

**707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE****100.000 L.F.**

|   |          |          |
|---|----------|----------|
| Capital City Construction Services, LLC | \$2.8400 | \$284.00 |
| Taggart Constructors, LLC               | \$3.0000 | \$300.00 |
| Civil Constructors, LLC                 | \$2.2000 | \$220.00 |

**709-05.08 MACHINED RIP-RAP (CLASS B)****59.000 TON**

|   |            |            |
|---|------------|------------|
| Capital City Construction Services, LLC | \$98.4100  | \$5,806.19 |
| Taggart Constructors, LLC               | \$73.0000  | \$4,307.00 |
| Civil Constructors, LLC                 | \$102.0000 | \$6,018.00 |

**709-05.09 MACHINED RIP-RAP (CLASS C)****34.000 TON**

|   |            |            |
|---|------------|------------|
| Capital City Construction Services, LLC | \$98.4100  | \$3,345.94 |
| Taggart Constructors, LLC               | \$73.0000  | \$2,482.00 |
| Civil Constructors, LLC                 | \$118.0000 | \$4,012.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|   |               |             |
|---|---------------|-------------|
| Capital City Construction Services, LLC | \$67,631.5800 | \$67,631.58 |
| Taggart Constructors, LLC               | \$80,000.0000 | \$80,000.00 |
| Civil Constructors, LLC                 | \$71,820.0000 | \$71,820.00 |

**712-04.10 TEMPORARY FLEXIBLE TUBULAR DELINEATOR****30.000 EACH**

|   |           |            |
|---|-----------|------------|
| Capital City Construction Services, LLC | \$70.5300 | \$2,115.90 |
| Taggart Constructors, LLC               | \$56.0000 | \$1,680.00 |
| Civil Constructors, LLC                 | \$50.5000 | \$1,515.00 |

**712-06 SIGNS (CONSTRUCTION)****320.000 S.F.**

|   |           |            |
|---|-----------|------------|
| Capital City Construction Services, LLC | \$8.5800  | \$2,745.60 |
| Taggart Constructors, LLC               | \$15.5000 | \$4,960.00 |
| Civil Constructors, LLC                 | \$8.8000  | \$2,816.00 |

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

|   |              |            |
|---|--------------|------------|
| Capital City Construction Services, LLC | \$1,263.1600 | \$2,526.32 |
| Taggart Constructors, LLC               | \$2,810.0000 | \$5,620.00 |
| Civil Constructors, LLC                 | \$2,510.0000 | \$5,020.00 |

**713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK****18.000 S.F.**

|   |           |            |
|---|-----------|------------|
| Capital City Construction Services, LLC | \$47.3700 | \$852.66   |
| Taggart Constructors, LLC               | \$88.0000 | \$1,584.00 |
| Civil Constructors, LLC                 | \$98.0000 | \$1,764.00 |

**CONTRACT CNZ018**

UNIT PRICE EXTENSION

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****2.000 EACH**

|   |              |             |
|---|--------------|-------------|
| Capital City Construction Services, LLC | \$6,315.7900 | \$12,631.58 |
| Taggart Constructors, LLC               | \$9,880.0000 | \$19,760.00 |
| Civil Constructors, LLC                 | \$8,230.0000 | \$16,460.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****44.000 L.F.**

|   |           |            |
|---|-----------|------------|
| Capital City Construction Services, LLC | \$26.3200 | \$1,158.08 |
| Taggart Constructors, LLC               | \$30.0000 | \$1,320.00 |
| Civil Constructors, LLC                 | \$31.5000 | \$1,386.00 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****65.000 L.F.**

|   |           |            |
|---|-----------|------------|
| Capital City Construction Services, LLC | \$42.1100 | \$2,737.15 |
| Taggart Constructors, LLC               | \$60.0000 | \$3,900.00 |
| Civil Constructors, LLC                 | \$56.5000 | \$3,672.50 |

**716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)****18.000 L.F.**

|   |           |          |
|---|-----------|----------|
| Capital City Construction Services, LLC | \$31.5800 | \$568.44 |
| Taggart Constructors, LLC               | \$30.0000 | \$540.00 |
| Civil Constructors, LLC                 | \$31.5000 | \$567.00 |

**716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)****48.000 L.F.**

|   |           |          |
|---|-----------|----------|
| Capital City Construction Services, LLC | \$10.5300 | \$505.44 |
| Taggart Constructors, LLC               | \$15.0000 | \$720.00 |
| Civil Constructors, LLC                 | \$15.1000 | \$724.80 |

**717-01 MOBILIZATION****1.000 LS**

|   |               |             |
|---|---------------|-------------|
| Capital City Construction Services, LLC | \$44,500.0000 | \$44,500.00 |
| Taggart Constructors, LLC               | \$46,000.0000 | \$46,000.00 |
| Civil Constructors, LLC                 | \$66,450.0000 | \$66,450.00 |

**730-01.02 REMOVAL OF SIGNAL EQUIPMENT****1.000 EACH**

|   |               |             |
|---|---------------|-------------|
| Capital City Construction Services, LLC | \$3,157.8900  | \$3,157.89  |
| Taggart Constructors, LLC               | \$12,000.0000 | \$12,000.00 |
| Civil Constructors, LLC                 | \$6,180.0000  | \$6,180.00  |

**730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)****5.000 EACH**

|   |              |            |
|---|--------------|------------|
| Capital City Construction Services, LLC | \$1,326.3200 | \$6,631.60 |
| Taggart Constructors, LLC               | \$1,460.0000 | \$7,300.00 |
| Civil Constructors, LLC                 | \$1,640.0000 | \$8,200.00 |

UNIT PRICE EXTENSION

**730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)****1.000 EACH**

|   |              |            |
|---|--------------|------------|
| Capital City Construction Services, LLC | \$2,273.6800 | \$2,273.68 |
| Taggart Constructors, LLC               | \$1,410.0000 | \$1,410.00 |
| Civil Constructors, LLC                 | \$2,840.0000 | \$2,840.00 |

**730-03.21 INSTALL PULL BOX (TYPE B)****2.000 EACH**

|   |              |            |
|---|--------------|------------|
| Capital City Construction Services, LLC | \$1,052.6300 | \$2,105.26 |
| Taggart Constructors, LLC               | \$2,010.0000 | \$4,020.00 |
| Civil Constructors, LLC                 | \$2,250.0000 | \$4,500.00 |

**730-08.02 SIGNAL CABLE - 5 CONDUCTOR****224.000 L.F.**

|   |          |          |
|---|----------|----------|
| Capital City Construction Services, LLC | \$2.1100 | \$472.64 |
| Taggart Constructors, LLC               | \$2.0000 | \$448.00 |
| Civil Constructors, LLC                 | \$2.2500 | \$504.00 |

**730-08.03 SIGNAL CABLE - 7 CONDUCTOR****132.000 L.F.**

|   |          |          |
|---|----------|----------|
| Capital City Construction Services, LLC | \$2.6300 | \$347.16 |
| Taggart Constructors, LLC               | \$2.4000 | \$316.80 |
| Civil Constructors, LLC                 | \$2.6500 | \$349.80 |

**730-08.05 SIGNAL CABLE - 12 CONDUCTOR****310.000 L.F.**

|   |          |          |
|---|----------|----------|
| Capital City Construction Services, LLC | \$2.8900 | \$895.90 |
| Taggart Constructors, LLC               | \$2.7000 | \$837.00 |
| Civil Constructors, LLC                 | \$3.0000 | \$930.00 |

**730-08.08 SIGNAL CABLE - 2 CONDUCTOR SHIELDED****489.000 L.F.**

|   |          |            |
|---|----------|------------|
| Capital City Construction Services, LLC | \$2.3700 | \$1,158.93 |
| Taggart Constructors, LLC               | \$1.6000 | \$782.40   |
| Civil Constructors, LLC                 | \$1.7500 | \$855.75   |

**730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)****109.000 L.F.**

|   |           |            |
|---|-----------|------------|
| Capital City Construction Services, LLC | \$23.1600 | \$2,524.44 |
| Taggart Constructors, LLC               | \$62.0000 | \$6,758.00 |
| Civil Constructors, LLC                 | \$69.0000 | \$7,521.00 |

**730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)****250.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Capital City Construction Services, LLC | \$84.2100 | \$21,052.50 |
| Taggart Constructors, LLC               | \$39.5000 | \$9,875.00  |
| Civil Constructors, LLC                 | \$44.0000 | \$11,000.00 |

UNIT PRICE EXTENSION

**730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)****3.000 EACH**

|   |               |             |
|---|---------------|-------------|
| Capital City Construction Services, LLC | \$11,010.5300 | \$33,031.59 |
| Taggart Constructors, LLC               | \$9,830.0000  | \$29,490.00 |
| Civil Constructors, LLC                 | \$11,010.0000 | \$33,030.00 |

**730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)****2.000 EACH**

|   |               |             |
|---|---------------|-------------|
| Capital City Construction Services, LLC | \$11,010.5300 | \$22,021.06 |
| Taggart Constructors, LLC               | \$13,920.0000 | \$27,840.00 |
| Civil Constructors, LLC                 | \$15,590.0000 | \$31,180.00 |

**730-15.11 MODIFY CABINET (INSTALL NEW EQUIPMENT AND TIMINGS)****1.000 EACH**

|   |              |            |
|---|--------------|------------|
| Capital City Construction Services, LLC | \$1,263.1600 | \$1,263.16 |
| Taggart Constructors, LLC               | \$2,130.0000 | \$2,130.00 |
| Civil Constructors, LLC                 | \$2,390.0000 | \$2,390.00 |

**730-23.28 PEDESTAL POLE (TYPE A)****2.000 EACH**

|   |              |            |
|---|--------------|------------|
| Capital City Construction Services, LLC | \$3,684.2100 | \$7,368.42 |
| Taggart Constructors, LLC               | \$3,120.0000 | \$6,240.00 |
| Civil Constructors, LLC                 | \$3,490.0000 | \$6,980.00 |

**730-23.70 CANTILEVER SIGNAL SUPPORT (2 @ 30' & 40')****1.000 EACH**

|   |               |             |
|---|---------------|-------------|
| Capital City Construction Services, LLC | \$44,926.3200 | \$44,926.32 |
| Taggart Constructors, LLC               | \$48,160.0000 | \$48,160.00 |
| Civil Constructors, LLC                 | \$53,940.0000 | \$53,940.00 |

**730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN****3.000 EACH**

|   |              |            |
|---|--------------|------------|
| Capital City Construction Services, LLC | \$1,957.8900 | \$5,873.67 |
| Taggart Constructors, LLC               | \$1,990.0000 | \$5,970.00 |
| Civil Constructors, LLC                 | \$2,230.0000 | \$6,690.00 |

**740-11.02 TEMPORARY SEDIMENT TUBE 12IN****1,375.000 L.F.**

|   |          |            |
|---|----------|------------|
| Capital City Construction Services, LLC | \$3.8900 | \$5,348.75 |
| Taggart Constructors, LLC               | \$4.2000 | \$5,775.00 |
| Civil Constructors, LLC                 | \$3.1500 | \$4,331.25 |

**801-03 WATER (SEEDING & SODDING)****1.000 M.G.**

|   |            |          |
|---|------------|----------|
| Capital City Construction Services, LLC | \$168.4200 | \$168.42 |
| Taggart Constructors, LLC               | \$180.0000 | \$180.00 |
| Civil Constructors, LLC                 | \$314.0000 | \$314.00 |

**CONTRACT CNZ018**

UNIT PRICE EXTENSION

**803-01 SODDING (NEW SOD)****1,225.000 S.Y.**

|   |          |            |
|---|----------|------------|
| Capital City Construction Services, LLC | \$6.4200 | \$7,864.50 |
| Taggart Constructors, LLC               | \$8.0000 | \$9,800.00 |
| Civil Constructors, LLC                 | \$6.6000 | \$8,085.00 |

**920-10.05 (18" RCP 22.5 DEGREE ELBOW)****1.000 LS**

|   |              |            |
|---|--------------|------------|
| Capital City Construction Services, LLC | \$1,002.4300 | \$1,002.43 |
| Taggart Constructors, LLC               | \$6,750.0000 | \$6,750.00 |
| Civil Constructors, LLC                 | \$4,860.0000 | \$4,860.00 |

**SUB-TOTAL ROADWAY**

|   |              |
|---|--------------|
| Capital City Construction Services, LLC | \$895,817.04 |
| Taggart Constructors, LLC               | \$929,000.00 |
| Civil Constructors, LLC                 | \$934,441.25 |

**TOTAL CONTRACT**

|   |              |
|---|--------------|
| Capital City Construction Services, LLC | \$895,817.04 |
| Taggart Constructors, LLC               | \$929,000.00 |
| Civil Constructors, LLC                 | \$934,441.25 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

DAVIDSON COUNTY (Contract No. CNZ050 Call 026)

NH-6(165),19S006-F8-008

THE RESURFACING ON U.S. 31 (S.R. 6) FROM BROADWAY (L.M. 8.44) TO THE BRIDGE OVER ELLINGTON PARKWAY (L.M. 10.71).

PROJECT LENGTH - 2.270 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 10.00%

---

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Jones Bros. Contractors, LLC       | \$1,446,116.15 |
| Rogers Group, Inc.                 | \$1,538,724.60 |
| Vulcan Construction Materials, LLC | \$1,634,859.00 |

## ROADWAY CATEGORY

## 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

500.000 TON

|                                    |            |             |
|------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC       | \$145.0000 | \$72,500.00 |
| Rogers Group, Inc.                 | \$175.0000 | \$87,500.00 |
| Vulcan Construction Materials, LLC | \$165.0000 | \$82,500.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

31.000 TON

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC       | \$810.0000   | \$25,110.00 |
| Rogers Group, Inc.                 | \$1,000.0000 | \$31,000.00 |
| Vulcan Construction Materials, LLC | \$1,500.0000 | \$46,500.00 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

4,685.000 TON

|                                    |            |              |
|------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC       | \$155.0000 | \$726,175.00 |
| Rogers Group, Inc.                 | \$150.0000 | \$702,750.00 |
| Vulcan Construction Materials, LLC | \$155.0000 | \$726,175.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

4,641.000 TON

|                                    |           |              |
|------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC       | \$40.0000 | \$185,640.00 |
| Rogers Group, Inc.                 | \$35.0000 | \$162,435.00 |
| Vulcan Construction Materials, LLC | \$42.0000 | \$194,922.00 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                    |                |              |
|------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC       | \$45,000.0000  | \$45,000.00  |
| Rogers Group, Inc.                 | \$85,000.0000  | \$85,000.00  |
| Vulcan Construction Materials, LLC | \$135,000.0000 | \$135,000.00 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

120.000 EACH

|                                    |           |            |
|------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC       | \$28.0000 | \$3,360.00 |
| Rogers Group, Inc.                 | \$30.2500 | \$3,630.00 |
| Vulcan Construction Materials, LLC | \$15.0000 | \$1,800.00 |

## 712-06 SIGNS (CONSTRUCTION)

2,535.000 S.F.

|                                    |          |             |
|------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC       | \$7.6500 | \$19,392.75 |
| Rogers Group, Inc.                 | \$9.0000 | \$22,815.00 |
| Vulcan Construction Materials, LLC | \$9.0000 | \$22,815.00 |

## 712-08.03 ARROW BOARD (TYPE C)

4.000 EACH

|                                    |              |            |
|------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC       | \$1,275.0000 | \$5,100.00 |
| Rogers Group, Inc.                 | \$1,500.0000 | \$6,000.00 |
| Vulcan Construction Materials, LLC | \$950.0000   | \$3,800.00 |

**CONTRACT CNZ050**

|  |                     | UNIT PRICE   | EXTENSION   |
|--|---------------------|--------------|-------------|
| <b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>                            | <b>2.000 EACH</b>   |              |             |
| Jones Bros. Contractors, LLC   |                     | \$6,900.0000 | \$13,800.00 |
| Rogers Group, Inc.   |                     | \$7,500.0000 | \$15,000.00 |
| Vulcan Construction Materials, LLC                                       |                     | \$2,500.0000 | \$5,000.00  |
| <b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> | <b>63.000 EACH</b>  |              |             |
| Jones Bros. Contractors, LLC   |                     | \$34.0000    | \$2,142.00  |
| Rogers Group, Inc.   |                     | \$38.0000    | \$2,394.00  |
| Vulcan Construction Materials, LLC                                       |                     | \$35.0000    | \$2,205.00  |
| <b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b> | <b>159.000 EACH</b> |              |             |
| Jones Bros. Contractors, LLC   |                     | \$33.0000    | \$5,247.00  |
| Rogers Group, Inc.   |                     | \$38.0000    | \$6,042.00  |
| Vulcan Construction Materials, LLC                                       |                     | \$35.0000    | \$5,565.00  |
| <b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>  | <b>195.000 EACH</b> |              |             |
| Jones Bros. Contractors, LLC   |                     | \$35.0000    | \$6,825.00  |
| Rogers Group, Inc.   |                     | \$38.0000    | \$7,410.00  |
| Vulcan Construction Materials, LLC                                       |                     | \$35.0000    | \$6,825.00  |
| <b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>               | <b>417.000 EACH</b> |              |             |
| Jones Bros. Contractors, LLC   |                     | \$16.0000    | \$6,672.00  |
| Rogers Group, Inc.   |                     | \$16.2500    | \$6,776.25  |
| Vulcan Construction Materials, LLC                                       |                     | \$15.0000    | \$6,255.00  |
| <b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>                   | <b>400.000 L.F.</b> |              |             |
| Jones Bros. Contractors, LLC   |                     | \$25.0000    | \$10,000.00 |
| Rogers Group, Inc.   |                     | \$16.2500    | \$6,500.00  |
| Vulcan Construction Materials, LLC                                       |                     | \$15.0000    | \$6,000.00  |
| <b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>       | <b>240.000 S.Y.</b> |              |             |
| Jones Bros. Contractors, LLC   |                     | \$35.0000    | \$8,400.00  |
| Rogers Group, Inc.   |                     | \$33.0000    | \$7,920.00  |
| Vulcan Construction Materials, LLC                                       |                     | \$30.0000    | \$7,200.00  |
| <b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    | <b>550.000 L.F.</b> |              |             |
| Jones Bros. Contractors, LLC   |                     | \$18.0000    | \$9,900.00  |
| Rogers Group, Inc.   |                     | \$22.0000    | \$12,100.00 |
| Vulcan Construction Materials, LLC                                       |                     | \$20.0000    | \$11,000.00 |

**CONTRACT CNZ050**

UNIT PRICE EXTENSION

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****40.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC       | \$165.0000 | \$6,600.00 |
| Rogers Group, Inc.                 | \$215.0000 | \$8,600.00 |
| Vulcan Construction Materials, LLC | \$200.0000 | \$8,000.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****470.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC       | \$2.0000 | \$940.00   |
| Rogers Group, Inc.                 | \$3.2500 | \$1,527.50 |
| Vulcan Construction Materials, LLC | \$3.0000 | \$1,410.00 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****2,200.000 L.F.**

|                                    |           |             |
|------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC       | \$30.0000 | \$66,000.00 |
| Rogers Group, Inc.                 | \$38.0000 | \$83,600.00 |
| Vulcan Construction Materials, LLC | \$35.0000 | \$77,000.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.500 L.M.**

|                                    |               |            |
|------------------------------------|---------------|------------|
| Jones Bros. Contractors, LLC       | \$8,000.0000  | \$4,000.00 |
| Rogers Group, Inc.                 | \$11,000.0000 | \$5,500.00 |
| Vulcan Construction Materials, LLC | \$10,000.0000 | \$5,000.00 |

**716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)****10.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC       | \$400.0000 | \$4,000.00 |
| Rogers Group, Inc.                 | \$500.0000 | \$5,000.00 |
| Vulcan Construction Materials, LLC | \$450.0000 | \$4,500.00 |

**716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)****2.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC       | \$800.0000 | \$1,600.00 |
| Rogers Group, Inc.                 | \$915.0000 | \$1,830.00 |
| Vulcan Construction Materials, LLC | \$850.0000 | \$1,700.00 |

**716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)****4.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC       | \$300.0000 | \$1,200.00 |
| Rogers Group, Inc.                 | \$325.0000 | \$1,300.00 |
| Vulcan Construction Materials, LLC | \$300.0000 | \$1,200.00 |

**716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)****3.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC       | \$300.0000 | \$900.00   |
| Rogers Group, Inc.                 | \$435.0000 | \$1,305.00 |
| Vulcan Construction Materials, LLC | \$400.0000 | \$1,200.00 |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****100.000 L.F.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC       | \$10.0000 | \$1,000.00 |
| Rogers Group, Inc.                 | \$20.0000 | \$2,000.00 |
| Vulcan Construction Materials, LLC | \$18.0000 | \$1,800.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****4.000 EACH**

|                                    |            |          |
|------------------------------------|------------|----------|
| Jones Bros. Contractors, LLC       | \$185.0000 | \$740.00 |
| Rogers Group, Inc.                 | \$220.0000 | \$880.00 |
| Vulcan Construction Materials, LLC | \$200.0000 | \$800.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****10.000 S.F.**

|                                    |           |          |
|------------------------------------|-----------|----------|
| Jones Bros. Contractors, LLC       | \$45.0000 | \$450.00 |
| Rogers Group, Inc.                 | \$43.0000 | \$430.00 |
| Vulcan Construction Materials, LLC | \$40.0000 | \$400.00 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****2.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC       | \$600.0000 | \$1,200.00 |
| Rogers Group, Inc.                 | \$700.0000 | \$1,400.00 |
| Vulcan Construction Materials, LLC | \$650.0000 | \$1,300.00 |

**716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED****68.000 EACH**

|                                    |            |             |
|------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC       | \$450.0000 | \$30,600.00 |
| Rogers Group, Inc.                 | \$460.0000 | \$31,280.00 |
| Vulcan Construction Materials, LLC | \$425.0000 | \$28,900.00 |

**716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)****108.000 L.F.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC       | \$2.4000  | \$259.20   |
| Rogers Group, Inc.                 | \$38.0000 | \$4,104.00 |
| Vulcan Construction Materials, LLC | \$35.0000 | \$3,780.00 |

**716-04.17 PLASTIC PAVEMENT MARKING (YIELD SYMBOL)****2.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC       | \$80.0000  | \$160.00   |
| Rogers Group, Inc.                 | \$550.0000 | \$1,100.00 |
| Vulcan Construction Materials, LLC | \$500.0000 | \$1,000.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****9.000 L.M.**

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC       | \$1,100.0000 | \$9,900.00  |
| Rogers Group, Inc.                 | \$1,500.0000 | \$13,500.00 |
| Vulcan Construction Materials, LLC | \$1,400.0000 | \$12,600.00 |

**CONTRACT CNZ050**

UNIT PRICE EXTENSION

**716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)****4,069.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC       | \$1.0000 | \$4,069.00 |
| Rogers Group, Inc.                 | \$1.1500 | \$4,679.35 |
| Vulcan Construction Materials, LLC | \$1.0000 | \$4,069.00 |

**716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"****0.100 L.M.**

|                                    |               |            |
|------------------------------------|---------------|------------|
| Jones Bros. Contractors, LLC       | \$6,500.0000  | \$650.00   |
| Rogers Group, Inc.                 | \$65,000.0000 | \$6,500.00 |
| Vulcan Construction Materials, LLC | \$60,000.0000 | \$6,000.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****9.000 L.M.**

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC       | \$6,200.0000 | \$55,800.00 |
| Rogers Group, Inc.                 | \$7,500.0000 | \$67,500.00 |
| Vulcan Construction Materials, LLC | \$6,900.0000 | \$62,100.00 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****2,000.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC       | \$1.1000 | \$2,200.00 |
| Rogers Group, Inc.                 | \$3.2500 | \$6,500.00 |
| Vulcan Construction Materials, LLC | \$3.0000 | \$6,000.00 |

**716-15.10 PREFORMED PERMANENT TAPE (6IN LINE)****3,806.000 L.F.**

|                                    |          |             |
|------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC       | \$4.7000 | \$17,888.20 |
| Rogers Group, Inc.                 | \$8.7500 | \$33,302.50 |
| Vulcan Construction Materials, LLC | \$8.0000 | \$30,448.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                    |               |             |
|------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC       | \$51,500.0000 | \$51,500.00 |
| Rogers Group, Inc.                 | \$45,000.0000 | \$45,000.00 |
| Vulcan Construction Materials, LLC | \$75,000.0000 | \$75,000.00 |

**730-14.02 SAW SLOT****4,762.000 L.F.**

|                                    |          |             |
|------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC       | \$6.0000 | \$28,572.00 |
| Rogers Group, Inc.                 | \$7.0000 | \$33,334.00 |
| Vulcan Construction Materials, LLC | \$5.0000 | \$23,810.00 |

**730-14.03 LOOP WIRE****10,624.000 L.F.**

|                                    |          |             |
|------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC       | \$1.0000 | \$10,624.00 |
| Rogers Group, Inc.                 | \$1.2500 | \$13,280.00 |
| Vulcan Construction Materials, LLC | \$1.2500 | \$13,280.00 |

**SUB-TOTAL ROADWAY**

|                                    |                |
|------------------------------------|----------------|
| Jones Bros. Contractors, LLC       | \$1,446,116.15 |
| Rogers Group, Inc.                 | \$1,538,724.60 |
| Vulcan Construction Materials, LLC | \$1,634,859.00 |

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Jones Bros. Contractors, LLC       | \$1,446,116.15 |
| Rogers Group, Inc.                 | \$1,538,724.60 |
| Vulcan Construction Materials, LLC | \$1,634,859.00 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

DAVIDSON COUNTY (Contract No. CNZ016 Call 027)

STP-251(21),19S251-F8-003

THE RESURFACING ON S.R. 251 FROM THE CHEATHAM COUNTY LINE (L.M. 0.00) TO NEAR LAKEVIEW DRIVE (L.M. 4.00).

PROJECT LENGTH - 4.000 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 7.00%

---

TOTAL CONTRACT

|                                      |                |
|--------------------------------------|----------------|
| Eubank Asphalt Paving & Sealing, LLC | \$822,521.70   |
| Vulcan Construction Materials, LLC   | \$931,476.50   |
| Jones Bros. Contractors, LLC         | \$1,030,460.30 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

8.000 L.M.

|                                      |              |             |
|--------------------------------------|--------------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$1,200.0000 | \$9,600.00  |
| Vulcan Construction Materials, LLC   | \$1,500.0000 | \$12,000.00 |
| Jones Bros. Contractors, LLC         | \$1,500.0000 | \$12,000.00 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

57.000 TON

|                                      |            |            |
|--------------------------------------|------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$40.0000  | \$2,280.00 |
| Vulcan Construction Materials, LLC   | \$140.0000 | \$7,980.00 |
| Jones Bros. Contractors, LLC         | \$100.0000 | \$5,700.00 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

720.000 TON

|                                      |            |              |
|--------------------------------------|------------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$105.0000 | \$75,600.00  |
| Vulcan Construction Materials, LLC   | \$116.0000 | \$83,520.00  |
| Jones Bros. Contractors, LLC         | \$140.0000 | \$100,800.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

26.000 TON

|                                      |              |             |
|--------------------------------------|--------------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$490.0000   | \$12,740.00 |
| Vulcan Construction Materials, LLC   | \$1,050.0000 | \$27,300.00 |
| Jones Bros. Contractors, LLC         | \$815.0000   | \$21,190.00 |

## 411-01.10 ACS MIX(PG64-22) GRADING D

3,780.000 TON

|                                      |            |              |
|--------------------------------------|------------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$112.1000 | \$423,738.00 |
| Vulcan Construction Materials, LLC   | \$125.0000 | \$472,500.00 |
| Jones Bros. Contractors, LLC         | \$139.0000 | \$525,420.00 |

## 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

7.000 L.M.

|                                      |              |            |
|--------------------------------------|--------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$700.0000   | \$4,900.00 |
| Vulcan Construction Materials, LLC   | \$1,000.0000 | \$7,000.00 |
| Jones Bros. Contractors, LLC         | \$995.0000   | \$6,965.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

4,412.000 TON

|                                      |           |              |
|--------------------------------------|-----------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$22.1000 | \$97,505.20  |
| Vulcan Construction Materials, LLC   | \$27.0000 | \$119,124.00 |
| Jones Bros. Contractors, LLC         | \$36.0500 | \$159,052.60 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                      |               |             |
|--------------------------------------|---------------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$14,500.0000 | \$14,500.00 |
| Vulcan Construction Materials, LLC   | \$27,500.0000 | \$27,500.00 |
| Jones Bros. Contractors, LLC         | \$30,000.0000 | \$30,000.00 |

**CONTRACT CNZ016**

|  |                       | UNIT PRICE   | EXTENSION |
|--|-----------------------|--------------|-----------|
| <b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>                           | <b>100.000 EACH</b>   |              |           |
| Eubank Asphalt Paving & Sealing, LLC                                     | \$5.0000              | \$500.00     |           |
| Vulcan Construction Materials, LLC                                       | \$10.0000             | \$1,000.00   |           |
| Jones Bros. Contractors, LLC   | \$1.0000              | \$100.00     |           |
| <b>712-06 SIGNS (CONSTRUCTION)</b>                                       | <b>1,171.000 S.F.</b> |              |           |
| Eubank Asphalt Paving & Sealing, LLC                                     | \$7.5000              | \$8,782.50   |           |
| Vulcan Construction Materials, LLC                                       | \$9.5000              | \$11,124.50  |           |
| Jones Bros. Contractors, LLC   | \$7.7000              | \$9,016.70   |           |
| <b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> | <b>264.000 EACH</b>   |              |           |
| Eubank Asphalt Paving & Sealing, LLC                                     | \$32.0000             | \$8,448.00   |           |
| Vulcan Construction Materials, LLC                                       | \$35.0000             | \$9,240.00   |           |
| Jones Bros. Contractors, LLC   | \$34.0000             | \$8,976.00   |           |
| <b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>               | <b>264.000 EACH</b>   |              |           |
| Eubank Asphalt Paving & Sealing, LLC                                     | \$12.0000             | \$3,168.00   |           |
| Vulcan Construction Materials, LLC                                       | \$12.0000             | \$3,168.00   |           |
| Jones Bros. Contractors, LLC   | \$16.0000             | \$4,224.00   |           |
| <b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    | <b>12.000 L.F.</b>    |              |           |
| Eubank Asphalt Paving & Sealing, LLC                                     | \$30.0000             | \$360.00     |           |
| Vulcan Construction Materials, LLC                                       | \$35.0000             | \$420.00     |           |
| Jones Bros. Contractors, LLC   | \$18.0000             | \$216.00     |           |
| <b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>                      | <b>16.000 L.M.</b>    |              |           |
| Eubank Asphalt Paving & Sealing, LLC                                     | \$1,200.0000          | \$19,200.00  |           |
| Vulcan Construction Materials, LLC                                       | \$1,100.0000          | \$17,600.00  |           |
| Jones Bros. Contractors, LLC   | \$1,100.0000          | \$17,600.00  |           |
| <b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>          | <b>16.000 L.M.</b>    |              |           |
| Eubank Asphalt Paving & Sealing, LLC                                     | \$7,200.0000          | \$115,200.00 |           |
| Vulcan Construction Materials, LLC                                       | \$7,000.0000          | \$112,000.00 |           |
| Jones Bros. Contractors, LLC   | \$6,200.0000          | \$99,200.00  |           |
| <b>717-01 MOBILIZATION</b>   | <b>1.000 LS</b>       |              |           |
| Eubank Asphalt Paving & Sealing, LLC                                     | \$26,000.0000         | \$26,000.00  |           |
| Vulcan Construction Materials, LLC                                       | \$20,000.0000         | \$20,000.00  |           |
| Jones Bros. Contractors, LLC   | \$30,000.0000         | \$30,000.00  |           |

**SUB-TOTAL ROADWAY**

|                                      |                |
|--------------------------------------|----------------|
| Eubank Asphalt Paving & Sealing, LLC | \$822,521.70   |
| Vulcan Construction Materials, LLC   | \$931,476.50   |
| Jones Bros. Contractors, LLC         | \$1,030,460.30 |

**TOTAL CONTRACT**

|                                      |                |
|--------------------------------------|----------------|
| Eubank Asphalt Paving & Sealing, LLC | \$822,521.70   |
| Vulcan Construction Materials, LLC   | \$931,476.50   |
| Jones Bros. Contractors, LLC         | \$1,030,460.30 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

DAVIDSON AND SUMNER COUNTIES (Contract No. CNZ028 Call 028)

NH-I-65-3(129), 19012-3163-44, 83001-3146-44

THE WIDENING ON I-65 FROM NEAR RIVERGATE PARKWAY IN DAVIDSON COUNTY (L.M. 20.43) TO NEAR U.S. 31W (S.R. 41) IN SUMNER COUNTY (L.M. 1.4).

PROJECT LENGTH - 4.630 MILES

COMPLETION TIME - A + B BIDDING

|                                     | COST(A)          | TIME(B)                   | TOTAL CONTRACT   |
|-------------------------------------|------------------|---------------------------|------------------|
| Jones Bros. Contractors, LLC        | \$125,989,106.47 | \$29,520,000.00 (984 CD)  | \$155,509,106.47 |
| Rogers Group, Inc.                  | \$122,017,835.38 | \$37,800,000.00 (1260 CD) | \$159,817,835.38 |
| Bell & Associates Construction, LLC | \$133,750,102.17 | \$37,110,000.00 (1237 CD) | \$170,860,102.17 |
| MasTec Civil, LLC                   | \$142,187,407.45 | \$32,850,000.00 (1095 CD) | \$175,037,407.45 |
| Webber, LLC                         | \$161,917,478.20 | \$36,000,000.00 (1200 CD) | \$197,917,478.20 |

## ROADWAY CATEGORY

## 105-01 CONSTRUCTION STAKES, LINES AND GRADES

**1.000 LS**

|                                     |                  |                |
|-------------------------------------|------------------|----------------|
| Jones Bros. Contractors, LLC        | \$650,000.0000   | \$650,000.00   |
| Rogers Group, Inc.                  | \$848,398.6300   | \$848,398.63   |
| Bell & Associates Construction, LLC | \$589,598.0500   | \$589,598.05   |
| MasTec Civil, LLC                   | \$500,000.0000   | \$500,000.00   |
| Webber, LLC                         | \$5,000,000.0000 | \$5,000,000.00 |

## 108-03 CPM PROJECT SCHEDULE

**1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$200,000.0000 | \$200,000.00 |
| Rogers Group, Inc.                  | \$357,485.8800 | \$357,485.88 |
| Bell & Associates Construction, LLC | \$158,191.3800 | \$158,191.38 |
| MasTec Civil, LLC                   | \$100,000.0000 | \$100,000.00 |
| Webber, LLC                         | \$200,000.0000 | \$200,000.00 |

## 109-10.01 TRAINEE

**7,460.000 HOUR**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$0.8000 | \$5,968.00 |
| Rogers Group, Inc.                  | \$0.8000 | \$5,968.00 |
| Bell & Associates Construction, LLC | \$0.8000 | \$5,968.00 |
| MasTec Civil, LLC                   | \$0.8000 | \$5,968.00 |
| Webber, LLC                         | \$0.8000 | \$5,968.00 |

## 201-01 CLEARING AND GRUBBING

**1.000 LS**

|                                     |                   |                 |
|-------------------------------------|-------------------|-----------------|
| Jones Bros. Contractors, LLC        | \$1,635,000.0000  | \$1,635,000.00  |
| Rogers Group, Inc.                  | \$1,617,868.9100  | \$1,617,868.91  |
| Bell & Associates Construction, LLC | \$769,046.0700    | \$769,046.07    |
| MasTec Civil, LLC                   | \$1,000,000.0000  | \$1,000,000.00  |
| Webber, LLC                         | \$16,000,000.0000 | \$16,000,000.00 |

## 202-01.56 REMOVAL OF STRUCTURES &amp; OBSTRUCTIONS (OVERHEAD SIGN STRUCTURES)

**1.000 LS**

|                                     |                  |                |
|-------------------------------------|------------------|----------------|
| Jones Bros. Contractors, LLC        | \$15,000.0000    | \$15,000.00    |
| Rogers Group, Inc.                  | \$8,453.3700     | \$8,453.37     |
| Bell & Associates Construction, LLC | \$53,624.2000    | \$53,624.20    |
| MasTec Civil, LLC                   | \$1,400,000.0000 | \$1,400,000.00 |
| Webber, LLC                         | \$65,000.0000    | \$65,000.00    |

## 202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

**7,177.000 S.Y.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$12.0000 | \$86,124.00  |
| Rogers Group, Inc.                  | \$12.9000 | \$92,583.30  |
| Bell & Associates Construction, LLC | \$16.0900 | \$115,477.93 |
| MasTec Civil, LLC                   | \$25.0000 | \$179,425.00 |
| Webber, LLC                         | \$25.0000 | \$179,425.00 |

**202-08.10 REMOVAL OF CURB (6 INCH)****3,860.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$6.0000  | \$23,160.00  |
| Rogers Group, Inc.                  | \$10.6900 | \$41,263.40  |
| Bell & Associates Construction, LLC | \$5.9000  | \$22,774.00  |
| MasTec Civil, LLC                   | \$8.0000  | \$30,880.00  |
| Webber, LLC                         | \$35.0000 | \$135,100.00 |

**202-08.15 REMOVAL OF CURB AND GUTTER (6 INCH)****73.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$11.0000 | \$803.00   |
| Rogers Group, Inc.                  | \$21.3500 | \$1,558.55 |
| Bell & Associates Construction, LLC | \$10.7200 | \$782.56   |
| MasTec Civil, LLC                   | \$30.0000 | \$2,190.00 |
| Webber, LLC                         | \$35.0000 | \$2,555.00 |

**203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)****191,862.000 C.Y.**

|                                     |           |                |
|-------------------------------------|-----------|----------------|
| Jones Bros. Contractors, LLC        | \$35.0000 | \$6,715,170.00 |
| Rogers Group, Inc.                  | \$30.3200 | \$5,817,255.84 |
| Bell & Associates Construction, LLC | \$34.3200 | \$6,584,703.84 |
| MasTec Civil, LLC                   | \$31.5000 | \$6,043,653.00 |
| Webber, LLC                         | \$34.0000 | \$6,523,308.00 |

**203-01.11 PRESPLITTING OF ROCK EXCAVATION****9,300.000 S.Y.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$35.0000 | \$325,500.00 |
| Rogers Group, Inc.                  | \$28.6900 | \$266,817.00 |
| Bell & Associates Construction, LLC | \$53.0900 | \$493,737.00 |
| MasTec Civil, LLC                   | \$63.0000 | \$585,900.00 |
| Webber, LLC                         | \$24.0000 | \$223,200.00 |

**203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)****31,210.000 TON**

|                                     |           |                |
|-------------------------------------|-----------|----------------|
| Jones Bros. Contractors, LLC        | \$24.0000 | \$749,040.00   |
| Rogers Group, Inc.                  | \$34.7300 | \$1,083,923.30 |
| Bell & Associates Construction, LLC | \$38.6100 | \$1,205,018.10 |
| MasTec Civil, LLC                   | \$39.0000 | \$1,217,190.00 |
| Webber, LLC                         | \$40.0000 | \$1,248,400.00 |

**203-04 PLACING AND SPREADING TOPSOIL****5,570.000 C.Y.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$20.0000 | \$111,400.00 |
| Rogers Group, Inc.                  | \$22.9000 | \$127,553.00 |
| Bell & Associates Construction, LLC | \$19.3000 | \$107,501.00 |
| MasTec Civil, LLC                   | \$17.5000 | \$97,475.00  |
| Webber, LLC                         | \$28.0000 | \$155,960.00 |

**CONTRACT CNZ028**

|                                     |  | UNIT PRICE             | EXTENSION      |
|-------------------------------------|--|------------------------|----------------|
| <b>203-05</b>                       | <b>UNDERCUTTING</b>                      |                        |                |
|                                     |  | <b>10,230.000 C.Y.</b> |                |
| Jones Bros. Contractors, LLC        |  | \$22.0000              | \$225,060.00   |
| Rogers Group, Inc.                  |  | \$23.4300              | \$239,688.90   |
| Bell & Associates Construction, LLC |  | \$28.5300              | \$291,861.90   |
| MasTec Civil, LLC                   |  | \$33.0000              | \$337,590.00   |
| Webber, LLC                         |  | \$25.0000              | \$255,750.00   |
| <b>203-06</b>                       | <b>WATER</b>                             |                        |                |
|                                     |  | <b>1,627.000 M.G.</b>  |                |
| Jones Bros. Contractors, LLC        |  | \$0.1000               | \$162.70       |
| Rogers Group, Inc.                  |  | \$24.8300              | \$40,398.41    |
| Bell & Associates Construction, LLC |  | \$10.7200              | \$17,441.44    |
| MasTec Civil, LLC                   |  | \$64.0000              | \$104,128.00   |
| Webber, LLC                         |  | \$31.5000              | \$51,250.50    |
| <b>203-50</b>                       | <b>CONSTRUCTION OF HAUL ROAD</b>         |                        |                |
|                                     |  | <b>1.000 LS</b>        |                |
| Jones Bros. Contractors, LLC        |  | \$400,000.0000         | \$400,000.00   |
| Rogers Group, Inc.                  |  | \$1,062,729.0200       | \$1,062,729.02 |
| Bell & Associates Construction, LLC |  | \$1,474,350.1200       | \$1,474,350.12 |
| MasTec Civil, LLC                   |  | \$50,000.0000          | \$50,000.00    |
| Webber, LLC                         |  | \$750,000.0000         | \$750,000.00   |
| <b>204-08</b>                       | <b>FOUNDATION FILL MATERIAL</b>          |                        |                |
|                                     |  | <b>13.000 C.Y.</b>     |                |
| Jones Bros. Contractors, LLC        |  | \$160.0000             | \$2,080.00     |
| Rogers Group, Inc.                  |  | \$196.6000             | \$2,555.80     |
| Bell & Associates Construction, LLC |  | \$142.2200             | \$1,848.86     |
| MasTec Civil, LLC                   |  | \$157.0000             | \$2,041.00     |
| Webber, LLC                         |  | \$500.0000             | \$6,500.00     |
| <b>204-08.01</b>                    | <b>BACKFILL MATERIAL (FLOWABLE FILL)</b> |                        |                |
|                                     |  | <b>336.000 C.Y.</b>    |                |
| Jones Bros. Contractors, LLC        |  | \$375.0000             | \$126,000.00   |
| Rogers Group, Inc.                  |  | \$476.0000             | \$159,936.00   |
| Bell & Associates Construction, LLC |  | \$742.1600             | \$249,365.76   |
| MasTec Civil, LLC                   |  | \$570.0000             | \$191,520.00   |
| Webber, LLC                         |  | \$500.0000             | \$168,000.00   |
| <b>209-02.06</b>                    | <b>15" TEMPORARY SLOPE DRAIN</b>         |                        |                |
|                                     |  | <b>572.000 L.F.</b>    |                |
| Jones Bros. Contractors, LLC        |  | \$40.0000              | \$22,880.00    |
| Rogers Group, Inc.                  |  | \$30.0900              | \$17,211.48    |
| Bell & Associates Construction, LLC |  | \$38.0700              | \$21,776.04    |
| MasTec Civil, LLC                   |  | \$49.0000              | \$28,028.00    |
| Webber, LLC                         |  | \$15.0000              | \$8,580.00     |

**CONTRACT CNZ028**

|   |                        | UNIT PRICE   | EXTENSION |
|---|------------------------|--------------|-----------|
| <b>209-03.23 FILTER SOCK (24 INCH)</b>                    | <b>3,153.000 L.F.</b>  |              |           |
| Jones Bros. Contractors, LLC                              | \$7.0000               | \$22,071.00  |           |
| Rogers Group, Inc.  | \$8.8700               | \$27,967.11  |           |
| Bell & Associates Construction, LLC                       | \$5.3600               | \$16,900.08  |           |
| MasTec Civil, LLC   | \$9.0000               | \$28,377.00  |           |
| Webber, LLC   | \$7.0000               | \$22,071.00  |           |
| <b>209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)</b> | <b>30.000 EACH</b>     |              |           |
| Jones Bros. Contractors, LLC                              | \$325.0000             | \$9,750.00   |           |
| Rogers Group, Inc.  | \$302.1000             | \$9,063.00   |           |
| Bell & Associates Construction, LLC                       | \$300.3000             | \$9,009.00   |           |
| MasTec Civil, LLC   | \$271.0000             | \$8,130.00   |           |
| Webber, LLC   | \$100.0000             | \$3,000.00   |           |
| <b>209-05 SEDIMENT REMOVAL</b>                            | <b>2,061.000 C.Y.</b>  |              |           |
| Jones Bros. Contractors, LLC                              | \$15.0000              | \$30,915.00  |           |
| Rogers Group, Inc.  | \$20.9500              | \$43,177.95  |           |
| Bell & Associates Construction, LLC                       | \$26.4900              | \$54,595.89  |           |
| MasTec Civil, LLC   | \$30.0000              | \$61,830.00  |           |
| Webber, LLC   | \$8.0000               | \$16,488.00  |           |
| <b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>      | <b>78,266.000 L.F.</b> |              |           |
| Jones Bros. Contractors, LLC                              | \$5.0000               | \$391,330.00 |           |
| Rogers Group, Inc.  | \$3.5600               | \$278,626.96 |           |
| Bell & Associates Construction, LLC                       | \$5.6300               | \$440,637.58 |           |
| MasTec Civil, LLC   | \$6.0000               | \$469,596.00 |           |
| Webber, LLC   | \$5.0000               | \$391,330.00 |           |
| <b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>   | <b>18,718.000 L.F.</b> |              |           |
| Jones Bros. Contractors, LLC                              | \$2.0000               | \$37,436.00  |           |
| Rogers Group, Inc.  | \$1.3700               | \$25,643.66  |           |
| Bell & Associates Construction, LLC                       | \$2.1400               | \$40,056.52  |           |
| MasTec Civil, LLC   | \$3.0000               | \$56,154.00  |           |
| Webber, LLC   | \$2.0000               | \$37,436.00  |           |
| <b>209-08.07 ROCK CHECK DAM</b>                           | <b>254.000 EACH</b>    |              |           |
| Jones Bros. Contractors, LLC                              | \$950.0000             | \$241,300.00 |           |
| Rogers Group, Inc.  | \$712.1400             | \$180,883.56 |           |
| Bell & Associates Construction, LLC                       | \$643.4900             | \$163,446.46 |           |
| MasTec Civil, LLC   | \$1,030.0000           | \$261,620.00 |           |
| Webber, LLC   | \$600.0000             | \$152,400.00 |           |

**CONTRACT CNZ028**

UNIT PRICE EXTENSION

**209-08.08 ENHANCED ROCK CHECK DAM****67.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,000.0000 | \$67,000.00 |
| Rogers Group, Inc.                  | \$942.2100   | \$63,128.07 |
| Bell & Associates Construction, LLC | \$643.4900   | \$43,113.83 |
| MasTec Civil, LLC                   | \$1,290.0000 | \$86,430.00 |
| Webber, LLC                         | \$600.0000   | \$40,200.00 |

**209-09.01 SANDBAGS****2,000.000 BAG**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$12.0000 | \$24,000.00 |
| Rogers Group, Inc.                  | \$6.3800  | \$12,760.00 |
| Bell & Associates Construction, LLC | \$4.2900  | \$8,580.00  |
| MasTec Civil, LLC                   | \$12.0000 | \$24,000.00 |
| Webber, LLC                         | \$6.0000  | \$12,000.00 |

**209-09.03 SEDIMENT FILTER BAG (15' X 15')****3.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$750.0000   | \$2,250.00  |
| Rogers Group, Inc.                  | \$403.8400   | \$1,211.52  |
| Bell & Associates Construction, LLC | \$160.8700   | \$482.61    |
| MasTec Civil, LLC                   | \$3,500.0000 | \$10,500.00 |
| Webber, LLC                         | \$380.0000   | \$1,140.00  |

**209-09.24 JUTE MESH FABRIC****1,902.000 S.Y.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$2.0000 | \$3,804.00  |
| Rogers Group, Inc.                  | \$6.7900 | \$12,914.58 |
| Bell & Associates Construction, LLC | \$4.2900 | \$8,159.58  |
| MasTec Civil, LLC                   | \$2.8000 | \$5,325.60  |
| Webber, LLC                         | \$2.6000 | \$4,945.20  |

**209-09.43 CURB INLET PROTECTION (TYPE 4)****19.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$150.0000 | \$2,850.00 |
| Rogers Group, Inc.                  | \$134.7600 | \$2,560.44 |
| Bell & Associates Construction, LLC | \$160.8700 | \$3,056.53 |
| MasTec Civil, LLC                   | \$200.0000 | \$3,800.00 |
| Webber, LLC                         | \$150.0000 | \$2,850.00 |

**209-10.20 TEMPORARY SEDIMENT TRAP****573.000 C.Y.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$16.0000 | \$9,168.00  |
| Rogers Group, Inc.                  | \$16.8500 | \$9,655.05  |
| Bell & Associates Construction, LLC | \$42.9000 | \$24,581.70 |
| MasTec Civil, LLC                   | \$39.0000 | \$22,347.00 |
| Webber, LLC                         | \$17.0000 | \$9,741.00  |

**209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)****8.000 S.Y.**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Jones Bros. Contractors, LLC        | \$15.0000  | \$120.00 |
| Rogers Group, Inc.                  | \$2.3000   | \$18.40  |
| Bell & Associates Construction, LLC | \$2.2500   | \$18.00  |
| MasTec Civil, LLC                   | \$16.0000  | \$128.00 |
| Webber, LLC                         | \$100.0000 | \$800.00 |

**209-40.30 CATCH BASIN PROTECTION (TYPE A)****14.000 EACH**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$275.0000 | \$3,850.00  |
| Rogers Group, Inc.                  | \$613.5300 | \$8,589.42  |
| Bell & Associates Construction, LLC | \$804.3600 | \$11,261.04 |
| MasTec Civil, LLC                   | \$330.0000 | \$4,620.00  |
| Webber, LLC                         | \$275.0000 | \$3,850.00  |

**209-40.33 CATCH BASIN PROTECTION (TYPE D)****3.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$175.0000 | \$525.00   |
| Rogers Group, Inc.                  | \$657.3600 | \$1,972.08 |
| Bell & Associates Construction, LLC | \$268.1200 | \$804.36   |
| MasTec Civil, LLC                   | \$220.0000 | \$660.00   |
| Webber, LLC                         | \$175.0000 | \$525.00   |

**209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)****4.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$500.0000 | \$2,000.00 |
| Rogers Group, Inc.                  | \$597.1000 | \$2,388.40 |
| Bell & Associates Construction, LLC | \$428.9900 | \$1,715.96 |
| MasTec Civil, LLC                   | \$578.0000 | \$2,312.00 |
| Webber, LLC                         | \$500.0000 | \$2,000.00 |

**209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)****8.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$500.0000   | \$4,000.00 |
| Rogers Group, Inc.                  | \$637.6400   | \$5,101.12 |
| Bell & Associates Construction, LLC | \$1,072.4800 | \$8,579.84 |
| MasTec Civil, LLC                   | \$575.0000   | \$4,600.00 |
| Webber, LLC                         | \$500.0000   | \$4,000.00 |

**209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)****5.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$500.0000 | \$2,500.00 |
| Rogers Group, Inc.                  | \$597.1000 | \$2,985.50 |
| Bell & Associates Construction, LLC | \$428.9900 | \$2,144.95 |
| MasTec Civil, LLC                   | \$578.0000 | \$2,890.00 |
| Webber, LLC                         | \$500.0000 | \$2,500.00 |

**209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)****91.000 EACH**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$500.0000 | \$45,500.00 |
| Rogers Group, Inc.                  | \$597.1000 | \$54,336.10 |
| Bell & Associates Construction, LLC | \$428.9900 | \$39,038.09 |
| MasTec Civil, LLC                   | \$578.0000 | \$52,598.00 |
| Webber, LLC                         | \$500.0000 | \$45,500.00 |

**209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)****4.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$750.0000   | \$3,000.00 |
| Rogers Group, Inc.                  | \$597.1000   | \$2,388.40 |
| Bell & Associates Construction, LLC | \$1,072.4900 | \$4,289.96 |
| MasTec Civil, LLC                   | \$855.0000   | \$3,420.00 |
| Webber, LLC                         | \$750.0000   | \$3,000.00 |

**209-65.04 TEMPORARY IN STREAM DIVERSION****2,258.000 L.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$90.0000  | \$203,220.00 |
| Rogers Group, Inc.                  | \$24.9500  | \$56,337.10  |
| Bell & Associates Construction, LLC | \$65.4200  | \$147,718.36 |
| MasTec Civil, LLC                   | \$81.0000  | \$182,898.00 |
| Webber, LLC                         | \$135.0000 | \$304,830.00 |

**303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D****250,341.000 TON**

|                                     |           |                |
|-------------------------------------|-----------|----------------|
| Jones Bros. Contractors, LLC        | \$34.5000 | \$8,636,764.50 |
| Rogers Group, Inc.                  | \$31.2500 | \$7,823,156.25 |
| Bell & Associates Construction, LLC | \$33.5200 | \$8,391,430.32 |
| MasTec Civil, LLC                   | \$34.0000 | \$8,511,594.00 |
| Webber, LLC                         | \$31.2500 | \$7,823,156.25 |

**303-01.01 GRANULAR BACKFILL (ROADWAY)****12.500 TON**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$100.0000 | \$1,250.00 |
| Rogers Group, Inc.                  | \$64.1900  | \$802.38   |
| Bell & Associates Construction, LLC | \$120.0000 | \$1,500.00 |
| MasTec Civil, LLC                   | \$65.0000  | \$812.50   |
| Webber, LLC                         | \$250.0000 | \$3,125.00 |

**303-10.01 MINERAL AGGREGATE (SIZE 57)****13,611.000 TON**

|                                     |           |                |
|-------------------------------------|-----------|----------------|
| Jones Bros. Contractors, LLC        | \$60.0000 | \$816,660.00   |
| Rogers Group, Inc.                  | \$58.4500 | \$795,562.95   |
| Bell & Associates Construction, LLC | \$77.6700 | \$1,057,166.37 |
| MasTec Civil, LLC                   | \$63.0000 | \$857,493.00   |
| Webber, LLC                         | \$60.0000 | \$816,660.00   |

**CONTRACT CNZ028**

UNIT PRICE EXTENSION

**303-10.03 MINERAL AGGREGATE (SIZE 68)****90.000 TON**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$90.0000  | \$8,100.00  |
| Rogers Group, Inc.                  | \$62.8400  | \$5,655.60  |
| Bell & Associates Construction, LLC | \$77.6700  | \$6,990.30  |
| MasTec Civil, LLC                   | \$190.0000 | \$17,100.00 |
| Webber, LLC                         | \$250.0000 | \$22,500.00 |

**307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2****5,536.000 TON**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$110.0000 | \$608,960.00 |
| Rogers Group, Inc.                  | \$96.0000  | \$531,456.00 |
| Bell & Associates Construction, LLC | \$102.9600 | \$569,986.56 |
| MasTec Civil, LLC                   | \$105.0000 | \$581,280.00 |
| Webber, LLC                         | \$96.0000  | \$531,456.00 |

**307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S****198.000 TON**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$180.0000 | \$35,640.00 |
| Rogers Group, Inc.                  | \$150.0000 | \$29,700.00 |
| Bell & Associates Construction, LLC | \$160.8700 | \$31,852.26 |
| MasTec Civil, LLC                   | \$165.0000 | \$32,670.00 |
| Webber, LLC                         | \$150.0000 | \$29,700.00 |

**307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S****5,626.000 TON**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$122.0000 | \$686,372.00 |
| Rogers Group, Inc.                  | \$95.5000  | \$537,283.00 |
| Bell & Associates Construction, LLC | \$102.4200 | \$576,214.92 |
| MasTec Civil, LLC                   | \$105.0000 | \$590,730.00 |
| Webber, LLC                         | \$95.5000  | \$537,283.00 |

**307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A****5,544.000 TON**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$117.0000 | \$648,648.00 |
| Rogers Group, Inc.                  | \$102.7500 | \$569,646.00 |
| Bell & Associates Construction, LLC | \$110.2000 | \$610,948.80 |
| MasTec Civil, LLC                   | \$113.0000 | \$626,472.00 |
| Webber, LLC                         | \$103.0000 | \$571,032.00 |

**307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2****5,875.000 TON**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$125.0000 | \$734,375.00 |
| Rogers Group, Inc.                  | \$112.0000 | \$658,000.00 |
| Bell & Associates Construction, LLC | \$120.1200 | \$705,705.00 |
| MasTec Civil, LLC                   | \$123.0000 | \$722,625.00 |
| Webber, LLC                         | \$112.0000 | \$658,000.00 |

## 307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

89,306.000 TON

|                                     |            |                 |
|-------------------------------------|------------|-----------------|
| Jones Bros. Contractors, LLC        | \$122.0000 | \$10,895,332.00 |
| Rogers Group, Inc.                  | \$84.0000  | \$7,501,704.00  |
| Bell & Associates Construction, LLC | \$90.0900  | \$8,045,577.54  |
| MasTec Civil, LLC                   | \$92.0000  | \$8,216,152.00  |
| Webber, LLC                         | \$84.0000  | \$7,501,704.00  |

## 307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

107,997.000 TON

|                                     |            |                 |
|-------------------------------------|------------|-----------------|
| Jones Bros. Contractors, LLC        | \$110.0000 | \$11,879,670.00 |
| Rogers Group, Inc.                  | \$91.5000  | \$9,881,725.50  |
| Bell & Associates Construction, LLC | \$98.1300  | \$10,597,745.61 |
| MasTec Civil, LLC                   | \$99.0000  | \$10,691,703.00 |
| Webber, LLC                         | \$91.5000  | \$9,881,725.50  |

## 313-03 TREATED PERMEABLE BASE

13,261.000 S.Y.

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$36.0000 | \$477,396.00 |
| Rogers Group, Inc.                  | \$24.7500 | \$328,209.75 |
| Bell & Associates Construction, LLC | \$26.5400 | \$351,946.94 |
| MasTec Civil, LLC                   | \$27.0000 | \$358,047.00 |
| Webber, LLC                         | \$24.8000 | \$328,872.80 |

## 402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

271.000 TON

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$1,000.0000 | \$271,000.00 |
| Rogers Group, Inc.                  | \$1,100.0000 | \$298,100.00 |
| Bell & Associates Construction, LLC | \$1,179.7300 | \$319,706.83 |
| MasTec Civil, LLC                   | \$1,200.0000 | \$325,200.00 |
| Webber, LLC                         | \$1,100.0000 | \$298,100.00 |

## 402-02 AGGREGATE FOR COVER MATERIAL (PC)

955.000 TON

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$50.0000 | \$47,750.00 |
| Rogers Group, Inc.                  | \$35.5000 | \$33,902.50 |
| Bell & Associates Construction, LLC | \$38.0700 | \$36,356.85 |
| MasTec Civil, LLC                   | \$38.0000 | \$36,290.00 |
| Webber, LLC                         | \$35.5000 | \$33,902.50 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

327.000 TON

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$1,000.0000 | \$327,000.00 |
| Rogers Group, Inc.                  | \$888.4300   | \$290,516.61 |
| Bell & Associates Construction, LLC | \$952.8300   | \$311,575.41 |
| MasTec Civil, LLC                   | \$975.0000   | \$318,825.00 |
| Webber, LLC                         | \$888.0000   | \$290,376.00 |

**CONTRACT CNZ028**

UNIT PRICE EXTENSION

**407-20.05 SAW CUTTING ASPHALT PAVEMENT****81,140.000 L.F.**

|                                     |          |              |
|-------------------------------------|----------|--------------|
| Jones Bros. Contractors, LLC        | \$3.0000 | \$243,420.00 |
| Rogers Group, Inc.                  | \$2.6700 | \$216,643.80 |
| Bell & Associates Construction, LLC | \$3.2200 | \$261,270.80 |
| MasTec Civil, LLC                   | \$3.7000 | \$300,218.00 |
| Webber, LLC                         | \$4.7500 | \$385,415.00 |

**411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER****3,678.000 TON**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$143.0000 | \$525,954.00 |
| Rogers Group, Inc.                  | \$115.0000 | \$422,970.00 |
| Bell & Associates Construction, LLC | \$123.3400 | \$453,644.52 |
| MasTec Civil, LLC                   | \$124.0000 | \$456,072.00 |
| Webber, LLC                         | \$115.0000 | \$422,970.00 |

**411-02.10 ACS MIX(PG70-22) GRADING D****2,188.000 TON**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$162.0000 | \$354,456.00 |
| Rogers Group, Inc.                  | \$155.0000 | \$339,140.00 |
| Bell & Associates Construction, LLC | \$166.2400 | \$363,733.12 |
| MasTec Civil, LLC                   | \$167.0000 | \$365,396.00 |
| Webber, LLC                         | \$155.0000 | \$339,140.00 |

**411-03.10 ACS MIX(PG76-22) GRADING D****21,072.000 TON**

|                                     |            |                |
|-------------------------------------|------------|----------------|
| Jones Bros. Contractors, LLC        | \$135.0000 | \$2,844,720.00 |
| Rogers Group, Inc.                  | \$120.0000 | \$2,528,640.00 |
| Bell & Associates Construction, LLC | \$128.7000 | \$2,711,966.40 |
| MasTec Civil, LLC                   | \$130.0000 | \$2,739,360.00 |
| Webber, LLC                         | \$120.0000 | \$2,528,640.00 |

**411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)****12.000 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,525.0000 | \$18,300.00 |
| Rogers Group, Inc.                  | \$967.8100   | \$11,613.72 |
| Bell & Associates Construction, LLC | \$777.5500   | \$9,330.60  |
| MasTec Civil, LLC                   | \$2,700.0000 | \$32,400.00 |
| Webber, LLC                         | \$2,500.0000 | \$30,000.00 |

**415-01.01 COLD PLANING BITUMINOUS PAVEMENT****23,752.000 TON**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$29.2500 | \$694,746.00 |
| Rogers Group, Inc.                  | \$30.0000 | \$712,560.00 |
| Bell & Associates Construction, LLC | \$32.1700 | \$764,101.84 |
| MasTec Civil, LLC                   | \$32.0000 | \$760,064.00 |
| Webber, LLC                         | \$30.0000 | \$712,560.00 |

## CONTRACT CNZ028

|  | UNIT PRICE             | EXTENSION      |
|--|------------------------|----------------|
| <b>501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"</b> |                        |                |
|  | <b>12,898.000 S.Y.</b> |                |
| Jones Bros. Contractors, LLC                                   | \$141.0000             | \$1,818,618.00 |
| Rogers Group, Inc.   | \$186.7700             | \$2,408,959.46 |
| Bell & Associates Construction, LLC                            | \$220.9100             | \$2,849,297.18 |
| MasTec Civil, LLC  | \$218.0000             | \$2,811,764.00 |
| Webber, LLC  | \$185.0000             | \$2,386,130.00 |
| <b>502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>     |                        |                |
|  | <b>320.000 C.Y.</b>    |                |
| Jones Bros. Contractors, LLC                                   | \$990.0000             | \$316,800.00   |
| Rogers Group, Inc.   | \$723.5300             | \$231,529.60   |
| Bell & Associates Construction, LLC                            | \$911.6100             | \$291,715.20   |
| MasTec Civil, LLC  | \$1,035.0000           | \$331,200.00   |
| Webber, LLC  | \$2,000.0000           | \$640,000.00   |
| <b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>         |                        |                |
|  | <b>124.000 L.F.</b>    |                |
| Jones Bros. Contractors, LLC                                   | \$9.0000               | \$1,116.00     |
| Rogers Group, Inc.   | \$22.0900              | \$2,739.16     |
| Bell & Associates Construction, LLC                            | \$21.4500              | \$2,659.80     |
| MasTec Civil, LLC  | \$22.0000              | \$2,728.00     |
| Webber, LLC  | \$125.0000             | \$15,500.00    |
| <b>502-04.02 LOAD TRANSFER DOWELS</b>                          |                        |                |
|  | <b>760.000 EACH</b>    |                |
| Jones Bros. Contractors, LLC                                   | \$27.0000              | \$20,520.00    |
| Rogers Group, Inc.   | \$34.3400              | \$26,098.40    |
| Bell & Associates Construction, LLC                            | \$21.4500              | \$16,302.00    |
| MasTec Civil, LLC  | \$22.0000              | \$16,720.00    |
| Webber, LLC  | \$30.0000              | \$22,800.00    |
| <b>502-04.03 TRANSVERSE TIE-BARS</b>                           |                        |                |
|  | <b>360.000 EACH</b>    |                |
| Jones Bros. Contractors, LLC                                   | \$24.0000              | \$8,640.00     |
| Rogers Group, Inc.   | \$34.3400              | \$12,362.40    |
| Bell & Associates Construction, LLC                            | \$19.3000              | \$6,948.00     |
| MasTec Civil, LLC  | \$20.0000              | \$7,200.00     |
| Webber, LLC  | \$40.0000              | \$14,400.00    |
| <b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>                    |                        |                |
|  | <b>43.000 C.Y.</b>     |                |
| Jones Bros. Contractors, LLC                                   | \$2,000.0000           | \$86,000.00    |
| Rogers Group, Inc.   | \$1,594.2100           | \$68,551.03    |
| Bell & Associates Construction, LLC                            | \$1,551.1700           | \$66,700.31    |
| MasTec Civil, LLC  | \$3,550.0000           | \$152,650.00   |
| Webber, LLC  | \$2,250.0000           | \$96,750.00    |

UNIT PRICE EXTENSION

**604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)****7,109.000 LB.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$2.0000 | \$14,218.00 |
| Rogers Group, Inc.                  | \$1.8400 | \$13,080.56 |
| Bell & Associates Construction, LLC | \$1.0700 | \$7,606.63  |
| MasTec Civil, LLC                   | \$1.9000 | \$13,507.10 |
| Webber, LLC                         | \$2.0000 | \$14,218.00 |

**604-07.02 RETAINING WALL (I-65 STA. 1017+50.00 TO 1023+75.00)****2,689.000 S.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$140.0000 | \$376,460.00 |
| Rogers Group, Inc.                  | \$81.5800  | \$219,368.62 |
| Bell & Associates Construction, LLC | \$164.0600 | \$441,157.34 |
| MasTec Civil, LLC                   | \$137.0000 | \$368,393.00 |
| Webber, LLC                         | \$150.0000 | \$403,350.00 |

**604-07.03 RETAINING WALL (I-65 STA. 1017+00.00 TO 1028+00.00)****9,966.000 S.F.**

|                                     |            |                |
|-------------------------------------|------------|----------------|
| Jones Bros. Contractors, LLC        | \$140.0000 | \$1,395,240.00 |
| Rogers Group, Inc.                  | \$83.1200  | \$828,373.92   |
| Bell & Associates Construction, LLC | \$159.3400 | \$1,587,982.44 |
| MasTec Civil, LLC                   | \$100.0000 | \$996,600.00   |
| Webber, LLC                         | \$150.0000 | \$1,494,900.00 |

**604-07.04 RETAINING WALL (I-65 STA. 1144+67.83 TO 1146+92.93)****726.000 S.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$140.0000 | \$101,640.00 |
| Rogers Group, Inc.                  | \$77.7600  | \$56,453.76  |
| Bell & Associates Construction, LLC | \$170.7900 | \$123,993.54 |
| MasTec Civil, LLC                   | \$150.0000 | \$108,900.00 |
| Webber, LLC                         | \$150.0000 | \$108,900.00 |

**604-07.05 RETAINING WALL (I-65 STA. 1150+08.45 TO 1152+86.24)****2,021.000 S.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$140.0000 | \$282,940.00 |
| Rogers Group, Inc.                  | \$87.9600  | \$177,767.16 |
| Bell & Associates Construction, LLC | \$177.5400 | \$358,808.34 |
| MasTec Civil, LLC                   | \$120.0000 | \$242,520.00 |
| Webber, LLC                         | \$150.0000 | \$303,150.00 |

**604-07.06 RETAINING WALL (US31W NB OFF RAMP STA. 677+50.00 TO 685+00.00)****4,734.000 S.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$140.0000 | \$662,760.00 |
| Rogers Group, Inc.                  | \$88.0100  | \$416,639.34 |
| Bell & Associates Construction, LLC | \$173.1000 | \$819,455.40 |
| MasTec Civil, LLC                   | \$120.0000 | \$568,080.00 |
| Webber, LLC                         | \$150.0000 | \$710,100.00 |

## CONTRACT CNZ028

UNIT PRICE EXTENSION

## 604-07.07 RETAINING WALL (US31W SB ON RAMP STA. 781+50.00 TO 784+00.00)

2,423.000 S.F.

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$140.0000 | \$339,220.00 |
| Rogers Group, Inc.                  | \$102.4700 | \$248,284.81 |
| Bell & Associates Construction, LLC | \$169.2600 | \$410,116.98 |
| MasTec Civil, LLC                   | \$110.0000 | \$266,530.00 |
| Webber, LLC                         | \$150.0000 | \$363,450.00 |

## 604-07.08 RETAINING WALL (EAST CEDAR STREET STA. 400+97.47 TO 403+18.68)

3,434.000 S.F.

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$175.0000 | \$600,950.00 |
| Rogers Group, Inc.                  | \$189.7700 | \$651,670.18 |
| Bell & Associates Construction, LLC | \$218.1300 | \$749,058.42 |
| MasTec Civil, LLC                   | \$100.0000 | \$343,400.00 |
| Webber, LLC                         | \$150.0000 | \$515,100.00 |

## 604-07.09 RETAINING WALL (EAST CEDAR STREET STA. 401+05.73 TO 403+25.07)

3,586.000 S.F.

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$175.0000 | \$627,550.00 |
| Rogers Group, Inc.                  | \$188.3200 | \$675,315.52 |
| Bell & Associates Construction, LLC | \$249.7400 | \$895,567.64 |
| MasTec Civil, LLC                   | \$100.0000 | \$358,600.00 |
| Webber, LLC                         | \$150.0000 | \$537,900.00 |

## 607-02.02 15" CONCRETE PIPE CULVERT(CLASS III)

20.000 L.F.

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$100.0000 | \$2,000.00 |
| Rogers Group, Inc.                  | \$174.8100 | \$3,496.20 |
| Bell & Associates Construction, LLC | \$265.9800 | \$5,319.60 |
| MasTec Civil, LLC                   | \$458.0000 | \$9,160.00 |
| Webber, LLC                         | \$274.0000 | \$5,480.00 |

## 607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

10,258.000 L.F.

|                                     |            |                |
|-------------------------------------|------------|----------------|
| Jones Bros. Contractors, LLC        | \$64.0000  | \$656,512.00   |
| Rogers Group, Inc.                  | \$113.8100 | \$1,167,462.98 |
| Bell & Associates Construction, LLC | \$76.1500  | \$781,146.70   |
| MasTec Civil, LLC                   | \$116.0000 | \$1,189,928.00 |
| Webber, LLC                         | \$78.5000  | \$805,253.00   |

## 607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

406.000 L.F.

|                                     |              |                |
|-------------------------------------|--------------|----------------|
| Jones Bros. Contractors, LLC        | \$2,500.0000 | \$1,015,000.00 |
| Rogers Group, Inc.                  | \$1,099.2600 | \$446,299.56   |
| Bell & Associates Construction, LLC | \$1,362.0500 | \$552,992.30   |
| MasTec Civil, LLC                   | \$3,250.0000 | \$1,319,500.00 |
| Webber, LLC                         | \$1,400.0000 | \$568,400.00   |

**CONTRACT CNZ028**

|   | UNIT PRICE            | EXTENSION      |
|---|-----------------------|----------------|
| <b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>              |                       |                |
|   | <b>3,404.000 L.F.</b> |                |
| Jones Bros. Contractors, LLC  | \$92.0000             | \$313,168.00   |
| Rogers Group, Inc.  | \$140.8300            | \$479,385.32   |
| Bell & Associates Construction, LLC                                 | \$105.1000            | \$357,760.40   |
| MasTec Civil, LLC   | \$100.0000            | \$340,400.00   |
| Webber, LLC   | \$108.0000            | \$367,632.00   |
| <b>607-05.05 24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE</b> |                       |                |
|   | <b>488.000 L.F.</b>   |                |
| Jones Bros. Contractors, LLC  | \$2,900.0000          | \$1,415,200.00 |
| Rogers Group, Inc.  | \$1,263.6100          | \$616,641.68   |
| Bell & Associates Construction, LLC                                 | \$1,608.7300          | \$785,060.24   |
| MasTec Civil, LLC   | \$3,260.0000          | \$1,590,880.00 |
| Webber, LLC   | \$1,660.0000          | \$810,080.00   |
| <b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>              |                       |                |
|   | <b>18.000 L.F.</b>    |                |
| Jones Bros. Contractors, LLC  | \$300.0000            | \$5,400.00     |
| Rogers Group, Inc.  | \$378.3600            | \$6,810.48     |
| Bell & Associates Construction, LLC                                 | \$441.8600            | \$7,953.48     |
| MasTec Civil, LLC   | \$417.0000            | \$7,506.00     |
| Webber, LLC   | \$455.0000            | \$8,190.00     |
| <b>607-37.07 48" CORRUGATED METAL PIPE CULVERT</b>                  |                       |                |
|   | <b>14.000 L.F.</b>    |                |
| Jones Bros. Contractors, LLC  | \$400.0000            | \$5,600.00     |
| Rogers Group, Inc.  | \$793.6000            | \$11,110.40    |
| Bell & Associates Construction, LLC                                 | \$824.7400            | \$11,546.36    |
| MasTec Civil, LLC   | \$495.0000            | \$6,930.00     |
| Webber, LLC   | \$850.0000            | \$11,900.00    |
| <b>611-02.10 JUNCTION BOX, TYPE 1</b>                               |                       |                |
|   | <b>1.000 EACH</b>     |                |
| Jones Bros. Contractors, LLC  | \$6,000.0000          | \$6,000.00     |
| Rogers Group, Inc.  | \$5,569.9900          | \$5,569.99     |
| Bell & Associates Construction, LLC                                 | \$6,198.9600          | \$6,198.96     |
| MasTec Civil, LLC   | \$5,470.0000          | \$5,470.00     |
| Webber, LLC   | \$6,390.0000          | \$6,390.00     |
| <b>611-02.12 JUNCTION BOX, TYPE 3</b>                               |                       |                |
|   | <b>2.000 EACH</b>     |                |
| Jones Bros. Contractors, LLC  | \$10,000.0000         | \$20,000.00    |
| Rogers Group, Inc.  | \$8,035.7600          | \$16,071.52    |
| Bell & Associates Construction, LLC                                 | \$14,918.2500         | \$29,836.50    |
| MasTec Civil, LLC   | \$17,000.0000         | \$34,000.00    |
| Webber, LLC   | \$15,370.0000         | \$30,740.00    |

**611-05.01 TRENCH DRAINS****305.000 L.F.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$550.0000   | \$167,750.00 |
| Rogers Group, Inc.                  | \$510.4000   | \$155,672.00 |
| Bell & Associates Construction, LLC | \$1,179.7300 | \$359,817.65 |
| MasTec Civil, LLC                   | \$537.0000   | \$163,785.00 |
| Webber, LLC                         | \$1,220.0000 | \$372,100.00 |

**611-05.02 12IN PVC PIPE FOR TRENCH DRAINS****45.000 L.F.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$20.0000  | \$900.00    |
| Rogers Group, Inc.                  | \$339.0600 | \$15,257.70 |
| Bell & Associates Construction, LLC | \$331.4000 | \$14,913.00 |
| MasTec Civil, LLC                   | \$82.0000  | \$3,690.00  |
| Webber, LLC                         | \$341.0000 | \$15,345.00 |

**611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)****19.000 C.Y.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$3,200.0000 | \$60,800.00  |
| Rogers Group, Inc.                  | \$1,049.3100 | \$19,936.89  |
| Bell & Associates Construction, LLC | \$2,799.1800 | \$53,184.42  |
| MasTec Civil, LLC                   | \$7,255.0000 | \$137,845.00 |
| Webber, LLC                         | \$2,880.0000 | \$54,720.00  |

**611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)****580.000 LB.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$3.0000  | \$1,740.00  |
| Rogers Group, Inc.                  | \$22.9000 | \$13,282.00 |
| Bell & Associates Construction, LLC | \$7.2900  | \$4,228.20  |
| MasTec Civil, LLC                   | \$2.8200  | \$1,635.60  |
| Webber, LLC                         | \$7.5000  | \$4,350.00  |

**611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1****1.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$2,000.0000 | \$2,000.00 |
| Rogers Group, Inc.                  | \$4,702.5700 | \$4,702.57 |
| Bell & Associates Construction, LLC | \$5,169.3700 | \$5,169.37 |
| MasTec Civil, LLC                   | \$5,450.0000 | \$5,450.00 |
| Webber, LLC                         | \$5,330.0000 | \$5,330.00 |

**611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1****4.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$3,100.0000 | \$12,400.00 |
| Rogers Group, Inc.                  | \$4,673.6400 | \$18,694.56 |
| Bell & Associates Construction, LLC | \$6,102.4300 | \$24,409.72 |
| MasTec Civil, LLC                   | \$6,322.0000 | \$25,288.00 |
| Webber, LLC                         | \$6,290.0000 | \$25,160.00 |

**CONTRACT CNZ028**

UNIT PRICE EXTENSION

**611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1****1.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$3,000.0000 | \$3,000.00 |
| Rogers Group, Inc.                  | \$4,620.3200 | \$4,620.32 |
| Bell & Associates Construction, LLC | \$6,585.0500 | \$6,585.05 |
| MasTec Civil, LLC                   | \$6,635.0000 | \$6,635.00 |
| Webber, LLC                         | \$6,790.0000 | \$6,790.00 |

**611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1****4.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$3,500.0000 | \$14,000.00 |
| Rogers Group, Inc.                  | \$5,012.1700 | \$20,048.68 |
| Bell & Associates Construction, LLC | \$7,153.4700 | \$28,613.88 |
| MasTec Civil, LLC                   | \$7,360.0000 | \$29,440.00 |
| Webber, LLC                         | \$7,370.0000 | \$29,480.00 |

**611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1****1.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$3,800.0000 | \$3,800.00 |
| Rogers Group, Inc.                  | \$6,067.7900 | \$6,067.79 |
| Bell & Associates Construction, LLC | \$9,030.3100 | \$9,030.31 |
| MasTec Civil, LLC                   | \$8,650.0000 | \$8,650.00 |
| Webber, LLC                         | \$9,310.0000 | \$9,310.00 |

**611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1****1.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$7,200.0000  | \$7,200.00  |
| Rogers Group, Inc.                  | \$9,498.5500  | \$9,498.55  |
| Bell & Associates Construction, LLC | \$11,239.6300 | \$11,239.63 |
| MasTec Civil, LLC                   | \$9,650.0000  | \$9,650.00  |
| Webber, LLC                         | \$11,580.0000 | \$11,580.00 |

**611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN****8.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$2,500.0000 | \$20,000.00 |
| Rogers Group, Inc.                  | \$3,784.6300 | \$30,277.04 |
| Bell & Associates Construction, LLC | \$2,616.8600 | \$20,934.88 |
| MasTec Civil, LLC                   | \$1,465.0000 | \$11,720.00 |
| Webber, LLC                         | \$2,700.0000 | \$21,600.00 |

**611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH****6.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$7,300.0000  | \$43,800.00 |
| Rogers Group, Inc.                  | \$5,518.2700  | \$33,109.62 |
| Bell & Associates Construction, LLC | \$9,716.7100  | \$58,300.26 |
| MasTec Civil, LLC                   | \$4,860.0000  | \$29,160.00 |
| Webber, LLC                         | \$10,010.0000 | \$60,060.00 |

**611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH****4.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$6,700.0000  | \$26,800.00 |
| Rogers Group, Inc.                  | \$4,091.6100  | \$16,366.44 |
| Bell & Associates Construction, LLC | \$10,220.7700 | \$40,883.08 |
| MasTec Civil, LLC                   | \$4,860.0000  | \$19,440.00 |
| Webber, LLC                         | \$10,530.0000 | \$42,120.00 |

**611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH****1.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$6,100.0000 | \$6,100.00 |
| Rogers Group, Inc.                  | \$5,890.9400 | \$5,890.94 |
| Bell & Associates Construction, LLC | \$9,298.4400 | \$9,298.44 |
| MasTec Civil, LLC                   | \$4,860.0000 | \$4,860.00 |
| Webber, LLC                         | \$9,580.0000 | \$9,580.00 |

**611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH****1.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$6,900.0000  | \$6,900.00  |
| Rogers Group, Inc.                  | \$6,884.1800  | \$6,884.18  |
| Bell & Associates Construction, LLC | \$9,802.5000  | \$9,802.50  |
| MasTec Civil, LLC                   | \$5,035.0000  | \$5,035.00  |
| Webber, LLC                         | \$10,100.0000 | \$10,100.00 |

**611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH****1.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$9,900.0000  | \$9,900.00  |
| Rogers Group, Inc.                  | \$9,733.0300  | \$9,733.03  |
| Bell & Associates Construction, LLC | \$10,864.2600 | \$10,864.26 |
| MasTec Civil, LLC                   | \$7,000.0000  | \$7,000.00  |
| Webber, LLC                         | \$11,200.0000 | \$11,200.00 |

**611-46.02 CATCH BASINS, TYPE 46, > 4' - 8' DEPTH****3.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$34,500.0000 | \$103,500.00 |
| Rogers Group, Inc.                  | \$30,268.0600 | \$90,804.18  |
| Bell & Associates Construction, LLC | \$39,317.2600 | \$117,951.78 |
| MasTec Civil, LLC                   | \$22,300.0000 | \$66,900.00  |
| Webber, LLC                         | \$40,510.0000 | \$121,530.00 |

**611-46.03 CATCH BASINS, TYPE 46, > 8' - 12' DEPTH****1.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$42,000.0000 | \$42,000.00 |
| Rogers Group, Inc.                  | \$29,212.2500 | \$29,212.25 |
| Bell & Associates Construction, LLC | \$46,470.7300 | \$46,470.73 |
| MasTec Civil, LLC                   | \$28,000.0000 | \$28,000.00 |
| Webber, LLC                         | \$47,890.0000 | \$47,890.00 |

UNIT PRICE EXTENSION

**611-51.02 CATCH BASINS, TYPE 51, > 4' - 8' DEPTH****3.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$16,100.0000 | \$48,300.00 |
| Rogers Group, Inc.                  | \$10,497.5400 | \$31,492.62 |
| Bell & Associates Construction, LLC | \$17,663.8100 | \$52,991.43 |
| MasTec Civil, LLC                   | \$12,500.0000 | \$37,500.00 |
| Webber, LLC                         | \$18,200.0000 | \$54,600.00 |

**611-51.03 CATCH BASINS, TYPE 51, > 8' - 12' DEPTH****2.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$13,600.0000 | \$27,200.00 |
| Rogers Group, Inc.                  | \$13,242.5800 | \$26,485.16 |
| Bell & Associates Construction, LLC | \$24,581.3300 | \$49,162.66 |
| MasTec Civil, LLC                   | \$20,000.0000 | \$40,000.00 |
| Webber, LLC                         | \$25,330.0000 | \$50,660.00 |

**611-60.30 CATCH BASIN, 84IN ROUND,> 4FT-8FT DEPTH****79.000 EACH**

|                                     |               |                |
|-------------------------------------|---------------|----------------|
| Jones Bros. Contractors, LLC        | \$10,700.0000 | \$845,300.00   |
| Rogers Group, Inc.                  | \$10,355.2100 | \$818,061.59   |
| Bell & Associates Construction, LLC | \$18,843.5400 | \$1,488,639.66 |
| MasTec Civil, LLC                   | \$11,000.0000 | \$869,000.00   |
| Webber, LLC                         | \$19,420.0000 | \$1,534,180.00 |

**611-60.31 CATCH BASIN, 84IN ROUND,> 8FT-12FT DEPTH****4.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$12,800.0000 | \$51,200.00 |
| Rogers Group, Inc.                  | \$12,581.5900 | \$50,326.36 |
| Bell & Associates Construction, LLC | \$24,152.3400 | \$96,609.36 |
| MasTec Civil, LLC                   | \$16,000.0000 | \$64,000.00 |
| Webber, LLC                         | \$24,890.0000 | \$99,560.00 |

**611-60.32 CATCH BASIN, 84IN ROUND,> 12FT-16FT DEPTH****1.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$16,400.0000 | \$16,400.00 |
| Rogers Group, Inc.                  | \$14,257.7800 | \$14,257.78 |
| Bell & Associates Construction, LLC | \$26,940.8000 | \$26,940.80 |
| MasTec Civil, LLC                   | \$18,500.0000 | \$18,500.00 |
| Webber, LLC                         | \$27,760.0000 | \$27,760.00 |

**621-03.03 24" TEMPORARY DRAINAGE PIPE****75.000 L.F.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$50.0000  | \$3,750.00  |
| Rogers Group, Inc.                  | \$167.7600 | \$12,582.00 |
| Bell & Associates Construction, LLC | \$93.3100  | \$6,998.25  |
| MasTec Civil, LLC                   | \$142.0000 | \$10,650.00 |
| Webber, LLC                         | \$96.2500  | \$7,218.75  |

**CONTRACT CNZ028**

UNIT PRICE EXTENSION

**621-03.05 36" TEMPORARY DRAINAGE PIPE****65.000 L.F.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$100.0000 | \$6,500.00  |
| Rogers Group, Inc.                  | \$249.9700 | \$16,248.05 |
| Bell & Associates Construction, LLC | \$140.5000 | \$9,132.50  |
| MasTec Civil, LLC                   | \$174.0000 | \$11,310.00 |
| Webber, LLC                         | \$145.0000 | \$9,425.00  |

**701-01.01 CONCRETE SIDEWALK (4 ")****1,904.000 S.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$9.8500  | \$18,754.40 |
| Rogers Group, Inc.                  | \$8.8100  | \$16,774.24 |
| Bell & Associates Construction, LLC | \$10.5600 | \$20,106.24 |
| MasTec Civil, LLC                   | \$10.0000 | \$19,040.00 |
| Webber, LLC                         | \$10.0000 | \$19,040.00 |

**701-02.03 CONCRETE CURB RAMP****71.000 S.F.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$40.0000  | \$2,840.00  |
| Rogers Group, Inc.                  | \$55.8900  | \$3,968.19  |
| Bell & Associates Construction, LLC | \$42.9000  | \$3,045.90  |
| MasTec Civil, LLC                   | \$59.0000  | \$4,189.00  |
| Webber, LLC                         | \$150.0000 | \$10,650.00 |

**701-03 CONCRETE MEDIAN PAVEMENT****941.000 C.Y.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$485.0000 | \$456,385.00 |
| Rogers Group, Inc.                  | \$531.3100 | \$499,962.71 |
| Bell & Associates Construction, LLC | \$530.8800 | \$499,558.08 |
| MasTec Civil, LLC                   | \$578.0000 | \$543,898.00 |
| Webber, LLC                         | \$750.0000 | \$705,750.00 |

**702-01.01 EXTRUDED SLOPING CURB****3,887.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$30.0000 | \$116,610.00 |
| Rogers Group, Inc.                  | \$35.3100 | \$137,249.97 |
| Bell & Associates Construction, LLC | \$32.1700 | \$125,044.79 |
| MasTec Civil, LLC                   | \$36.0000 | \$139,932.00 |
| Webber, LLC                         | \$45.0000 | \$174,915.00 |

**702-03 CONCRETE COMBINED CURB & GUTTER****80.000 C.Y.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$650.0000   | \$52,000.00  |
| Rogers Group, Inc.                  | \$567.4300   | \$45,394.40  |
| Bell & Associates Construction, LLC | \$697.1100   | \$55,768.80  |
| MasTec Civil, LLC                   | \$634.0000   | \$50,720.00  |
| Webber, LLC                         | \$1,500.0000 | \$120,000.00 |

**CONTRACT CNZ028**

|                                     |  | UNIT PRICE             | EXTENSION    |
|-------------------------------------|--|------------------------|--------------|
| <b>703-01</b>                       | <b>PORLTAND CEMENT CONCRETE DITCH PAVING</b>       | <b>372.000 C.Y.</b>    |              |
| Jones Bros. Contractors, LLC        |  | \$775.0000             | \$288,300.00 |
| Rogers Group, Inc.                  |  | \$848.5100             | \$315,645.72 |
| Bell & Associates Construction, LLC |  | \$863.3500             | \$321,166.20 |
| MasTec Civil, LLC                   |  | \$925.0000             | \$344,100.00 |
| Webber, LLC                         |  | \$1,200.0000           | \$446,400.00 |
| <b>705-04.21</b>                    | <b>GUARDRAIL DELINEATION ENHANCEMENT</b>           | <b>17,187.500 L.F.</b> |              |
| Jones Bros. Contractors, LLC        |  | \$3.0000               | \$51,562.50  |
| Rogers Group, Inc.                  |  | \$3.1900               | \$54,828.13  |
| Bell & Associates Construction, LLC |  | \$5.9000               | \$101,406.25 |
| MasTec Civil, LLC                   |  | \$6.0000               | \$103,125.00 |
| Webber, LLC                         |  | \$3.2000               | \$55,000.00  |
| <b>705-06.01</b>                    | <b>W BEAM GR (TYPE 2) MASH TL-3</b>                | <b>17,187.500 L.F.</b> |              |
| Jones Bros. Contractors, LLC        |  | \$35.0000              | \$601,562.50 |
| Rogers Group, Inc.                  |  | \$29.5400              | \$507,718.75 |
| Bell & Associates Construction, LLC |  | \$28.9600              | \$497,750.00 |
| MasTec Civil, LLC                   |  | \$30.0000              | \$515,625.00 |
| Webber, LLC                         |  | \$29.5000              | \$507,031.25 |
| <b>705-06.10</b>                    | <b>GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b> | <b>20.000 EACH</b>     |              |
| Jones Bros. Contractors, LLC        |  | \$1,850.0000           | \$37,000.00  |
| Rogers Group, Inc.                  |  | \$1,614.2900           | \$32,285.80  |
| Bell & Associates Construction, LLC |  | \$1,179.7300           | \$23,594.60  |
| MasTec Civil, LLC                   |  | \$1,240.0000           | \$24,800.00  |
| Webber, LLC                         |  | \$1,610.0000           | \$32,200.00  |
| <b>705-06.11</b>                    | <b>GR TERMINAL (IN-INLINE) MASH TL-3</b>           | <b>2.000 EACH</b>      |              |
| Jones Bros. Contractors, LLC        |  | \$1,500.0000           | \$3,000.00   |
| Rogers Group, Inc.                  |  | \$1,106.3000           | \$2,212.60   |
| Bell & Associates Construction, LLC |  | \$1,447.8600           | \$2,895.72   |
| MasTec Civil, LLC                   |  | \$1,500.0000           | \$3,000.00   |
| Webber, LLC                         |  | \$1,110.0000           | \$2,220.00   |
| <b>705-06.20</b>                    | <b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>     | <b>22.000 EACH</b>     |              |
| Jones Bros. Contractors, LLC        |  | \$3,250.0000           | \$71,500.00  |
| Rogers Group, Inc.                  |  | \$3,367.7900           | \$74,091.38  |
| Bell & Associates Construction, LLC |  | \$3,539.2000           | \$77,862.40  |
| MasTec Civil, LLC                   |  | \$3,700.0000           | \$81,400.00  |
| Webber, LLC                         |  | \$3,360.0000           | \$73,920.00  |

## 705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

**15.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$2,750.0000 | \$41,250.00 |
| Rogers Group, Inc.                  | \$2,141.4000 | \$32,121.00 |
| Bell & Associates Construction, LLC | \$3,431.9500 | \$51,479.25 |
| MasTec Civil, LLC                   | \$3,600.0000 | \$54,000.00 |
| Webber, LLC                         | \$2,140.0000 | \$32,100.00 |

## 705-20.21 LOW MAINT CRASH CUSHION WIDE (MASH TL-3)

**5.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$80,000.0000 | \$400,000.00 |
| Rogers Group, Inc.                  | \$29,292.0000 | \$146,460.00 |
| Bell & Associates Construction, LLC | \$38,073.1800 | \$190,365.90 |
| MasTec Civil, LLC                   | \$42,000.0000 | \$210,000.00 |
| Webber, LLC                         | \$66,500.0000 | \$332,500.00 |

## 706-01 GUARDRAIL REMOVED

**29,119.000 L.F.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$0.2500 | \$7,279.75  |
| Rogers Group, Inc.                  | \$0.2700 | \$7,862.13  |
| Bell & Associates Construction, LLC | \$2.6800 | \$78,038.92 |
| MasTec Civil, LLC                   | \$2.6000 | \$75,709.40 |
| Webber, LLC                         | \$0.4500 | \$13,103.55 |

## 706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE

**14.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$500.0000 | \$7,000.00 |
| Rogers Group, Inc.                  | \$130.7200 | \$1,830.08 |
| Bell & Associates Construction, LLC | \$214.5000 | \$3,003.00 |
| MasTec Civil, LLC                   | \$226.0000 | \$3,164.00 |
| Webber, LLC                         | \$130.0000 | \$1,820.00 |

## 707-01.11 CHAIN LINK FENCE (6 FOOT)

**37,373.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$13.9500 | \$521,353.35 |
| Rogers Group, Inc.                  | \$16.4300 | \$614,038.39 |
| Bell & Associates Construction, LLC | \$14.9600 | \$559,100.08 |
| MasTec Civil, LLC                   | \$16.0000 | \$597,968.00 |
| Webber, LLC                         | \$14.0000 | \$523,222.00 |

## 707-01.12 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')

**102.000 EACH**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$275.0000 | \$28,050.00 |
| Rogers Group, Inc.                  | \$428.3800 | \$43,694.76 |
| Bell & Associates Construction, LLC | \$294.9300 | \$30,082.86 |
| MasTec Civil, LLC                   | \$315.0000 | \$32,130.00 |
| Webber, LLC                         | \$275.0000 | \$28,050.00 |

**707-04 WATER CROSSING****450.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$6.0000  | \$2,700.00  |
| Rogers Group, Inc.                  | \$8.2200  | \$3,699.00  |
| Bell & Associates Construction, LLC | \$6.4300  | \$2,893.50  |
| MasTec Civil, LLC                   | \$7.0000  | \$3,150.00  |
| Webber, LLC                         | \$25.0000 | \$11,250.00 |

**707-06.01 REMOVAL OF FENCE (EXISTING C.A. FENCE)****38,199.000 L.F.**

|                                     |          |              |
|-------------------------------------|----------|--------------|
| Jones Bros. Contractors, LLC        | \$5.0000 | \$190,995.00 |
| Rogers Group, Inc.                  | \$7.1600 | \$273,504.84 |
| Bell & Associates Construction, LLC | \$5.3600 | \$204,746.64 |
| MasTec Civil, LLC                   | \$5.7000 | \$217,734.30 |
| Webber, LLC                         | \$5.0000 | \$190,995.00 |

**707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE****21,427.000 L.F.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$2.0000 | \$42,854.00 |
| Rogers Group, Inc.                  | \$2.2300 | \$47,782.21 |
| Bell & Associates Construction, LLC | \$1.8800 | \$40,282.76 |
| MasTec Civil, LLC                   | \$3.5000 | \$74,994.50 |
| Webber, LLC                         | \$2.0000 | \$42,854.00 |

**709-05.05 MACHINED RIP-RAP (CLASS A-3)****446.000 TON**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$65.0000 | \$28,990.00 |
| Rogers Group, Inc.                  | \$84.2900 | \$37,593.34 |
| Bell & Associates Construction, LLC | \$75.0700 | \$33,481.22 |
| MasTec Civil, LLC                   | \$57.0000 | \$25,422.00 |
| Webber, LLC                         | \$77.0000 | \$34,342.00 |

**709-05.06 MACHINED RIP-RAP (CLASS A-1)****3,622.000 TON**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$65.0000  | \$235,430.00 |
| Rogers Group, Inc.                  | \$74.9200  | \$271,360.24 |
| Bell & Associates Construction, LLC | \$158.2800 | \$573,290.16 |
| MasTec Civil, LLC                   | \$57.0000  | \$206,454.00 |
| Webber, LLC                         | \$88.7500  | \$321,452.50 |

**709-05.08 MACHINED RIP-RAP (CLASS B)****199.000 TON**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$68.0000  | \$13,532.00 |
| Rogers Group, Inc.                  | \$99.1500  | \$19,730.85 |
| Bell & Associates Construction, LLC | \$78.8300  | \$15,687.17 |
| MasTec Civil, LLC                   | \$120.0000 | \$23,880.00 |
| Webber, LLC                         | \$81.0000  | \$16,119.00 |

**709-05.09 MACHINED RIP-RAP (CLASS C)****5,478.000 TON**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$68.0000 | \$372,504.00 |
| Rogers Group, Inc.                  | \$69.5800 | \$381,159.24 |
| Bell & Associates Construction, LLC | \$69.7100 | \$381,871.38 |
| MasTec Civil, LLC                   | \$52.0000 | \$284,856.00 |
| Webber, LLC                         | \$71.5000 | \$391,677.00 |

**710-02 AGGREGATE UNDERDRAINS (WITH PIPE)****68,539.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$7.5300  | \$516,098.67 |
| Rogers Group, Inc.                  | \$8.2000  | \$562,019.80 |
| Bell & Associates Construction, LLC | \$13.9400 | \$955,433.66 |
| MasTec Civil, LLC                   | \$14.5000 | \$993,815.50 |
| Webber, LLC                         | \$7.5500  | \$517,469.45 |

**710-05 LATERAL UNDERDRAIN****6,640.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$16.0000 | \$106,240.00 |
| Rogers Group, Inc.                  | \$17.4300 | \$115,735.20 |
| Bell & Associates Construction, LLC | \$13.1400 | \$87,249.60  |
| MasTec Civil, LLC                   | \$13.6000 | \$90,304.00  |
| Webber, LLC                         | \$16.0000 | \$106,240.00 |

**710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)****16.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$550.0000   | \$8,800.00  |
| Rogers Group, Inc.                  | \$599.1400   | \$9,586.24  |
| Bell & Associates Construction, LLC | \$1,286.9800 | \$20,591.68 |
| MasTec Civil, LLC                   | \$1,340.0000 | \$21,440.00 |
| Webber, LLC                         | \$550.0000   | \$8,800.00  |

**710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)****47.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$580.0000   | \$27,260.00 |
| Rogers Group, Inc.                  | \$631.8200   | \$29,695.54 |
| Bell & Associates Construction, LLC | \$1,286.9800 | \$60,488.06 |
| MasTec Civil, LLC                   | \$1,340.0000 | \$62,980.00 |
| Webber, LLC                         | \$580.0000   | \$27,260.00 |

**710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)****31.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$600.0000   | \$18,600.00 |
| Rogers Group, Inc.                  | \$653.6100   | \$20,261.91 |
| Bell & Associates Construction, LLC | \$1,286.9800 | \$39,896.38 |
| MasTec Civil, LLC                   | \$1,340.0000 | \$41,540.00 |
| Webber, LLC                         | \$600.0000   | \$18,600.00 |

UNIT PRICE EXTENSION

**710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)****72.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$625.0000   | \$45,000.00 |
| Rogers Group, Inc.                  | \$680.8400   | \$49,020.48 |
| Bell & Associates Construction, LLC | \$1,286.9800 | \$92,662.56 |
| MasTec Civil, LLC                   | \$1,340.0000 | \$96,480.00 |
| Webber, LLC                         | \$625.0000   | \$45,000.00 |

**711-04.23 CONCRETE BARRIER DELINEATION ENHANCEMENT (BI-DIRECTIONAL)****820.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$28.0000 | \$22,960.00 |
| Rogers Group, Inc.                  | \$53.1400 | \$43,574.80 |
| Bell & Associates Construction, LLC | \$26.8100 | \$21,984.20 |
| MasTec Civil, LLC                   | \$5.5000  | \$4,510.00  |
| Webber, LLC                         | \$10.0000 | \$8,200.00  |

**711-05.01 REMOVAL & DISPOSAL OF CONCRETE MEDIAN BARRIER****1,764.000 L.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$33.0000  | \$58,212.00  |
| Rogers Group, Inc.                  | \$24.0400  | \$42,406.56  |
| Bell & Associates Construction, LLC | \$75.0700  | \$132,423.48 |
| MasTec Civil, LLC                   | \$30.0000  | \$52,920.00  |
| Webber, LLC                         | \$335.0000 | \$590,940.00 |

**711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL****14,717.000 L.F.**

|                                     |            |                |
|-------------------------------------|------------|----------------|
| Jones Bros. Contractors, LLC        | \$185.0000 | \$2,722,645.00 |
| Rogers Group, Inc.                  | \$119.5600 | \$1,759,564.52 |
| Bell & Associates Construction, LLC | \$190.3700 | \$2,801,675.29 |
| MasTec Civil, LLC                   | \$137.0000 | \$2,016,229.00 |
| Webber, LLC                         | \$179.0000 | \$2,634,343.00 |

**711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL****561.000 L.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$465.0000 | \$260,865.00 |
| Rogers Group, Inc.                  | \$459.1000 | \$257,555.10 |
| Bell & Associates Construction, LLC | \$766.2900 | \$429,888.69 |
| MasTec Civil, LLC                   | \$485.0000 | \$272,085.00 |
| Webber, LLC                         | \$743.0000 | \$416,823.00 |

**711-05.78 GRADE SEPARATED SINGE SLOPE MEDIAN WALL****2,550.000 L.F.**

|                                     |            |                |
|-------------------------------------|------------|----------------|
| Jones Bros. Contractors, LLC        | \$426.0000 | \$1,086,300.00 |
| Rogers Group, Inc.                  | \$309.2500 | \$788,587.50   |
| Bell & Associates Construction, LLC | \$448.8300 | \$1,144,516.50 |
| MasTec Civil, LLC                   | \$338.0000 | \$861,900.00   |
| Webber, LLC                         | \$432.0000 | \$1,101,600.00 |

## 712-01 TRAFFIC CONTROL

**1.000 LS**

|                                     |                  |                |
|-------------------------------------|------------------|----------------|
| Jones Bros. Contractors, LLC        | \$1,250,000.0000 | \$1,250,000.00 |
| Rogers Group, Inc.                  | \$2,732,678.8700 | \$2,732,678.87 |
| Bell & Associates Construction, LLC | \$1,499,349.2300 | \$1,499,349.23 |
| MasTec Civil, LLC                   | \$1,400,000.0000 | \$1,400,000.00 |
| Webber, LLC                         | \$5,500,000.0000 | \$5,500,000.00 |

## 712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

**51,380.000 L.F.**

|                                     |           |                |
|-------------------------------------|-----------|----------------|
| Jones Bros. Contractors, LLC        | \$30.0000 | \$1,541,400.00 |
| Rogers Group, Inc.                  | \$48.5900 | \$2,496,554.20 |
| Bell & Associates Construction, LLC | \$86.6700 | \$4,453,104.60 |
| MasTec Civil, LLC                   | \$69.5000 | \$3,570,910.00 |
| Webber, LLC                         | \$65.5000 | \$3,365,390.00 |

## 712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)

**1,882.000 L.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$112.0000 | \$210,784.00 |
| Rogers Group, Inc.                  | \$83.3400  | \$156,845.88 |
| Bell & Associates Construction, LLC | \$128.0400 | \$240,971.28 |
| MasTec Civil, LLC                   | \$25.5000  | \$47,991.00  |
| Webber, LLC                         | \$77.2500  | \$145,384.50 |

## 712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)

**3,328.000 L.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$75.0000  | \$249,600.00 |
| Rogers Group, Inc.                  | \$129.4400 | \$430,776.32 |
| Bell & Associates Construction, LLC | \$128.0500 | \$426,150.40 |
| MasTec Civil, LLC                   | \$143.0000 | \$475,904.00 |
| Webber, LLC                         | \$120.0000 | \$399,360.00 |

## 712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL

**55,600.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$6.0000  | \$333,600.00 |
| Rogers Group, Inc.                  | \$7.4900  | \$416,444.00 |
| Bell & Associates Construction, LLC | \$10.4100 | \$578,796.00 |
| MasTec Civil, LLC                   | \$7.4500  | \$414,220.00 |
| Webber, LLC                         | \$6.9500  | \$386,420.00 |

## 712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

**35.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$19,000.0000 | \$665,000.00 |
| Rogers Group, Inc.                  | \$6,484.0300  | \$226,941.05 |
| Bell & Associates Construction, LLC | \$16,623.5000 | \$581,822.50 |
| MasTec Civil, LLC                   | \$17,500.0000 | \$612,500.00 |
| Webber, LLC                         | \$15,500.0000 | \$542,500.00 |

UNIT PRICE EXTENSION

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****2,576.000 EACH**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$55.0000 | \$141,680.00 |
| Rogers Group, Inc.                  | \$73.3700 | \$189,001.12 |
| Bell & Associates Construction, LLC | \$72.9300 | \$187,867.68 |
| MasTec Civil, LLC                   | \$76.0000 | \$195,776.00 |
| Webber, LLC                         | \$68.0000 | \$175,168.00 |

**712-04.50 BARRIER RAIL DELINEATOR****2,233.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$17.0000 | \$37,961.00 |
| Rogers Group, Inc.                  | \$15.6400 | \$34,924.12 |
| Bell & Associates Construction, LLC | \$15.5500 | \$34,723.15 |
| MasTec Civil, LLC                   | \$16.0000 | \$35,728.00 |
| Webber, LLC                         | \$18.5000 | \$41,310.50 |

**712-06 SIGNS (CONSTRUCTION)****4,724.000 S.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$13.4500 | \$63,537.80 |
| Rogers Group, Inc.                  | \$11.0500 | \$52,200.20 |
| Bell & Associates Construction, LLC | \$9.5500  | \$45,114.20 |
| MasTec Civil, LLC                   | \$10.0000 | \$47,240.00 |
| Webber, LLC                         | \$8.9000  | \$42,043.60 |

**712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)****8.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$600.0000   | \$4,800.00  |
| Rogers Group, Inc.                  | \$1,564.4200 | \$12,515.36 |
| Bell & Associates Construction, LLC | \$1,555.1000 | \$12,440.80 |
| MasTec Civil, LLC                   | \$1,620.0000 | \$12,960.00 |
| Webber, LLC                         | \$1,450.0000 | \$11,600.00 |

**712-07.03 TEMPORARY BARRICADES (TYPE III)****176.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$35.0000 | \$6,160.00 |
| Rogers Group, Inc.                  | \$19.6900 | \$3,465.44 |
| Bell & Associates Construction, LLC | \$19.5700 | \$3,444.32 |
| MasTec Civil, LLC                   | \$20.0000 | \$3,520.00 |
| Webber, LLC                         | \$18.3000 | \$3,220.80 |

**712-08.03 ARROW BOARD (TYPE C)****8.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$3,500.0000 | \$28,000.00 |
| Rogers Group, Inc.                  | \$3,884.0900 | \$31,072.72 |
| Bell & Associates Construction, LLC | \$3,860.9400 | \$30,887.52 |
| MasTec Civil, LLC                   | \$4,020.0000 | \$32,160.00 |
| Webber, LLC                         | \$3,600.0000 | \$28,800.00 |

UNIT PRICE EXTENSION

**712-08.08 SPEED FEEDBACK SIGN ASSEMBLY****2.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$7,600.0000 | \$15,200.00 |
| Rogers Group, Inc.                  | \$7,768.1700 | \$15,536.34 |
| Bell & Associates Construction, LLC | \$7,721.8900 | \$15,443.78 |
| MasTec Civil, LLC                   | \$8,040.0000 | \$16,080.00 |
| Webber, LLC                         | \$7,200.0000 | \$14,400.00 |

**712-08.12 QUEUE PROTECTION TRUCK****180.000 DAY**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$1,400.0000 | \$252,000.00 |
| Rogers Group, Inc.                  | \$1,337.1300 | \$240,683.40 |
| Bell & Associates Construction, LLC | \$1,394.2300 | \$250,961.40 |
| MasTec Civil, LLC                   | \$1,063.0000 | \$191,340.00 |
| Webber, LLC                         | \$1,300.0000 | \$234,000.00 |

**712-08.13 QUEUE PROTECTION TRUCK (EMERGENCY CALL OUT)****30.000 DAY**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,600.0000 | \$48,000.00 |
| Rogers Group, Inc.                  | \$1,337.1300 | \$40,113.90 |
| Bell & Associates Construction, LLC | \$1,769.6000 | \$53,088.00 |
| MasTec Civil, LLC                   | \$2,125.0000 | \$63,750.00 |
| Webber, LLC                         | \$1,650.0000 | \$49,500.00 |

**712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)****67,965.000 L.F.**

|                                     |          |              |
|-------------------------------------|----------|--------------|
| Jones Bros. Contractors, LLC        | \$3.1000 | \$210,691.50 |
| Rogers Group, Inc.                  | \$3.3300 | \$226,323.45 |
| Bell & Associates Construction, LLC | \$4.8300 | \$328,270.95 |
| MasTec Civil, LLC                   | \$3.4500 | \$234,479.25 |
| Webber, LLC                         | \$4.5000 | \$305,842.50 |

**712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)****240.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$9.5000  | \$2,280.00 |
| Rogers Group, Inc.                  | \$10.2200 | \$2,452.80 |
| Bell & Associates Construction, LLC | \$32.1700 | \$7,720.80 |
| MasTec Civil, LLC                   | \$10.5800 | \$2,539.20 |
| Webber, LLC                         | \$30.0000 | \$7,200.00 |

**712-09.05 REMOVABLE PAVEMENT MARKING (ARROW)****24.000 EACH**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$150.0000 | \$3,600.00  |
| Rogers Group, Inc.                  | \$161.3500 | \$3,872.40  |
| Bell & Associates Construction, LLC | \$482.6200 | \$11,582.88 |
| MasTec Civil, LLC                   | \$167.0000 | \$4,008.00  |
| Webber, LLC                         | \$450.0000 | \$10,800.00 |

**712-09.08 REMOVABLE PAVEMENT MARKING (6" line)****4,000.000 L.F.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$2.2500 | \$9,000.00  |
| Rogers Group, Inc.                  | \$2.4200 | \$9,680.00  |
| Bell & Associates Construction, LLC | \$3.7500 | \$15,000.00 |
| MasTec Civil, LLC                   | \$2.5000 | \$10,000.00 |
| Webber, LLC                         | \$3.5000 | \$14,000.00 |

**712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS****1,920.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$1.5000  | \$2,880.00  |
| Rogers Group, Inc.                  | \$2.1500  | \$4,128.00  |
| Bell & Associates Construction, LLC | \$13.4100 | \$25,747.20 |
| MasTec Civil, LLC                   | \$19.8000 | \$38,016.00 |
| Webber, LLC                         | \$12.5000 | \$24,000.00 |

**713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)****53.000 C.Y.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$685.0000 | \$36,305.00 |
| Rogers Group, Inc.                  | \$727.9700 | \$38,582.41 |
| Bell & Associates Construction, LLC | \$734.6500 | \$38,936.45 |
| MasTec Civil, LLC                   | \$760.0000 | \$40,280.00 |
| Webber, LLC                         | \$685.0000 | \$36,305.00 |

**713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)****1,816.000 LB.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$3.5000 | \$6,356.00 |
| Rogers Group, Inc.                  | \$3.7200 | \$6,755.52 |
| Bell & Associates Construction, LLC | \$3.7500 | \$6,810.00 |
| MasTec Civil, LLC                   | \$3.8500 | \$6,991.60 |
| Webber, LLC                         | \$3.5000 | \$6,356.00 |

**713-02.04 DELINEATOR (MILE MARKER) & STEEL POST****31.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$275.0000 | \$8,525.00 |
| Rogers Group, Inc.                  | \$292.2500 | \$9,059.75 |
| Bell & Associates Construction, LLC | \$294.9300 | \$9,142.83 |
| MasTec Civil, LLC                   | \$302.0000 | \$9,362.00 |
| Webber, LLC                         | \$30.0000  | \$930.00   |

**713-02.14 FLEXIBLE DELINEATOR (WHITE)****295.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$50.0000 | \$14,750.00 |
| Rogers Group, Inc.                  | \$53.1400 | \$15,676.30 |
| Bell & Associates Construction, LLC | \$53.6200 | \$15,817.90 |
| MasTec Civil, LLC                   | \$55.0000 | \$16,225.00 |
| Webber, LLC                         | \$50.0000 | \$14,750.00 |

UNIT PRICE EXTENSION

**713-02.15 FLEXIBLE DELINEATOR (YELLOW)****180.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$50.0000 | \$9,000.00 |
| Rogers Group, Inc.                  | \$53.1400 | \$9,565.20 |
| Bell & Associates Construction, LLC | \$53.6200 | \$9,651.60 |
| MasTec Civil, LLC                   | \$55.0000 | \$9,900.00 |
| Webber, LLC                         | \$50.0000 | \$9,000.00 |

**713-02.21 SIGN POST DELINEATION ENHANCEMENT****100.000 L.F.**

|                                     |          |          |
|-------------------------------------|----------|----------|
| Jones Bros. Contractors, LLC        | \$7.5000 | \$750.00 |
| Rogers Group, Inc.                  | \$7.9700 | \$797.00 |
| Bell & Associates Construction, LLC | \$8.0400 | \$804.00 |
| MasTec Civil, LLC                   | \$8.2500 | \$825.00 |
| Webber, LLC                         | \$7.5000 | \$750.00 |

**713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT****8,011.000 LB.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$7.5000 | \$60,082.50 |
| Rogers Group, Inc.                  | \$7.9700 | \$63,847.67 |
| Bell & Associates Construction, LLC | \$8.0400 | \$64,408.44 |
| MasTec Civil, LLC                   | \$8.2500 | \$66,090.75 |
| Webber, LLC                         | \$7.5000 | \$60,082.50 |

**713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 79'-0")****1.000 EACH**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$129,250.0000 | \$129,250.00 |
| Rogers Group, Inc.                  | \$137,357.7300 | \$137,357.73 |
| Bell & Associates Construction, LLC | \$138,618.5500 | \$138,618.55 |
| MasTec Civil, LLC                   | \$143,000.0000 | \$143,000.00 |
| Webber, LLC                         | \$129,300.0000 | \$129,300.00 |

**713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 88'-0")****1.000 EACH**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$162,500.0000 | \$162,500.00 |
| Rogers Group, Inc.                  | \$173,756.2000 | \$173,756.20 |
| Bell & Associates Construction, LLC | \$175,351.1300 | \$175,351.13 |
| MasTec Civil, LLC                   | \$180,000.0000 | \$180,000.00 |
| Webber, LLC                         | \$163,500.0000 | \$163,500.00 |

**713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN 82'-0")****3.000 EACH**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$131.0000     | \$393.00     |
| Rogers Group, Inc.                  | \$139,217.5000 | \$417,652.50 |
| Bell & Associates Construction, LLC | \$140,495.4000 | \$421,486.20 |
| MasTec Civil, LLC                   | \$145,000.0000 | \$435,000.00 |
| Webber, LLC                         | \$131,000.0000 | \$393,000.00 |

**CONTRACT CNZ028**

UNIT PRICE EXTENSION

**713-09.04 STEEL OVERHEAD SIGN STRUCTURE (SPAN 68'-0")****1.000 EACH**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$118,750.0000 | \$118,750.00 |
| Rogers Group, Inc.                  | \$126,199.0700 | \$126,199.07 |
| Bell & Associates Construction, LLC | \$127,357.4700 | \$127,357.47 |
| MasTec Civil, LLC                   | \$131,000.0000 | \$131,000.00 |
| Webber, LLC                         | \$118,800.0000 | \$118,800.00 |

**713-09.05 STEEL OVERHEAD SIGN STRUCTURE (SPAN 86')****1.000 EACH**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$161,150.0000 | \$161,150.00 |
| Rogers Group, Inc.                  | \$171,258.7800 | \$171,258.78 |
| Bell & Associates Construction, LLC | \$172,830.7900 | \$172,830.79 |
| MasTec Civil, LLC                   | \$177,265.0000 | \$177,265.00 |
| Webber, LLC                         | \$161,200.0000 | \$161,200.00 |

**713-09.06 STEEL OVERHEAD SIGN STRUCTURE (SPAN 133')****1.000 EACH**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$274,000.0000 | \$274,000.00 |
| Rogers Group, Inc.                  | \$291,187.7500 | \$291,187.75 |
| Bell & Associates Construction, LLC | \$293,860.6000 | \$293,860.60 |
| MasTec Civil, LLC                   | \$302,000.0000 | \$302,000.00 |
| Webber, LLC                         | \$274,000.0000 | \$274,000.00 |

**713-09.07 STEEL OVERHEAD SIGN STRUCTURE (SPAN 84')****1.000 EACH**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$150,500.0000 | \$150,500.00 |
| Rogers Group, Inc.                  | \$159,940.7200 | \$159,940.72 |
| Bell & Associates Construction, LLC | \$161,408.8300 | \$161,408.83 |
| MasTec Civil, LLC                   | \$166,000.0000 | \$166,000.00 |
| Webber, LLC                         | \$150,500.0000 | \$150,500.00 |

**713-09.08 STEEL OVERHEAD SIGN STRUCTURE (SPAN 162' - 2 @ 81')****2.000 EACH**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$210,500.0000 | \$421,000.00 |
| Rogers Group, Inc.                  | \$223,704.4600 | \$447,408.92 |
| Bell & Associates Construction, LLC | \$225,757.8700 | \$451,515.74 |
| MasTec Civil, LLC                   | \$235,000.0000 | \$470,000.00 |
| Webber, LLC                         | \$210,500.0000 | \$421,000.00 |

**713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST****3,673.000 LB.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$5.7500 | \$21,119.75 |
| Rogers Group, Inc.                  | \$6.1100 | \$22,442.03 |
| Bell & Associates Construction, LLC | \$6.1700 | \$22,662.41 |
| MasTec Civil, LLC                   | \$6.3300 | \$23,250.09 |
| Webber, LLC                         | \$5.7500 | \$21,119.75 |

## 713-11.05 SQUARE TUBE SIGN SUPPORT

**4,543.000 LB.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$6.2500 | \$28,393.75 |
| Rogers Group, Inc.                  | \$6.6400 | \$30,165.52 |
| Bell & Associates Construction, LLC | \$6.7000 | \$30,438.10 |
| MasTec Civil, LLC                   | \$6.8800 | \$31,255.84 |
| Webber, LLC                         | \$6.2500 | \$28,393.75 |

## 713-11.21 P POST SLIP BASE

**114.000 EACH**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$625.0000 | \$71,250.00 |
| Rogers Group, Inc.                  | \$664.2100 | \$75,719.94 |
| Bell & Associates Construction, LLC | \$670.3000 | \$76,414.20 |
| MasTec Civil, LLC                   | \$687.0000 | \$78,318.00 |
| Webber, LLC                         | \$625.0000 | \$71,250.00 |

## 713-11.24 SQUARE POST SLIP BASE

**32.000 EACH**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$675.0000 | \$21,600.00 |
| Rogers Group, Inc.                  | \$717.3400 | \$22,954.88 |
| Bell & Associates Construction, LLC | \$723.9300 | \$23,165.76 |
| MasTec Civil, LLC                   | \$742.0000 | \$23,744.00 |
| Webber, LLC                         | \$675.0000 | \$21,600.00 |

## 713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

**766.000 S.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$15.7500 | \$12,064.50 |
| Rogers Group, Inc.                  | \$16.7400 | \$12,822.84 |
| Bell & Associates Construction, LLC | \$16.8900 | \$12,937.74 |
| MasTec Civil, LLC                   | \$17.3300 | \$13,274.78 |
| Webber, LLC                         | \$15.8000 | \$12,102.80 |

## 713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

**1,285.000 S.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$17.0000 | \$21,845.00 |
| Rogers Group, Inc.                  | \$18.0700 | \$23,219.95 |
| Bell & Associates Construction, LLC | \$18.2300 | \$23,425.55 |
| MasTec Civil, LLC                   | \$18.7000 | \$24,029.50 |
| Webber, LLC                         | \$17.0000 | \$21,845.00 |

## 713-14 EXTRUDED ALUMINUM PANEL SIGNS

**8,081.000 S.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$29.0000 | \$234,349.00 |
| Rogers Group, Inc.                  | \$30.8200 | \$249,056.42 |
| Bell & Associates Construction, LLC | \$31.1000 | \$251,319.10 |
| MasTec Civil, LLC                   | \$32.0000 | \$258,592.00 |
| Webber, LLC                         | \$29.0000 | \$234,349.00 |

## 713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

**1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$15,000.0000 | \$15,000.00 |
| Rogers Group, Inc.                  | \$15,940.9400 | \$15,940.94 |
| Bell & Associates Construction, LLC | \$16,087.2600 | \$16,087.26 |
| MasTec Civil, LLC                   | \$16,500.0000 | \$16,500.00 |
| Webber, LLC                         | \$15,000.0000 | \$15,000.00 |

## 713-15.02 REMOVAL &amp; RELOCATION OF SIGN &amp; SUPPORT

**39.000 EACH**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$475.0000 | \$18,525.00 |
| Rogers Group, Inc.                  | \$504.8000 | \$19,687.20 |
| Bell & Associates Construction, LLC | \$509.4300 | \$19,867.77 |
| MasTec Civil, LLC                   | \$523.0000 | \$20,397.00 |
| Webber, LLC                         | \$475.0000 | \$18,525.00 |

## 713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

**18.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$350.0000 | \$6,300.00 |
| Rogers Group, Inc.                  | \$371.9500 | \$6,695.10 |
| Bell & Associates Construction, LLC | \$375.3700 | \$6,756.66 |
| MasTec Civil, LLC                   | \$385.0000 | \$6,930.00 |
| Webber, LLC                         | \$350.0000 | \$6,300.00 |

## 713-16.01 CHANGEABLE MESSAGE SIGN UNIT

**8.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$16,000.0000 | \$128,000.00 |
| Rogers Group, Inc.                  | \$14,565.3200 | \$116,522.56 |
| Bell & Associates Construction, LLC | \$14,478.5300 | \$115,828.24 |
| MasTec Civil, LLC                   | \$15,080.0000 | \$120,640.00 |
| Webber, LLC                         | \$1,350.0000  | \$10,800.00  |

## 713-30.09 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)

**20.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$375.0000 | \$7,500.00 |
| Rogers Group, Inc.                  | \$398.5200 | \$7,970.40 |
| Bell & Associates Construction, LLC | \$402.1800 | \$8,043.60 |
| MasTec Civil, LLC                   | \$413.0000 | \$8,260.00 |
| Webber, LLC                         | \$420.0000 | \$8,400.00 |

## 713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)

**5.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$350.0000 | \$1,750.00 |
| Rogers Group, Inc.                  | \$371.9600 | \$1,859.80 |
| Bell & Associates Construction, LLC | \$375.3700 | \$1,876.85 |
| MasTec Civil, LLC                   | \$385.0000 | \$1,925.00 |
| Webber, LLC                         | \$365.0000 | \$1,825.00 |

UNIT PRICE EXTENSION

## 714-03 JACKED OR BORED CONDUIT

**3,470.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$32.5000 | \$112,775.00 |
| Rogers Group, Inc.                  | \$85.8800 | \$298,003.60 |
| Bell & Associates Construction, LLC | \$85.8000 | \$297,726.00 |
| MasTec Civil, LLC                   | \$36.0000 | \$124,920.00 |
| Webber, LLC                         | \$80.7500 | \$280,202.50 |

## 714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)

**46,045.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$16.0000 | \$736,720.00 |
| Rogers Group, Inc.                  | \$10.7400 | \$494,523.30 |
| Bell & Associates Construction, LLC | \$10.7200 | \$493,602.40 |
| MasTec Civil, LLC                   | \$18.0000 | \$828,810.00 |
| Webber, LLC                         | \$10.1000 | \$465,054.50 |

## 714-04.02 CONDUIT (STRUCTURES - 2" RGS)

**1,940.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$34.0000 | \$65,960.00 |
| Rogers Group, Inc.                  | \$30.0600 | \$58,316.40 |
| Bell & Associates Construction, LLC | \$30.0300 | \$58,258.20 |
| MasTec Civil, LLC                   | \$38.0000 | \$73,720.00 |
| Webber, LLC                         | \$28.3000 | \$54,902.00 |

## 714-05.04 PULL BOXES (TYPE C)

**63.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,155.0000 | \$72,765.00 |
| Rogers Group, Inc.                  | \$1,019.8600 | \$64,251.18 |
| Bell & Associates Construction, LLC | \$1,018.8600 | \$64,188.18 |
| MasTec Civil, LLC                   | \$1,285.0000 | \$80,955.00 |
| Webber, LLC                         | \$960.0000   | \$60,480.00 |

## 714-05.05 PULL BOXES (STRUCTURE MOUNTED, 6"X6"X6")

**6.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$1,075.0000 | \$6,450.00 |
| Rogers Group, Inc.                  | \$322.0600   | \$1,932.36 |
| Bell & Associates Construction, LLC | \$321.7500   | \$1,930.50 |
| MasTec Civil, LLC                   | \$1,200.0000 | \$7,200.00 |
| Webber, LLC                         | \$303.0000   | \$1,818.00 |

## 714-06.03 CABLE (1/C # 10 AWG)

**9,870.000 L.F.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$1.3000 | \$12,831.00 |
| Rogers Group, Inc.                  | \$1.6100 | \$15,890.70 |
| Bell & Associates Construction, LLC | \$1.6100 | \$15,890.70 |
| MasTec Civil, LLC                   | \$1.4400 | \$14,212.80 |
| Webber, LLC                         | \$1.5000 | \$14,805.00 |

**CONTRACT CNZ028**

UNIT PRICE EXTENSION

**714-06.04 CABLE (1/C # 8 AWG)****1,110.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$1.7000 | \$1,887.00 |
| Rogers Group, Inc.                  | \$2.0400 | \$2,264.40 |
| Bell & Associates Construction, LLC | \$2.0400 | \$2,264.40 |
| MasTec Civil, LLC                   | \$1.8900 | \$2,097.90 |
| Webber, LLC                         | \$1.9000 | \$2,109.00 |

**714-06.05 CABLE (1/C # 6 AWG)****3,300.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$2.1000 | \$6,930.00 |
| Rogers Group, Inc.                  | \$2.5800 | \$8,514.00 |
| Bell & Associates Construction, LLC | \$2.5700 | \$8,481.00 |
| MasTec Civil, LLC                   | \$2.3500 | \$7,755.00 |
| Webber, LLC                         | \$2.4000 | \$7,920.00 |

**714-06.06 CABLE (1/C # 4 AWG)****1,830.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$2.7000 | \$4,941.00 |
| Rogers Group, Inc.                  | \$3.0100 | \$5,508.30 |
| Bell & Associates Construction, LLC | \$3.0000 | \$5,490.00 |
| MasTec Civil, LLC                   | \$3.0000 | \$5,490.00 |
| Webber, LLC                         | \$2.8500 | \$5,215.50 |

**714-06.07 CABLE (1/C # 2 AWG)****135,930.000 L.F.**

|                                     |          |              |
|-------------------------------------|----------|--------------|
| Jones Bros. Contractors, LLC        | \$4.3000 | \$584,499.00 |
| Rogers Group, Inc.                  | \$3.7600 | \$511,096.80 |
| Bell & Associates Construction, LLC | \$3.7500 | \$509,737.50 |
| MasTec Civil, LLC                   | \$4.8000 | \$652,464.00 |
| Webber, LLC                         | \$3.5500 | \$482,551.50 |

**714-06.08 CABLE (1/C # 1/0 AWG)****1,335.000 L.F.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$6.7000 | \$8,944.50  |
| Rogers Group, Inc.                  | \$5.3700 | \$7,168.95  |
| Bell & Associates Construction, LLC | \$5.3600 | \$7,155.60  |
| MasTec Civil, LLC                   | \$7.5000 | \$10,012.50 |
| Webber, LLC                         | \$5.0500 | \$6,741.75  |

**714-06.09 CABLE (# 6 GROUND)****50,680.000 L.F.**

|                                     |          |              |
|-------------------------------------|----------|--------------|
| Jones Bros. Contractors, LLC        | \$2.3100 | \$117,070.80 |
| Rogers Group, Inc.                  | \$2.1500 | \$108,962.00 |
| Bell & Associates Construction, LLC | \$2.1400 | \$108,455.20 |
| MasTec Civil, LLC                   | \$2.5600 | \$129,740.80 |
| Webber, LLC                         | \$2.0000 | \$101,360.00 |

**714-08.09 LIGHT STANDARDS (45' M.H.)****118.000 EACH**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$4,935.0000 | \$582,330.00 |
| Rogers Group, Inc.                  | \$4,938.2500 | \$582,713.50 |
| Bell & Associates Construction, LLC | \$4,933.4300 | \$582,144.74 |
| MasTec Civil, LLC                   | \$5,500.0000 | \$649,000.00 |
| Webber, LLC                         | \$4,650.0000 | \$548,700.00 |

**714-08.10 LIGHT STANDARDS (50' M.H.)****8.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$4,945.0000 | \$39,560.00 |
| Rogers Group, Inc.                  | \$4,938.2500 | \$39,506.00 |
| Bell & Associates Construction, LLC | \$4,933.4300 | \$39,467.44 |
| MasTec Civil, LLC                   | \$5,500.0000 | \$44,000.00 |
| Webber, LLC                         | \$4,650.0000 | \$37,200.00 |

**714-08.11 LIGHT STANDARDS (120' M.H.)****4.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$48,800.0000 | \$195,200.00 |
| Rogers Group, Inc.                  | \$52,066.2900 | \$208,265.16 |
| Bell & Associates Construction, LLC | \$52,015.4700 | \$208,061.88 |
| MasTec Civil, LLC                   | \$55,000.0000 | \$220,000.00 |
| Webber, LLC                         | \$48,990.0000 | \$195,960.00 |

**714-08.12 LIGHT STANDARDS (150' M.H.)****4.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$63,300.0000 | \$253,200.00 |
| Rogers Group, Inc.                  | \$88,136.9600 | \$352,547.84 |
| Bell & Associates Construction, LLC | \$88,050.9300 | \$352,203.72 |
| MasTec Civil, LLC                   | \$70,500.0000 | \$282,000.00 |
| Webber, LLC                         | \$82,900.0000 | \$331,600.00 |

**714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS****124.000 EACH**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$2,690.0000 | \$333,560.00 |
| Rogers Group, Inc.                  | \$2,791.1800 | \$346,106.32 |
| Bell & Associates Construction, LLC | \$2,788.4600 | \$345,769.04 |
| MasTec Civil, LLC                   | \$3,000.0000 | \$372,000.00 |
| Webber, LLC                         | \$2,630.0000 | \$326,120.00 |

**714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION****55.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$319.0000   | \$17,545.00 |
| Rogers Group, Inc.                  | \$1,073.5300 | \$59,044.15 |
| Bell & Associates Construction, LLC | \$1,072.4800 | \$58,986.40 |
| MasTec Civil, LLC                   | \$356.0000   | \$19,580.00 |
| Webber, LLC                         | \$1,010.0000 | \$55,550.00 |

## 714-08.46 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD

**8.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$18,750.0000 | \$150,000.00 |
| Rogers Group, Inc.                  | \$21,470.6400 | \$171,765.12 |
| Bell & Associates Construction, LLC | \$21,449.6800 | \$171,597.44 |
| MasTec Civil, LLC                   | \$21,000.0000 | \$168,000.00 |
| Webber, LLC                         | \$20,200.0000 | \$161,600.00 |

## 714-09.09 LUMINAIRES (230 WATT)

**126.000 EACH**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$1,320.0000 | \$166,320.00 |
| Rogers Group, Inc.                  | \$1,234.5600 | \$155,554.56 |
| Bell & Associates Construction, LLC | \$1,233.3600 | \$155,403.36 |
| MasTec Civil, LLC                   | \$1,470.0000 | \$185,220.00 |
| Webber, LLC                         | \$1,160.0000 | \$146,160.00 |

## 714-09.10 LUMINAIRES (295 WATT)

**16.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,395.0000 | \$22,320.00 |
| Rogers Group, Inc.                  | \$1,288.2400 | \$20,611.84 |
| Bell & Associates Construction, LLC | \$1,286.9800 | \$20,591.68 |
| MasTec Civil, LLC                   | \$1,550.0000 | \$24,800.00 |
| Webber, LLC                         | \$1,210.0000 | \$19,360.00 |

## 714-09.11 LUMINAIRES (429 WATT)

**24.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,850.0000 | \$44,400.00 |
| Rogers Group, Inc.                  | \$1,771.3300 | \$42,511.92 |
| Bell & Associates Construction, LLC | \$1,769.6000 | \$42,470.40 |
| MasTec Civil, LLC                   | \$2,060.0000 | \$49,440.00 |
| Webber, LLC                         | \$1,670.0000 | \$40,080.00 |

## 714-09.12 LUMINAIRES (67 WATT)

**16.000 EACH**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$689.0000 | \$11,024.00 |
| Rogers Group, Inc.                  | \$772.9400 | \$12,367.04 |
| Bell & Associates Construction, LLC | \$772.1900 | \$12,355.04 |
| MasTec Civil, LLC                   | \$767.0000 | \$12,272.00 |
| Webber, LLC                         | \$727.0000 | \$11,632.00 |

## 714-12.01 CONTROL CENTER (NO. 1)

**1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$12,050.0000 | \$12,050.00 |
| Rogers Group, Inc.                  | \$11,808.8500 | \$11,808.85 |
| Bell & Associates Construction, LLC | \$11,797.3200 | \$11,797.32 |
| MasTec Civil, LLC                   | \$13,500.0000 | \$13,500.00 |
| Webber, LLC                         | \$11,110.0000 | \$11,110.00 |

**714-12.02 CONTROL CENTER (NO. 2)****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$12,050.0000 | \$12,050.00 |
| Rogers Group, Inc.                  | \$11,808.8500 | \$11,808.85 |
| Bell & Associates Construction, LLC | \$11,797.3200 | \$11,797.32 |
| MasTec Civil, LLC                   | \$13,500.0000 | \$13,500.00 |
| Webber, LLC                         | \$11,110.0000 | \$11,110.00 |

**714-12.03 CONTROL CENTER (NO. 3)****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$12,050.0000 | \$12,050.00 |
| Rogers Group, Inc.                  | \$11,808.8500 | \$11,808.85 |
| Bell & Associates Construction, LLC | \$11,797.3200 | \$11,797.32 |
| MasTec Civil, LLC                   | \$13,500.0000 | \$13,500.00 |
| Webber, LLC                         | \$11,110.0000 | \$11,110.00 |

**714-12.04 CONTROL CENTER (NO. 4)****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$12,050.0000 | \$12,050.00 |
| Rogers Group, Inc.                  | \$11,808.8500 | \$11,808.85 |
| Bell & Associates Construction, LLC | \$11,797.3200 | \$11,797.32 |
| MasTec Civil, LLC                   | \$13,400.0000 | \$13,400.00 |
| Webber, LLC                         | \$11,110.0000 | \$11,110.00 |

**714-12.05 CONTROL CENTER (NO. 5)****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$12,050.0000 | \$12,050.00 |
| Rogers Group, Inc.                  | \$11,808.8500 | \$11,808.85 |
| Bell & Associates Construction, LLC | \$11,797.3200 | \$11,797.32 |
| MasTec Civil, LLC                   | \$13,400.0000 | \$13,400.00 |
| Webber, LLC                         | \$11,110.0000 | \$11,110.00 |

**714-12.06 CONTROL CENTER (NO. 6)****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$10,250.0000 | \$10,250.00 |
| Rogers Group, Inc.                  | \$11,808.8500 | \$11,808.85 |
| Bell & Associates Construction, LLC | \$11,797.3200 | \$11,797.32 |
| MasTec Civil, LLC                   | \$11,400.0000 | \$11,400.00 |
| Webber, LLC                         | \$11,110.0000 | \$11,110.00 |

**714-25.01 ELECTRICAL CONNECTION (NO. 1)****1.000 LS**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$2,190.0000 | \$2,190.00 |
| Rogers Group, Inc.                  | \$2,147.0600 | \$2,147.06 |
| Bell & Associates Construction, LLC | \$2,144.9700 | \$2,144.97 |
| MasTec Civil, LLC                   | \$2,500.0000 | \$2,500.00 |
| Webber, LLC                         | \$2,020.0000 | \$2,020.00 |

**714-25.02 ELECTRICAL CONNECTION (NO. 2)****1.000 LS**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$2,190.0000 | \$2,190.00 |
| Rogers Group, Inc.                  | \$2,147.0600 | \$2,147.06 |
| Bell & Associates Construction, LLC | \$2,144.9700 | \$2,144.97 |
| MasTec Civil, LLC                   | \$2,500.0000 | \$2,500.00 |
| Webber, LLC                         | \$2,020.0000 | \$2,020.00 |

**714-25.03 ELECTRICAL CONNECTION (NO. 3)****1.000 LS**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$2,190.0000 | \$2,190.00 |
| Rogers Group, Inc.                  | \$2,147.0600 | \$2,147.06 |
| Bell & Associates Construction, LLC | \$2,144.9700 | \$2,144.97 |
| MasTec Civil, LLC                   | \$2,500.0000 | \$2,500.00 |
| Webber, LLC                         | \$2,020.0000 | \$2,020.00 |

**714-25.04 ELECTRICAL CONNECTION (NO. 4)****1.000 LS**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$2,190.0000 | \$2,190.00 |
| Rogers Group, Inc.                  | \$2,147.0600 | \$2,147.06 |
| Bell & Associates Construction, LLC | \$2,144.9700 | \$2,144.97 |
| MasTec Civil, LLC                   | \$2,500.0000 | \$2,500.00 |
| Webber, LLC                         | \$2,020.0000 | \$2,020.00 |

**714-25.05 ELECTRICAL CONNECTION (NO. 5)****1.000 LS**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$2,190.0000 | \$2,190.00 |
| Rogers Group, Inc.                  | \$2,147.0600 | \$2,147.06 |
| Bell & Associates Construction, LLC | \$2,144.9700 | \$2,144.97 |
| MasTec Civil, LLC                   | \$2,500.0000 | \$2,500.00 |
| Webber, LLC                         | \$2,020.0000 | \$2,020.00 |

**714-25.06 ELECTRICAL CONNECTION (APPALACHIAN ENERGY COOPERATIVE)****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$26,400.0000 | \$26,400.00 |
| Rogers Group, Inc.                  | \$2,147.0600  | \$2,147.06  |
| Bell & Associates Construction, LLC | \$2,144.9700  | \$2,144.97  |
| MasTec Civil, LLC                   | \$30,000.0000 | \$30,000.00 |
| Webber, LLC                         | \$2,020.0000  | \$2,020.00  |

**716-01.05 TEMPORARY RAISED PAVEMENT MARKER****2,750.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$27,500.00 |
| Rogers Group, Inc.                  | \$10.7500 | \$29,562.50 |
| Bell & Associates Construction, LLC | \$16.0900 | \$44,247.50 |
| MasTec Civil, LLC                   | \$11.0000 | \$30,250.00 |
| Webber, LLC                         | \$15.0000 | \$41,250.00 |

UNIT PRICE EXTENSION

## 716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

**4,428.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$44,280.00 |
| Rogers Group, Inc.                  | \$10.7500 | \$47,601.00 |
| Bell & Associates Construction, LLC | \$16.0900 | \$71,246.52 |
| MasTec Civil, LLC                   | \$11.0000 | \$48,708.00 |
| Webber, LLC                         | \$15.0000 | \$66,420.00 |

## 716-01.14 RAISED PAVEMENT MARKER REMOVAL

**486.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$4,860.00 |
| Rogers Group, Inc.                  | \$10.7500 | \$5,224.50 |
| Bell & Associates Construction, LLC | \$5.3600  | \$2,604.96 |
| MasTec Civil, LLC                   | \$11.0000 | \$5,346.00 |
| Webber, LLC                         | \$5.0000  | \$2,430.00 |

## 716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

**238.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$33.0000 | \$7,854.00  |
| Rogers Group, Inc.                  | \$35.4800 | \$8,444.24  |
| Bell & Associates Construction, LLC | \$48.2600 | \$11,485.88 |
| MasTec Civil, LLC                   | \$36.0000 | \$8,568.00  |
| Webber, LLC                         | \$45.0000 | \$10,710.00 |

## 716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

**1,851.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$35.0000 | \$64,785.00 |
| Rogers Group, Inc.                  | \$37.6300 | \$69,653.13 |
| Bell & Associates Construction, LLC | \$48.2600 | \$89,329.26 |
| MasTec Civil, LLC                   | \$38.0000 | \$70,338.00 |
| Webber, LLC                         | \$45.0000 | \$83,295.00 |

## 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

**456.000 S.Y.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$35.0000 | \$15,960.00 |
| Rogers Group, Inc.                  | \$37.6300 | \$17,159.28 |
| Bell & Associates Construction, LLC | \$32.1700 | \$14,669.52 |
| MasTec Civil, LLC                   | \$38.0000 | \$17,328.00 |
| Webber, LLC                         | \$30.0000 | \$13,680.00 |

## 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

**234.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$18.0000 | \$4,212.00 |
| Rogers Group, Inc.                  | \$19.3500 | \$4,527.90 |
| Bell & Associates Construction, LLC | \$26.8100 | \$6,273.54 |
| MasTec Civil, LLC                   | \$20.0000 | \$4,680.00 |
| Webber, LLC                         | \$25.0000 | \$5,850.00 |

UNIT PRICE EXTENSION

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****12.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$165.0000 | \$1,980.00 |
| Rogers Group, Inc.                  | \$177.4100 | \$2,128.92 |
| Bell & Associates Construction, LLC | \$268.1200 | \$3,217.44 |
| MasTec Civil, LLC                   | \$180.0000 | \$2,160.00 |
| Webber, LLC                         | \$250.0000 | \$3,000.00 |

**716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)****769.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$18.0000 | \$13,842.00 |
| Rogers Group, Inc.                  | \$19.3500 | \$14,880.15 |
| Bell & Associates Construction, LLC | \$15.0100 | \$11,542.69 |
| MasTec Civil, LLC                   | \$20.0000 | \$15,380.00 |
| Webber, LLC                         | \$14.0000 | \$10,766.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****1,101.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$2.0000 | \$2,202.00 |
| Rogers Group, Inc.                  | \$2.1500 | \$2,367.15 |
| Bell & Associates Construction, LLC | \$4.2900 | \$4,723.29 |
| MasTec Civil, LLC                   | \$2.2000 | \$2,422.20 |
| Webber, LLC                         | \$4.0000 | \$4,404.00 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****98.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$30.0000 | \$2,940.00 |
| Rogers Group, Inc.                  | \$32.2600 | \$3,161.48 |
| Bell & Associates Construction, LLC | \$48.2600 | \$4,729.48 |
| MasTec Civil, LLC                   | \$33.0000 | \$3,234.00 |
| Webber, LLC                         | \$45.0000 | \$4,410.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****1.000 L.M.**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$8,500.0000  | \$8,500.00  |
| Rogers Group, Inc.                  | \$9,354.1700  | \$9,354.17  |
| Bell & Associates Construction, LLC | \$13,942.2900 | \$13,942.29 |
| MasTec Civil, LLC                   | \$9,465.0000  | \$9,465.00  |
| Webber, LLC                         | \$13,000.0000 | \$13,000.00 |

**716-03.09 PLASTIC WORD PAVEMENT MARKING (DO)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Jones Bros. Contractors, LLC        | \$200.0000 | \$200.00 |
| Rogers Group, Inc.                  | \$215.0400 | \$215.04 |
| Bell & Associates Construction, LLC | \$343.1900 | \$343.19 |
| MasTec Civil, LLC                   | \$223.0000 | \$223.00 |
| Webber, LLC                         | \$320.0000 | \$320.00 |

**716-03.10 PLASTIC WORD PAVEMENT MARKING (NOT)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Jones Bros. Contractors, LLC        | \$300.0000 | \$300.00 |
| Rogers Group, Inc.                  | \$322.5600 | \$322.56 |
| Bell & Associates Construction, LLC | \$514.7900 | \$514.79 |
| MasTec Civil, LLC                   | \$334.0000 | \$334.00 |
| Webber, LLC                         | \$480.0000 | \$480.00 |

**716-03.11 PLASTIC WORD PAVEMENT MARKING (BLOCK)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Jones Bros. Contractors, LLC        | \$500.0000 | \$500.00 |
| Rogers Group, Inc.                  | \$537.5900 | \$537.59 |
| Bell & Associates Construction, LLC | \$857.9900 | \$857.99 |
| MasTec Civil, LLC                   | \$555.0000 | \$555.00 |
| Webber, LLC                         | \$800.0000 | \$800.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****27.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$185.0000 | \$4,995.00 |
| Rogers Group, Inc.                  | \$198.9100 | \$5,370.57 |
| Bell & Associates Construction, LLC | \$268.1200 | \$7,239.24 |
| MasTec Civil, LLC                   | \$206.0000 | \$5,562.00 |
| Webber, LLC                         | \$250.0000 | \$6,750.00 |

**716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)****3.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$350.0000 | \$1,050.00 |
| Rogers Group, Inc.                  | \$376.3200 | \$1,128.96 |
| Bell & Associates Construction, LLC | \$482.6200 | \$1,447.86 |
| MasTec Civil, LLC                   | \$390.0000 | \$1,170.00 |
| Webber, LLC                         | \$450.0000 | \$1,350.00 |

**716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)****4.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$100.0000 | \$400.00   |
| Rogers Group, Inc.                  | \$107.5200 | \$430.08   |
| Bell & Associates Construction, LLC | \$536.2400 | \$2,144.96 |
| MasTec Civil, LLC                   | \$111.0000 | \$444.00   |
| Webber, LLC                         | \$500.0000 | \$2,000.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****600.000 S.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$45.0000 | \$27,000.00 |
| Rogers Group, Inc.                  | \$48.3800 | \$29,028.00 |
| Bell & Associates Construction, LLC | \$42.9000 | \$25,740.00 |
| MasTec Civil, LLC                   | \$50.0000 | \$30,000.00 |
| Webber, LLC                         | \$40.0000 | \$24,000.00 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****8.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$600.0000 | \$4,800.00 |
| Rogers Group, Inc.                  | \$645.1100 | \$5,160.88 |
| Bell & Associates Construction, LLC | \$697.1200 | \$5,576.96 |
| MasTec Civil, LLC                   | \$669.0000 | \$5,352.00 |
| Webber, LLC                         | \$650.0000 | \$5,200.00 |

**716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)****2.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Jones Bros. Contractors, LLC        | \$120.0000 | \$240.00 |
| Rogers Group, Inc.                  | \$129.0300 | \$258.06 |
| Bell & Associates Construction, LLC | \$107.2500 | \$214.50 |
| MasTec Civil, LLC                   | \$135.0000 | \$270.00 |
| Webber, LLC                         | \$100.0000 | \$200.00 |

**716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Jones Bros. Contractors, LLC        | \$75.0000  | \$75.00  |
| Rogers Group, Inc.                  | \$80.6400  | \$80.64  |
| Bell & Associates Construction, LLC | \$160.8700 | \$160.87 |
| MasTec Civil, LLC                   | \$83.5000  | \$83.50  |
| Webber, LLC                         | \$150.0000 | \$150.00 |

**716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Jones Bros. Contractors, LLC        | \$100.0000 | \$100.00 |
| Rogers Group, Inc.                  | \$107.5200 | \$107.52 |
| Bell & Associates Construction, LLC | \$160.8700 | \$160.87 |
| MasTec Civil, LLC                   | \$112.0000 | \$112.00 |
| Webber, LLC                         | \$150.0000 | \$150.00 |

**716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)****13.000 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$5,000.0000 | \$65,000.00 |
| Rogers Group, Inc.                  | \$5,375.9600 | \$69,887.48 |
| Bell & Associates Construction, LLC | \$6,434.9000 | \$83,653.70 |
| MasTec Civil, LLC                   | \$5,565.0000 | \$72,345.00 |
| Webber, LLC                         | \$6,000.0000 | \$78,000.00 |

**716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"****1.100 L.M.**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$6,500.0000  | \$7,150.00  |
| Rogers Group, Inc.                  | \$6,988.7400  | \$7,687.61  |
| Bell & Associates Construction, LLC | \$37,536.9400 | \$41,290.63 |
| MasTec Civil, LLC                   | \$7,235.0000  | \$7,958.50  |
| Webber, LLC                         | \$35,000.0000 | \$38,500.00 |

**CONTRACT CNZ028**

|  |                        | UNIT PRICE      | EXTENSION |
|--|------------------------|-----------------|-----------|
| <b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>        | <b>108.000 L.M.</b>    |                 |           |
| Jones Bros. Contractors, LLC   | \$7,000.0000           | \$756,000.00    |           |
| Rogers Group, Inc.   | \$8,063.9300           | \$870,904.44    |           |
| Bell & Associates Construction, LLC                                    | \$9,116.1100           | \$984,539.88    |           |
| MasTec Civil, LLC  | \$7,795.0000           | \$841,860.00    |           |
| Webber, LLC  | \$8,500.0000           | \$918,000.00    |           |
| <b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b> | <b>9,527.000 L.F.</b>  |                 |           |
| Jones Bros. Contractors, LLC   | \$1.5000               | \$14,290.50     |           |
| Rogers Group, Inc.   | \$1.6100               | \$15,338.47     |           |
| Bell & Associates Construction, LLC                                    | \$3.2200               | \$30,676.94     |           |
| MasTec Civil, LLC  | \$1.6700               | \$15,910.09     |           |
| Webber, LLC  | \$3.0000               | \$28,581.00     |           |
| <b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>                  | <b>11,009.000 L.F.</b> |                 |           |
| Jones Bros. Contractors, LLC   | \$2.0000               | \$22,018.00     |           |
| Rogers Group, Inc.   | \$2.1500               | \$23,669.35     |           |
| Bell & Associates Construction, LLC                                    | \$3.2200               | \$35,448.98     |           |
| MasTec Civil, LLC  | \$2.2300               | \$24,550.07     |           |
| Webber, LLC  | \$3.0000               | \$33,027.00     |           |
| <b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>                 | <b>2,800.000 L.F.</b>  |                 |           |
| Jones Bros. Contractors, LLC   | \$2.5000               | \$7,000.00      |           |
| Rogers Group, Inc.   | \$2.6900               | \$7,532.00      |           |
| Bell & Associates Construction, LLC                                    | \$6.4300               | \$18,004.00     |           |
| MasTec Civil, LLC  | \$2.7800               | \$7,784.00      |           |
| Webber, LLC  | \$6.0000               | \$16,800.00     |           |
| <b>716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>               | <b>22,003.000 L.F.</b> |                 |           |
| Jones Bros. Contractors, LLC   | \$2.5000               | \$55,007.50     |           |
| Rogers Group, Inc.   | \$2.6900               | \$59,188.07     |           |
| Bell & Associates Construction, LLC                                    | \$6.4300               | \$141,479.29    |           |
| MasTec Civil, LLC  | \$2.7800               | \$61,168.34     |           |
| Webber, LLC  | \$6.0000               | \$132,018.00    |           |
| <b>717-01 MOBILIZATION</b>   | <b>1.000 LS</b>        |                 |           |
| Jones Bros. Contractors, LLC   | \$8,100,000.0000       | \$8,100,000.00  |           |
| Rogers Group, Inc.   | \$6,362,899.9600       | \$6,362,899.96  |           |
| Bell & Associates Construction, LLC                                    | \$9,751,568.3500       | \$9,751,568.35  |           |
| MasTec Civil, LLC  | \$14,000,000.0000      | \$14,000,000.00 |           |
| Webber, LLC  | \$16,000,000.0000      | \$16,000,000.00 |           |

**CONTRACT CNZ028**

UNIT PRICE EXTENSION

**722-01.02 FIELD OFFICE (TYPE 2)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$200,000.0000 | \$200,000.00 |
| Rogers Group, Inc.                  | \$202,483.3200 | \$202,483.32 |
| Bell & Associates Construction, LLC | \$342,784.0400 | \$342,784.04 |
| MasTec Civil, LLC                   | \$198,000.0000 | \$198,000.00 |
| Webber, LLC                         | \$750,000.0000 | \$750,000.00 |

**725-03.99 VIDEO DETECTION CABLE****750.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$1.7000 | \$1,275.00 |
| Rogers Group, Inc.                  | \$3.2200 | \$2,415.00 |
| Bell & Associates Construction, LLC | \$3.2200 | \$2,415.00 |
| MasTec Civil, LLC                   | \$1.8900 | \$1,417.50 |
| Webber, LLC                         | \$3.0500 | \$2,287.50 |

**725-20.02 CCTV POLE & FOUNDATION (80FT POLE W/LWRNG DVICE)****5.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$60,350.0000 | \$301,750.00 |
| Rogers Group, Inc.                  | \$62,829.2900 | \$314,146.45 |
| Bell & Associates Construction, LLC | \$62,767.1200 | \$313,835.60 |
| MasTec Civil, LLC                   | \$68,000.0000 | \$340,000.00 |
| Webber, LLC                         | \$59,100.0000 | \$295,500.00 |

**725-20.05 CCTV POLE REMOVAL****4.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$2,700.0000 | \$10,800.00 |
| Rogers Group, Inc.                  | \$2,683.8700 | \$10,735.48 |
| Bell & Associates Construction, LLC | \$2,681.2100 | \$10,724.84 |
| MasTec Civil, LLC                   | \$3,000.0000 | \$12,000.00 |
| Webber, LLC                         | \$2,530.0000 | \$10,120.00 |

**725-20.09 MAINTENANCE WORK PAD (CONCRETE PAD)****5.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,065.0000 | \$5,325.00  |
| Rogers Group, Inc.                  | \$2,147.0900 | \$10,735.45 |
| Bell & Associates Construction, LLC | \$2,144.9700 | \$10,724.85 |
| MasTec Civil, LLC                   | \$1,180.0000 | \$5,900.00  |
| Webber, LLC                         | \$2,020.0000 | \$10,100.00 |

**725-20.28 STEEL OVERHEAD SIGN STRUCTURE (SPANS 151FT TO 180FT)****1.000 EACH**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$334,500.0000 | \$334,500.00 |
| Rogers Group, Inc.                  | \$305,960.6600 | \$305,960.66 |
| Bell & Associates Construction, LLC | \$305,657.9300 | \$305,657.93 |
| MasTec Civil, LLC                   | \$324,500.0000 | \$324,500.00 |
| Webber, LLC                         | \$287,900.0000 | \$287,900.00 |

**CONTRACT CNZ028**

UNIT PRICE      EXTENSION

**725-20.43 PULL BOX (TYPE C)****28.000 EACH**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$4,135.0000 | \$115,780.00 |
| Rogers Group, Inc.                  | \$1,932.3800 | \$54,106.64  |
| Bell & Associates Construction, LLC | \$1,930.4700 | \$54,053.16  |
| MasTec Civil, LLC                   | \$4,594.4400 | \$128,644.32 |
| Webber, LLC                         | \$1,820.0000 | \$50,960.00  |

**725-20.44 PULL BOX (TYPE D)****36.000 EACH**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$7,500.0000 | \$270,000.00 |
| Rogers Group, Inc.                  | \$3,435.3500 | \$123,672.60 |
| Bell & Associates Construction, LLC | \$3,431.9500 | \$123,550.20 |
| MasTec Civil, LLC                   | \$8,350.0000 | \$300,600.00 |
| Webber, LLC                         | \$3,230.0000 | \$116,280.00 |

**725-20.45 PULL BOX (TYPE E)****8.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$9,455.0000  | \$75,640.00 |
| Rogers Group, Inc.                  | \$3,864.7700  | \$30,918.16 |
| Bell & Associates Construction, LLC | \$3,860.9400  | \$30,887.52 |
| MasTec Civil, LLC                   | \$10,505.0000 | \$84,040.00 |
| Webber, LLC                         | \$3,640.0000  | \$29,120.00 |

**725-20.53 CABLE (1/C #10 AWG.)****7,210.000 L.F.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$1.7000 | \$12,257.00 |
| Rogers Group, Inc.                  | \$1.6100 | \$11,608.10 |
| Bell & Associates Construction, LLC | \$1.6100 | \$11,608.10 |
| MasTec Civil, LLC                   | \$1.8000 | \$12,978.00 |
| Webber, LLC                         | \$1.5000 | \$10,815.00 |

**725-20.55 CABLE (1/C #6 AWG.)****1,220.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$2.7000 | \$3,294.00 |
| Rogers Group, Inc.                  | \$2.5800 | \$3,147.60 |
| Bell & Associates Construction, LLC | \$2.5700 | \$3,135.40 |
| MasTec Civil, LLC                   | \$3.0000 | \$3,660.00 |
| Webber, LLC                         | \$2.4000 | \$2,928.00 |

**725-20.56 CABLE (1/C #4 AWG.)****1,095.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$3.4000 | \$3,723.00 |
| Rogers Group, Inc.                  | \$2.9500 | \$3,230.25 |
| Bell & Associates Construction, LLC | \$2.9500 | \$3,230.25 |
| MasTec Civil, LLC                   | \$3.7500 | \$4,106.25 |
| Webber, LLC                         | \$2.8000 | \$3,066.00 |

**CONTRACT CNZ028**

UNIT PRICE EXTENSION

**725-20.57 CABLE (1/C #2 AWG.)****1,680.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$5.3000 | \$8,904.00 |
| Rogers Group, Inc.                  | \$3.4900 | \$5,863.20 |
| Bell & Associates Construction, LLC | \$3.4900 | \$5,863.20 |
| MasTec Civil, LLC                   | \$5.9000 | \$9,912.00 |
| Webber, LLC                         | \$3.3000 | \$5,544.00 |

**725-20.60 CABLE (1/C #3/0 AWG.)****19,330.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$10.5000 | \$202,965.00 |
| Rogers Group, Inc.                  | \$6.4400  | \$124,485.20 |
| Bell & Associates Construction, LLC | \$6.4300  | \$124,291.90 |
| MasTec Civil, LLC                   | \$11.6500 | \$225,194.50 |
| Webber, LLC                         | \$6.0500  | \$116,946.50 |

**725-20.71 ELECTRICAL CONNECTION****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$37,850.0000 | \$37,850.00 |
| Rogers Group, Inc.                  | \$11,809.0100 | \$11,809.01 |
| Bell & Associates Construction, LLC | \$11,797.3200 | \$11,797.32 |
| MasTec Civil, LLC                   | \$42,055.0000 | \$42,055.00 |
| Webber, LLC                         | \$11,110.0000 | \$11,110.00 |

**725-20.91 CCTV CAMERA SYSTEM (PAN TILT & ZOOM)****5.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$6,435.0000 | \$32,175.00 |
| Rogers Group, Inc.                  | \$6,333.9200 | \$31,669.60 |
| Bell & Associates Construction, LLC | \$6,327.6600 | \$31,638.30 |
| MasTec Civil, LLC                   | \$7,150.0000 | \$35,750.00 |
| Webber, LLC                         | \$5,960.0000 | \$29,800.00 |

**725-20.94 CCTV CAMERA SYSTEM (REMOVAL)****4.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$447.0000 | \$1,788.00 |
| Rogers Group, Inc.                  | \$805.1600 | \$3,220.64 |
| Bell & Associates Construction, LLC | \$804.3600 | \$3,217.44 |
| MasTec Civil, LLC                   | \$497.0000 | \$1,988.00 |
| Webber, LLC                         | \$758.0000 | \$3,032.00 |

**725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)****1.000 EACH**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$128,000.0000 | \$128,000.00 |
| Rogers Group, Inc.                  | \$164,789.3400 | \$164,789.34 |
| Bell & Associates Construction, LLC | \$164,626.2900 | \$164,626.29 |
| MasTec Civil, LLC                   | \$145,000.0000 | \$145,000.00 |
| Webber, LLC                         | \$155,000.0000 | \$155,000.00 |

**725-21.03 DYNAMIC MESSAGE SIGN (REMOVE OVERHEAD STRUCTURE)****2.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$7,105.0000  | \$14,210.00 |
| Rogers Group, Inc.                  | \$10,735.4600 | \$21,470.92 |
| Bell & Associates Construction, LLC | \$10,724.8400 | \$21,449.68 |
| MasTec Civil, LLC                   | \$7,895.0000  | \$15,790.00 |
| Webber, LLC                         | \$10,100.0000 | \$20,200.00 |

**725-21.04 DYNAMIC MESSAGE SIGN REMOVAL****1.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$2,700.0000 | \$2,700.00 |
| Rogers Group, Inc.                  | \$8,588.3700 | \$8,588.37 |
| Bell & Associates Construction, LLC | \$8,579.8700 | \$8,579.87 |
| MasTec Civil, LLC                   | \$3,000.0000 | \$3,000.00 |
| Webber, LLC                         | \$8,080.0000 | \$8,080.00 |

**725-21.05 DYNAMIC MESSAGE SIGN REMOVE & REPLACE****1.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$13,350.0000 | \$13,350.00 |
| Rogers Group, Inc.                  | \$21,470.9300 | \$21,470.93 |
| Bell & Associates Construction, LLC | \$21,449.6800 | \$21,449.68 |
| MasTec Civil, LLC                   | \$14,835.0000 | \$14,835.00 |
| Webber, LLC                         | \$20,200.0000 | \$20,200.00 |

**725-21.07 PORTABLE SMART WORK ZONE SYSTEM****1,460.000 DAY**

|                                     |            |                |
|-------------------------------------|------------|----------------|
| Jones Bros. Contractors, LLC        | \$200.0000 | \$292,000.00   |
| Rogers Group, Inc.                  | \$561.0500 | \$819,133.00   |
| Bell & Associates Construction, LLC | \$557.6900 | \$814,227.40   |
| MasTec Civil, LLC                   | \$580.0000 | \$846,800.00   |
| Webber, LLC                         | \$750.0000 | \$1,095,000.00 |

**725-21.11 NETWORK SWITCH (TYPE A)****5.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$20,500.0000 | \$102,500.00 |
| Rogers Group, Inc.                  | \$8,588.3700  | \$42,941.85  |
| Bell & Associates Construction, LLC | \$8,579.8700  | \$42,899.35  |
| MasTec Civil, LLC                   | \$23,000.0000 | \$115,000.00 |
| Webber, LLC                         | \$8,080.0000  | \$40,400.00  |

**725-21.44 DEMARCTION SITE (UNDERGROUND POWER)****2.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$8,710.0000 | \$17,420.00 |
| Rogers Group, Inc.                  | \$5,367.7300 | \$10,735.46 |
| Bell & Associates Construction, LLC | \$5,362.4200 | \$10,724.84 |
| MasTec Civil, LLC                   | \$9,680.0000 | \$19,360.00 |
| Webber, LLC                         | \$5,050.0000 | \$10,100.00 |

**725-21.71 TRANSFORMER TYPE A (10KVA)****5.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$4,155.0000 | \$20,775.00 |
| Rogers Group, Inc.                  | \$5,367.7300 | \$26,838.65 |
| Bell & Associates Construction, LLC | \$5,362.4200 | \$26,812.10 |
| MasTec Civil, LLC                   | \$4,615.0000 | \$23,075.00 |
| Webber, LLC                         | \$5,050.0000 | \$25,250.00 |

**725-21.85 UNINTERRUPTIBLE POWER SUPPLY****7.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$400.0000    | \$2,800.00   |
| Rogers Group, Inc.                  | \$13,579.6500 | \$95,057.55  |
| Bell & Associates Construction, LLC | \$13,566.9200 | \$94,968.44  |
| MasTec Civil, LLC                   | \$4,445.0000  | \$31,115.00  |
| Webber, LLC                         | \$25,000.0000 | \$175,000.00 |

**725-21.91 RADAR DETECTION SYSTEM****5.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$17,450.0000 | \$87,250.00  |
| Rogers Group, Inc.                  | \$15,029.6500 | \$75,148.25  |
| Bell & Associates Construction, LLC | \$15,014.7800 | \$75,073.90  |
| MasTec Civil, LLC                   | \$20,000.0000 | \$100,000.00 |
| Webber, LLC                         | \$14,140.0000 | \$70,700.00  |

**725-21.95 RADAR DETECTION SYSTEM REMOVAL****3.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$430.0000    | \$1,290.00  |
| Rogers Group, Inc.                  | \$12,882.5500 | \$38,647.65 |
| Bell & Associates Construction, LLC | \$12,869.8100 | \$38,609.43 |
| MasTec Civil, LLC                   | \$480.0000    | \$1,440.00  |
| Webber, LLC                         | \$12,120.0000 | \$36,360.00 |

**725-21.96 RDS COMM CABLE****250.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$6.5000 | \$1,625.00 |
| Rogers Group, Inc.                  | \$3.2200 | \$805.00   |
| Bell & Associates Construction, LLC | \$3.2200 | \$805.00   |
| MasTec Civil, LLC                   | \$7.0000 | \$1,750.00 |
| Webber, LLC                         | \$3.0500 | \$762.50   |

**725-22.23 CONDUIT BANK (TYPE 3)****1,025.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$10,250.00 |
| Rogers Group, Inc.                  | \$23.6200 | \$24,210.50 |
| Bell & Associates Construction, LLC | \$23.5900 | \$24,179.75 |
| MasTec Civil, LLC                   | \$11.0000 | \$11,275.00 |
| Webber, LLC                         | \$22.2000 | \$22,755.00 |

**725-22.24 CONDUIT BANK (TYPE 4)****13,875.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$13.0000 | \$180,375.00 |
| Rogers Group, Inc.                  | \$27.9100 | \$387,251.25 |
| Bell & Associates Construction, LLC | \$27.8800 | \$386,835.00 |
| MasTec Civil, LLC                   | \$14.0000 | \$194,250.00 |
| Webber, LLC                         | \$26.3000 | \$364,912.50 |

**725-22.33 CONDUIT BANK BORED (TYPE 3)****1,225.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$40.0000 | \$49,000.00  |
| Rogers Group, Inc.                  | \$85.8800 | \$105,203.00 |
| Bell & Associates Construction, LLC | \$85.8000 | \$105,105.00 |
| MasTec Civil, LLC                   | \$45.0000 | \$55,125.00  |
| Webber, LLC                         | \$80.7500 | \$98,918.75  |

**725-22.34 CONDUIT BANK BORED (TYPE 4)****1,300.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$52.0000 | \$67,600.00  |
| Rogers Group, Inc.                  | \$85.8800 | \$111,644.00 |
| Bell & Associates Construction, LLC | \$85.8000 | \$111,540.00 |
| MasTec Civil, LLC                   | \$58.0000 | \$75,400.00  |
| Webber, LLC                         | \$80.7500 | \$104,975.00 |

**725-22.50 DMS CONDUIT BANK****75.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$37.0000 | \$2,775.00 |
| Rogers Group, Inc.                  | \$85.8800 | \$6,441.00 |
| Bell & Associates Construction, LLC | \$85.8000 | \$6,435.00 |
| MasTec Civil, LLC                   | \$42.0000 | \$3,150.00 |
| Webber, LLC                         | \$80.7500 | \$6,056.25 |

**725-22.71 2IN CONDUIT****300.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$18.0000 | \$5,400.00 |
| Rogers Group, Inc.                  | \$19.3200 | \$5,796.00 |
| Bell & Associates Construction, LLC | \$19.3000 | \$5,790.00 |
| MasTec Civil, LLC                   | \$20.0000 | \$6,000.00 |
| Webber, LLC                         | \$18.2000 | \$5,460.00 |

**725-22.74 2IN CONDUIT W/BANK****4,775.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$2.3000  | \$10,982.50 |
| Rogers Group, Inc.                  | \$19.3200 | \$92,253.00 |
| Bell & Associates Construction, LLC | \$19.3000 | \$92,157.50 |
| MasTec Civil, LLC                   | \$2.5600  | \$12,224.00 |
| Webber, LLC                         | \$18.2000 | \$86,905.00 |

**725-22.75 2IN CONDUIT BORED W/BANK****1,275.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$11.0000 | \$14,025.00  |
| Rogers Group, Inc.                  | \$85.8800 | \$109,497.00 |
| Bell & Associates Construction, LLC | \$85.8000 | \$109,395.00 |
| MasTec Civil, LLC                   | \$12.0000 | \$15,300.00  |
| Webber, LLC                         | \$80.7500 | \$102,956.25 |

**725-23.01 ITS CABLE MARKER****63.000 EACH**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$117.0000 | \$7,371.00  |
| Rogers Group, Inc.                  | \$268.3900 | \$16,908.57 |
| Bell & Associates Construction, LLC | \$268.1200 | \$16,891.56 |
| MasTec Civil, LLC                   | \$130.0000 | \$8,190.00  |
| Webber, LLC                         | \$253.0000 | \$15,939.00 |

**725-23.02 FIBER OPTIC TESTING****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$7,325.0000  | \$7,325.00  |
| Rogers Group, Inc.                  | \$32,206.3900 | \$32,206.39 |
| Bell & Associates Construction, LLC | \$32,174.5200 | \$32,174.52 |
| MasTec Civil, LLC                   | \$8,150.0000  | \$8,150.00  |
| Webber, LLC                         | \$30,300.0000 | \$30,300.00 |

**725-23.16 FIBER OPTIC CABLE (144F)****21,025.000 L.F.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$4.1000 | \$86,202.50 |
| Rogers Group, Inc.                  | \$2.6800 | \$56,347.00 |
| Bell & Associates Construction, LLC | \$2.6800 | \$56,347.00 |
| MasTec Civil, LLC                   | \$4.5600 | \$95,874.00 |
| Webber, LLC                         | \$2.5500 | \$53,613.75 |

**725-23.21 FIBER OPTIC DROP CABLE (12 F)****3,250.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$2.2000 | \$7,150.00 |
| Rogers Group, Inc.                  | \$2.1500 | \$6,987.50 |
| Bell & Associates Construction, LLC | \$2.1400 | \$6,955.00 |
| MasTec Civil, LLC                   | \$2.4400 | \$7,930.00 |
| Webber, LLC                         | \$2.0000 | \$6,500.00 |

**725-23.27 FIBER OPTIC CLOSURE (144 F)****6.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,080.0000 | \$6,480.00  |
| Rogers Group, Inc.                  | \$2,683.8700 | \$16,103.22 |
| Bell & Associates Construction, LLC | \$2,681.2100 | \$16,087.26 |
| MasTec Civil, LLC                   | \$1,200.0000 | \$7,200.00  |
| Webber, LLC                         | \$2,530.0000 | \$15,180.00 |

**725-23.28 FIBER OPTIC SPLICE FUSION****160.000 EACH**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$91.0000  | \$14,560.00 |
| Rogers Group, Inc.                  | \$80.5200  | \$12,883.20 |
| Bell & Associates Construction, LLC | \$80.4400  | \$12,870.40 |
| MasTec Civil, LLC                   | \$102.0000 | \$16,320.00 |
| Webber, LLC                         | \$75.7500  | \$12,120.00 |

**725-23.31 FIBER OPTIC DROP PANEL ( 12 F )****7.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,365.0000 | \$9,555.00  |
| Rogers Group, Inc.                  | \$536.7700   | \$3,757.39  |
| Bell & Associates Construction, LLC | \$536.2400   | \$3,753.68  |
| MasTec Civil, LLC                   | \$1,520.0000 | \$10,640.00 |
| Webber, LLC                         | \$505.0000   | \$3,535.00  |

**725-24.02 CABINET (TYPE B)****5.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$10,400.0000 | \$52,000.00 |
| Rogers Group, Inc.                  | \$7,514.8200  | \$37,574.10 |
| Bell & Associates Construction, LLC | \$7,507.3900  | \$37,536.95 |
| MasTec Civil, LLC                   | \$11,555.0000 | \$57,775.00 |
| Webber, LLC                         | \$7,070.0000  | \$35,350.00 |

**725-24.03 CABINET (TYPE C)****2.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$14,300.0000 | \$28,600.00 |
| Rogers Group, Inc.                  | \$9,554.5600  | \$19,109.12 |
| Bell & Associates Construction, LLC | \$9,545.1100  | \$19,090.22 |
| MasTec Civil, LLC                   | \$16,000.0000 | \$32,000.00 |
| Webber, LLC                         | \$8,990.0000  | \$17,980.00 |

**725-24.21 PREVENTIVE MAINTENANCE FOR SYSTEM****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$18,000.0000 | \$18,000.00 |
| Rogers Group, Inc.                  | \$10,735.4600 | \$10,735.46 |
| Bell & Associates Construction, LLC | \$10,724.8400 | \$10,724.84 |
| MasTec Civil, LLC                   | \$20,000.0000 | \$20,000.00 |
| Webber, LLC                         | \$10,100.0000 | \$10,100.00 |

**725-24.31 SPARE PARTS****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$27,500.0000 | \$27,500.00 |
| Rogers Group, Inc.                  | \$53,677.3100 | \$53,677.31 |
| Bell & Associates Construction, LLC | \$53,624.2000 | \$53,624.20 |
| MasTec Civil, LLC                   | \$32,000.0000 | \$32,000.00 |
| Webber, LLC                         | \$50,500.0000 | \$50,500.00 |

**725-24.41 BURN-IN PERIOD****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$21,650.0000 | \$21,650.00 |
| Rogers Group, Inc.                  | \$26,838.6600 | \$26,838.66 |
| Bell & Associates Construction, LLC | \$26,812.1000 | \$26,812.10 |
| MasTec Civil, LLC                   | \$24,000.0000 | \$24,000.00 |
| Webber, LLC                         | \$25,250.0000 | \$25,250.00 |

**725-24.52 SOFTWARE INTEGRATION****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$21,100.0000 | \$21,100.00 |
| Rogers Group, Inc.                  | \$26,838.6600 | \$26,838.66 |
| Bell & Associates Construction, LLC | \$26,812.1000 | \$26,812.10 |
| MasTec Civil, LLC                   | \$24,000.0000 | \$24,000.00 |
| Webber, LLC                         | \$25,250.0000 | \$25,250.00 |

**725-24.54 NETWORK INTEGRATION****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$70,250.0000 | \$70,250.00 |
| Rogers Group, Inc.                  | \$26,838.6600 | \$26,838.66 |
| Bell & Associates Construction, LLC | \$26,812.1000 | \$26,812.10 |
| MasTec Civil, LLC                   | \$78,000.0000 | \$78,000.00 |
| Webber, LLC                         | \$25,250.0000 | \$25,250.00 |

**725-24.55 AS-BUILT PLANS****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$16,250.0000 | \$16,250.00 |
| Rogers Group, Inc.                  | \$16,103.2000 | \$16,103.20 |
| Bell & Associates Construction, LLC | \$16,087.2600 | \$16,087.26 |
| MasTec Civil, LLC                   | \$18,000.0000 | \$18,000.00 |
| Webber, LLC                         | \$15,150.0000 | \$15,150.00 |

**725-24.61 TRAINING****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$7,465.0000  | \$7,465.00  |
| Rogers Group, Inc.                  | \$16,103.2000 | \$16,103.20 |
| Bell & Associates Construction, LLC | \$16,087.2600 | \$16,087.26 |
| MasTec Civil, LLC                   | \$8,300.0000  | \$8,300.00  |
| Webber, LLC                         | \$15,150.0000 | \$15,150.00 |

**730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$13,150.0000 | \$13,150.00 |
| Rogers Group, Inc.                  | \$4,294.1800  | \$4,294.18  |
| Bell & Associates Construction, LLC | \$4,289.9400  | \$4,289.94  |
| MasTec Civil, LLC                   | \$15,000.0000 | \$15,000.00 |
| Webber, LLC                         | \$4,040.0000  | \$4,040.00  |

**730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)****6.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,575.0000 | \$9,450.00  |
| Rogers Group, Inc.                  | \$1,127.2200 | \$6,763.32  |
| Bell & Associates Construction, LLC | \$1,126.1100 | \$6,756.66  |
| MasTec Civil, LLC                   | \$1,750.0000 | \$10,500.00 |
| Webber, LLC                         | \$1,060.0000 | \$6,360.00  |

**730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)****7.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,195.0000 | \$8,365.00  |
| Rogers Group, Inc.                  | \$1,449.2900 | \$10,145.03 |
| Bell & Associates Construction, LLC | \$1,447.8500 | \$10,134.95 |
| MasTec Civil, LLC                   | \$1,340.0000 | \$9,380.00  |
| Webber, LLC                         | \$1,360.0000 | \$9,520.00  |

**730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)****8.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,520.0000 | \$12,160.00 |
| Rogers Group, Inc.                  | \$1,449.2900 | \$11,594.32 |
| Bell & Associates Construction, LLC | \$1,447.8500 | \$11,582.80 |
| MasTec Civil, LLC                   | \$1,700.0000 | \$13,600.00 |
| Webber, LLC                         | \$1,360.0000 | \$10,880.00 |

**730-02.11 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)****4.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$1,575.0000 | \$6,300.00 |
| Rogers Group, Inc.                  | \$1,449.2900 | \$5,797.16 |
| Bell & Associates Construction, LLC | \$1,447.8500 | \$5,791.40 |
| MasTec Civil, LLC                   | \$1,750.0000 | \$7,000.00 |
| Webber, LLC                         | \$1,360.0000 | \$5,440.00 |

**730-03.21 INSTALL PULL BOX (TYPE B)****19.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,170.0000 | \$22,230.00 |
| Rogers Group, Inc.                  | \$1,073.5500 | \$20,397.45 |
| Bell & Associates Construction, LLC | \$1,072.4800 | \$20,377.12 |
| MasTec Civil, LLC                   | \$1,300.0000 | \$24,700.00 |
| Webber, LLC                         | \$1,010.0000 | \$19,190.00 |

**730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)****5.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$3,920.0000 | \$19,600.00 |
| Rogers Group, Inc.                  | \$2,147.0900 | \$10,735.45 |
| Bell & Associates Construction, LLC | \$2,144.9700 | \$10,724.85 |
| MasTec Civil, LLC                   | \$4,360.0000 | \$21,800.00 |
| Webber, LLC                         | \$2,020.0000 | \$10,100.00 |

**730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)****2.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$5,075.0000 | \$10,150.00 |
| Rogers Group, Inc.                  | \$3,757.4100 | \$7,514.82  |
| Bell & Associates Construction, LLC | \$3,753.7000 | \$7,507.40  |
| MasTec Civil, LLC                   | \$5,700.0000 | \$11,400.00 |
| Webber, LLC                         | \$3,540.0000 | \$7,080.00  |

**730-03.34 FIBER OPTIC TERMINATION CABINET****2.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$2,010.0000 | \$4,020.00 |
| Rogers Group, Inc.                  | \$3,435.3500 | \$6,870.70 |
| Bell & Associates Construction, LLC | \$3,431.9500 | \$6,863.90 |
| MasTec Civil, LLC                   | \$2,300.0000 | \$4,600.00 |
| Webber, LLC                         | \$3,230.0000 | \$6,460.00 |

**730-03.50 FIBER OPTIC CABLE (48F)****932.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$2.5000 | \$2,330.00 |
| Rogers Group, Inc.                  | \$2.6800 | \$2,497.76 |
| Bell & Associates Construction, LLC | \$2.6800 | \$2,497.76 |
| MasTec Civil, LLC                   | \$2.8000 | \$2,609.60 |
| Webber, LLC                         | \$2.5500 | \$2,376.60 |

**730-03.51 FIBER OPTIC CABLE (12F)****36.000 L.F.**

|                                     |          |         |
|-------------------------------------|----------|---------|
| Jones Bros. Contractors, LLC        | \$2.2000 | \$79.20 |
| Rogers Group, Inc.                  | \$2.4200 | \$87.12 |
| Bell & Associates Construction, LLC | \$2.4100 | \$86.76 |
| MasTec Civil, LLC                   | \$2.4400 | \$87.84 |
| Webber, LLC                         | \$2.2500 | \$81.00 |

**730-05.01 ELECTRICAL SERVICE CONNECTION****1.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$2,510.0000 | \$2,510.00 |
| Rogers Group, Inc.                  | \$8,588.3700 | \$8,588.37 |
| Bell & Associates Construction, LLC | \$8,579.8700 | \$8,579.87 |
| MasTec Civil, LLC                   | \$3,000.0000 | \$3,000.00 |
| Webber, LLC                         | \$8,080.0000 | \$8,080.00 |

**730-05.04 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION****1.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$2,510.0000 | \$2,510.00 |
| Rogers Group, Inc.                  | \$8,588.3700 | \$8,588.37 |
| Bell & Associates Construction, LLC | \$8,579.8700 | \$8,579.87 |
| MasTec Civil, LLC                   | \$3,000.0000 | \$3,000.00 |
| Webber, LLC                         | \$8,080.0000 | \$8,080.00 |

**730-08.02 SIGNAL CABLE - 5 CONDUCTOR****1,030.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$1.8000 | \$1,854.00 |
| Rogers Group, Inc.                  | \$2.4200 | \$2,492.60 |
| Bell & Associates Construction, LLC | \$2.4100 | \$2,482.30 |
| MasTec Civil, LLC                   | \$2.0000 | \$2,060.00 |
| Webber, LLC                         | \$2.2500 | \$2,317.50 |

**730-08.03 SIGNAL CABLE - 7 CONDUCTOR****2,772.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$2.1000 | \$5,821.20 |
| Rogers Group, Inc.                  | \$2.6800 | \$7,428.96 |
| Bell & Associates Construction, LLC | \$2.6800 | \$7,428.96 |
| MasTec Civil, LLC                   | \$2.4000 | \$6,652.80 |
| Webber, LLC                         | \$2.5500 | \$7,068.60 |

**730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)****1,506.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$12.5000 | \$18,825.00 |
| Rogers Group, Inc.                  | \$21.4700 | \$32,333.82 |
| Bell & Associates Construction, LLC | \$21.4500 | \$32,303.70 |
| MasTec Civil, LLC                   | \$14.0000 | \$21,084.00 |
| Webber, LLC                         | \$20.2000 | \$30,421.20 |

**730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40)****73.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$25.0000 | \$1,825.00 |
| Rogers Group, Inc.                  | \$25.7700 | \$1,881.21 |
| Bell & Associates Construction, LLC | \$25.7400 | \$1,879.02 |
| MasTec Civil, LLC                   | \$28.0000 | \$2,044.00 |
| Webber, LLC                         | \$24.2000 | \$1,766.60 |

**730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)****270.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$44.5000 | \$12,015.00 |
| Rogers Group, Inc.                  | \$85.8800 | \$23,187.60 |
| Bell & Associates Construction, LLC | \$85.8000 | \$23,166.00 |
| MasTec Civil, LLC                   | \$49.0000 | \$13,230.00 |
| Webber, LLC                         | \$80.7500 | \$21,802.50 |

**730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE)****198.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$47.5000 | \$9,405.00  |
| Rogers Group, Inc.                  | \$85.8800 | \$17,004.24 |
| Bell & Associates Construction, LLC | \$85.8000 | \$16,988.40 |
| MasTec Civil, LLC                   | \$53.0000 | \$10,494.00 |
| Webber, LLC                         | \$80.7500 | \$15,988.50 |

**730-12.26 CONDUIT 2" DIAMETER (PVC SCHEDULE 80)****84.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$17.5000 | \$1,470.00 |
| Rogers Group, Inc.                  | \$25.7700 | \$2,164.68 |
| Bell & Associates Construction, LLC | \$25.7400 | \$2,162.16 |
| MasTec Civil, LLC                   | \$20.0000 | \$1,680.00 |
| Webber, LLC                         | \$24.2000 | \$2,032.80 |

**730-12.27 CONDUIT 3" DIAMETER (PVC SCHEDULE 80)****67.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$27.0000 | \$1,809.00 |
| Rogers Group, Inc.                  | \$27.9100 | \$1,869.97 |
| Bell & Associates Construction, LLC | \$27.8800 | \$1,867.96 |
| MasTec Civil, LLC                   | \$30.0000 | \$2,010.00 |
| Webber, LLC                         | \$26.3000 | \$1,762.10 |

**730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)****3.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$27,400.0000 | \$82,200.00 |
| Rogers Group, Inc.                  | \$31,132.8400 | \$93,398.52 |
| Bell & Associates Construction, LLC | \$31,102.0300 | \$93,306.09 |
| MasTec Civil, LLC                   | \$30,500.0000 | \$91,500.00 |
| Webber, LLC                         | \$29,290.0000 | \$87,870.00 |

**730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)****2.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$50,550.0000 | \$101,100.00 |
| Rogers Group, Inc.                  | \$45,625.7200 | \$91,251.44  |
| Bell & Associates Construction, LLC | \$45,580.5700 | \$91,161.14  |
| MasTec Civil, LLC                   | \$58,000.0000 | \$116,000.00 |
| Webber, LLC                         | \$42,930.0000 | \$85,860.00  |

**730-16.04 CONTROLLER (ATC)****2.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$5,390.0000  | \$10,780.00 |
| Rogers Group, Inc.                  | \$11,272.2300 | \$22,544.46 |
| Bell & Associates Construction, LLC | \$11,261.0800 | \$22,522.16 |
| MasTec Civil, LLC                   | \$6,000.0000  | \$12,000.00 |
| Webber, LLC                         | \$10,610.0000 | \$21,220.00 |

**730-16.50 CONFLICT MONITOR****2.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$1,905.0000 | \$3,810.00 |
| Rogers Group, Inc.                  | \$2,039.7400 | \$4,079.48 |
| Bell & Associates Construction, LLC | \$2,037.7200 | \$4,075.44 |
| MasTec Civil, LLC                   | \$2,200.0000 | \$4,400.00 |
| Webber, LLC                         | \$1,920.0000 | \$3,840.00 |

**730-23.31 PEDESTAL POLE (15' SIGNAL TYPE B)****7.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$3,365.0000 | \$23,555.00 |
| Rogers Group, Inc.                  | \$2,683.8700 | \$18,787.09 |
| Bell & Associates Construction, LLC | \$2,681.2100 | \$18,768.47 |
| MasTec Civil, LLC                   | \$3,800.0000 | \$26,600.00 |
| Webber, LLC                         | \$2,530.0000 | \$17,710.00 |

**730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')****2.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$25,900.0000 | \$51,800.00 |
| Rogers Group, Inc.                  | \$27,912.2000 | \$55,824.40 |
| Bell & Associates Construction, LLC | \$27,884.5900 | \$55,769.18 |
| MasTec Civil, LLC                   | \$30,000.0000 | \$60,000.00 |
| Webber, LLC                         | \$26,260.0000 | \$52,520.00 |

**730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')****3.000 EACH**

|                                     |               |              |
|-------------------------------------|---------------|--------------|
| Jones Bros. Contractors, LLC        | \$29,650.0000 | \$88,950.00  |
| Rogers Group, Inc.                  | \$32,206.3900 | \$96,619.17  |
| Bell & Associates Construction, LLC | \$32,174.5200 | \$96,523.56  |
| MasTec Civil, LLC                   | \$35,000.0000 | \$105,000.00 |
| Webber, LLC                         | \$30,300.0000 | \$90,900.00  |

**730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')****1.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$33,300.0000 | \$33,300.00 |
| Rogers Group, Inc.                  | \$35,158.6400 | \$35,158.64 |
| Bell & Associates Construction, LLC | \$35,123.8500 | \$35,123.85 |
| MasTec Civil, LLC                   | \$37,000.0000 | \$37,000.00 |
| Webber, LLC                         | \$33,080.0000 | \$33,080.00 |

**730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')****1.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$56,700.0000 | \$56,700.00 |
| Rogers Group, Inc.                  | \$53,677.3100 | \$53,677.31 |
| Bell & Associates Construction, LLC | \$53,624.2000 | \$53,624.20 |
| MasTec Civil, LLC                   | \$63,000.0000 | \$63,000.00 |
| Webber, LLC                         | \$50,500.0000 | \$50,500.00 |

**730-25.17 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')****1.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$62,600.0000 | \$62,600.00 |
| Rogers Group, Inc.                  | \$56,361.1700 | \$56,361.17 |
| Bell & Associates Construction, LLC | \$56,305.4100 | \$56,305.41 |
| MasTec Civil, LLC                   | \$70,000.0000 | \$70,000.00 |
| Webber, LLC                         | \$53,000.0000 | \$53,000.00 |

**730-35.06 BATTERY BACK-UP SYSTEM****2.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$18,750.0000 | \$37,500.00 |
| Rogers Group, Inc.                  | \$17,176.7400 | \$34,353.48 |
| Bell & Associates Construction, LLC | \$17,159.7500 | \$34,319.50 |
| MasTec Civil, LLC                   | \$21,000.0000 | \$42,000.00 |
| Webber, LLC                         | \$16,160.0000 | \$32,320.00 |

**740-07.04 GEOGRID REINFORCEMENT TYPE 2****23,925.000 S.Y.**

|                                     |          |              |
|-------------------------------------|----------|--------------|
| Jones Bros. Contractors, LLC        | \$6.0000 | \$143,550.00 |
| Rogers Group, Inc.                  | \$5.3400 | \$127,759.50 |
| Bell & Associates Construction, LLC | \$4.9900 | \$119,385.75 |
| MasTec Civil, LLC                   | \$6.0000 | \$143,550.00 |
| Webber, LLC                         | \$5.4000 | \$129,195.00 |

**740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)****404.000 S.Y.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$6.0000 | \$2,424.00 |
| Rogers Group, Inc.                  | \$2.2000 | \$888.80   |
| Bell & Associates Construction, LLC | \$2.4600 | \$993.84   |
| MasTec Civil, LLC                   | \$6.5000 | \$2,626.00 |
| Webber, LLC                         | \$5.9000 | \$2,383.60 |

**740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)****42,898.000 S.Y.**

|                                     |          |              |
|-------------------------------------|----------|--------------|
| Jones Bros. Contractors, LLC        | \$4.0000 | \$171,592.00 |
| Rogers Group, Inc.                  | \$5.3400 | \$229,075.32 |
| Bell & Associates Construction, LLC | \$2.6800 | \$114,966.64 |
| MasTec Civil, LLC                   | \$5.8000 | \$248,808.40 |
| Webber, LLC                         | \$4.7500 | \$203,765.50 |

**740-11.04 TEMPORARY SEDIMENT TUBE 20IN****26,110.000 L.F.**

|                                     |          |              |
|-------------------------------------|----------|--------------|
| Jones Bros. Contractors, LLC        | \$3.5000 | \$91,385.00  |
| Rogers Group, Inc.                  | \$4.0000 | \$104,440.00 |
| Bell & Associates Construction, LLC | \$4.8300 | \$126,111.30 |
| MasTec Civil, LLC                   | \$5.0000 | \$130,550.00 |
| Webber, LLC                         | \$3.5000 | \$91,385.00  |

**797-11.46 CONCRETE CAP****28.000 C.Y.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,500.0000 | \$42,000.00 |
| Rogers Group, Inc.                  | \$309.1400   | \$8,655.92  |
| Bell & Associates Construction, LLC | \$1,072.4800 | \$30,029.44 |
| MasTec Civil, LLC                   | \$1,650.0000 | \$46,200.00 |
| Webber, LLC                         | \$2,500.0000 | \$70,000.00 |

**CONTRACT CNZ028**

|                                     |  | UNIT PRICE            | EXTENSION   |
|-------------------------------------|--|-----------------------|-------------|
| <b>801-01</b>                       | <b>SEEDING (WITH MULCH)</b>                | <b>246.000 UNIT</b>   |             |
| Jones Bros. Contractors, LLC        |  | \$28.0000             | \$6,888.00  |
| Rogers Group, Inc.                  |  | \$29.7600             | \$7,320.96  |
| Bell & Associates Construction, LLC |  | \$47.1900             | \$11,608.74 |
| MasTec Civil, LLC                   |  | \$50.0000             | \$12,300.00 |
| Webber, LLC                         |  | \$44.0000             | \$10,824.00 |
| <b>801-01.02</b>                    | <b>CROWN VETCH MIXTURE (WITH MULCH)</b>    | <b>784.000 UNIT</b>   |             |
| Jones Bros. Contractors, LLC        |  | \$30.0000             | \$23,520.00 |
| Rogers Group, Inc.                  |  | \$31.8900             | \$25,001.76 |
| Bell & Associates Construction, LLC |  | \$48.2600             | \$37,835.84 |
| MasTec Civil, LLC                   |  | \$53.0000             | \$41,552.00 |
| Webber, LLC                         |  | \$45.0000             | \$35,280.00 |
| <b>801-01.07</b>                    | <b>TEMPORARY SEEDING (WITH MULCH)</b>      | <b>1,732.000 UNIT</b> |             |
| Jones Bros. Contractors, LLC        |  | \$26.0000             | \$45,032.00 |
| Rogers Group, Inc.                  |  | \$27.6400             | \$47,872.48 |
| Bell & Associates Construction, LLC |  | \$35.3900             | \$61,295.48 |
| MasTec Civil, LLC                   |  | \$39.0000             | \$67,548.00 |
| Webber, LLC                         |  | \$33.0000             | \$57,156.00 |
| <b>801-01.35</b>                    | <b>GRASS SEED MIX (RIPZN/FLPL) W/MULCH</b> | <b>7.000 UNIT</b>     |             |
| Jones Bros. Contractors, LLC        |  | \$42.0000             | \$294.00    |
| Rogers Group, Inc.                  |  | \$44.6500             | \$312.55    |
| Bell & Associates Construction, LLC |  | \$321.7500            | \$2,252.25  |
| MasTec Civil, LLC                   |  | \$350.0000            | \$2,450.00  |
| Webber, LLC                         |  | \$300.0000            | \$2,100.00  |
| <b>801-01.36</b>                    | <b>SPECIAL WETLAND SEED MIXTURE</b>        | <b>35.000 UNIT</b>    |             |
| Jones Bros. Contractors, LLC        |  | \$42.0000             | \$1,470.00  |
| Rogers Group, Inc.                  |  | \$44.6500             | \$1,562.75  |
| Bell & Associates Construction, LLC |  | \$262.7600            | \$9,196.60  |
| MasTec Civil, LLC                   |  | \$283.6100            | \$9,926.35  |
| Webber, LLC                         |  | \$245.0000            | \$8,575.00  |
| <b>801-02</b>                       | <b>SEEDING (WITHOUT MULCH)</b>             | <b>183.000 UNIT</b>   |             |
| Jones Bros. Contractors, LLC        |  | \$19.0000             | \$3,477.00  |
| Rogers Group, Inc.                  |  | \$20.2000             | \$3,696.60  |
| Bell & Associates Construction, LLC |  | \$37.5400             | \$6,869.82  |
| MasTec Civil, LLC                   |  | \$40.5200             | \$7,415.16  |
| Webber, LLC                         |  | \$35.0000             | \$6,405.00  |

## CONTRACT CNZ028

UNIT PRICE EXTENSION

|           |   |  |                      |             |  |
|-----------|---|--|----------------------|-------------|--|
| 801-03    | WATER (SEEDING & SODDING)                   |  | <b>302.000 M.G.</b>  |             |  |
|           | Jones Bros. Contractors, LLC                |  | \$70.0000            | \$21,140.00 |  |
|           | Rogers Group, Inc.                          |  | \$53.1500            | \$16,051.30 |  |
|           | Bell & Associates Construction, LLC         |  | \$53.6200            | \$16,193.24 |  |
|           | MasTec Civil, LLC                           |  | \$42.1200            | \$12,720.24 |  |
|           | Webber, LLC                                 |  | \$50.0000            | \$15,100.00 |  |
| 801-07    | SEED (SUPPLEMENTAL APPLICATION)             |  | <b>515.000 LB.</b>   |             |  |
|           | Jones Bros. Contractors, LLC                |  | \$2.0000             | \$1,030.00  |  |
|           | Rogers Group, Inc.                          |  | \$2.1300             | \$1,096.95  |  |
|           | Bell & Associates Construction, LLC         |  | \$9.5500             | \$4,918.25  |  |
|           | MasTec Civil, LLC                           |  | \$10.3000            | \$5,304.50  |  |
|           | Webber, LLC                                 |  | \$8.9000             | \$4,583.50  |  |
| 801-07.01 | CROWN VETCH SEED (SUPPLEMENTAL APPLICATION) |  | <b>1,353.000 LB.</b> |             |  |
|           | Jones Bros. Contractors, LLC                |  | \$5.0000             | \$6,765.00  |  |
|           | Rogers Group, Inc.                          |  | \$5.3200             | \$7,197.96  |  |
|           | Bell & Associates Construction, LLC         |  | \$11.0500            | \$14,950.65 |  |
|           | MasTec Civil, LLC                           |  | \$11.9200            | \$16,127.76 |  |
|           | Webber, LLC                                 |  | \$10.3000            | \$13,935.90 |  |
| 801-08    | FERTILIZER (SUPPLEMENTAL APPLICATION)       |  | <b>15.000 TON</b>    |             |  |
|           | Jones Bros. Contractors, LLC                |  | \$250.0000           | \$3,750.00  |  |
|           | Rogers Group, Inc.                          |  | \$265.7600           | \$3,986.40  |  |
|           | Bell & Associates Construction, LLC         |  | \$2,144.9700         | \$32,174.55 |  |
|           | MasTec Civil, LLC                           |  | \$2,315.1500         | \$34,727.25 |  |
|           | Webber, LLC                                 |  | \$2,000.0000         | \$30,000.00 |  |
| 802-12.01 | ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)       |  | <b>36.000 EACH</b>   |             |  |
|           | Jones Bros. Contractors, LLC                |  | \$15.0000            | \$540.00    |  |
|           | Rogers Group, Inc.                          |  | \$15.9500            | \$574.20    |  |
|           | Bell & Associates Construction, LLC         |  | \$9.6500             | \$347.40    |  |
|           | MasTec Civil, LLC                           |  | \$10.8100            | \$389.16    |  |
|           | Webber, LLC                                 |  | \$9.0000             | \$324.00    |  |
| 802-12.02 | ACER RUBRUM (RED MAPLE SEEDLNG B.R.)        |  | <b>51.000 EACH</b>   |             |  |
|           | Jones Bros. Contractors, LLC                |  | \$15.0000            | \$765.00    |  |
|           | Rogers Group, Inc.                          |  | \$15.9500            | \$813.45    |  |
|           | Bell & Associates Construction, LLC         |  | \$9.6500             | \$492.15    |  |
|           | MasTec Civil, LLC                           |  | \$10.8100            | \$551.31    |  |
|           | Webber, LLC                                 |  | \$9.0000             | \$459.00    |  |

**802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)****88.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$15.0000 | \$1,320.00 |
| Rogers Group, Inc.                  | \$15.9500 | \$1,403.60 |
| Bell & Associates Construction, LLC | \$9.6500  | \$849.20   |
| MasTec Civil, LLC                   | \$10.8100 | \$951.28   |
| Webber, LLC                         | \$9.0000  | \$792.00   |

**802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)****36.000 EACH**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Jones Bros. Contractors, LLC        | \$15.0000 | \$540.00 |
| Rogers Group, Inc.                  | \$15.9500 | \$574.20 |
| Bell & Associates Construction, LLC | \$9.6500  | \$347.40 |
| MasTec Civil, LLC                   | \$10.8100 | \$389.16 |
| Webber, LLC                         | \$9.0000  | \$324.00 |

**802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)****51.000 EACH**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Jones Bros. Contractors, LLC        | \$15.0000 | \$765.00 |
| Rogers Group, Inc.                  | \$15.9500 | \$813.45 |
| Bell & Associates Construction, LLC | \$9.6500  | \$492.15 |
| MasTec Civil, LLC                   | \$10.8100 | \$551.31 |
| Webber, LLC                         | \$9.0000  | \$459.00 |

**802-12.29 QUERCUS ALBA (WHITE OAK SEEDLNG B.R.)****51.000 EACH**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Jones Bros. Contractors, LLC        | \$15.0000 | \$765.00 |
| Rogers Group, Inc.                  | \$15.9500 | \$813.45 |
| Bell & Associates Construction, LLC | \$9.6500  | \$492.15 |
| MasTec Civil, LLC                   | \$10.8100 | \$551.31 |
| Webber, LLC                         | \$9.0000  | \$459.00 |

**802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)****36.000 EACH**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Jones Bros. Contractors, LLC        | \$15.0000 | \$540.00 |
| Rogers Group, Inc.                  | \$15.9500 | \$574.20 |
| Bell & Associates Construction, LLC | \$9.6500  | \$347.40 |
| MasTec Civil, LLC                   | \$10.8100 | \$389.16 |
| Webber, LLC                         | \$9.0000  | \$324.00 |

**802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)****52.000 EACH**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Jones Bros. Contractors, LLC        | \$15.0000 | \$780.00 |
| Rogers Group, Inc.                  | \$15.9500 | \$829.40 |
| Bell & Associates Construction, LLC | \$9.6500  | \$501.80 |
| MasTec Civil, LLC                   | \$10.8100 | \$562.12 |
| Webber, LLC                         | \$9.0000  | \$468.00 |

UNIT PRICE EXTENSION

## 802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG B.R.)

88.000 EACH

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$15.0000 | \$1,320.00 |
| Rogers Group, Inc.                  | \$15.9500 | \$1,403.60 |
| Bell & Associates Construction, LLC | \$9.6500  | \$849.20   |
| MasTec Civil, LLC                   | \$10.8100 | \$951.28   |
| Webber, LLC                         | \$9.0000  | \$792.00   |

## 802-13.14 CALICARPA AMERICANA (AMRCN BEAUTYBERRY) 2-5FT C.G.

320.000 EACH

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$15.0000 | \$4,800.00  |
| Rogers Group, Inc.                  | \$15.9500 | \$5,104.00  |
| Bell & Associates Construction, LLC | \$37.5400 | \$12,012.80 |
| MasTec Civil, LLC                   | \$42.0300 | \$13,449.60 |
| Webber, LLC                         | \$35.0000 | \$11,200.00 |

## 802-13.52 CALYCANTHUS FLORIDUS (SWEETSHRUB SDLNG BARE ROOT)

320.000 EACH

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$15.0000 | \$4,800.00 |
| Rogers Group, Inc.                  | \$15.9500 | \$5,104.00 |
| Bell & Associates Construction, LLC | \$9.6500  | \$3,088.00 |
| MasTec Civil, LLC                   | \$10.8100 | \$3,459.20 |
| Webber, LLC                         | \$9.0000  | \$2,880.00 |

## 802-13.53 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH SDLNG BARE ROOT)

52.000 EACH

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Jones Bros. Contractors, LLC        | \$15.0000 | \$780.00 |
| Rogers Group, Inc.                  | \$15.9500 | \$829.40 |
| Bell & Associates Construction, LLC | \$9.6500  | \$501.80 |
| MasTec Civil, LLC                   | \$10.8100 | \$562.12 |
| Webber, LLC                         | \$9.0000  | \$468.00 |

## 802-13.61 ARONIA MELANOCARPA (BLCK CHOKEBERRY SDLNG B.R.)

320.000 EACH

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$15.0000 | \$4,800.00 |
| Rogers Group, Inc.                  | \$15.9500 | \$5,104.00 |
| Bell & Associates Construction, LLC | \$9.6500  | \$3,088.00 |
| MasTec Civil, LLC                   | \$10.8100 | \$3,459.20 |
| Webber, LLC                         | \$9.0000  | \$2,880.00 |

## 803-01 SODDING (NEW SOD)

6,456.000 S.Y.

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$9.0000 | \$58,104.00 |
| Rogers Group, Inc.                  | \$6.3800 | \$41,189.28 |
| Bell & Associates Construction, LLC | \$6.5400 | \$42,222.24 |
| MasTec Civil, LLC                   | \$8.9000 | \$57,458.40 |
| Webber, LLC                         | \$6.1000 | \$39,381.60 |

**CONTRACT CNZ028**

UNIT PRICE      EXTENSION

**805-01.03 TURF REINFORCEMENT MAT (CLASS III)****833.000 S.Y.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$5.0000 | \$4,165.00 |
| Rogers Group, Inc.                  | \$5.0500 | \$4,206.65 |
| Bell & Associates Construction, LLC | \$4.9300 | \$4,106.69 |
| MasTec Civil, LLC                   | \$5.3200 | \$4,431.56 |
| Webber, LLC                         | \$4.5000 | \$3,748.50 |

**805-12.02 EROSION CONTROL BLANKET (TYPE II)****40,212.000 S.Y.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$1.2500 | \$50,265.00 |
| Rogers Group, Inc.                  | \$1.0600 | \$42,624.72 |
| Bell & Associates Construction, LLC | \$1.0200 | \$41,016.24 |
| MasTec Civil, LLC                   | \$1.1000 | \$44,233.20 |
| Webber, LLC                         | \$0.9500 | \$38,201.40 |

**806-02.03 PROJECT MOWING****6.000 CYCL**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$15,000.0000 | \$90,000.00 |
| Rogers Group, Inc.                  | \$15,941.3500 | \$95,648.10 |
| Bell & Associates Construction, LLC | \$5,362.4200  | \$32,174.52 |
| MasTec Civil, LLC                   | \$3,300.0000  | \$19,800.00 |
| Webber, LLC                         | \$3,000.0000  | \$18,000.00 |

**BRIDGE CATEGORY****202-01.05 REMOVAL OF ASBESTOS (BRIDGE NO. 1)****1.000 LS**

|                                     |                  |                |
|-------------------------------------|------------------|----------------|
| Jones Bros. Contractors, LLC        | \$933,583.0000   | \$933,583.00   |
| Rogers Group, Inc.                  | \$992,171.2700   | \$992,171.27   |
| Bell & Associates Construction, LLC | \$1,001,252.7800 | \$1,001,252.78 |
| MasTec Civil, LLC                   | \$1,100,000.0000 | \$1,100,000.00 |
| Webber, LLC                         | \$937,600.0000   | \$937,600.00   |

**202-01.06 REMOVAL OF ASBESTOS (BRIDGE NO. 2)****1.000 LS**

|                                     |                  |                |
|-------------------------------------|------------------|----------------|
| Jones Bros. Contractors, LLC        | \$886,076.0000   | \$886,076.00   |
| Rogers Group, Inc.                  | \$941,682.9100   | \$941,682.91   |
| Bell & Associates Construction, LLC | \$950,302.2900   | \$950,302.29   |
| MasTec Civil, LLC                   | \$1,000,000.0000 | \$1,000,000.00 |
| Webber, LLC                         | \$889,100.0000   | \$889,100.00   |

**202-01.07 REMOVAL OF ASBESTOS (BRIDGE NO. 3)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$162,174.0000 | \$162,174.00 |
| Rogers Group, Inc.                  | \$172,351.4500 | \$172,351.45 |
| Bell & Associates Construction, LLC | \$173,929.0100 | \$173,929.01 |
| MasTec Civil, LLC                   | \$190,000.0000 | \$190,000.00 |
| Webber, LLC                         | \$164,200.0000 | \$164,200.00 |

**202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 19-I0065-21.43R)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$260,000.0000 | \$260,000.00 |
| Rogers Group, Inc.                  | \$180,668.5800 | \$180,668.58 |
| Bell & Associates Construction, LLC | \$317,624.2300 | \$317,624.23 |
| MasTec Civil, LLC                   | \$250,000.0000 | \$250,000.00 |
| Webber, LLC                         | \$225,000.0000 | \$225,000.00 |

**202-04.02 REMOVAL OF STRUCTURES (EXIST. BR. NO. 19-I0065-21.43L)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$260,000.0000 | \$260,000.00 |
| Rogers Group, Inc.                  | \$180,668.5800 | \$180,668.58 |
| Bell & Associates Construction, LLC | \$317,624.2300 | \$317,624.23 |
| MasTec Civil, LLC                   | \$250,000.0000 | \$250,000.00 |
| Webber, LLC                         | \$225,000.0000 | \$225,000.00 |

**202-04.03 REMOVAL OF STRUCTURES (EXIST. BR. NO. 19-I0065-21.58R)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$190,000.0000 | \$190,000.00 |
| Rogers Group, Inc.                  | \$173,229.2800 | \$173,229.28 |
| Bell & Associates Construction, LLC | \$178,287.3400 | \$178,287.34 |
| MasTec Civil, LLC                   | \$350,000.0000 | \$350,000.00 |
| Webber, LLC                         | \$225,000.0000 | \$225,000.00 |

UNIT PRICE EXTENSION

**202-04.04 REMOVAL OF STRUCTURES (EXIST. BR. NO. 19-I0065-21.58L)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$190,000.0000 | \$190,000.00 |
| Rogers Group, Inc.                  | \$178,543.0600 | \$178,543.06 |
| Bell & Associates Construction, LLC | \$178,287.3400 | \$178,287.34 |
| MasTec Civil, LLC                   | \$350,000.0000 | \$350,000.00 |
| Webber, LLC                         | \$225,000.0000 | \$225,000.00 |

**202-04.05 REMOVAL OF STRUCTURES (EXIST. BR. NO. 19-I0065-22.15R)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$310,000.0000 | \$310,000.00 |
| Rogers Group, Inc.                  | \$371,964.7300 | \$371,964.73 |
| Bell & Associates Construction, LLC | \$209,498.4000 | \$209,498.40 |
| MasTec Civil, LLC                   | \$260,000.0000 | \$260,000.00 |
| Webber, LLC                         | \$225,000.0000 | \$225,000.00 |

**202-04.06 REMOVAL OF STRUCTURES (EXIST. BR. NO. 19-I0065-22.15L)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$310,000.0000 | \$310,000.00 |
| Rogers Group, Inc.                  | \$371,964.7300 | \$371,964.73 |
| Bell & Associates Construction, LLC | \$209,498.4000 | \$209,498.40 |
| MasTec Civil, LLC                   | \$260,000.0000 | \$260,000.00 |
| Webber, LLC                         | \$225,000.0000 | \$225,000.00 |

**202-04.07 REMOVAL OF STRUCTURES (EXIST. BR. NO. 83-I0065-01.03R)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$365,000.0000 | \$365,000.00 |
| Rogers Group, Inc.                  | \$292,258.0000 | \$292,258.00 |
| Bell & Associates Construction, LLC | \$274,209.4600 | \$274,209.46 |
| MasTec Civil, LLC                   | \$180,000.0000 | \$180,000.00 |
| Webber, LLC                         | \$225,000.0000 | \$225,000.00 |

**202-04.08 REMOVAL OF STRUCTURES (EXIST. BR. NO. 83-I0065-01.03L)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$365,000.0000 | \$365,000.00 |
| Rogers Group, Inc.                  | \$292,258.0000 | \$292,258.00 |
| Bell & Associates Construction, LLC | \$273,136.9700 | \$273,136.97 |
| MasTec Civil, LLC                   | \$180,000.0000 | \$180,000.00 |
| Webber, LLC                         | \$225,000.0000 | \$225,000.00 |

**204-02.01 DRY EXCAVATION (BRIDGES)****3,192.000 C.Y.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$40.0000 | \$127,680.00 |
| Rogers Group, Inc.                  | \$31.8800 | \$101,760.96 |
| Bell & Associates Construction, LLC | \$29.2000 | \$93,206.40  |
| MasTec Civil, LLC                   | \$19.4500 | \$62,084.40  |
| Webber, LLC                         | \$80.2500 | \$256,158.00 |

**CONTRACT CNZ028**

UNIT PRICE EXTENSION

**204-03.01 WET EXCAVATION (BRIDGES)****494.000 C.Y.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$80.0000  | \$39,520.00 |
| Rogers Group, Inc.                  | \$47.8200  | \$23,623.08 |
| Bell & Associates Construction, LLC | \$37.2100  | \$18,381.74 |
| MasTec Civil, LLC                   | \$138.4500 | \$68,394.30 |
| Webber, LLC                         | \$120.0000 | \$59,280.00 |

**204-04.01 ROCK EXCAVATION (BRIDGES)****322.000 C.Y.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$200.0000 | \$64,400.00 |
| Rogers Group, Inc.                  | \$63.7700  | \$20,533.94 |
| Bell & Associates Construction, LLC | \$116.2700 | \$37,438.94 |
| MasTec Civil, LLC                   | \$217.3700 | \$69,993.14 |
| Webber, LLC                         | \$128.0000 | \$41,216.00 |

**204-05 ROCK DRILLING (BRIDGES)****378.000 L.F.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$30.0000  | \$11,340.00 |
| Rogers Group, Inc.                  | \$26.5700  | \$10,043.46 |
| Bell & Associates Construction, LLC | \$56.4600  | \$21,341.88 |
| MasTec Civil, LLC                   | \$110.0000 | \$41,580.00 |
| Webber, LLC                         | \$200.0000 | \$75,600.00 |

**204-10.01 FOUNDATION PREPARATION(PIER NO. 1, STA. 1100+99.33)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$33,000.0000  | \$33,000.00  |
| Rogers Group, Inc.                  | \$318,826.9100 | \$318,826.91 |
| Bell & Associates Construction, LLC | \$39,967.0700  | \$39,967.07  |
| MasTec Civil, LLC                   | \$475,000.0000 | \$475,000.00 |
| Webber, LLC                         | \$56,800.0000  | \$56,800.00  |

**204-10.02 FOUNDATION PREPARATION(PIER NO. 2, STA. 1101+66.58)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$33,000.0000  | \$33,000.00  |
| Rogers Group, Inc.                  | \$318,826.9100 | \$318,826.91 |
| Bell & Associates Construction, LLC | \$39,967.0700  | \$39,967.07  |
| MasTec Civil, LLC                   | \$310,000.0000 | \$310,000.00 |
| Webber, LLC                         | \$56,800.0000  | \$56,800.00  |

**204-10.03 FOUNDATION PREPARATION(PIER NO. 3, STA. 1102+60.66)****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$33,000.0000  | \$33,000.00  |
| Rogers Group, Inc.                  | \$318,826.9100 | \$318,826.91 |
| Bell & Associates Construction, LLC | \$39,967.0700  | \$39,967.07  |
| MasTec Civil, LLC                   | \$310,000.0000 | \$310,000.00 |
| Webber, LLC                         | \$56,800.0000  | \$56,800.00  |

UNIT PRICE EXTENSION

**303-01.02 GRANULAR BACKFILL (BRIDGES)****680.000 TON**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$70.0000 | \$47,600.00 |
| Rogers Group, Inc.                  | \$42.5100 | \$28,906.80 |
| Bell & Associates Construction, LLC | \$62.2700 | \$42,343.60 |
| MasTec Civil, LLC                   | \$63.0000 | \$42,840.00 |
| Webber, LLC                         | \$80.2500 | \$54,570.00 |

**602-04.01 STEEL STRUCTURES (BR. ID. NO. 83I00650003)****1.000 LS**

|                                     |                  |                |
|-------------------------------------|------------------|----------------|
| Jones Bros. Contractors, LLC        | \$4,800,000.0000 | \$4,800,000.00 |
| Rogers Group, Inc.                  | \$3,613,371.6200 | \$3,613,371.62 |
| Bell & Associates Construction, LLC | \$6,177,224.9000 | \$6,177,224.90 |
| MasTec Civil, LLC                   | \$5,600,000.0000 | \$5,600,000.00 |
| Webber, LLC                         | \$6,230,000.0000 | \$6,230,000.00 |

**602-10.60 BEARING DEVICE (3 1/2" X 20" X 26" REINF. ELASTOMERIC PAD)****26.000 EACH**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$3,000.0000 | \$78,000.00  |
| Rogers Group, Inc.                  | \$7,439.2900 | \$193,421.54 |
| Bell & Associates Construction, LLC | \$4,129.3300 | \$107,362.58 |
| MasTec Civil, LLC                   | \$173.8400   | \$4,519.84   |
| Webber, LLC                         | \$5,000.0000 | \$130,000.00 |

**604-02.03 EPOXY COATED REINFORCING STEEL****972,184.000 LB.**

|                                     |          |                |
|-------------------------------------|----------|----------------|
| Jones Bros. Contractors, LLC        | \$1.6500 | \$1,604,103.60 |
| Rogers Group, Inc.                  | \$1.7700 | \$1,720,765.68 |
| Bell & Associates Construction, LLC | \$1.6600 | \$1,613,825.44 |
| MasTec Civil, LLC                   | \$1.4000 | \$1,361,057.60 |
| Webber, LLC                         | \$2.5000 | \$2,430,460.00 |

**604-03.01 CLASS A CONCRETE (BRIDGES)****2,401.000 C.Y.**

|                                     |              |                |
|-------------------------------------|--------------|----------------|
| Jones Bros. Contractors, LLC        | \$1,150.0000 | \$2,761,150.00 |
| Rogers Group, Inc.                  | \$1,434.7200 | \$3,444,762.72 |
| Bell & Associates Construction, LLC | \$1,329.4100 | \$3,191,913.41 |
| MasTec Civil, LLC                   | \$1,850.0000 | \$4,441,850.00 |
| Webber, LLC                         | \$1,500.0000 | \$3,601,500.00 |

**604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)****477,500.000 LB.**

|                                     |          |                |
|-------------------------------------|----------|----------------|
| Jones Bros. Contractors, LLC        | \$1.6500 | \$787,875.00   |
| Rogers Group, Inc.                  | \$1.7100 | \$816,525.00   |
| Bell & Associates Construction, LLC | \$1.2700 | \$606,425.00   |
| MasTec Civil, LLC                   | \$2.2400 | \$1,069,600.00 |
| Webber, LLC                         | \$2.0000 | \$955,000.00   |

**604-03.04 PAVEMENT @ BRIDGE ENDS****2,918.000 S.Y.**

|                                     |            |                |
|-------------------------------------|------------|----------------|
| Jones Bros. Contractors, LLC        | \$425.0000 | \$1,240,150.00 |
| Rogers Group, Inc.                  | \$531.3800 | \$1,550,566.84 |
| Bell & Associates Construction, LLC | \$424.9700 | \$1,240,062.46 |
| MasTec Civil, LLC                   | \$315.4400 | \$920,453.92   |
| Webber, LLC                         | \$226.0000 | \$659,468.00   |

**604-03.32 CLASS DS CONCRETE****4,081.000 C.Y.**

|                                     |              |                |
|-------------------------------------|--------------|----------------|
| Jones Bros. Contractors, LLC        | \$1,000.0000 | \$4,081,000.00 |
| Rogers Group, Inc.                  | \$1,753.5500 | \$7,156,237.55 |
| Bell & Associates Construction, LLC | \$928.5900   | \$3,789,575.79 |
| MasTec Civil, LLC                   | \$1,560.0000 | \$6,366,360.00 |
| Webber, LLC                         | \$1,500.0000 | \$6,121,500.00 |

**604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)****11,982.000 S.Y.**

|                                     |          |              |
|-------------------------------------|----------|--------------|
| Jones Bros. Contractors, LLC        | \$8.0000 | \$95,856.00  |
| Rogers Group, Inc.                  | \$8.4500 | \$101,247.90 |
| Bell & Associates Construction, LLC | \$8.5300 | \$102,206.46 |
| MasTec Civil, LLC                   | \$9.2900 | \$111,312.78 |
| Webber, LLC                         | \$7.5000 | \$89,865.00  |

**604-04.41 THREE STAR STATE EMBLEM****12.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$2,000.0000 | \$24,000.00 |
| Rogers Group, Inc.                  | \$1,594.1300 | \$19,129.56 |
| Bell & Associates Construction, LLC | \$4,091.1000 | \$49,093.20 |
| MasTec Civil, LLC                   | \$3,042.5500 | \$36,510.60 |
| Webber, LLC                         | \$2,720.0000 | \$32,640.00 |

**604-05.31 BRIDGE DECK GROOVING (MECHANICAL)****16,639.000 S.Y.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$12.0000 | \$199,668.00 |
| Rogers Group, Inc.                  | \$3.6800  | \$61,231.52  |
| Bell & Associates Construction, LLC | \$4.1700  | \$69,384.63  |
| MasTec Civil, LLC                   | \$6.3400  | \$105,491.26 |
| Webber, LLC                         | \$3.9000  | \$64,892.10  |

**606-02.03 STEEL PILES (10 INCH)****3,773.000 L.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$81.0000  | \$305,613.00 |
| Rogers Group, Inc.                  | \$61.6400  | \$232,567.72 |
| Bell & Associates Construction, LLC | \$61.7500  | \$232,982.75 |
| MasTec Civil, LLC                   | \$195.2400 | \$736,640.52 |
| Webber, LLC                         | \$250.0000 | \$943,250.00 |

UNIT PRICE EXTENSION

**606-02.06 PILE TIPS (STEEL PILES, 10 INCH)****212.000 EACH**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$100.0000   | \$21,200.00  |
| Rogers Group, Inc.                  | \$345.4000   | \$73,224.80  |
| Bell & Associates Construction, LLC | \$163.9600   | \$34,759.52  |
| MasTec Civil, LLC                   | \$118.3100   | \$25,081.72  |
| Webber, LLC                         | \$1,000.0000 | \$212,000.00 |

**610-10.45 DECK DRAINS (GRATE TYPE 2)****20.000 EACH**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$1,000.0000 | \$20,000.00  |
| Rogers Group, Inc.                  | \$3,188.2700 | \$63,765.40  |
| Bell & Associates Construction, LLC | \$2,432.7100 | \$48,654.20  |
| MasTec Civil, LLC                   | \$1,848.6700 | \$36,973.40  |
| Webber, LLC                         | \$5,000.0000 | \$100,000.00 |

**615-02.11 PRESTRESSED CONCRETE BOX BEAM (33" X 48")****1,309.000 L.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$490.0000 | \$641,410.00 |
| Rogers Group, Inc.                  | \$554.7600 | \$726,180.84 |
| Bell & Associates Construction, LLC | \$621.0600 | \$812,967.54 |
| MasTec Civil, LLC                   | \$550.0000 | \$719,950.00 |
| Webber, LLC                         | \$390.0000 | \$510,510.00 |

**615-02.12 PRESTRESSED CONCRETE BOX BEAM (42" X 48")****4,535.000 L.F.**

|                                     |            |                |
|-------------------------------------|------------|----------------|
| Jones Bros. Contractors, LLC        | \$550.0000 | \$2,494,250.00 |
| Rogers Group, Inc.                  | \$608.9600 | \$2,761,633.60 |
| Bell & Associates Construction, LLC | \$653.1000 | \$2,961,808.50 |
| MasTec Civil, LLC                   | \$570.0000 | \$2,584,950.00 |
| Webber, LLC                         | \$430.0000 | \$1,950,050.00 |

**615-02.18 PRESTRESSED CONCRETE BOX BEAM (36" X 48")****2,226.000 L.F.**

|                                     |            |                |
|-------------------------------------|------------|----------------|
| Jones Bros. Contractors, LLC        | \$480.0000 | \$1,068,480.00 |
| Rogers Group, Inc.                  | \$584.5200 | \$1,301,141.52 |
| Bell & Associates Construction, LLC | \$622.2400 | \$1,385,106.24 |
| MasTec Civil, LLC                   | \$575.0000 | \$1,279,950.00 |
| Webber, LLC                         | \$420.0000 | \$934,920.00   |

**617-02 BRIDGE DECK CRACK SEALING****3,549.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$4.0000  | \$14,196.00 |
| Rogers Group, Inc.                  | \$5.3100  | \$18,845.19 |
| Bell & Associates Construction, LLC | \$4.7400  | \$16,822.26 |
| MasTec Civil, LLC                   | \$12.2600 | \$43,510.74 |
| Webber, LLC                         | \$10.0000 | \$35,490.00 |

UNIT PRICE EXTENSION

## 617-05 SEALANT (HMWM)

**20.000 GAL.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$300.0000 | \$6,000.00  |
| Rogers Group, Inc.                  | \$371.9600 | \$7,439.20  |
| Bell & Associates Construction, LLC | \$475.5800 | \$9,511.60  |
| MasTec Civil, LLC                   | \$866.0800 | \$17,321.60 |
| Webber, LLC                         | \$400.0000 | \$8,000.00  |

## 620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

**5,418.000 L.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$100.0000 | \$541,800.00 |
| Rogers Group, Inc.                  | \$138.1600 | \$748,550.88 |
| Bell & Associates Construction, LLC | \$139.9600 | \$758,303.28 |
| MasTec Civil, LLC                   | \$138.8600 | \$752,343.48 |
| Webber, LLC                         | \$179.0000 | \$969,822.00 |

## 621-05.10 TEMPORARY SHORING (BRIDGE NO. 1)

**1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$100,000.0000 | \$100,000.00 |
| Rogers Group, Inc.                  | \$42,510.2500  | \$42,510.25  |
| Bell & Associates Construction, LLC | \$45,268.6700  | \$45,268.67  |
| MasTec Civil, LLC                   | \$274,268.5700 | \$274,268.57 |
| Webber, LLC                         | \$92,000.0000  | \$92,000.00  |

## 621-05.11 TEMPORARY SHORING (BRIDGE NO. 2)

**1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$700,000.0000 | \$700,000.00 |
| Rogers Group, Inc.                  | \$159,413.4500 | \$159,413.45 |
| Bell & Associates Construction, LLC | \$148,662.9900 | \$148,662.99 |
| MasTec Civil, LLC                   | \$942,989.6000 | \$942,989.60 |
| Webber, LLC                         | \$460,000.0000 | \$460,000.00 |

## 621-05.12 TEMPORARY SHORING (BRIDGE NO. 3)

**1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$125,000.0000 | \$125,000.00 |
| Rogers Group, Inc.                  | \$42,510.2500  | \$42,510.25  |
| Bell & Associates Construction, LLC | \$86,573.1200  | \$86,573.12  |
| MasTec Civil, LLC                   | \$407,926.1300 | \$407,926.13 |
| Webber, LLC                         | \$240,000.0000 | \$240,000.00 |

## 621-05.13 TEMPORARY SHORING (BRIDGE NO. 4)

**1.000 LS**

|                                     |                  |                |
|-------------------------------------|------------------|----------------|
| Jones Bros. Contractors, LLC        | \$850,000.0000   | \$850,000.00   |
| Rogers Group, Inc.                  | \$212,551.2700   | \$212,551.27   |
| Bell & Associates Construction, LLC | \$241,673.1100   | \$241,673.11   |
| MasTec Civil, LLC                   | \$1,286,052.0900 | \$1,286,052.09 |
| Webber, LLC                         | \$700,000.0000   | \$700,000.00   |

UNIT PRICE EXTENSION

## 709-04 REINFORCED CONCRETE SLOPE PAVEMENT

**566.000 C.Y.**

|                                     |              |                |
|-------------------------------------|--------------|----------------|
| Jones Bros. Contractors, LLC        | \$800.0000   | \$452,800.00   |
| Rogers Group, Inc.                  | \$1,594.1300 | \$902,277.58   |
| Bell & Associates Construction, LLC | \$910.7900   | \$515,507.14   |
| MasTec Civil, LLC                   | \$1,889.9200 | \$1,069,694.72 |
| Webber, LLC                         | \$1,400.0000 | \$792,400.00   |

## 710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

**1,540.000 L.F.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Jones Bros. Contractors, LLC        | \$35.0000 | \$53,900.00  |
| Rogers Group, Inc.                  | \$79.7100 | \$122,753.40 |
| Bell & Associates Construction, LLC | \$76.2900 | \$117,486.60 |
| MasTec Civil, LLC                   | \$75.6000 | \$116,424.00 |
| Webber, LLC                         | \$43.0000 | \$66,220.00  |

## 710-09.02 6" PIPE UNDERDRAIN

**288.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$18.0000 | \$5,184.00  |
| Rogers Group, Inc.                  | \$15.9400 | \$4,590.72  |
| Bell & Associates Construction, LLC | \$31.9700 | \$9,207.36  |
| MasTec Civil, LLC                   | \$94.3400 | \$27,169.92 |
| Webber, LLC                         | \$39.0000 | \$11,232.00 |

## 711-05.74 CONC MEDIAN BARR SING SLOPE (STD-1-3SS)

**1,175.000 L.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$190.0000 | \$223,250.00 |
| Rogers Group, Inc.                  | \$265.6900 | \$312,185.75 |
| Bell & Associates Construction, LLC | \$148.3700 | \$174,334.75 |
| MasTec Civil, LLC                   | \$160.0300 | \$188,035.25 |
| Webber, LLC                         | \$95.0000  | \$111,625.00 |

## 714-01.01 STRUCTURAL LIGHTING (BRIDGE NO. 2)

**1.000 LS**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$7,010.0000 | \$7,010.00 |
| Rogers Group, Inc.                  | \$4,573.0700 | \$4,573.07 |
| Bell & Associates Construction, LLC | \$4,568.7800 | \$4,568.78 |
| MasTec Civil, LLC                   | \$7,788.8900 | \$7,788.89 |
| Webber, LLC                         | \$4,300.0000 | \$4,300.00 |

## 714-01.02 STRUCTURAL LIGHTING (BRIDGE NO. 3)

**1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$20,450.0000 | \$20,450.00 |
| Rogers Group, Inc.                  | \$6,569.7700  | \$6,569.77  |
| Bell & Associates Construction, LLC | \$6,563.6000  | \$6,563.60  |
| MasTec Civil, LLC                   | \$22,722.2300 | \$22,722.23 |
| Webber, LLC                         | \$6,180.0000  | \$6,180.00  |

**CONTRACT CNZ028**

UNIT PRICE EXTENSION

**725-01.01 STRUCTURAL ITS (BRIDGE NO. 1)****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$10,350.0000 | \$10,350.00 |
| Rogers Group, Inc.                  | \$4,830.7100  | \$4,830.71  |
| Bell & Associates Construction, LLC | \$4,826.1800  | \$4,826.18  |
| MasTec Civil, LLC                   | \$11,500.0100 | \$11,500.01 |
| Webber, LLC                         | \$4,550.0000  | \$4,550.00  |

**725-01.02 STRUCTURAL ITS (BRIDGE NO. 2)****1.000 LS**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$7,905.0000 | \$7,905.00 |
| Rogers Group, Inc.                  | \$4,830.7100 | \$4,830.71 |
| Bell & Associates Construction, LLC | \$4,826.1800 | \$4,826.18 |
| MasTec Civil, LLC                   | \$8,783.3400 | \$8,783.34 |
| Webber, LLC                         | \$4,550.0000 | \$4,550.00 |

**725-01.03 STRUCTURAL ITS (BRIDGE NO. 3)****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$28,500.0000 | \$28,500.00 |
| Rogers Group, Inc.                  | \$5,904.2100  | \$5,904.21  |
| Bell & Associates Construction, LLC | \$5,898.6600  | \$5,898.66  |
| MasTec Civil, LLC                   | \$31,666.6700 | \$31,666.67 |
| Webber, LLC                         | \$5,560.0000  | \$5,560.00  |

**725-01.04 STRUCTURAL ITS (BRIDGE NO. 4)****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$16,000.0000 | \$16,000.00 |
| Rogers Group, Inc.                  | \$4,830.7100  | \$4,830.71  |
| Bell & Associates Construction, LLC | \$4,826.1800  | \$4,826.18  |
| MasTec Civil, LLC                   | \$17,777.7800 | \$17,777.78 |
| Webber, LLC                         | \$4,550.0000  | \$4,550.00  |

**725-01.20 STRUCTURAL ITS (RET. WALL NO. R2)****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$39,750.0000 | \$39,750.00 |
| Rogers Group, Inc.                  | \$4,830.7100  | \$4,830.71  |
| Bell & Associates Construction, LLC | \$4,826.1800  | \$4,826.18  |
| MasTec Civil, LLC                   | \$44,166.6700 | \$44,166.67 |
| Webber, LLC                         | \$4,550.0000  | \$4,550.00  |

**725-01.21 STRUCTURAL ITS (RET. WALL NO. R4)****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$10,550.0000 | \$10,550.00 |
| Rogers Group, Inc.                  | \$4,830.7100  | \$4,830.71  |
| Bell & Associates Construction, LLC | \$4,826.1800  | \$4,826.18  |
| MasTec Civil, LLC                   | \$11,722.2300 | \$11,722.23 |
| Webber, LLC                         | \$4,550.0000  | \$4,550.00  |

**SUB-TOTAL ROADWAY**

|                                     |                  |
|-------------------------------------|------------------|
| Jones Bros. Contractors, LLC        | \$97,932,332.87  |
| Rogers Group, Inc.                  | \$90,278,123.47  |
| Bell & Associates Construction, LLC | \$104,745,972.51 |
| MasTec Civil, LLC                   | \$105,754,950.05 |
| Webber, LLC                         | \$128,977,720.10 |

**SUB-TOTAL BRIDGE**

|                                     |                 |
|-------------------------------------|-----------------|
| Jones Bros. Contractors, LLC        | \$28,056,773.60 |
| Rogers Group, Inc.                  | \$31,739,711.91 |
| Bell & Associates Construction, LLC | \$29,004,129.66 |
| MasTec Civil, LLC                   | \$36,432,457.40 |
| Webber, LLC                         | \$32,939,758.10 |

**TOTAL CONTRACT**

|                                     | COST(A)          | TIME(B)                   | TOTAL CONTRACT   |
|-------------------------------------|------------------|---------------------------|------------------|
| Jones Bros. Contractors, LLC        | \$125,989,106.47 | \$29,520,000.00 (984 CD)  | \$155,509,106.47 |
| Rogers Group, Inc.                  | \$122,017,835.38 | \$37,800,000.00 (1260 CD) | \$159,817,835.38 |
| Bell & Associates Construction, LLC | \$133,750,102.17 | \$37,110,000.00 (1237 CD) | \$170,860,102.17 |
| MasTec Civil, LLC                   | \$142,187,407.45 | \$32,850,000.00 (1095 CD) | \$175,037,407.45 |
| Webber, LLC                         | \$161,917,478.20 | \$36,000,000.00 (1200 CD) | \$197,917,478.20 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES FAYETTE, HARDEMAN, HARDIN, MCNAIRY, AND SHELBY (Contract No. CNZ061 Call 029)

R4BVAR-M3-066

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

**TOTAL CONTRACT**

|                     |              |
|---------------------|--------------|
| W. L. Markers, Inc. | \$419,717.20 |
| A & A Safety, Inc.  | \$506,751.40 |

**MAINTENANCE CATEGORY****712-01 TRAFFIC CONTROL****1.000 LS**

|                     |                |              |
|---------------------|----------------|--------------|
| W. L. Markers, Inc. | \$45,000.0000  | \$45,000.00  |
| A & A Safety, Inc.  | \$150,000.0000 | \$150,000.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****230.000 EACH**

|                     |           |            |
|---------------------|-----------|------------|
| W. L. Markers, Inc. | \$40.0000 | \$9,200.00 |
| A & A Safety, Inc.  | \$33.5500 | \$7,716.50 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****1,126.000 EACH**

|                     |           |             |
|---------------------|-----------|-------------|
| W. L. Markers, Inc. | \$40.0000 | \$45,040.00 |
| A & A Safety, Inc.  | \$33.5500 | \$37,777.30 |

**716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER****34,376.000 EACH**

|                     |          |              |
|---------------------|----------|--------------|
| W. L. Markers, Inc. | \$8.4500 | \$290,477.20 |
| A & A Safety, Inc.  | \$7.6000 | \$261,257.60 |

**717-01 MOBILIZATION****1.000 LS**

|                     |               |             |
|---------------------|---------------|-------------|
| W. L. Markers, Inc. | \$30,000.0000 | \$30,000.00 |
| A & A Safety, Inc.  | \$50,000.0000 | \$50,000.00 |

**SUB-TOTAL MAINTENANCE**

|                     |              |
|---------------------|--------------|
| W. L. Markers, Inc. | \$419,717.20 |
| A & A Safety, Inc.  | \$506,751.40 |

**TOTAL CONTRACT**

|                     |              |
|---------------------|--------------|
| W. L. Markers, Inc. | \$419,717.20 |
| A & A Safety, Inc.  | \$506,751.40 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES FAYETTE, LAUDERDALE, SHELBY, AND TIPTON (Contract No. CNZ059 Call 030)

R4SVAR-M8-045

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 30, 2025

---

**TOTAL CONTRACT**

|                              |              |
|------------------------------|--------------|
| Pavement Restorations, Inc.  | \$285,672.60 |
| Scodeller Construction, Inc. | \$429,535.80 |

## ROADWAY CATEGORY

## 411-04 CRACK SEALANT

**124,188.000 LB.**

|                              |          |              |
|------------------------------|----------|--------------|
| Pavement Restorations, Inc.  | \$1.4500 | \$180,072.60 |
| Scodeller Construction, Inc. | \$2.8500 | \$353,935.80 |

## 712-01 TRAFFIC CONTROL

**1.000 LS**

|                              |               |             |
|------------------------------|---------------|-------------|
| Pavement Restorations, Inc.  | \$42,000.0000 | \$42,000.00 |
| Scodeller Construction, Inc. | \$16,500.0000 | \$16,500.00 |

## 716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

**0.500 L.M.**

|                              |              |            |
|------------------------------|--------------|------------|
| Pavement Restorations, Inc.  | \$5,000.0000 | \$2,500.00 |
| Scodeller Construction, Inc. | \$5,000.0000 | \$2,500.00 |

## 716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

**4.600 L.M.**

|                              |              |             |
|------------------------------|--------------|-------------|
| Pavement Restorations, Inc.  | \$8,500.0000 | \$39,100.00 |
| Scodeller Construction, Inc. | \$8,500.0000 | \$39,100.00 |

## 717-01 MOBILIZATION

**1.000 LS**

|                              |               |             |
|------------------------------|---------------|-------------|
| Pavement Restorations, Inc.  | \$22,000.0000 | \$22,000.00 |
| Scodeller Construction, Inc. | \$17,500.0000 | \$17,500.00 |

**SUB-TOTAL ROADWAY**

|                              |              |
|------------------------------|--------------|
| Pavement Restorations, Inc.  | \$285,672.60 |
| Scodeller Construction, Inc. | \$429,535.80 |

**TOTAL CONTRACT**

|                              |              |
|------------------------------|--------------|
| Pavement Restorations, Inc.  | \$285,672.60 |
| Scodeller Construction, Inc. | \$429,535.80 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

FENTRESS COUNTY (Contract No. CNZ031 Call 031)

STP/HSIP-52(107),25S052-F3-004,25S052-F8-004

THE RESURFACING ON S.R. 52 FROM EAST OF THE BRIDGE OVER U.S. 127 (S.R. 28) (L.M. 13.60) TO S.R. 296 (L.M. 17.62).

PROJECT LENGTH - 4.020 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 8.00%

---

**TOTAL CONTRACT**

|                    |                |
|--------------------|----------------|
| Rogers Group, Inc. | \$1,343,569.00 |
|--------------------|----------------|

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

8.000 L.M.

Rogers Group, Inc. \$1,300.0000 \$10,400.00

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

67.000 TON

Rogers Group, Inc. \$91.0000 \$6,097.00

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

51.000 TON

Rogers Group, Inc. \$275.0000 \$14,025.00

## 403-02.01 TRACKLESS TACK COAT

29.000 TON

Rogers Group, Inc. \$900.0000 \$26,100.00

## 411-01.10 ACS MIX(PG64-22) GRADING D

4,524.000 TON

Rogers Group, Inc. \$169.5000 \$766,818.00

## 411-01.21 LONGITUDINAL JOINT SEALANT

4.200 L.M.

Rogers Group, Inc. \$3,000.0000 \$12,600.00

## 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

6.400 L.M.

Rogers Group, Inc. \$635.0000 \$4,064.00

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

5,902.000 TON

Rogers Group, Inc. \$39.0000 \$230,178.00

## 712-01 TRAFFIC CONTROL

1.000 LS

Rogers Group, Inc. \$60,000.0000 \$60,000.00

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

31.000 EACH

Rogers Group, Inc. \$32.0000 \$992.00

## 712-06 SIGNS (CONSTRUCTION)

764.000 S.F.

Rogers Group, Inc. \$7.5000 \$5,730.00

## 713-16.01 CHANGEABLE MESSAGE SIGN UNIT

3.000 EACH

Rogers Group, Inc. \$4,600.0000 \$13,800.00

**CONTRACT CNZ031**

|  | UNIT PRICE          | EXTENSION   |
|--|---------------------|-------------|
| <b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> |                     |             |
|  | <b>284.000 EACH</b> |             |
| Rogers Group, Inc.   | \$39.5000           | \$11,218.00 |
| <b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b> |                     |             |
|  | <b>8.000 EACH</b>   |             |
| Rogers Group, Inc.   | \$39.5000           | \$316.00    |
| <b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>               |                     |             |
|  | <b>292.000 EACH</b> |             |
| Rogers Group, Inc.   | \$11.5000           | \$3,358.00  |
| <b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>       |                     |             |
|  | <b>9.000 S.Y.</b>   |             |
| Rogers Group, Inc.   | \$26.0000           | \$234.00    |
| <b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    |                     |             |
|  | <b>420.000 L.F.</b> |             |
| Rogers Group, Inc.   | \$12.0000           | \$5,040.00  |
| <b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>              |                     |             |
|  | <b>2.000 EACH</b>   |             |
| Rogers Group, Inc.   | \$185.0000          | \$370.00    |
| <b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>               |                     |             |
|  | <b>64.000 L.F.</b>  |             |
| Rogers Group, Inc.   | \$2.5000            | \$160.00    |
| <b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>                     |                     |             |
|  | <b>0.100 L.M.</b>   |             |
| Rogers Group, Inc.   | \$10,600.0000       | \$1,060.00  |
| <b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>              |                     |             |
|  | <b>1.000 EACH</b>   |             |
| Rogers Group, Inc.   | \$530.0000          | \$530.00    |
| <b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>                      |                     |             |
|  | <b>32.000 L.M.</b>  |             |
| Rogers Group, Inc.   | \$975.0000          | \$31,200.00 |
| <b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>                    |                     |             |
|  | <b>420.000 L.F.</b> |             |
| Rogers Group, Inc.   | \$4.0000            | \$1,680.00  |
| <b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>          |                     |             |
|  | <b>14.300 L.M.</b>  |             |
| Rogers Group, Inc.   | \$6,730.0000        | \$96,239.00 |

**CONTRACT CNZ031**

UNIT PRICE      EXTENSION

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****320.000 L.F.**

Rogers Group, Inc.                                    \$1.5000                            \$480.00

**717-01 MOBILIZATION****1.000 LS**

Rogers Group, Inc.                                    \$40,880.0000                            \$40,880.00

**SUB-TOTAL ROADWAY**

|                    |                |
|--------------------|----------------|
| Rogers Group, Inc. | \$1,343,569.00 |
|--------------------|----------------|

**TOTAL CONTRACT**

|                    |                |
|--------------------|----------------|
| Rogers Group, Inc. | \$1,343,569.00 |
|--------------------|----------------|

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

FRANKLIN AND MARION COUNTIES (Contract No. CNZ032 Call 032)

STP-156(22),26S156-F8-002,STP-156(23),58S156-F8-005,STP-156(24),26S156-F8-003,STP-156(25),58S156-F8-006

THE MICROSURFACING ON S.R. 156 FROM U.S. 64 (S.R. 15) (L.M. 0.00) IN FRANKLIN COUNTY TO NEAR THUNDER RIDGE ROAD (L.M. 3.05) IN MARION COUNTY, CROSSING OVER COUNTY LINES.

PROJECT LENGTH - 13.770 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

TOTAL CONTRACT

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$1,242,234.54 |
| Wiregrass Construction Company, Inc | \$1,730,529.14 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

25.600 L.M.

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,000.0000 | \$25,600.00 |
| Wiregrass Construction Company, Inc | \$2,826.5100 | \$72,358.66 |

## 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

25.000 TON

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,024.2300 | \$25,605.75 |
| Wiregrass Construction Company, Inc | \$1,751.1100 | \$43,777.75 |

## 403-01.10 HIGH PERFORMANCE FOG SEALS

24,114.000 S.Y.

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Asphalt Paving Systems, Inc.        | \$2.5300 | \$61,008.42 |
| Wiregrass Construction Company, Inc | \$1.3400 | \$32,312.76 |

## 414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

227.000 TON

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Asphalt Paving Systems, Inc.        | \$1,409.0600 | \$319,856.62 |
| Wiregrass Construction Company, Inc | \$1,187.1900 | \$269,492.13 |

## 414-03.02 AGGREGATE FOR MICRO SURFACING

1,880.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Asphalt Paving Systems, Inc.        | \$109.8600 | \$206,536.80 |
| Wiregrass Construction Company, Inc | \$219.6200 | \$412,885.60 |

## 705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

211.000 EACH

|                                     |          |            |
|-------------------------------------|----------|------------|
| Asphalt Paving Systems, Inc.        | \$5.1100 | \$1,078.21 |
| Wiregrass Construction Company, Inc | \$6.9900 | \$1,474.89 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Asphalt Paving Systems, Inc.        | \$33,790.2700 | \$33,790.27 |
| Wiregrass Construction Company, Inc | \$54,353.4800 | \$54,353.48 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

20.000 EACH

|                                     |          |         |
|-------------------------------------|----------|---------|
| Asphalt Paving Systems, Inc.        | \$1.0500 | \$21.00 |
| Wiregrass Construction Company, Inc | \$1.4400 | \$28.80 |

## 712-06 SIGNS (CONSTRUCTION)

353.000 S.F.

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$8.4700  | \$2,989.91 |
| Wiregrass Construction Company, Inc | \$11.6100 | \$4,098.33 |

## 713-16.01 CHANGEABLE MESSAGE SIGN UNIT

3.000 EACH

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$7,157.8900 | \$21,473.67 |
| Wiregrass Construction Company, Inc | \$9,803.8100 | \$29,411.43 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****845.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$42.1100 | \$35,582.95 |
| Wiregrass Construction Company, Inc | \$57.6700 | \$48,731.15 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****845.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$10.5300 | \$8,897.85  |
| Wiregrass Construction Company, Inc | \$84.7000 | \$71,571.50 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****232.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$15.7900 | \$3,663.28 |
| Wiregrass Construction Company, Inc | \$17.3000 | \$4,013.60 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****27.000 L.F.**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Asphalt Paving Systems, Inc.        | \$26.3200 | \$710.64 |
| Wiregrass Construction Company, Inc | \$36.0400 | \$973.08 |

**716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Asphalt Paving Systems, Inc.        | \$684.2100 | \$684.21 |
| Wiregrass Construction Company, Inc | \$360.4300 | \$360.43 |

**716-04.18 PLASTIC PAVEMENT MARKING (BIKE/XING)****2.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Asphalt Paving Systems, Inc.        | \$631.5800 | \$1,263.16 |
| Wiregrass Construction Company, Inc | \$648.7800 | \$1,297.56 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****9.400 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,047.3700 | \$9,845.28  |
| Wiregrass Construction Company, Inc | \$2,162.6100 | \$20,328.53 |

**716-08.11 REMOVAL OF WORD PAVEMENT MARKING (BIKE/XING)****2.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Asphalt Paving Systems, Inc.        | \$315.7900 | \$631.58   |
| Wiregrass Construction Company, Inc | \$720.8700 | \$1,441.74 |

**716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)****19.300 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$2,947.3700 | \$56,884.24 |
| Wiregrass Construction Company, Inc | \$4,685.6400 | \$90,432.85 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****44.800 L.M.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Asphalt Paving Systems, Inc.        | \$7,126.3200 | \$319,259.14 |
| Wiregrass Construction Company, Inc | \$9,371.2900 | \$419,833.79 |

**CONTRACT CNZ032**

UNIT PRICE      EXTENSION

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****417.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Asphalt Paving Systems, Inc.        | \$2.1100 | \$879.87   |
| Wiregrass Construction Company, Inc | \$3.2400 | \$1,351.08 |

**717-01 MOBILIZATION****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Asphalt Paving Systems, Inc.        | \$105,971.6900 | \$105,971.69 |
| Wiregrass Construction Company, Inc | \$150,000.0000 | \$150,000.00 |

**SUB-TOTAL ROADWAY**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$1,242,234.54 |
| Wiregrass Construction Company, Inc | \$1,730,529.14 |

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$1,242,234.54 |
| Wiregrass Construction Company, Inc | \$1,730,529.14 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

GILES COUNTY (Contract No. CNZ008 Call 033)

STP-166(26),28S166-F8-003

THE RESURFACING (EITHER MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 166 FROM THE ALABAMA STATE LINE (L.M. 0.00) TO NEAR STELLA ROAD (L.M. 6.00).

PROJECT LENGTH - 6.000 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

**TOTAL CONTRACT**

|                       |                |
|-----------------------|----------------|
| Rogers Group, Inc.    | \$1,136,082.00 |
| Volunteer Paving, LLC | \$1,237,723.32 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

12.000 L.M.

|                       |              |             |
|-----------------------|--------------|-------------|
| Rogers Group, Inc.    | \$1,800.0000 | \$21,600.00 |
| Volunteer Paving, LLC | \$1,575.3500 | \$18,904.20 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,588.000 TON

|                       |           |             |
|-----------------------|-----------|-------------|
| Rogers Group, Inc.    | \$31.0000 | \$49,228.00 |
| Volunteer Paving, LLC | \$49.2900 | \$78,272.52 |

## 307-01.15 ASC MIX (PG64-22) (BPMCLC-HM) GRADING CS

2,095.000 TON

|                       |            |              |
|-----------------------|------------|--------------|
| Rogers Group, Inc.    | \$107.0000 | \$224,165.00 |
| Volunteer Paving, LLC | \$141.9600 | \$297,406.20 |

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

11.500 L.M.

|                       |            |             |
|-----------------------|------------|-------------|
| Rogers Group, Inc.    | \$870.0000 | \$10,005.00 |
| Volunteer Paving, LLC | \$729.2300 | \$8,386.15  |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                       |               |             |
|-----------------------|---------------|-------------|
| Rogers Group, Inc.    | \$19,798.0000 | \$19,798.00 |
| Volunteer Paving, LLC | \$32,967.3000 | \$32,967.30 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

90.000 EACH

|                       |           |            |
|-----------------------|-----------|------------|
| Rogers Group, Inc.    | \$1.0000  | \$90.00    |
| Volunteer Paving, LLC | \$32.1000 | \$2,889.00 |

## 712-06 SIGNS (CONSTRUCTION)

632.000 S.F.

|                       |          |            |
|-----------------------|----------|------------|
| Rogers Group, Inc.    | \$7.5000 | \$4,740.00 |
| Volunteer Paving, LLC | \$7.4900 | \$4,733.68 |

## 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

400.000 EACH

|                       |           |             |
|-----------------------|-----------|-------------|
| Rogers Group, Inc.    | \$36.0000 | \$14,400.00 |
| Volunteer Paving, LLC | \$45.0000 | \$18,000.00 |

## 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

400.000 EACH

|                       |           |            |
|-----------------------|-----------|------------|
| Rogers Group, Inc.    | \$14.0000 | \$5,600.00 |
| Volunteer Paving, LLC | \$10.0000 | \$4,000.00 |

## 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

70.000 S.Y.

|                       |           |            |
|-----------------------|-----------|------------|
| Rogers Group, Inc.    | \$36.0000 | \$2,520.00 |
| Volunteer Paving, LLC | \$25.0000 | \$1,750.00 |

**CONTRACT CNZ008**

UNIT PRICE EXTENSION

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****213.000 L.F.**

|                       |           |            |
|-----------------------|-----------|------------|
| Rogers Group, Inc.    | \$21.0000 | \$4,473.00 |
| Volunteer Paving, LLC | \$20.0000 | \$4,260.00 |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****117.000 L.F.**

|                       |           |            |
|-----------------------|-----------|------------|
| Rogers Group, Inc.    | \$11.0000 | \$1,287.00 |
| Volunteer Paving, LLC | \$15.0000 | \$1,755.00 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****21.000 L.M.**

|                       |              |             |
|-----------------------|--------------|-------------|
| Rogers Group, Inc.    | \$1,420.0000 | \$29,820.00 |
| Volunteer Paving, LLC | \$1,000.0000 | \$21,000.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****21.000 L.M.**

|                       |              |              |
|-----------------------|--------------|--------------|
| Rogers Group, Inc.    | \$7,025.0000 | \$147,525.00 |
| Volunteer Paving, LLC | \$7,000.0000 | \$147,000.00 |

**717-01 MOBILIZATION****1.000 LS**

|                       |               |             |
|-----------------------|---------------|-------------|
| Rogers Group, Inc.    | \$29,944.0000 | \$29,944.00 |
| Volunteer Paving, LLC | \$10,330.8500 | \$10,330.85 |

**CONTRACT CNZ008**

UNIT PRICE      EXTENSION

**ROADWAY ALTERNATE AA1 CATEGORY****403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)****34.000 TON**

|                       |              |             |
|-----------------------|--------------|-------------|
| Rogers Group, Inc.    | \$800.0000   | \$27,200.00 |
| Volunteer Paving, LLC | \$1,007.2800 | \$34,247.52 |

**411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT****4,281.000 TON**

|                       |            |              |
|-----------------------|------------|--------------|
| Rogers Group, Inc.    | \$127.0000 | \$543,687.00 |
| Volunteer Paving, LLC | \$128.9000 | \$551,820.90 |

**ROADWAY ALTERNATE AA2 CATEGORY****403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)****15.000 TON**

Rogers Group, Inc.  
Volunteer Paving, LLC

**414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING****198.000 TON**

Rogers Group, Inc.  
Volunteer Paving, LLC

**414-03.02 AGGREGATE FOR MICRO SURFACING****1,645.000 TON**

Rogers Group, Inc.  
Volunteer Paving, LLC

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****21.000 L.M.**

Rogers Group, Inc.  
Volunteer Paving, LLC

**716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)****213.000 L.F.**

Rogers Group, Inc.  
Volunteer Paving, LLC

**716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)****21.000 L.M.**

Rogers Group, Inc.  
Volunteer Paving, LLC

**SUB-TOTAL ROADWAY**

|                       |              |
|-----------------------|--------------|
| Rogers Group, Inc.    | \$565,195.00 |
| Volunteer Paving, LLC | \$651,654.90 |

**SUB-TOTAL ROADWAY ALTERNATE AA1**

|                       |              |
|-----------------------|--------------|
| Rogers Group, Inc.    | \$570,887.00 |
| Volunteer Paving, LLC | \$586,068.42 |

**SUB-TOTAL ROADWAY ALTERNATE AA2****TOTAL CONTRACT**

|                       |                |
|-----------------------|----------------|
| Rogers Group, Inc.    | \$1,136,082.00 |
| Volunteer Paving, LLC | \$1,237,723.32 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

GRAINGER COUNTY (Contract No. CNZ024 Call 035)

NH/HSIP-32(105),29S032-F3-002,29S032-F8-002

THE RESURFACING ON U.S. 25E (S.R. 32) FROM NEAR MOUNTAIN VIEW ROAD (L.M. 5.83) TO U.S. 11W (S.R. 1) (L.M. 10.54).

PROJECT LENGTH - 4.710 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 8.00%

---

**TOTAL CONTRACT**

|                     |                |
|---------------------|----------------|
| APAC-Atlantic, Inc. | \$3,536,731.50 |
| Rogers Group, Inc.  | \$3,626,088.25 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

19.000 L.M.

|                     |              |             |
|---------------------|--------------|-------------|
| APAC-Atlantic, Inc. | \$825.0000   | \$15,675.00 |
| Rogers Group, Inc.  | \$1,210.0000 | \$22,990.00 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

252.000 TON

|                     |           |             |
|---------------------|-----------|-------------|
| APAC-Atlantic, Inc. | \$60.0000 | \$15,120.00 |
| Rogers Group, Inc.  | \$85.0000 | \$21,420.00 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

300.000 TON

|                     |            |             |
|---------------------|------------|-------------|
| APAC-Atlantic, Inc. | \$153.5000 | \$46,050.00 |
| Rogers Group, Inc.  | \$194.0000 | \$58,200.00 |

## 307-01.15 ASC MIX (PG64-22) (BPMCLC-HM) GRADING CS

1,765.000 TON

|                     |            |              |
|---------------------|------------|--------------|
| APAC-Atlantic, Inc. | \$131.0000 | \$231,215.00 |
| Rogers Group, Inc.  | \$147.0000 | \$259,455.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

101.000 TON

|                     |              |              |
|---------------------|--------------|--------------|
| APAC-Atlantic, Inc. | \$800.0000   | \$80,800.00  |
| Rogers Group, Inc.  | \$1,000.0000 | \$101,000.00 |

## 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

8,959.000 TON

|                     |            |                |
|---------------------|------------|----------------|
| APAC-Atlantic, Inc. | \$121.7500 | \$1,090,758.25 |
| Rogers Group, Inc.  | \$126.0000 | \$1,128,834.00 |

## 411-03.10 ACS MIX(PG76-22) GRADING D

11,768.000 TON

|                     |            |                |
|---------------------|------------|----------------|
| APAC-Atlantic, Inc. | \$142.5000 | \$1,676,940.00 |
| Rogers Group, Inc.  | \$137.0000 | \$1,612,216.00 |

## 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

10.000 L.M.

|                     |              |             |
|---------------------|--------------|-------------|
| APAC-Atlantic, Inc. | \$1,250.0000 | \$12,500.00 |
| Rogers Group, Inc.  | \$590.0000   | \$5,900.00  |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

311.000 TON

|                     |           |             |
|---------------------|-----------|-------------|
| APAC-Atlantic, Inc. | \$62.0000 | \$19,282.00 |
| Rogers Group, Inc.  | \$67.0000 | \$20,837.00 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                     |               |             |
|---------------------|---------------|-------------|
| APAC-Atlantic, Inc. | \$86,500.0000 | \$86,500.00 |
| Rogers Group, Inc.  | \$81,660.0000 | \$81,660.00 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****262.000 EACH**

|                     |           |            |
|---------------------|-----------|------------|
| APAC-Atlantic, Inc. | \$37.0000 | \$9,694.00 |
| Rogers Group, Inc.  | \$32.0000 | \$8,384.00 |

**712-05.01 WARNING LIGHTS (TYPE A)****131.000 EACH**

|                     |           |            |
|---------------------|-----------|------------|
| APAC-Atlantic, Inc. | \$22.0000 | \$2,882.00 |
| Rogers Group, Inc.  | \$30.0000 | \$3,930.00 |

**712-06 SIGNS (CONSTRUCTION)****1,497.000 S.F.**

|                     |           |             |
|---------------------|-----------|-------------|
| APAC-Atlantic, Inc. | \$14.0000 | \$20,958.00 |
| Rogers Group, Inc.  | \$9.0000  | \$13,473.00 |

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

|                     |              |            |
|---------------------|--------------|------------|
| APAC-Atlantic, Inc. | \$2,150.0000 | \$4,300.00 |
| Rogers Group, Inc.  | \$1,320.0000 | \$2,640.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****679.000 EACH**

|                     |           |             |
|---------------------|-----------|-------------|
| APAC-Atlantic, Inc. | \$40.0000 | \$27,160.00 |
| Rogers Group, Inc.  | \$39.0000 | \$26,481.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****292.000 EACH**

|                     |          |            |
|---------------------|----------|------------|
| APAC-Atlantic, Inc. | \$8.7500 | \$2,555.00 |
| Rogers Group, Inc.  | \$8.5000 | \$2,482.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****492.000 S.Y.**

|                     |           |             |
|---------------------|-----------|-------------|
| APAC-Atlantic, Inc. | \$21.0000 | \$10,332.00 |
| Rogers Group, Inc.  | \$23.0000 | \$11,316.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****322.000 L.F.**

|                     |           |            |
|---------------------|-----------|------------|
| APAC-Atlantic, Inc. | \$10.5000 | \$3,381.00 |
| Rogers Group, Inc.  | \$14.0000 | \$4,508.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****7.000 EACH**

|                     |            |            |
|---------------------|------------|------------|
| APAC-Atlantic, Inc. | \$265.0000 | \$1,855.00 |
| Rogers Group, Inc.  | \$264.0000 | \$1,848.00 |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****437.000 L.F.**

|                     |          |            |
|---------------------|----------|------------|
| APAC-Atlantic, Inc. | \$5.2500 | \$2,294.25 |
| Rogers Group, Inc.  | \$5.2500 | \$2,294.25 |

**CONTRACT CNZ024**

UNIT PRICE EXTENSION

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****22.000 L.M.**

|                     |            |             |
|---------------------|------------|-------------|
| APAC-Atlantic, Inc. | \$925.0000 | \$20,350.00 |
| Rogers Group, Inc.  | \$945.0000 | \$20,790.00 |

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)****22.000 L.M.**

|                     |              |             |
|---------------------|--------------|-------------|
| APAC-Atlantic, Inc. | \$3,915.0000 | \$86,130.00 |
| Rogers Group, Inc.  | \$3,800.0000 | \$83,600.00 |

**717-01 MOBILIZATION****1.000 LS**

|                     |                |              |
|---------------------|----------------|--------------|
| APAC-Atlantic, Inc. | \$70,000.0000  | \$70,000.00  |
| Rogers Group, Inc.  | \$131,830.0000 | \$131,830.00 |

**SUB-TOTAL ROADWAY**

|                     |                |
|---------------------|----------------|
| APAC-Atlantic, Inc. | \$3,536,731.50 |
| Rogers Group, Inc.  | \$3,626,088.25 |

**TOTAL CONTRACT**

|                     |                |
|---------------------|----------------|
| APAC-Atlantic, Inc. | \$3,536,731.50 |
| Rogers Group, Inc.  | \$3,626,088.25 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

GRAINGER COUNTY (Contract No. CNZ025 Call 036)

STP/HSIP-375(11),29S375-F3-002,29S375-F8-002

THE RESURFACING ON S.R. 375 FROM NEAR WHITE OAK LANE (L.M. 5.08) TO NEAR HELTON ROAD (L.M. 11.36).

PROJECT LENGTH - 6.280 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 10.00%

---

**TOTAL CONTRACT**

|                                  |                |
|----------------------------------|----------------|
| PRI of East Tennessee Inc.       | \$1,212,867.50 |
| Duracap Asphalt Paving Co., Inc. | \$1,305,083.40 |
| APAC-Atlantic, Inc.              | \$1,337,008.25 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

13.000 L.M.

|                                  |              |             |
|----------------------------------|--------------|-------------|
| PRI of East Tennessee Inc.       | \$300.0000   | \$3,900.00  |
| Duracap Asphalt Paving Co., Inc. | \$1,065.0000 | \$13,845.00 |
| APAC-Atlantic, Inc.              | \$760.0000   | \$9,880.00  |

## 307-01.15 ASC MIX (PG64-22) (BPMCLC-HM) GRADING CS

975.000 TON

|                                  |            |              |
|----------------------------------|------------|--------------|
| PRI of East Tennessee Inc.       | \$125.0000 | \$121,875.00 |
| Duracap Asphalt Paving Co., Inc. | \$134.9400 | \$131,566.50 |
| APAC-Atlantic, Inc.              | \$151.5000 | \$147,712.50 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

83.000 TON

|                                  |              |             |
|----------------------------------|--------------|-------------|
| PRI of East Tennessee Inc.       | \$1,000.0000 | \$83,000.00 |
| Duracap Asphalt Paving Co., Inc. | \$1,175.0000 | \$97,525.00 |
| APAC-Atlantic, Inc.              | \$800.0000   | \$66,400.00 |

## 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

4,885.000 TON

|                                  |            |              |
|----------------------------------|------------|--------------|
| PRI of East Tennessee Inc.       | \$134.0000 | \$654,590.00 |
| Duracap Asphalt Paving Co., Inc. | \$134.1000 | \$655,078.50 |
| APAC-Atlantic, Inc.              | \$145.5000 | \$710,767.50 |

## 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

13.000 L.M.

|                                  |            |            |
|----------------------------------|------------|------------|
| PRI of East Tennessee Inc.       | \$670.0000 | \$8,710.00 |
| Duracap Asphalt Paving Co., Inc. | \$630.0000 | \$8,190.00 |
| APAC-Atlantic, Inc.              | \$500.0000 | \$6,500.00 |

## 415-01.02 COLD PLANING BITUMINOUS PAVEMENT

280.000 S.Y.

|                                  |           |             |
|----------------------------------|-----------|-------------|
| PRI of East Tennessee Inc.       | \$16.5000 | \$4,620.00  |
| Duracap Asphalt Paving Co., Inc. | \$45.8800 | \$12,846.40 |
| APAC-Atlantic, Inc.              | \$22.5000 | \$6,300.00  |

## 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

26.000 EACH

|                                  |            |            |
|----------------------------------|------------|------------|
| PRI of East Tennessee Inc.       | \$220.0000 | \$5,720.00 |
| Duracap Asphalt Paving Co., Inc. | \$210.0000 | \$5,460.00 |
| APAC-Atlantic, Inc.              | \$225.0000 | \$5,850.00 |

## 705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

29.000 EACH

|                                  |              |             |
|----------------------------------|--------------|-------------|
| PRI of East Tennessee Inc.       | \$2,000.0000 | \$58,000.00 |
| Duracap Asphalt Paving Co., Inc. | \$1,916.0000 | \$55,564.00 |
| APAC-Atlantic, Inc.              | \$2,050.0000 | \$59,450.00 |

UNIT PRICE EXTENSION

**705-06.01 W BEAM GR (TYPE 2) MASH TL-3****50.000 L.F.**

|                                  |           |            |
|----------------------------------|-----------|------------|
| PRI of East Tennessee Inc.       | \$35.0000 | \$1,750.00 |
| Duracap Asphalt Paving Co., Inc. | \$35.0000 | \$1,750.00 |
| APAC-Atlantic, Inc.              | \$36.0000 | \$1,800.00 |

**705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3****2.000 EACH**

|                                  |              |            |
|----------------------------------|--------------|------------|
| PRI of East Tennessee Inc.       | \$1,440.0000 | \$2,880.00 |
| Duracap Asphalt Paving Co., Inc. | \$1,400.0000 | \$2,800.00 |
| APAC-Atlantic, Inc.              | \$1,450.0000 | \$2,900.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                  |               |             |
|----------------------------------|---------------|-------------|
| PRI of East Tennessee Inc.       | \$25,600.0000 | \$25,600.00 |
| Duracap Asphalt Paving Co., Inc. | \$67,900.0000 | \$67,900.00 |
| APAC-Atlantic, Inc.              | \$50,000.0000 | \$50,000.00 |

**705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2****29.000 EACH**

|                                  |              |              |
|----------------------------------|--------------|--------------|
| PRI of East Tennessee Inc.       | \$3,600.0000 | \$104,400.00 |
| Duracap Asphalt Paving Co., Inc. | \$3,500.0000 | \$101,500.00 |
| APAC-Atlantic, Inc.              | \$3,750.0000 | \$108,750.00 |

**706-06.03 RADIUS RAIL****25.000 L.F.**

|                                  |           |            |
|----------------------------------|-----------|------------|
| PRI of East Tennessee Inc.       | \$42.0000 | \$1,050.00 |
| Duracap Asphalt Paving Co., Inc. | \$40.0000 | \$1,000.00 |
| APAC-Atlantic, Inc.              | \$45.0000 | \$1,125.00 |

**706-10.26 ROUNDED END ELEMENT****2.000 EACH**

|                                  |            |          |
|----------------------------------|------------|----------|
| PRI of East Tennessee Inc.       | \$190.0000 | \$380.00 |
| Duracap Asphalt Paving Co., Inc. | \$190.0000 | \$380.00 |
| APAC-Atlantic, Inc.              | \$200.0000 | \$400.00 |

**712-06 SIGNS (CONSTRUCTION)****1,213.000 S.F.**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| PRI of East Tennessee Inc.       | \$9.0000  | \$10,917.00 |
| Duracap Asphalt Paving Co., Inc. | \$10.0000 | \$12,130.00 |
| APAC-Atlantic, Inc.              | \$9.5000  | \$11,523.50 |

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****2.000 EACH**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| PRI of East Tennessee Inc.       | \$8,200.0000 | \$16,400.00 |
| Duracap Asphalt Paving Co., Inc. | \$7,200.0000 | \$14,400.00 |
| APAC-Atlantic, Inc.              | \$8,450.0000 | \$16,900.00 |

UNIT PRICE EXTENSION

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****415.000 EACH**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| PRI of East Tennessee Inc.       | \$42.0000 | \$17,430.00 |
| Duracap Asphalt Paving Co., Inc. | \$42.0000 | \$17,430.00 |
| APAC-Atlantic, Inc.              | \$43.0000 | \$17,845.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****415.000 EACH**

|                                  |           |            |
|----------------------------------|-----------|------------|
| PRI of East Tennessee Inc.       | \$10.0000 | \$4,150.00 |
| Duracap Asphalt Paving Co., Inc. | \$11.0000 | \$4,565.00 |
| APAC-Atlantic, Inc.              | \$10.0000 | \$4,150.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****16.000 S.Y.**

|                                  |           |          |
|----------------------------------|-----------|----------|
| PRI of East Tennessee Inc.       | \$27.0000 | \$432.00 |
| Duracap Asphalt Paving Co., Inc. | \$30.0000 | \$480.00 |
| APAC-Atlantic, Inc.              | \$28.0000 | \$448.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****200.000 L.F.**

|                                  |           |            |
|----------------------------------|-----------|------------|
| PRI of East Tennessee Inc.       | \$13.3000 | \$2,660.00 |
| Duracap Asphalt Paving Co., Inc. | \$13.0000 | \$2,600.00 |
| APAC-Atlantic, Inc.              | \$13.0000 | \$2,600.00 |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****271.000 L.F.**

|                                  |          |            |
|----------------------------------|----------|------------|
| PRI of East Tennessee Inc.       | \$8.5000 | \$2,303.50 |
| Duracap Asphalt Paving Co., Inc. | \$8.0000 | \$2,168.00 |
| APAC-Atlantic, Inc.              | \$9.2500 | \$2,506.75 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****52.000 L.M.**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| PRI of East Tennessee Inc.       | \$1,050.0000 | \$54,600.00 |
| Duracap Asphalt Paving Co., Inc. | \$1,200.0000 | \$62,400.00 |
| APAC-Atlantic, Inc.              | \$1,100.0000 | \$57,200.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                  |               |             |
|----------------------------------|---------------|-------------|
| PRI of East Tennessee Inc.       | \$27,500.0000 | \$27,500.00 |
| Duracap Asphalt Paving Co., Inc. | \$33,505.0000 | \$33,505.00 |
| APAC-Atlantic, Inc.              | \$46,000.0000 | \$46,000.00 |

**SUB-TOTAL ROADWAY**

|                                  |                |
|----------------------------------|----------------|
| PRI of East Tennessee Inc.       | \$1,212,867.50 |
| Duracap Asphalt Paving Co., Inc. | \$1,305,083.40 |
| APAC-Atlantic, Inc.              | \$1,337,008.25 |

**TOTAL CONTRACT**

|                                  |                |
|----------------------------------|----------------|
| PRI of East Tennessee Inc.       | \$1,212,867.50 |
| Duracap Asphalt Paving Co., Inc. | \$1,305,083.40 |
| APAC-Atlantic, Inc.              | \$1,337,008.25 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

GRUNDY COUNTY (Contract No. CNZ033 Call 037)

STP/HSIP-56(103),31S056-F3-002,31S056-F8-002

THE RESURFACING ON S.R. 56 FROM NEAR MONTGOMERY STREET (L.M. 5.42) TO NEAR DES CHURCH ROAD (L.M. 7.81).

PROJECT LENGTH - 2.390 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 6.00%

---

**TOTAL CONTRACT**

|                      |                |
|----------------------|----------------|
| Tinsley Asphalt, LLC | \$1,201,907.08 |
| Rogers Group, Inc.   | \$1,451,462.76 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

4.800 L.M.

|                      |              |            |
|----------------------|--------------|------------|
| Tinsley Asphalt, LLC | \$1,400.0000 | \$6,720.00 |
| Rogers Group, Inc.   | \$1,812.3900 | \$8,699.47 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

466.000 TON

|                      |           |             |
|----------------------|-----------|-------------|
| Tinsley Asphalt, LLC | \$39.5700 | \$18,439.62 |
| Rogers Group, Inc.   | \$53.4000 | \$24,884.40 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

612.000 TON

|                      |            |             |
|----------------------|------------|-------------|
| Tinsley Asphalt, LLC | \$101.2500 | \$61,965.00 |
| Rogers Group, Inc.   | \$121.3000 | \$74,235.60 |

## 308-01.10 COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT

36,116.000 S.Y.

|                      |          |              |
|----------------------|----------|--------------|
| Tinsley Asphalt, LLC | \$3.3200 | \$119,905.12 |
| Rogers Group, Inc.   | \$3.9000 | \$140,852.40 |

## 308-01.12 ASPHALT CEMENT (PG64-22) COLD IN PLACE RECYCLED

177.000 TON

|                      |            |              |
|----------------------|------------|--------------|
| Tinsley Asphalt, LLC | \$717.5400 | \$127,004.58 |
| Rogers Group, Inc.   | \$765.0000 | \$135,405.00 |

## 309-10.01 PORTLAND CEMENT

89.000 TON

|                      |            |             |
|----------------------|------------|-------------|
| Tinsley Asphalt, LLC | \$408.4200 | \$36,349.38 |
| Rogers Group, Inc.   | \$315.0000 | \$28,035.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

22.000 TON

|                      |            |             |
|----------------------|------------|-------------|
| Tinsley Asphalt, LLC | \$950.0000 | \$20,900.00 |
| Rogers Group, Inc.   | \$895.0000 | \$19,690.00 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

2.900 L.M.

|                      |              |            |
|----------------------|--------------|------------|
| Tinsley Asphalt, LLC | \$3,050.0000 | \$8,845.00 |
| Rogers Group, Inc.   | \$3,260.0000 | \$9,454.00 |

## 411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

3,305.000 TON

|                      |            |              |
|----------------------|------------|--------------|
| Tinsley Asphalt, LLC | \$133.3500 | \$440,721.75 |
| Rogers Group, Inc.   | \$140.0000 | \$462,700.00 |

## 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

3.800 L.M.

|                      |              |            |
|----------------------|--------------|------------|
| Tinsley Asphalt, LLC | \$630.0000   | \$2,394.00 |
| Rogers Group, Inc.   | \$1,405.0000 | \$5,339.00 |

**CONTRACT CNZ033**

UNIT PRICE EXTENSION

**415-01.01 COLD PLANING BITUMINOUS PAVEMENT****975.000 TON**

|                      |           |             |
|----------------------|-----------|-------------|
| Tinsley Asphalt, LLC | \$34.1500 | \$33,296.25 |
| Rogers Group, Inc.   | \$75.0000 | \$73,125.00 |

**611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN****2.000 EACH**

|                      |              |            |
|----------------------|--------------|------------|
| Tinsley Asphalt, LLC | \$1,000.0000 | \$2,000.00 |
| Rogers Group, Inc.   | \$2,250.0000 | \$4,500.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                      |               |             |
|----------------------|---------------|-------------|
| Tinsley Asphalt, LLC | \$35,840.0000 | \$35,840.00 |
| Rogers Group, Inc.   | \$31,500.0000 | \$31,500.00 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****20.000 EACH**

|                      |          |         |
|----------------------|----------|---------|
| Tinsley Asphalt, LLC | \$2.1000 | \$42.00 |
| Rogers Group, Inc.   | \$2.2100 | \$44.20 |

**712-06 SIGNS (CONSTRUCTION)****663.000 S.F.**

|                      |          |            |
|----------------------|----------|------------|
| Tinsley Asphalt, LLC | \$8.3000 | \$5,502.90 |
| Rogers Group, Inc.   | \$8.9500 | \$5,933.85 |

**713-02.21 SIGN POST DELINEATION ENHANCEMENT****100.000 L.F.**

|                      |          |          |
|----------------------|----------|----------|
| Tinsley Asphalt, LLC | \$6.2900 | \$629.00 |
| Rogers Group, Inc.   | \$7.7500 | \$775.00 |

**713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST****1,122.000 LB.**

|                      |          |            |
|----------------------|----------|------------|
| Tinsley Asphalt, LLC | \$3.7600 | \$4,218.72 |
| Rogers Group, Inc.   | \$7.7000 | \$8,639.40 |

**713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)****64.000 S.F.**

|                      |           |            |
|----------------------|-----------|------------|
| Tinsley Asphalt, LLC | \$13.9300 | \$891.52   |
| Rogers Group, Inc.   | \$22.2500 | \$1,424.00 |

**713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)****141.000 S.F.**

|                      |           |            |
|----------------------|-----------|------------|
| Tinsley Asphalt, LLC | \$14.0600 | \$1,982.46 |
| Rogers Group, Inc.   | \$22.7500 | \$3,207.75 |

**713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS****1.000 LS**

|                      |            |          |
|----------------------|------------|----------|
| Tinsley Asphalt, LLC | \$478.8000 | \$478.80 |
| Rogers Group, Inc.   | \$345.0000 | \$345.00 |

UNIT PRICE EXTENSION

## 713-16.01 CHANGEABLE MESSAGE SIGN UNIT

3.000 EACH

|                      |              |             |
|----------------------|--------------|-------------|
| Tinsley Asphalt, LLC | \$6,405.0000 | \$19,215.00 |
| Rogers Group, Inc.   | \$6,900.0000 | \$20,700.00 |

## 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

164.000 EACH

|                      |           |            |
|----------------------|-----------|------------|
| Tinsley Asphalt, LLC | \$47.2500 | \$7,749.00 |
| Rogers Group, Inc.   | \$50.7000 | \$8,314.80 |

## 716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

10.000 EACH

|                      |           |          |
|----------------------|-----------|----------|
| Tinsley Asphalt, LLC | \$47.2500 | \$472.50 |
| Rogers Group, Inc.   | \$51.5500 | \$515.50 |

## 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

164.000 EACH

|                      |           |            |
|----------------------|-----------|------------|
| Tinsley Asphalt, LLC | \$10.0000 | \$1,640.00 |
| Rogers Group, Inc.   | \$11.8000 | \$1,935.20 |

## 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

35.000 S.Y.

|                      |           |            |
|----------------------|-----------|------------|
| Tinsley Asphalt, LLC | \$26.2500 | \$918.75   |
| Rogers Group, Inc.   | \$28.8500 | \$1,009.75 |

## 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

270.000 L.F.

|                      |           |            |
|----------------------|-----------|------------|
| Tinsley Asphalt, LLC | \$15.7500 | \$4,252.50 |
| Rogers Group, Inc.   | \$16.5000 | \$4,455.00 |

## 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

2.000 EACH

|                      |            |          |
|----------------------|------------|----------|
| Tinsley Asphalt, LLC | \$262.5000 | \$525.00 |
| Rogers Group, Inc.   | \$275.0000 | \$550.00 |

## 716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

2.000 EACH

|                      |            |            |
|----------------------|------------|------------|
| Tinsley Asphalt, LLC | \$630.0000 | \$1,260.00 |
| Rogers Group, Inc.   | \$660.0000 | \$1,320.00 |

## 716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

1.000 EACH

|                      |            |          |
|----------------------|------------|----------|
| Tinsley Asphalt, LLC | \$367.5000 | \$367.50 |
| Rogers Group, Inc.   | \$385.0000 | \$385.00 |

## 716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

15.000 S.F.

|                      |           |          |
|----------------------|-----------|----------|
| Tinsley Asphalt, LLC | \$15.7500 | \$236.25 |
| Rogers Group, Inc.   | \$16.6000 | \$249.00 |

**CONTRACT CNZ033**

UNIT PRICE EXTENSION

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****14.400 L.M.**

|                      |              |             |
|----------------------|--------------|-------------|
| Tinsley Asphalt, LLC | \$939.7500   | \$13,532.40 |
| Rogers Group, Inc.   | \$1,125.0000 | \$16,200.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****10.000 L.M.**

|                      |              |             |
|----------------------|--------------|-------------|
| Tinsley Asphalt, LLC | \$7,171.5000 | \$71,715.00 |
| Rogers Group, Inc.   | \$7,840.0000 | \$78,400.00 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****324.000 L.F.**

|                      |          |          |
|----------------------|----------|----------|
| Tinsley Asphalt, LLC | \$2.1000 | \$680.40 |
| Rogers Group, Inc.   | \$2.2100 | \$716.04 |

**717-01 MOBILIZATION****1.000 LS**

|                      |                |              |
|----------------------|----------------|--------------|
| Tinsley Asphalt, LLC | \$143,775.0000 | \$143,775.00 |
| Rogers Group, Inc.   | \$270,005.0000 | \$270,005.00 |

**730-14.02 SAW SLOT****808.000 L.F.**

|                      |          |            |
|----------------------|----------|------------|
| Tinsley Asphalt, LLC | \$5.2500 | \$4,242.00 |
| Rogers Group, Inc.   | \$6.5000 | \$5,252.00 |

**730-14.03 LOOP WIRE****2,424.000 L.F.**

|                      |          |            |
|----------------------|----------|------------|
| Tinsley Asphalt, LLC | \$1.3200 | \$3,199.68 |
| Rogers Group, Inc.   | \$1.1000 | \$2,666.40 |

**SUB-TOTAL ROADWAY**

|                      |                |
|----------------------|----------------|
| Tinsley Asphalt, LLC | \$1,201,907.08 |
| Rogers Group, Inc.   | \$1,451,462.76 |

**TOTAL CONTRACT**

|                      |                |
|----------------------|----------------|
| Tinsley Asphalt, LLC | \$1,201,907.08 |
| Rogers Group, Inc.   | \$1,451,462.76 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

COUNTIES HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, KNOX, MONROE, SULLIVAN, AND UNICOI (Contract No. CNZ048 Call 038)

R1BVAR-M3-056

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

**TOTAL CONTRACT**

|                        |              |
|------------------------|--------------|
| W. L. Markers, Inc.    | \$407,204.00 |
| A & A Safety, Inc.     | \$411,730.15 |
| Mullen's Markings, Inc | \$543,281.00 |

**MAINTENANCE CATEGORY****712-01 TRAFFIC CONTROL****1.000 LS**

|                        |                |              |
|------------------------|----------------|--------------|
| W. L. Markers, Inc.    | \$28,000.0000  | \$28,000.00  |
| A & A Safety, Inc.     | \$75,000.0000  | \$75,000.00  |
| Mullen's Markings, Inc | \$107,000.0000 | \$107,000.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****874.000 EACH**

|                        |           |             |
|------------------------|-----------|-------------|
| W. L. Markers, Inc.    | \$20.0000 | \$17,480.00 |
| A & A Safety, Inc.     | \$33.5500 | \$29,322.70 |
| Mullen's Markings, Inc | \$45.6400 | \$39,889.36 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****1,671.000 EACH**

|                        |           |             |
|------------------------|-----------|-------------|
| W. L. Markers, Inc.    | \$20.0000 | \$33,420.00 |
| A & A Safety, Inc.     | \$33.5500 | \$56,062.05 |
| Mullen's Markings, Inc | \$45.6400 | \$76,264.44 |

**716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER****50,884.000 EACH**

|                        |          |              |
|------------------------|----------|--------------|
| W. L. Markers, Inc.    | \$6.0000 | \$305,304.00 |
| A & A Safety, Inc.     | \$4.3500 | \$221,345.40 |
| Mullen's Markings, Inc | \$5.8000 | \$295,127.20 |

**717-01 MOBILIZATION****1.000 LS**

|                        |               |             |
|------------------------|---------------|-------------|
| W. L. Markers, Inc.    | \$23,000.0000 | \$23,000.00 |
| A & A Safety, Inc.     | \$30,000.0000 | \$30,000.00 |
| Mullen's Markings, Inc | \$25,000.0000 | \$25,000.00 |

**SUB-TOTAL MAINTENANCE**

|                        |              |
|------------------------|--------------|
| W. L. Markers, Inc.    | \$407,204.00 |
| A & A Safety, Inc.     | \$411,730.15 |
| Mullen's Markings, Inc | \$543,281.00 |

**TOTAL CONTRACT**

|                        |              |
|------------------------|--------------|
| W. L. Markers, Inc.    | \$407,204.00 |
| A & A Safety, Inc.     | \$411,730.15 |
| Mullen's Markings, Inc | \$543,281.00 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

HAMILTON COUNTY (Contract No. CNZ034 Call 039)

NH/HSIP-29(128),33S029-F3-007,33S029-F8-007,33S029-M3-006

THE RESURFACING ON U.S. 27 (S.R. 29) FROM S.R. 111 (L.M. 20.76) TO NEAR OLD DAYTON PIKE (L.M. 25.72), INCLUDING THIN EPOXY OVERLAY.

PROJECT LENGTH - 4.960 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 6.50%

---

**TOTAL CONTRACT**

|  |                |
|--|----------------|
| Rogers Group, Inc.                         | \$4,170,000.00 |
| Wright Brothers Construction Company, Inc. | \$4,199,299.30 |
| APAC-Atlantic, Inc.                        | \$4,696,315.47 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

19.900 L.M.

|  |              |             |
|--|--------------|-------------|
| Rogers Group, Inc.                         | \$1,150.0000 | \$22,885.00 |
| Wright Brothers Construction Company, Inc. | \$950.0000   | \$18,905.00 |
| APAC-Atlantic, Inc.                        | \$806.6400   | \$16,052.14 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,944.000 TON

|  |           |              |
|--|-----------|--------------|
| Rogers Group, Inc.                         | \$60.0000 | \$176,640.00 |
| Wright Brothers Construction Company, Inc. | \$60.0000 | \$176,640.00 |
| APAC-Atlantic, Inc.                        | \$64.6800 | \$190,417.92 |

## 403-02.01 TRACKLESS TACK COAT

102.000 TON

|  |            |             |
|--|------------|-------------|
| Rogers Group, Inc.                         | \$905.0000 | \$92,310.00 |
| Wright Brothers Construction Company, Inc. | \$875.0000 | \$89,250.00 |
| APAC-Atlantic, Inc.                        | \$799.7100 | \$81,570.42 |

## 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

3,867.000 TON

|  |            |              |
|--|------------|--------------|
| Rogers Group, Inc.                         | \$122.0000 | \$471,774.00 |
| Wright Brothers Construction Company, Inc. | \$140.0000 | \$541,380.00 |
| APAC-Atlantic, Inc.                        | \$146.6700 | \$567,172.89 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

21.300 L.M.

|  |              |             |
|--|--------------|-------------|
| Rogers Group, Inc.                         | \$2,800.0000 | \$59,640.00 |
| Wright Brothers Construction Company, Inc. | \$2,900.0000 | \$61,770.00 |
| APAC-Atlantic, Inc.                        | \$3,233.0000 | \$68,862.90 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

11,620.000 TON

|  |            |                |
|--|------------|----------------|
| Rogers Group, Inc.                         | \$155.0000 | \$1,801,100.00 |
| Wright Brothers Construction Company, Inc. | \$155.0000 | \$1,801,100.00 |
| APAC-Atlantic, Inc.                        | \$178.3600 | \$2,072,543.20 |

## 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

9.500 L.M.

|  |              |             |
|--|--------------|-------------|
| Rogers Group, Inc.                         | \$525.0000   | \$4,987.50  |
| Wright Brothers Construction Company, Inc. | \$575.0000   | \$5,462.50  |
| APAC-Atlantic, Inc.                        | \$1,159.0000 | \$11,010.50 |

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

9.900 L.M.

|  |              |             |
|--|--------------|-------------|
| Rogers Group, Inc.                         | \$525.0000   | \$5,197.50  |
| Wright Brothers Construction Company, Inc. | \$575.0000   | \$5,692.50  |
| APAC-Atlantic, Inc.                        | \$1,159.0000 | \$11,474.10 |

**CONTRACT CNZ034****415-01.01 COLD PLANING BITUMINOUS PAVEMENT****15,340.000 TON**

| Rogers Group, Inc.                         | \$35.0000 | \$536,900.00 |
|--|-----------|--------------|
| Wright Brothers Construction Company, Inc. | \$31.3000 | \$480,142.00 |
| APAC-Atlantic, Inc.                        | \$34.0000 | \$521,560.00 |

**502-01 CLEANING AND SEALING JOINTS****20,300.000 L.F.**

|  |          |              |
|--|----------|--------------|
| Rogers Group, Inc.                         | \$5.5000 | \$111,650.00 |
| Wright Brothers Construction Company, Inc. | \$4.3500 | \$88,305.00  |
| APAC-Atlantic, Inc.                        | \$6.7100 | \$136,213.00 |

**502-08.02 RESEALING JOINTS (SILICONE SEALANT)****2,030.000 L.F.**

|  |          |             |
|--|----------|-------------|
| Rogers Group, Inc.                         | \$7.4000 | \$15,022.00 |
| Wright Brothers Construction Company, Inc. | \$4.3500 | \$8,830.50  |
| APAC-Atlantic, Inc.                        | \$8.9700 | \$18,209.10 |

**503-01 GRINDING CONCRETE PAVEMENT****11,805.000 S.Y.**

|  |          |             |
|--|----------|-------------|
| Rogers Group, Inc.                         | \$5.0500 | \$59,615.25 |
| Wright Brothers Construction Company, Inc. | \$6.9500 | \$82,044.75 |
| APAC-Atlantic, Inc.                        | \$6.7600 | \$79,801.80 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|  |                |              |
|--|----------------|--------------|
| Rogers Group, Inc.                         | \$106,136.3500 | \$106,136.35 |
| Wright Brothers Construction Company, Inc. | \$140,000.0000 | \$140,000.00 |
| APAC-Atlantic, Inc.                        | \$159,095.3200 | \$159,095.32 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****261.000 EACH**

|  |           |             |
|--|-----------|-------------|
| Rogers Group, Inc.                         | \$42.5000 | \$11,092.50 |
| Wright Brothers Construction Company, Inc. | \$46.5000 | \$12,136.50 |
| APAC-Atlantic, Inc.                        | \$51.6700 | \$13,485.87 |

**712-06 SIGNS (CONSTRUCTION)****1,902.000 S.F.**

|  |           |             |
|--|-----------|-------------|
| Rogers Group, Inc.                         | \$8.3000  | \$15,786.60 |
| Wright Brothers Construction Company, Inc. | \$9.0000  | \$17,118.00 |
| APAC-Atlantic, Inc.                        | \$10.0700 | \$19,153.14 |

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

|  |              |            |
|--|--------------|------------|
| Rogers Group, Inc.                         | \$1,305.0000 | \$2,610.00 |
| Wright Brothers Construction Company, Inc. | \$1,400.0000 | \$2,800.00 |
| APAC-Atlantic, Inc.                        | \$1,586.0000 | \$3,172.00 |

UNIT PRICE EXTENSION

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****6.000 EACH**

|  |               |             |
|--|---------------|-------------|
| Rogers Group, Inc.                         | \$8,825.0000  | \$52,950.00 |
| Wright Brothers Construction Company, Inc. | \$9,675.0000  | \$58,050.00 |
| APAC-Atlantic, Inc.                        | \$10,736.0000 | \$64,416.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****895.000 EACH**

|  |           |             |
|--|-----------|-------------|
| Rogers Group, Inc.                         | \$37.2500 | \$33,338.75 |
| Wright Brothers Construction Company, Inc. | \$41.9000 | \$37,500.50 |
| APAC-Atlantic, Inc.                        | \$46.3600 | \$41,492.20 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****895.000 EACH**

|  |           |             |
|--|-----------|-------------|
| Rogers Group, Inc.                         | \$11.0000 | \$9,845.00  |
| Wright Brothers Construction Company, Inc. | \$11.0000 | \$9,845.00  |
| APAC-Atlantic, Inc.                        | \$12.2000 | \$10,919.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****242.000 S.Y.**

|  |           |            |
|--|-----------|------------|
| Rogers Group, Inc.                         | \$21.3000 | \$5,154.60 |
| Wright Brothers Construction Company, Inc. | \$27.5000 | \$6,655.00 |
| APAC-Atlantic, Inc.                        | \$30.5000 | \$7,381.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****490.000 L.F.**

|  |           |            |
|--|-----------|------------|
| Rogers Group, Inc.                         | \$11.0000 | \$5,390.00 |
| Wright Brothers Construction Company, Inc. | \$13.2000 | \$6,468.00 |
| APAC-Atlantic, Inc.                        | \$14.6400 | \$7,173.60 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****26.000 EACH**

|  |            |            |
|--|------------|------------|
| Rogers Group, Inc.                         | \$175.0000 | \$4,550.00 |
| Wright Brothers Construction Company, Inc. | \$193.0000 | \$5,018.00 |
| APAC-Atlantic, Inc.                        | \$213.5000 | \$5,551.00 |

**716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)****713.000 L.F.**

|  |           |            |
|--|-----------|------------|
| Rogers Group, Inc.                         | \$10.0000 | \$7,130.00 |
| Wright Brothers Construction Company, Inc. | \$6.3000  | \$4,491.90 |
| APAC-Atlantic, Inc.                        | \$7.0200  | \$5,005.26 |

**716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)****4.000 EACH**

|  |            |            |
|--|------------|------------|
| Rogers Group, Inc.                         | \$400.0000 | \$1,600.00 |
| Wright Brothers Construction Company, Inc. | \$465.0000 | \$1,860.00 |
| APAC-Atlantic, Inc.                        | \$518.5000 | \$2,074.00 |

UNIT PRICE EXTENSION

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****4.000 EACH**

|  |            |            |
|--|------------|------------|
| Rogers Group, Inc.                         | \$275.0000 | \$1,100.00 |
| Wright Brothers Construction Company, Inc. | \$300.0000 | \$1,200.00 |
| APAC-Atlantic, Inc.                        | \$335.5000 | \$1,342.00 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****22.600 L.M.**

|  |              |             |
|--|--------------|-------------|
| Rogers Group, Inc.                         | \$930.0000   | \$21,018.00 |
| Wright Brothers Construction Company, Inc. | \$1,210.0000 | \$27,346.00 |
| APAC-Atlantic, Inc.                        | \$1,647.0000 | \$37,222.20 |

**716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)****490.000 L.F.**

|  |          |            |
|--|----------|------------|
| Rogers Group, Inc.                         | \$3.5000 | \$1,715.00 |
| Wright Brothers Construction Company, Inc. | \$5.5000 | \$2,695.00 |
| APAC-Atlantic, Inc.                        | \$6.1000 | \$2,989.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****2.650 L.M.**

|  |              |            |
|--|--------------|------------|
| Rogers Group, Inc.                         | \$1,055.0000 | \$2,795.75 |
| Wright Brothers Construction Company, Inc. | \$1,375.0000 | \$3,643.75 |
| APAC-Atlantic, Inc.                        | \$1,525.0000 | \$4,041.25 |

**716-09.86 CONTRAST PAVEMENT MARKING 6"****2.650 L.M.**

|  |               |              |
|--|---------------|--------------|
| Rogers Group, Inc.                         | \$45,640.0000 | \$120,946.00 |
| Wright Brothers Construction Company, Inc. | \$46,700.0000 | \$123,755.00 |
| APAC-Atlantic, Inc.                        | \$57,950.0000 | \$153,567.50 |

**716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED****1,740.000 L.F.**

|  |           |             |
|--|-----------|-------------|
| Rogers Group, Inc.                         | \$8.3000  | \$14,442.00 |
| Wright Brothers Construction Company, Inc. | \$13.4500 | \$23,403.00 |
| APAC-Atlantic, Inc.                        | \$14.9500 | \$26,013.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****22.600 L.M.**

|  |              |              |
|--|--------------|--------------|
| Rogers Group, Inc.                         | \$6,170.0000 | \$139,442.00 |
| Wright Brothers Construction Company, Inc. | \$6,600.0000 | \$149,160.00 |
| APAC-Atlantic, Inc.                        | \$7,930.0000 | \$179,218.00 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****1,020.000 L.F.**

|  |          |            |
|--|----------|------------|
| Rogers Group, Inc.                         | \$1.4500 | \$1,479.00 |
| Wright Brothers Construction Company, Inc. | \$2.5000 | \$2,550.00 |
| APAC-Atlantic, Inc.                        | \$2.7500 | \$2,805.00 |

**CONTRACT CNZ034**

UNIT PRICE EXTENSION

**716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)****2,174.000 L.F.**

|  |          |            |
|--|----------|------------|
| Rogers Group, Inc.                         | \$2.2500 | \$4,891.50 |
| Wright Brothers Construction Company, Inc. | \$2.5000 | \$5,435.00 |
| APAC-Atlantic, Inc.                        | \$2.7500 | \$5,978.50 |

**717-01 MOBILIZATION****1.000 LS**

|  |                |              |
|--|----------------|--------------|
| Rogers Group, Inc.                         | \$150,000.0000 | \$150,000.00 |
| Wright Brothers Construction Company, Inc. | \$95,000.0000  | \$95,000.00  |
| APAC-Atlantic, Inc.                        | \$45,369.6800  | \$45,369.68  |

**730-14.02 SAW SLOT****3,390.000 L.F.**

|  |           |             |
|--|-----------|-------------|
| Rogers Group, Inc.                         | \$6.0000  | \$20,340.00 |
| Wright Brothers Construction Company, Inc. | \$6.6000  | \$22,374.00 |
| APAC-Atlantic, Inc.                        | \$10.3700 | \$35,154.30 |

**730-14.03 LOOP WIRE****7,250.000 L.F.**

|  |          |            |
|--|----------|------------|
| Rogers Group, Inc.                         | \$1.0000 | \$7,250.00 |
| Wright Brothers Construction Company, Inc. | \$1.1000 | \$7,975.00 |
| APAC-Atlantic, Inc.                        | \$1.2200 | \$8,845.00 |

**BRIDGE CATEGORY****604-10.53 CONCRETE REPAIRS****6.000 S.Y.**

|  |              |            |
|--|--------------|------------|
| Rogers Group, Inc.                         | \$1,065.0000 | \$6,390.00 |
| Wright Brothers Construction Company, Inc. | \$1,100.0000 | \$6,600.00 |
| APAC-Atlantic, Inc.                        | \$1,195.6000 | \$7,173.60 |

**617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)****1,342.000 S.Y.**

|  |           |             |
|--|-----------|-------------|
| Rogers Group, Inc.                         | \$48.3500 | \$64,885.70 |
| Wright Brothers Construction Company, Inc. | \$49.7000 | \$66,697.40 |
| APAC-Atlantic, Inc.                        | \$54.2400 | \$72,790.08 |

**SUB-TOTAL ROADWAY**

|  |                |
|--|----------------|
| Rogers Group, Inc.                         | \$4,098,724.30 |
| Wright Brothers Construction Company, Inc. | \$4,126,001.90 |
| APAC-Atlantic, Inc.                        | \$4,616,351.79 |

**SUB-TOTAL BRIDGE**

|  |             |
|--|-------------|
| Rogers Group, Inc.                         | \$71,275.70 |
| Wright Brothers Construction Company, Inc. | \$73,297.40 |
| APAC-Atlantic, Inc.                        | \$79,963.68 |

**TOTAL CONTRACT**

|  |                |
|--|----------------|
| Rogers Group, Inc.                         | \$4,170,000.00 |
| Wright Brothers Construction Company, Inc. | \$4,199,299.30 |
| APAC-Atlantic, Inc.                        | \$4,696,315.47 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

HANCOCK COUNTY (Contract No. CNZ071 Call 040)

STP/HSIP-33(160),34S033-F3-002,34S033-F8-002,STP/HSIP-33(161),34S033-F3-003,34S033-F8-003,STP-70(37),34S070-F8-002

THE RESURFACING (EITHER MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 33 AND S.R. 70.

PROJECT LENGTH - 10.02 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 3.00%

---

**TOTAL CONTRACT**

|                                  |                |
|----------------------------------|----------------|
| Rogers Group, Inc.               | \$1,772,318.25 |
| Duracap Asphalt Paving Co., Inc. | \$1,810,229.92 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

21.000 L.M.

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Rogers Group, Inc.               | \$1,310.0000 | \$27,510.00 |
| Duracap Asphalt Paving Co., Inc. | \$653.0000   | \$13,713.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

17.000 TON

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Rogers Group, Inc.               | \$1,000.0000 | \$17,000.00 |
| Duracap Asphalt Paving Co., Inc. | \$1,175.0000 | \$19,975.00 |

## 411-01.10 ACS MIX(PG64-22) GRADING D

2,535.000 TON

|                                  |            |              |
|----------------------------------|------------|--------------|
| Rogers Group, Inc.               | \$149.0000 | \$377,715.00 |
| Duracap Asphalt Paving Co., Inc. | \$137.6700 | \$348,993.45 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

2,484.000 TON

|                                  |           |              |
|----------------------------------|-----------|--------------|
| Rogers Group, Inc.               | \$42.0000 | \$104,328.00 |
| Duracap Asphalt Paving Co., Inc. | \$30.0000 | \$74,520.00  |

## 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

2.000 EACH

|                                  |            |            |
|----------------------------------|------------|------------|
| Rogers Group, Inc.               | \$340.0000 | \$680.00   |
| Duracap Asphalt Paving Co., Inc. | \$630.0000 | \$1,260.00 |

## 705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

2.000 EACH

|                                  |              |            |
|----------------------------------|--------------|------------|
| Rogers Group, Inc.               | \$2,400.0000 | \$4,800.00 |
| Duracap Asphalt Paving Co., Inc. | \$3,950.0000 | \$7,900.00 |

## 705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

2.000 EACH

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Rogers Group, Inc.               | \$4,000.0000 | \$8,000.00  |
| Duracap Asphalt Paving Co., Inc. | \$5,225.0000 | \$10,450.00 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                  |               |             |
|----------------------------------|---------------|-------------|
| Rogers Group, Inc.               | \$46,607.0000 | \$46,607.00 |
| Duracap Asphalt Paving Co., Inc. | \$88,500.0000 | \$88,500.00 |

## 712-06 SIGNS (CONSTRUCTION)

1,623.000 S.F.

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Rogers Group, Inc.               | \$10.5000 | \$17,041.50 |
| Duracap Asphalt Paving Co., Inc. | \$10.0000 | \$16,230.00 |

## 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

667.000 EACH

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Rogers Group, Inc.               | \$47.0000 | \$31,349.00 |
| Duracap Asphalt Paving Co., Inc. | \$40.0000 | \$26,680.00 |

**CONTRACT CNZ071**

UNIT PRICE EXTENSION

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****515.000 EACH**

|                                  |           |            |
|----------------------------------|-----------|------------|
| Rogers Group, Inc.               | \$10.2500 | \$5,278.75 |
| Duracap Asphalt Paving Co., Inc. | \$11.0000 | \$5,665.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****505.000 L.F.**

|                                  |           |            |
|----------------------------------|-----------|------------|
| Rogers Group, Inc.               | \$17.0000 | \$8,585.00 |
| Duracap Asphalt Paving Co., Inc. | \$13.0000 | \$6,565.00 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****20.000 L.F.**

|                                  |           |          |
|----------------------------------|-----------|----------|
| Rogers Group, Inc.               | \$28.0000 | \$560.00 |
| Duracap Asphalt Paving Co., Inc. | \$30.0000 | \$600.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****9.000 L.M.**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Rogers Group, Inc.               | \$1,060.0000 | \$9,540.00  |
| Duracap Asphalt Paving Co., Inc. | \$1,650.0000 | \$14,850.00 |

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)****9.000 L.M.**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Rogers Group, Inc.               | \$4,800.0000 | \$43,200.00 |
| Duracap Asphalt Paving Co., Inc. | \$3,800.0000 | \$34,200.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                  |               |             |
|----------------------------------|---------------|-------------|
| Rogers Group, Inc.               | \$55,824.0000 | \$55,824.00 |
| Duracap Asphalt Paving Co., Inc. | \$77,700.0000 | \$77,700.00 |

**730-14.02 SAW SLOT****4,000.000 L.F.**

|                                  |          |             |
|----------------------------------|----------|-------------|
| Rogers Group, Inc.               | \$7.0000 | \$28,000.00 |
| Duracap Asphalt Paving Co., Inc. | \$9.0000 | \$36,000.00 |

**730-14.03 LOOP WIRE****8,000.000 L.F.**

|                                  |          |             |
|----------------------------------|----------|-------------|
| Rogers Group, Inc.               | \$1.5000 | \$12,000.00 |
| Duracap Asphalt Paving Co., Inc. | \$1.5000 | \$12,000.00 |

**ROADWAY ALTERNATE AA1 CATEGORY****307-01.15 ASC MIX (PG64-22) (BPMCLC-HM) GRADING CS****883.000 TON**

|                                  |            |              |
|----------------------------------|------------|--------------|
| Rogers Group, Inc.               | \$189.0000 | \$166,887.00 |
| Duracap Asphalt Paving Co., Inc. | \$165.9100 | \$146,498.53 |

**403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)****81.000 TON**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Rogers Group, Inc.               | \$1,000.0000 | \$81,000.00 |
| Duracap Asphalt Paving Co., Inc. | \$1,125.0000 | \$91,125.00 |

**411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT****4,414.000 TON**

|                                  |            |              |
|----------------------------------|------------|--------------|
| Rogers Group, Inc.               | \$152.0000 | \$670,928.00 |
| Duracap Asphalt Paving Co., Inc. | \$155.6000 | \$686,818.40 |

**415-01.02 COLD PLANING BITUMINOUS PAVEMENT****173.000 S.Y.**

|                                  |            |             |
|----------------------------------|------------|-------------|
| Rogers Group, Inc.               | \$45.0000  | \$7,785.00  |
| Duracap Asphalt Paving Co., Inc. | \$129.9800 | \$22,486.54 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****45.000 L.M.**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Rogers Group, Inc.               | \$1,060.0000 | \$47,700.00 |
| Duracap Asphalt Paving Co., Inc. | \$1,500.0000 | \$67,500.00 |

**ROADWAY ALTERNATE AA2 CATEGORY****403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)****14.000 TON**

Rogers Group, Inc.  
 Duracap Asphalt Paving Co., Inc.

**405-01.01 BITUMINOUS MATERIAL (BSC)****75.000 TON**

Rogers Group, Inc.  
 Duracap Asphalt Paving Co., Inc.

**405-01.02 MINERAL AGGREGATE (BSC)****591.000 TON**

Rogers Group, Inc.  
 Duracap Asphalt Paving Co., Inc.

**414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING****209.000 TON**

Rogers Group, Inc.  
 Duracap Asphalt Paving Co., Inc.

**414-03.02 AGGREGATE FOR MICRO SURFACING****1,736.000 TON**

Rogers Group, Inc.  
 Duracap Asphalt Paving Co., Inc.

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****32.000 L.M.**

Rogers Group, Inc.  
 Duracap Asphalt Paving Co., Inc.

**716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)****32.000 L.M.**

Rogers Group, Inc.  
 Duracap Asphalt Paving Co., Inc.

**SUB-TOTAL ROADWAY**

|                                  |              |
|----------------------------------|--------------|
| Rogers Group, Inc.               | \$798,018.25 |
| Duracap Asphalt Paving Co., Inc. | \$795,801.45 |

**SUB-TOTAL ROADWAY ALTERNATE AA1**

|                                  |                |
|----------------------------------|----------------|
| Rogers Group, Inc.               | \$974,300.00   |
| Duracap Asphalt Paving Co., Inc. | \$1,014,428.47 |

**SUB-TOTAL ROADWAY ALTERNATE AA2****TOTAL CONTRACT**

|                                  |                |
|----------------------------------|----------------|
| Rogers Group, Inc.               | \$1,772,318.25 |
| Duracap Asphalt Paving Co., Inc. | \$1,810,229.92 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

HARDEMAN COUNTY (Contract No. CNZ010 Call 041)

NH/HSIP-15(231),35S015-F3-005,35S015-F8-005,35S015-M3-006

THE RESURFACING ON U.S. 64 (S.R. 15) FROM WALTON ROAD (L.M. 9.23) TO DAVIS WAY (L.M. 18.65), INCLUDING EXPANSION JOINT REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 9.010 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 7.00%

---

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$7,116,117.61 |
|-------------------------------------|----------------|

## ROADWAY CATEGORY

## 202-03.01 REMOVAL OF ASPHALT PAVEMENT

706.000 S.Y.

Standard Construction Company, Inc. \$44.0000 \$31,064.00

## 203-06 WATER

20.000 M.G.

Standard Construction Company, Inc. \$20.0000 \$400.00

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

13.100 L.M.

Standard Construction Company, Inc. \$1,380.0000 \$18,078.00

## 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

2,327.000 TON

Standard Construction Company, Inc. \$48.0000 \$111,696.00

## 307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

325.000 TON

Standard Construction Company, Inc. \$210.0000 \$68,250.00

## 403-02.01 TRACKLESS TACK COAT

145.000 TON

Standard Construction Company, Inc. \$1,000.0000 \$145,000.00

## 411-01.21 LONGITUDINAL JOINT SEALANT

33.900 L.M.

Standard Construction Company, Inc. \$2,785.0000 \$94,411.50

## 411-02.10 ACS MIX(PG70-22) GRADING D

23,641.000 TON

Standard Construction Company, Inc. \$135.0000 \$3,191,535.00

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

10.500 L.M.

Standard Construction Company, Inc. \$661.5000 \$6,945.75

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

1.940 L.M.

Standard Construction Company, Inc. \$661.5000 \$1,283.31

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

22,991.000 TON

Standard Construction Company, Inc. \$30.0000 \$689,730.00

## 611-03.04 GRAY IRON CASTINGS (CATCHBASIN)

13,750.000 LB.

Standard Construction Company, Inc. \$6.5000 \$89,375.00

**CONTRACT CNZ010****611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN****2.000 EACH**

Standard Construction Company, Inc. \$4,800.0000 \$9,600.00

**705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN****13.000 EACH**

Standard Construction Company, Inc. \$137.7000 \$1,790.10

**705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT****12.000 EACH**

Standard Construction Company, Inc. \$953.7000 \$11,444.40

**705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3****7.000 EACH**

Standard Construction Company, Inc. \$1,326.0000 \$9,282.00

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3****4.000 EACH**

Standard Construction Company, Inc. \$3,468.0000 \$13,872.00

**705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2****2.000 EACH**

Standard Construction Company, Inc. \$3,162.0000 \$6,324.00

**706-01 GUARDRAIL REMOVED****650.000 L.F.**

Standard Construction Company, Inc. \$5.1000 \$3,315.00

**712-01 TRAFFIC CONTROL****1.000 LS**

Standard Construction Company, Inc. \$252,420.0000 \$252,420.00

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****198.000 EACH**

Standard Construction Company, Inc. \$31.6000 \$6,256.80

**712-05.01 WARNING LIGHTS (TYPE A)****68.000 EACH**

Standard Construction Company, Inc. \$15.3000 \$1,040.40

**712-05.03 WARNING LIGHTS (TYPE C)****80.000 EACH**

Standard Construction Company, Inc. \$1.0500 \$84.00

**712-06 SIGNS (CONSTRUCTION)****5,512.000 S.F.**

Standard Construction Company, Inc. \$7.3000 \$40,237.60

**CONTRACT CNZ010**

|  |                       | UNIT PRICE   | EXTENSION    |
|--|-----------------------|--------------|--------------|
| <b>712-08.03 ARROW BOARD (TYPE C)</b>                                    | <b>3.000 EACH</b>     |              |              |
| Standard Construction Company, Inc.                                      |                       | \$1,300.5000 | \$3,901.50   |
| <b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>                            | <b>2.000 EACH</b>     |              |              |
| Standard Construction Company, Inc.                                      |                       | \$5,916.0000 | \$11,832.00  |
| <b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> | <b>853.000 EACH</b>   |              |              |
| Standard Construction Company, Inc.                                      |                       | \$44.8500    | \$38,257.05  |
| <b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b> | <b>785.000 EACH</b>   |              |              |
| Standard Construction Company, Inc.                                      |                       | \$44.8500    | \$35,207.25  |
| <b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>  | <b>286.000 EACH</b>   |              |              |
| Standard Construction Company, Inc.                                      |                       | \$44.8500    | \$12,827.10  |
| <b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>               | <b>667.000 EACH</b>   |              |              |
| Standard Construction Company, Inc.                                      |                       | \$18.0000    | \$12,006.00  |
| <b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>       | <b>104.000 S.Y.</b>   |              |              |
| Standard Construction Company, Inc.                                      |                       | \$36.7500    | \$3,822.00   |
| <b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    | <b>1,036.000 L.F.</b> |              |              |
| Standard Construction Company, Inc.                                      |                       | \$18.3500    | \$19,010.60  |
| <b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>              | <b>90.000 EACH</b>    |              |              |
| Standard Construction Company, Inc.                                      |                       | \$214.2000   | \$19,278.00  |
| <b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>               | <b>300.000 L.F.</b>   |              |              |
| Standard Construction Company, Inc.                                      |                       | \$4.1000     | \$1,230.00   |
| <b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>      | <b>2,083.000 L.F.</b> |              |              |
| Standard Construction Company, Inc.                                      |                       | \$52.0000    | \$108,316.00 |
| <b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>                    | <b>18.000 EACH</b>    |              |              |
| Standard Construction Company, Inc.                                      |                       | \$234.6000   | \$4,222.80   |

**CONTRACT CNZ010**

UNIT PRICE EXTENSION

**716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)****4.000 EACH**

Standard Construction Company, Inc. \$1,122.0000 \$4,488.00

**716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)****3.000 EACH**

Standard Construction Company, Inc. \$408.0000 \$1,224.00

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****424.000 L.F.**

Standard Construction Company, Inc. \$10.2000 \$4,324.80

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****1.000 EACH**

Standard Construction Company, Inc. \$214.2000 \$214.20

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****40.000 S.F.**

Standard Construction Company, Inc. \$30.6000 \$1,224.00

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****2.000 EACH**

Standard Construction Company, Inc. \$423.3000 \$846.60

**716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)****415.000 L.F.**

Standard Construction Company, Inc. \$7.5000 \$3,112.50

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****80.000 L.M.**

Standard Construction Company, Inc. \$1,938.0000 \$155,040.00

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****40.000 L.M.**

Standard Construction Company, Inc. \$7,532.7000 \$301,308.00

**716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)****2,292.000 L.F.**

Standard Construction Company, Inc. \$3.0500 \$6,990.60

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****360.000 L.F.**

Standard Construction Company, Inc. \$4.1000 \$1,476.00

**717-01 MOBILIZATION****1.000 LS**

Standard Construction Company, Inc. \$125,323.0000 \$125,323.00

**CONTRACT CNZ010**

UNIT PRICE      EXTENSION

**730-12.01 CONDUIT 1" DIAMETER (PVC SCHEDULE 40)****50.000 L.F.**

Standard Construction Company, Inc.      \$28.5500      \$1,427.50

**730-14.01 SHIELDED DETECTOR CABLE****50.000 L.F.**

Standard Construction Company, Inc.      \$2.0500      \$102.50

**730-14.02 SAW SLOT****2,396.000 L.F.**

Standard Construction Company, Inc.      \$7.1500      \$17,131.40

**730-14.03 LOOP WIRE****6,126.000 L.F.**

Standard Construction Company, Inc.      \$2.0500      \$12,558.30

**CONTRACT CNZ010**

UNIT PRICE      EXTENSION

**BRIDGE CATEGORY****604-10.44 EXPANSION JOINT REPAIRS****1,320.000 L.F.**

Standard Construction Company, Inc.

\$130.0000      \$171,600.00

**617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)****39,249.000 S.Y.**

Standard Construction Company, Inc.

\$31.4500      \$1,234,381.05

**SUB-TOTAL ROADWAY**

|                                     |                |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$5,710,136.56 |
|-------------------------------------|----------------|

**SUB-TOTAL BRIDGE**

|                                     |                |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$1,405,981.05 |
|-------------------------------------|----------------|

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$7,116,117.61 |
|-------------------------------------|----------------|

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

HARDIN COUNTY (Contract No. CNZ011 Call 042)

NH/HSIP-128(36),36S128-F3-002,36S128-F8-002,36S128-M3-002

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON S.R. 128 FROM U.S. 64 (S.R. 15) (L.M. 12.44) TO NEAR CLIFTON ROAD (L.M. 19.22),  
INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH - 6.780 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 6.00%

---

**TOTAL CONTRACT**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$2,493,651.48 |
|--------------------------------|----------------|

## ROADWAY CATEGORY

## 202-03.01 REMOVAL OF ASPHALT PAVEMENT

3,161.000 S.Y.

Delta Contracting Company, LLC \$10.0000 \$31,610.00

## 203-06 WATER

18.000 M.G.

Delta Contracting Company, LLC \$0.0100 \$0.18

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

13.600 L.M.

Delta Contracting Company, LLC \$1,400.0000 \$19,040.00

## 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

1,711.000 TON

Delta Contracting Company, LLC \$16.5000 \$28,231.50

## 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

1,091.000 TON

Delta Contracting Company, LLC \$102.0000 \$111,282.00

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

358.000 TON

Delta Contracting Company, LLC \$106.0000 \$37,948.00

## 311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)

97,698.000 S.Y.

Delta Contracting Company, LLC \$6.1000 \$595,957.80

## 311-03.10 ASPHALT REJUVENATING AGENT

49,338.000 GAL.

Delta Contracting Company, LLC \$4.0000 \$197,352.00

## 403-02.01 TRACKLESS TACK COAT

76.000 TON

Delta Contracting Company, LLC \$350.0000 \$26,600.00

## 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

4,224.000 TON

Delta Contracting Company, LLC \$121.0000 \$511,104.00

## 411-03.34 ACS MIX(PG64-22) THIN LIFT E SHOULDER

3,310.000 TON

Delta Contracting Company, LLC \$111.0000 \$367,410.00

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

10.800 L.M.

Delta Contracting Company, LLC \$900.0000 \$9,720.00

**CONTRACT CNZ011**

|  |                       | <b>UNIT PRICE</b> | <b>EXTENSION</b> |
|--|-----------------------|-------------------|------------------|
| <b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>                        | <b>260.000 TON</b>    |                   |                  |
| Delta Contracting Company, LLC   |                       | \$48.0000         | \$12,480.00      |
| <b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>                       | <b>23.000 EACH</b>    |                   |                  |
| Delta Contracting Company, LLC   |                       | \$135.0000        | \$3,105.00       |
| <b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>                 | <b>23.000 EACH</b>    |                   |                  |
| Delta Contracting Company, LLC   |                       | \$3,350.0000      | \$77,050.00      |
| <b>706-01 GUARDRAIL REMOVED</b>  | <b>1,150.000 L.F.</b> |                   |                  |
| Delta Contracting Company, LLC   |                       | \$5.0000          | \$5,750.00       |
| <b>712-01 TRAFFIC CONTROL</b>  | <b>1.000 LS</b>       |                   |                  |
| Delta Contracting Company, LLC   |                       | \$42,000.0000     | \$42,000.00      |
| <b>712-06 SIGNS (CONSTRUCTION)</b>                                       | <b>1,655.000 S.F.</b> |                   |                  |
| Delta Contracting Company, LLC   |                       | \$7.0000          | \$11,585.00      |
| <b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> | <b>489.000 EACH</b>   |                   |                  |
| Delta Contracting Company, LLC   |                       | \$31.0000         | \$15,159.00      |
| <b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b> | <b>4.000 EACH</b>     |                   |                  |
| Delta Contracting Company, LLC   |                       | \$31.0000         | \$124.00         |
| <b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>               | <b>493.000 EACH</b>   |                   |                  |
| Delta Contracting Company, LLC   |                       | \$5.0000          | \$2,465.00       |
| <b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>       | <b>20.600 S.Y.</b>    |                   |                  |
| Delta Contracting Company, LLC   |                       | \$30.0000         | \$618.00         |
| <b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    | <b>175.000 L.F.</b>   |                   |                  |
| Delta Contracting Company, LLC   |                       | \$18.0000         | \$3,150.00       |
| <b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>              | <b>2.000 EACH</b>     |                   |                  |
| Delta Contracting Company, LLC   |                       | \$200.0000        | \$400.00         |

**CONTRACT CNZ011**

UNIT PRICE      EXTENSION

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****30.400 L.M.**

Delta Contracting Company, LLC      \$1,200.0000      \$36,480.00

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****23.600 L.M.**

Delta Contracting Company, LLC      \$6,800.0000      \$160,480.00

**717-01 MOBILIZATION****1.000 LS**

Delta Contracting Company, LLC      \$120,000.0000      \$120,000.00

**CONTRACT CNZ011**

| BRIDGE CATEGORY  | UNIT PRICE          | EXTENSION   |
|--|---------------------|-------------|
| <b>604-10.44 EXPANSION JOINT REPAIRS</b>                     |                     |             |
| Delta Contracting Company, LLC                               | <b>190.000 L.F.</b> | \$295.0000  |
|  |                     | \$56,050.00 |
| <b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b> | <b>5.000 S.Y.</b>   |             |
| Delta Contracting Company, LLC                               |                     | \$700.0000  |
|  |                     | \$3,500.00  |
| <b>604-10.53 CONCRETE REPAIRS</b>                            | <b>10.000 S.Y.</b>  |             |
| Delta Contracting Company, LLC                               |                     | \$700.0000  |
|  |                     | \$7,000.00  |

**SUB-TOTAL ROADWAY**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$2,427,101.48 |
|--------------------------------|----------------|

**SUB-TOTAL BRIDGE**

|                                |             |
|--------------------------------|-------------|
| Delta Contracting Company, LLC | \$66,550.00 |
|--------------------------------|-------------|

**TOTAL CONTRACT**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$2,493,651.48 |
|--------------------------------|----------------|

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

HAWKINS COUNTY (Contract No. CNZ079 Call 043)

NH/HSIP-1(480),37S001-F3-005,37S001-F8-005,37S001-M3-006

THE RESURFACING ON U.S. 11W (S.R. 1) FROM NEAR GARLAND AVENUE (L.M. 36.05) TO THE SULLIVAN COUNTY LINE (L.M. 41.36),  
INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH - 5.31 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

---

**TOTAL CONTRACT**

|                                 |                |
|---------------------------------|----------------|
| W-L Construction & Paving, Inc. | \$3,971,297.90 |
| Summers-Taylor, Inc.            | \$4,061,204.70 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

21.000 L.M.

|                                 |              |             |
|---------------------------------|--------------|-------------|
| W-L Construction & Paving, Inc. | \$1,217.1000 | \$25,559.10 |
| Summers-Taylor, Inc.            | \$1,730.0000 | \$36,330.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

115.000 TON

|                                 |              |              |
|---------------------------------|--------------|--------------|
| W-L Construction & Paving, Inc. | \$743.9700   | \$85,556.55  |
| Summers-Taylor, Inc.            | \$1,150.0000 | \$132,250.00 |

## 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

4,257.000 TON

|                                 |            |              |
|---------------------------------|------------|--------------|
| W-L Construction & Paving, Inc. | \$123.9500 | \$527,655.15 |
| Summers-Taylor, Inc.            | \$149.0000 | \$634,293.00 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

25.000 L.M.

|                                 |              |             |
|---------------------------------|--------------|-------------|
| W-L Construction & Paving, Inc. | \$2,750.0000 | \$68,750.00 |
| Summers-Taylor, Inc.            | \$2,900.0000 | \$72,500.00 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

13,341.000 TON

|                                 |            |                |
|---------------------------------|------------|----------------|
| W-L Construction & Paving, Inc. | \$140.7000 | \$1,877,078.70 |
| Summers-Taylor, Inc.            | \$139.0000 | \$1,854,399.00 |

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

11.000 L.M.

|                                 |              |             |
|---------------------------------|--------------|-------------|
| W-L Construction & Paving, Inc. | \$525.0000   | \$5,775.00  |
| Summers-Taylor, Inc.            | \$1,220.0000 | \$13,420.00 |

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

9.000 L.M.

|                                 |              |            |
|---------------------------------|--------------|------------|
| W-L Construction & Paving, Inc. | \$525.0000   | \$4,725.00 |
| Summers-Taylor, Inc.            | \$1,100.0000 | \$9,900.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

17,432.000 TON

|                                 |           |              |
|---------------------------------|-----------|--------------|
| W-L Construction & Paving, Inc. | \$28.9500 | \$504,656.40 |
| Summers-Taylor, Inc.            | \$24.0000 | \$418,368.00 |

## 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

3.000 EACH

|                                 |            |          |
|---------------------------------|------------|----------|
| W-L Construction & Paving, Inc. | \$275.0000 | \$825.00 |
| Summers-Taylor, Inc.            | \$69.5000  | \$208.50 |

## 705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

4.000 EACH

|                                 |              |            |
|---------------------------------|--------------|------------|
| W-L Construction & Paving, Inc. | \$2,100.0000 | \$8,400.00 |
| Summers-Taylor, Inc.            | \$1,260.0000 | \$5,040.00 |

UNIT PRICE EXTENSION

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3****3.000 EACH**

|                                 |              |             |
|---------------------------------|--------------|-------------|
| W-L Construction & Paving, Inc. | \$3,500.0000 | \$10,500.00 |
| Summers-Taylor, Inc.            | \$3,970.0000 | \$11,910.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                 |                |              |
|---------------------------------|----------------|--------------|
| W-L Construction & Paving, Inc. | \$178,147.5000 | \$178,147.50 |
| Summers-Taylor, Inc.            | \$178,500.0000 | \$178,500.00 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****262.000 EACH**

|                                 |           |            |
|---------------------------------|-----------|------------|
| W-L Construction & Paving, Inc. | \$30.0000 | \$7,860.00 |
| Summers-Taylor, Inc.            | \$37.0000 | \$9,694.00 |

**712-05.01 WARNING LIGHTS (TYPE A)****131.000 EACH**

|                                 |           |            |
|---------------------------------|-----------|------------|
| W-L Construction & Paving, Inc. | \$21.0000 | \$2,751.00 |
| Summers-Taylor, Inc.            | \$22.0000 | \$2,882.00 |

**712-06 SIGNS (CONSTRUCTION)****1,785.000 S.F.**

|                                 |           |             |
|---------------------------------|-----------|-------------|
| W-L Construction & Paving, Inc. | \$13.0000 | \$23,205.00 |
| Summers-Taylor, Inc.            | \$13.5000 | \$24,097.50 |

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

|                                 |              |            |
|---------------------------------|--------------|------------|
| W-L Construction & Paving, Inc. | \$2,000.0000 | \$4,000.00 |
| Summers-Taylor, Inc.            | \$2,110.0000 | \$4,220.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****26.000 EACH**

|                                 |           |          |
|---------------------------------|-----------|----------|
| W-L Construction & Paving, Inc. | \$35.0000 | \$910.00 |
| Summers-Taylor, Inc.            | \$37.0000 | \$962.00 |

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****26.000 EACH**

|                                 |           |          |
|---------------------------------|-----------|----------|
| W-L Construction & Paving, Inc. | \$35.0000 | \$910.00 |
| Summers-Taylor, Inc.            | \$37.0000 | \$962.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****1,184.000 EACH**

|                                 |           |             |
|---------------------------------|-----------|-------------|
| W-L Construction & Paving, Inc. | \$35.0000 | \$41,440.00 |
| Summers-Taylor, Inc.            | \$37.0000 | \$43,808.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****1,236.000 EACH**

|                                 |          |             |
|---------------------------------|----------|-------------|
| W-L Construction & Paving, Inc. | \$7.7500 | \$9,579.00  |
| Summers-Taylor, Inc.            | \$8.2000 | \$10,135.20 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****445.000 S.Y.**

|                                 |           |            |
|---------------------------------|-----------|------------|
| W-L Construction & Paving, Inc. | \$19.5000 | \$8,677.50 |
| Summers-Taylor, Inc.            | \$20.5000 | \$9,122.50 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****1,044.000 L.F.**

|                                 |           |             |
|---------------------------------|-----------|-------------|
| W-L Construction & Paving, Inc. | \$9.7500  | \$10,179.00 |
| Summers-Taylor, Inc.            | \$10.5000 | \$10,962.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****67.000 EACH**

|                                 |            |             |
|---------------------------------|------------|-------------|
| W-L Construction & Paving, Inc. | \$150.0000 | \$10,050.00 |
| Summers-Taylor, Inc.            | \$158.0000 | \$10,586.00 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****100.000 L.F.**

|                                 |           |            |
|---------------------------------|-----------|------------|
| W-L Construction & Paving, Inc. | \$22.0000 | \$2,200.00 |
| Summers-Taylor, Inc.            | \$23.0000 | \$2,300.00 |

**716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| W-L Construction & Paving, Inc. | \$225.0000 | \$225.00 |
| Summers-Taylor, Inc.            | \$237.0000 | \$237.00 |

**716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| W-L Construction & Paving, Inc. | \$225.0000 | \$225.00 |
| Summers-Taylor, Inc.            | \$237.0000 | \$237.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****2.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| W-L Construction & Paving, Inc. | \$150.0000 | \$300.00 |
| Summers-Taylor, Inc.            | \$158.0000 | \$316.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****15.000 S.F.**

|                                 |           |          |
|---------------------------------|-----------|----------|
| W-L Construction & Paving, Inc. | \$22.0000 | \$330.00 |
| Summers-Taylor, Inc.            | \$23.0000 | \$345.00 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****2.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| W-L Construction & Paving, Inc. | \$225.0000 | \$450.00 |
| Summers-Taylor, Inc.            | \$237.0000 | \$474.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****37.000 L.M.**

|                                 |              |             |
|---------------------------------|--------------|-------------|
| W-L Construction & Paving, Inc. | \$1,000.0000 | \$37,000.00 |
| Summers-Taylor, Inc.            | \$1,200.0000 | \$44,400.00 |

**CONTRACT CNZ079**

UNIT PRICE EXTENSION

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)****37.000 L.M.**

|                                 |              |              |
|---------------------------------|--------------|--------------|
| W-L Construction & Paving, Inc. | \$3,100.0000 | \$114,700.00 |
| Summers-Taylor, Inc.            | \$3,450.0000 | \$127,650.00 |

**716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)****120.000 L.F.**

|                                 |          |          |
|---------------------------------|----------|----------|
| W-L Construction & Paving, Inc. | \$1.0000 | \$120.00 |
| Summers-Taylor, Inc.            | \$0.8000 | \$96.00  |

**717-01 MOBILIZATION****1.000 LS**

|                                 |                |              |
|---------------------------------|----------------|--------------|
| W-L Construction & Paving, Inc. | \$253,458.0000 | \$253,458.00 |
| Summers-Taylor, Inc.            | \$165,000.0000 | \$165,000.00 |

**730-14.02 SAW SLOT****15,000.000 L.F.**

|                                 |          |              |
|---------------------------------|----------|--------------|
| W-L Construction & Paving, Inc. | \$5.5000 | \$82,500.00  |
| Summers-Taylor, Inc.            | \$7.0000 | \$105,000.00 |

**730-14.03 LOOP WIRE****30,000.000 L.F.**

|                                 |          |             |
|---------------------------------|----------|-------------|
| W-L Construction & Paving, Inc. | \$0.5000 | \$15,000.00 |
| Summers-Taylor, Inc.            | \$1.5000 | \$45,000.00 |

**BRIDGE CATEGORY****604-10.44 EXPANSION JOINT REPAIRS****112.000 L.F.**

|                                 |            |             |
|---------------------------------|------------|-------------|
| W-L Construction & Paving, Inc. | \$425.0000 | \$47,600.00 |
| Summers-Taylor, Inc.            | \$675.0000 | \$75,600.00 |

**SUB-TOTAL ROADWAY**

|                                 |                |
|---------------------------------|----------------|
| W-L Construction & Paving, Inc. | \$3,923,697.90 |
| Summers-Taylor, Inc.            | \$3,985,604.70 |

**SUB-TOTAL BRIDGE**

|                                 |             |
|---------------------------------|-------------|
| W-L Construction & Paving, Inc. | \$47,600.00 |
| Summers-Taylor, Inc.            | \$75,600.00 |

**TOTAL CONTRACT**

|                                 |                |
|---------------------------------|----------------|
| W-L Construction & Paving, Inc. | \$3,971,297.90 |
| Summers-Taylor, Inc.            | \$4,061,204.70 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

HAWKINS COUNTY (Contract No. CNZ014 Call 044)

STP/HSIP-344(10),37S344-F8-002

THE RESURFACING ON S.R. 344 FROM S.R. 113 (L.M. 0.00) TO U.S. 11W (S.R. 1) (L.M. 4.81).

PROJECT LENGTH - 4.810 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 9.00%

---

TOTAL CONTRACT

|                                  |              |
|----------------------------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$705,638.75 |
| APAC-Atlantic, Inc.              | \$788,337.00 |
| Summers-Taylor, Inc.             | \$809,283.15 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

10.000 L.M.

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$1,035.0000 | \$10,350.00 |
| APAC-Atlantic, Inc.              | \$700.0000   | \$7,000.00  |
| Summers-Taylor, Inc.             | \$1,600.0000 | \$16,000.00 |

## 307-01.15 ASC MIX (PG64-22) (BPMCLC-HM) GRADING CS

581.000 TON

|                                  |            |              |
|----------------------------------|------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$145.7000 | \$84,651.70  |
| APAC-Atlantic, Inc.              | \$180.5000 | \$104,870.50 |
| Summers-Taylor, Inc.             | \$183.0000 | \$106,323.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

46.000 TON

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$1,175.0000 | \$54,050.00 |
| APAC-Atlantic, Inc.              | \$800.0000   | \$36,800.00 |
| Summers-Taylor, Inc.             | \$1,000.0000 | \$46,000.00 |

## 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

2,904.000 TON

|                                  |            |              |
|----------------------------------|------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$131.2000 | \$381,004.80 |
| APAC-Atlantic, Inc.              | \$153.0000 | \$444,312.00 |
| Summers-Taylor, Inc.             | \$159.0000 | \$461,736.00 |

## 415-01.02 COLD PLANING BITUMINOUS PAVEMENT

75.000 S.Y.

|                                  |            |             |
|----------------------------------|------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$141.3300 | \$10,599.75 |
| APAC-Atlantic, Inc.              | \$86.0000  | \$6,450.00  |
| Summers-Taylor, Inc.             | \$125.0000 | \$9,375.00  |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                  |               |             |
|----------------------------------|---------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$27,800.0000 | \$27,800.00 |
| APAC-Atlantic, Inc.              | \$32,000.0000 | \$32,000.00 |
| Summers-Taylor, Inc.             | \$16,200.0000 | \$16,200.00 |

## 712-06 SIGNS (CONSTRUCTION)

765.000 S.F.

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$9.3000  | \$7,114.50  |
| APAC-Atlantic, Inc.              | \$15.0000 | \$11,475.00 |
| Summers-Taylor, Inc.             | \$11.0100 | \$8,422.65  |

## 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

317.000 EACH

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$40.0000 | \$12,680.00 |
| APAC-Atlantic, Inc.              | \$42.0000 | \$13,314.00 |
| Summers-Taylor, Inc.             | \$48.5000 | \$15,374.50 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****317.000 EACH**

|                                  |           |            |
|----------------------------------|-----------|------------|
| Duracap Asphalt Paving Co., Inc. | \$9.0000  | \$2,853.00 |
| APAC-Atlantic, Inc.              | \$11.5000 | \$3,645.50 |
| Summers-Taylor, Inc.             | \$11.0000 | \$3,487.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****75.000 S.Y.**

|                                  |           |            |
|----------------------------------|-----------|------------|
| Duracap Asphalt Paving Co., Inc. | \$23.0000 | \$1,725.00 |
| APAC-Atlantic, Inc.              | \$28.0000 | \$2,100.00 |
| Summers-Taylor, Inc.             | \$28.0000 | \$2,100.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****150.000 L.F.**

|                                  |           |            |
|----------------------------------|-----------|------------|
| Duracap Asphalt Paving Co., Inc. | \$13.0000 | \$1,950.00 |
| APAC-Atlantic, Inc.              | \$13.0000 | \$1,950.00 |
| Summers-Taylor, Inc.             | \$15.5000 | \$2,325.00 |

**716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)****4.000 EACH**

|                                  |            |            |
|----------------------------------|------------|------------|
| Duracap Asphalt Paving Co., Inc. | \$250.0000 | \$1,000.00 |
| APAC-Atlantic, Inc.              | \$425.0000 | \$1,700.00 |
| Summers-Taylor, Inc.             | \$289.0000 | \$1,156.00 |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****160.000 L.F.**

|                                  |          |            |
|----------------------------------|----------|------------|
| Duracap Asphalt Paving Co., Inc. | \$5.5000 | \$880.00   |
| APAC-Atlantic, Inc.              | \$4.5000 | \$720.00   |
| Summers-Taylor, Inc.             | \$6.4000 | \$1,024.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****8.000 L.M.**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$1,300.0000 | \$10,400.00 |
| APAC-Atlantic, Inc.              | \$1,250.0000 | \$10,000.00 |
| Summers-Taylor, Inc.             | \$1,300.0000 | \$10,400.00 |

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)****20.000 L.M.**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$3,700.0000 | \$74,000.00 |
| APAC-Atlantic, Inc.              | \$3,900.0000 | \$78,000.00 |
| Summers-Taylor, Inc.             | \$3,730.0000 | \$74,600.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                  |               |             |
|----------------------------------|---------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$24,580.0000 | \$24,580.00 |
| APAC-Atlantic, Inc.              | \$34,000.0000 | \$34,000.00 |
| Summers-Taylor, Inc.             | \$34,760.0000 | \$34,760.00 |

**SUB-TOTAL ROADWAY**

|                                  |              |
|----------------------------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$705,638.75 |
| APAC-Atlantic, Inc.              | \$788,337.00 |
| Summers-Taylor, Inc.             | \$809,283.15 |

**TOTAL CONTRACT**

|                                  |              |
|----------------------------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$705,638.75 |
| APAC-Atlantic, Inc.              | \$788,337.00 |
| Summers-Taylor, Inc.             | \$809,283.15 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

HAYWOOD COUNTY (Contract No. CNZ077 Call 045)

38I040-S3-004

THE INTERCHANGE LIGHTING ON I-40 AT THE JUNCTION OF U.S. 70 (S.R. 1) (EXIT 66, L.M. 0.65).

PROJECT LENGTH - 0.908 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 19, 2025

---

**TOTAL CONTRACT**

|  |                |
|--|----------------|
| Davis H. Elliot Construction Company, Inc. | \$989,714.75   |
| Wade Electric Company, Inc.                | \$1,204,665.30 |
| Stansell Electric Company, Inc.            | \$1,292,106.80 |
| Shelby Electric Company, Inc.              | \$1,450,932.84 |

## ROADWAY CATEGORY

## 209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

**9,200.000 L.F.**

|  |          |             |
|--|----------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$2.0000 | \$18,400.00 |
| Wade Electric Company, Inc.                | \$5.7500 | \$52,900.00 |
| Stansell Electric Company, Inc.            | \$2.0000 | \$18,400.00 |
| Shelby Electric Company, Inc.              | \$7.0000 | \$64,400.00 |

## 707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

**810.000 L.F.**

|  |          |            |
|--|----------|------------|
| Davis H. Elliot Construction Company, Inc. | \$1.7500 | \$1,417.50 |
| Wade Electric Company, Inc.                | \$4.0000 | \$3,240.00 |
| Stansell Electric Company, Inc.            | \$3.0000 | \$2,430.00 |
| Shelby Electric Company, Inc.              | \$5.0000 | \$4,050.00 |

## 712-01 TRAFFIC CONTROL

**1.000 LS**

|  |               |             |
|--|---------------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$10,000.0000 | \$10,000.00 |
| Wade Electric Company, Inc.                | \$5,000.0000  | \$5,000.00  |
| Stansell Electric Company, Inc.            | \$34,950.0000 | \$34,950.00 |
| Shelby Electric Company, Inc.              | \$50,000.0000 | \$50,000.00 |

## 712-06 SIGNS (CONSTRUCTION)

**688.000 S.F.**

|  |           |             |
|--|-----------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$8.1000  | \$5,572.80  |
| Wade Electric Company, Inc.                | \$7.3500  | \$5,056.80  |
| Stansell Electric Company, Inc.            | \$15.0000 | \$10,320.00 |
| Shelby Electric Company, Inc.              | \$11.0000 | \$7,568.00  |

## 712-08.03 ARROW BOARD (TYPE C)

**2.000 EACH**

|  |              |            |
|--|--------------|------------|
| Davis H. Elliot Construction Company, Inc. | \$200.0000   | \$400.00   |
| Wade Electric Company, Inc.                | \$1,250.0000 | \$2,500.00 |
| Stansell Electric Company, Inc.            | \$2,500.0000 | \$5,000.00 |
| Shelby Electric Company, Inc.              | \$2,925.0000 | \$5,850.00 |

## 714-03 JACKED OR BORED CONDUIT

**1,225.000 L.F.**

|  |           |             |
|--|-----------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$10.0000 | \$12,250.00 |
| Wade Electric Company, Inc.                | \$24.0000 | \$29,400.00 |
| Stansell Electric Company, Inc.            | \$56.0000 | \$68,600.00 |
| Shelby Electric Company, Inc.              | \$28.2500 | \$34,606.25 |

## 714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)

**8,872.000 L.F.**

|  |           |              |
|--|-----------|--------------|
| Davis H. Elliot Construction Company, Inc. | \$6.5000  | \$57,668.00  |
| Wade Electric Company, Inc.                | \$10.0000 | \$88,720.00  |
| Stansell Electric Company, Inc.            | \$13.5000 | \$119,772.00 |
| Shelby Electric Company, Inc.              | \$12.0000 | \$106,464.00 |

**CONTRACT CNZ077**

UNIT PRICE EXTENSION

**714-05.04 PULL BOXES (TYPE C)****23.000 EACH**

|  |              |             |
|--|--------------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$2,500.0000 | \$57,500.00 |
| Wade Electric Company, Inc.                | \$1,000.0000 | \$23,000.00 |
| Stansell Electric Company, Inc.            | \$1,265.0000 | \$29,095.00 |
| Shelby Electric Company, Inc.              | \$1,725.7500 | \$39,692.25 |

**714-06.03 CABLE (1/C # 10 AWG)****4,225.000 L.F.**

|  |          |            |
|--|----------|------------|
| Davis H. Elliot Construction Company, Inc. | \$0.6300 | \$2,661.75 |
| Wade Electric Company, Inc.                | \$1.5000 | \$6,337.50 |
| Stansell Electric Company, Inc.            | \$1.5000 | \$6,337.50 |
| Shelby Electric Company, Inc.              | \$1.3000 | \$5,492.50 |

**714-06.04 CABLE (1/C # 8 AWG)****3,630.000 L.F.**

|  |          |            |
|--|----------|------------|
| Davis H. Elliot Construction Company, Inc. | \$0.8800 | \$3,194.40 |
| Wade Electric Company, Inc.                | \$1.7500 | \$6,352.50 |
| Stansell Electric Company, Inc.            | \$1.9000 | \$6,897.00 |
| Shelby Electric Company, Inc.              | \$1.6500 | \$5,989.50 |

**714-06.05 CABLE (1/C # 6 AWG)****23,986.000 L.F.**

|  |          |             |
|--|----------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$1.1700 | \$28,063.62 |
| Wade Electric Company, Inc.                | \$2.0000 | \$47,972.00 |
| Stansell Electric Company, Inc.            | \$2.3000 | \$55,167.80 |
| Shelby Electric Company, Inc.              | \$2.2500 | \$53,968.50 |

**714-08.09 LIGHT STANDARDS (40' M.H. WITH METAL FOUNDATION)****32.000 EACH**

|  |              |              |
|--|--------------|--------------|
| Davis H. Elliot Construction Company, Inc. | \$4,900.0000 | \$156,800.00 |
| Wade Electric Company, Inc.                | \$6,369.0000 | \$203,808.00 |
| Stansell Electric Company, Inc.            | \$6,665.0000 | \$213,280.00 |
| Shelby Electric Company, Inc.              | \$6,033.5000 | \$193,072.00 |

**714-08.10 LIGHT STANDARDS (HIGH MAST - 80' M.H.)****1.000 EACH**

|  |               |             |
|--|---------------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$50,900.0000 | \$50,900.00 |
| Wade Electric Company, Inc.                | \$51,924.0000 | \$51,924.00 |
| Stansell Electric Company, Inc.            | \$40,800.0000 | \$40,800.00 |
| Shelby Electric Company, Inc.              | \$60,000.0000 | \$60,000.00 |

**714-08.11 LIGHT STANDARDS (HIGH MAST - 100' M.H.)****2.000 EACH**

|  |               |              |
|--|---------------|--------------|
| Davis H. Elliot Construction Company, Inc. | \$59,000.0000 | \$118,000.00 |
| Wade Electric Company, Inc.                | \$54,703.0000 | \$109,406.00 |
| Stansell Electric Company, Inc.            | \$44,000.0000 | \$88,000.00  |
| Shelby Electric Company, Inc.              | \$67,500.0000 | \$135,000.00 |

**CONTRACT CNZ077****714-08.12 LIGHT STANDARDS (HIGH MAST - 120' M.H.)****3.000 EACH**

|  |               |              |
|--|---------------|--------------|
| Davis H. Elliot Construction Company, Inc. | \$71,000.0000 | \$213,000.00 |
| Wade Electric Company, Inc.                | \$71,665.0000 | \$214,995.00 |
| Stansell Electric Company, Inc.            | \$53,950.0000 | \$161,850.00 |
| Shelby Electric Company, Inc.              | \$82,500.0000 | \$247,500.00 |

**714-08.27 FOUNDATION FOR LIGHT STANDARDS - HIGH MAST (80' TO 120' M.H.)****6.000 EACH**

|  |               |              |
|--|---------------|--------------|
| Davis H. Elliot Construction Company, Inc. | \$3,500.0000  | \$21,000.00  |
| Wade Electric Company, Inc.                | \$15,000.0000 | \$90,000.00  |
| Stansell Electric Company, Inc.            | \$19,850.0000 | \$119,100.00 |
| Shelby Electric Company, Inc.              | \$15,287.8900 | \$91,727.34  |

**714-08.28 FOUNDATION FOR LIGHT STANDARDS - ROADWAY (40' M.H.)****32.000 EACH**

|  |              |             |
|--|--------------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$500.0000   | \$16,000.00 |
| Wade Electric Company, Inc.                | \$2,000.0000 | \$64,000.00 |
| Stansell Electric Company, Inc.            | \$1,065.0000 | \$34,080.00 |
| Shelby Electric Company, Inc.              | \$2,000.0000 | \$64,000.00 |

**714-09.09 LUMINAIRES (180 WATT LED FOR OFFSET POLES)****32.000 EACH**

|  |              |             |
|--|--------------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$1,500.0000 | \$48,000.00 |
| Wade Electric Company, Inc.                | \$1,355.0000 | \$43,360.00 |
| Stansell Electric Company, Inc.            | \$1,315.0000 | \$42,080.00 |
| Shelby Electric Company, Inc.              | \$1,130.0000 | \$36,160.00 |

**714-09.11 LUMINAIRES (295 WATT LED HIGH MAST)****32.000 EACH**

|  |              |             |
|--|--------------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$2,500.0000 | \$80,000.00 |
| Wade Electric Company, Inc.                | \$1,738.0000 | \$55,616.00 |
| Stansell Electric Company, Inc.            | \$1,865.0000 | \$59,680.00 |
| Shelby Electric Company, Inc.              | \$2,400.0000 | \$76,800.00 |

**714-12.01 CONTROL CENTER (NO. 1)****1.000 LS**

|  |               |             |
|--|---------------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$11,000.0000 | \$11,000.00 |
| Wade Electric Company, Inc.                | \$15,000.0000 | \$15,000.00 |
| Stansell Electric Company, Inc.            | \$12,700.0000 | \$12,700.00 |
| Shelby Electric Company, Inc.              | \$21,000.0000 | \$21,000.00 |

**714-12.02 CONTROL CENTER (NO. 2)****1.000 LS**

|  |               |             |
|--|---------------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$11,000.0000 | \$11,000.00 |
| Wade Electric Company, Inc.                | \$15,000.0000 | \$15,000.00 |
| Stansell Electric Company, Inc.            | \$12,700.0000 | \$12,700.00 |
| Shelby Electric Company, Inc.              | \$21,000.0000 | \$21,000.00 |

UNIT PRICE

EXTENSION

**714-25.01 ELECTRICAL CONNECTION (CONTROL CENTER NO. 1)****1.000 LS**

|  |               |             |
|--|---------------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$5,000.0000  | \$5,000.00  |
| Wade Electric Company, Inc.                | \$5,000.0000  | \$5,000.00  |
| Stansell Electric Company, Inc.            | \$4,690.0000  | \$4,690.00  |
| Shelby Electric Company, Inc.              | \$35,000.0000 | \$35,000.00 |

**714-25.02 ELECTRICAL CONNECTION (CONTROL CENTER NO. 2)****1.000 LS**

|  |               |             |
|--|---------------|-------------|
| Davis H. Elliot Construction Company, Inc. | \$5,000.0000  | \$5,000.00  |
| Wade Electric Company, Inc.                | \$6,500.0000  | \$6,500.00  |
| Stansell Electric Company, Inc.            | \$4,835.0000  | \$4,835.00  |
| Shelby Electric Company, Inc.              | \$35,000.0000 | \$35,000.00 |

**717-01 MOBILIZATION****1.000 LS**

|  |                |              |
|--|----------------|--------------|
| Davis H. Elliot Construction Company, Inc. | \$49,491.1800  | \$49,491.18  |
| Wade Electric Company, Inc.                | \$54,000.0000  | \$54,000.00  |
| Stansell Electric Company, Inc.            | \$131,000.0000 | \$131,000.00 |
| Shelby Electric Company, Inc.              | \$50,000.0000  | \$50,000.00  |

**801-01.07 TEMPORARY SEEDING (WITH MULCH)****9.000 UNIT**

|  |           |          |
|--|-----------|----------|
| Davis H. Elliot Construction Company, Inc. | \$37.0000 | \$333.00 |
| Wade Electric Company, Inc.                | \$55.0000 | \$495.00 |
| Stansell Electric Company, Inc.            | \$51.0000 | \$459.00 |
| Shelby Electric Company, Inc.              | \$65.0000 | \$585.00 |

**801-03 WATER (SEEDING & SODDING)****1.000 M.G.**

|  |            |          |
|--|------------|----------|
| Davis H. Elliot Construction Company, Inc. | \$200.0000 | \$200.00 |
| Wade Electric Company, Inc.                | \$50.0000  | \$50.00  |
| Stansell Electric Company, Inc.            | \$276.0000 | \$276.00 |
| Shelby Electric Company, Inc.              | \$60.0000  | \$60.00  |

**803-01 SODDING (NEW SOD)****915.000 S.Y.**

|  |           |            |
|--|-----------|------------|
| Davis H. Elliot Construction Company, Inc. | \$7.5000  | \$6,862.50 |
| Wade Electric Company, Inc.                | \$5.5000  | \$5,032.50 |
| Stansell Electric Company, Inc.            | \$10.5000 | \$9,607.50 |
| Shelby Electric Company, Inc.              | \$6.5000  | \$5,947.50 |

**SUB-TOTAL ROADWAY**

|  |                |
|--|----------------|
| Davis H. Elliot Construction Company, Inc. | \$989,714.75   |
| Wade Electric Company, Inc.                | \$1,204,665.30 |
| Stansell Electric Company, Inc.            | \$1,292,106.80 |
| Shelby Electric Company, Inc.              | \$1,450,932.84 |

**TOTAL CONTRACT**

|  |                |
|--|----------------|
| Davis H. Elliot Construction Company, Inc. | \$989,714.75   |
| Wade Electric Company, Inc.                | \$1,204,665.30 |
| Stansell Electric Company, Inc.            | \$1,292,106.80 |
| Shelby Electric Company, Inc.              | \$1,450,932.84 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

HENDERSON COUNTY (Contract No. CNZ015 Call 046)

HSIP-20(82),39S020-F3-003,NH-20(88),39S020-F8-004

THE RESURFACING AND MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 412 (S.R. 20) FROM THE MADISON COUNTY LINE (L.M. 0.00) TO CRUCIFER ROAD (L.M. 4.33).

PROJECT LENGTH - 4.33 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 30, 2025

DBE GOAL 7.00%

---

**TOTAL CONTRACT**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$3,279,364.72 |
| Jones Bros. Contractors, LLC   | \$3,569,301.91 |
| Volunteer Paving, LLC          | \$3,870,995.56 |

## ROADWAY CATEGORY

## 202-03.01 REMOVAL OF ASPHALT PAVEMENT

1,507.000 S.Y.

|                                |           |             |
|--------------------------------|-----------|-------------|
| Delta Contracting Company, LLC | \$20.0000 | \$30,140.00 |
| Jones Bros. Contractors, LLC   | \$20.5000 | \$30,893.50 |
| Volunteer Paving, LLC          | \$23.8100 | \$35,881.67 |

## 203-06 WATER

25.000 M.G.

|                                |          |          |
|--------------------------------|----------|----------|
| Delta Contracting Company, LLC | \$0.0100 | \$0.25   |
| Jones Bros. Contractors, LLC   | \$5.0000 | \$125.00 |
| Volunteer Paving, LLC          | \$0.0100 | \$0.25   |

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

17.500 L.M.

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$1,200.0000 | \$21,000.00 |
| Jones Bros. Contractors, LLC   | \$1,000.0000 | \$17,500.00 |
| Volunteer Paving, LLC          | \$2,104.6700 | \$36,831.73 |

## 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

3,288.000 TON

|                                |           |              |
|--------------------------------|-----------|--------------|
| Delta Contracting Company, LLC | \$5.0000  | \$16,440.00  |
| Jones Bros. Contractors, LLC   | \$35.0000 | \$115,080.00 |
| Volunteer Paving, LLC          | \$47.4300 | \$155,949.84 |

## 307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

694.000 TON

|                                |            |             |
|--------------------------------|------------|-------------|
| Delta Contracting Company, LLC | \$109.0000 | \$75,646.00 |
| Jones Bros. Contractors, LLC   | \$124.0000 | \$86,056.00 |
| Volunteer Paving, LLC          | \$136.1700 | \$94,501.98 |

## 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

660.000 TON

|                                |            |             |
|--------------------------------|------------|-------------|
| Delta Contracting Company, LLC | \$109.0000 | \$71,940.00 |
| Jones Bros. Contractors, LLC   | \$124.0000 | \$81,840.00 |
| Volunteer Paving, LLC          | \$122.3500 | \$80,751.00 |

## 403-02.01 TRACKLESS TACK COAT

94.000 TON

|                                |            |             |
|--------------------------------|------------|-------------|
| Delta Contracting Company, LLC | \$350.0000 | \$32,900.00 |
| Jones Bros. Contractors, LLC   | \$810.0000 | \$76,140.00 |
| Volunteer Paving, LLC          | \$988.4500 | \$92,914.30 |

## 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

4,417.000 TON

|                                |            |              |
|--------------------------------|------------|--------------|
| Delta Contracting Company, LLC | \$106.0000 | \$468,202.00 |
| Jones Bros. Contractors, LLC   | \$99.5000  | \$439,491.50 |
| Volunteer Paving, LLC          | \$108.8500 | \$480,790.45 |

**CONTRACT CNZ015**

|  |                        | UNIT PRICE     | EXTENSION |
|--|------------------------|----------------|-----------|
| <b>411-01.21 LONGITUDINAL JOINT SEALANT</b>                      | <b>18.100 L.M.</b>     |                |           |
| Delta Contracting Company, LLC                                   | \$2,800.0000           | \$50,680.00    |           |
| Jones Bros. Contractors, LLC                                     | \$2,700.0000           | \$48,870.00    |           |
| Volunteer Paving, LLC  | \$5,565.0000           | \$100,726.50   |           |
| <b>411-02.10 ACS MIX(PG70-22) GRADING D</b>                      | <b>13,446.000 TON</b>  |                |           |
| Delta Contracting Company, LLC                                   | \$118.0000             | \$1,586,628.00 |           |
| Jones Bros. Contractors, LLC                                     | \$118.0000             | \$1,586,628.00 |           |
| Volunteer Paving, LLC  | \$117.6900             | \$1,582,459.74 |           |
| <b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>     | <b>8.206 L.M.</b>      |                |           |
| Delta Contracting Company, LLC                                   | \$750.0000             | \$6,154.50     |           |
| Jones Bros. Contractors, LLC                                     | \$965.0000             | \$7,918.79     |           |
| Volunteer Paving, LLC  | \$725.3800             | \$5,952.47     |           |
| <b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b> | <b>8.071 L.M.</b>      |                |           |
| Delta Contracting Company, LLC                                   | \$850.0000             | \$6,860.35     |           |
| Jones Bros. Contractors, LLC                                     | \$965.0000             | \$7,788.52     |           |
| Volunteer Paving, LLC  | \$519.6900             | \$4,194.42     |           |
| <b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>                | <b>17,000.000 TON</b>  |                |           |
| Delta Contracting Company, LLC                                   | \$18.0000              | \$306,000.00   |           |
| Jones Bros. Contractors, LLC                                     | \$16.0000              | \$272,000.00   |           |
| Volunteer Paving, LLC  | \$18.0400              | \$306,680.00   |           |
| <b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>               | <b>20.000 EACH</b>     |                |           |
| Delta Contracting Company, LLC                                   | \$180.0000             | \$3,600.00     |           |
| Jones Bros. Contractors, LLC                                     | \$140.0000             | \$2,800.00     |           |
| Volunteer Paving, LLC  | \$147.0000             | \$2,940.00     |           |
| <b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>               | <b>12,436.000 L.F.</b> |                |           |
| Delta Contracting Company, LLC                                   | \$2.9400               | \$36,561.84    |           |
| Jones Bros. Contractors, LLC                                     | \$5.3500               | \$66,532.60    |           |
| Volunteer Paving, LLC  | \$5.6200               | \$69,890.32    |           |
| <b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>                    | <b>50.000 L.F.</b>     |                |           |
| Delta Contracting Company, LLC                                   | \$31.6800              | \$1,584.00     |           |
| Jones Bros. Contractors, LLC                                     | \$40.0000              | \$2,000.00     |           |
| Volunteer Paving, LLC  | \$42.0000              | \$2,100.00     |           |

**CONTRACT CNZ015**

UNIT PRICE EXTENSION

**705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3****4.000 EACH**

|                                |              |            |
|--------------------------------|--------------|------------|
| Delta Contracting Company, LLC | \$1,488.0000 | \$5,952.00 |
| Jones Bros. Contractors, LLC   | \$1,300.0000 | \$5,200.00 |
| Volunteer Paving, LLC          | \$1,365.0000 | \$5,460.00 |

**705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3****2.000 EACH**

|                                |              |            |
|--------------------------------|--------------|------------|
| Delta Contracting Company, LLC | \$1,020.0000 | \$2,040.00 |
| Jones Bros. Contractors, LLC   | \$1,050.0000 | \$2,100.00 |
| Volunteer Paving, LLC          | \$1,102.5000 | \$2,205.00 |

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3****16.000 EACH**

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$3,327.0000 | \$53,232.00 |
| Jones Bros. Contractors, LLC   | \$3,300.0000 | \$52,800.00 |
| Volunteer Paving, LLC          | \$3,465.0000 | \$55,440.00 |

**706-01 GUARDRAIL REMOVED****1,010.000 L.F.**

|                                |          |            |
|--------------------------------|----------|------------|
| Delta Contracting Company, LLC | \$3.5000 | \$3,535.00 |
| Jones Bros. Contractors, LLC   | \$8.0000 | \$8,080.00 |
| Volunteer Paving, LLC          | \$8.4000 | \$8,484.00 |

**706-03 RADIUS RAIL****50.000 L.F.**

|                                |           |            |
|--------------------------------|-----------|------------|
| Delta Contracting Company, LLC | \$37.7400 | \$1,887.00 |
| Jones Bros. Contractors, LLC   | \$53.0000 | \$2,650.00 |
| Volunteer Paving, LLC          | \$55.6500 | \$2,782.50 |

**706-10.26 ROUNDED END ELEMENT****2.000 EACH**

|                                |            |          |
|--------------------------------|------------|----------|
| Delta Contracting Company, LLC | \$120.0000 | \$240.00 |
| Jones Bros. Contractors, LLC   | \$275.0000 | \$550.00 |
| Volunteer Paving, LLC          | \$288.7500 | \$577.50 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                |                |              |
|--------------------------------|----------------|--------------|
| Delta Contracting Company, LLC | \$28,000.0000  | \$28,000.00  |
| Jones Bros. Contractors, LLC   | \$100,000.0000 | \$100,000.00 |
| Volunteer Paving, LLC          | \$182,631.3900 | \$182,631.39 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****70.000 EACH**

|                                |           |            |
|--------------------------------|-----------|------------|
| Delta Contracting Company, LLC | \$20.0000 | \$1,400.00 |
| Jones Bros. Contractors, LLC   | \$20.0000 | \$1,400.00 |
| Volunteer Paving, LLC          | \$26.2500 | \$1,837.50 |

**CONTRACT CNZ015**

|                                |  | UNIT PRICE            | EXTENSION   |
|--------------------------------|--|-----------------------|-------------|
| <b>712-06</b>                  | <b>SIGNS (CONSTRUCTION)</b>                      | <b>3,136.000 S.F.</b> |             |
| Delta Contracting Company, LLC |  | \$7.0000              | \$21,952.00 |
| Jones Bros. Contractors, LLC   |  | \$7.0000              | \$21,952.00 |
| Volunteer Paving, LLC          |  | \$7.4600              | \$23,394.56 |
| <b>712-08.03</b>               | <b>ARROW BOARD (TYPE C)</b>                      | <b>2.000 EACH</b>     |             |
| Delta Contracting Company, LLC |  | \$950.0000            | \$1,900.00  |
| Jones Bros. Contractors, LLC   |  | \$950.0000            | \$1,900.00  |
| Volunteer Paving, LLC          |  | \$1,207.5000          | \$2,415.00  |
| <b>713-02.04</b>               | <b>DELINEATOR (MILE MARKER) &amp; STEEL POST</b> | <b>10.000 EACH</b>    |             |
| Delta Contracting Company, LLC |  | \$270.0000            | \$2,700.00  |
| Jones Bros. Contractors, LLC   |  | \$195.0000            | \$1,950.00  |
| Volunteer Paving, LLC          |  | \$141.7500            | \$1,417.50  |
| <b>713-02.21</b>               | <b>SIGN POST DELINEATION ENHANCEMENT</b>         | <b>1,210.000 L.F.</b> |             |
| Delta Contracting Company, LLC |  | \$2.8000              | \$3,388.00  |
| Jones Bros. Contractors, LLC   |  | \$6.0000              | \$7,260.00  |
| Volunteer Paving, LLC          |  | \$7.0400              | \$8,518.40  |
| <b>713-11.02</b>               | <b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>      | <b>14,948.000 LB.</b> |             |
| Delta Contracting Company, LLC |  | \$3.9700              | \$59,343.56 |
| Jones Bros. Contractors, LLC   |  | \$5.5000              | \$82,214.00 |
| Volunteer Paving, LLC          |  | \$4.8300              | \$72,198.84 |
| <b>713-13.02</b>               | <b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>  | <b>111.000 S.F.</b>   |             |
| Delta Contracting Company, LLC |  | \$10.1000             | \$1,121.10  |
| Jones Bros. Contractors, LLC   |  | \$14.5000             | \$1,609.50  |
| Volunteer Paving, LLC          |  | \$16.8000             | \$1,864.80  |
| <b>713-13.03</b>               | <b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>  | <b>3,997.000 S.F.</b> |             |
| Delta Contracting Company, LLC |  | \$10.4600             | \$41,808.62 |
| Jones Bros. Contractors, LLC   |  | \$15.0000             | \$59,955.00 |
| Volunteer Paving, LLC          |  | \$18.5900             | \$74,304.23 |
| <b>713-15.36</b>               | <b>REMOVE SIGN, SUPPORT &amp; FOOTING</b>        | <b>217.000 EACH</b>   |             |
| Delta Contracting Company, LLC |  | \$43.0000             | \$9,331.00  |
| Jones Bros. Contractors, LLC   |  | \$35.0000             | \$7,595.00  |
| Volunteer Paving, LLC          |  | \$15.7500             | \$3,417.75  |

UNIT PRICE EXTENSION

**716-01.22 SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)****141.000 EACH**

|                                |           |            |
|--------------------------------|-----------|------------|
| Delta Contracting Company, LLC | \$30.0000 | \$4,230.00 |
| Jones Bros. Contractors, LLC   | \$30.0000 | \$4,230.00 |
| Volunteer Paving, LLC          | \$45.0000 | \$6,345.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****591.000 EACH**

|                                |           |             |
|--------------------------------|-----------|-------------|
| Delta Contracting Company, LLC | \$30.0000 | \$17,730.00 |
| Jones Bros. Contractors, LLC   | \$30.0000 | \$17,730.00 |
| Volunteer Paving, LLC          | \$45.0000 | \$26,595.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****15.000 EACH**

|                                |           |          |
|--------------------------------|-----------|----------|
| Delta Contracting Company, LLC | \$5.0000  | \$75.00  |
| Jones Bros. Contractors, LLC   | \$20.0000 | \$300.00 |
| Volunteer Paving, LLC          | \$10.0000 | \$150.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****1,610.000 S.Y.**

|                                |           |             |
|--------------------------------|-----------|-------------|
| Delta Contracting Company, LLC | \$30.0000 | \$48,300.00 |
| Jones Bros. Contractors, LLC   | \$30.0000 | \$48,300.00 |
| Volunteer Paving, LLC          | \$35.0000 | \$56,350.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****312.000 L.F.**

|                                |           |            |
|--------------------------------|-----------|------------|
| Delta Contracting Company, LLC | \$16.0000 | \$4,992.00 |
| Jones Bros. Contractors, LLC   | \$16.0000 | \$4,992.00 |
| Volunteer Paving, LLC          | \$25.0000 | \$7,800.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****27.000 EACH**

|                                |            |            |
|--------------------------------|------------|------------|
| Delta Contracting Company, LLC | \$175.0000 | \$4,725.00 |
| Jones Bros. Contractors, LLC   | \$175.0000 | \$4,725.00 |
| Volunteer Paving, LLC          | \$225.0000 | \$6,075.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****540.000 L.F.**

|                                |          |            |
|--------------------------------|----------|------------|
| Delta Contracting Company, LLC | \$1.8000 | \$972.00   |
| Jones Bros. Contractors, LLC   | \$1.8000 | \$972.00   |
| Volunteer Paving, LLC          | \$5.0000 | \$2,700.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.480 L.M.**

|                                |               |            |
|--------------------------------|---------------|------------|
| Delta Contracting Company, LLC | \$9,500.0000  | \$4,560.00 |
| Jones Bros. Contractors, LLC   | \$9,500.0000  | \$4,560.00 |
| Volunteer Paving, LLC          | \$12,000.0000 | \$5,760.00 |

**716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)****2.000 EACH**

|                                |            |          |
|--------------------------------|------------|----------|
| Delta Contracting Company, LLC | \$400.0000 | \$800.00 |
| Jones Bros. Contractors, LLC   | \$400.0000 | \$800.00 |
| Volunteer Paving, LLC          | \$225.0000 | \$450.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****985.000 S.F.**

|                                |           |             |
|--------------------------------|-----------|-------------|
| Delta Contracting Company, LLC | \$26.0000 | \$25,610.00 |
| Jones Bros. Contractors, LLC   | \$26.0000 | \$25,610.00 |
| Volunteer Paving, LLC          | \$30.0000 | \$29,550.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****20.200 L.M.**

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$1,150.0000 | \$23,230.00 |
| Jones Bros. Contractors, LLC   | \$1,150.0000 | \$23,230.00 |
| Volunteer Paving, LLC          | \$1,200.0000 | \$24,240.00 |

**716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)****3.600 L.M.**

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$6,750.0000 | \$24,300.00 |
| Jones Bros. Contractors, LLC   | \$6,750.0000 | \$24,300.00 |
| Volunteer Paving, LLC          | \$5,000.0000 | \$18,000.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****19.700 L.M.**

|                                |              |              |
|--------------------------------|--------------|--------------|
| Delta Contracting Company, LLC | \$6,750.0000 | \$132,975.00 |
| Jones Bros. Contractors, LLC   | \$6,750.0000 | \$132,975.00 |
| Volunteer Paving, LLC          | \$7,000.0000 | \$137,900.00 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****1,799.000 L.F.**

|                                |          |            |
|--------------------------------|----------|------------|
| Delta Contracting Company, LLC | \$1.5000 | \$2,698.50 |
| Jones Bros. Contractors, LLC   | \$1.5000 | \$2,698.50 |
| Volunteer Paving, LLC          | \$2.0000 | \$3,598.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                |               |             |
|--------------------------------|---------------|-------------|
| Delta Contracting Company, LLC | \$32,000.0000 | \$32,000.00 |
| Jones Bros. Contractors, LLC   | \$75,000.0000 | \$75,000.00 |
| Volunteer Paving, LLC          | \$45,968.9200 | \$45,968.92 |

**SUB-TOTAL ROADWAY**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$3,279,364.72 |
| Jones Bros. Contractors, LLC   | \$3,569,301.91 |
| Volunteer Paving, LLC          | \$3,870,995.56 |

**TOTAL CONTRACT**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$3,279,364.72 |
| Jones Bros. Contractors, LLC   | \$3,569,301.91 |
| Volunteer Paving, LLC          | \$3,870,995.56 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

HENDERSON COUNTY (Contract No. CNZ012 Call 047)

STP/HSIP-22(102),39S022-F3-004,39S022-F8-004,39S022-M3-004

THE RESURFACING ON S.R. 22 FROM THE CHESTER COUNTY LINE (L.M. 0.00) TO NEAR TAYLOR BAILEY ROAD (L.M. 8.98), INCLUDING THIN EPOXY OVERLAY ON THE BRIDGE OVER PINEY CREEK.

PROJECT LENGTH - 8.980 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 6.00%

---

**TOTAL CONTRACT**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$2,292,513.26 |
| Jones Bros. Contractors, LLC   | \$2,390,391.00 |
| Volunteer Paving, LLC          | \$2,662,169.26 |

## ROADWAY CATEGORY

## 202-03.01 REMOVAL OF ASPHALT PAVEMENT

**2,332.000 S.Y.**

|                                |           |             |
|--------------------------------|-----------|-------------|
| Delta Contracting Company, LLC | \$20.0000 | \$46,640.00 |
| Jones Bros. Contractors, LLC   | \$13.0000 | \$30,316.00 |
| Volunteer Paving, LLC          | \$23.2200 | \$54,149.04 |

## 203-06 WATER

**26.000 M.G.**

|                                |          |          |
|--------------------------------|----------|----------|
| Delta Contracting Company, LLC | \$0.0100 | \$0.26   |
| Jones Bros. Contractors, LLC   | \$5.0000 | \$130.00 |
| Volunteer Paving, LLC          | \$0.0100 | \$0.26   |

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

**17.900 L.M.**

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$1,040.0000 | \$18,616.00 |
| Jones Bros. Contractors, LLC   | \$1,000.0000 | \$17,900.00 |
| Volunteer Paving, LLC          | \$1,310.0900 | \$23,450.61 |

## 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

**3,471.000 TON**

|                                |           |              |
|--------------------------------|-----------|--------------|
| Delta Contracting Company, LLC | \$5.0000  | \$17,355.00  |
| Jones Bros. Contractors, LLC   | \$30.0000 | \$104,130.00 |
| Volunteer Paving, LLC          | \$43.0100 | \$149,287.71 |

## 307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

**1,073.000 TON**

|                                |            |              |
|--------------------------------|------------|--------------|
| Delta Contracting Company, LLC | \$102.0000 | \$109,446.00 |
| Jones Bros. Contractors, LLC   | \$105.0000 | \$112,665.00 |
| Volunteer Paving, LLC          | \$129.8800 | \$139,361.24 |

## 403-02.01 TRACKLESS TACK COAT

**64.000 TON**

|                                |            |             |
|--------------------------------|------------|-------------|
| Delta Contracting Company, LLC | \$300.0000 | \$19,200.00 |
| Jones Bros. Contractors, LLC   | \$810.0000 | \$51,840.00 |
| Volunteer Paving, LLC          | \$988.4500 | \$63,260.80 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

**9.200 L.M.**

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$2,800.0000 | \$25,760.00 |
| Jones Bros. Contractors, LLC   | \$2,700.0000 | \$24,840.00 |
| Volunteer Paving, LLC          | \$2,782.5000 | \$25,599.00 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

**11,141.000 TON**

|                                |            |                |
|--------------------------------|------------|----------------|
| Delta Contracting Company, LLC | \$122.0000 | \$1,359,202.00 |
| Jones Bros. Contractors, LLC   | \$115.0000 | \$1,281,215.00 |
| Volunteer Paving, LLC          | \$123.1200 | \$1,371,679.92 |

**CONTRACT CNZ012**

|   |                       | UNIT PRICE     | EXTENSION    |
|---|-----------------------|----------------|--------------|
| <b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b> |                       |                |              |
|   | <b>12.400 L.M.</b>    |                |              |
| Delta Contracting Company, LLC  |                       | \$875.0000     | \$10,850.00  |
| Jones Bros. Contractors, LLC  |                       | \$860.0000     | \$10,664.00  |
| Volunteer Paving, LLC   |                       | \$717.7300     | \$8,899.85   |
| <b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>                       |                       |                |              |
|   | <b>10,938.000 TON</b> |                |              |
| Delta Contracting Company, LLC  |                       | \$19.5000      | \$213,291.00 |
| Jones Bros. Contractors, LLC  |                       | \$21.0000      | \$229,698.00 |
| Volunteer Paving, LLC   |                       | \$14.9400      | \$163,413.72 |
| <b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>                      |                       |                |              |
|   | <b>17.000 EACH</b>    |                |              |
| Delta Contracting Company, LLC  |                       | \$135.0000     | \$2,295.00   |
| Jones Bros. Contractors, LLC  |                       | \$135.0000     | \$2,295.00   |
| Volunteer Paving, LLC   |                       | \$141.7500     | \$2,409.75   |
| <b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>                 |                       |                |              |
|   | <b>17.000 EACH</b>    |                |              |
| Delta Contracting Company, LLC  |                       | \$950.0000     | \$16,150.00  |
| Jones Bros. Contractors, LLC  |                       | \$950.0000     | \$16,150.00  |
| Volunteer Paving, LLC   |                       | \$997.5000     | \$16,957.50  |
| <b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>                |                       |                |              |
|   | <b>17.000 EACH</b>    |                |              |
| Delta Contracting Company, LLC  |                       | \$3,300.0000   | \$56,100.00  |
| Jones Bros. Contractors, LLC  |                       | \$3,300.0000   | \$56,100.00  |
| Volunteer Paving, LLC   |                       | \$3,465.0000   | \$58,905.00  |
| <b>706-01 GUARDRAIL REMOVED</b>   |                       |                |              |
|   | <b>850.000 L.F.</b>   |                |              |
| Delta Contracting Company, LLC  |                       | \$5.0000       | \$4,250.00   |
| Jones Bros. Contractors, LLC  |                       | \$5.0000       | \$4,250.00   |
| Volunteer Paving, LLC   |                       | \$5.2500       | \$4,462.50   |
| <b>712-01 TRAFFIC CONTROL</b>   |                       |                |              |
|   | <b>1.000 LS</b>       |                |              |
| Delta Contracting Company, LLC  |                       | \$29,000.0000  | \$29,000.00  |
| Jones Bros. Contractors, LLC  |                       | \$60,000.0000  | \$60,000.00  |
| Volunteer Paving, LLC   |                       | \$164,761.9700 | \$164,761.97 |
| <b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>                          |                       |                |              |
|   | <b>150.000 EACH</b>   |                |              |
| Delta Contracting Company, LLC  |                       | \$20.0000      | \$3,000.00   |
| Jones Bros. Contractors, LLC  |                       | \$20.0000      | \$3,000.00   |
| Volunteer Paving, LLC   |                       | \$32.5500      | \$4,882.50   |

**712-05.01 WARNING LIGHTS (TYPE A)****4.000 EACH**

|                                |           |          |
|--------------------------------|-----------|----------|
| Delta Contracting Company, LLC | \$15.0000 | \$60.00  |
| Jones Bros. Contractors, LLC   | \$15.0000 | \$60.00  |
| Volunteer Paving, LLC          | \$31.5000 | \$126.00 |

**712-05.03 WARNING LIGHTS (TYPE C)****40.000 EACH**

|                                |           |            |
|--------------------------------|-----------|------------|
| Delta Contracting Company, LLC | \$15.0000 | \$600.00   |
| Jones Bros. Contractors, LLC   | \$15.0000 | \$600.00   |
| Volunteer Paving, LLC          | \$31.5000 | \$1,260.00 |

**712-06 SIGNS (CONSTRUCTION)****2,593.000 S.F.**

|                                |          |             |
|--------------------------------|----------|-------------|
| Delta Contracting Company, LLC | \$7.0000 | \$18,151.00 |
| Jones Bros. Contractors, LLC   | \$7.0000 | \$18,151.00 |
| Volunteer Paving, LLC          | \$9.9800 | \$25,878.14 |

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****2.000 EACH**

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$5,500.0000 | \$11,000.00 |
| Jones Bros. Contractors, LLC   | \$5,500.0000 | \$11,000.00 |
| Volunteer Paving, LLC          | \$6,300.0000 | \$12,600.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****684.000 EACH**

|                                |           |             |
|--------------------------------|-----------|-------------|
| Delta Contracting Company, LLC | \$30.0000 | \$20,520.00 |
| Jones Bros. Contractors, LLC   | \$30.0000 | \$20,520.00 |
| Volunteer Paving, LLC          | \$45.0000 | \$30,780.00 |

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****15.000 EACH**

|                                |           |          |
|--------------------------------|-----------|----------|
| Delta Contracting Company, LLC | \$30.0000 | \$450.00 |
| Jones Bros. Contractors, LLC   | \$30.0000 | \$450.00 |
| Volunteer Paving, LLC          | \$45.0000 | \$675.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****684.000 EACH**

|                                |           |             |
|--------------------------------|-----------|-------------|
| Delta Contracting Company, LLC | \$5.0000  | \$3,420.00  |
| Jones Bros. Contractors, LLC   | \$15.0000 | \$10,260.00 |
| Volunteer Paving, LLC          | \$10.0000 | \$6,840.00  |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****24.000 S.Y.**

|                                |           |          |
|--------------------------------|-----------|----------|
| Delta Contracting Company, LLC | \$40.0000 | \$960.00 |
| Jones Bros. Contractors, LLC   | \$40.0000 | \$960.00 |
| Volunteer Paving, LLC          | \$35.0000 | \$840.00 |

**CONTRACT CNZ012**

UNIT PRICE EXTENSION

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****407.000 L.F.**

|                                |           |            |
|--------------------------------|-----------|------------|
| Delta Contracting Company, LLC | \$16.0000 | \$6,512.00 |
| Jones Bros. Contractors, LLC   | \$16.0000 | \$6,512.00 |
| Volunteer Paving, LLC          | \$20.0000 | \$8,140.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****4.000 EACH**

|                                |            |          |
|--------------------------------|------------|----------|
| Delta Contracting Company, LLC | \$180.0000 | \$720.00 |
| Jones Bros. Contractors, LLC   | \$180.0000 | \$720.00 |
| Volunteer Paving, LLC          | \$225.0000 | \$900.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.100 L.M.**

|                                |               |            |
|--------------------------------|---------------|------------|
| Delta Contracting Company, LLC | \$20,000.0000 | \$2,000.00 |
| Jones Bros. Contractors, LLC   | \$20,000.0000 | \$2,000.00 |
| Volunteer Paving, LLC          | \$15,000.0000 | \$1,500.00 |

**716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)****1.000 EACH**

|                                |              |            |
|--------------------------------|--------------|------------|
| Delta Contracting Company, LLC | \$1,000.0000 | \$1,000.00 |
| Jones Bros. Contractors, LLC   | \$1,000.0000 | \$1,000.00 |
| Volunteer Paving, LLC          | \$600.0000   | \$600.00   |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****24.000 S.F.**

|                                |           |          |
|--------------------------------|-----------|----------|
| Delta Contracting Company, LLC | \$30.0000 | \$720.00 |
| Jones Bros. Contractors, LLC   | \$30.0000 | \$720.00 |
| Volunteer Paving, LLC          | \$30.0000 | \$720.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****28.900 L.M.**

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$1,100.0000 | \$31,790.00 |
| Jones Bros. Contractors, LLC   | \$1,100.0000 | \$31,790.00 |
| Volunteer Paving, LLC          | \$1,200.0000 | \$34,680.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****28.900 L.M.**

|                                |              |              |
|--------------------------------|--------------|--------------|
| Delta Contracting Company, LLC | \$6,700.0000 | \$193,630.00 |
| Jones Bros. Contractors, LLC   | \$6,700.0000 | \$193,630.00 |
| Volunteer Paving, LLC          | \$7,000.0000 | \$202,300.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                |               |             |
|--------------------------------|---------------|-------------|
| Delta Contracting Company, LLC | \$33,000.0000 | \$33,000.00 |
| Jones Bros. Contractors, LLC   | \$50,000.0000 | \$50,000.00 |
| Volunteer Paving, LLC          | \$9,346.0500  | \$9,346.05  |

**BRIDGE CATEGORY****617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)****491.000 S.Y.**

|                                |            |             |
|--------------------------------|------------|-------------|
| Delta Contracting Company, LLC | \$75.0000  | \$36,825.00 |
| Jones Bros. Contractors, LLC   | \$75.0000  | \$36,825.00 |
| Volunteer Paving, LLC          | \$149.7000 | \$73,502.70 |

**SUB-TOTAL ROADWAY**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$2,255,688.26 |
| Jones Bros. Contractors, LLC   | \$2,353,566.00 |
| Volunteer Paving, LLC          | \$2,588,666.56 |

**SUB-TOTAL BRIDGE**

|                                |             |
|--------------------------------|-------------|
| Delta Contracting Company, LLC | \$36,825.00 |
| Jones Bros. Contractors, LLC   | \$36,825.00 |
| Volunteer Paving, LLC          | \$73,502.70 |

**TOTAL CONTRACT**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$2,292,513.26 |
| Jones Bros. Contractors, LLC   | \$2,390,391.00 |
| Volunteer Paving, LLC          | \$2,662,169.26 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

HENRY COUNTY (Contract No. CNZ013 Call 048)

STP-NH/HSIP-218(8),40S218-F3-002,40S218-F8-002

THE RESURFACING ON S.R. 218 FROM S.R. 77 (L.M. 10.69) TO U.S. 79 (S.R. 76) (L.M. 16.50).

PROJECT LENGTH - 5.810 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 30, 2025

DBE GOAL 5.00%

---

**TOTAL CONTRACT**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$2,647,426.16 |
| Jones Bros. Contractors, LLC   | \$3,182,318.00 |
| Volunteer Paving, LLC          | \$3,345,696.23 |

## ROADWAY CATEGORY

## 202-03.01 REMOVAL OF ASPHALT PAVEMENT

844.000 S.Y.

|                                |           |             |
|--------------------------------|-----------|-------------|
| Delta Contracting Company, LLC | \$20.0000 | \$16,880.00 |
| Jones Bros. Contractors, LLC   | \$20.0000 | \$16,880.00 |
| Volunteer Paving, LLC          | \$13.8000 | \$11,647.20 |

## 203-06 WATER

16.000 M.G.

|                                |           |          |
|--------------------------------|-----------|----------|
| Delta Contracting Company, LLC | \$0.0100  | \$0.16   |
| Jones Bros. Contractors, LLC   | \$55.0000 | \$880.00 |
| Volunteer Paving, LLC          | \$0.0100  | \$0.16   |

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

11.600 L.M.

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$800.0000   | \$9,280.00  |
| Jones Bros. Contractors, LLC   | \$1,500.0000 | \$17,400.00 |
| Volunteer Paving, LLC          | \$2,679.1100 | \$31,077.68 |

## 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

2,880.000 TON

|                                |           |              |
|--------------------------------|-----------|--------------|
| Delta Contracting Company, LLC | \$8.0000  | \$23,040.00  |
| Jones Bros. Contractors, LLC   | \$32.5000 | \$93,600.00  |
| Volunteer Paving, LLC          | \$61.0500 | \$175,824.00 |

## 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

388.000 TON

|                                |            |             |
|--------------------------------|------------|-------------|
| Delta Contracting Company, LLC | \$112.0000 | \$43,456.00 |
| Jones Bros. Contractors, LLC   | \$116.0000 | \$45,008.00 |
| Volunteer Paving, LLC          | \$150.0300 | \$58,211.64 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

11,364.000 TON

|                                |            |                |
|--------------------------------|------------|----------------|
| Delta Contracting Company, LLC | \$86.0000  | \$977,304.00   |
| Jones Bros. Contractors, LLC   | \$105.0000 | \$1,193,220.00 |
| Volunteer Paving, LLC          | \$110.5500 | \$1,256,290.20 |

## 403-02.01 TRACKLESS TACK COAT

57.000 TON

|                                |            |             |
|--------------------------------|------------|-------------|
| Delta Contracting Company, LLC | \$350.0000 | \$19,950.00 |
| Jones Bros. Contractors, LLC   | \$810.0000 | \$46,170.00 |
| Volunteer Paving, LLC          | \$988.4500 | \$56,341.65 |

## 411-01.10 ACS MIX(PG64-22) GRADING D

8,677.000 TON

|                                |            |                |
|--------------------------------|------------|----------------|
| Delta Contracting Company, LLC | \$112.0000 | \$971,824.00   |
| Jones Bros. Contractors, LLC   | \$115.0000 | \$997,855.00   |
| Volunteer Paving, LLC          | \$121.0500 | \$1,050,350.85 |

**CONTRACT CNZ013**

|   |                       | UNIT PRICE   | EXTENSION |
|---|-----------------------|--------------|-----------|
| <b>411-01.21 LONGITUDINAL JOINT SEALANT</b>                             | <b>9.500 L.M.</b>     |              |           |
| Delta Contracting Company, LLC  | \$2,800.0000          | \$26,600.00  |           |
| Jones Bros. Contractors, LLC  | \$2,700.0000          | \$25,650.00  |           |
| Volunteer Paving, LLC   | \$2,650.0000          | \$25,175.00  |           |
| <b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b> | <b>2.200 L.M.</b>     |              |           |
| Delta Contracting Company, LLC  | \$1,600.0000          | \$3,520.00   |           |
| Jones Bros. Contractors, LLC  | \$1,300.0000          | \$2,860.00   |           |
| Volunteer Paving, LLC   | \$1,765.9100          | \$3,885.00   |           |
| <b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b> | <b>5.800 L.M.</b>     |              |           |
| Delta Contracting Company, LLC  | \$925.0000            | \$5,365.00   |           |
| Jones Bros. Contractors, LLC  | \$1,300.0000          | \$7,540.00   |           |
| Volunteer Paving, LLC   | \$675.0000            | \$3,915.00   |           |
| <b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>                       | <b>11,930.000 TON</b> |              |           |
| Delta Contracting Company, LLC  | \$13.0000             | \$155,090.00 |           |
| Jones Bros. Contractors, LLC  | \$22.0000             | \$262,460.00 |           |
| Volunteer Paving, LLC   | \$16.1500             | \$192,669.50 |           |
| <b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>                      | <b>18.000 EACH</b>    |              |           |
| Delta Contracting Company, LLC  | \$150.0000            | \$2,700.00   |           |
| Jones Bros. Contractors, LLC  | \$150.0000            | \$2,700.00   |           |
| Volunteer Paving, LLC   | \$150.0000            | \$2,700.00   |           |
| <b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>                      | <b>6.000 EACH</b>     |              |           |
| Delta Contracting Company, LLC  | \$1,050.0000          | \$6,300.00   |           |
| Jones Bros. Contractors, LLC  | \$1,050.0000          | \$6,300.00   |           |
| Volunteer Paving, LLC   | \$1,050.0000          | \$6,300.00   |           |
| <b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>                | <b>12.000 EACH</b>    |              |           |
| Delta Contracting Company, LLC  | \$3,400.0000          | \$40,800.00  |           |
| Jones Bros. Contractors, LLC  | \$3,400.0000          | \$40,800.00  |           |
| Volunteer Paving, LLC   | \$3,400.0000          | \$40,800.00  |           |
| <b>706-01 GUARDRAIL REMOVED</b>   | <b>900.000 L.F.</b>   |              |           |
| Delta Contracting Company, LLC  | \$6.0000              | \$5,400.00   |           |
| Jones Bros. Contractors, LLC  | \$6.0000              | \$5,400.00   |           |
| Volunteer Paving, LLC   | \$6.0000              | \$5,400.00   |           |

**CONTRACT CNZ013**

|                                |  | UNIT PRICE            | EXTENSION    |
|--------------------------------|--|-----------------------|--------------|
| <b>712-01</b>                  | <b>TRAFFIC CONTROL</b>   |                       |              |
|                                |  | <b>1.000 LS</b>       |              |
| Delta Contracting Company, LLC |  | \$28,000.0000         | \$28,000.00  |
| Jones Bros. Contractors, LLC   |  | \$75,000.0000         | \$75,000.00  |
| Volunteer Paving, LLC          |  | \$115,034.6500        | \$115,034.65 |
| <b>712-04.01</b>               | <b>FLEXIBLE DRUMS (CHANNELIZING)</b>                           |                       |              |
|                                |  | <b>50.000 EACH</b>    |              |
| Delta Contracting Company, LLC |  | \$20.0000             | \$1,000.00   |
| Jones Bros. Contractors, LLC   |  | \$20.0000             | \$1,000.00   |
| Volunteer Paving, LLC          |  | \$10.0000             | \$500.00     |
| <b>712-06</b>                  | <b>SIGNS (CONSTRUCTION)</b>                                    |                       |              |
|                                |  | <b>1,878.000 S.F.</b> |              |
| Delta Contracting Company, LLC |  | \$7.0000              | \$13,146.00  |
| Jones Bros. Contractors, LLC   |  | \$7.0000              | \$13,146.00  |
| Volunteer Paving, LLC          |  | \$7.6500              | \$14,366.70  |
| <b>716-01.21</b>               | <b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> |                       |              |
|                                |  | <b>757.000 EACH</b>   |              |
| Delta Contracting Company, LLC |  | \$29.0000             | \$21,953.00  |
| Jones Bros. Contractors, LLC   |  | \$29.0000             | \$21,953.00  |
| Volunteer Paving, LLC          |  | \$45.0000             | \$34,065.00  |
| <b>716-01.22</b>               | <b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b> |                       |              |
|                                |  | <b>70.000 EACH</b>    |              |
| Delta Contracting Company, LLC |  | \$29.0000             | \$2,030.00   |
| Jones Bros. Contractors, LLC   |  | \$29.0000             | \$2,030.00   |
| Volunteer Paving, LLC          |  | \$45.0000             | \$3,150.00   |
| <b>716-01.30</b>               | <b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>               |                       |              |
|                                |  | <b>492.000 EACH</b>   |              |
| Delta Contracting Company, LLC |  | \$5.0000              | \$2,460.00   |
| Jones Bros. Contractors, LLC   |  | \$14.0000             | \$6,888.00   |
| Volunteer Paving, LLC          |  | \$10.0000             | \$4,920.00   |
| <b>716-02.04</b>               | <b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>       |                       |              |
|                                |  | <b>278.000 S.Y.</b>   |              |
| Delta Contracting Company, LLC |  | \$30.0000             | \$8,340.00   |
| Jones Bros. Contractors, LLC   |  | \$30.0000             | \$8,340.00   |
| Volunteer Paving, LLC          |  | \$35.0000             | \$9,730.00   |
| <b>716-02.05</b>               | <b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    |                       |              |
|                                |  | <b>493.000 L.F.</b>   |              |
| Delta Contracting Company, LLC |  | \$17.0000             | \$8,381.00   |
| Jones Bros. Contractors, LLC   |  | \$17.0000             | \$8,381.00   |
| Volunteer Paving, LLC          |  | \$20.0000             | \$9,860.00   |

UNIT PRICE EXTENSION

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****27.000 EACH**

|                                |            |            |
|--------------------------------|------------|------------|
| Delta Contracting Company, LLC | \$185.0000 | \$4,995.00 |
| Jones Bros. Contractors, LLC   | \$185.0000 | \$4,995.00 |
| Volunteer Paving, LLC          | \$225.0000 | \$6,075.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****830.000 L.F.**

|                                |          |            |
|--------------------------------|----------|------------|
| Delta Contracting Company, LLC | \$3.0000 | \$2,490.00 |
| Jones Bros. Contractors, LLC   | \$3.0000 | \$2,490.00 |
| Volunteer Paving, LLC          | \$2.5000 | \$2,075.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.500 L.M.**

|                                |               |            |
|--------------------------------|---------------|------------|
| Delta Contracting Company, LLC | \$14,000.0000 | \$7,000.00 |
| Jones Bros. Contractors, LLC   | \$14,000.0000 | \$7,000.00 |
| Volunteer Paving, LLC          | \$12,000.0000 | \$6,000.00 |

**716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)****6.000 EACH**

|                                |            |            |
|--------------------------------|------------|------------|
| Delta Contracting Company, LLC | \$800.0000 | \$4,800.00 |
| Jones Bros. Contractors, LLC   | \$800.0000 | \$4,800.00 |
| Volunteer Paving, LLC          | \$600.0000 | \$3,600.00 |

**716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)****1.000 EACH**

|                                |            |          |
|--------------------------------|------------|----------|
| Delta Contracting Company, LLC | \$800.0000 | \$800.00 |
| Jones Bros. Contractors, LLC   | \$800.0000 | \$800.00 |
| Volunteer Paving, LLC          | \$600.0000 | \$600.00 |

**716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)****1.000 EACH**

|                                |            |          |
|--------------------------------|------------|----------|
| Delta Contracting Company, LLC | \$250.0000 | \$250.00 |
| Jones Bros. Contractors, LLC   | \$250.0000 | \$250.00 |
| Volunteer Paving, LLC          | \$400.0000 | \$400.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****47.600 L.M.**

|                                |              |             |
|--------------------------------|--------------|-------------|
| Delta Contracting Company, LLC | \$1,150.0000 | \$54,740.00 |
| Jones Bros. Contractors, LLC   | \$1,150.0000 | \$54,740.00 |
| Volunteer Paving, LLC          | \$1,000.0000 | \$47,600.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****22.000 L.M.**

|                                |              |              |
|--------------------------------|--------------|--------------|
| Delta Contracting Company, LLC | \$6,750.0000 | \$148,500.00 |
| Jones Bros. Contractors, LLC   | \$6,750.0000 | \$148,500.00 |
| Volunteer Paving, LLC          | \$7,000.0000 | \$154,000.00 |

**CONTRACT CNZ013**

UNIT PRICE EXTENSION

**717-01 MOBILIZATION****1.000 LS**

|                                |               |             |
|--------------------------------|---------------|-------------|
| Delta Contracting Company, LLC | \$28,000.0000 | \$28,000.00 |
| Jones Bros. Contractors, LLC   | \$55,000.0000 | \$55,000.00 |
| Volunteer Paving, LLC          | \$10,850.0000 | \$10,850.00 |

**730-12.01 CONDUIT 1" DIAMETER (PVC SCHEDULE 40)****50.000 L.F.**

|                                |           |            |
|--------------------------------|-----------|------------|
| Delta Contracting Company, LLC | \$25.0000 | \$1,250.00 |
| Jones Bros. Contractors, LLC   | \$10.0000 | \$500.00   |
| Volunteer Paving, LLC          | \$10.0000 | \$500.00   |

**730-14.01 SHIELDED DETECTOR CABLE****50.000 L.F.**

|                                |          |          |
|--------------------------------|----------|----------|
| Delta Contracting Company, LLC | \$3.0000 | \$150.00 |
| Jones Bros. Contractors, LLC   | \$3.0000 | \$150.00 |
| Volunteer Paving, LLC          | \$3.0000 | \$150.00 |

**730-14.02 SAW SLOT****204.000 L.F.**

|                                |          |            |
|--------------------------------|----------|------------|
| Delta Contracting Company, LLC | \$6.0000 | \$1,224.00 |
| Jones Bros. Contractors, LLC   | \$6.0000 | \$1,224.00 |
| Volunteer Paving, LLC          | \$6.0000 | \$1,224.00 |

**730-14.03 LOOP WIRE****408.000 L.F.**

|                                |          |          |
|--------------------------------|----------|----------|
| Delta Contracting Company, LLC | \$1.0000 | \$408.00 |
| Jones Bros. Contractors, LLC   | \$1.0000 | \$408.00 |
| Volunteer Paving, LLC          | \$1.0000 | \$408.00 |

**SUB-TOTAL ROADWAY**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$2,647,426.16 |
| Jones Bros. Contractors, LLC   | \$3,182,318.00 |
| Volunteer Paving, LLC          | \$3,345,696.23 |

**TOTAL CONTRACT**

|                                |                |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$2,647,426.16 |
| Jones Bros. Contractors, LLC   | \$3,182,318.00 |
| Volunteer Paving, LLC          | \$3,345,696.23 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

KNOX COUNTY (Contract No. CNZ026 Call 049)

NH/HSIP-33(159),47S033-F3-007,47S033-F8-007

THE RESURFACING ON U.S. 441 (S.R. 33) FROM NEAR ROSE AVENUE (L.M. 11.84) TO NEAR REGAL LANE (L.M. 15.75).

PROJECT LENGTH - 3.910 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 7.00%

---

**TOTAL CONTRACT**

|                                  |                |
|----------------------------------|----------------|
| Duracap Asphalt Paving Co., Inc. | \$2,494,752.78 |
| PRI of East Tennessee Inc.       | \$2,530,463.55 |
| APAC-Atlantic, Inc.              | \$2,648,192.25 |
| Rogers Group, Inc.               | \$3,190,000.00 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

14.000 L.M.

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$1,350.0000 | \$18,900.00 |
| PRI of East Tennessee Inc.       | \$755.0000   | \$10,570.00 |
| APAC-Atlantic, Inc.              | \$825.0000   | \$11,550.00 |
| Rogers Group, Inc.               | \$2,355.0000 | \$32,970.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

147.000 TON

|                                  |              |              |
|----------------------------------|--------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$1,175.0000 | \$172,725.00 |
| PRI of East Tennessee Inc.       | \$1,120.0000 | \$164,640.00 |
| APAC-Atlantic, Inc.              | \$800.0000   | \$117,600.00 |
| Rogers Group, Inc.               | \$850.0000   | \$124,950.00 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

11,683.000 TON

|                                  |            |                |
|----------------------------------|------------|----------------|
| Duracap Asphalt Paving Co., Inc. | \$134.3100 | \$1,569,143.73 |
| PRI of East Tennessee Inc.       | \$139.0000 | \$1,623,937.00 |
| APAC-Atlantic, Inc.              | \$143.2500 | \$1,673,589.75 |
| Rogers Group, Inc.               | \$160.0000 | \$1,869,280.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

11,572.000 TON

|                                  |           |              |
|----------------------------------|-----------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$20.0000 | \$231,440.00 |
| PRI of East Tennessee Inc.       | \$26.4000 | \$305,500.80 |
| APAC-Atlantic, Inc.              | \$25.7500 | \$297,979.00 |
| Rogers Group, Inc.               | \$45.0000 | \$520,740.00 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                  |                |              |
|----------------------------------|----------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$116,755.0000 | \$116,755.00 |
| PRI of East Tennessee Inc.       | \$67,000.0000  | \$67,000.00  |
| APAC-Atlantic, Inc.              | \$125,000.0000 | \$125,000.00 |
| Rogers Group, Inc.               | \$225,000.0000 | \$225,000.00 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

157.000 EACH

|                                  |           |            |
|----------------------------------|-----------|------------|
| Duracap Asphalt Paving Co., Inc. | \$41.7500 | \$6,554.75 |
| PRI of East Tennessee Inc.       | \$34.0000 | \$5,338.00 |
| APAC-Atlantic, Inc.              | \$34.0000 | \$5,338.00 |
| Rogers Group, Inc.               | \$41.0000 | \$6,437.00 |

## 712-05.01 WARNING LIGHTS (TYPE A)

79.000 EACH

|                                  |           |            |
|----------------------------------|-----------|------------|
| Duracap Asphalt Paving Co., Inc. | \$30.5000 | \$2,409.50 |
| PRI of East Tennessee Inc.       | \$32.0000 | \$2,528.00 |
| APAC-Atlantic, Inc.              | \$32.5000 | \$2,567.50 |
| Rogers Group, Inc.               | \$30.0000 | \$2,370.00 |

UNIT PRICE EXTENSION

**712-06 SIGNS (CONSTRUCTION)****1,673.000 S.F.**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$11.0000 | \$18,403.00 |
| PRI of East Tennessee Inc.       | \$9.0000  | \$15,057.00 |
| APAC-Atlantic, Inc.              | \$11.5000 | \$19,239.50 |
| Rogers Group, Inc.               | \$10.5000 | \$17,566.50 |

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

|                                  |              |            |
|----------------------------------|--------------|------------|
| Duracap Asphalt Paving Co., Inc. | \$1,313.0000 | \$2,626.00 |
| PRI of East Tennessee Inc.       | \$1,400.0000 | \$2,800.00 |
| APAC-Atlantic, Inc.              | \$1,425.0000 | \$2,850.00 |
| Rogers Group, Inc.               | \$1,295.0000 | \$2,590.00 |

**713-16.20 SIGNS (OM-3R, 12" X 36")****8.000 EACH**

|                                  |            |            |
|----------------------------------|------------|------------|
| Duracap Asphalt Paving Co., Inc. | \$126.0000 | \$1,008.00 |
| PRI of East Tennessee Inc.       | \$340.0000 | \$2,720.00 |
| APAC-Atlantic, Inc.              | \$136.5000 | \$1,092.00 |
| Rogers Group, Inc.               | \$125.0000 | \$1,000.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****420.000 S.Y.**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$23.0000 | \$9,660.00  |
| PRI of East Tennessee Inc.       | \$24.5000 | \$10,290.00 |
| APAC-Atlantic, Inc.              | \$22.5000 | \$9,450.00  |
| Rogers Group, Inc.               | \$23.0000 | \$9,660.00  |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****980.000 L.F.**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$11.0000 | \$10,780.00 |
| PRI of East Tennessee Inc.       | \$11.0000 | \$10,780.00 |
| APAC-Atlantic, Inc.              | \$10.0000 | \$9,800.00  |
| Rogers Group, Inc.               | \$10.2500 | \$10,045.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****99.000 EACH**

|                                  |            |             |
|----------------------------------|------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$210.0000 | \$20,790.00 |
| PRI of East Tennessee Inc.       | \$225.0000 | \$22,275.00 |
| APAC-Atlantic, Inc.              | \$225.0000 | \$22,275.00 |
| Rogers Group, Inc.               | \$205.0000 | \$20,295.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****3,912.000 L.F.**

|                                  |          |             |
|----------------------------------|----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$2.7500 | \$10,758.00 |
| PRI of East Tennessee Inc.       | \$2.5000 | \$9,780.00  |
| APAC-Atlantic, Inc.              | \$2.5000 | \$9,780.00  |
| Rogers Group, Inc.               | \$2.5000 | \$9,780.00  |

UNIT PRICE EXTENSION

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****2,245.000 L.F.**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$23.0000 | \$51,635.00 |
| PRI of East Tennessee Inc.       | \$24.5000 | \$55,002.50 |
| APAC-Atlantic, Inc.              | \$24.0000 | \$53,880.00 |
| Rogers Group, Inc.               | \$23.0000 | \$51,635.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****1.100 L.M.**

|                                  |               |             |
|----------------------------------|---------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$11,025.0000 | \$12,127.50 |
| PRI of East Tennessee Inc.       | \$11,850.0000 | \$13,035.00 |
| APAC-Atlantic, Inc.              | \$11,500.0000 | \$12,650.00 |
| Rogers Group, Inc.               | \$10,800.0000 | \$11,880.00 |

**716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)****3.000 EACH**

|                                  |            |          |
|----------------------------------|------------|----------|
| Duracap Asphalt Paving Co., Inc. | \$275.0000 | \$825.00 |
| PRI of East Tennessee Inc.       | \$280.0000 | \$840.00 |
| APAC-Atlantic, Inc.              | \$165.0000 | \$495.00 |
| Rogers Group, Inc.               | \$255.0000 | \$765.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****19.000 L.M.**

|                                  |            |             |
|----------------------------------|------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$835.0000 | \$15,865.00 |
| PRI of East Tennessee Inc.       | \$875.0000 | \$16,625.00 |
| APAC-Atlantic, Inc.              | \$800.0000 | \$15,200.00 |
| Rogers Group, Inc.               | \$800.0000 | \$15,200.00 |

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)****19.000 L.M.**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$3,675.0000 | \$69,825.00 |
| PRI of East Tennessee Inc.       | \$3,900.0000 | \$74,100.00 |
| APAC-Atlantic, Inc.              | \$4,000.0000 | \$76,000.00 |
| Rogers Group, Inc.               | \$3,600.0000 | \$68,400.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                  |                |              |
|----------------------------------|----------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$81,998.0000  | \$81,998.00  |
| PRI of East Tennessee Inc.       | \$53,500.0000  | \$53,500.00  |
| APAC-Atlantic, Inc.              | \$112,750.0000 | \$112,750.00 |
| Rogers Group, Inc.               | \$129,544.0000 | \$129,544.00 |

**730-14.02 SAW SLOT****7,088.000 L.F.**

|                                  |          |             |
|----------------------------------|----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$7.3500 | \$52,096.80 |
| PRI of East Tennessee Inc.       | \$6.7500 | \$47,844.00 |
| APAC-Atlantic, Inc.              | \$6.7500 | \$47,844.00 |
| Rogers Group, Inc.               | \$6.2500 | \$44,300.00 |

## 730-14.03 LOOP WIRE

**14,175.000 L.F.**

|                                  |          |             |
|----------------------------------|----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$1.3000 | \$18,427.50 |
| PRI of East Tennessee Inc.       | \$1.1500 | \$16,301.25 |
| APAC-Atlantic, Inc.              | \$1.5000 | \$21,262.50 |
| Rogers Group, Inc.               | \$1.1000 | \$15,592.50 |

**SUB-TOTAL ROADWAY**

|                                  |                |
|----------------------------------|----------------|
| Duracap Asphalt Paving Co., Inc. | \$2,494,752.78 |
| PRI of East Tennessee Inc.       | \$2,530,463.55 |
| APAC-Atlantic, Inc.              | \$2,648,192.25 |
| Rogers Group, Inc.               | \$3,190,000.00 |

**TOTAL CONTRACT**

|                                  |                |
|----------------------------------|----------------|
| Duracap Asphalt Paving Co., Inc. | \$2,494,752.78 |
| PRI of East Tennessee Inc.       | \$2,530,463.55 |
| APAC-Atlantic, Inc.              | \$2,648,192.25 |
| Rogers Group, Inc.               | \$3,190,000.00 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

LAKE COUNTY (Contract No. CNZ064 Call 050)

STP/HSIP-212(10),48S212-F3-003,48S212-F8-003

THE RESURFACING ON S.R. 212 FROM S.R. 22 (L.M. 0.00) TO S.R. 78 (L.M. 2.43).

PROJECT LENGTH - 2.430 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2025

DBE GOAL 6.00%

---

**TOTAL CONTRACT**

|                           |              |
|---------------------------|--------------|
| Ford Construction Company | \$851,860.20 |
|---------------------------|--------------|

## ROADWAY CATEGORY

## 202-03.01 REMOVAL OF ASPHALT PAVEMENT

**556.000 S.Y.**

Ford Construction Company \$40.0000 \$22,240.00

## 203-06 WATER

**5.000 M.G.**

Ford Construction Company \$1.0000 \$5.00

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

**4.900 L.M.**

Ford Construction Company \$1,895.0000 \$9,285.50

## 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

**896.000 TON**

Ford Construction Company \$72.0000 \$64,512.00

## 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

**190.000 TON**

Ford Construction Company \$180.0000 \$34,200.00

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

**63.000 TON**

Ford Construction Company \$230.0000 \$14,490.00

## 403-02.01 TRACKLESS TACK COAT

**6.000 TON**

Ford Construction Company \$1,500.0000 \$9,000.00

## 411-01.10 ACS MIX(PG64-22) GRADING D

**2,102.000 TON**

Ford Construction Company \$174.5000 \$366,799.00

## 411-01.21 LONGITUDINAL JOINT SEALANT

**2.500 L.M.**

Ford Construction Company \$3,520.0000 \$8,800.00

## 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

**3.900 L.M.**

Ford Construction Company \$1,705.0000 \$6,649.50

## 414-04.03 ASPHALT EMULSION (SCRUB SEAL)

**34.000 TON**

Ford Construction Company \$1,810.0000 \$61,540.00

## 414-04.04 MINERAL AGGREGATE (SCRUB SEAL)

**284.000 TON**

Ford Construction Company \$96.0000 \$27,264.00

**CONTRACT CNZ064**

|  |                     | UNIT PRICE    | EXTENSION   |
|--|---------------------|---------------|-------------|
| <b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>                        | <b>8.000 TON</b>    |               |             |
| Ford Construction Company  |                     | \$1,650.0000  | \$13,200.00 |
| <b>712-01 TRAFFIC CONTROL</b>  | <b>1.000 LS</b>     |               |             |
| Ford Construction Company  |                     | \$33,900.0000 | \$33,900.00 |
| <b>712-06 SIGNS (CONSTRUCTION)</b>                                       | <b>604.000 S.F.</b> |               |             |
| Ford Construction Company  |                     | \$8.0000      | \$4,832.00  |
| <b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>                       | <b>42.000 L.F.</b>  |               |             |
| Ford Construction Company  |                     | \$8.0000      | \$336.00    |
| <b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>                      | <b>7.000 EACH</b>   |               |             |
| Ford Construction Company  |                     | \$22.0000     | \$154.00    |
| <b>713-16.21 SIGNS (CROSSBUCK SIGN, R15-1)</b>                           | <b>4.000 EACH</b>   |               |             |
| Ford Construction Company  |                     | \$335.5000    | \$1,342.00  |
| <b>713-16.22 SIGNS (YIELD SIGN, R1-2)</b>                                | <b>2.000 EACH</b>   |               |             |
| Ford Construction Company  |                     | \$220.0000    | \$440.00    |
| <b>713-16.23 SIGNS (GRADE CROSSING ADVANCE WARNING SIGN, W10-1)</b>      | <b>1.000 EACH</b>   |               |             |
| Ford Construction Company  |                     | \$286.0000    | \$286.00    |
| <b>713-16.24 SIGNS (GRADE CROSSING ADVANCE WARNING SIGN, W10-2)</b>      | <b>3.000 EACH</b>   |               |             |
| Ford Construction Company  |                     | \$286.0000    | \$858.00    |
| <b>713-16.25 SIGNS (STOP SIGN, R1-1)</b>                                 | <b>1.000 EACH</b>   |               |             |
| Ford Construction Company  |                     | \$264.0000    | \$264.00    |
| <b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> | <b>128.000 EACH</b> |               |             |
| Ford Construction Company  |                     | \$53.9000     | \$6,899.20  |
| <b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    | <b>87.000 L.F.</b>  |               |             |
| Ford Construction Company  |                     | \$38.5000     | \$3,349.50  |

**CONTRACT CNZ064**

UNIT PRICE EXTENSION

**716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)****3.000 EACH**

Ford Construction Company \$1,650.0000 \$4,950.00

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****7.300 L.M.**

Ford Construction Company \$2,420.0000 \$17,666.00

**716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)****7.300 L.M.**

Ford Construction Company \$2,200.0000 \$16,060.00

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****7.300 L.M.**

Ford Construction Company \$8,745.0000 \$63,838.50

**717-01 MOBILIZATION****1.000 LS**

Ford Construction Company \$58,700.0000 \$58,700.00

**SUB-TOTAL ROADWAY**

|                           |              |
|---------------------------|--------------|
| Ford Construction Company | \$851,860.20 |
|---------------------------|--------------|

**TOTAL CONTRACT**

|                           |              |
|---------------------------|--------------|
| Ford Construction Company | \$851,860.20 |
|---------------------------|--------------|

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

LEWIS COUNTY (Contract No. CNZ060 Call 051)

NH/HSIP-99(74),51S099-F3-003,51S099-F8-003

THE RESURFACING ON U.S. 412 (S.R. 99) FROM KILPATRICK DRIVE (L.M. 18.17) TO WEST OF NATCHEZ TRACE PARKWAY (L.M. 22.02).

PROJECT LENGTH - 3.850 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 7.00%

---

**TOTAL CONTRACT**

|                       |                |
|-----------------------|----------------|
| Rogers Group, Inc.    | \$2,011,982.00 |
| Volunteer Paving, LLC | \$2,154,796.72 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

15.400 L.M.

|                       |              |             |
|-----------------------|--------------|-------------|
| Rogers Group, Inc.    | \$1,250.0000 | \$19,250.00 |
| Volunteer Paving, LLC | \$808.5800   | \$12,452.13 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,038.000 TON

|                       |           |             |
|-----------------------|-----------|-------------|
| Rogers Group, Inc.    | \$33.0000 | \$67,254.00 |
| Volunteer Paving, LLC | \$34.8800 | \$71,085.44 |

## 307-01.15 ASC MIX (PG64-22) (BPMCLC-HM) GRADING CS

1,000.000 TON

|                       |            |              |
|-----------------------|------------|--------------|
| Rogers Group, Inc.    | \$102.0000 | \$102,000.00 |
| Volunteer Paving, LLC | \$132.9300 | \$132,930.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

62.000 TON

|                       |            |             |
|-----------------------|------------|-------------|
| Rogers Group, Inc.    | \$800.0000 | \$49,600.00 |
| Volunteer Paving, LLC | \$988.4500 | \$61,283.90 |

## 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

3,300.000 TON

|                       |            |              |
|-----------------------|------------|--------------|
| Rogers Group, Inc.    | \$102.0000 | \$336,600.00 |
| Volunteer Paving, LLC | \$99.8900  | \$329,637.00 |

## 411-01.10 ACS MIX(PG64-22) GRADING D

9,184.000 TON

|                       |            |                |
|-----------------------|------------|----------------|
| Rogers Group, Inc.    | \$114.0000 | \$1,046,976.00 |
| Volunteer Paving, LLC | \$120.1200 | \$1,103,182.08 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

17.000 L.M.

|                       |              |             |
|-----------------------|--------------|-------------|
| Rogers Group, Inc.    | \$1,650.0000 | \$28,050.00 |
| Volunteer Paving, LLC | \$2,782.5000 | \$47,302.50 |

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

6.200 L.M.

|                       |            |            |
|-----------------------|------------|------------|
| Rogers Group, Inc.    | \$800.0000 | \$4,960.00 |
| Volunteer Paving, LLC | \$811.8900 | \$5,033.72 |

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

6.700 L.M.

|                       |            |            |
|-----------------------|------------|------------|
| Rogers Group, Inc.    | \$800.0000 | \$5,360.00 |
| Volunteer Paving, LLC | \$519.7500 | \$3,482.33 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

160.000 TON

|                       |           |            |
|-----------------------|-----------|------------|
| Rogers Group, Inc.    | \$60.0000 | \$9,600.00 |
| Volunteer Paving, LLC | \$51.9600 | \$8,313.60 |

**CONTRACT CNZ060**

|                       |  | UNIT PRICE            | EXTENSION   |
|-----------------------|--|-----------------------|-------------|
| 712-01                | <b>TRAFFIC CONTROL</b>   |                       |             |
|                       |  | <b>1.000 LS</b>       |             |
| Rogers Group, Inc.    |  | \$52,848.0000         | \$52,848.00 |
| Volunteer Paving, LLC |  | \$84,867.6800         | \$84,867.68 |
| 712-04.01             | <b>FLEXIBLE DRUMS (CHANNELIZING)</b>                           |                       |             |
|                       |  | <b>50.000 EACH</b>    |             |
| Rogers Group, Inc.    |  | \$31.0000             | \$1,550.00  |
| Volunteer Paving, LLC |  | \$32.5500             | \$1,627.50  |
| 712-06                | <b>SIGNS (CONSTRUCTION)</b>                                    |                       |             |
|                       |  | <b>2,593.000 S.F.</b> |             |
| Rogers Group, Inc.    |  | \$8.0000              | \$20,744.00 |
| Volunteer Paving, LLC |  | \$7.8800              | \$20,432.84 |
| 712-08.03             | <b>ARROW BOARD (TYPE C)</b>                                    |                       |             |
|                       |  | <b>2.000 EACH</b>     |             |
| Rogers Group, Inc.    |  | \$1,200.0000          | \$2,400.00  |
| Volunteer Paving, LLC |  | \$1,260.0000          | \$2,520.00  |
| 713-02.14             | <b>FLEXIBLE DELINEATOR (WHITE)</b>                             |                       |             |
|                       |  | <b>10.000 EACH</b>    |             |
| Rogers Group, Inc.    |  | \$74.0000             | \$740.00    |
| Volunteer Paving, LLC |  | \$77.7000             | \$777.00    |
| 716-01.21             | <b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> |                       |             |
|                       |  | <b>67.000 EACH</b>    |             |
| Rogers Group, Inc.    |  | \$35.0000             | \$2,345.00  |
| Volunteer Paving, LLC |  | \$35.0000             | \$2,345.00  |
| 716-01.22             | <b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b> |                       |             |
|                       |  | <b>64.000 EACH</b>    |             |
| Rogers Group, Inc.    |  | \$35.0000             | \$2,240.00  |
| Volunteer Paving, LLC |  | \$35.0000             | \$2,240.00  |
| 716-01.23             | <b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>  |                       |             |
|                       |  | <b>477.000 EACH</b>   |             |
| Rogers Group, Inc.    |  | \$35.0000             | \$16,695.00 |
| Volunteer Paving, LLC |  | \$35.0000             | \$16,695.00 |
| 716-02.04             | <b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>       |                       |             |
|                       |  | <b>81.000 S.Y.</b>    |             |
| Rogers Group, Inc.    |  | \$30.0000             | \$2,430.00  |
| Volunteer Paving, LLC |  | \$25.0000             | \$2,025.00  |
| 716-02.05             | <b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    |                       |             |
|                       |  | <b>145.000 L.F.</b>   |             |
| Rogers Group, Inc.    |  | \$20.0000             | \$2,900.00  |
| Volunteer Paving, LLC |  | \$20.0000             | \$2,900.00  |

**CONTRACT CNZ060**

UNIT PRICE EXTENSION

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****16.000 EACH**

|                       |            |            |
|-----------------------|------------|------------|
| Rogers Group, Inc.    | \$200.0000 | \$3,200.00 |
| Volunteer Paving, LLC | \$225.0000 | \$3,600.00 |

**716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)****8.000 EACH**

|                       |            |            |
|-----------------------|------------|------------|
| Rogers Group, Inc.    | \$500.0000 | \$4,000.00 |
| Volunteer Paving, LLC | \$288.0000 | \$2,304.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****20.000 L.M.**

|                       |              |             |
|-----------------------|--------------|-------------|
| Rogers Group, Inc.    | \$1,400.0000 | \$28,000.00 |
| Volunteer Paving, LLC | \$1,200.0000 | \$24,000.00 |

**716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)****976.000 L.F.**

|                       |          |            |
|-----------------------|----------|------------|
| Rogers Group, Inc.    | \$1.5000 | \$1,464.00 |
| Volunteer Paving, LLC | \$1.0000 | \$976.00   |

**716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"****0.100 L.M.**

|                       |               |            |
|-----------------------|---------------|------------|
| Rogers Group, Inc.    | \$48,500.0000 | \$4,850.00 |
| Volunteer Paving, LLC | \$40,000.0000 | \$4,000.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****20.000 L.M.**

|                       |              |              |
|-----------------------|--------------|--------------|
| Rogers Group, Inc.    | \$7,000.0000 | \$140,000.00 |
| Volunteer Paving, LLC | \$6,850.0000 | \$137,000.00 |

**716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)****1,240.000 L.F.**

|                       |          |            |
|-----------------------|----------|------------|
| Rogers Group, Inc.    | \$2.0000 | \$2,480.00 |
| Volunteer Paving, LLC | \$5.0000 | \$6,200.00 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****1,252.000 L.F.**

|                       |          |            |
|-----------------------|----------|------------|
| Rogers Group, Inc.    | \$1.5000 | \$1,878.00 |
| Volunteer Paving, LLC | \$4.0000 | \$5,008.00 |

**716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)****1,732.000 L.F.**

|                       |           |             |
|-----------------------|-----------|-------------|
| Rogers Group, Inc.    | \$5.0000  | \$8,660.00  |
| Volunteer Paving, LLC | \$14.0000 | \$24,248.00 |

**716-15.10 PREFORMED PERMANENT TAPE (6IN LINE)****976.000 L.F.**

|                       |          |            |
|-----------------------|----------|------------|
| Rogers Group, Inc.    | \$8.0000 | \$7,808.00 |
| Volunteer Paving, LLC | \$8.0000 | \$7,808.00 |

**CONTRACT CNZ060**

UNIT PRICE      EXTENSION

**717-01 MOBILIZATION****1.000 LS**

|                       |               |             |
|-----------------------|---------------|-------------|
| Rogers Group, Inc.    | \$35,100.0000 | \$35,100.00 |
| Volunteer Paving, LLC | \$28,520.0000 | \$28,520.00 |

**SUB-TOTAL ROADWAY**

|                       |                |
|-----------------------|----------------|
| Rogers Group, Inc.    | \$2,011,982.00 |
| Volunteer Paving, LLC | \$2,154,796.72 |

**TOTAL CONTRACT**

|                       |                |
|-----------------------|----------------|
| Rogers Group, Inc.    | \$2,011,982.00 |
| Volunteer Paving, LLC | \$2,154,796.72 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

LINCOLN COUNTY (Contract No. CNZ058 Call 052)

BRZ-5200(33),52LCOU-F3-003

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON KIDD LANE OVER THE ELK RIVER (L.M. 2.00), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.780 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2026

DBE GOAL 10.00%

---

**TOTAL CONTRACT**

|                                     |                 |
|-------------------------------------|-----------------|
| Jones Bros. Contractors, LLC        | \$13,810,007.11 |
| Dement Construction Group, LLC      | \$14,690,100.76 |
| Bell & Associates Construction, LLC | \$16,484,838.04 |

## ROADWAY CATEGORY

## 105-01 CONSTRUCTION STAKES, LINES AND GRADES

**1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$50,000.0000  | \$50,000.00  |
| Dement Construction Group, LLC      | \$50,000.0000  | \$50,000.00  |
| Bell & Associates Construction, LLC | \$136,500.0000 | \$136,500.00 |

## 109-10.01 TRAINEE

**2,280.000 HOUR**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$0.8000 | \$1,824.00 |
| Dement Construction Group, LLC      | \$0.8000 | \$1,824.00 |
| Bell & Associates Construction, LLC | \$0.8000 | \$1,824.00 |

## 201-01 CLEARING AND GRUBBING

**1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Jones Bros. Contractors, LLC        | \$95,000.0000  | \$95,000.00  |
| Dement Construction Group, LLC      | \$211,000.0000 | \$211,000.00 |
| Bell & Associates Construction, LLC | \$95,000.0000  | \$95,000.00  |

## 202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

**1.000 LS**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Jones Bros. Contractors, LLC        | \$500.0000   | \$500.00   |
| Dement Construction Group, LLC      | \$6,000.0000 | \$6,000.00 |
| Bell & Associates Construction, LLC | \$9,700.0000 | \$9,700.00 |

## 202-02.01 REMOVAL OF PIPE (30" , STA. 124+50)

**31.000 L.F.**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$15.0000  | \$465.00   |
| Dement Construction Group, LLC      | \$25.0000  | \$775.00   |
| Bell & Associates Construction, LLC | \$116.0000 | \$3,596.00 |

## 202-02.02 REMOVAL OF PIPE (UNKNOWN SIZE ,STA. 110+50)

**26.000 L.F.**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Jones Bros. Contractors, LLC        | \$18.0000  | \$468.00   |
| Dement Construction Group, LLC      | \$30.0000  | \$780.00   |
| Bell & Associates Construction, LLC | \$135.0000 | \$3,510.00 |

## 202-02.03 REMOVAL OF PIPE (10" ,STA. 120+20)

**21.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$21.0000 | \$441.00   |
| Dement Construction Group, LLC      | \$35.0000 | \$735.00   |
| Bell & Associates Construction, LLC | \$57.0000 | \$1,197.00 |

## 202-02.04 REMOVAL OF PIPE (24" ,STA. 126+50)

**17.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$26.0000 | \$442.00   |
| Dement Construction Group, LLC      | \$40.0000 | \$680.00   |
| Bell & Associates Construction, LLC | \$75.0000 | \$1,275.00 |

**CONTRACT CNZ058**

|                  |   | UNIT PRICE             | EXTENSION      |
|------------------|---|------------------------|----------------|
| <b>203-01</b>    | <b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>      |                        |                |
|                  |   | <b>11,635.000 C.Y.</b> |                |
|                  | Jones Bros. Contractors, LLC                              | \$22.0000              | \$255,970.00   |
|                  | Dement Construction Group, LLC                            | \$20.0000              | \$232,700.00   |
|                  | Bell & Associates Construction, LLC                       | \$15.0000              | \$174,525.00   |
| <b>203-01.13</b> | <b>ROAD &amp; DRAINAGE EXCAVATION (STREAM MITIGATION)</b> |                        |                |
|                  |   | <b>24,400.000 C.Y.</b> |                |
|                  | Jones Bros. Contractors, LLC                              | \$25.0000              | \$610,000.00   |
|                  | Dement Construction Group, LLC                            | \$20.0000              | \$488,000.00   |
|                  | Bell & Associates Construction, LLC                       | \$42.5000              | \$1,037,000.00 |
| <b>203-02.01</b> | <b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>              |                        |                |
|                  |   | <b>93,156.000 TON</b>  |                |
|                  | Jones Bros. Contractors, LLC                              | \$19.0000              | \$1,769,964.00 |
|                  | Dement Construction Group, LLC                            | \$28.5000              | \$2,654,946.00 |
|                  | Bell & Associates Construction, LLC                       | \$37.0000              | \$3,446,772.00 |
| <b>203-04</b>    | <b>PLACING AND SPREADING TOPSOIL</b>                      |                        |                |
|                  |   | <b>3,374.000 C.Y.</b>  |                |
|                  | Jones Bros. Contractors, LLC                              | \$18.0000              | \$60,732.00    |
|                  | Dement Construction Group, LLC                            | \$21.5000              | \$72,541.00    |
|                  | Bell & Associates Construction, LLC                       | \$27.0000              | \$91,098.00    |
| <b>203-05</b>    | <b>UNDERCUTTING</b>                                       |                        |                |
|                  |   | <b>10,922.000 C.Y.</b> |                |
|                  | Jones Bros. Contractors, LLC                              | \$20.0000              | \$218,440.00   |
|                  | Dement Construction Group, LLC                            | \$18.0000              | \$196,596.00   |
|                  | Bell & Associates Construction, LLC                       | \$23.5000              | \$256,667.00   |
| <b>203-06</b>    | <b>WATER</b>  |                        |                |
|                  |   | <b>146.000 M.G.</b>    |                |
|                  | Jones Bros. Contractors, LLC                              | \$30.0000              | \$4,380.00     |
|                  | Dement Construction Group, LLC                            | \$12.0000              | \$1,752.00     |
|                  | Bell & Associates Construction, LLC                       | \$139.0000             | \$20,294.00    |
| <b>203-07</b>    | <b>FURNISHING &amp; SPREADING TOPSOIL</b>                 |                        |                |
|                  |   | <b>176.000 C.Y.</b>    |                |
|                  | Jones Bros. Contractors, LLC                              | \$20.0000              | \$3,520.00     |
|                  | Dement Construction Group, LLC                            | \$50.0000              | \$8,800.00     |
|                  | Bell & Associates Construction, LLC                       | \$66.0000              | \$11,616.00    |
| <b>203-50</b>    | <b>CONSTRUCTION OF HAUL ROAD</b>                          |                        |                |
|                  |   | <b>1.000 LS</b>        |                |
|                  | Jones Bros. Contractors, LLC                              | \$800,000.0000         | \$800,000.00   |
|                  | Dement Construction Group, LLC                            | \$860,000.0000         | \$860,000.00   |
|                  | Bell & Associates Construction, LLC                       | \$498,000.0000         | \$498,000.00   |

**CONTRACT CNZ058**

|  |                        | UNIT PRICE   | EXTENSION |
|--|------------------------|--------------|-----------|
| <b>208-02.01 DITCH (RIPRAP, SAND &amp; PLASTIC SHEETING)</b>     | <b>104.000 L.F.</b>    |              |           |
| Jones Bros. Contractors, LLC                                     | \$95.0000              | \$9,880.00   |           |
| Dement Construction Group, LLC                                   | \$35.0000              | \$3,640.00   |           |
| Bell & Associates Construction, LLC                              | \$187.0000             | \$19,448.00  |           |
| <b>209-02.05 12" TEMPORARY SLOPE DRAIN</b>                       | <b>56.000 L.F.</b>     |              |           |
| Jones Bros. Contractors, LLC                                     | \$35.0000              | \$1,960.00   |           |
| Dement Construction Group, LLC                                   | \$40.0000              | \$2,240.00   |           |
| Bell & Associates Construction, LLC                              | \$98.0000              | \$5,488.00   |           |
| <b>209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING</b>         | <b>830.000 L.F.</b>    |              |           |
| Jones Bros. Contractors, LLC                                     | \$150.0000             | \$124,500.00 |           |
| Dement Construction Group, LLC                                   | \$125.0000             | \$103,750.00 |           |
| Bell & Associates Construction, LLC                              | \$159.5000             | \$132,385.00 |           |
| <b>209-03.67 STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH</b> | <b>510.000 L.F.</b>    |              |           |
| Jones Bros. Contractors, LLC                                     | \$185.0000             | \$94,350.00  |           |
| Dement Construction Group, LLC                                   | \$96.0000              | \$48,960.00  |           |
| Bell & Associates Construction, LLC                              | \$399.0000             | \$203,490.00 |           |
| <b>209-03.68 STREAM MITIGATION – BOULDER TOE</b>                 | <b>321.000 L.F.</b>    |              |           |
| Jones Bros. Contractors, LLC                                     | \$315.0000             | \$101,115.00 |           |
| Dement Construction Group, LLC                                   | \$147.0000             | \$47,187.00  |           |
| Bell & Associates Construction, LLC                              | \$399.0000             | \$128,079.00 |           |
| <b>209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)</b>        | <b>49.000 EACH</b>     |              |           |
| Jones Bros. Contractors, LLC                                     | \$100.0000             | \$4,900.00   |           |
| Dement Construction Group, LLC                                   | \$132.5000             | \$6,492.50   |           |
| Bell & Associates Construction, LLC                              | \$319.0000             | \$15,631.00  |           |
| <b>209-05 SEDIMENT REMOVAL</b>                                   | <b>610.000 C.Y.</b>    |              |           |
| Jones Bros. Contractors, LLC                                     | \$30.0000              | \$18,300.00  |           |
| Dement Construction Group, LLC                                   | \$25.0000              | \$15,250.00  |           |
| Bell & Associates Construction, LLC                              | \$23.7500              | \$14,487.50  |           |
| <b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>             | <b>15,582.000 L.F.</b> |              |           |
| Jones Bros. Contractors, LLC                                     | \$4.9000               | \$76,351.80  |           |
| Dement Construction Group, LLC                                   | \$4.9000               | \$76,351.80  |           |
| Bell & Associates Construction, LLC                              | \$5.6000               | \$87,259.20  |           |

**CONTRACT CNZ058**

|  |                      | UNIT PRICE   | EXTENSION |
|--|----------------------|--------------|-----------|
| <b>209-08.07 ROCK CHECK DAM</b>  | <b>31.000 EACH</b>   |              |           |
| Jones Bros. Contractors, LLC   | \$1,250.0000         | \$38,750.00  |           |
| Dement Construction Group, LLC   | \$1,250.0000         | \$38,750.00  |           |
| Bell & Associates Construction, LLC                                    | \$637.0000           | \$19,747.00  |           |
| <b>209-08.08 ENHANCED ROCK CHECK DAM</b>                               | <b>13.000 EACH</b>   |              |           |
| Jones Bros. Contractors, LLC   | \$1,450.0000         | \$18,850.00  |           |
| Dement Construction Group, LLC   | \$1,450.0000         | \$18,850.00  |           |
| Bell & Associates Construction, LLC                                    | \$637.0000           | \$8,281.00   |           |
| <b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>                       | <b>6.000 EACH</b>    |              |           |
| Jones Bros. Contractors, LLC   | \$1,000.0000         | \$6,000.00   |           |
| Dement Construction Group, LLC   | \$380.0000           | \$2,280.00   |           |
| Bell & Associates Construction, LLC                                    | \$542.0000           | \$3,252.00   |           |
| <b>209-65.01 TEMPORARY STREAM DIVERSION (STR-3 MITIGATION)</b>         | <b>1.000 LS</b>      |              |           |
| Jones Bros. Contractors, LLC   | \$20,000.0000        | \$20,000.00  |           |
| Dement Construction Group, LLC   | \$2,425.0000         | \$2,425.00   |           |
| Bell & Associates Construction, LLC                                    | \$10,635.0000        | \$10,635.00  |           |
| <b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>                | <b>6,805.000 TON</b> |              |           |
| Jones Bros. Contractors, LLC   | \$27.2000            | \$185,096.00 |           |
| Dement Construction Group, LLC   | \$27.2000            | \$185,096.00 |           |
| Bell & Associates Construction, LLC                                    | \$29.0000            | \$197,345.00 |           |
| <b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>                           | <b>2,099.000 TON</b> |              |           |
| Jones Bros. Contractors, LLC   | \$50.0000            | \$104,950.00 |           |
| Dement Construction Group, LLC   | \$50.0000            | \$104,950.00 |           |
| Bell & Associates Construction, LLC                                    | \$59.0000            | \$123,841.00 |           |
| <b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b> | <b>1,113.000 TON</b> |              |           |
| Jones Bros. Contractors, LLC   | \$108.0000           | \$120,204.00 |           |
| Dement Construction Group, LLC   | \$108.0000           | \$120,204.00 |           |
| Bell & Associates Construction, LLC                                    | \$115.0000           | \$127,995.00 |           |
| <b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>                  | <b>15.000 TON</b>    |              |           |
| Jones Bros. Contractors, LLC   | \$500.0000           | \$7,500.00   |           |
| Dement Construction Group, LLC   | \$500.0000           | \$7,500.00   |           |
| Bell & Associates Construction, LLC                                    | \$531.5000           | \$7,972.50   |           |

**CONTRACT CNZ058**

|                                     |  | UNIT PRICE          | EXTENSION    |
|-------------------------------------|--|---------------------|--------------|
| <b>402-02</b>                       | <b>AGGREGATE FOR COVER MATERIAL (PC)</b>       | <b>52.000 TON</b>   |              |
| Jones Bros. Contractors, LLC        |  | \$40.0000           | \$2,080.00   |
| Dement Construction Group, LLC      |  | \$40.0000           | \$2,080.00   |
| Bell & Associates Construction, LLC |  | \$42.5000           | \$2,210.00   |
| <b>403-01</b>                       | <b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>  | <b>3.300 TON</b>    |              |
| Jones Bros. Contractors, LLC        |  | \$1,250.0000        | \$4,125.00   |
| Dement Construction Group, LLC      |  | \$1,250.0000        | \$4,125.00   |
| Bell & Associates Construction, LLC |  | \$1,329.0000        | \$4,385.70   |
| <b>411-01.10</b>                    | <b>ACS MIX(PG64-22) GRADING D</b>              | <b>701.000 TON</b>  |              |
| Jones Bros. Contractors, LLC        |  | \$135.0000          | \$94,635.00  |
| Dement Construction Group, LLC      |  | \$135.0000          | \$94,635.00  |
| Bell & Associates Construction, LLC |  | \$143.5000          | \$100,593.50 |
| <b>607-09.30</b>                    | <b>48" PIPE CULVERT</b>                        | <b>77.000 L.F.</b>  |              |
| Jones Bros. Contractors, LLC        |  | \$200.0000          | \$15,400.00  |
| Dement Construction Group, LLC      |  | \$250.0000          | \$19,250.00  |
| Bell & Associates Construction, LLC |  | \$458.0000          | \$35,266.00  |
| <b>607-39.02</b>                    | <b>18" PIPE CULVERT (SIDE DRAIN)</b>           | <b>105.000 L.F.</b> |              |
| Jones Bros. Contractors, LLC        |  | \$40.0000           | \$4,200.00   |
| Dement Construction Group, LLC      |  | \$100.0000          | \$10,500.00  |
| Bell & Associates Construction, LLC |  | \$180.0000          | \$18,900.00  |
| <b>611-07.01</b>                    | <b>CLASS A CONCRETE (PIPE ENDWALLS)</b>        | <b>12.200 C.Y.</b>  |              |
| Jones Bros. Contractors, LLC        |  | \$2,500.0000        | \$30,500.00  |
| Dement Construction Group, LLC      |  | \$2,000.0000        | \$24,400.00  |
| Bell & Associates Construction, LLC |  | \$2,992.0000        | \$36,502.40  |
| <b>611-07.02</b>                    | <b>STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b> | <b>464.000 LB.</b>  |              |
| Jones Bros. Contractors, LLC        |  | \$2.0000            | \$928.00     |
| Dement Construction Group, LLC      |  | \$5.0000            | \$2,320.00   |
| Bell & Associates Construction, LLC |  | \$1.8000            | \$835.20     |
| <b>621-03.02</b>                    | <b>18" TEMPORARY DRAINAGE PIPE</b>             | <b>300.000 L.F.</b> |              |
| Jones Bros. Contractors, LLC        |  | \$40.0000           | \$12,000.00  |
| Dement Construction Group, LLC      |  | \$55.0000           | \$16,500.00  |
| Bell & Associates Construction, LLC |  | \$125.0000          | \$37,500.00  |

**CONTRACT CNZ058**

|   |                        | UNIT PRICE   | EXTENSION |
|---|------------------------|--------------|-----------|
| <b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>             | <b>1,597.000 L.F.</b>  |              |           |
| Jones Bros. Contractors, LLC                              | \$36.0000              | \$57,492.00  |           |
| Dement Construction Group, LLC                            | \$35.0000              | \$55,895.00  |           |
| Bell & Associates Construction, LLC                       | \$37.2000              | \$59,408.40  |           |
| <b>705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2</b>   | <b>4.000 EACH</b>      |              |           |
| Jones Bros. Contractors, LLC                              | \$2,500.0000           | \$10,000.00  |           |
| Dement Construction Group, LLC                            | \$1,800.0000           | \$7,200.00   |           |
| Bell & Associates Construction, LLC                       | \$1,914.0000           | \$7,656.00   |           |
| <b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b> | <b>4.000 EACH</b>      |              |           |
| Jones Bros. Contractors, LLC                              | \$3,400.0000           | \$13,600.00  |           |
| Dement Construction Group, LLC                            | \$4,000.0000           | \$16,000.00  |           |
| Bell & Associates Construction, LLC                       | \$4,250.0000           | \$17,000.00  |           |
| <b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>       | <b>16,380.000 L.F.</b> |              |           |
| Jones Bros. Contractors, LLC                              | \$3.4000               | \$55,692.00  |           |
| Dement Construction Group, LLC                            | \$3.4000               | \$55,692.00  |           |
| Bell & Associates Construction, LLC                       | \$2.1000               | \$34,398.00  |           |
| <b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>             | <b>352.000 TON</b>     |              |           |
| Jones Bros. Contractors, LLC                              | \$58.0000              | \$20,416.00  |           |
| Dement Construction Group, LLC                            | \$60.0000              | \$21,120.00  |           |
| Bell & Associates Construction, LLC                       | \$69.0000              | \$24,288.00  |           |
| <b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>             | <b>3,022.000 TON</b>   |              |           |
| Jones Bros. Contractors, LLC                              | \$55.0000              | \$166,210.00 |           |
| Dement Construction Group, LLC                            | \$57.0000              | \$172,254.00 |           |
| Bell & Associates Construction, LLC                       | \$59.0000              | \$178,298.00 |           |
| <b>709-05.81 ROCK RIFFLES</b>                             | <b>1.000 LS</b>        |              |           |
| Jones Bros. Contractors, LLC                              | \$35,000.0000          | \$35,000.00  |           |
| Dement Construction Group, LLC                            | \$75,000.0000          | \$75,000.00  |           |
| Bell & Associates Construction, LLC                       | \$53,158.0000          | \$53,158.00  |           |
| <b>712-01 TRAFFIC CONTROL</b>                             | <b>1.000 LS</b>        |              |           |
| Jones Bros. Contractors, LLC                              | \$20,000.0000          | \$20,000.00  |           |
| Dement Construction Group, LLC                            | \$15,000.0000          | \$15,000.00  |           |
| Bell & Associates Construction, LLC                       | \$11,200.0000          | \$11,200.00  |           |

**CONTRACT CNZ058**

UNIT PRICE EXTENSION

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****30.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$35.0000 | \$1,050.00 |
| Dement Construction Group, LLC      | \$31.0000 | \$930.00   |
| Bell & Associates Construction, LLC | \$33.0000 | \$990.00   |

**712-05.01 WARNING LIGHTS (TYPE A)****8.000 EACH**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Jones Bros. Contractors, LLC        | \$52.0000 | \$416.00 |
| Dement Construction Group, LLC      | \$35.0000 | \$280.00 |
| Bell & Associates Construction, LLC | \$37.0000 | \$296.00 |

**712-06 SIGNS (CONSTRUCTION)****383.000 S.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$8.4000 | \$3,217.20 |
| Dement Construction Group, LLC      | \$8.5000 | \$3,255.50 |
| Bell & Associates Construction, LLC | \$9.0000 | \$3,447.00 |

**712-07.03 TEMPORARY BARRICADES (TYPE III)****140.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$18.0000 | \$2,520.00 |
| Dement Construction Group, LLC      | \$30.0000 | \$4,200.00 |
| Bell & Associates Construction, LLC | \$32.0000 | \$4,480.00 |

**713-16.20 SIGNS (MUTCD NO. R1-1, STOP SIGN)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Jones Bros. Contractors, LLC        | \$270.0000 | \$270.00 |
| Dement Construction Group, LLC      | \$450.0000 | \$450.00 |
| Bell & Associates Construction, LLC | \$478.5000 | \$478.50 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****15.000 L.F.**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Jones Bros. Contractors, LLC        | \$25.0000 | \$375.00 |
| Dement Construction Group, LLC      | \$25.0000 | \$375.00 |
| Bell & Associates Construction, LLC | \$26.6000 | \$399.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****3.300 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$8,500.0000 | \$28,050.00 |
| Dement Construction Group, LLC      | \$8,500.0000 | \$28,050.00 |
| Bell & Associates Construction, LLC | \$9,037.0000 | \$29,822.10 |

**717-01 MOBILIZATION****1.000 LS**

|                                     |                  |                |
|-------------------------------------|------------------|----------------|
| Jones Bros. Contractors, LLC        | \$1,000,000.0000 | \$1,000,000.00 |
| Dement Construction Group, LLC      | \$1,400,000.0000 | \$1,400,000.00 |
| Bell & Associates Construction, LLC | \$1,600,000.0000 | \$1,600,000.00 |

**CONTRACT CNZ058**

UNIT PRICE EXTENSION

**740-07.01 GEO GRID REINFORCEMENT****218.000 S.Y.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$4.0000  | \$872.00   |
| Dement Construction Group, LLC      | \$17.5000 | \$3,815.00 |
| Bell & Associates Construction, LLC | \$12.0000 | \$2,616.00 |

**740-07.04 GEOGRID REINFORCEMENT TYPE 2****1,364.000 S.Y.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$3.0000 | \$4,092.00 |
| Dement Construction Group, LLC      | \$7.0000 | \$9,548.00 |
| Bell & Associates Construction, LLC | \$7.2500 | \$9,889.00 |

**740-10.01 GEOTEXTILE (TYPE I)(SUBSURFACE DRAINAGE)****289.000 S.Y.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$3.5000 | \$1,011.50 |
| Dement Construction Group, LLC      | \$6.0000 | \$1,734.00 |
| Bell & Associates Construction, LLC | \$4.5000 | \$1,300.50 |

**740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)****862.000 S.Y.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Jones Bros. Contractors, LLC        | \$3.2000 | \$2,758.40 |
| Dement Construction Group, LLC      | \$5.0000 | \$4,310.00 |
| Bell & Associates Construction, LLC | \$4.6700 | \$4,025.54 |

**740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)****19,136.000 S.Y.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$3.4000 | \$65,062.40 |
| Dement Construction Group, LLC      | \$2.0000 | \$38,272.00 |
| Bell & Associates Construction, LLC | \$3.7000 | \$70,803.20 |

**740-11.03 TEMPORARY SEDIMENT TUBE 18IN****36,225.000 L.F.**

|                                     |          |              |
|-------------------------------------|----------|--------------|
| Jones Bros. Contractors, LLC        | \$3.9000 | \$141,277.50 |
| Dement Construction Group, LLC      | \$3.9000 | \$141,277.50 |
| Bell & Associates Construction, LLC | \$3.5000 | \$126,787.50 |

**801-01.02 CROWN VETCH MIXTURE (WITH MULCH)****305.000 UNIT**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$48.0000 | \$14,640.00 |
| Dement Construction Group, LLC      | \$48.0000 | \$14,640.00 |
| Bell & Associates Construction, LLC | \$90.4000 | \$27,572.00 |

**801-01.07 TEMPORARY SEEDING (WITH MULCH)****221.000 UNIT**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$36.0000 | \$7,956.00  |
| Dement Construction Group, LLC      | \$36.0000 | \$7,956.00  |
| Bell & Associates Construction, LLC | \$63.8000 | \$14,099.80 |

**CONTRACT CNZ058**

|  |                     | UNIT PRICE  | EXTENSION |
|--|---------------------|-------------|-----------|
| <b>801-01.08 SEEDING (SPECIAL MIXTURE) WITH MULCH</b>      | <b>494.000 UNIT</b> |             |           |
| Jones Bros. Contractors, LLC                               | \$112.0000          | \$55,328.00 |           |
| Dement Construction Group, LLC                             | \$112.0000          | \$55,328.00 |           |
| Bell & Associates Construction, LLC                        | \$133.0000          | \$65,702.00 |           |
| <b>801-01.34 GRASS SEED MIX (RIPZN/FLPL)</b>               | <b>16.000 UNIT</b>  |             |           |
| Jones Bros. Contractors, LLC                               | \$156.0000          | \$2,496.00  |           |
| Dement Construction Group, LLC                             | \$156.0000          | \$2,496.00  |           |
| Bell & Associates Construction, LLC                        | \$106.0000          | \$1,696.00  |           |
| <b>801-01.65 TEMPORARY MULCH</b>                           | <b>16.000 UNIT</b>  |             |           |
| Jones Bros. Contractors, LLC                               | \$100.0000          | \$1,600.00  |           |
| Dement Construction Group, LLC                             | \$100.0000          | \$1,600.00  |           |
| Bell & Associates Construction, LLC                        | \$53.2000           | \$851.20    |           |
| <b>801-03 WATER (SEEDING &amp; SODDING)</b>                | <b>52.600 M.G.</b>  |             |           |
| Jones Bros. Contractors, LLC                               | \$100.0000          | \$5,260.00  |           |
| Dement Construction Group, LLC                             | \$100.0000          | \$5,260.00  |           |
| Bell & Associates Construction, LLC                        | \$79.7500           | \$4,194.85  |           |
| <b>802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>  | <b>182.000 EACH</b> |             |           |
| Jones Bros. Contractors, LLC                               | \$8.0000            | \$1,456.00  |           |
| Dement Construction Group, LLC                             | \$8.0000            | \$1,456.00  |           |
| Bell & Associates Construction, LLC                        | \$17.0000           | \$3,094.00  |           |
| <b>802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN)</b>       | <b>182.000 EACH</b> |             |           |
| Jones Bros. Contractors, LLC                               | \$8.0000            | \$1,456.00  |           |
| Dement Construction Group, LLC                             | \$8.0000            | \$1,456.00  |           |
| Bell & Associates Construction, LLC                        | \$17.0000           | \$3,094.00  |           |
| <b>802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)</b>       | <b>182.000 EACH</b> |             |           |
| Jones Bros. Contractors, LLC                               | \$8.0000            | \$1,456.00  |           |
| Dement Construction Group, LLC                             | \$8.0000            | \$1,456.00  |           |
| Bell & Associates Construction, LLC                        | \$17.0000           | \$3,094.00  |           |
| <b>802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)</b> | <b>182.000 EACH</b> |             |           |
| Jones Bros. Contractors, LLC                               | \$8.0000            | \$1,456.00  |           |
| Dement Construction Group, LLC                             | \$8.0000            | \$1,456.00  |           |
| Bell & Associates Construction, LLC                        | \$17.0000           | \$3,094.00  |           |

**CONTRACT CNZ058**

UNIT PRICE EXTENSION

**802-02.35 CUTTINGS: CEPHALANTHUS OCCIDENTALIS (18IN-24IN)****1,100.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$8.0000  | \$8,800.00  |
| Dement Construction Group, LLC      | \$8.0000  | \$8,800.00  |
| Bell & Associates Construction, LLC | \$15.2500 | \$16,775.00 |

**802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN)****977.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$9.0000  | \$8,793.00  |
| Dement Construction Group, LLC      | \$9.0000  | \$8,793.00  |
| Bell & Associates Construction, LLC | \$13.9000 | \$13,580.30 |

**802-02.43 CUTTINGS: SAMBUCUS CANADENSIS (24-48IN)****977.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$9.0000  | \$8,793.00  |
| Dement Construction Group, LLC      | \$9.0000  | \$8,793.00  |
| Bell & Associates Construction, LLC | \$13.9000 | \$13,580.30 |

**802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)****299.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$2,990.00 |
| Dement Construction Group, LLC      | \$10.0000 | \$2,990.00 |
| Bell & Associates Construction, LLC | \$21.3000 | \$6,368.70 |

**802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.)****52.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$520.00   |
| Dement Construction Group, LLC      | \$10.0000 | \$520.00   |
| Bell & Associates Construction, LLC | \$21.3000 | \$1,107.60 |

**802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)****78.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$780.00   |
| Dement Construction Group, LLC      | \$10.0000 | \$780.00   |
| Bell & Associates Construction, LLC | \$21.3000 | \$1,661.40 |

**802-12.21 NYSSA SYLVATICA (BLCKGUM SEEDLNG B.R.)****120.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$1,200.00 |
| Dement Construction Group, LLC      | \$10.0000 | \$1,200.00 |
| Bell & Associates Construction, LLC | \$26.5000 | \$3,180.00 |

**802-12.22 OSTRYA VIRGINIANA (IRONWOOD SEEDLNG B.R.)****52.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$520.00   |
| Dement Construction Group, LLC      | \$10.0000 | \$520.00   |
| Bell & Associates Construction, LLC | \$26.5000 | \$1,378.00 |

UNIT PRICE EXTENSION

## 802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)

**257.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$2,570.00 |
| Dement Construction Group, LLC      | \$10.0000 | \$2,570.00 |
| Bell & Associates Construction, LLC | \$21.5000 | \$5,525.50 |

## 802-12.33 QUERCUS MICHAUXII (SWMP CHSTNT OAK SEEDLNG B.R.)

**299.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$2,990.00 |
| Dement Construction Group, LLC      | \$10.0000 | \$2,990.00 |
| Bell & Associates Construction, LLC | \$21.5000 | \$6,428.50 |

## 802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)

**257.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$2,570.00 |
| Dement Construction Group, LLC      | \$10.0000 | \$2,570.00 |
| Bell & Associates Construction, LLC | \$21.5000 | \$5,525.50 |

## 802-13.53 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH SDLNG BARE ROOT)

**502.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$5,020.00 |
| Dement Construction Group, LLC      | \$10.0000 | \$5,020.00 |
| Bell & Associates Construction, LLC | \$16.0000 | \$8,032.00 |

## 802-13.54 CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE ROOT)

**502.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$5,020.00 |
| Dement Construction Group, LLC      | \$10.0000 | \$5,020.00 |
| Bell & Associates Construction, LLC | \$16.0000 | \$8,032.00 |

## 802-13.58 ITEA VIRGINICA (VIRGINIA SWEETSPIRE SDLNG BARE ROOT)

**73.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$730.00   |
| Dement Construction Group, LLC      | \$10.0000 | \$730.00   |
| Bell & Associates Construction, LLC | \$21.2500 | \$1,551.25 |

## 802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)

**429.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$4,290.00 |
| Dement Construction Group, LLC      | \$10.0000 | \$4,290.00 |
| Bell & Associates Construction, LLC | \$21.2500 | \$9,116.25 |

## 802-13.74 VIBURNUM NUDUM (POSSUMHAW VIBURNUM SDLING B.R.)

**73.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$10.0000 | \$730.00   |
| Dement Construction Group, LLC      | \$10.0000 | \$730.00   |
| Bell & Associates Construction, LLC | \$21.2500 | \$1,551.25 |

**CONTRACT CNZ058**

|           |  | UNIT PRICE             | EXTENSION   |
|-----------|--|------------------------|-------------|
| 803-01    | <b>SODDING (NEW SOD)</b>                   |                        |             |
|           |  | <b>1,200.000 S.Y.</b>  |             |
|           | Jones Bros. Contractors, LLC               | \$7.2000               | \$8,640.00  |
|           | Dement Construction Group, LLC             | \$7.2000               | \$8,640.00  |
|           | Bell & Associates Construction, LLC        | \$5.9000               | \$7,080.00  |
| 805-12.01 | <b>EROSION CONTROL BLANKET (TYPE I)</b>    |                        |             |
|           |  | <b>27,093.000 S.Y.</b> |             |
|           | Jones Bros. Contractors, LLC               | \$0.9500               | \$25,738.35 |
|           | Dement Construction Group, LLC             | \$0.9500               | \$25,738.35 |
|           | Bell & Associates Construction, LLC        | \$1.0000               | \$27,093.00 |
| 805-12.02 | <b>EROSION CONTROL BLANKET (TYPE II)</b>   |                        |             |
|           |  | <b>2,788.000 S.Y.</b>  |             |
|           | Jones Bros. Contractors, LLC               | \$1.0000               | \$2,788.00  |
|           | Dement Construction Group, LLC             | \$1.0000               | \$2,788.00  |
|           | Bell & Associates Construction, LLC        | \$1.0000               | \$2,788.00  |
| 805-12.08 | <b>700 GRAM COIR FIBER EROSION BLANKET</b> |                        |             |
|           |  | <b>1,718.000 S.Y.</b>  |             |
|           | Jones Bros. Contractors, LLC               | \$5.9000               | \$10,136.20 |
|           | Dement Construction Group, LLC             | \$5.9000               | \$10,136.20 |
|           | Bell & Associates Construction, LLC        | \$15.6000              | \$26,800.80 |

**BRIDGE CATEGORY****204-02.01 DRY EXCAVATION (BRIDGES)****160.000 C.Y.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$45.0000 | \$7,200.00 |
| Dement Construction Group, LLC      | \$30.0000 | \$4,800.00 |
| Bell & Associates Construction, LLC | \$50.0000 | \$8,000.00 |

**204-05.01 CORE DRILLING AND SAMPLING****789.000 L.F.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$115.0000 | \$90,735.00 |
| Dement Construction Group, LLC      | \$115.0000 | \$90,735.00 |
| Bell & Associates Construction, LLC | \$124.5000 | \$98,230.50 |

**303-01.02 GRANULAR BACKFILL (BRIDGES)****54.000 TON**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$65.0000 | \$3,510.00 |
| Dement Construction Group, LLC      | \$40.0000 | \$2,160.00 |
| Bell & Associates Construction, LLC | \$48.0000 | \$2,592.00 |

**602-03 STEEL STRUCTURES****1.000 LS**

|                                     |                  |                |
|-------------------------------------|------------------|----------------|
| Jones Bros. Contractors, LLC        | \$1,000,000.0000 | \$1,000,000.00 |
| Dement Construction Group, LLC      | \$750,000.0000   | \$750,000.00   |
| Bell & Associates Construction, LLC | \$1,250,000.0000 | \$1,250,000.00 |

**602-10.60 BEARING DEVICE (1 7/8" REINFORCED ELASTOMERIC BEARING PAD)****16.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$470.0000   | \$7,520.00  |
| Dement Construction Group, LLC      | \$3,000.0000 | \$48,000.00 |
| Bell & Associates Construction, LLC | \$108.0000   | \$1,728.00  |

**602-10.61 BEARING DEVICE (2 1/2" REINFORCED ELASTOMERIC BEARING PAD)****8.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$580.0000   | \$4,640.00  |
| Dement Construction Group, LLC      | \$4,000.0000 | \$32,000.00 |
| Bell & Associates Construction, LLC | \$108.0000   | \$864.00    |

**602-10.62 BEARING DEVICE (3 3/4" REINFORCED ELASTOMERIC BEARING PAD)****4.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$4,500.0000  | \$18,000.00 |
| Dement Construction Group, LLC      | \$15,000.0000 | \$60,000.00 |
| Bell & Associates Construction, LLC | \$3,500.0000  | \$14,000.00 |

**602-10.63 BEARING DEVICE (5" REINFORCED ELASTOMERIC BEARING PAD)****4.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,700.0000  | \$6,800.00  |
| Dement Construction Group, LLC      | \$12,500.0000 | \$50,000.00 |
| Bell & Associates Construction, LLC | \$175.0000    | \$700.00    |

**CONTRACT CNZ058**

UNIT PRICE EXTENSION

**604-02.03 EPOXY COATED REINFORCING STEEL****305,008.000 LB.**

|                                     |          |              |
|-------------------------------------|----------|--------------|
| Jones Bros. Contractors, LLC        | \$1.3000 | \$396,510.40 |
| Dement Construction Group, LLC      | \$1.6900 | \$515,463.52 |
| Bell & Associates Construction, LLC | \$1.4500 | \$442,261.60 |

**604-03.01 CLASS A CONCRETE (BRIDGES)****471.000 C.Y.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Jones Bros. Contractors, LLC        | \$1,250.0000 | \$588,750.00 |
| Dement Construction Group, LLC      | \$1,250.0000 | \$588,750.00 |
| Bell & Associates Construction, LLC | \$1,500.0000 | \$706,500.00 |

**604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)****63,797.000 LB.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$1.1800 | \$75,280.46 |
| Dement Construction Group, LLC      | \$1.5500 | \$98,885.35 |
| Bell & Associates Construction, LLC | \$1.1000 | \$70,176.70 |

**604-03.04 PAVEMENT @ BRIDGE ENDS****151.000 S.Y.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$320.0000 | \$48,320.00 |
| Dement Construction Group, LLC      | \$450.0000 | \$67,950.00 |
| Bell & Associates Construction, LLC | \$518.0000 | \$78,218.00 |

**604-03.09 CLASS D CONCRETE (BRIDGE DECK)****1,191.000 C.Y.**

|                                     |              |                |
|-------------------------------------|--------------|----------------|
| Jones Bros. Contractors, LLC        | \$1,200.0000 | \$1,429,200.00 |
| Dement Construction Group, LLC      | \$1,000.0000 | \$1,191,000.00 |
| Bell & Associates Construction, LLC | \$700.0000   | \$833,700.00   |

**604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)****6,060.000 S.Y.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Jones Bros. Contractors, LLC        | \$12.0000 | \$72,720.00 |
| Dement Construction Group, LLC      | \$16.0000 | \$96,960.00 |
| Bell & Associates Construction, LLC | \$13.3000 | \$80,598.00 |

**604-05.31 BRIDGE DECK GROOVING (MECHANICAL)****3,959.000 S.Y.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Jones Bros. Contractors, LLC        | \$4.0000 | \$15,836.00 |
| Dement Construction Group, LLC      | \$3.7000 | \$14,648.30 |
| Bell & Associates Construction, LLC | \$4.0000 | \$15,836.00 |

**604-11.01 EXPANSION DEVICE (4" STRIP SEAL)****64.000 L.F.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Jones Bros. Contractors, LLC        | \$1,200.0000 | \$76,800.00 |
| Dement Construction Group, LLC      | \$1,000.0000 | \$64,000.00 |
| Bell & Associates Construction, LLC | \$830.0000   | \$53,120.00 |

**CONTRACT CNZ058**

|   |                       | UNIT PRICE     | EXTENSION |
|---|-----------------------|----------------|-----------|
| <b>606-02.03 STEEL PILES (10 INCH)</b>                              | <b>530.000 L.F.</b>   |                |           |
| Jones Bros. Contractors, LLC  | \$85.0000             | \$45,050.00    |           |
| Dement Construction Group, LLC                                      | \$50.0000             | \$26,500.00    |           |
| Bell & Associates Construction, LLC                                 | \$77.0000             | \$40,810.00    |           |
| <b>606-02.06 PILE TIPS (STEEL PILES, 10 INCH)</b>                   | <b>20.000 EACH</b>    |                |           |
| Jones Bros. Contractors, LLC  | \$150.0000            | \$3,000.00     |           |
| Dement Construction Group, LLC                                      | \$325.0000            | \$6,500.00     |           |
| Bell & Associates Construction, LLC                                 | \$265.0000            | \$5,300.00     |           |
| <b>615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)</b> | <b>4,266.000 L.F.</b> |                |           |
| Jones Bros. Contractors, LLC  | \$400.0000            | \$1,706,400.00 |           |
| Dement Construction Group, LLC                                      | \$300.0000            | \$1,279,800.00 |           |
| Bell & Associates Construction, LLC                                 | \$325.0000            | \$1,386,450.00 |           |
| <b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>              | <b>2,634.000 L.F.</b> |                |           |
| Jones Bros. Contractors, LLC  | \$95.0000             | \$250,230.00   |           |
| Dement Construction Group, LLC                                      | \$150.0000            | \$395,100.00   |           |
| Bell & Associates Construction, LLC                                 | \$109.0000            | \$287,106.00   |           |
| <b>625-01.10 CAMERA INSPECTION - DRILLED SHAFT (DRY)</b>            | <b>12.000 EACH</b>    |                |           |
| Jones Bros. Contractors, LLC  | \$1,600.0000          | \$19,200.00    |           |
| Dement Construction Group, LLC                                      | \$1,000.0000          | \$12,000.00    |           |
| Bell & Associates Construction, LLC                                 | \$1,500.0000          | \$18,000.00    |           |
| <b>625-01.11 CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)</b>     | <b>4.000 EACH</b>     |                |           |
| Jones Bros. Contractors, LLC  | \$1,850.0000          | \$7,400.00     |           |
| Dement Construction Group, LLC                                      | \$1,500.0000          | \$6,000.00     |           |
| Bell & Associates Construction, LLC                                 | \$2,000.0000          | \$8,000.00     |           |
| <b>625-02.01 DRILLED SHAFT-SOIL (5'-0" DIA.)</b>                    | <b>290.000 V.F.</b>   |                |           |
| Jones Bros. Contractors, LLC  | \$1,133.0000          | \$328,570.00   |           |
| Dement Construction Group, LLC                                      | \$900.0000            | \$261,000.00   |           |
| Bell & Associates Construction, LLC                                 | \$1,475.0000          | \$427,750.00   |           |
| <b>625-02.13 DRILLED SHAFT-ROCK (4'-6"/5'-0" DIA.)</b>              | <b>340.000 V.F.</b>   |                |           |
| Jones Bros. Contractors, LLC  | \$1,133.0000          | \$385,220.00   |           |
| Dement Construction Group, LLC                                      | \$1,215.0000          | \$413,100.00   |           |
| Bell & Associates Construction, LLC                                 | \$1,440.0000          | \$489,600.00   |           |

**CONTRACT CNZ058**

UNIT PRICE EXTENSION

**625-02.25 DRILLED SHAFT CASING-PERMANENT (5'-0" I.D.)****340.000 V.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$440.0000 | \$149,600.00 |
| Dement Construction Group, LLC      | \$575.0000 | \$195,500.00 |
| Bell & Associates Construction, LLC | \$493.0000 | \$167,620.00 |

**625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE****406.000 C.Y.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Jones Bros. Contractors, LLC        | \$485.0000 | \$196,910.00 |
| Dement Construction Group, LLC      | \$700.0000 | \$284,200.00 |
| Bell & Associates Construction, LLC | \$523.0000 | \$212,338.00 |

**625-02.44 DRILLED SHAFT REINFORCING STEEL****67,109.000 LB.**

|                                     |          |              |
|-------------------------------------|----------|--------------|
| Jones Bros. Contractors, LLC        | \$1.1000 | \$73,819.90  |
| Dement Construction Group, LLC      | \$1.8600 | \$124,822.74 |
| Bell & Associates Construction, LLC | \$1.7000 | \$114,085.30 |

**710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM****86.000 L.F.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Jones Bros. Contractors, LLC        | \$80.0000  | \$6,880.00  |
| Dement Construction Group, LLC      | \$150.0000 | \$12,900.00 |
| Bell & Associates Construction, LLC | \$62.0000  | \$5,332.00  |

**710-09.02 6" PIPE UNDERDRAIN****54.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Jones Bros. Contractors, LLC        | \$20.0000 | \$1,080.00 |
| Dement Construction Group, LLC      | \$20.0000 | \$1,080.00 |
| Bell & Associates Construction, LLC | \$26.5000 | \$1,431.00 |

**SUB-TOTAL ROADWAY**

|                                     |                |
|-------------------------------------|----------------|
| Jones Bros. Contractors, LLC        | \$6,794,825.35 |
| Dement Construction Group, LLC      | \$7,996,245.85 |
| Bell & Associates Construction, LLC | \$9,664,490.94 |

**SUB-TOTAL BRIDGE**

|                                     |                |
|-------------------------------------|----------------|
| Jones Bros. Contractors, LLC        | \$7,015,181.76 |
| Dement Construction Group, LLC      | \$6,693,854.91 |
| Bell & Associates Construction, LLC | \$6,820,347.10 |

**TOTAL CONTRACT**

|                                     |                 |
|-------------------------------------|-----------------|
| Jones Bros. Contractors, LLC        | \$13,810,007.11 |
| Dement Construction Group, LLC      | \$14,690,100.76 |
| Bell & Associates Construction, LLC | \$16,484,838.04 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

LINCOLN COUNTY (Contract No. CNZ006 Call 053)

STP/HSIP-244(10),52S244-F3-002,52S244-F8-002

THE RESURFACING ON S.R. 244 FROM U.S. 64 (S.R. 15) (L.M. 0.00) TO U.S. 431 (S.R. 50) (L.M. 9.18).

PROJECT LENGTH - 9.180 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 8.50%

---

**TOTAL CONTRACT**

|                       |                |
|-----------------------|----------------|
| Lincoln Paving, LLC   | \$2,084,544.39 |
| Volunteer Paving, LLC | \$2,218,823.49 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

18.400 L.M.

|                       |            |             |
|-----------------------|------------|-------------|
| Lincoln Paving, LLC   | \$850.0000 | \$15,640.00 |
| Volunteer Paving, LLC | \$921.2000 | \$16,950.08 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,430.000 TON

|                       |           |             |
|-----------------------|-----------|-------------|
| Lincoln Paving, LLC   | \$29.5600 | \$71,830.80 |
| Volunteer Paving, LLC | \$31.3400 | \$76,156.20 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

548.000 TON

|                       |            |             |
|-----------------------|------------|-------------|
| Lincoln Paving, LLC   | \$98.5400  | \$53,999.92 |
| Volunteer Paving, LLC | \$114.8000 | \$62,910.40 |

## 307-01.15 ASC MIX (PG64-22) (BPMCLC-HM) GRADING CS

4,201.000 TON

|                       |            |              |
|-----------------------|------------|--------------|
| Lincoln Paving, LLC   | \$97.2700  | \$408,631.27 |
| Volunteer Paving, LLC | \$103.6300 | \$435,349.63 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

89.000 TON

|                       |            |             |
|-----------------------|------------|-------------|
| Lincoln Paving, LLC   | \$987.0000 | \$87,843.00 |
| Volunteer Paving, LLC | \$988.4500 | \$87,972.05 |

## 411-01.10 ACS MIX(PG64-22) GRADING D

8,787.000 TON

|                       |            |                |
|-----------------------|------------|----------------|
| Lincoln Paving, LLC   | \$111.1000 | \$976,235.70   |
| Volunteer Paving, LLC | \$116.0200 | \$1,019,467.74 |

## 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

14.700 L.M.

|                       |            |            |
|-----------------------|------------|------------|
| Lincoln Paving, LLC   | \$525.0000 | \$7,717.50 |
| Volunteer Paving, LLC | \$649.8200 | \$9,552.35 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

510.000 TON

|                       |           |             |
|-----------------------|-----------|-------------|
| Lincoln Paving, LLC   | \$27.4800 | \$14,014.80 |
| Volunteer Paving, LLC | \$16.4700 | \$8,399.70  |

## 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

18.000 EACH

|                       |            |            |
|-----------------------|------------|------------|
| Lincoln Paving, LLC   | \$180.0000 | \$3,240.00 |
| Volunteer Paving, LLC | \$189.0000 | \$3,402.00 |

## 705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

225.000 L.F.

|                       |           |             |
|-----------------------|-----------|-------------|
| Lincoln Paving, LLC   | \$45.0000 | \$10,125.00 |
| Volunteer Paving, LLC | \$47.2500 | \$10,631.25 |

**CONTRACT CNZ006**

UNIT PRICE EXTENSION

**705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3****9.000 EACH**

|                       |              |             |
|-----------------------|--------------|-------------|
| Lincoln Paving, LLC   | \$1,500.0000 | \$13,500.00 |
| Volunteer Paving, LLC | \$1,575.0000 | \$14,175.00 |

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3****9.000 EACH**

|                       |              |             |
|-----------------------|--------------|-------------|
| Lincoln Paving, LLC   | \$3,500.0000 | \$31,500.00 |
| Volunteer Paving, LLC | \$3,675.0000 | \$33,075.00 |

**706-01 GUARDRAIL REMOVED****813.000 L.F.**

|                       |          |            |
|-----------------------|----------|------------|
| Lincoln Paving, LLC   | \$1.2000 | \$975.60   |
| Volunteer Paving, LLC | \$1.2600 | \$1,024.38 |

**706-06.05 RADIUS RAIL LONG POST (6-9 FT)****138.000 L.F.**

|                       |           |            |
|-----------------------|-----------|------------|
| Lincoln Paving, LLC   | \$40.0000 | \$5,520.00 |
| Volunteer Paving, LLC | \$42.0000 | \$5,796.00 |

**706-10.26 ROUNDED END ELEMENT****9.000 EACH**

|                       |            |            |
|-----------------------|------------|------------|
| Lincoln Paving, LLC   | \$150.0000 | \$1,350.00 |
| Volunteer Paving, LLC | \$157.5000 | \$1,417.50 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                       |               |             |
|-----------------------|---------------|-------------|
| Lincoln Paving, LLC   | \$30,000.0000 | \$30,000.00 |
| Volunteer Paving, LLC | \$79,441.6100 | \$79,441.61 |

**712-06 SIGNS (CONSTRUCTION)****1,604.000 S.F.**

|                       |          |             |
|-----------------------|----------|-------------|
| Lincoln Paving, LLC   | \$7.7000 | \$12,350.80 |
| Volunteer Paving, LLC | \$8.4000 | \$13,473.60 |

**713-16.20 SIGNS (DESCRIPTION)****62.000 EACH**

|                       |            |             |
|-----------------------|------------|-------------|
| Lincoln Paving, LLC   | \$220.0000 | \$13,640.00 |
| Volunteer Paving, LLC | \$420.0000 | \$26,040.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****606.000 EACH**

|                       |           |             |
|-----------------------|-----------|-------------|
| Lincoln Paving, LLC   | \$33.0000 | \$19,998.00 |
| Volunteer Paving, LLC | \$35.0000 | \$21,210.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****148.000 L.F.**

|                       |           |            |
|-----------------------|-----------|------------|
| Lincoln Paving, LLC   | \$20.0000 | \$2,960.00 |
| Volunteer Paving, LLC | \$20.0000 | \$2,960.00 |

**CONTRACT CNZ006**

UNIT PRICE EXTENSION

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****36.200 L.M.**

|                       |              |             |
|-----------------------|--------------|-------------|
| Lincoln Paving, LLC   | \$1,300.0000 | \$47,060.00 |
| Volunteer Paving, LLC | \$1,000.0000 | \$36,200.00 |

**716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)****480.000 L.F.**

|                       |          |          |
|-----------------------|----------|----------|
| Lincoln Paving, LLC   | \$1.0000 | \$480.00 |
| Volunteer Paving, LLC | \$1.0000 | \$480.00 |

**716-09.86 CONTRAST PAVEMENT MARKING 6"****0.100 L.M.**

|                       |               |            |
|-----------------------|---------------|------------|
| Lincoln Paving, LLC   | \$25,000.0000 | \$2,500.00 |
| Volunteer Paving, LLC | \$30,000.0000 | \$3,000.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****33.200 L.M.**

|                       |              |              |
|-----------------------|--------------|--------------|
| Lincoln Paving, LLC   | \$6,500.0000 | \$215,800.00 |
| Volunteer Paving, LLC | \$6,850.0000 | \$227,420.00 |

**716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)****44.000 L.F.**

|                       |          |          |
|-----------------------|----------|----------|
| Lincoln Paving, LLC   | \$3.0000 | \$132.00 |
| Volunteer Paving, LLC | \$2.5000 | \$110.00 |

**717-01 MOBILIZATION****1.000 LS**

|                       |               |             |
|-----------------------|---------------|-------------|
| Lincoln Paving, LLC   | \$37,500.0000 | \$37,500.00 |
| Volunteer Paving, LLC | \$22,209.0000 | \$22,209.00 |

**SUB-TOTAL ROADWAY**

|                       |                |
|-----------------------|----------------|
| Lincoln Paving, LLC   | \$2,084,544.39 |
| Volunteer Paving, LLC | \$2,218,823.49 |

**TOTAL CONTRACT**

|                       |                |
|-----------------------|----------------|
| Lincoln Paving, LLC   | \$2,084,544.39 |
| Volunteer Paving, LLC | \$2,218,823.49 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

MACON COUNTY (Contract No. CNZ049 Call 054)

NH-52(105),56S052-F8-005

THE MICROSURFACING ON S.R. 52 FROM NEAR LEO WHITLEY ROAD (L.M. 17.90) TO WEST OF TODD AVENUE (L.M. 22.05).

PROJECT LENGTH - 4.15 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$1,136,569.04 |
| Wiregrass Construction Company, Inc | \$1,172,166.98 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

8.300 L.M.

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,000.0000 | \$8,300.00  |
| Wiregrass Construction Company, Inc | \$2,639.5900 | \$21,908.60 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,648.000 TON

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$48.3000 | \$79,598.40 |
| Wiregrass Construction Company, Inc | \$56.3200 | \$92,815.36 |

## 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

18.000 TON

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,092.4600 | \$19,664.28 |
| Wiregrass Construction Company, Inc | \$1,306.7000 | \$23,520.60 |

## 405-01.01 BITUMINOUS MATERIAL (BSC)

174.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Asphalt Paving Systems, Inc.        | \$908.0500 | \$158,000.70 |
| Wiregrass Construction Company, Inc | \$759.2900 | \$132,116.46 |

## 405-01.02 MINERAL AGGREGATE (BSC)

1,516.000 TON

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Asphalt Paving Systems, Inc.        | \$79.0400 | \$119,824.64 |
| Wiregrass Construction Company, Inc | \$97.1300 | \$147,249.08 |

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

6.700 L.M.

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Asphalt Paving Systems, Inc.        | \$1,115.7900 | \$7,475.79 |
| Wiregrass Construction Company, Inc | \$1,156.7900 | \$7,750.49 |

## 414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

171.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Asphalt Paving Systems, Inc.        | \$970.1900 | \$165,902.49 |
| Wiregrass Construction Company, Inc | \$929.5400 | \$158,951.34 |

## 414-03.02 AGGREGATE FOR MICRO SURFACING

1,420.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Asphalt Paving Systems, Inc.        | \$126.9800 | \$180,311.60 |
| Wiregrass Construction Company, Inc | \$123.7400 | \$175,710.80 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Asphalt Paving Systems, Inc.        | \$48,113.1800 | \$48,113.18 |
| Wiregrass Construction Company, Inc | \$31,320.7300 | \$31,320.73 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

50.000 EACH

|                                     |          |         |
|-------------------------------------|----------|---------|
| Asphalt Paving Systems, Inc.        | \$1.0500 | \$52.50 |
| Wiregrass Construction Company, Inc | \$1.0900 | \$54.50 |

UNIT PRICE EXTENSION

|           |   |  |                     |              |             |
|-----------|---|--|---------------------|--------------|-------------|
| 712-06    | SIGNS (CONSTRUCTION)                                    |  | <b>877.000 S.F.</b> |              |             |
|           | Asphalt Paving Systems, Inc.                            |  |                     | \$9.3200     | \$8,173.64  |
|           | Wiregrass Construction Company, Inc                     |  |                     | \$9.6600     | \$8,471.82  |
| 713-15    | REMOVAL OF SIGNS, POSTS AND FOOTINGS                    |  | <b>1.000 LS</b>     |              |             |
|           | Asphalt Paving Systems, Inc.                            |  |                     | \$526.3200   | \$526.32    |
|           | Wiregrass Construction Company, Inc                     |  |                     | \$545.6600   | \$545.66    |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT                            |  | <b>2.000 EACH</b>   |              |             |
|           | Asphalt Paving Systems, Inc.                            |  |                     | \$6,315.7900 | \$12,631.58 |
|           | Wiregrass Construction Company, Inc                     |  |                     | \$6,547.8900 | \$13,095.78 |
| 713-16.20 | SIGNS (R1-1, 36"X36")                                   |  | <b>12.000 EACH</b>  |              |             |
|           | Asphalt Paving Systems, Inc.                            |  |                     | \$473.6800   | \$5,684.16  |
|           | Wiregrass Construction Company, Inc                     |  |                     | \$491.0900   | \$5,893.08  |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) |  | <b>615.000 EACH</b> |              |             |
|           | Asphalt Paving Systems, Inc.                            |  |                     | \$36.8400    | \$22,656.60 |
|           | Wiregrass Construction Company, Inc                     |  |                     | \$38.2000    | \$23,493.00 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) |  | <b>25.000 EACH</b>  |              |             |
|           | Asphalt Paving Systems, Inc.                            |  |                     | \$36.8400    | \$921.00    |
|           | Wiregrass Construction Company, Inc                     |  |                     | \$38.2000    | \$955.00    |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER               |  | <b>640.000 EACH</b> |              |             |
|           | Asphalt Paving Systems, Inc.                            |  |                     | \$15.7900    | \$10,105.60 |
|           | Wiregrass Construction Company, Inc                     |  |                     | \$16.3700    | \$10,476.80 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)       |  | <b>120.000 S.Y.</b> |              |             |
|           | Asphalt Paving Systems, Inc.                            |  |                     | \$31.5800    | \$3,789.60  |
|           | Wiregrass Construction Company, Inc                     |  |                     | \$32.7400    | \$3,928.80  |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE)                    |  | <b>225.000 L.F.</b> |              |             |
|           | Asphalt Paving Systems, Inc.                            |  |                     | \$21.0500    | \$4,736.25  |
|           | Wiregrass Construction Company, Inc                     |  |                     | \$21.8300    | \$4,911.75  |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW)              |  | <b>8.000 EACH</b>   |              |             |
|           | Asphalt Paving Systems, Inc.                            |  |                     | \$210.5300   | \$1,684.24  |
|           | Wiregrass Construction Company, Inc                     |  |                     | \$218.2600   | \$1,746.08  |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.100 L.M.**

|                                     |               |            |
|-------------------------------------|---------------|------------|
| Asphalt Paving Systems, Inc.        | \$10,526.3200 | \$1,052.63 |
| Wiregrass Construction Company, Inc | \$10,913.1000 | \$1,091.31 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****15.800 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,578.9500 | \$24,947.41 |
| Wiregrass Construction Company, Inc | \$1,636.9700 | \$25,864.13 |

**716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)****15.800 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,578.9500 | \$24,947.41 |
| Wiregrass Construction Company, Inc | \$1,728.1400 | \$27,304.61 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****15.800 L.M.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Asphalt Paving Systems, Inc.        | \$7,894.7400 | \$124,736.89 |
| Wiregrass Construction Company, Inc | \$8,184.8600 | \$129,320.79 |

**717-01 MOBILIZATION****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Asphalt Paving Systems, Inc.        | \$102,732.1300 | \$102,732.13 |
| Wiregrass Construction Company, Inc | \$123,670.4100 | \$123,670.41 |

**SUB-TOTAL ROADWAY**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$1,136,569.04 |
| Wiregrass Construction Company, Inc | \$1,172,166.98 |

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$1,136,569.04 |
| Wiregrass Construction Company, Inc | \$1,172,166.98 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

MARION COUNTY (Contract No. CNZ036 Call 055)

NH/HSIP-27(60),58S027-F3-007,58S027-F8-007,58S027-M3-008

THE RESURFACING ON U.S. 72 (S.R. 27) FROM THE ALABAMA STATE LINE (L.M. 0.00) TO NORTH OF S.R. 156 (L.M. 2.73), INCLUDING THIN EPOXY OVERLAY.

PROJECT LENGTH - 2.730 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 5.50%

---

**TOTAL CONTRACT**

|                      |                |
|----------------------|----------------|
| Tinsley Asphalt, LLC | \$3,159,539.71 |
| Rogers Group, Inc.   | \$3,412,440.00 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

6.100 C.Y.

|                      |            |            |
|----------------------|------------|------------|
| Tinsley Asphalt, LLC | \$420.0000 | \$2,562.00 |
| Rogers Group, Inc.   | \$480.0000 | \$2,928.00 |

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

10.900 L.M.

|                      |              |             |
|----------------------|--------------|-------------|
| Tinsley Asphalt, LLC | \$1,400.0000 | \$15,260.00 |
| Rogers Group, Inc.   | \$2,090.0000 | \$22,781.00 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,425.000 TON

|                      |           |             |
|----------------------|-----------|-------------|
| Tinsley Asphalt, LLC | \$40.0000 | \$57,000.00 |
| Rogers Group, Inc.   | \$40.0000 | \$57,000.00 |

## 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

1,130.000 TON

|                      |            |              |
|----------------------|------------|--------------|
| Tinsley Asphalt, LLC | \$112.7500 | \$127,407.50 |
| Rogers Group, Inc.   | \$155.0000 | \$175,150.00 |

## 308-01.10 COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT

80,538.000 S.Y.

|                      |          |              |
|----------------------|----------|--------------|
| Tinsley Asphalt, LLC | \$3.9500 | \$318,125.10 |
| Rogers Group, Inc.   | \$3.6000 | \$289,936.80 |

## 308-01.12 ASPHALT CEMENT (PG64-22) COLD IN PLACE RECYCLED

395.000 TON

|                      |            |              |
|----------------------|------------|--------------|
| Tinsley Asphalt, LLC | \$805.0500 | \$317,994.75 |
| Rogers Group, Inc.   | \$840.0000 | \$331,800.00 |

## 309-10.01 PORTLAND CEMENT

168.000 TON

|                      |            |             |
|----------------------|------------|-------------|
| Tinsley Asphalt, LLC | \$389.1300 | \$65,373.84 |
| Rogers Group, Inc.   | \$330.2000 | \$55,473.60 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

56.000 TON

|                      |            |             |
|----------------------|------------|-------------|
| Tinsley Asphalt, LLC | \$950.0000 | \$53,200.00 |
| Rogers Group, Inc.   | \$960.0000 | \$53,760.00 |

## 403-01.10 HIGH PERFORMANCE FOG SEALS

4,694.000 S.Y.

|                      |          |            |
|----------------------|----------|------------|
| Tinsley Asphalt, LLC | \$1.1000 | \$5,163.40 |
| Rogers Group, Inc.   | \$0.8500 | \$3,989.90 |

## 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

1,970.000 TON

|                      |            |              |
|----------------------|------------|--------------|
| Tinsley Asphalt, LLC | \$120.0000 | \$236,400.00 |
| Rogers Group, Inc.   | \$125.0000 | \$246,250.00 |

**CONTRACT CNZ036**

|  |                      | UNIT PRICE                      | EXTENSION                        |
|--|----------------------|---------------------------------|----------------------------------|
| <b>411-01.21 LONGITUDINAL JOINT SEALANT</b>                      | <b>11.000 L.M.</b>   |                                 |                                  |
| Tinsley Asphalt, LLC<br>Rogers Group, Inc.                       |                      | \$2,782.5000<br>\$3,190.0000    | \$30,607.50<br>\$35,090.00       |
| <b>411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT</b>            | <b>6,905.000 TON</b> |                                 |                                  |
| Tinsley Asphalt, LLC<br>Rogers Group, Inc.                       |                      | \$148.2500<br>\$145.0000        | \$1,023,666.25<br>\$1,001,225.00 |
| <b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>     | <b>5.300 L.M.</b>    |                                 |                                  |
| Tinsley Asphalt, LLC<br>Rogers Group, Inc.                       |                      | \$682.5000<br>\$1,335.5000      | \$3,617.25<br>\$7,078.15         |
| <b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b> | <b>4.200 L.M.</b>    |                                 |                                  |
| Tinsley Asphalt, LLC<br>Rogers Group, Inc.                       |                      | \$682.5000<br>\$1,480.0000      | \$2,866.50<br>\$6,216.00         |
| <b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>                | <b>1,695.000 TON</b> |                                 |                                  |
| Tinsley Asphalt, LLC<br>Rogers Group, Inc.                       |                      | \$35.2500<br>\$55.0000          | \$59,748.75<br>\$93,225.00       |
| <b>705-04.20 GUARDRAIL DELINEATION ENHANCEMENT</b>               | <b>900.000 EACH</b>  |                                 |                                  |
| Tinsley Asphalt, LLC<br>Rogers Group, Inc.                       |                      | \$6.0000<br>\$11.5000           | \$5,400.00<br>\$10,350.00        |
| <b>710-05 LATERAL UNDERDRAIN</b>                                 | <b>132.000 L.F.</b>  |                                 |                                  |
| Tinsley Asphalt, LLC<br>Rogers Group, Inc.                       |                      | \$26.2500<br>\$30.1000          | \$3,465.00<br>\$3,973.20         |
| <b>710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)</b>                | <b>11.000 EACH</b>   |                                 |                                  |
| Tinsley Asphalt, LLC<br>Rogers Group, Inc.                       |                      | \$2,100.0000<br>\$2,460.0000    | \$23,100.00<br>\$27,060.00       |
| <b>712-01 TRAFFIC CONTROL</b>                                    | <b>1.000 LS</b>      |                                 |                                  |
| Tinsley Asphalt, LLC<br>Rogers Group, Inc.                       |                      | \$82,100.0000<br>\$170,000.0000 | \$82,100.00<br>\$170,000.00      |
| <b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>                   | <b>132.000 EACH</b>  |                                 |                                  |
| Tinsley Asphalt, LLC<br>Rogers Group, Inc.                       |                      | \$42.2700<br>\$37.3000          | \$5,579.64<br>\$4,923.60         |

**CONTRACT CNZ036**

|                      |  | UNIT PRICE            | EXTENSION   |
|----------------------|--|-----------------------|-------------|
| <b>712-06</b>        | <b>SIGNS (CONSTRUCTION)</b>                                    |                       |             |
|                      |  | <b>1,680.000 S.F.</b> |             |
| Tinsley Asphalt, LLC |  | \$8.2500              | \$13,860.00 |
| Rogers Group, Inc.   |  | \$9.9500              | \$16,716.00 |
| <b>712-08.03</b>     | <b>ARROW BOARD (TYPE C)</b>                                    |                       |             |
|                      |  | <b>2.000 EACH</b>     |             |
| Tinsley Asphalt, LLC |  | \$1,365.0000          | \$2,730.00  |
| Rogers Group, Inc.   |  | \$1,500.0000          | \$3,000.00  |
| <b>712-09.09</b>     | <b>REMOVABLE PAVEMENT MARKING (4" line)</b>                    |                       |             |
|                      |  | <b>5,280.000 L.F.</b> |             |
| Tinsley Asphalt, LLC |  | \$3.9400              | \$20,803.20 |
| Rogers Group, Inc.   |  | \$4.5500              | \$24,024.00 |
| <b>713-16.01</b>     | <b>CHANGEABLE MESSAGE SIGN UNIT</b>                            |                       |             |
|                      |  | <b>4.000 EACH</b>     |             |
| Tinsley Asphalt, LLC |  | \$8,452.5000          | \$33,810.00 |
| Rogers Group, Inc.   |  | \$7,220.0000          | \$28,880.00 |
| <b>716-01.21</b>     | <b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> |                       |             |
|                      |  | <b>104.000 EACH</b>   |             |
| Tinsley Asphalt, LLC |  | \$42.0000             | \$4,368.00  |
| Rogers Group, Inc.   |  | \$49.0000             | \$5,096.00  |
| <b>716-01.23</b>     | <b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>  |                       |             |
|                      |  | <b>593.000 EACH</b>   |             |
| Tinsley Asphalt, LLC |  | \$42.0000             | \$24,906.00 |
| Rogers Group, Inc.   |  | \$49.0000             | \$29,057.00 |
| <b>716-01.30</b>     | <b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>               |                       |             |
|                      |  | <b>697.000 EACH</b>   |             |
| Tinsley Asphalt, LLC |  | \$15.0000             | \$10,455.00 |
| Rogers Group, Inc.   |  | \$12.0500             | \$8,398.85  |
| <b>716-02.04</b>     | <b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>       |                       |             |
|                      |  | <b>692.000 S.Y.</b>   |             |
| Tinsley Asphalt, LLC |  | \$23.1000             | \$15,985.20 |
| Rogers Group, Inc.   |  | \$26.5000             | \$18,338.00 |
| <b>716-02.05</b>     | <b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    |                       |             |
|                      |  | <b>365.000 L.F.</b>   |             |
| Tinsley Asphalt, LLC |  | \$12.6000             | \$4,599.00  |
| Rogers Group, Inc.   |  | \$14.4500             | \$5,274.25  |
| <b>716-02.06</b>     | <b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>              |                       |             |
|                      |  | <b>39.000 EACH</b>    |             |
| Tinsley Asphalt, LLC |  | \$262.5000            | \$10,237.50 |
| Rogers Group, Inc.   |  | \$301.0000            | \$11,739.00 |

UNIT PRICE EXTENSION

**716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)****4.000 EACH**

|                      |            |            |
|----------------------|------------|------------|
| Tinsley Asphalt, LLC | \$787.5000 | \$3,150.00 |
| Rogers Group, Inc.   | \$902.0000 | \$3,608.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****144.000 S.F.**

|                      |           |            |
|----------------------|-----------|------------|
| Tinsley Asphalt, LLC | \$15.7500 | \$2,268.00 |
| Rogers Group, Inc.   | \$18.0500 | \$2,599.20 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****19.000 L.M.**

|                      |              |             |
|----------------------|--------------|-------------|
| Tinsley Asphalt, LLC | \$1,044.7500 | \$19,850.25 |
| Rogers Group, Inc.   | \$1,535.0000 | \$29,165.00 |

**716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)****365.000 L.F.**

|                      |          |            |
|----------------------|----------|------------|
| Tinsley Asphalt, LLC | \$6.3000 | \$2,299.50 |
| Rogers Group, Inc.   | \$7.2500 | \$2,646.25 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****12.400 L.M.**

|                      |              |              |
|----------------------|--------------|--------------|
| Tinsley Asphalt, LLC | \$7,140.0000 | \$88,536.00  |
| Rogers Group, Inc.   | \$8,550.0000 | \$106,020.00 |

**716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)****1,417.000 L.F.**

|                      |          |            |
|----------------------|----------|------------|
| Tinsley Asphalt, LLC | \$3.1500 | \$4,463.55 |
| Rogers Group, Inc.   | \$3.6000 | \$5,101.20 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****400.000 L.F.**

|                      |          |          |
|----------------------|----------|----------|
| Tinsley Asphalt, LLC | \$2.1000 | \$840.00 |
| Rogers Group, Inc.   | \$2.4000 | \$960.00 |

**717-01 MOBILIZATION****1.000 LS**

|                      |                |              |
|----------------------|----------------|--------------|
| Tinsley Asphalt, LLC | \$266,500.0000 | \$266,500.00 |
| Rogers Group, Inc.   | \$311,500.0000 | \$311,500.00 |

**730-14.02 SAW SLOT****780.000 L.F.**

|                      |          |            |
|----------------------|----------|------------|
| Tinsley Asphalt, LLC | \$5.2500 | \$4,095.00 |
| Rogers Group, Inc.   | \$6.0000 | \$4,680.00 |

**730-14.03 LOOP WIRE****3,120.000 L.F.**

|                      |          |            |
|----------------------|----------|------------|
| Tinsley Asphalt, LLC | \$1.3200 | \$4,118.40 |
| Rogers Group, Inc.   | \$1.5000 | \$4,680.00 |

**BRIDGE CATEGORY****617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)**

|                      | <b>4,101.000 S.Y.</b> |              |  |
|----------------------|-----------------------|--------------|--|
| Tinsley Asphalt, LLC | \$44.6300             | \$183,027.63 |  |
| Rogers Group, Inc.   | \$47.0000             | \$192,747.00 |  |

**SUB-TOTAL ROADWAY**

|                      |                |
|----------------------|----------------|
| Tinsley Asphalt, LLC | \$2,976,512.08 |
| Rogers Group, Inc.   | \$3,219,693.00 |

**SUB-TOTAL BRIDGE**

|                      |              |
|----------------------|--------------|
| Tinsley Asphalt, LLC | \$183,027.63 |
| Rogers Group, Inc.   | \$192,747.00 |

**TOTAL CONTRACT**

|                      |                |
|----------------------|----------------|
| Tinsley Asphalt, LLC | \$3,159,539.71 |
| Rogers Group, Inc.   | \$3,412,440.00 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

MARION COUNTY (Contract No. CNZ037 Call 056)

STP/HSIP-2(296),58S002-F3-005,58S002-F8-005

THE MICROSURFACING ON U.S. 41 (U.S. 64, U.S. 72, S.R. 2) FROM NEAR S.R. 134 (L.M. 21.75) TO THE HAMILTON COUNTY LINE (L.M. 33.91).

PROJECT LENGTH - 12.000 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 3.00%

---

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$1,504,902.44 |
| Wiregrass Construction Company, Inc | \$1,909,871.12 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

24.800 L.M.

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,000.0000 | \$24,800.00 |
| Wiregrass Construction Company, Inc | \$2,917.6900 | \$72,358.71 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

300.000 TON

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Asphalt Paving Systems, Inc.        | \$63.1600  | \$18,948.00 |
| Wiregrass Construction Company, Inc | \$100.9400 | \$30,282.00 |

## 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

25.000 TON

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,102.9100 | \$27,572.75 |
| Wiregrass Construction Company, Inc | \$1,682.3600 | \$42,059.00 |

## 403-01.10 HIGH PERFORMANCE FOG SEALS

48,852.000 S.Y.

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Asphalt Paving Systems, Inc.        | \$1.7900 | \$87,445.08 |
| Wiregrass Construction Company, Inc | \$0.8700 | \$42,501.24 |

## 414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

244.000 TON

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Asphalt Paving Systems, Inc.        | \$1,205.2900 | \$294,090.76 |
| Wiregrass Construction Company, Inc | \$1,187.2000 | \$289,676.80 |

## 414-03.02 AGGREGATE FOR MICRO SURFACING

2,033.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Asphalt Paving Systems, Inc.        | \$120.1200 | \$244,203.96 |
| Wiregrass Construction Company, Inc | \$216.3300 | \$439,798.89 |

## 705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

11,541.000 EACH

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Asphalt Paving Systems, Inc.        | \$8.1600 | \$94,174.56 |
| Wiregrass Construction Company, Inc | \$4.4800 | \$51,703.68 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Asphalt Paving Systems, Inc.        | \$38,650.2700 | \$38,650.27 |
| Wiregrass Construction Company, Inc | \$54,353.4800 | \$54,353.48 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

20.000 EACH

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Asphalt Paving Systems, Inc.        | \$35.7900 | \$715.80 |
| Wiregrass Construction Company, Inc | \$49.0200 | \$980.40 |

## 712-06 SIGNS (CONSTRUCTION)

473.000 S.F.

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$8.3700  | \$3,959.01 |
| Wiregrass Construction Company, Inc | \$11.4600 | \$5,420.58 |

UNIT PRICE EXTENSION

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Asphalt Paving Systems, Inc.        | \$1,421.0500 | \$2,842.10 |
| Wiregrass Construction Company, Inc | \$1,946.3500 | \$3,892.70 |

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****2.000 EACH**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Asphalt Paving Systems, Inc.        | \$8,526.3200  | \$17,052.64 |
| Wiregrass Construction Company, Inc | \$11,678.0700 | \$23,356.14 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****820.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$42.1100 | \$34,530.20 |
| Wiregrass Construction Company, Inc | \$57.6700 | \$47,289.40 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****148.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$42.1100 | \$6,232.28 |
| Wiregrass Construction Company, Inc | \$57.6700 | \$8,535.16 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****968.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$12.6300 | \$12,225.84 |
| Wiregrass Construction Company, Inc | \$84.7000 | \$81,989.60 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****115.000 S.Y.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$23.1600 | \$2,663.40 |
| Wiregrass Construction Company, Inc | \$31.7200 | \$3,647.80 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****15.000 L.F.**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Asphalt Paving Systems, Inc.        | \$12.6300 | \$189.45 |
| Wiregrass Construction Company, Inc | \$17.3000 | \$259.50 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Asphalt Paving Systems, Inc.        | \$263.1600 | \$263.16 |
| Wiregrass Construction Company, Inc | \$252.3000 | \$252.30 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****2.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Asphalt Paving Systems, Inc.        | \$315.7900 | \$631.58 |
| Wiregrass Construction Company, Inc | \$324.3900 | \$648.78 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****24.000 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,047.3700 | \$25,136.88 |
| Wiregrass Construction Company, Inc | \$2,162.6100 | \$51,902.64 |

**716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)****115.000 S.Y.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$8.4200  | \$968.30   |
| Wiregrass Construction Company, Inc | \$14.4200 | \$1,658.30 |

**716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)****15.000 L.F.**

|                                     |          |          |
|-------------------------------------|----------|----------|
| Asphalt Paving Systems, Inc.        | \$6.3200 | \$94.80  |
| Wiregrass Construction Company, Inc | \$7.2100 | \$108.15 |

**716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)****24.600 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$2,947.3700 | \$72,505.30 |
| Wiregrass Construction Company, Inc | \$1,466.0000 | \$36,063.60 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****49.200 L.M.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Asphalt Paving Systems, Inc.        | \$7,284.2100 | \$358,383.13 |
| Wiregrass Construction Company, Inc | \$9,371.2900 | \$461,067.47 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****20.000 L.F.**

|                                     |          |         |
|-------------------------------------|----------|---------|
| Asphalt Paving Systems, Inc.        | \$2.1100 | \$42.20 |
| Wiregrass Construction Company, Inc | \$3.2400 | \$64.80 |

**717-01 MOBILIZATION****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Asphalt Paving Systems, Inc.        | \$136,580.9900 | \$136,580.99 |
| Wiregrass Construction Company, Inc | \$160,000.0000 | \$160,000.00 |

**SUB-TOTAL ROADWAY**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$1,504,902.44 |
| Wiregrass Construction Company, Inc | \$1,909,871.12 |

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$1,504,902.44 |
| Wiregrass Construction Company, Inc | \$1,909,871.12 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

MCMINN COUNTY (Contract No. CNZ038 Call 057)

STP/HSIP-39(23),54S039-F3-006,54S039-F8-006,STP-39(22),54S039-F8-007

THE RESURFACING ON U.S. 11 (S.R. 39) FROM WEST OF COOK DRIVE (L.M. 8.12) TO S.R. 30 (L.M. 9.32), AND ON S.R. 39 FROM S.R. 310 (L.M. 22.52) TO THE MONROE COUNTY LINE (L.M. 23.33).

PROJECT LENGTH - 2.010 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 10.00%

---

**TOTAL CONTRACT**

Rogers Group, Inc. \$1,990,000.00

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

**4.400 L.M.**

Rogers Group, Inc. \$2,300.0000 \$10,120.00

## 209-09.43 CURB INLET PROTECTION (TYPE 4)

**24.000 EACH**

Rogers Group, Inc. \$400.0000 \$9,600.00

## 403-02.01 TRACKLESS TACK COAT

**27.000 TON**

Rogers Group, Inc. \$950.0000 \$25,650.00

## 411-01.10 ACS MIX(PG64-22) GRADING D

**3,940.000 TON**

Rogers Group, Inc. \$165.0000 \$650,100.00

## 411-01.21 LONGITUDINAL JOINT SEALANT

**5.100 L.M.**

Rogers Group, Inc. \$3,350.0000 \$17,085.00

## 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

**1.600 L.M.**

Rogers Group, Inc. \$700.0000 \$1,120.00

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

**3,903.000 TON**

Rogers Group, Inc. \$50.0000 \$195,150.00

## 611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

**20.000 EACH**

Rogers Group, Inc. \$5,000.0000 \$100,000.00

## 701-02.01 CONCRETE CURB RAMP (RETROFIT)

**4,728.900 S.F.**

Rogers Group, Inc. \$60.0000 \$283,734.00

## 712-01 TRAFFIC CONTROL

**1.000 LS**

Rogers Group, Inc. \$250,000.0000 \$250,000.00

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

**362.000 EACH**

Rogers Group, Inc. \$33.0000 \$11,946.00

## 712-05.01 WARNING LIGHTS (TYPE A)

**181.000 EACH**

Rogers Group, Inc. \$31.0000 \$5,611.00

**CONTRACT CNZ038**

|           |  | UNIT PRICE          | EXTENSION   |
|-----------|--|---------------------|-------------|
| 712-06    | <b>SIGNS (CONSTRUCTION)</b>                                    |                     |             |
|           |  | <b>972.000 S.F.</b> |             |
|           | Rogers Group, Inc.   | \$10.4000           | \$10,108.80 |
| 712-07.03 | <b>TEMPORARY BARRICADES (TYPE III)</b>                         |                     |             |
|           |  | <b>48.000 L.F.</b>  |             |
|           | Rogers Group, Inc.   | \$35.6500           | \$1,711.20  |
| 712-08.03 | <b>ARROW BOARD (TYPE C)</b>                                    |                     |             |
|           |  | <b>2.000 EACH</b>   |             |
|           | Rogers Group, Inc.   | \$1,370.0000        | \$2,740.00  |
| 713-16.01 | <b>CHANGEABLE MESSAGE SIGN UNIT</b>                            |                     |             |
|           |  | <b>4.000 EACH</b>   |             |
|           | Rogers Group, Inc.   | \$8,400.0000        | \$33,600.00 |
| 716-01.21 | <b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> |                     |             |
|           |  | <b>125.000 EACH</b> |             |
|           | Rogers Group, Inc.   | \$40.5000           | \$5,062.50  |
| 716-01.22 | <b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b> |                     |             |
|           |  | <b>228.000 EACH</b> |             |
|           | Rogers Group, Inc.   | \$40.5000           | \$9,234.00  |
| 716-01.30 | <b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>               |                     |             |
|           |  | <b>55.000 EACH</b>  |             |
|           | Rogers Group, Inc.   | \$11.0000           | \$605.00    |
| 716-02.03 | <b>PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>                   |                     |             |
|           |  | <b>593.000 L.F.</b> |             |
|           | Rogers Group, Inc.   | \$11.0000           | \$6,523.00  |
| 716-02.04 | <b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>       |                     |             |
|           |  | <b>336.000 S.Y.</b> |             |
|           | Rogers Group, Inc.   | \$21.9500           | \$7,375.20  |
| 716-02.05 | <b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    |                     |             |
|           |  | <b>929.000 L.F.</b> |             |
|           | Rogers Group, Inc.   | \$9.8500            | \$9,150.65  |
| 716-02.06 | <b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>              |                     |             |
|           |  | <b>10.000 EACH</b>  |             |
|           | Rogers Group, Inc.   | \$219.0000          | \$2,190.00  |
| 716-02.08 | <b>PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>               |                     |             |
|           |  | <b>100.000 L.F.</b> |             |
|           | Rogers Group, Inc.   | \$3.3000            | \$330.00    |

## CONTRACT CNZ038

UNIT PRICE EXTENSION

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****1,180.000 L.F.**

Rogers Group, Inc. \$21.9500 \$25,901.00

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.100 L.M.**

Rogers Group, Inc. \$11,500.0000 \$1,150.00

**716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)****2.000 EACH**

Rogers Group, Inc. \$274.2500 \$548.50

**716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)****5.000 EACH**

Rogers Group, Inc. \$274.2500 \$1,371.25

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****6.000 EACH**

Rogers Group, Inc. \$165.0000 \$990.00

**716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)****6.000 EACH**

Rogers Group, Inc. \$411.0000 \$2,466.00

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****64.000 S.F.**

Rogers Group, Inc. \$16.5000 \$1,056.00

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****12.400 L.M.**

Rogers Group, Inc. \$825.0000 \$10,230.00

**716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)****929.000 L.F.**

Rogers Group, Inc. \$4.4000 \$4,087.60

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****10.800 L.M.**

Rogers Group, Inc. \$6,850.0000 \$73,980.00

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****535.000 L.F.**

Rogers Group, Inc. \$2.2000 \$1,177.00

**717-01 MOBILIZATION****1.000 LS**

Rogers Group, Inc. \$218,296.3000 \$218,296.30

**SUB-TOTAL ROADWAY**

|                    |                |
|--------------------|----------------|
| Rogers Group, Inc. | \$1,990,000.00 |
|--------------------|----------------|

**TOTAL CONTRACT**

|                    |                |
|--------------------|----------------|
| Rogers Group, Inc. | \$1,990,000.00 |
|--------------------|----------------|

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

MONTGOMERY COUNTY (Contract No. CNZ009 Call 058)

NH-I-24-1(141),63I024-F8-003

THE RESURFACING ON I-24 FROM EAST OF U.S. 79 (S.R. 13) (L.M. 5.41) TO WEST OF TROUGH SPRINGS ROAD (L.M. 11.63).

PROJECT LENGTH - 6.220 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 8.50%

---

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Vulcan Construction Materials, LLC | \$4,259,651.00 |
| Jones Bros. Contractors, LLC       | \$4,689,739.05 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

27.300 L.M.

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Vulcan Construction Materials, LLC | \$1,450.0000 | \$39,585.00 |
| Jones Bros. Contractors, LLC       | \$1,350.0000 | \$36,855.00 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

3,278.000 TON

|                                    |           |              |
|------------------------------------|-----------|--------------|
| Vulcan Construction Materials, LLC | \$40.0000 | \$131,120.00 |
| Jones Bros. Contractors, LLC       | \$50.0000 | \$163,900.00 |

## 307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

500.000 TON

|                                    |            |             |
|------------------------------------|------------|-------------|
| Vulcan Construction Materials, LLC | \$110.0000 | \$55,000.00 |
| Jones Bros. Contractors, LLC       | \$115.0000 | \$57,500.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

146.000 TON

|                                    |            |              |
|------------------------------------|------------|--------------|
| Vulcan Construction Materials, LLC | \$900.0000 | \$131,400.00 |
| Jones Bros. Contractors, LLC       | \$810.0000 | \$118,260.00 |

## 411-03.10 ACS MIX(PG76-22) GRADING D

22,360.000 TON

|                                    |            |                |
|------------------------------------|------------|----------------|
| Vulcan Construction Materials, LLC | \$116.0000 | \$2,593,760.00 |
| Jones Bros. Contractors, LLC       | \$128.0000 | \$2,862,080.00 |

## 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

26.500 L.M.

|                                    |            |             |
|------------------------------------|------------|-------------|
| Vulcan Construction Materials, LLC | \$750.0000 | \$19,875.00 |
| Jones Bros. Contractors, LLC       | \$750.0000 | \$19,875.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

22,133.000 TON

|                                    |           |              |
|------------------------------------|-----------|--------------|
| Vulcan Construction Materials, LLC | \$22.0000 | \$486,926.00 |
| Jones Bros. Contractors, LLC       | \$25.0000 | \$553,325.00 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                    |                |              |
|------------------------------------|----------------|--------------|
| Vulcan Construction Materials, LLC | \$123,000.0000 | \$123,000.00 |
| Jones Bros. Contractors, LLC       | \$110,000.0000 | \$110,000.00 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

150.000 EACH

|                                    |           |            |
|------------------------------------|-----------|------------|
| Vulcan Construction Materials, LLC | \$45.0000 | \$6,750.00 |
| Jones Bros. Contractors, LLC       | \$53.0000 | \$7,950.00 |

## 712-05.01 WARNING LIGHTS (TYPE A)

70.000 EACH

|                                    |           |          |
|------------------------------------|-----------|----------|
| Vulcan Construction Materials, LLC | \$12.0000 | \$840.00 |
| Jones Bros. Contractors, LLC       | \$1.0000  | \$70.00  |

**CONTRACT CNZ009**

|  |                       | UNIT PRICE   | EXTENSION |
|--|-----------------------|--------------|-----------|
| <b>712-06 SIGNS (CONSTRUCTION)</b>                           | <b>2,057.000 S.F.</b> |              |           |
| Vulcan Construction Materials, LLC                           | \$9.0000              | \$18,513.00  |           |
| Jones Bros. Contractors, LLC                                 | \$7.6500              | \$15,736.05  |           |
| <b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b> | <b>4.000 EACH</b>     |              |           |
| Vulcan Construction Materials, LLC                           | \$200.0000            | \$800.00     |           |
| Jones Bros. Contractors, LLC                                 | \$700.0000            | \$2,800.00   |           |
| <b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>             | <b>72.000 L.F.</b>    |              |           |
| Vulcan Construction Materials, LLC                           | \$18.0000             | \$1,296.00   |           |
| Jones Bros. Contractors, LLC                                 | \$16.0000             | \$1,152.00   |           |
| <b>712-08.03 ARROW BOARD (TYPE C)</b>                        | <b>4.000 EACH</b>     |              |           |
| Vulcan Construction Materials, LLC                           | \$900.0000            | \$3,600.00   |           |
| Jones Bros. Contractors, LLC                                 | \$1,400.0000          | \$5,600.00   |           |
| <b>712-08.08 SPEED FEEDBACK SIGN ASSEMBLY</b>                | <b>2.000 EACH</b>     |              |           |
| Vulcan Construction Materials, LLC                           | \$3,000.0000          | \$6,000.00   |           |
| Jones Bros. Contractors, LLC                                 | \$6,100.0000          | \$12,200.00  |           |
| <b>712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>           | <b>12.000 EACH</b>    |              |           |
| Vulcan Construction Materials, LLC                           | \$3,000.0000          | \$36,000.00  |           |
| Jones Bros. Contractors, LLC                                 | \$6,750.0000          | \$81,000.00  |           |
| <b>712-08.12 QUEUE PROTECTION TRUCK</b>                      | <b>120.000 DAY</b>    |              |           |
| Vulcan Construction Materials, LLC                           | \$1,150.0000          | \$138,000.00 |           |
| Jones Bros. Contractors, LLC                                 | \$1,275.0000          | \$153,000.00 |           |
| <b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>                 | <b>32.000 EACH</b>    |              |           |
| Vulcan Construction Materials, LLC                           | \$49.0000             | \$1,568.00   |           |
| Jones Bros. Contractors, LLC                                 | \$49.0000             | \$1,568.00   |           |
| <b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>                | <b>32.000 EACH</b>    |              |           |
| Vulcan Construction Materials, LLC                           | \$49.0000             | \$1,568.00   |           |
| Jones Bros. Contractors, LLC                                 | \$49.0000             | \$1,568.00   |           |
| <b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>                | <b>4.000 EACH</b>     |              |           |
| Vulcan Construction Materials, LLC                           | \$3,500.0000          | \$14,000.00  |           |
| Jones Bros. Contractors, LLC                                 | \$6,500.0000          | \$26,000.00  |           |

**CONTRACT CNZ009**

|   |                        | UNIT PRICE   | EXTENSION |
|---|------------------------|--------------|-----------|
| <b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b> | <b>920.000 EACH</b>    |              |           |
| Vulcan Construction Materials, LLC                                      | \$30.0000              | \$27,600.00  |           |
| Jones Bros. Contractors, LLC  | \$30.0000              | \$27,600.00  |           |
| <b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>              | <b>920.000 EACH</b>    |              |           |
| Vulcan Construction Materials, LLC                                      | \$10.0000              | \$9,200.00   |           |
| Jones Bros. Contractors, LLC  | \$10.0000              | \$9,200.00   |           |
| <b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>      | <b>1,200.000 S.Y.</b>  |              |           |
| Vulcan Construction Materials, LLC                                      | \$28.0000              | \$33,600.00  |           |
| Jones Bros. Contractors, LLC  | \$28.0000              | \$33,600.00  |           |
| <b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>            | <b>2,825.000 L.F.</b>  |              |           |
| Vulcan Construction Materials, LLC                                      | \$15.0000              | \$42,375.00  |           |
| Jones Bros. Contractors, LLC  | \$15.0000              | \$42,375.00  |           |
| <b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>        | <b>4.000 EACH</b>      |              |           |
| Vulcan Construction Materials, LLC                                      | \$400.0000             | \$1,600.00   |           |
| Jones Bros. Contractors, LLC  | \$400.0000             | \$1,600.00   |           |
| <b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>                     | <b>27.000 L.M.</b>     |              |           |
| Vulcan Construction Materials, LLC                                      | \$1,200.0000           | \$32,400.00  |           |
| Jones Bros. Contractors, LLC  | \$1,200.0000           | \$32,400.00  |           |
| <b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>                     | <b>13,940.000 L.F.</b> |              |           |
| Vulcan Construction Materials, LLC                                      | \$0.7500               | \$10,455.00  |           |
| Jones Bros. Contractors, LLC  | \$0.7500               | \$10,455.00  |           |
| <b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>                           | <b>2.700 L.M.</b>      |              |           |
| Vulcan Construction Materials, LLC                                      | \$18,000.0000          | \$48,600.00  |           |
| Jones Bros. Contractors, LLC  | \$18,000.0000          | \$48,600.00  |           |
| <b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>         | <b>27.000 L.M.</b>     |              |           |
| Vulcan Construction Materials, LLC                                      | \$7,100.0000           | \$191,700.00 |           |
| Jones Bros. Contractors, LLC  | \$7,100.0000           | \$191,700.00 |           |
| <b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>  | <b>2,640.000 L.F.</b>  |              |           |
| Vulcan Construction Materials, LLC                                      | \$3.0000               | \$7,920.00   |           |
| Jones Bros. Contractors, LLC  | \$3.0000               | \$7,920.00   |           |

**CONTRACT CNZ009**

UNIT PRICE      EXTENSION

**716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)****2,400.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Vulcan Construction Materials, LLC | \$4.0000 | \$9,600.00 |
| Jones Bros. Contractors, LLC       | \$4.0000 | \$9,600.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                    |               |             |
|------------------------------------|---------------|-------------|
| Vulcan Construction Materials, LLC | \$35,000.0000 | \$35,000.00 |
| Jones Bros. Contractors, LLC       | \$44,250.0000 | \$44,250.00 |

**SUB-TOTAL ROADWAY**

|                                    |                |
|------------------------------------|----------------|
| Vulcan Construction Materials, LLC | \$4,259,651.00 |
| Jones Bros. Contractors, LLC       | \$4,689,739.05 |

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Vulcan Construction Materials, LLC | \$4,259,651.00 |
| Jones Bros. Contractors, LLC       | \$4,689,739.05 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

OVERTON COUNTY (Contract No. CNZ039 Call 059)

STP/HSIP-52(103),67S052-F3-005,67S052-F8-005,67S052-M3-006,STP/HSIP-52(106),67S052-F3-007,67S052-F8-007,STP/HSIP-85(51),67S085-F3-004,67S085-F8-004

THE RESURFACING ON S.R. 52 FROM NEAR HENSON STREET TO ROBERT STREET (L.M. 10.96 - 11.28) AND FROM EAST OF S.R. 294 TO NEAR DOGWALK ROAD (L.M. 12.15 - 18.32), AND ON S.R. 85 FROM S.R. 111 TO S.R. 52 (L.M. 11.17 - 11.91).

PROJECT LENGTH - 7.230 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 8.00%

---

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Rogers Group, Inc.                 | \$2,644,010.05 |
| Vulcan Construction Materials, LLC | \$3,267,141.60 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

15.800 L.M.

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$1,200.0000 | \$18,960.00 |
| Vulcan Construction Materials, LLC | \$2,200.0000 | \$34,760.00 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

56.000 TON

|                                    |            |            |
|------------------------------------|------------|------------|
| Rogers Group, Inc.                 | \$127.0000 | \$7,112.00 |
| Vulcan Construction Materials, LLC | \$80.0000  | \$4,480.00 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

512.000 TON

|                                    |            |             |
|------------------------------------|------------|-------------|
| Rogers Group, Inc.                 | \$125.0000 | \$64,000.00 |
| Vulcan Construction Materials, LLC | \$155.0000 | \$79,360.00 |

## 403-02.01 TRACKLESS TACK COAT

64.000 TON

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$950.0000   | \$60,800.00 |
| Vulcan Construction Materials, LLC | \$1,000.0000 | \$64,000.00 |

## 411-01.10 ACS MIX(PG64-22) GRADING D

9,666.000 TON

|                                    |            |                |
|------------------------------------|------------|----------------|
| Rogers Group, Inc.                 | \$128.5000 | \$1,242,081.00 |
| Vulcan Construction Materials, LLC | \$165.0000 | \$1,594,890.00 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

10.600 L.M.

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$3,009.0000 | \$31,895.40 |
| Vulcan Construction Materials, LLC | \$3,000.0000 | \$31,800.00 |

## 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

9.800 L.M.

|                                    |            |            |
|------------------------------------|------------|------------|
| Rogers Group, Inc.                 | \$913.5000 | \$8,952.30 |
| Vulcan Construction Materials, LLC | \$500.0000 | \$4,900.00 |

## 411-33.35 STAMPED ASPHALT (AGGREGATE REINFORCED THERMOPLASTIC)

6,330.000 S.F.

|                                    |           |              |
|------------------------------------|-----------|--------------|
| Rogers Group, Inc.                 | \$20.5000 | \$129,765.00 |
| Vulcan Construction Materials, LLC | \$35.0000 | \$221,550.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

10,684.000 TON

|                                    |           |              |
|------------------------------------|-----------|--------------|
| Rogers Group, Inc.                 | \$28.5000 | \$304,494.00 |
| Vulcan Construction Materials, LLC | \$37.5000 | \$400,650.00 |

## 611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

13.000 EACH

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$2,166.0000 | \$28,158.00 |
| Vulcan Construction Materials, LLC | \$2,000.0000 | \$26,000.00 |

UNIT PRICE EXTENSION

**705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)****1,250.000 EACH**

|                                    |           |             |
|------------------------------------|-----------|-------------|
| Rogers Group, Inc.                 | \$9.3500  | \$11,687.50 |
| Vulcan Construction Materials, LLC | \$10.0000 | \$12,500.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                    |                |              |
|------------------------------------|----------------|--------------|
| Rogers Group, Inc.                 | \$175,000.0000 | \$175,000.00 |
| Vulcan Construction Materials, LLC | \$175,000.0000 | \$175,000.00 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****191.000 EACH**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$29.5000 | \$5,634.50 |
| Vulcan Construction Materials, LLC | \$38.0000 | \$7,258.00 |

**712-06 SIGNS (CONSTRUCTION)****1,804.000 S.F.**

|                                    |           |             |
|------------------------------------|-----------|-------------|
| Rogers Group, Inc.                 | \$8.7500  | \$15,785.00 |
| Vulcan Construction Materials, LLC | \$10.5000 | \$18,942.00 |

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

|                                    |              |            |
|------------------------------------|--------------|------------|
| Rogers Group, Inc.                 | \$1,293.5000 | \$2,587.00 |
| Vulcan Construction Materials, LLC | \$1,000.0000 | \$2,000.00 |

**713-02.14 FLEXIBLE DELINEATOR (WHITE)****7.000 EACH**

|                                    |           |          |
|------------------------------------|-----------|----------|
| Rogers Group, Inc.                 | \$52.8000 | \$369.60 |
| Vulcan Construction Materials, LLC | \$49.0000 | \$343.00 |

**713-02.21 SIGN POST DELINEATION ENHANCEMENT****310.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Rogers Group, Inc.                 | \$5.7000 | \$1,767.00 |
| Vulcan Construction Materials, LLC | \$6.0500 | \$1,875.50 |

**713-11.01 "U" SECTION STEEL POSTS****330.000 LB.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Rogers Group, Inc.                 | \$5.3000 | \$1,749.00 |
| Vulcan Construction Materials, LLC | \$5.0000 | \$1,650.00 |

**713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST****2,264.000 LB.**

|                                    |          |             |
|------------------------------------|----------|-------------|
| Rogers Group, Inc.                 | \$5.5000 | \$12,452.00 |
| Vulcan Construction Materials, LLC | \$5.5000 | \$12,452.00 |

**713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)****243.500 S.F.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$15.8500 | \$3,859.48 |
| Vulcan Construction Materials, LLC | \$16.0000 | \$3,896.00 |

**713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)****367.600 S.F.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$17.2000 | \$6,322.72 |
| Vulcan Construction Materials, LLC | \$17.2500 | \$6,341.10 |

**713-15.36 REMOVE SIGN, SUPPORT & FOOTING****57.000 EACH**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$42.2500 | \$2,408.25 |
| Vulcan Construction Materials, LLC | \$67.0000 | \$3,819.00 |

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****5.000 EACH**

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$5,068.0000 | \$25,340.00 |
| Vulcan Construction Materials, LLC | \$4,200.0000 | \$21,000.00 |

**713-16.20 SIGNS (LANE REDUCTION, W4-2, 48" x 48" )****2.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Rogers Group, Inc.                 | \$792.0000 | \$1,584.00 |
| Vulcan Construction Materials, LLC | \$750.0000 | \$1,500.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****855.000 EACH**

|                                    |           |             |
|------------------------------------|-----------|-------------|
| Rogers Group, Inc.                 | \$39.6000 | \$33,858.00 |
| Vulcan Construction Materials, LLC | \$40.0000 | \$34,200.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****140.000 EACH**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$39.6000 | \$5,544.00 |
| Vulcan Construction Materials, LLC | \$40.0000 | \$5,600.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****798.000 EACH**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$11.6000 | \$9,256.80 |
| Vulcan Construction Materials, LLC | \$10.0000 | \$7,980.00 |

**716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)****610.000 L.F.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$7.7500  | \$4,727.50 |
| Vulcan Construction Materials, LLC | \$12.0000 | \$7,320.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****54.000 S.Y.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$25.3500 | \$1,368.90 |
| Vulcan Construction Materials, LLC | \$23.0000 | \$1,242.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****771.000 L.F.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$12.2500 | \$9,444.75 |
| Vulcan Construction Materials, LLC | \$12.0000 | \$9,252.00 |

UNIT PRICE EXTENSION

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****12.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Rogers Group, Inc.                 | \$185.0000 | \$2,220.00 |
| Vulcan Construction Materials, LLC | \$250.0000 | \$3,000.00 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****500.000 L.F.**

|                                    |           |             |
|------------------------------------|-----------|-------------|
| Rogers Group, Inc.                 | \$25.5000 | \$12,750.00 |
| Vulcan Construction Materials, LLC | \$25.0000 | \$12,500.00 |

**716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)****1.000 EACH**

|                                    |            |          |
|------------------------------------|------------|----------|
| Rogers Group, Inc.                 | \$475.2500 | \$475.25 |
| Vulcan Construction Materials, LLC | \$600.0000 | \$600.00 |

**716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)****7.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Rogers Group, Inc.                 | \$211.2500 | \$1,478.75 |
| Vulcan Construction Materials, LLC | \$400.0000 | \$2,800.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****6.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Rogers Group, Inc.                 | \$158.5000 | \$951.00   |
| Vulcan Construction Materials, LLC | \$200.0000 | \$1,200.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****21.000 S.F.**

|                                    |           |          |
|------------------------------------|-----------|----------|
| Rogers Group, Inc.                 | \$21.0000 | \$441.00 |
| Vulcan Construction Materials, LLC | \$15.0000 | \$315.00 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****2.000 EACH**

|                                    |            |          |
|------------------------------------|------------|----------|
| Rogers Group, Inc.                 | \$290.4000 | \$580.80 |
| Vulcan Construction Materials, LLC | \$350.0000 | \$700.00 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****56.800 L.M.**

|                                    |            |             |
|------------------------------------|------------|-------------|
| Rogers Group, Inc.                 | \$976.7500 | \$55,479.40 |
| Vulcan Construction Materials, LLC | \$895.0000 | \$50,836.00 |

**716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)****771.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Rogers Group, Inc.                 | \$3.7000 | \$2,852.70 |
| Vulcan Construction Materials, LLC | \$6.0000 | \$4,626.00 |

**716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)****0.400 L.M.**

|                                    |              |            |
|------------------------------------|--------------|------------|
| Rogers Group, Inc.                 | \$5,807.5000 | \$2,323.00 |
| Vulcan Construction Materials, LLC | \$4,900.0000 | \$1,960.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****28.500 L.M.**

|                                    |              |              |
|------------------------------------|--------------|--------------|
| Rogers Group, Inc.                 | \$6,731.5000 | \$191,847.75 |
| Vulcan Construction Materials, LLC | \$6,700.0000 | \$190,950.00 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****152.000 L.F.**

|                                    |          |          |
|------------------------------------|----------|----------|
| Rogers Group, Inc.                 | \$1.8500 | \$281.20 |
| Vulcan Construction Materials, LLC | \$2.0000 | \$304.00 |

**716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)****1,330.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Rogers Group, Inc.                 | \$2.1500 | \$2,859.50 |
| Vulcan Construction Materials, LLC | \$3.0000 | \$3,990.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                    |                |              |
|------------------------------------|----------------|--------------|
| Rogers Group, Inc.                 | \$90,000.0000  | \$90,000.00  |
| Vulcan Construction Materials, LLC | \$125,000.0000 | \$125,000.00 |

**730-14.02 SAW SLOT****3,850.000 L.F.**

|                                    |          |             |
|------------------------------------|----------|-------------|
| Rogers Group, Inc.                 | \$6.4000 | \$24,640.00 |
| Vulcan Construction Materials, LLC | \$6.0000 | \$23,100.00 |

**730-14.03 LOOP WIRE****10,450.000 L.F.**

|                                    |          |             |
|------------------------------------|----------|-------------|
| Rogers Group, Inc.                 | \$1.1000 | \$11,495.00 |
| Vulcan Construction Materials, LLC | \$1.0000 | \$10,450.00 |

**BRIDGE CATEGORY****617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)****170.000 S.Y.**

|                                    |            |             |
|------------------------------------|------------|-------------|
| Rogers Group, Inc.                 | \$96.3000  | \$16,371.00 |
| Vulcan Construction Materials, LLC | \$225.0000 | \$38,250.00 |

**SUB-TOTAL ROADWAY**

|                                    |                |
|------------------------------------|----------------|
| Rogers Group, Inc.                 | \$2,627,639.05 |
| Vulcan Construction Materials, LLC | \$3,228,891.60 |

**SUB-TOTAL BRIDGE**

|                                    |             |
|------------------------------------|-------------|
| Rogers Group, Inc.                 | \$16,371.00 |
| Vulcan Construction Materials, LLC | \$38,250.00 |

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Rogers Group, Inc.                 | \$2,644,010.05 |
| Vulcan Construction Materials, LLC | \$3,267,141.60 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

PERRY COUNTY (Contract No. CNZ001 Call 060)

STP/HSIP-438(11),68S438-F3-003,68S438-F8-003

THE MICROSURFACING ON S.R. 438 FROM EAST OF TOMS CREEK FORD ROAD (L.M. 14.66) TO S.R. 13 (L.M. 20.26).

PROJECT LENGTH - 5.600 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$961,641.23   |
| Wiregrass Construction Company, Inc | \$1,111,148.21 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

11.200 L.M.

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,000.0000 | \$11,200.00 |
| Wiregrass Construction Company, Inc | \$2,467.5900 | \$27,637.01 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,482.000 TON

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$44.2100 | \$65,519.22 |
| Wiregrass Construction Company, Inc | \$59.2300 | \$87,778.86 |

## 405-01.01 BITUMINOUS MATERIAL (BSC)

107.000 TON

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Asphalt Paving Systems, Inc.        | \$1,147.0000 | \$122,729.00 |
| Wiregrass Construction Company, Inc | \$794.3400   | \$84,994.38  |

## 405-01.02 MINERAL AGGREGATE (BSC)

858.000 TON

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Asphalt Paving Systems, Inc.        | \$67.0000  | \$57,486.00 |
| Wiregrass Construction Company, Inc | \$104.9500 | \$90,047.10 |

## 414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

158.000 TON

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Asphalt Paving Systems, Inc.        | \$1,182.8700 | \$186,893.46 |
| Wiregrass Construction Company, Inc | \$966.4100   | \$152,692.78 |

## 414-03.02 AGGREGATE FOR MICRO SURFACING

1,313.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Asphalt Paving Systems, Inc.        | \$98.7000  | \$129,593.10 |
| Wiregrass Construction Company, Inc | \$156.4300 | \$205,392.59 |

## 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

2.000 EACH

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Asphalt Paving Systems, Inc.        | \$4,000.0000 | \$8,000.00 |
| Wiregrass Construction Company, Inc | \$4,185.0400 | \$8,370.08 |

## 706-01 GUARDRAIL REMOVED

100.000 L.F.

|                                     |          |          |
|-------------------------------------|----------|----------|
| Asphalt Paving Systems, Inc.        | \$5.2600 | \$526.00 |
| Wiregrass Construction Company, Inc | \$5.5100 | \$551.00 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Asphalt Paving Systems, Inc.        | \$50,000.0000 | \$50,000.00 |
| Wiregrass Construction Company, Inc | \$28,871.2800 | \$28,871.28 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

45.000 EACH

|                                     |          |         |
|-------------------------------------|----------|---------|
| Asphalt Paving Systems, Inc.        | \$1.0500 | \$47.25 |
| Wiregrass Construction Company, Inc | \$1.1000 | \$49.50 |

**CONTRACT CNZ001**

UNIT PRICE EXTENSION

**712-06 SIGNS (CONSTRUCTION)****748.000 S.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Asphalt Paving Systems, Inc.        | \$7.5300 | \$5,632.44 |
| Wiregrass Construction Company, Inc | \$7.8700 | \$5,886.76 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****370.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Asphalt Paving Systems, Inc.        | \$30.5300 | \$11,296.10 |
| Wiregrass Construction Company, Inc | \$44.0500 | \$16,298.50 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****59.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Asphalt Paving Systems, Inc.        | \$14.7400 | \$869.66   |
| Wiregrass Construction Company, Inc | \$22.0300 | \$1,299.77 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****21.000 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Asphalt Paving Systems, Inc.        | \$1,157.8900 | \$24,315.69 |
| Wiregrass Construction Company, Inc | \$1,651.9900 | \$34,691.79 |

**716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)****110,696.000 L.F.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Asphalt Paving Systems, Inc.        | \$0.3600 | \$39,850.56 |
| Wiregrass Construction Company, Inc | \$0.3400 | \$37,636.64 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****21.000 L.M.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Asphalt Paving Systems, Inc.        | \$7,052.6300 | \$148,105.23 |
| Wiregrass Construction Company, Inc | \$8,259.9500 | \$173,458.95 |

**717-01 MOBILIZATION****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Asphalt Paving Systems, Inc.        | \$99,577.5200  | \$99,577.52  |
| Wiregrass Construction Company, Inc | \$155,491.2200 | \$155,491.22 |

**SUB-TOTAL ROADWAY**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$961,641.23   |
| Wiregrass Construction Company, Inc | \$1,111,148.21 |

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Asphalt Paving Systems, Inc.        | \$961,641.23   |
| Wiregrass Construction Company, Inc | \$1,111,148.21 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

POLK COUNTY (Contract No. CNZ040 Call 061)

NH/HSIP-40(51),70S040-F3-008,70S040-F8-008,STP/HSIP-123(2),70S123-F3-002,70S123-F8-002

THE RESURFACING ON U.S. 64 (S.R. 40) FROM WEST OF CARRIANNE HILLS ROAD (L.M. 23.59) TO EAST OF MAIN STREET (L.M. 26.00), AND ON S.R. 123 FROM NORTH OF S.R. 68 (L.M. 0.00) TO THE NORTH CAROLINA STATE LINE (L.M. 1.25).

PROJECT LENGTH - 3.660 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 8.00%

---

**TOTAL CONTRACT**

|                     |                |
|---------------------|----------------|
| APAC-Atlantic, Inc. | \$2,237,834.35 |
|---------------------|----------------|

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

7.300 L.M.

APAC-Atlantic, Inc. \$1,058.4000 \$7,726.32

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,506.000 TON

APAC-Atlantic, Inc. \$70.4300 \$176,497.58

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

75.000 TON

APAC-Atlantic, Inc. \$241.3200 \$18,099.00

## 403-02.01 TRACKLESS TACK COAT

44.000 TON

APAC-Atlantic, Inc. \$766.9400 \$33,745.36

## 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

1,869.000 TON

APAC-Atlantic, Inc. \$156.3900 \$292,292.91

## 411-01.10 ACS MIX(PG64-22) GRADING D

4,745.000 TON

APAC-Atlantic, Inc. \$178.6500 \$847,694.25

## 411-01.21 LONGITUDINAL JOINT SEALANT

10.300 L.M.

APAC-Atlantic, Inc. \$3,217.5000 \$33,140.25

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

4.800 L.M.

APAC-Atlantic, Inc. \$801.4500 \$3,846.96

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

2.500 L.M.

APAC-Atlantic, Inc. \$801.4500 \$2,003.63

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

6,187.000 TON

APAC-Atlantic, Inc. \$46.2900 \$286,396.23

## 705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

1,765.000 EACH

APAC-Atlantic, Inc. \$4.8600 \$8,577.90

## 712-01 TRAFFIC CONTROL

1.000 LS

APAC-Atlantic, Inc. \$71,000.0000 \$71,000.00

**CONTRACT CNZ040**

UNIT PRICE EXTENSION

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****76.000 EACH**

APAC-Atlantic, Inc. \$36.2700 \$2,756.52

**712-05.01 WARNING LIGHTS (TYPE A)****38.000 EACH**

APAC-Atlantic, Inc. \$29.2500 \$1,111.50

**712-06 SIGNS (CONSTRUCTION)****1,043.000 S.F.**

APAC-Atlantic, Inc. \$9.1800 \$9,574.74

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

APAC-Atlantic, Inc. \$1,345.5000 \$2,691.00

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****2.000 EACH**

APAC-Atlantic, Inc. \$6,669.0000 \$13,338.00

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****325.000 EACH**

APAC-Atlantic, Inc. \$49.1400 \$15,970.50

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****115.000 EACH**

APAC-Atlantic, Inc. \$49.1400 \$5,651.10

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****440.000 EACH**

APAC-Atlantic, Inc. \$11.7000 \$5,148.00

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****94.000 S.Y.**

APAC-Atlantic, Inc. \$29.2500 \$2,749.50

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****265.000 L.F.**

APAC-Atlantic, Inc. \$14.0400 \$3,720.60

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****7.000 EACH**

APAC-Atlantic, Inc. \$204.7500 \$1,433.25

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****30.000 S.F.**

APAC-Atlantic, Inc. \$29.2500 \$877.50

**CONTRACT CNZ040**

UNIT PRICE EXTENSION

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****2.000 EACH**

APAC-Atlantic, Inc. \$263.2500 \$526.50

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****18.100 L.M.**

APAC-Atlantic, Inc. \$1,755.0000 \$31,765.50

**716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)****265.000 L.F.**

APAC-Atlantic, Inc. \$5.8500 \$1,550.25

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****15.600 L.M.**

APAC-Atlantic, Inc. \$7,605.0000 \$118,638.00

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****502.000 L.F.**

APAC-Atlantic, Inc. \$263.2500 \$132,151.50

**717-01 MOBILIZATION****1.000 LS**

APAC-Atlantic, Inc. \$58,000.0000 \$58,000.00

**730-14.02 SAW SLOT****4,000.000 L.F.**

APAC-Atlantic, Inc. \$9.9500 \$39,800.00

**730-14.03 LOOP WIRE****8,000.000 L.F.**

APAC-Atlantic, Inc. \$1.1700 \$9,360.00

**SUB-TOTAL ROADWAY**

|                     |                |
|---------------------|----------------|
| APAC-Atlantic, Inc. | \$2,237,834.35 |
|---------------------|----------------|

**TOTAL CONTRACT**

|                     |                |
|---------------------|----------------|
| APAC-Atlantic, Inc. | \$2,237,834.35 |
|---------------------|----------------|

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

POLK COUNTY (Contract No. CNZ042 Call 062)

70008-3224-04

THE CONSTRUCTION OF CONCRETE BULB-TEE BEAM BRIDGES ON S.R. 68 OVER U.S. 64 (U.S. 74, S.R. 40) (L.M. 18.39), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.898 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2026

---

**TOTAL CONTRACT**

|   |                 |
|---|-----------------|
| Wright Brothers Civil Construction, LLC | \$10,963,940.48 |
| APAC-Atlantic, Inc.                     | \$11,099,222.41 |
| Jones Bros. Contractors, LLC            | \$12,523,104.33 |
| Summers-Taylor, Inc.                    | \$12,566,612.69 |

## ROADWAY CATEGORY

## 105-01 CONSTRUCTION STAKES, LINES AND GRADES

**1.000 LS**

|   |                |              |
|---|----------------|--------------|
| Wright Brothers Civil Construction, LLC | \$80,000.0000  | \$80,000.00  |
| APAC-Atlantic, Inc.                     | \$80,211.0400  | \$80,211.04  |
| Jones Bros. Contractors, LLC            | \$150,000.0000 | \$150,000.00 |
| Summers-Taylor, Inc.                    | \$85,000.0000  | \$85,000.00  |

## 201-01 CLEARING AND GRUBBING

**1.000 LS**

|   |               |             |
|---|---------------|-------------|
| Wright Brothers Civil Construction, LLC | \$95,000.0000 | \$95,000.00 |
| APAC-Atlantic, Inc.                     | \$63,438.3900 | \$63,438.39 |
| Jones Bros. Contractors, LLC            | \$53,000.0000 | \$53,000.00 |
| Summers-Taylor, Inc.                    | \$53,000.0000 | \$53,000.00 |

## 202-01.13 REMOVAL OF PIPE (18" ,STA. 100+70.00)

**69.000 L.F.**

|   |            |             |
|---|------------|-------------|
| Wright Brothers Civil Construction, LLC | \$49.7000  | \$3,429.30  |
| APAC-Atlantic, Inc.                     | \$159.9100 | \$11,033.79 |
| Jones Bros. Contractors, LLC            | \$125.0000 | \$8,625.00  |
| Summers-Taylor, Inc.                    | \$125.0000 | \$8,625.00  |

## 202-01.14 REMOVAL OF PIPE (15" ,STA. 103+00.00)

**97.000 L.F.**

|   |            |             |
|---|------------|-------------|
| Wright Brothers Civil Construction, LLC | \$48.4000  | \$4,694.80  |
| APAC-Atlantic, Inc.                     | \$159.9200 | \$15,512.24 |
| Jones Bros. Contractors, LLC            | \$120.0000 | \$11,640.00 |
| Summers-Taylor, Inc.                    | \$120.0000 | \$11,640.00 |

## 202-03.01 REMOVAL OF ASPHALT PAVEMENT

**9,072.000 S.Y.**

|   |           |              |
|---|-----------|--------------|
| Wright Brothers Civil Construction, LLC | \$8.1000  | \$73,483.20  |
| APAC-Atlantic, Inc.                     | \$17.1800 | \$155,856.96 |
| Jones Bros. Contractors, LLC            | \$14.5000 | \$131,544.00 |
| Summers-Taylor, Inc.                    | \$14.5000 | \$131,544.00 |

## 202-04.01 REMOVAL OF STRUCTURES (DROP INLET, STA. 103+46.00)

**1.000 LS**

|   |              |            |
|---|--------------|------------|
| Wright Brothers Civil Construction, LLC | \$1,800.0000 | \$1,800.00 |
| APAC-Atlantic, Inc.                     | \$4,377.2800 | \$4,377.28 |
| Jones Bros. Contractors, LLC            | \$4,600.0000 | \$4,600.00 |
| Summers-Taylor, Inc.                    | \$4,600.0000 | \$4,600.00 |

## 203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)

**13,866.000 C.Y.**

|   |           |              |
|---|-----------|--------------|
| Wright Brothers Civil Construction, LLC | \$27.2000 | \$377,155.20 |
| APAC-Atlantic, Inc.                     | \$34.1800 | \$473,939.88 |
| Jones Bros. Contractors, LLC            | \$54.0000 | \$748,764.00 |
| Summers-Taylor, Inc.                    | \$54.0000 | \$748,764.00 |

**203-02.05 BORROW EXCAVATION (BORROW MATERIAL)****1,911.000 C.Y.**

|   |           |              |
|---|-----------|--------------|
| Wright Brothers Civil Construction, LLC | \$27.2000 | \$51,979.20  |
| APAC-Atlantic, Inc.                     | \$46.2300 | \$88,345.53  |
| Jones Bros. Contractors, LLC            | \$63.5000 | \$121,348.50 |
| Summers-Taylor, Inc.                    | \$63.5000 | \$121,348.50 |

**203-04 PLACING AND SPREADING TOPSOIL****944.000 C.Y.**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$13.9000 | \$13,121.60 |
| APAC-Atlantic, Inc.                     | \$34.5300 | \$32,596.32 |
| Jones Bros. Contractors, LLC            | \$56.5000 | \$53,336.00 |
| Summers-Taylor, Inc.                    | \$56.5000 | \$53,336.00 |

**203-06 WATER****190.000 M.G.**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$19.6000 | \$3,724.00  |
| APAC-Atlantic, Inc.                     | \$36.4200 | \$6,919.80  |
| Jones Bros. Contractors, LLC            | \$70.0000 | \$13,300.00 |
| Summers-Taylor, Inc.                    | \$70.0000 | \$13,300.00 |

**203-07 FURNISHING & SPREADING TOPSOIL****238.019 C.Y.**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$50.7500 | \$12,079.46 |
| APAC-Atlantic, Inc.                     | \$89.5900 | \$21,324.12 |
| Jones Bros. Contractors, LLC            | \$77.0000 | \$18,327.46 |
| Summers-Taylor, Inc.                    | \$77.0000 | \$18,327.46 |

**204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)****10.000 C.Y.**

|   |              |             |
|---|--------------|-------------|
| Wright Brothers Civil Construction, LLC | \$520.0000   | \$5,200.00  |
| APAC-Atlantic, Inc.                     | \$2,112.0300 | \$21,120.30 |
| Jones Bros. Contractors, LLC            | \$600.0000   | \$6,000.00  |
| Summers-Taylor, Inc.                    | \$550.0000   | \$5,500.00  |

**209-08.02 TEMPORARY SILT FENCE (WITH BACKING)****1,570.000 L.F.**

|   |          |            |
|---|----------|------------|
| Wright Brothers Civil Construction, LLC | \$5.5000 | \$8,635.00 |
| APAC-Atlantic, Inc.                     | \$5.4700 | \$8,587.90 |
| Jones Bros. Contractors, LLC            | \$4.8500 | \$7,614.50 |
| Summers-Taylor, Inc.                    | \$5.5000 | \$8,635.00 |

**209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)****3,150.000 L.F.**

|   |          |             |
|---|----------|-------------|
| Wright Brothers Civil Construction, LLC | \$3.4000 | \$10,710.00 |
| APAC-Atlantic, Inc.                     | \$3.4000 | \$10,710.00 |
| Jones Bros. Contractors, LLC            | \$3.0000 | \$9,450.00  |
| Summers-Taylor, Inc.                    | \$3.5000 | \$11,025.00 |

**209-08.08 ENHANCED ROCK CHECK DAM****13.000 EACH**

|   |              |             |
|---|--------------|-------------|
| Wright Brothers Civil Construction, LLC | \$1,000.0000 | \$13,000.00 |
| APAC-Atlantic, Inc.                     | \$1,374.6500 | \$17,870.45 |
| Jones Bros. Contractors, LLC            | \$900.0000   | \$11,700.00 |
| Summers-Taylor, Inc.                    | \$2,350.0000 | \$30,550.00 |

**209-40.30 CATCH BASIN PROTECTION (TYPE A)****6.000 EACH**

|   |              |            |
|---|--------------|------------|
| Wright Brothers Civil Construction, LLC | \$1,100.0000 | \$6,600.00 |
| APAC-Atlantic, Inc.                     | \$1,120.0000 | \$6,720.00 |
| Jones Bros. Contractors, LLC            | \$1,000.0000 | \$6,000.00 |
| Summers-Taylor, Inc.                    | \$1,200.0000 | \$7,200.00 |

**303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D****11,715.512 TON**

|   |           |              |
|---|-----------|--------------|
| Wright Brothers Civil Construction, LLC | \$66.0000 | \$773,223.79 |
| APAC-Atlantic, Inc.                     | \$57.0900 | \$668,838.58 |
| Jones Bros. Contractors, LLC            | \$66.5000 | \$779,081.55 |
| Summers-Taylor, Inc.                    | \$66.5000 | \$779,081.55 |

**303-10.01 MINERAL AGGREGATE (SIZE 57)****2,786.000 TON**

|   |           |              |
|---|-----------|--------------|
| Wright Brothers Civil Construction, LLC | \$62.0000 | \$172,732.00 |
| APAC-Atlantic, Inc.                     | \$59.4800 | \$165,711.28 |
| Jones Bros. Contractors, LLC            | \$60.0000 | \$167,160.00 |
| Summers-Taylor, Inc.                    | \$74.5000 | \$207,557.00 |

**307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A****1,611.438 TON**

|   |            |              |
|---|------------|--------------|
| Wright Brothers Civil Construction, LLC | \$179.0000 | \$288,447.40 |
| APAC-Atlantic, Inc.                     | \$157.8400 | \$254,349.37 |
| Jones Bros. Contractors, LLC            | \$157.8500 | \$254,365.49 |
| Summers-Taylor, Inc.                    | \$189.0000 | \$304,561.78 |

**307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2****2,268.149 TON**

|   |            |              |
|---|------------|--------------|
| Wright Brothers Civil Construction, LLC | \$177.0000 | \$401,462.37 |
| APAC-Atlantic, Inc.                     | \$156.5000 | \$354,965.32 |
| Jones Bros. Contractors, LLC            | \$156.5000 | \$354,965.32 |
| Summers-Taylor, Inc.                    | \$187.5000 | \$425,277.94 |

**402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)****28.910 TON**

|   |              |             |
|---|--------------|-------------|
| Wright Brothers Civil Construction, LLC | \$1,100.0000 | \$31,801.00 |
| APAC-Atlantic, Inc.                     | \$1,014.7600 | \$29,336.71 |
| Jones Bros. Contractors, LLC            | \$1,014.8000 | \$29,337.87 |
| Summers-Taylor, Inc.                    | \$1,216.0000 | \$35,154.56 |

UNIT PRICE EXTENSION

## 402-02 AGGREGATE FOR COVER MATERIAL (PC)

**100.741 TON**

|   |            |             |
|---|------------|-------------|
| Wright Brothers Civil Construction, LLC | \$355.0000 | \$35,763.06 |
| APAC-Atlantic, Inc.                     | \$323.6200 | \$32,601.80 |
| Jones Bros. Contractors, LLC            | \$323.7500 | \$32,614.90 |
| Summers-Taylor, Inc.                    | \$388.0000 | \$39,087.51 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

**21.000 TON**

|   |            |             |
|---|------------|-------------|
| Wright Brothers Civil Construction, LLC | \$830.0000 | \$17,430.00 |
| APAC-Atlantic, Inc.                     | \$734.1600 | \$15,417.36 |
| Jones Bros. Contractors, LLC            | \$734.1500 | \$15,417.15 |
| Summers-Taylor, Inc.                    | \$880.0000 | \$18,480.00 |

## 411-01.10 ACS MIX(PG64-22) GRADING D

**2,387.170 TON**

|   |            |              |
|---|------------|--------------|
| Wright Brothers Civil Construction, LLC | \$197.0000 | \$470,272.49 |
| APAC-Atlantic, Inc.                     | \$173.9100 | \$415,152.73 |
| Jones Bros. Contractors, LLC            | \$174.0000 | \$415,367.58 |
| Summers-Taylor, Inc.                    | \$177.0000 | \$422,529.09 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

**1,047.623 TON**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$49.3000 | \$51,647.81 |
| APAC-Atlantic, Inc.                     | \$43.4400 | \$45,508.74 |
| Jones Bros. Contractors, LLC            | \$43.5000 | \$45,571.60 |
| Summers-Taylor, Inc.                    | \$45.0000 | \$47,143.04 |

## 604-01.01 CLASS A CONCRETE (ROADWAY)

**392.039 C.Y.**

|   |              |              |
|---|--------------|--------------|
| Wright Brothers Civil Construction, LLC | \$900.0000   | \$352,835.10 |
| APAC-Atlantic, Inc.                     | \$724.6900   | \$284,106.74 |
| Jones Bros. Contractors, LLC            | \$1,000.0000 | \$392,039.00 |
| Summers-Taylor, Inc.                    | \$765.0000   | \$299,909.84 |

## 604-02.03 EPOXY COATED REINFORCING STEEL

**2,196.000 LB.**

|   |          |            |
|---|----------|------------|
| Wright Brothers Civil Construction, LLC | \$1.6000 | \$3,513.60 |
| APAC-Atlantic, Inc.                     | \$2.2300 | \$4,897.08 |
| Jones Bros. Contractors, LLC            | \$2.0000 | \$4,392.00 |
| Summers-Taylor, Inc.                    | \$2.0000 | \$4,392.00 |

## 604-07.01 RETAINING WALL (RETAINING WALL 1)

**1,137.000 S.F.**

|   |            |              |
|---|------------|--------------|
| Wright Brothers Civil Construction, LLC | \$199.0000 | \$226,263.00 |
| APAC-Atlantic, Inc.                     | \$330.5300 | \$375,812.61 |
| Jones Bros. Contractors, LLC            | \$300.0000 | \$341,100.00 |
| Summers-Taylor, Inc.                    | \$278.2500 | \$316,370.25 |

UNIT PRICE EXTENSION

**607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)****197.000 L.F.**

|   |            |             |
|---|------------|-------------|
| Wright Brothers Civil Construction, LLC | \$154.0000 | \$30,338.00 |
| APAC-Atlantic, Inc.                     | \$194.6000 | \$38,336.20 |
| Jones Bros. Contractors, LLC            | \$213.0000 | \$41,961.00 |
| Summers-Taylor, Inc.                    | \$213.0000 | \$41,961.00 |

**611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1****3.000 EACH**

|   |              |             |
|---|--------------|-------------|
| Wright Brothers Civil Construction, LLC | \$4,800.0000 | \$14,400.00 |
| APAC-Atlantic, Inc.                     | \$3,926.3700 | \$11,779.11 |
| Jones Bros. Contractors, LLC            | \$8,150.0000 | \$24,450.00 |
| Summers-Taylor, Inc.                    | \$8,150.0000 | \$24,450.00 |

**611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH****1.000 EACH**

|   |               |             |
|---|---------------|-------------|
| Wright Brothers Civil Construction, LLC | \$10,500.0000 | \$10,500.00 |
| APAC-Atlantic, Inc.                     | \$10,008.6400 | \$10,008.64 |
| Jones Bros. Contractors, LLC            | \$12,250.0000 | \$12,250.00 |
| Summers-Taylor, Inc.                    | \$12,250.0000 | \$12,250.00 |

**621-03.02 18" TEMPORARY DRAINAGE PIPE****236.500 L.F.**

|   |            |             |
|---|------------|-------------|
| Wright Brothers Civil Construction, LLC | \$75.2500  | \$17,796.63 |
| APAC-Atlantic, Inc.                     | \$75.9900  | \$17,971.64 |
| Jones Bros. Contractors, LLC            | \$102.0000 | \$24,123.00 |
| Summers-Taylor, Inc.                    | \$102.0000 | \$24,123.00 |

**621-03.03 24" TEMPORARY DRAINAGE PIPE****55.500 L.F.**

|   |            |            |
|---|------------|------------|
| Wright Brothers Civil Construction, LLC | \$87.7500  | \$4,870.13 |
| APAC-Atlantic, Inc.                     | \$86.9800  | \$4,827.39 |
| Jones Bros. Contractors, LLC            | \$122.0000 | \$6,771.00 |
| Summers-Taylor, Inc.                    | \$122.0000 | \$6,771.00 |

**702-01.02 CONCRETE CURB****1,086.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$39.0000 | \$42,354.00 |
| APAC-Atlantic, Inc.                     | \$35.6200 | \$38,683.32 |
| Jones Bros. Contractors, LLC            | \$30.0000 | \$32,580.00 |
| Summers-Taylor, Inc.                    | \$36.0000 | \$39,096.00 |

**705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN****4.000 EACH**

|   |            |          |
|---|------------|----------|
| Wright Brothers Civil Construction, LLC | \$223.0000 | \$892.00 |
| APAC-Atlantic, Inc.                     | \$224.0000 | \$896.00 |
| Jones Bros. Contractors, LLC            | \$100.0000 | \$400.00 |
| Summers-Taylor, Inc.                    | \$230.0000 | \$920.00 |

**CONTRACT CNZ042**

UNIT PRICE EXTENSION

**705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT****5.000 EACH**

|   |              |             |
|---|--------------|-------------|
| Wright Brothers Civil Construction, LLC | \$2,200.0000 | \$11,000.00 |
| APAC-Atlantic, Inc.                     | \$2,308.3000 | \$11,541.50 |
| Jones Bros. Contractors, LLC            | \$1,250.0000 | \$6,250.00  |
| Summers-Taylor, Inc.                    | \$2,300.0000 | \$11,500.00 |

**705-06.01 W BEAM GR (TYPE 2) MASH TL-3****512.500 L.F.**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$38.0000 | \$19,475.00 |
| APAC-Atlantic, Inc.                     | \$47.0400 | \$24,108.00 |
| Jones Bros. Contractors, LLC            | \$39.5000 | \$20,243.75 |
| Summers-Taylor, Inc.                    | \$39.5000 | \$20,243.75 |

**705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3****1.000 EACH**

|   |              |            |
|---|--------------|------------|
| Wright Brothers Civil Construction, LLC | \$1,800.0000 | \$1,800.00 |
| APAC-Atlantic, Inc.                     | \$1,904.0000 | \$1,904.00 |
| Jones Bros. Contractors, LLC            | \$1,850.0000 | \$1,850.00 |
| Summers-Taylor, Inc.                    | \$1,900.0000 | \$1,900.00 |

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3****5.000 EACH**

|   |              |             |
|---|--------------|-------------|
| Wright Brothers Civil Construction, LLC | \$4,100.0000 | \$20,500.00 |
| APAC-Atlantic, Inc.                     | \$3,920.0000 | \$19,600.00 |
| Jones Bros. Contractors, LLC            | \$4,000.0000 | \$20,000.00 |
| Summers-Taylor, Inc.                    | \$4,200.0000 | \$21,000.00 |

**705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3****6.000 EACH**

|   |              |             |
|---|--------------|-------------|
| Wright Brothers Civil Construction, LLC | \$2,500.0000 | \$15,000.00 |
| APAC-Atlantic, Inc.                     | \$3,640.0000 | \$21,840.00 |
| Jones Bros. Contractors, LLC            | \$3,950.0000 | \$23,700.00 |
| Summers-Taylor, Inc.                    | \$2,630.0000 | \$15,780.00 |

**706-01 GUARDRAIL REMOVED****1,263.000 L.F.**

|   |          |            |
|---|----------|------------|
| Wright Brothers Civil Construction, LLC | \$4.0000 | \$5,052.00 |
| APAC-Atlantic, Inc.                     | \$1.1200 | \$1,414.56 |
| Jones Bros. Contractors, LLC            | \$1.0000 | \$1,263.00 |
| Summers-Taylor, Inc.                    | \$4.0000 | \$5,052.00 |

**707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE****910.000 L.F.**

|   |          |            |
|---|----------|------------|
| Wright Brothers Civil Construction, LLC | \$3.1500 | \$2,866.50 |
| APAC-Atlantic, Inc.                     | \$3.1200 | \$2,839.20 |
| Jones Bros. Contractors, LLC            | \$2.7500 | \$2,502.50 |
| Summers-Taylor, Inc.                    | \$3.2500 | \$2,957.50 |

**CONTRACT CNZ042**

UNIT PRICE EXTENSION

**708-02.03 HISTORICAL MARKER - MOVE AND RESET****1.000 EACH**

|   |              |            |
|---|--------------|------------|
| Wright Brothers Civil Construction, LLC | \$2,300.0000 | \$2,300.00 |
| APAC-Atlantic, Inc.                     | \$713.3300   | \$713.33   |
| Jones Bros. Contractors, LLC            | \$1,250.0000 | \$1,250.00 |
| Summers-Taylor, Inc.                    | \$1,255.0000 | \$1,255.00 |

**709-05.05 MACHINED RIP-RAP (CLASS A-3)****1,115.000 TON**

|   |           |              |
|---|-----------|--------------|
| Wright Brothers Civil Construction, LLC | \$69.2500 | \$77,213.75  |
| APAC-Atlantic, Inc.                     | \$97.6700 | \$108,902.05 |
| Jones Bros. Contractors, LLC            | \$81.5000 | \$90,872.50  |
| Summers-Taylor, Inc.                    | \$81.5000 | \$90,872.50  |

**709-05.06 MACHINED RIP-RAP (CLASS A-1)****136.200 TON**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$67.2500 | \$9,159.45  |
| APAC-Atlantic, Inc.                     | \$97.6700 | \$13,302.65 |
| Jones Bros. Contractors, LLC            | \$96.0000 | \$13,075.20 |
| Summers-Taylor, Inc.                    | \$96.0000 | \$13,075.20 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|   |                |              |
|---|----------------|--------------|
| Wright Brothers Civil Construction, LLC | \$245,000.0000 | \$245,000.00 |
| APAC-Atlantic, Inc.                     | \$134,624.0000 | \$134,624.00 |
| Jones Bros. Contractors, LLC            | \$170,000.0000 | \$170,000.00 |
| Summers-Taylor, Inc.                    | \$162,000.0000 | \$162,000.00 |

**712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL****620.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$39.0000 | \$24,180.00 |
| APAC-Atlantic, Inc.                     | \$70.0000 | \$43,400.00 |
| Jones Bros. Contractors, LLC            | \$75.0000 | \$46,500.00 |
| Summers-Taylor, Inc.                    | \$75.0000 | \$46,500.00 |

**712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)****3.000 EACH**

|   |               |             |
|---|---------------|-------------|
| Wright Brothers Civil Construction, LLC | \$8,400.0000  | \$25,200.00 |
| APAC-Atlantic, Inc.                     | \$12,880.0000 | \$38,640.00 |
| Jones Bros. Contractors, LLC            | \$7,800.0000  | \$23,400.00 |
| Summers-Taylor, Inc.                    | \$6,300.0000  | \$18,900.00 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****450.000 EACH**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$43.3000 | \$19,485.00 |
| APAC-Atlantic, Inc.                     | \$42.5600 | \$19,152.00 |
| Jones Bros. Contractors, LLC            | \$38.0000 | \$17,100.00 |
| Summers-Taylor, Inc.                    | \$45.0000 | \$20,250.00 |

UNIT PRICE EXTENSION

**712-06 SIGNS (CONSTRUCTION)****2,500.125 S.F.**

|   |          |             |
|---|----------|-------------|
| Wright Brothers Civil Construction, LLC | \$9.0500 | \$22,626.13 |
| APAC-Atlantic, Inc.                     | \$8.9000 | \$22,251.11 |
| Jones Bros. Contractors, LLC            | \$7.9500 | \$19,875.99 |
| Summers-Taylor, Inc.                    | \$9.5000 | \$23,751.19 |

**712-07.03 TEMPORARY BARRICADES (TYPE III)****37.000 L.F.**

|   |           |          |
|---|-----------|----------|
| Wright Brothers Civil Construction, LLC | \$23.3000 | \$862.10 |
| APAC-Atlantic, Inc.                     | \$22.9600 | \$849.52 |
| Jones Bros. Contractors, LLC            | \$20.5000 | \$758.50 |
| Summers-Taylor, Inc.                    | \$24.5000 | \$906.50 |

**712-08.03 ARROW BOARD (TYPE C)****4.000 EACH**

|   |              |            |
|---|--------------|------------|
| Wright Brothers Civil Construction, LLC | \$2,300.0000 | \$9,200.00 |
| APAC-Atlantic, Inc.                     | \$2,240.0000 | \$8,960.00 |
| Jones Bros. Contractors, LLC            | \$2,000.0000 | \$8,000.00 |
| Summers-Taylor, Inc.                    | \$2,400.0000 | \$9,600.00 |

**712-08.11 QUEUE PROTECTION TRUCK****80.000 HOUR**

|   |            |             |
|---|------------|-------------|
| Wright Brothers Civil Construction, LLC | \$120.0000 | \$9,600.00  |
| APAC-Atlantic, Inc.                     | \$117.6000 | \$9,408.00  |
| Jones Bros. Contractors, LLC            | \$105.0000 | \$8,400.00  |
| Summers-Taylor, Inc.                    | \$125.0000 | \$10,000.00 |

**712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)****8,000.000 L.F.**

|   |          |             |
|---|----------|-------------|
| Wright Brothers Civil Construction, LLC | \$4.7500 | \$38,000.00 |
| APAC-Atlantic, Inc.                     | \$5.3200 | \$42,560.00 |
| Jones Bros. Contractors, LLC            | \$3.6500 | \$29,200.00 |
| Summers-Taylor, Inc.                    | \$4.5000 | \$36,000.00 |

**712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)****427.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$28.0000 | \$11,956.00 |
| APAC-Atlantic, Inc.                     | \$28.0000 | \$11,956.00 |
| Jones Bros. Contractors, LLC            | \$26.0000 | \$11,102.00 |
| Summers-Taylor, Inc.                    | \$31.0000 | \$13,237.00 |

**712-09.08 REMOVABLE PAVEMENT MARKING (6" line)****1,250.000 L.F.**

|   |          |            |
|---|----------|------------|
| Wright Brothers Civil Construction, LLC | \$3.9000 | \$4,875.00 |
| APAC-Atlantic, Inc.                     | \$4.7600 | \$5,950.00 |
| Jones Bros. Contractors, LLC            | \$3.5000 | \$4,375.00 |
| Summers-Taylor, Inc.                    | \$4.2500 | \$5,312.50 |

**712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)****1,000.000 L.F.**

|   |          |            |
|---|----------|------------|
| Wright Brothers Civil Construction, LLC | \$5.3000 | \$5,300.00 |
| APAC-Atlantic, Inc.                     | \$5.3200 | \$5,320.00 |
| Jones Bros. Contractors, LLC            | \$3.8500 | \$3,850.00 |
| Summers-Taylor, Inc.                    | \$4.5000 | \$4,500.00 |

**713-02.21 SIGN POST DELINEATION ENHANCEMENT****10.000 L.F.**

|   |          |         |
|---|----------|---------|
| Wright Brothers Civil Construction, LLC | \$6.0000 | \$60.00 |
| APAC-Atlantic, Inc.                     | \$6.9400 | \$69.40 |
| Jones Bros. Contractors, LLC            | \$6.2000 | \$62.00 |
| Summers-Taylor, Inc.                    | \$7.5000 | \$75.00 |

**713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST****1,589.000 LB.**

|   |          |             |
|---|----------|-------------|
| Wright Brothers Civil Construction, LLC | \$4.5000 | \$7,150.50  |
| APAC-Atlantic, Inc.                     | \$6.1600 | \$9,788.24  |
| Jones Bros. Contractors, LLC            | \$5.5000 | \$8,739.50  |
| Summers-Taylor, Inc.                    | \$6.5000 | \$10,328.50 |

**713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)****124.000 S.F.**

|   |           |            |
|---|-----------|------------|
| Wright Brothers Civil Construction, LLC | \$14.8000 | \$1,835.20 |
| APAC-Atlantic, Inc.                     | \$18.4800 | \$2,291.52 |
| Jones Bros. Contractors, LLC            | \$16.5000 | \$2,046.00 |
| Summers-Taylor, Inc.                    | \$19.5000 | \$2,418.00 |

**713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)****307.000 S.F.**

|   |           |            |
|---|-----------|------------|
| Wright Brothers Civil Construction, LLC | \$15.8000 | \$4,850.60 |
| APAC-Atlantic, Inc.                     | \$19.3200 | \$5,931.24 |
| Jones Bros. Contractors, LLC            | \$17.2500 | \$5,295.75 |
| Summers-Taylor, Inc.                    | \$20.5000 | \$6,293.50 |

**713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS****1.000 LS**

|   |            |          |
|---|------------|----------|
| Wright Brothers Civil Construction, LLC | \$740.0000 | \$740.00 |
| APAC-Atlantic, Inc.                     | \$560.0000 | \$560.00 |
| Jones Bros. Contractors, LLC            | \$500.0000 | \$500.00 |
| Summers-Taylor, Inc.                    | \$600.0000 | \$600.00 |

**713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT****3.000 EACH**

|   |            |            |
|---|------------|------------|
| Wright Brothers Civil Construction, LLC | \$342.0000 | \$1,026.00 |
| APAC-Atlantic, Inc.                     | \$168.0000 | \$504.00   |
| Jones Bros. Contractors, LLC            | \$150.0000 | \$450.00   |
| Summers-Taylor, Inc.                    | \$178.0000 | \$534.00   |

**CONTRACT CNZ042**

|  |                     | UNIT PRICE  | EXTENSION |
|--|---------------------|-------------|-----------|
| <b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>                            | <b>9.000 EACH</b>   |             |           |
| Wright Brothers Civil Construction, LLC                                  | \$9,450.0000        | \$85,050.00 |           |
| APAC-Atlantic, Inc.  | \$9,296.0000        | \$83,664.00 |           |
| Jones Bros. Contractors, LLC   | \$8,300.0000        | \$74,700.00 |           |
| Summers-Taylor, Inc.   | \$9,850.0000        | \$88,650.00 |           |
| <b>713-30.09 BARRIER MOUNTED SIGN SUPPORT (SEE PLANS)</b>                | <b>4.000 EACH</b>   |             |           |
| Wright Brothers Civil Construction, LLC                                  | \$484.0000          | \$1,936.00  |           |
| APAC-Atlantic, Inc.  | \$1,344.0000        | \$5,376.00  |           |
| Jones Bros. Contractors, LLC   | \$1,200.0000        | \$4,800.00  |           |
| Summers-Taylor, Inc.   | \$1,425.0000        | \$5,700.00  |           |
| <b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> | <b>41.000 EACH</b>  |             |           |
| Wright Brothers Civil Construction, LLC                                  | \$56.0000           | \$2,296.00  |           |
| APAC-Atlantic, Inc.  | \$56.0000           | \$2,296.00  |           |
| Jones Bros. Contractors, LLC   | \$41.5000           | \$1,701.50  |           |
| Summers-Taylor, Inc.   | \$49.0000           | \$2,009.00  |           |
| <b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b> | <b>22.000 EACH</b>  |             |           |
| Wright Brothers Civil Construction, LLC                                  | \$56.0000           | \$1,232.00  |           |
| APAC-Atlantic, Inc.  | \$56.0000           | \$1,232.00  |           |
| Jones Bros. Contractors, LLC   | \$41.5000           | \$913.00    |           |
| Summers-Taylor, Inc.   | \$49.0000           | \$1,078.00  |           |
| <b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>  | <b>183.000 EACH</b> |             |           |
| Wright Brothers Civil Construction, LLC                                  | \$56.0000           | \$10,248.00 |           |
| APAC-Atlantic, Inc.  | \$56.0000           | \$10,248.00 |           |
| Jones Bros. Contractors, LLC   | \$41.5000           | \$7,594.50  |           |
| Summers-Taylor, Inc.   | \$49.0000           | \$8,967.00  |           |
| <b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>       | <b>909.000 S.Y.</b> |             |           |
| Wright Brothers Civil Construction, LLC                                  | \$23.6000           | \$21,452.40 |           |
| APAC-Atlantic, Inc.  | \$28.0000           | \$25,452.00 |           |
| Jones Bros. Contractors, LLC   | \$21.5000           | \$19,543.50 |           |
| Summers-Taylor, Inc.   | \$25.5000           | \$23,179.50 |           |
| <b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    | <b>190.000 L.F.</b> |             |           |
| Wright Brothers Civil Construction, LLC                                  | \$16.8000           | \$3,192.00  |           |
| APAC-Atlantic, Inc.  | \$14.0000           | \$2,660.00  |           |
| Jones Bros. Contractors, LLC   | \$12.0000           | \$2,280.00  |           |
| Summers-Taylor, Inc.   | \$14.2500           | \$2,707.50  |           |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****3.000 EACH**

|   |            |          |
|---|------------|----------|
| Wright Brothers Civil Construction, LLC | \$280.0000 | \$840.00 |
| APAC-Atlantic, Inc.                     | \$252.0000 | \$756.00 |
| Jones Bros. Contractors, LLC            | \$175.0000 | \$525.00 |
| Summers-Taylor, Inc.                    | \$210.0000 | \$630.00 |

**716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)****330.000 L.F.**

|   |           |            |
|---|-----------|------------|
| Wright Brothers Civil Construction, LLC | \$10.1000 | \$3,333.00 |
| APAC-Atlantic, Inc.                     | \$8.6800  | \$2,864.40 |
| Jones Bros. Contractors, LLC            | \$11.0000 | \$3,630.00 |
| Summers-Taylor, Inc.                    | \$13.0000 | \$4,290.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****836.667 L.F.**

|   |          |            |
|---|----------|------------|
| Wright Brothers Civil Construction, LLC | \$3.3500 | \$2,802.83 |
| APAC-Atlantic, Inc.                     | \$2.8000 | \$2,342.67 |
| Jones Bros. Contractors, LLC            | \$2.5000 | \$2,091.67 |
| Summers-Taylor, Inc.                    | \$3.0000 | \$2,510.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.278 L.M.**

|   |               |            |
|---|---------------|------------|
| Wright Brothers Civil Construction, LLC | \$11,400.0000 | \$3,169.20 |
| APAC-Atlantic, Inc.                     | \$16,920.8600 | \$4,704.00 |
| Jones Bros. Contractors, LLC            | \$10,000.0000 | \$2,780.00 |
| Summers-Taylor, Inc.                    | \$12,000.0000 | \$3,336.00 |

**716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)****1.000 EACH**

|   |            |          |
|---|------------|----------|
| Wright Brothers Civil Construction, LLC | \$393.0000 | \$393.00 |
| APAC-Atlantic, Inc.                     | \$252.0000 | \$252.00 |
| Jones Bros. Contractors, LLC            | \$200.0000 | \$200.00 |
| Summers-Taylor, Inc.                    | \$237.0000 | \$237.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****18.000 S.F.**

|   |           |          |
|---|-----------|----------|
| Wright Brothers Civil Construction, LLC | \$16.8000 | \$302.40 |
| APAC-Atlantic, Inc.                     | \$28.0000 | \$504.00 |
| Jones Bros. Contractors, LLC            | \$20.0000 | \$360.00 |
| Summers-Taylor, Inc.                    | \$24.0000 | \$432.00 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****1.000 EACH**

|   |            |          |
|---|------------|----------|
| Wright Brothers Civil Construction, LLC | \$393.0000 | \$393.00 |
| APAC-Atlantic, Inc.                     | \$252.0000 | \$252.00 |
| Jones Bros. Contractors, LLC            | \$275.0000 | \$275.00 |
| Summers-Taylor, Inc.                    | \$325.0000 | \$325.00 |

**716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)****7.000 EACH**

|   |            |            |
|---|------------|------------|
| Wright Brothers Civil Construction, LLC | \$168.0000 | \$1,176.00 |
| APAC-Atlantic, Inc.                     | \$56.0000  | \$392.00   |
| Jones Bros. Contractors, LLC            | \$90.0000  | \$630.00   |
| Summers-Taylor, Inc.                    | \$107.0000 | \$749.00   |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****3.227 L.M.**

|   |              |            |
|---|--------------|------------|
| Wright Brothers Civil Construction, LLC | \$1,790.0000 | \$5,776.33 |
| APAC-Atlantic, Inc.                     | \$2,802.6000 | \$9,043.99 |
| Jones Bros. Contractors, LLC            | \$1,350.0000 | \$4,356.45 |
| Summers-Taylor, Inc.                    | \$1,600.0000 | \$5,163.20 |

**716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)****150.000 L.F.**

|   |          |          |
|---|----------|----------|
| Wright Brothers Civil Construction, LLC | \$1.1000 | \$165.00 |
| APAC-Atlantic, Inc.                     | \$1.4000 | \$210.00 |
| Jones Bros. Contractors, LLC            | \$0.7500 | \$112.50 |
| Summers-Taylor, Inc.                    | \$1.0000 | \$150.00 |

**716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)****25,383.260 L.F.**

|   |          |             |
|---|----------|-------------|
| Wright Brothers Civil Construction, LLC | \$1.1000 | \$27,921.59 |
| APAC-Atlantic, Inc.                     | \$0.5600 | \$14,214.63 |
| Jones Bros. Contractors, LLC            | \$0.4200 | \$10,660.97 |
| Summers-Taylor, Inc.                    | \$0.5000 | \$12,691.63 |

**716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)****5.000 EACH**

|   |            |          |
|---|------------|----------|
| Wright Brothers Civil Construction, LLC | \$140.0000 | \$700.00 |
| APAC-Atlantic, Inc.                     | \$56.0000  | \$280.00 |
| Jones Bros. Contractors, LLC            | \$85.0000  | \$425.00 |
| Summers-Taylor, Inc.                    | \$100.0000 | \$500.00 |

**716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)****1.000 EACH**

|   |            |          |
|---|------------|----------|
| Wright Brothers Civil Construction, LLC | \$280.0000 | \$280.00 |
| APAC-Atlantic, Inc.                     | \$84.0000  | \$84.00  |
| Jones Bros. Contractors, LLC            | \$100.0000 | \$100.00 |
| Summers-Taylor, Inc.                    | \$119.0000 | \$119.00 |

**716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)****150.000 L.F.**

|   |          |          |
|---|----------|----------|
| Wright Brothers Civil Construction, LLC | \$1.1000 | \$165.00 |
| APAC-Atlantic, Inc.                     | \$0.8400 | \$126.00 |
| Jones Bros. Contractors, LLC            | \$0.5000 | \$75.00  |
| Summers-Taylor, Inc.                    | \$1.0000 | \$150.00 |

**716-08.19 REMOVAL OF PAVEMENT MARKING (YIELD LINE)****18.000 S.F.**

|   |           |          |
|---|-----------|----------|
| Wright Brothers Civil Construction, LLC | \$8.9500  | \$161.10 |
| APAC-Atlantic, Inc.                     | \$14.2800 | \$257.04 |
| Jones Bros. Contractors, LLC            | \$3.2500  | \$58.50  |
| Summers-Taylor, Inc.                    | \$4.0000  | \$72.00  |

**716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED****167.000 L.F.**

|   |           |            |
|---|-----------|------------|
| Wright Brothers Civil Construction, LLC | \$8.9500  | \$1,494.65 |
| APAC-Atlantic, Inc.                     | \$16.8000 | \$2,805.60 |
| Jones Bros. Contractors, LLC            | \$9.7500  | \$1,628.25 |
| Summers-Taylor, Inc.                    | \$11.5000 | \$1,920.50 |

**716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"****0.213 L.M.**

|   |               |             |
|---|---------------|-------------|
| Wright Brothers Civil Construction, LLC | \$44,000.0000 | \$9,372.00  |
| APAC-Atlantic, Inc.                     | \$84,000.6100 | \$17,892.13 |
| Jones Bros. Contractors, LLC            | \$24,500.0000 | \$5,218.50  |
| Summers-Taylor, Inc.                    | \$29,000.0000 | \$6,177.00  |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****4.323 L.M.**

|   |              |             |
|---|--------------|-------------|
| Wright Brothers Civil Construction, LLC | \$9,500.0000 | \$41,068.50 |
| APAC-Atlantic, Inc.                     | \$8,400.8900 | \$36,317.05 |
| Jones Bros. Contractors, LLC            | \$6,875.0000 | \$29,720.63 |
| Summers-Taylor, Inc.                    | \$8,150.0000 | \$35,232.45 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****470.833 L.F.**

|   |          |            |
|---|----------|------------|
| Wright Brothers Civil Construction, LLC | \$2.2500 | \$1,059.37 |
| APAC-Atlantic, Inc.                     | \$2.5300 | \$1,191.21 |
| Jones Bros. Contractors, LLC            | \$2.0000 | \$941.67   |
| Summers-Taylor, Inc.                    | \$2.4000 | \$1,130.00 |

**717-01 MOBILIZATION****1.000 LS**

|   |                  |                |
|---|------------------|----------------|
| Wright Brothers Civil Construction, LLC | \$912,000.0000   | \$912,000.00   |
| APAC-Atlantic, Inc.                     | \$587,960.4400   | \$587,960.44   |
| Jones Bros. Contractors, LLC            | \$1,240,000.0000 | \$1,240,000.00 |
| Summers-Taylor, Inc.                    | \$900,000.0000   | \$900,000.00   |

**740-07.04 GEOGRID REINFORCEMENT TYPE 2****4,000.000 S.Y.**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$4.4000  | \$17,600.00 |
| APAC-Atlantic, Inc.                     | \$1.1600  | \$4,640.00  |
| Jones Bros. Contractors, LLC            | \$12.0000 | \$48,000.00 |
| Summers-Taylor, Inc.                    | \$9.9000  | \$39,600.00 |

**740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)****837.600 S.Y.**

|   |          |            |
|---|----------|------------|
| Wright Brothers Civil Construction, LLC | \$4.4000 | \$3,685.44 |
| APAC-Atlantic, Inc.                     | \$4.2000 | \$3,517.92 |
| Jones Bros. Contractors, LLC            | \$4.2500 | \$3,559.80 |
| Summers-Taylor, Inc.                    | \$4.1500 | \$3,476.04 |

**740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)****1,000.000 S.Y.**

|   |          |            |
|---|----------|------------|
| Wright Brothers Civil Construction, LLC | \$4.4500 | \$4,450.00 |
| APAC-Atlantic, Inc.                     | \$4.5200 | \$4,520.00 |
| Jones Bros. Contractors, LLC            | \$4.2500 | \$4,250.00 |
| Summers-Taylor, Inc.                    | \$5.7500 | \$5,750.00 |

**740-11.03 TEMPORARY SEDIMENT TUBE 18IN****2,681.000 L.F.**

|   |          |             |
|---|----------|-------------|
| Wright Brothers Civil Construction, LLC | \$5.8000 | \$15,549.80 |
| APAC-Atlantic, Inc.                     | \$5.7500 | \$15,415.75 |
| Jones Bros. Contractors, LLC            | \$5.1000 | \$13,673.10 |
| Summers-Taylor, Inc.                    | \$6.0000 | \$16,086.00 |

**801-01.07 TEMPORARY SEEDING (WITH MULCH)****127.658 UNIT**

|   |           |            |
|---|-----------|------------|
| Wright Brothers Civil Construction, LLC | \$45.5000 | \$5,808.44 |
| APAC-Atlantic, Inc.                     | \$44.8000 | \$5,719.08 |
| Jones Bros. Contractors, LLC            | \$40.0000 | \$5,106.32 |
| Summers-Taylor, Inc.                    | \$47.5000 | \$6,063.76 |

**801-03 WATER (SEEDING & SODDING)****6.383 M.G.**

|   |            |          |
|---|------------|----------|
| Wright Brothers Civil Construction, LLC | \$114.0000 | \$727.66 |
| APAC-Atlantic, Inc.                     | \$113.0700 | \$721.73 |
| Jones Bros. Contractors, LLC            | \$100.0000 | \$638.30 |
| Summers-Taylor, Inc.                    | \$120.0000 | \$765.96 |

**803-01 SODDING (NEW SOD)****7,092.111 S.Y.**

|   |          |             |
|---|----------|-------------|
| Wright Brothers Civil Construction, LLC | \$7.6500 | \$54,254.65 |
| APAC-Atlantic, Inc.                     | \$7.5000 | \$53,190.83 |
| Jones Bros. Contractors, LLC            | \$6.7000 | \$47,517.14 |
| Summers-Taylor, Inc.                    | \$8.0000 | \$56,736.89 |

**BRIDGE CATEGORY****202-04.01 REMOVAL OF STRUCTURES (BR. NO. 70-SR68-18.39LT)****1.000 LS**

|   |                |              |
|---|----------------|--------------|
| Wright Brothers Civil Construction, LLC | \$242,000.0000 | \$242,000.00 |
| APAC-Atlantic, Inc.                     | \$248,666.9400 | \$248,666.94 |
| Jones Bros. Contractors, LLC            | \$350,000.0000 | \$350,000.00 |
| Summers-Taylor, Inc.                    | \$265,000.0000 | \$265,000.00 |

**202-04.02 REMOVAL OF STRUCTURES (BR. NO. 70-SR68-18.39RT)****1.000 LS**

|   |                |              |
|---|----------------|--------------|
| Wright Brothers Civil Construction, LLC | \$242,000.0000 | \$242,000.00 |
| APAC-Atlantic, Inc.                     | \$248,666.9400 | \$248,666.94 |
| Jones Bros. Contractors, LLC            | \$600,000.0000 | \$600,000.00 |
| Summers-Taylor, Inc.                    | \$265,000.0000 | \$265,000.00 |

**204-02.01 DRY EXCAVATION (BRIDGES)****654.000 C.Y.**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$65.0000 | \$42,510.00 |
| APAC-Atlantic, Inc.                     | \$56.9500 | \$37,245.30 |
| Jones Bros. Contractors, LLC            | \$35.0000 | \$22,890.00 |
| Summers-Taylor, Inc.                    | \$56.0000 | \$36,624.00 |

**303-01.02 GRANULAR BACKFILL (BRIDGES)****118.000 TON**

|   |            |             |
|---|------------|-------------|
| Wright Brothers Civil Construction, LLC | \$82.0000  | \$9,676.00  |
| APAC-Atlantic, Inc.                     | \$105.0100 | \$12,391.18 |
| Jones Bros. Contractors, LLC            | \$60.0000  | \$7,080.00  |
| Summers-Taylor, Inc.                    | \$101.0000 | \$11,918.00 |

**604-02.03 EPOXY COATED REINFORCING STEEL****166,930.000 LB.**

|   |          |              |
|---|----------|--------------|
| Wright Brothers Civil Construction, LLC | \$1.5500 | \$258,741.50 |
| APAC-Atlantic, Inc.                     | \$1.5700 | \$262,080.10 |
| Jones Bros. Contractors, LLC            | \$1.7500 | \$292,127.50 |
| Summers-Taylor, Inc.                    | \$1.4500 | \$242,048.50 |

**604-03.01 CLASS A CONCRETE (BRIDGES)****468.000 C.Y.**

|   |              |              |
|---|--------------|--------------|
| Wright Brothers Civil Construction, LLC | \$1,420.0000 | \$664,560.00 |
| APAC-Atlantic, Inc.                     | \$1,225.7500 | \$573,651.00 |
| Jones Bros. Contractors, LLC            | \$1,500.0000 | \$702,000.00 |
| Summers-Taylor, Inc.                    | \$1,895.0000 | \$886,860.00 |

**604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)****86,619.000 LB.**

|   |          |              |
|---|----------|--------------|
| Wright Brothers Civil Construction, LLC | \$1.3000 | \$112,604.70 |
| APAC-Atlantic, Inc.                     | \$1.8600 | \$161,111.34 |
| Jones Bros. Contractors, LLC            | \$1.5000 | \$129,928.50 |
| Summers-Taylor, Inc.                    | \$1.7000 | \$147,252.30 |

**CONTRACT CNZ042**

|  |                       | UNIT PRICE     | EXTENSION |
|--|-----------------------|----------------|-----------|
| <b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>                  | <b>485.000 S.Y.</b>   |                |           |
| Wright Brothers Civil Construction, LLC                  | \$322.0000            | \$156,170.00   |           |
| APAC-Atlantic, Inc.                                      | \$485.7400            | \$235,583.90   |           |
| Jones Bros. Contractors, LLC                             | \$375.0000            | \$181,875.00   |           |
| Summers-Taylor, Inc.                                     | \$411.0000            | \$199,335.00   |           |
| <b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>          | <b>702.000 C.Y.</b>   |                |           |
| Wright Brothers Civil Construction, LLC                  | \$1,420.0000          | \$996,840.00   |           |
| APAC-Atlantic, Inc.                                      | \$1,197.1100          | \$840,371.22   |           |
| Jones Bros. Contractors, LLC                             | \$1,500.0000          | \$1,053,000.00 |           |
| Summers-Taylor, Inc.                                     | \$1,279.0000          | \$897,858.00   |           |
| <b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b> | <b>6,331.000 S.Y.</b> |                |           |
| Wright Brothers Civil Construction, LLC                  | \$18.5000             | \$117,123.50   |           |
| APAC-Atlantic, Inc.                                      | \$12.3200             | \$77,997.92    |           |
| Jones Bros. Contractors, LLC                             | \$8.2500              | \$52,230.75    |           |
| Summers-Taylor, Inc.                                     | \$9.8000              | \$62,043.80    |           |
| <b>604-04.41 THREE STAR STATE EMBLEM</b>                 | <b>12.000 EACH</b>    |                |           |
| Wright Brothers Civil Construction, LLC                  | \$3,700.0000          | \$44,400.00    |           |
| APAC-Atlantic, Inc.                                      | \$2,785.3700          | \$33,424.44    |           |
| Jones Bros. Contractors, LLC                             | \$4,000.0000          | \$48,000.00    |           |
| Summers-Taylor, Inc.                                     | \$2,300.0000          | \$27,600.00    |           |
| <b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>       | <b>2,849.000 S.Y.</b> |                |           |
| Wright Brothers Civil Construction, LLC                  | \$4.3500              | \$12,393.15    |           |
| APAC-Atlantic, Inc.                                      | \$12.6000             | \$35,897.40    |           |
| Jones Bros. Contractors, LLC                             | \$3.8300              | \$10,911.67    |           |
| Summers-Taylor, Inc.                                     | \$5.2000              | \$14,814.80    |           |
| <b>606-03.03 STEEL PILES (12 INCH)</b>                   | <b>8,151.000 L.F.</b> |                |           |
| Wright Brothers Civil Construction, LLC                  | \$79.0000             | \$643,929.00   |           |
| APAC-Atlantic, Inc.                                      | \$74.5400             | \$607,575.54   |           |
| Jones Bros. Contractors, LLC                             | \$75.0000             | \$611,325.00   |           |
| Summers-Taylor, Inc.                                     | \$85.0000             | \$692,835.00   |           |
| <b>606-03.06 PILE TIPS (STEEL PILES, 12 INCH)</b>        | <b>128.000 EACH</b>   |                |           |
| Wright Brothers Civil Construction, LLC                  | \$140.0000            | \$17,920.00    |           |
| APAC-Atlantic, Inc.                                      | \$189.6600            | \$24,276.48    |           |
| Jones Bros. Contractors, LLC                             | \$130.0000            | \$16,640.00    |           |
| Summers-Taylor, Inc.                                     | \$149.0000            | \$19,072.00    |           |

**CONTRACT CNZ042**

UNIT PRICE EXTENSION

**615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)****2,539.000 L.F.**

|   |            |                |
|---|------------|----------------|
| Wright Brothers Civil Construction, LLC | \$375.0000 | \$952,125.00   |
| APAC-Atlantic, Inc.                     | \$549.3300 | \$1,394,748.87 |
| Jones Bros. Contractors, LLC            | \$475.0000 | \$1,206,025.00 |
| Summers-Taylor, Inc.                    | \$575.0000 | \$1,459,925.00 |

**620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)****1,082.000 L.F.**

|   |            |              |
|---|------------|--------------|
| Wright Brothers Civil Construction, LLC | \$113.0000 | \$122,266.00 |
| APAC-Atlantic, Inc.                     | \$156.4000 | \$169,224.80 |
| Jones Bros. Contractors, LLC            | \$120.0000 | \$129,840.00 |
| Summers-Taylor, Inc.                    | \$145.0000 | \$156,890.00 |

**710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM****303.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$49.7000 | \$15,059.10 |
| APAC-Atlantic, Inc.                     | \$79.2100 | \$24,000.63 |
| Jones Bros. Contractors, LLC            | \$50.0000 | \$15,150.00 |
| Summers-Taylor, Inc.                    | \$37.0000 | \$11,211.00 |

**710-09.02 6" PIPE UNDERDRAIN****160.000 L.F.**

|   |           |            |
|---|-----------|------------|
| Wright Brothers Civil Construction, LLC | \$17.9500 | \$2,872.00 |
| APAC-Atlantic, Inc.                     | \$42.4200 | \$6,787.20 |
| Jones Bros. Contractors, LLC            | \$10.0000 | \$1,600.00 |
| Summers-Taylor, Inc.                    | \$30.0000 | \$4,800.00 |

**UTILITY CATEGORY****793-01.08 POLE 35FT CLASS 5 WOOD****8.000 EACH**

|   |              |             |
|---|--------------|-------------|
| Wright Brothers Civil Construction, LLC | \$2,400.0000 | \$19,200.00 |
| APAC-Atlantic, Inc.                     | \$1,730.4000 | \$13,843.20 |
| Jones Bros. Contractors, LLC            | \$2,125.0000 | \$17,000.00 |
| Summers-Taylor, Inc.                    | \$2,520.0000 | \$20,160.00 |

**793-01.41 ANCHOR 1IN****4.000 EACH**

|   |              |            |
|---|--------------|------------|
| Wright Brothers Civil Construction, LLC | \$960.0000   | \$3,840.00 |
| APAC-Atlantic, Inc.                     | \$1,338.4000 | \$5,353.60 |
| Jones Bros. Contractors, LLC            | \$857.0000   | \$3,428.00 |
| Summers-Taylor, Inc.                    | \$1,015.0000 | \$4,060.00 |

**793-11.25 CONCRETE HANHOLE 4FT X 4FT X 4FT****2.000 EACH**

|   |               |             |
|---|---------------|-------------|
| Wright Brothers Civil Construction, LLC | \$14,000.0000 | \$28,000.00 |
| APAC-Atlantic, Inc.                     | \$15,050.5600 | \$30,101.12 |
| Jones Bros. Contractors, LLC            | \$12,500.0000 | \$25,000.00 |
| Summers-Taylor, Inc.                    | \$14,800.0000 | \$29,600.00 |

**793-12.21 DIG SPLICE PIT (50 LF)****2.000 EACH**

|   |              |            |
|---|--------------|------------|
| Wright Brothers Civil Construction, LLC | \$4,700.0000 | \$9,400.00 |
| APAC-Atlantic, Inc.                     | \$4,768.9600 | \$9,537.92 |
| Jones Bros. Contractors, LLC            | \$4,190.0000 | \$8,380.00 |
| Summers-Taylor, Inc.                    | \$4,970.0000 | \$9,940.00 |

**793-13.17 2 DUCT FORMATION @ 36IN DEPTH****35.000 L.F.**

|   |           |            |
|---|-----------|------------|
| Wright Brothers Civil Construction, LLC | \$93.0000 | \$3,255.00 |
| APAC-Atlantic, Inc.                     | \$85.1200 | \$2,979.20 |
| Jones Bros. Contractors, LLC            | \$83.0000 | \$2,905.00 |
| Summers-Taylor, Inc.                    | \$98.0000 | \$3,430.00 |

**793-13.27 4 DUCT FORMATION @ 36IN DEPTH****1,302.000 L.F.**

|   |            |              |
|---|------------|--------------|
| Wright Brothers Civil Construction, LLC | \$97.5000  | \$126,945.00 |
| APAC-Atlantic, Inc.                     | \$106.4000 | \$138,532.80 |
| Jones Bros. Contractors, LLC            | \$87.0000  | \$113,274.00 |
| Summers-Taylor, Inc.                    | \$103.0000 | \$134,106.00 |

**793-13.32 6 DUCT FORMATION @ 36IN DEPTH****130.000 L.F.**

|   |            |             |
|---|------------|-------------|
| Wright Brothers Civil Construction, LLC | \$129.0000 | \$16,770.00 |
| APAC-Atlantic, Inc.                     | \$196.0000 | \$25,480.00 |
| Jones Bros. Contractors, LLC            | \$115.0000 | \$14,950.00 |
| Summers-Taylor, Inc.                    | \$136.0000 | \$17,680.00 |

UNIT PRICE EXTENSION

**793-14.02 CONCRETE ENCASEMENT PER DUCT****6,058.000 L.F.**

|   |           |             |
|---|-----------|-------------|
| Wright Brothers Civil Construction, LLC | \$14.6000 | \$88,446.80 |
| APAC-Atlantic, Inc.                     | \$8.8000  | \$53,310.40 |
| Jones Bros. Contractors, LLC            | \$13.0000 | \$78,754.00 |
| Summers-Taylor, Inc.                    | \$15.4000 | \$93,293.20 |

**793-14.05 MH PRECAST 4-FT W X 8-FT L X 6-FT H****1.000 EACH**

|   |               |             |
|---|---------------|-------------|
| Wright Brothers Civil Construction, LLC | \$36,100.0000 | \$36,100.00 |
| APAC-Atlantic, Inc.                     | \$26,008.6400 | \$26,008.64 |
| Jones Bros. Contractors, LLC            | \$32,150.0000 | \$32,150.00 |
| Summers-Taylor, Inc.                    | \$38,100.0000 | \$38,100.00 |

**793-14.09 BRIDGE CONDUIT HANGER SYSTEM****1.000 LS**

|   |                |              |
|---|----------------|--------------|
| Wright Brothers Civil Construction, LLC | \$101,500.0000 | \$101,500.00 |
| APAC-Atlantic, Inc.                     | \$103,965.1200 | \$103,965.12 |
| Jones Bros. Contractors, LLC            | \$90,500.0000  | \$90,500.00  |
| Summers-Taylor, Inc.                    | \$110,000.0000 | \$110,000.00 |

**793-14.14 MULTI DUCT****2,030.000 L.F.**

|   |          |             |
|---|----------|-------------|
| Wright Brothers Civil Construction, LLC | \$3.5000 | \$7,105.00  |
| APAC-Atlantic, Inc.                     | \$5.8800 | \$11,936.40 |
| Jones Bros. Contractors, LLC            | \$3.1000 | \$6,293.00  |
| Summers-Taylor, Inc.                    | \$3.6000 | \$7,308.00  |

**793-14.21 ROD DUCTS****4,060.000 L.F.**

|   |          |            |
|---|----------|------------|
| Wright Brothers Civil Construction, LLC | \$1.3500 | \$5,481.00 |
| APAC-Atlantic, Inc.                     | \$1.2900 | \$5,237.40 |
| Jones Bros. Contractors, LLC            | \$1.2000 | \$4,872.00 |
| Summers-Taylor, Inc.                    | \$1.4000 | \$5,684.00 |

**793-14.26 UNDERGROUND TO OVERHEAD RISER****5.000 EACH**

|   |              |            |
|---|--------------|------------|
| Wright Brothers Civil Construction, LLC | \$660.0000   | \$3,300.00 |
| APAC-Atlantic, Inc.                     | \$1,613.9200 | \$8,069.60 |
| Jones Bros. Contractors, LLC            | \$588.0000   | \$2,940.00 |
| Summers-Taylor, Inc.                    | \$697.0000   | \$3,485.00 |

**793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE****420.000 L.F.**

|   |            |             |
|---|------------|-------------|
| Wright Brothers Civil Construction, LLC | \$89.2500  | \$37,485.00 |
| APAC-Atlantic, Inc.                     | \$122.0800 | \$51,273.60 |
| Jones Bros. Contractors, LLC            | \$79.5000  | \$33,390.00 |
| Summers-Taylor, Inc.                    | \$94.0000  | \$39,480.00 |

**CONTRACT CNZ042**

UNIT PRICE EXTENSION

**793-16.09 BORE/JACK 16IN CASING - UNCONSOLIDATED****280.000 L.F.**

|   |              |              |
|---|--------------|--------------|
| Wright Brothers Civil Construction, LLC | \$990.0000   | \$277,200.00 |
| APAC-Atlantic, Inc.                     | \$1,246.5600 | \$349,036.80 |
| Jones Bros. Contractors, LLC            | \$885.0000   | \$247,800.00 |
| Summers-Taylor, Inc.                    | \$1,760.0000 | \$492,800.00 |

**793-16.21 ADJUST MANHOLE LID****1.000 EACH**

|   |              |            |
|---|--------------|------------|
| Wright Brothers Civil Construction, LLC | \$1,600.0000 | \$1,600.00 |
| APAC-Atlantic, Inc.                     | \$2,128.0000 | \$2,128.00 |
| Jones Bros. Contractors, LLC            | \$1,465.0000 | \$1,465.00 |
| Summers-Taylor, Inc.                    | \$1,737.0000 | \$1,737.00 |

**793-16.25 MH(RETIRE/REMOVE/SAND BACKFILL)****1.000 EACH**

|   |               |             |
|---|---------------|-------------|
| Wright Brothers Civil Construction, LLC | \$1,600.0000  | \$1,600.00  |
| APAC-Atlantic, Inc.                     | \$11,480.0000 | \$11,480.00 |
| Jones Bros. Contractors, LLC            | \$1,455.0000  | \$1,455.00  |
| Summers-Taylor, Inc.                    | \$1,725.0000  | \$1,725.00  |

**SUB-TOTAL ROADWAY**

|   |                |
|---|----------------|
| Wright Brothers Civil Construction, LLC | \$5,543,522.73 |
| APAC-Atlantic, Inc.                     | \$5,257,247.41 |
| Jones Bros. Contractors, LLC            | \$6,407,924.91 |
| Summers-Taylor, Inc.                    | \$6,152,937.09 |

**SUB-TOTAL BRIDGE**

|   |                |
|---|----------------|
| Wright Brothers Civil Construction, LLC | \$4,653,189.95 |
| APAC-Atlantic, Inc.                     | \$4,993,701.20 |
| Jones Bros. Contractors, LLC            | \$5,430,623.42 |
| Summers-Taylor, Inc.                    | \$5,401,087.40 |

**SUB-TOTAL UTILITY**

|   |                |
|---|----------------|
| Wright Brothers Civil Construction, LLC | \$767,227.80   |
| APAC-Atlantic, Inc.                     | \$848,273.80   |
| Jones Bros. Contractors, LLC            | \$684,556.00   |
| Summers-Taylor, Inc.                    | \$1,012,588.20 |

**TOTAL CONTRACT**

|   |                 |
|---|-----------------|
| Wright Brothers Civil Construction, LLC | \$10,963,940.48 |
| APAC-Atlantic, Inc.                     | \$11,099,222.41 |
| Jones Bros. Contractors, LLC            | \$12,523,104.33 |
| Summers-Taylor, Inc.                    | \$12,566,612.69 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

PUTNAM COUNTY (Contract No. CNZ041 Call 063)

STP/HSIP-24(97),71S024-F3-007,71S024-F8-007

THE RESURFACING ON U.S. 70N (S.R. 24) FROM NEAR HITCHCOCK DRIVE (L.M. 23.27) TO MILL CREEK ROAD (L.M. 29.89).

PROJECT LENGTH - 6.440 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 7.50%

---

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Rogers Group, Inc.                 | \$1,523,064.75 |
| Vulcan Construction Materials, LLC | \$1,549,893.00 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

12.900 L.M.

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$1,175.0000 | \$15,157.50 |
| Vulcan Construction Materials, LLC | \$1,500.0000 | \$19,350.00 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

110.000 TON

|                                    |           |            |
|------------------------------------|-----------|------------|
| Rogers Group, Inc.                 | \$68.5000 | \$7,535.00 |
| Vulcan Construction Materials, LLC | \$78.5000 | \$8,635.00 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

200.000 TON

|                                    |            |             |
|------------------------------------|------------|-------------|
| Rogers Group, Inc.                 | \$142.0000 | \$28,400.00 |
| Vulcan Construction Materials, LLC | \$140.0000 | \$28,000.00 |

## 403-02.01 TRACKLESS TACK COAT

49.000 TON

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$925.0000   | \$45,325.00 |
| Vulcan Construction Materials, LLC | \$1,000.0000 | \$49,000.00 |

## 411-01.10 ACS MIX(PG64-22) GRADING D

7,723.000 TON

|                                    |            |              |
|------------------------------------|------------|--------------|
| Rogers Group, Inc.                 | \$120.2500 | \$928,690.75 |
| Vulcan Construction Materials, LLC | \$122.0000 | \$942,206.00 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

7.000 L.M.

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Rogers Group, Inc.                 | \$2,800.0000 | \$19,600.00 |
| Vulcan Construction Materials, LLC | \$2,650.0000 | \$18,550.00 |

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

10.300 L.M.

|                                    |            |            |
|------------------------------------|------------|------------|
| Rogers Group, Inc.                 | \$633.5000 | \$6,525.05 |
| Vulcan Construction Materials, LLC | \$600.0000 | \$6,180.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

6,022.000 TON

|                                    |           |              |
|------------------------------------|-----------|--------------|
| Rogers Group, Inc.                 | \$24.2500 | \$146,033.50 |
| Vulcan Construction Materials, LLC | \$28.5000 | \$171,627.00 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                    |               |             |
|------------------------------------|---------------|-------------|
| Rogers Group, Inc.                 | \$48,000.0000 | \$48,000.00 |
| Vulcan Construction Materials, LLC | \$47,500.0000 | \$47,500.00 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

10.000 EACH

|                                    |           |          |
|------------------------------------|-----------|----------|
| Rogers Group, Inc.                 | \$26.4000 | \$264.00 |
| Vulcan Construction Materials, LLC | \$28.0000 | \$280.00 |

**CONTRACT CNZ041**

|                                    |  | UNIT PRICE          | EXTENSION    |
|------------------------------------|--|---------------------|--------------|
| 712-06                             | <b>SIGNS (CONSTRUCTION)</b>                                    |                     |              |
|                                    |  | <b>877.000 S.F.</b> |              |
| Rogers Group, Inc.                 |  | \$8.4500            | \$7,410.65   |
| Vulcan Construction Materials, LLC |  | \$10.0000           | \$8,770.00   |
| 713-16.01                          | <b>CHANGEABLE MESSAGE SIGN UNIT</b>                            |                     |              |
|                                    |  | <b>2.000 EACH</b>   |              |
| Rogers Group, Inc.                 |  | \$5,050.0000        | \$10,100.00  |
| Vulcan Construction Materials, LLC |  | \$2,500.0000        | \$5,000.00   |
| 716-01.21                          | <b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b> |                     |              |
|                                    |  | <b>438.000 EACH</b> |              |
| Rogers Group, Inc.                 |  | \$42.2500           | \$18,505.50  |
| Vulcan Construction Materials, LLC |  | \$40.0000           | \$17,520.00  |
| 716-02.05                          | <b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>                    |                     |              |
|                                    |  | <b>420.000 L.F.</b> |              |
| Rogers Group, Inc.                 |  | \$12.5000           | \$5,250.00   |
| Vulcan Construction Materials, LLC |  | \$12.0000           | \$5,040.00   |
| 716-05.01                          | <b>PAINTED PAVEMENT MARKING (4" LINE)</b>                      |                     |              |
|                                    |  | <b>38.500 L.M.</b>  |              |
| Rogers Group, Inc.                 |  | \$897.0000          | \$34,534.50  |
| Vulcan Construction Materials, LLC |  | \$850.0000          | \$32,725.00  |
| 716-05.05                          | <b>PAINTED PAVEMENT MARKING (STOP LINE)</b>                    |                     |              |
|                                    |  | <b>420.000 L.F.</b> |              |
| Rogers Group, Inc.                 |  | \$5.2500            | \$2,205.00   |
| Vulcan Construction Materials, LLC |  | \$5.0000            | \$2,100.00   |
| 716-12.02                          | <b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>          |                     |              |
|                                    |  | <b>25.600 L.M.</b>  |              |
| Rogers Group, Inc.                 |  | \$6,968.0000        | \$178,380.80 |
| Vulcan Construction Materials, LLC |  | \$6,600.0000        | \$168,960.00 |
| 716-12.05                          | <b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>   |                     |              |
|                                    |  | <b>475.000 L.F.</b> |              |
| Rogers Group, Inc.                 |  | \$2.1000            | \$997.50     |
| Vulcan Construction Materials, LLC |  | \$2.0000            | \$950.00     |
| 717-01                             | <b>MOBILIZATION</b>  |                     |              |
|                                    |  | <b>1.000 LS</b>     |              |
| Rogers Group, Inc.                 |  | \$20,150.0000       | \$20,150.00  |
| Vulcan Construction Materials, LLC |  | \$17,500.0000       | \$17,500.00  |

**SUB-TOTAL ROADWAY**

|                                    |                |
|------------------------------------|----------------|
| Rogers Group, Inc.                 | \$1,523,064.75 |
| Vulcan Construction Materials, LLC | \$1,549,893.00 |

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Rogers Group, Inc.                 | \$1,523,064.75 |
| Vulcan Construction Materials, LLC | \$1,549,893.00 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

ROANE COUNTY (Contract No. CNZ073 Call 064)

NH/HSIP-1(497),73S001-F3-004,73S001-F8-004,NH/HSIP-1(498),73S001-F3-005,73S001-F8-005,NH/HSIP-61(54),73S061-F3-003,73S061-F8-003

THE RESURFACING ON U.S. 70 (S.R. 1) FROM NEAR S.R. 29 TO NEAR U.S. 27 (S.R. 61) AND FROM NEAR S.R. 326 TO NEAR THE LOUDON COUNTY LINE, AND ON S.R. 61 FROM NEAR I-40 TO NEAR U.S. 27 (S.R. 29).

PROJECT LENGTH - 12.250 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 9.00%

---

TOTAL CONTRACT

|                                  |                |
|----------------------------------|----------------|
| Duracap Asphalt Paving Co., Inc. | \$4,712,537.56 |
| Rogers Group, Inc.               | \$4,865,000.00 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

29.000 L.M.

|                                  |            |             |
|----------------------------------|------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$790.0000 | \$22,910.00 |
| Rogers Group, Inc.               | \$710.0000 | \$20,590.00 |

## 307-01.15 ASC MIX (PG64-22) (BPMCLC-HM) GRADING CS

1,116.000 TON

|                                  |            |              |
|----------------------------------|------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$128.2300 | \$143,104.68 |
| Rogers Group, Inc.               | \$138.0000 | \$154,008.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

151.000 TON

|                                  |              |              |
|----------------------------------|--------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$1,175.0000 | \$177,425.00 |
| Rogers Group, Inc.               | \$1,000.0000 | \$151,000.00 |

## 403-02.01 TRACKLESS TACK COAT

24.000 TON

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$1,175.0000 | \$28,200.00 |
| Rogers Group, Inc.               | \$1,000.0000 | \$24,000.00 |

## 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

1,614.000 TON

|                                  |            |              |
|----------------------------------|------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$115.8900 | \$187,046.46 |
| Rogers Group, Inc.               | \$107.0000 | \$172,698.00 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

3,689.000 TON

|                                  |            |              |
|----------------------------------|------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$145.6300 | \$537,229.07 |
| Rogers Group, Inc.               | \$144.0000 | \$531,216.00 |

## 411-03.10 ACS MIX(PG76-22) GRADING D

9,436.000 TON

|                                  |            |                |
|----------------------------------|------------|----------------|
| Duracap Asphalt Paving Co., Inc. | \$139.0000 | \$1,311,604.00 |
| Rogers Group, Inc.               | \$136.0000 | \$1,283,296.00 |

## 411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

5,580.000 TON

|                                  |            |              |
|----------------------------------|------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$125.0000 | \$697,500.00 |
| Rogers Group, Inc.               | \$142.0000 | \$792,360.00 |

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

3.000 L.M.

|                                  |            |            |
|----------------------------------|------------|------------|
| Duracap Asphalt Paving Co., Inc. | \$525.0000 | \$1,575.00 |
| Rogers Group, Inc.               | \$500.0000 | \$1,500.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

13,715.000 TON

|                                  |           |              |
|----------------------------------|-----------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$22.5000 | \$308,587.50 |
| Rogers Group, Inc.               | \$34.0000 | \$466,310.00 |

**CONTRACT CNZ073**

UNIT PRICE EXTENSION

**415-01.02 COLD PLANING BITUMINOUS PAVEMENT****49.000 S.Y.**

|                                  |            |             |
|----------------------------------|------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$205.4000 | \$10,064.60 |
| Rogers Group, Inc.               | \$90.0000  | \$4,410.00  |

**705-04.21 GUARDRAIL DELINEATION ENHANCEMENT****10,016.000 L.F.**

|                                  |          |             |
|----------------------------------|----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$4.0000 | \$40,064.00 |
| Rogers Group, Inc.               | \$3.2500 | \$32,552.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                  |                |              |
|----------------------------------|----------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$260,745.0000 | \$260,745.00 |
| Rogers Group, Inc.               | \$245,000.0000 | \$245,000.00 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****430.000 EACH**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$41.0000 | \$17,630.00 |
| Rogers Group, Inc.               | \$39.2500 | \$16,877.50 |

**712-05.01 WARNING LIGHTS (TYPE A)****215.000 EACH**

|                                  |           |            |
|----------------------------------|-----------|------------|
| Duracap Asphalt Paving Co., Inc. | \$26.0000 | \$5,590.00 |
| Rogers Group, Inc.               | \$25.0000 | \$5,375.00 |

**712-06 SIGNS (CONSTRUCTION)****2,888.000 S.F.**

|                                  |          |             |
|----------------------------------|----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$8.5000 | \$24,548.00 |
| Rogers Group, Inc.               | \$8.1500 | \$23,537.20 |

**712-08.03 ARROW BOARD (TYPE C)****4.000 EACH**

|                                  |              |            |
|----------------------------------|--------------|------------|
| Duracap Asphalt Paving Co., Inc. | \$1,365.0000 | \$5,460.00 |
| Rogers Group, Inc.               | \$1,300.0000 | \$5,200.00 |

**713-02.14 FLEXIBLE DELINEATOR (WHITE)****76.000 EACH**

|                                  |           |            |
|----------------------------------|-----------|------------|
| Duracap Asphalt Paving Co., Inc. | \$44.0000 | \$3,344.00 |
| Rogers Group, Inc.               | \$42.0000 | \$3,192.00 |

**713-02.15 FLEXIBLE DELINEATOR (YELLOW)****146.000 EACH**

|                                  |           |            |
|----------------------------------|-----------|------------|
| Duracap Asphalt Paving Co., Inc. | \$44.0000 | \$6,424.00 |
| Rogers Group, Inc.               | \$42.0000 | \$6,132.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****781.000 EACH**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$40.0000 | \$31,240.00 |
| Rogers Group, Inc.               | \$37.0000 | \$28,897.00 |

UNIT PRICE EXTENSION

**716-01.22 SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)****602.000 EACH**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$40.0000 | \$24,080.00 |
| Rogers Group, Inc.               | \$37.0000 | \$22,274.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****41.000 EACH**

|                                  |           |            |
|----------------------------------|-----------|------------|
| Duracap Asphalt Paving Co., Inc. | \$40.0000 | \$1,640.00 |
| Rogers Group, Inc.               | \$37.0000 | \$1,517.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****1,503.000 EACH**

|                                  |          |             |
|----------------------------------|----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$9.0000 | \$13,527.00 |
| Rogers Group, Inc.               | \$8.0000 | \$12,024.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****1,554.000 S.Y.**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$30.0000 | \$46,620.00 |
| Rogers Group, Inc.               | \$20.0000 | \$31,080.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****2,112.000 L.F.**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$10.5000 | \$22,176.00 |
| Rogers Group, Inc.               | \$10.0000 | \$21,120.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****41.000 EACH**

|                                  |            |            |
|----------------------------------|------------|------------|
| Duracap Asphalt Paving Co., Inc. | \$157.5000 | \$6,457.50 |
| Rogers Group, Inc.               | \$225.0000 | \$9,225.00 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****2,447.000 L.F.**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$26.2500 | \$64,233.75 |
| Rogers Group, Inc.               | \$20.0000 | \$48,940.00 |

**716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)****400.000 L.F.**

|                                  |          |            |
|----------------------------------|----------|------------|
| Duracap Asphalt Paving Co., Inc. | \$2.5000 | \$1,000.00 |
| Rogers Group, Inc.               | \$2.0000 | \$800.00   |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****3,007.000 L.F.**

|                                  |          |             |
|----------------------------------|----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$6.0000 | \$18,042.00 |
| Rogers Group, Inc.               | \$4.0000 | \$12,028.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****10.000 EACH**

|                                  |            |            |
|----------------------------------|------------|------------|
| Duracap Asphalt Paving Co., Inc. | \$165.0000 | \$1,650.00 |
| Rogers Group, Inc.               | \$200.0000 | \$2,000.00 |

**716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED****34.000 EACH**

|                                  |            |             |
|----------------------------------|------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$475.0000 | \$16,150.00 |
| Rogers Group, Inc.               | \$400.0000 | \$13,600.00 |

**716-04.17 PLASTIC PAVEMENT MARKING (YIELD SYMBOL)****96.000 EACH**

|                                  |            |             |
|----------------------------------|------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$270.0000 | \$25,920.00 |
| Rogers Group, Inc.               | \$50.0000  | \$4,800.00  |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****34.800 L.M.**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$1,300.0000 | \$45,240.00 |
| Rogers Group, Inc.               | \$900.0000   | \$31,320.00 |

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)****59.800 L.M.**

|                                  |              |              |
|----------------------------------|--------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$3,500.0000 | \$209,300.00 |
| Rogers Group, Inc.               | \$3,565.0000 | \$213,187.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                  |                |              |
|----------------------------------|----------------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$133,710.0000 | \$133,710.00 |
| Rogers Group, Inc.               | \$159,809.3000 | \$159,809.30 |

**730-14.02 SAW SLOT****37,500.000 L.F.**

|                                  |          |              |
|----------------------------------|----------|--------------|
| Duracap Asphalt Paving Co., Inc. | \$5.0000 | \$187,500.00 |
| Rogers Group, Inc.               | \$6.2500 | \$234,375.00 |

**730-14.03 LOOP WIRE****75,000.000 L.F.**

|                                  |          |             |
|----------------------------------|----------|-------------|
| Duracap Asphalt Paving Co., Inc. | \$1.0000 | \$75,000.00 |
| Rogers Group, Inc.               | \$1.0500 | \$78,750.00 |

**SUB-TOTAL ROADWAY**

|                                  |                |
|----------------------------------|----------------|
| Duracap Asphalt Paving Co., Inc. | \$4,712,537.56 |
| Rogers Group, Inc.               | \$4,865,000.00 |

**TOTAL CONTRACT**

|                                  |                |
|----------------------------------|----------------|
| Duracap Asphalt Paving Co., Inc. | \$4,712,537.56 |
| Rogers Group, Inc.               | \$4,865,000.00 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

ROBERTSON COUNTY (Contract No. CNZ068 Call 065)

HSIP-257(13),74S257-F3-003,STP/HSIP-257(14),74S257-F3-004,74S257-F8-004,STP-258(16),74S258-F8-002

THE RESURFACING AND SAFETY IMPROVEMENTS ON S.R. 257 FROM WEST OF U.S. 41 (S.R. 11) (L.M. 11.69) TO THE SUMNER COUNTY LINE (L.M. 14.50), AND ON S.R. 258 FROM THE SUMNER COUNTY LINE (L.M. 0.00) TO S.R. 76 (L.M. 0.56).

PROJECT LENGTH - 3.370 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 8.00%

---

TOTAL CONTRACT

|                                    |                |
|------------------------------------|----------------|
| Vulcan Construction Materials, LLC | \$984,475.78   |
| Rogers Group, Inc.                 | \$1,081,530.88 |
| Jones Bros. Contractors, LLC       | \$1,088,505.80 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

6.300 L.M.

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Vulcan Construction Materials, LLC | \$2,000.0000 | \$12,600.00 |
| Rogers Group, Inc.                 | \$1,600.0000 | \$10,080.00 |
| Jones Bros. Contractors, LLC       | \$1,500.0000 | \$9,450.00  |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

511.000 TON

|                                    |           |             |
|------------------------------------|-----------|-------------|
| Vulcan Construction Materials, LLC | \$39.0000 | \$19,929.00 |
| Rogers Group, Inc.                 | \$62.5000 | \$31,937.50 |
| Jones Bros. Contractors, LLC       | \$55.0000 | \$28,105.00 |

## 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

476.000 TON

|                                    |            |             |
|------------------------------------|------------|-------------|
| Vulcan Construction Materials, LLC | \$100.0000 | \$47,600.00 |
| Rogers Group, Inc.                 | \$125.0000 | \$59,500.00 |
| Jones Bros. Contractors, LLC       | \$150.0000 | \$71,400.00 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

446.000 TON

|                                    |            |             |
|------------------------------------|------------|-------------|
| Vulcan Construction Materials, LLC | \$105.0000 | \$46,830.00 |
| Rogers Group, Inc.                 | \$135.0000 | \$60,210.00 |
| Jones Bros. Contractors, LLC       | \$150.0000 | \$66,900.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

21.400 TON

|                                    |            |             |
|------------------------------------|------------|-------------|
| Vulcan Construction Materials, LLC | \$900.0000 | \$19,260.00 |
| Rogers Group, Inc.                 | \$950.0000 | \$20,330.00 |
| Jones Bros. Contractors, LLC       | \$810.0000 | \$17,334.00 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

3,212.000 TON

|                                    |            |              |
|------------------------------------|------------|--------------|
| Vulcan Construction Materials, LLC | \$115.0000 | \$369,380.00 |
| Rogers Group, Inc.                 | \$125.0000 | \$401,500.00 |
| Jones Bros. Contractors, LLC       | \$140.0000 | \$449,680.00 |

## 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

5.270 L.M.

|                                    |              |            |
|------------------------------------|--------------|------------|
| Vulcan Construction Materials, LLC | \$1,070.0000 | \$5,638.90 |
| Rogers Group, Inc.                 | \$1,185.2400 | \$6,246.21 |
| Jones Bros. Contractors, LLC       | \$1,070.0000 | \$5,638.90 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

3,565.000 TON

|                                    |           |              |
|------------------------------------|-----------|--------------|
| Vulcan Construction Materials, LLC | \$29.0000 | \$103,385.00 |
| Rogers Group, Inc.                 | \$27.0000 | \$96,255.00  |
| Jones Bros. Contractors, LLC       | \$32.0000 | \$114,080.00 |

**705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT****4.000 EACH**

|                                    |              |            |
|------------------------------------|--------------|------------|
| Vulcan Construction Materials, LLC | \$1,250.0000 | \$5,000.00 |
| Rogers Group, Inc.                 | \$1,400.0000 | \$5,600.00 |
| Jones Bros. Contractors, LLC       | \$1,800.0000 | \$7,200.00 |

**705-04.21 GUARDRAIL DELINEATION ENHANCEMENT****1,513.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Vulcan Construction Materials, LLC | \$5.2500 | \$7,943.25 |
| Rogers Group, Inc.                 | \$5.5000 | \$8,321.50 |
| Jones Bros. Contractors, LLC       | \$2.9400 | \$4,448.22 |

**705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)****1,425.000 L.F.**

|                                    |           |             |
|------------------------------------|-----------|-------------|
| Vulcan Construction Materials, LLC | \$47.5000 | \$67,687.50 |
| Rogers Group, Inc.                 | \$54.0000 | \$76,950.00 |
| Jones Bros. Contractors, LLC       | \$36.1900 | \$51,570.75 |

**705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2****4.000 EACH**

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Vulcan Construction Materials, LLC | \$3,750.0000 | \$15,000.00 |
| Rogers Group, Inc.                 | \$4,300.0000 | \$17,200.00 |
| Jones Bros. Contractors, LLC       | \$2,763.0000 | \$11,052.00 |

**706-01 GUARDRAIL REMOVED****1,244.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Vulcan Construction Materials, LLC | \$1.0000 | \$1,244.00 |
| Rogers Group, Inc.                 | \$1.1500 | \$1,430.60 |
| Jones Bros. Contractors, LLC       | \$3.0000 | \$3,732.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                    |               |             |
|------------------------------------|---------------|-------------|
| Vulcan Construction Materials, LLC | \$35,000.0000 | \$35,000.00 |
| Rogers Group, Inc.                 | \$60,000.0000 | \$60,000.00 |
| Jones Bros. Contractors, LLC       | \$35,000.0000 | \$35,000.00 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****60.000 EACH**

|                                    |           |          |
|------------------------------------|-----------|----------|
| Vulcan Construction Materials, LLC | \$10.0000 | \$600.00 |
| Rogers Group, Inc.                 | \$1.1000  | \$66.00  |
| Jones Bros. Contractors, LLC       | \$1.0000  | \$60.00  |

**712-06 SIGNS (CONSTRUCTION)****1,024.000 S.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Vulcan Construction Materials, LLC | \$8.7500 | \$8,960.00 |
| Rogers Group, Inc.                 | \$9.7500 | \$9,984.00 |
| Jones Bros. Contractors, LLC       | \$7.7000 | \$7,884.80 |

**713-02.04 DELINEATOR (MILE MARKER) & STEEL POST****2.000 EACH**

|                                    |            |          |
|------------------------------------|------------|----------|
| Vulcan Construction Materials, LLC | \$135.0000 | \$270.00 |
| Rogers Group, Inc.                 | \$215.0000 | \$430.00 |
| Jones Bros. Contractors, LLC       | \$195.0000 | \$390.00 |

**713-02.11 REMOVAL OF EXISTING DELINEATORS****100.000 EACH**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Vulcan Construction Materials, LLC | \$15.0000 | \$1,500.00 |
| Rogers Group, Inc.                 | \$8.7500  | \$875.00   |
| Jones Bros. Contractors, LLC       | \$8.0000  | \$800.00   |

**713-02.14 FLEXIBLE DELINEATOR (WHITE)****103.000 EACH**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Vulcan Construction Materials, LLC | \$48.0000 | \$4,944.00 |
| Rogers Group, Inc.                 | \$53.0000 | \$5,459.00 |
| Jones Bros. Contractors, LLC       | \$48.5000 | \$4,995.50 |

**713-02.20 ROADSIDE OBSTACLE DELINEATION****7.000 S.F.**

|                                    |           |          |
|------------------------------------|-----------|----------|
| Vulcan Construction Materials, LLC | \$22.0000 | \$154.00 |
| Rogers Group, Inc.                 | \$30.5000 | \$213.50 |
| Jones Bros. Contractors, LLC       | \$28.0000 | \$196.00 |

**713-02.21 SIGN POST DELINEATION ENHANCEMENT****100.000 L.F.**

|                                    |          |          |
|------------------------------------|----------|----------|
| Vulcan Construction Materials, LLC | \$6.5000 | \$650.00 |
| Rogers Group, Inc.                 | \$8.2900 | \$829.00 |
| Jones Bros. Contractors, LLC       | \$7.6000 | \$760.00 |

**713-11.01 "U" SECTION STEEL POSTS****432.000 LB.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Vulcan Construction Materials, LLC | \$4.2500 | \$1,836.00 |
| Rogers Group, Inc.                 | \$5.2500 | \$2,268.00 |
| Jones Bros. Contractors, LLC       | \$4.8000 | \$2,073.60 |

**713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST****1,496.000 LB.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Vulcan Construction Materials, LLC | \$5.2500 | \$7,854.00 |
| Rogers Group, Inc.                 | \$6.0000 | \$8,976.00 |
| Jones Bros. Contractors, LLC       | \$5.4000 | \$8,078.40 |

**713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)****122.750 S.F.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Vulcan Construction Materials, LLC | \$17.5000 | \$2,148.13 |
| Rogers Group, Inc.                 | \$19.0800 | \$2,342.07 |
| Jones Bros. Contractors, LLC       | \$17.5000 | \$2,148.13 |

UNIT PRICE EXTENSION

**713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)****358.000 S.F.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Vulcan Construction Materials, LLC | \$18.2500 | \$6,533.50 |
| Rogers Group, Inc.                 | \$20.5000 | \$7,339.00 |
| Jones Bros. Contractors, LLC       | \$18.7500 | \$6,712.50 |

**713-15.36 REMOVE SIGN, SUPPORT & FOOTING****29.000 EACH**

|                                    |            |             |
|------------------------------------|------------|-------------|
| Vulcan Construction Materials, LLC | \$500.0000 | \$14,500.00 |
| Rogers Group, Inc.                 | \$22.0000  | \$638.00    |
| Jones Bros. Contractors, LLC       | \$20.0000  | \$580.00    |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****310.000 EACH**

|                                    |           |             |
|------------------------------------|-----------|-------------|
| Vulcan Construction Materials, LLC | \$35.0000 | \$10,850.00 |
| Rogers Group, Inc.                 | \$37.5000 | \$11,625.00 |
| Jones Bros. Contractors, LLC       | \$35.0000 | \$10,850.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****310.000 EACH**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Vulcan Construction Materials, LLC | \$15.0000 | \$4,650.00 |
| Rogers Group, Inc.                 | \$16.0000 | \$4,960.00 |
| Jones Bros. Contractors, LLC       | \$17.0000 | \$5,270.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****40.000 S.Y.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Vulcan Construction Materials, LLC | \$30.0000 | \$1,200.00 |
| Rogers Group, Inc.                 | \$32.2500 | \$1,290.00 |
| Jones Bros. Contractors, LLC       | \$36.0000 | \$1,440.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****311.000 L.F.**

|                                    |           |            |
|------------------------------------|-----------|------------|
| Vulcan Construction Materials, LLC | \$20.0000 | \$6,220.00 |
| Rogers Group, Inc.                 | \$21.5000 | \$6,686.50 |
| Jones Bros. Contractors, LLC       | \$18.0000 | \$5,598.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****5.000 EACH**

|                                    |            |            |
|------------------------------------|------------|------------|
| Vulcan Construction Materials, LLC | \$200.0000 | \$1,000.00 |
| Rogers Group, Inc.                 | \$215.0000 | \$1,075.00 |
| Jones Bros. Contractors, LLC       | \$165.0000 | \$825.00   |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****212.000 L.F.**

|                                    |          |          |
|------------------------------------|----------|----------|
| Vulcan Construction Materials, LLC | \$3.0000 | \$636.00 |
| Rogers Group, Inc.                 | \$3.2500 | \$689.00 |
| Jones Bros. Contractors, LLC       | \$2.0000 | \$424.00 |

**716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)****1.000 EACH**

|                                    |            |          |
|------------------------------------|------------|----------|
| Vulcan Construction Materials, LLC | \$650.0000 | \$650.00 |
| Rogers Group, Inc.                 | \$700.0000 | \$700.00 |
| Jones Bros. Contractors, LLC       | \$900.0000 | \$900.00 |

**716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)****1.000 EACH**

|                                    |              |            |
|------------------------------------|--------------|------------|
| Vulcan Construction Materials, LLC | \$700.0000   | \$700.00   |
| Rogers Group, Inc.                 | \$750.0000   | \$750.00   |
| Jones Bros. Contractors, LLC       | \$1,100.0000 | \$1,100.00 |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****35.000 L.F.**

|                                    |           |          |
|------------------------------------|-----------|----------|
| Vulcan Construction Materials, LLC | \$12.0000 | \$420.00 |
| Rogers Group, Inc.                 | \$13.0000 | \$455.00 |
| Jones Bros. Contractors, LLC       | \$10.0000 | \$350.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****1.000 EACH**

|                                    |            |          |
|------------------------------------|------------|----------|
| Vulcan Construction Materials, LLC | \$200.0000 | \$200.00 |
| Rogers Group, Inc.                 | \$215.0000 | \$215.00 |
| Jones Bros. Contractors, LLC       | \$165.0000 | \$165.00 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****13.600 L.M.**

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Vulcan Construction Materials, LLC | \$1,400.0000 | \$19,040.00 |
| Rogers Group, Inc.                 | \$1,500.0000 | \$20,400.00 |
| Jones Bros. Contractors, LLC       | \$1,000.0000 | \$13,600.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****13.450 L.M.**

|                                    |              |             |
|------------------------------------|--------------|-------------|
| Vulcan Construction Materials, LLC | \$6,900.0000 | \$92,805.00 |
| Rogers Group, Inc.                 | \$7,400.0000 | \$99,530.00 |
| Jones Bros. Contractors, LLC       | \$7,000.0000 | \$94,150.00 |

**716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)****845.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Vulcan Construction Materials, LLC | \$2.0000 | \$1,690.00 |
| Rogers Group, Inc.                 | \$2.1500 | \$1,816.75 |
| Jones Bros. Contractors, LLC       | \$2.0000 | \$1,690.00 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****1,540.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Vulcan Construction Materials, LLC | \$2.0000 | \$3,080.00 |
| Rogers Group, Inc.                 | \$2.1500 | \$3,311.00 |
| Jones Bros. Contractors, LLC       | \$1.1000 | \$1,694.00 |

**CONTRACT CNZ068**

UNIT PRICE EXTENSION

**717-01 MOBILIZATION****1.000 LS**

|                                    |               |             |
|------------------------------------|---------------|-------------|
| Vulcan Construction Materials, LLC | \$30,000.0000 | \$30,000.00 |
| Rogers Group, Inc.                 | \$25,000.0000 | \$25,000.00 |
| Jones Bros. Contractors, LLC       | \$35,000.0000 | \$35,000.00 |

**730-14.02 SAW SLOT****635.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Vulcan Construction Materials, LLC | \$5.0000 | \$3,175.00 |
| Rogers Group, Inc.                 | \$8.2500 | \$5,238.75 |
| Jones Bros. Contractors, LLC       | \$6.0000 | \$3,810.00 |

**730-14.03 LOOP WIRE****1,370.000 L.F.**

|                                    |          |            |
|------------------------------------|----------|------------|
| Vulcan Construction Materials, LLC | \$1.2500 | \$1,712.50 |
| Rogers Group, Inc.                 | \$2.0500 | \$2,808.50 |
| Jones Bros. Contractors, LLC       | \$1.0000 | \$1,370.00 |

**SUB-TOTAL ROADWAY**

|                                    |                |
|------------------------------------|----------------|
| Vulcan Construction Materials, LLC | \$984,475.78   |
| Rogers Group, Inc.                 | \$1,081,530.88 |
| Jones Bros. Contractors, LLC       | \$1,088,505.80 |

**TOTAL CONTRACT**

|                                    |                |
|------------------------------------|----------------|
| Vulcan Construction Materials, LLC | \$984,475.78   |
| Rogers Group, Inc.                 | \$1,081,530.88 |
| Jones Bros. Contractors, LLC       | \$1,088,505.80 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

RUTHERFORD COUNTY (Contract No. CNZ004 Call 066)

STP/HSIP-102(18),75S102-F3-002,75S102-F8-002,75S102-M3-003

THE RESURFACING ON S.R. 102 FROM S.R. 96 (L.M. 0.00) TO NEAR MERCEDES DRIVE (L.M. 6.00), INCLUDING THIN EPOXY OVERLAY ON BRIDGES.

PROJECT LENGTH - 6.000 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 7.00%

---

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Wiregrass Construction Company, Inc | \$1,559,584.39 |
| Vulcan Construction Materials, LLC  | \$1,629,822.00 |
| Hawkins Asphalt Paving, LLC         | \$1,673,575.20 |
| Jones Bros. Contractors, LLC        | \$1,675,549.40 |
| Rogers Group, Inc.                  | \$1,833,246.00 |
| Volunteer Paving, LLC               | \$1,852,964.50 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

12.000 L.M.

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$1,881.2100 | \$22,574.52 |
| Vulcan Construction Materials, LLC  | \$1,200.0000 | \$14,400.00 |
| Hawkins Asphalt Paving, LLC         | \$1,750.0000 | \$21,000.00 |
| Jones Bros. Contractors, LLC        | \$1,065.0000 | \$12,780.00 |
| Rogers Group, Inc.                  | \$2,375.0000 | \$28,500.00 |
| Volunteer Paving, LLC               | \$3,086.4900 | \$37,037.88 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

307.000 TON

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Wiregrass Construction Company, Inc | \$60.7400 | \$18,647.18 |
| Vulcan Construction Materials, LLC  | \$60.0000 | \$18,420.00 |
| Hawkins Asphalt Paving, LLC         | \$55.0000 | \$16,885.00 |
| Jones Bros. Contractors, LLC        | \$40.0000 | \$12,280.00 |
| Rogers Group, Inc.                  | \$55.0000 | \$16,885.00 |
| Volunteer Paving, LLC               | \$60.5500 | \$18,588.85 |

## 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

15.000 TON

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$448.9300   | \$6,733.95  |
| Vulcan Construction Materials, LLC  | \$930.0000   | \$13,950.00 |
| Hawkins Asphalt Paving, LLC         | \$250.0000   | \$3,750.00  |
| Jones Bros. Contractors, LLC        | \$280.0000   | \$4,200.00  |
| Rogers Group, Inc.                  | \$530.0000   | \$7,950.00  |
| Volunteer Paving, LLC               | \$1,052.7500 | \$15,791.25 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

33.000 TON

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$708.4800   | \$23,379.84 |
| Vulcan Construction Materials, LLC  | \$1,000.0000 | \$33,000.00 |
| Hawkins Asphalt Paving, LLC         | \$765.0000   | \$25,245.00 |
| Jones Bros. Contractors, LLC        | \$810.0000   | \$26,730.00 |
| Rogers Group, Inc.                  | \$730.0000   | \$24,090.00 |
| Volunteer Paving, LLC               | \$1,035.5200 | \$34,172.16 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

7,120.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Wiregrass Construction Company, Inc | \$134.0000 | \$954,080.00 |
| Vulcan Construction Materials, LLC  | \$130.0000 | \$925,600.00 |
| Hawkins Asphalt Paving, LLC         | \$137.5000 | \$979,000.00 |
| Jones Bros. Contractors, LLC        | \$139.0000 | \$989,680.00 |
| Rogers Group, Inc.                  | \$130.0000 | \$925,600.00 |
| Volunteer Paving, LLC               | \$132.8500 | \$945,892.00 |

**CONTRACT CNZ004**

|   |                      | UNIT PRICE   | EXTENSION |
|---|----------------------|--------------|-----------|
| <b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>        | <b>1.300 L.M.</b>    |              |           |
| Wiregrass Construction Company, Inc                                     | \$1,036.2800         | \$1,347.16   |           |
| Vulcan Construction Materials, LLC                                      | \$590.0000           | \$767.00     |           |
| Hawkins Asphalt Paving, LLC   | \$1,860.0000         | \$2,418.00   |           |
| Jones Bros. Contractors, LLC  | \$1,185.0000         | \$1,540.50   |           |
| Rogers Group, Inc.  | \$1,975.0000         | \$2,567.50   |           |
| Volunteer Paving, LLC   | \$1,867.4600         | \$2,427.70   |           |
| <b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b> | <b>7.900 L.M.</b>    |              |           |
| Wiregrass Construction Company, Inc                                     | \$1,036.2800         | \$8,186.61   |           |
| Vulcan Construction Materials, LLC                                      | \$590.0000           | \$4,661.00   |           |
| Hawkins Asphalt Paving, LLC   | \$1,102.0000         | \$8,705.80   |           |
| Jones Bros. Contractors, LLC  | \$1,185.0000         | \$9,361.50   |           |
| Rogers Group, Inc.  | \$1,625.0000         | \$12,837.50  |           |
| Volunteer Paving, LLC   | \$649.0000           | \$5,127.10   |           |
| <b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>                       | <b>7,068.000 TON</b> |              |           |
| Wiregrass Construction Company, Inc                                     | \$15.7700            | \$111,462.36 |           |
| Vulcan Construction Materials, LLC                                      | \$27.0000            | \$190,836.00 |           |
| Hawkins Asphalt Paving, LLC   | \$22.7500            | \$160,797.00 |           |
| Jones Bros. Contractors, LLC  | \$32.0000            | \$226,176.00 |           |
| Rogers Group, Inc.  | \$42.8500            | \$302,863.80 |           |
| Volunteer Paving, LLC   | \$34.8500            | \$246,319.80 |           |
| <b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>                 | <b>2.000 EACH</b>    |              |           |
| Wiregrass Construction Company, Inc                                     | \$1,251.5500         | \$2,503.10   |           |
| Vulcan Construction Materials, LLC                                      | \$1,250.0000         | \$2,500.00   |           |
| Hawkins Asphalt Paving, LLC   | \$2,200.0000         | \$4,400.00   |           |
| Jones Bros. Contractors, LLC  | \$1,250.0000         | \$2,500.00   |           |
| Rogers Group, Inc.  | \$2,325.0000         | \$4,650.00   |           |
| Volunteer Paving, LLC   | \$2,020.7000         | \$4,041.40   |           |
| <b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>                | <b>2.000 EACH</b>    |              |           |
| Wiregrass Construction Company, Inc                                     | \$3,954.9000         | \$7,909.80   |           |
| Vulcan Construction Materials, LLC                                      | \$3,950.0000         | \$7,900.00   |           |
| Hawkins Asphalt Paving, LLC   | \$3,550.0000         | \$7,100.00   |           |
| Jones Bros. Contractors, LLC  | \$3,950.0000         | \$7,900.00   |           |
| Rogers Group, Inc.  | \$3,750.0000         | \$7,500.00   |           |
| Volunteer Paving, LLC   | \$4,121.7000         | \$8,243.40   |           |
| <b>706-01 GUARDRAIL REMOVED</b>   | <b>100.000 L.F.</b>  |              |           |
| Wiregrass Construction Company, Inc                                     | \$1.0000             | \$100.00     |           |
| Vulcan Construction Materials, LLC                                      | \$1.0000             | \$100.00     |           |
| Hawkins Asphalt Paving, LLC   | \$5.0000             | \$500.00     |           |
| Jones Bros. Contractors, LLC  | \$1.0000             | \$100.00     |           |
| Rogers Group, Inc.  | \$5.3000             | \$530.00     |           |
| Volunteer Paving, LLC   | \$4.1300             | \$413.00     |           |

**CONTRACT CNZ004****712-01 TRAFFIC CONTROL****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Wiregrass Construction Company, Inc | \$39,749.2200  | \$39,749.22  |
| Vulcan Construction Materials, LLC  | \$45,000.0000  | \$45,000.00  |
| Hawkins Asphalt Paving, LLC         | \$55,700.0000  | \$55,700.00  |
| Jones Bros. Contractors, LLC        | \$52,500.0000  | \$52,500.00  |
| Rogers Group, Inc.                  | \$80,000.3300  | \$80,000.33  |
| Volunteer Paving, LLC               | \$148,608.5500 | \$148,608.55 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****96.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$1.0000  | \$96.00    |
| Vulcan Construction Materials, LLC  | \$15.0000 | \$1,440.00 |
| Hawkins Asphalt Paving, LLC         | \$26.0000 | \$2,496.00 |
| Jones Bros. Contractors, LLC        | \$26.0000 | \$2,496.00 |
| Rogers Group, Inc.                  | \$27.5000 | \$2,640.00 |
| Volunteer Paving, LLC               | \$59.5100 | \$5,712.96 |

**712-06 SIGNS (CONSTRUCTION)****1,304.000 S.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Wiregrass Construction Company, Inc | \$7.1100  | \$9,271.44  |
| Vulcan Construction Materials, LLC  | \$9.5000  | \$12,388.00 |
| Hawkins Asphalt Paving, LLC         | \$7.1000  | \$9,258.40  |
| Jones Bros. Contractors, LLC        | \$7.1000  | \$9,258.40  |
| Rogers Group, Inc.                  | \$7.5000  | \$9,780.00  |
| Volunteer Paving, LLC               | \$15.4000 | \$20,081.60 |

**713-02.14 FLEXIBLE DELINEATOR (WHITE)****20.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$48.0600 | \$961.20   |
| Vulcan Construction Materials, LLC  | \$36.7500 | \$735.00   |
| Hawkins Asphalt Paving, LLC         | \$48.0000 | \$960.00   |
| Jones Bros. Contractors, LLC        | \$48.0000 | \$960.00   |
| Rogers Group, Inc.                  | \$51.0000 | \$1,020.00 |
| Volunteer Paving, LLC               | \$37.4200 | \$748.40   |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****398.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Wiregrass Construction Company, Inc | \$34.0400 | \$13,547.92 |
| Vulcan Construction Materials, LLC  | \$35.0000 | \$13,930.00 |
| Hawkins Asphalt Paving, LLC         | \$35.0000 | \$13,930.00 |
| Jones Bros. Contractors, LLC        | \$34.0000 | \$13,532.00 |
| Rogers Group, Inc.                  | \$37.0000 | \$14,726.00 |
| Volunteer Paving, LLC               | \$45.0000 | \$17,910.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****398.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$16.0200 | \$6,375.96 |
| Vulcan Construction Materials, LLC  | \$12.0000 | \$4,776.00 |
| Hawkins Asphalt Paving, LLC         | \$12.0000 | \$4,776.00 |
| Jones Bros. Contractors, LLC        | \$16.0000 | \$6,368.00 |
| Rogers Group, Inc.                  | \$12.7500 | \$5,074.50 |
| Volunteer Paving, LLC               | \$10.0000 | \$3,980.00 |

**CONTRACT CNZ004****716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****42.000 S.Y.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$35.0400 | \$1,471.68 |
| Vulcan Construction Materials, LLC  | \$35.0000 | \$1,470.00 |
| Hawkins Asphalt Paving, LLC         | \$35.0000 | \$1,470.00 |
| Jones Bros. Contractors, LLC        | \$35.0000 | \$1,470.00 |
| Rogers Group, Inc.                  | \$37.0000 | \$1,554.00 |
| Volunteer Paving, LLC               | \$35.0000 | \$1,470.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****264.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$18.0200 | \$4,757.28 |
| Vulcan Construction Materials, LLC  | \$20.0000 | \$5,280.00 |
| Hawkins Asphalt Paving, LLC         | \$20.0000 | \$5,280.00 |
| Jones Bros. Contractors, LLC        | \$18.0000 | \$4,752.00 |
| Rogers Group, Inc.                  | \$21.1500 | \$5,583.60 |
| Volunteer Paving, LLC               | \$25.0000 | \$6,600.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****15.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Wiregrass Construction Company, Inc | \$165.2000 | \$2,478.00 |
| Vulcan Construction Materials, LLC  | \$200.0000 | \$3,000.00 |
| Hawkins Asphalt Paving, LLC         | \$200.0000 | \$3,000.00 |
| Jones Bros. Contractors, LLC        | \$165.0000 | \$2,475.00 |
| Rogers Group, Inc.                  | \$212.0000 | \$3,180.00 |
| Volunteer Paving, LLC               | \$225.0000 | \$3,375.00 |

**716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)****71.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$14.0200 | \$995.42   |
| Vulcan Construction Materials, LLC  | \$12.0000 | \$852.00   |
| Hawkins Asphalt Paving, LLC         | \$12.0000 | \$852.00   |
| Jones Bros. Contractors, LLC        | \$14.0000 | \$994.00   |
| Rogers Group, Inc.                  | \$12.7500 | \$905.25   |
| Volunteer Paving, LLC               | \$25.0000 | \$1,775.00 |

**716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)****96.000 L.F.**

|                                     |          |          |
|-------------------------------------|----------|----------|
| Wiregrass Construction Company, Inc | \$1.0000 | \$96.00  |
| Vulcan Construction Materials, LLC  | \$2.0000 | \$192.00 |
| Hawkins Asphalt Paving, LLC         | \$2.0000 | \$192.00 |
| Jones Bros. Contractors, LLC        | \$1.0000 | \$96.00  |
| Rogers Group, Inc.                  | \$2.1200 | \$203.52 |
| Volunteer Paving, LLC               | \$2.0000 | \$192.00 |

**716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Wiregrass Construction Company, Inc | \$901.1200 | \$901.12 |
| Vulcan Construction Materials, LLC  | \$800.0000 | \$800.00 |
| Hawkins Asphalt Paving, LLC         | \$800.0000 | \$800.00 |
| Jones Bros. Contractors, LLC        | \$900.0000 | \$900.00 |
| Rogers Group, Inc.                  | \$850.0000 | \$850.00 |
| Volunteer Paving, LLC               | \$600.0000 | \$600.00 |

**716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Wiregrass Construction Company, Inc | \$400.5000 | \$400.50 |
| Vulcan Construction Materials, LLC  | \$400.0000 | \$400.00 |
| Hawkins Asphalt Paving, LLC         | \$400.0000 | \$400.00 |
| Jones Bros. Contractors, LLC        | \$400.0000 | \$400.00 |
| Rogers Group, Inc.                  | \$425.0000 | \$425.00 |
| Volunteer Paving, LLC               | \$400.0000 | \$400.00 |

**716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)****2.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Wiregrass Construction Company, Inc | \$300.3700 | \$600.74 |
| Vulcan Construction Materials, LLC  | \$300.0000 | \$600.00 |
| Hawkins Asphalt Paving, LLC         | \$300.0000 | \$600.00 |
| Jones Bros. Contractors, LLC        | \$300.0000 | \$600.00 |
| Rogers Group, Inc.                  | \$318.0000 | \$636.00 |
| Volunteer Paving, LLC               | \$400.0000 | \$800.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****2.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Wiregrass Construction Company, Inc | \$185.2300 | \$370.46 |
| Vulcan Construction Materials, LLC  | \$200.0000 | \$400.00 |
| Hawkins Asphalt Paving, LLC         | \$200.0000 | \$400.00 |
| Jones Bros. Contractors, LLC        | \$185.0000 | \$370.00 |
| Rogers Group, Inc.                  | \$212.0000 | \$424.00 |
| Volunteer Paving, LLC               | \$225.0000 | \$450.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****15.000 S.F.**

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Wiregrass Construction Company, Inc | \$45.0600 | \$675.90 |
| Vulcan Construction Materials, LLC  | \$35.0000 | \$525.00 |
| Hawkins Asphalt Paving, LLC         | \$35.0000 | \$525.00 |
| Jones Bros. Contractors, LLC        | \$45.0000 | \$675.00 |
| Rogers Group, Inc.                  | \$37.0000 | \$555.00 |
| Volunteer Paving, LLC               | \$30.0000 | \$450.00 |

**716-04.17 PLASTIC PAVEMENT MARKING (YIELD SYMBOL)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Wiregrass Construction Company, Inc | \$80.1000  | \$80.10  |
| Vulcan Construction Materials, LLC  | \$500.0000 | \$500.00 |
| Hawkins Asphalt Paving, LLC         | \$500.0000 | \$500.00 |
| Jones Bros. Contractors, LLC        | \$80.0000  | \$80.00  |
| Rogers Group, Inc.                  | \$530.0000 | \$530.00 |
| Volunteer Paving, LLC               | \$500.0000 | \$500.00 |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****24.500 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$1,001.2400 | \$24,530.38 |
| Vulcan Construction Materials, LLC  | \$1,400.0000 | \$34,300.00 |
| Hawkins Asphalt Paving, LLC         | \$1,400.0000 | \$34,300.00 |
| Jones Bros. Contractors, LLC        | \$850.0000   | \$20,825.00 |
| Rogers Group, Inc.                  | \$1,480.0000 | \$36,260.00 |
| Volunteer Paving, LLC               | \$1,000.0000 | \$24,500.00 |

**CONTRACT CNZ004**

UNIT PRICE EXTENSION

**716-09.86 CONTRAST PAVEMENT MARKING 6"****0.200 L.M.**

|                                     |               |            |
|-------------------------------------|---------------|------------|
| Wiregrass Construction Company, Inc | \$18,022.3000 | \$3,604.46 |
| Vulcan Construction Materials, LLC  | \$25,000.0000 | \$5,000.00 |
| Hawkins Asphalt Paving, LLC         | \$25,000.0000 | \$5,000.00 |
| Jones Bros. Contractors, LLC        | \$18,000.0000 | \$3,600.00 |
| Rogers Group, Inc.                  | \$26,500.0000 | \$5,300.00 |
| Volunteer Paving, LLC               | \$40,000.0000 | \$8,000.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****24.500 L.M.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Wiregrass Construction Company, Inc | \$6,508.0600 | \$159,447.47 |
| Vulcan Construction Materials, LLC  | \$6,900.0000 | \$169,050.00 |
| Hawkins Asphalt Paving, LLC         | \$6,900.0000 | \$169,050.00 |
| Jones Bros. Contractors, LLC        | \$6,200.0000 | \$151,900.00 |
| Rogers Group, Inc.                  | \$7,300.0000 | \$178,850.00 |
| Volunteer Paving, LLC               | \$7,000.0000 | \$171,500.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Wiregrass Construction Company, Inc | \$51,445.9200 | \$51,445.92 |
| Vulcan Construction Materials, LLC  | \$50,000.0000 | \$50,000.00 |
| Hawkins Asphalt Paving, LLC         | \$65,000.0000 | \$65,000.00 |
| Jones Bros. Contractors, LLC        | \$41,000.0000 | \$41,000.00 |
| Rogers Group, Inc.                  | \$80,000.0000 | \$80,000.00 |
| Volunteer Paving, LLC               | \$32,922.4500 | \$32,922.45 |

**BRIDGE CATEGORY****617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)**

|                                     | <b>1,490.000 S.Y.</b> |             |  |
|-------------------------------------|-----------------------|-------------|--|
| Wiregrass Construction Company, Inc | \$54.2300             | \$80,802.70 |  |
| Vulcan Construction Materials, LLC  | \$45.0000             | \$67,050.00 |  |
| Hawkins Asphalt Paving, LLC         | \$46.5000             | \$69,285.00 |  |
| Jones Bros. Contractors, LLC        | \$45.0000             | \$67,050.00 |  |
| Rogers Group, Inc.                  | \$47.5000             | \$70,775.00 |  |
| Volunteer Paving, LLC               | \$56.6000             | \$84,334.00 |  |

**SUB-TOTAL ROADWAY**

|                                     |                |
|-------------------------------------|----------------|
| Wiregrass Construction Company, Inc | \$1,478,781.69 |
| Vulcan Construction Materials, LLC  | \$1,562,772.00 |
| Hawkins Asphalt Paving, LLC         | \$1,604,290.20 |
| Jones Bros. Contractors, LLC        | \$1,608,499.40 |
| Rogers Group, Inc.                  | \$1,762,471.00 |
| Volunteer Paving, LLC               | \$1,768,630.50 |

**SUB-TOTAL BRIDGE**

|                                     |             |
|-------------------------------------|-------------|
| Wiregrass Construction Company, Inc | \$80,802.70 |
| Vulcan Construction Materials, LLC  | \$67,050.00 |
| Hawkins Asphalt Paving, LLC         | \$69,285.00 |
| Jones Bros. Contractors, LLC        | \$67,050.00 |
| Rogers Group, Inc.                  | \$70,775.00 |
| Volunteer Paving, LLC               | \$84,334.00 |

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Wiregrass Construction Company, Inc | \$1,559,584.39 |
| Vulcan Construction Materials, LLC  | \$1,629,822.00 |
| Hawkins Asphalt Paving, LLC         | \$1,673,575.20 |
| Jones Bros. Contractors, LLC        | \$1,675,549.40 |
| Rogers Group, Inc.                  | \$1,833,246.00 |
| Volunteer Paving, LLC               | \$1,852,964.50 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

RUTHERFORD COUNTY (Contract No. CNZ002 Call 067)

STP/HSIP-2(300),75S002-F3-004,75S002-F8-004

THE RESURFACING ON U.S. 41 (S.R. 2) FROM KENSINGTON SQUARE COURT (L.M. 1.80) TO SOUTH OF CEDAR GROVE ROAD (L.M. 6.78).

PROJECT LENGTH - 4.980 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 7.00%

---

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Wiregrass Construction Company, Inc | \$1,764,213.48 |
| Volunteer Paving, LLC               | \$1,923,484.01 |
| Hawkins Asphalt Paving, LLC         | \$1,950,102.50 |
| Tinsley Asphalt, LLC                | \$1,993,545.01 |
| Vulcan Construction Materials, LLC  | \$1,998,188.00 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

10.000 L.M.

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$1,963.0300 | \$19,630.30 |
| Volunteer Paving, LLC               | \$1,981.6800 | \$19,816.80 |
| Hawkins Asphalt Paving, LLC         | \$1,650.0000 | \$16,500.00 |
| Tinsley Asphalt, LLC                | \$1,325.0000 | \$13,250.00 |
| Vulcan Construction Materials, LLC  | \$1,500.0000 | \$15,000.00 |

## 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

88.000 TON

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Wiregrass Construction Company, Inc | \$146.6400 | \$12,904.32 |
| Volunteer Paving, LLC               | \$325.3200 | \$28,628.16 |
| Hawkins Asphalt Paving, LLC         | \$197.0000 | \$17,336.00 |
| Tinsley Asphalt, LLC                | \$150.0000 | \$13,200.00 |
| Vulcan Construction Materials, LLC  | \$325.0000 | \$28,600.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

64.000 TON

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$699.6300   | \$44,776.32 |
| Volunteer Paving, LLC               | \$988.4500   | \$63,260.80 |
| Hawkins Asphalt Paving, LLC         | \$750.0000   | \$48,000.00 |
| Tinsley Asphalt, LLC                | \$875.0000   | \$56,000.00 |
| Vulcan Construction Materials, LLC  | \$1,000.0000 | \$64,000.00 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

9,643.000 TON

|                                     |            |                |
|-------------------------------------|------------|----------------|
| Wiregrass Construction Company, Inc | \$131.3500 | \$1,266,608.05 |
| Volunteer Paving, LLC               | \$131.6100 | \$1,269,115.23 |
| Hawkins Asphalt Paving, LLC         | \$136.0000 | \$1,311,448.00 |
| Tinsley Asphalt, LLC                | \$135.8000 | \$1,309,519.40 |
| Vulcan Construction Materials, LLC  | \$135.0000 | \$1,301,805.00 |

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

6.800 L.M.

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Wiregrass Construction Company, Inc | \$996.2300   | \$6,774.36 |
| Volunteer Paving, LLC               | \$1,105.5900 | \$7,518.01 |
| Hawkins Asphalt Paving, LLC         | \$1,446.0000 | \$9,832.80 |
| Tinsley Asphalt, LLC                | \$724.5000   | \$4,926.60 |
| Vulcan Construction Materials, LLC  | \$995.0000   | \$6,766.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

9,458.000 TON

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Wiregrass Construction Company, Inc | \$11.9600 | \$113,117.68 |
| Volunteer Paving, LLC               | \$19.9600 | \$188,781.68 |
| Hawkins Asphalt Paving, LLC         | \$20.7500 | \$196,253.50 |
| Tinsley Asphalt, LLC                | \$28.0000 | \$264,824.00 |
| Vulcan Construction Materials, LLC  | \$27.0000 | \$255,366.00 |

**CONTRACT CNZ002**

UNIT PRICE      EXTENSION

**705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT****5.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$1,251.5500 | \$6,257.75  |
| Volunteer Paving, LLC               | \$2,100.0000 | \$10,500.00 |
| Hawkins Asphalt Paving, LLC         | \$16.5000    | \$82.50     |
| Tinsley Asphalt, LLC                | \$2,100.0000 | \$10,500.00 |
| Vulcan Construction Materials, LLC  | \$1,250.0000 | \$6,250.00  |

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3****2.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Wiregrass Construction Company, Inc | \$3,954.9000 | \$7,909.80 |
| Volunteer Paving, LLC               | \$3,780.0000 | \$7,560.00 |
| Hawkins Asphalt Paving, LLC         | \$3,600.0000 | \$7,200.00 |
| Tinsley Asphalt, LLC                | \$3,780.0000 | \$7,560.00 |
| Vulcan Construction Materials, LLC  | \$3,950.0000 | \$7,900.00 |

**706-01 GUARDRAIL REMOVED****100.000 L.F.**

|                                     |          |          |
|-------------------------------------|----------|----------|
| Wiregrass Construction Company, Inc | \$1.0000 | \$100.00 |
| Volunteer Paving, LLC               | \$4.7300 | \$473.00 |
| Hawkins Asphalt Paving, LLC         | \$4.5000 | \$450.00 |
| Tinsley Asphalt, LLC                | \$4.7300 | \$473.00 |
| Vulcan Construction Materials, LLC  | \$1.0000 | \$100.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Wiregrass Construction Company, Inc | \$54,667.7000 | \$54,667.70 |
| Volunteer Paving, LLC               | \$75,716.3600 | \$75,716.36 |
| Hawkins Asphalt Paving, LLC         | \$65,000.0000 | \$65,000.00 |
| Tinsley Asphalt, LLC                | \$71,155.0000 | \$71,155.00 |
| Vulcan Construction Materials, LLC  | \$63,500.0000 | \$63,500.00 |

**712-06 SIGNS (CONSTRUCTION)****894.000 S.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$7.3100  | \$6,535.14 |
| Volunteer Paving, LLC               | \$7.8800  | \$7,044.72 |
| Hawkins Asphalt Paving, LLC         | \$7.3000  | \$6,526.20 |
| Tinsley Asphalt, LLC                | \$7.6700  | \$6,856.98 |
| Vulcan Construction Materials, LLC  | \$10.0000 | \$8,940.00 |

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Wiregrass Construction Company, Inc | \$200.2500   | \$400.50   |
| Volunteer Paving, LLC               | \$1,260.0000 | \$2,520.00 |
| Hawkins Asphalt Paving, LLC         | \$200.0000   | \$400.00   |
| Tinsley Asphalt, LLC                | \$210.0000   | \$420.00   |
| Vulcan Construction Materials, LLC  | \$1,000.0000 | \$2,000.00 |

**CONTRACT CNZ002**

UNIT PRICE      EXTENSION

**713-02.11 REMOVAL OF EXISTING DELINEATORS****50.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$5.0100  | \$250.50   |
| Volunteer Paving, LLC               | \$21.0000 | \$1,050.00 |
| Hawkins Asphalt Paving, LLC         | \$5.0000  | \$250.00   |
| Tinsley Asphalt, LLC                | \$5.2500  | \$262.50   |
| Vulcan Construction Materials, LLC  | \$12.5000 | \$625.00   |

**713-02.14 FLEXIBLE DELINEATOR (WHITE)****50.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$52.0600 | \$2,603.00 |
| Volunteer Paving, LLC               | \$68.2500 | \$3,412.50 |
| Hawkins Asphalt Paving, LLC         | \$52.0000 | \$2,600.00 |
| Tinsley Asphalt, LLC                | \$54.6000 | \$2,730.00 |
| Vulcan Construction Materials, LLC  | \$49.0000 | \$2,450.00 |

**713-15.36 REMOVE SIGN, SUPPORT & FOOTING****6.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Wiregrass Construction Company, Inc | \$20.0300  | \$120.18   |
| Volunteer Paving, LLC               | \$630.0000 | \$3,780.00 |
| Hawkins Asphalt Paving, LLC         | \$20.0000  | \$120.00   |
| Tinsley Asphalt, LLC                | \$21.0000  | \$126.00   |
| Vulcan Construction Materials, LLC  | \$55.0000  | \$330.00   |

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT****2.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$2,002.4800 | \$4,004.96  |
| Volunteer Paving, LLC               | \$6,273.7500 | \$12,547.50 |
| Hawkins Asphalt Paving, LLC         | \$6,450.0000 | \$12,900.00 |
| Tinsley Asphalt, LLC                | \$4,000.0000 | \$8,000.00  |
| Vulcan Construction Materials, LLC  | \$3,500.0000 | \$7,000.00  |

**713-16.20 SIGNS (R1-1)****5.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Wiregrass Construction Company, Inc | \$225.2800 | \$1,126.40 |
| Volunteer Paving, LLC               | \$393.7500 | \$1,968.75 |
| Hawkins Asphalt Paving, LLC         | \$225.0000 | \$1,125.00 |
| Tinsley Asphalt, LLC                | \$236.2500 | \$1,181.25 |
| Vulcan Construction Materials, LLC  | \$195.0000 | \$975.00   |

**713-16.24 SIGNS (W3-5)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Wiregrass Construction Company, Inc | \$235.2900 | \$235.29 |
| Volunteer Paving, LLC               | \$288.7500 | \$288.75 |
| Hawkins Asphalt Paving, LLC         | \$235.0000 | \$235.00 |
| Tinsley Asphalt, LLC                | \$246.7500 | \$246.75 |
| Vulcan Construction Materials, LLC  | \$325.0000 | \$325.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****330.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Wiregrass Construction Company, Inc | \$34.0400 | \$11,233.20 |
| Volunteer Paving, LLC               | \$45.0000 | \$14,850.00 |
| Hawkins Asphalt Paving, LLC         | \$35.0000 | \$11,550.00 |
| Tinsley Asphalt, LLC                | \$35.7000 | \$11,781.00 |
| Vulcan Construction Materials, LLC  | \$35.0000 | \$11,550.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****330.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$16.0200 | \$5,286.60 |
| Volunteer Paving, LLC               | \$10.0000 | \$3,300.00 |
| Hawkins Asphalt Paving, LLC         | \$10.7500 | \$3,547.50 |
| Tinsley Asphalt, LLC                | \$10.0000 | \$3,300.00 |
| Vulcan Construction Materials, LLC  | \$12.0000 | \$3,960.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****195.000 S.Y.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$35.0400 | \$6,832.80 |
| Volunteer Paving, LLC               | \$35.0000 | \$6,825.00 |
| Hawkins Asphalt Paving, LLC         | \$10.0000 | \$1,950.00 |
| Tinsley Asphalt, LLC                | \$36.7500 | \$7,166.25 |
| Vulcan Construction Materials, LLC  | \$10.0000 | \$1,950.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****810.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Wiregrass Construction Company, Inc | \$18.0200 | \$14,596.20 |
| Volunteer Paving, LLC               | \$20.0000 | \$16,200.00 |
| Hawkins Asphalt Paving, LLC         | \$20.0000 | \$16,200.00 |
| Tinsley Asphalt, LLC                | \$18.9000 | \$15,309.00 |
| Vulcan Construction Materials, LLC  | \$20.0000 | \$16,200.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****33.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Wiregrass Construction Company, Inc | \$165.2000 | \$5,451.60 |
| Volunteer Paving, LLC               | \$225.0000 | \$7,425.00 |
| Hawkins Asphalt Paving, LLC         | \$200.0000 | \$6,600.00 |
| Tinsley Asphalt, LLC                | \$173.2500 | \$5,717.25 |
| Vulcan Construction Materials, LLC  | \$200.0000 | \$6,600.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****3.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Wiregrass Construction Company, Inc | \$185.2300 | \$555.69 |
| Volunteer Paving, LLC               | \$225.0000 | \$675.00 |
| Hawkins Asphalt Paving, LLC         | \$200.0000 | \$600.00 |
| Tinsley Asphalt, LLC                | \$194.2500 | \$582.75 |
| Vulcan Construction Materials, LLC  | \$200.0000 | \$600.00 |

**CONTRACT CNZ002**

UNIT PRICE EXTENSION

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****17.300 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$1,001.2400 | \$17,321.45 |
| Volunteer Paving, LLC               | \$1,000.0000 | \$17,300.00 |
| Hawkins Asphalt Paving, LLC         | \$1,400.0000 | \$24,220.00 |
| Tinsley Asphalt, LLC                | \$1,050.0000 | \$18,165.00 |
| Vulcan Construction Materials, LLC  | \$1,400.0000 | \$24,220.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****17.300 L.M.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Wiregrass Construction Company, Inc | \$6,007.4400 | \$103,928.71 |
| Volunteer Paving, LLC               | \$7,000.0000 | \$121,100.00 |
| Hawkins Asphalt Paving, LLC         | \$6,800.0000 | \$117,640.00 |
| Tinsley Asphalt, LLC                | \$6,300.0000 | \$108,990.00 |
| Vulcan Construction Materials, LLC  | \$6,800.0000 | \$117,640.00 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****1,208.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Wiregrass Construction Company, Inc | \$1.1000 | \$1,328.80 |
| Volunteer Paving, LLC               | \$2.5000 | \$3,020.00 |
| Hawkins Asphalt Paving, LLC         | \$2.0000 | \$2,416.00 |
| Tinsley Asphalt, LLC                | \$1.1600 | \$1,401.28 |
| Vulcan Construction Materials, LLC  | \$2.0000 | \$2,416.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Wiregrass Construction Company, Inc | \$41,036.1800 | \$41,036.18 |
| Volunteer Paving, LLC               | \$16,878.7500 | \$16,878.75 |
| Hawkins Asphalt Paving, LLC         | \$60,500.0000 | \$60,500.00 |
| Tinsley Asphalt, LLC                | \$40,850.0000 | \$40,850.00 |
| Vulcan Construction Materials, LLC  | \$32,500.0000 | \$32,500.00 |

**730-14.02 SAW SLOT****1,370.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Wiregrass Construction Company, Inc | \$4.0000 | \$5,480.00 |
| Volunteer Paving, LLC               | \$6.3000 | \$8,631.00 |
| Hawkins Asphalt Paving, LLC         | \$4.0000 | \$5,480.00 |
| Tinsley Asphalt, LLC                | \$4.2000 | \$5,754.00 |
| Vulcan Construction Materials, LLC  | \$4.0000 | \$5,480.00 |

**730-14.03 LOOP WIRE****3,140.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Wiregrass Construction Company, Inc | \$1.0000 | \$3,140.00 |
| Volunteer Paving, LLC               | \$1.0500 | \$3,297.00 |
| Hawkins Asphalt Paving, LLC         | \$1.0000 | \$3,140.00 |
| Tinsley Asphalt, LLC                | \$1.0500 | \$3,297.00 |
| Vulcan Construction Materials, LLC  | \$1.0000 | \$3,140.00 |

**SUB-TOTAL ROADWAY**

|                                     |                |
|-------------------------------------|----------------|
| Wiregrass Construction Company, Inc | \$1,764,213.48 |
| Volunteer Paving, LLC               | \$1,923,484.01 |
| Hawkins Asphalt Paving, LLC         | \$1,950,102.50 |
| Tinsley Asphalt, LLC                | \$1,993,545.01 |
| Vulcan Construction Materials, LLC  | \$1,998,188.00 |

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Wiregrass Construction Company, Inc | \$1,764,213.48 |
| Volunteer Paving, LLC               | \$1,923,484.01 |
| Hawkins Asphalt Paving, LLC         | \$1,950,102.50 |
| Tinsley Asphalt, LLC                | \$1,993,545.01 |
| Vulcan Construction Materials, LLC  | \$1,998,188.00 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

SCOTT COUNTY (Contract No. CNZ045 Call 068)

HSIP-29(120),76S029-F3-004,NH/HSIP-29(125),76S029-F3-005,76S029-F8-005

THE RESURFACING ON U.S. 27 (S.R. 29) FROM NEAR TUNNEL HILL ROAD TO NEAR S.R. 63 (MAIN STREET), AND MISCELLANEOUS SAFETY IMPROVEMENTS FROM BEAR CREEK ROAD TO THE KENTUCKY STATE LINE.

PROJECT LENGTH - 10.770 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 7.00%

---

**TOTAL CONTRACT**

|                             |                |
|-----------------------------|----------------|
| Rogers Group, Inc.          | \$1,562,250.30 |
| Pave Grade & Aggregate, Inc | \$1,868,576.02 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

11.000 L.M.

|                             |            |            |
|-----------------------------|------------|------------|
| Rogers Group, Inc.          | \$566.0000 | \$6,226.00 |
| Pave Grade & Aggregate, Inc | \$750.0000 | \$8,250.00 |

## 307-01.15 ASC MIX (PG64-22) (BPMCLC-HM) GRADING CS

1,850.000 TON

|                             |            |              |
|-----------------------------|------------|--------------|
| Rogers Group, Inc.          | \$95.0000  | \$175,750.00 |
| Pave Grade & Aggregate, Inc | \$112.5000 | \$208,125.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

133.000 TON

|                             |            |              |
|-----------------------------|------------|--------------|
| Rogers Group, Inc.          | \$820.0000 | \$109,060.00 |
| Pave Grade & Aggregate, Inc | \$900.0000 | \$119,700.00 |

## 411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

8,330.000 TON

|                             |            |                |
|-----------------------------|------------|----------------|
| Rogers Group, Inc.          | \$113.0000 | \$941,290.00   |
| Pave Grade & Aggregate, Inc | \$125.0000 | \$1,041,250.00 |

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

8.000 L.M.

|                             |              |            |
|-----------------------------|--------------|------------|
| Rogers Group, Inc.          | \$1,035.0000 | \$8,280.00 |
| Pave Grade & Aggregate, Inc | \$1,100.0000 | \$8,800.00 |

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

1.000 L.M.

|                             |              |            |
|-----------------------------|--------------|------------|
| Rogers Group, Inc.          | \$1,035.0000 | \$1,035.00 |
| Pave Grade & Aggregate, Inc | \$1,100.0000 | \$1,100.00 |

## 415-01.02 COLD PLANING BITUMINOUS PAVEMENT

179.000 S.Y.

|                             |           |            |
|-----------------------------|-----------|------------|
| Rogers Group, Inc.          | \$28.5000 | \$5,101.50 |
| Pave Grade & Aggregate, Inc | \$40.0000 | \$7,160.00 |

## 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

1.000 EACH

|                             |            |          |
|-----------------------------|------------|----------|
| Rogers Group, Inc.          | \$306.0000 | \$306.00 |
| Pave Grade & Aggregate, Inc | \$158.0000 | \$158.00 |

## 705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

1.000 EACH

|                             |              |            |
|-----------------------------|--------------|------------|
| Rogers Group, Inc.          | \$2,190.0000 | \$2,190.00 |
| Pave Grade & Aggregate, Inc | \$2,310.0000 | \$2,310.00 |

## 705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

6,780.000 L.F.

|                             |          |             |
|-----------------------------|----------|-------------|
| Rogers Group, Inc.          | \$3.3000 | \$22,374.00 |
| Pave Grade & Aggregate, Inc | \$3.9900 | \$27,052.20 |

## 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

**1.000 EACH**

|                             |              |            |
|-----------------------------|--------------|------------|
| Rogers Group, Inc.          | \$3,869.0000 | \$3,869.00 |
| Pave Grade & Aggregate, Inc | \$3,780.0000 | \$3,780.00 |

## 712-01 TRAFFIC CONTROL

**1.000 LS**

|                             |                |              |
|-----------------------------|----------------|--------------|
| Rogers Group, Inc.          | \$29,000.0000  | \$29,000.00  |
| Pave Grade & Aggregate, Inc | \$105,000.0000 | \$105,000.00 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

**156.000 EACH**

|                             |           |            |
|-----------------------------|-----------|------------|
| Rogers Group, Inc.          | \$39.0000 | \$6,084.00 |
| Pave Grade & Aggregate, Inc | \$40.1600 | \$6,264.96 |

## 712-05.01 WARNING LIGHTS (TYPE A)

**78.000 EACH**

|                             |           |            |
|-----------------------------|-----------|------------|
| Rogers Group, Inc.          | \$29.7500 | \$2,320.50 |
| Pave Grade & Aggregate, Inc | \$30.4500 | \$2,375.10 |

## 712-06 SIGNS (CONSTRUCTION)

**557.000 S.F.**

|                             |          |            |
|-----------------------------|----------|------------|
| Rogers Group, Inc.          | \$8.2500 | \$4,595.25 |
| Pave Grade & Aggregate, Inc | \$8.5000 | \$4,734.50 |

## 712-08.03 ARROW BOARD (TYPE C)

**2.000 EACH**

|                             |              |            |
|-----------------------------|--------------|------------|
| Rogers Group, Inc.          | \$1,222.0000 | \$2,444.00 |
| Pave Grade & Aggregate, Inc | \$1,260.0000 | \$2,520.00 |

## 713-02.21 SIGN POST DELINEATION ENHANCEMENT

**132.000 L.F.**

|                             |          |            |
|-----------------------------|----------|------------|
| Rogers Group, Inc.          | \$6.1000 | \$805.20   |
| Pave Grade & Aggregate, Inc | \$8.5000 | \$1,122.00 |

## 713-02.22 BARRIER WALL DELINEATION ENHANCEMENT

**1,180.000 L.F.**

|                             |          |            |
|-----------------------------|----------|------------|
| Rogers Group, Inc.          | \$6.7500 | \$7,965.00 |
| Pave Grade & Aggregate, Inc | \$7.3500 | \$8,673.00 |

## 713-11.01 "U" SECTION STEEL POSTS

**2,022.000 LB.**

|                             |          |             |
|-----------------------------|----------|-------------|
| Rogers Group, Inc.          | \$6.0000 | \$12,132.00 |
| Pave Grade & Aggregate, Inc | \$6.7200 | \$13,587.84 |

## 713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

**1,553.000 LB.**

|                             |          |             |
|-----------------------------|----------|-------------|
| Rogers Group, Inc.          | \$6.0000 | \$9,318.00  |
| Pave Grade & Aggregate, Inc | \$8.5000 | \$13,200.50 |

**713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)****264.000 S.F.**

|                             |           |            |
|-----------------------------|-----------|------------|
| Rogers Group, Inc.          | \$16.8000 | \$4,435.20 |
| Pave Grade & Aggregate, Inc | \$19.7400 | \$5,211.36 |

**713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)****390.000 S.F.**

|                             |           |            |
|-----------------------------|-----------|------------|
| Rogers Group, Inc.          | \$17.9000 | \$6,981.00 |
| Pave Grade & Aggregate, Inc | \$20.7900 | \$8,108.10 |

**713-15.36 REMOVE SIGN, SUPPORT & FOOTING****58.000 EACH**

|                             |           |            |
|-----------------------------|-----------|------------|
| Rogers Group, Inc.          | \$30.6000 | \$1,774.80 |
| Pave Grade & Aggregate, Inc | \$73.5000 | \$4,263.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****440.000 EACH**

|                             |           |             |
|-----------------------------|-----------|-------------|
| Rogers Group, Inc.          | \$38.1000 | \$16,764.00 |
| Pave Grade & Aggregate, Inc | \$39.9000 | \$17,556.00 |

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****330.000 EACH**

|                             |           |             |
|-----------------------------|-----------|-------------|
| Rogers Group, Inc.          | \$38.1000 | \$12,573.00 |
| Pave Grade & Aggregate, Inc | \$39.9000 | \$13,167.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****27.000 EACH**

|                             |           |          |
|-----------------------------|-----------|----------|
| Rogers Group, Inc.          | \$15.0500 | \$406.35 |
| Pave Grade & Aggregate, Inc | \$15.7500 | \$425.25 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****794.000 S.Y.**

|                             |           |             |
|-----------------------------|-----------|-------------|
| Rogers Group, Inc.          | \$17.8000 | \$14,133.20 |
| Pave Grade & Aggregate, Inc | \$18.6400 | \$14,800.16 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****588.000 L.F.**

|                             |           |            |
|-----------------------------|-----------|------------|
| Rogers Group, Inc.          | \$12.0500 | \$7,085.40 |
| Pave Grade & Aggregate, Inc | \$12.6000 | \$7,408.80 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****24.000 EACH**

|                             |            |            |
|-----------------------------|------------|------------|
| Rogers Group, Inc.          | \$175.5000 | \$4,212.00 |
| Pave Grade & Aggregate, Inc | \$183.7500 | \$4,410.00 |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****2,578.000 L.F.**

|                             |          |             |
|-----------------------------|----------|-------------|
| Rogers Group, Inc.          | \$5.0500 | \$13,018.90 |
| Pave Grade & Aggregate, Inc | \$5.2500 | \$13,534.50 |

**CONTRACT CNZ045**

UNIT PRICE EXTENSION

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****11.000 EACH**

|                             |            |            |
|-----------------------------|------------|------------|
| Rogers Group, Inc.          | \$226.0000 | \$2,486.00 |
| Pave Grade & Aggregate, Inc | \$236.2500 | \$2,598.75 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****10.000 L.M.**

|                             |              |             |
|-----------------------------|--------------|-------------|
| Rogers Group, Inc.          | \$1,003.0000 | \$10,030.00 |
| Pave Grade & Aggregate, Inc | \$1,260.0000 | \$12,600.00 |

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)****24.000 L.M.**

|                             |              |             |
|-----------------------------|--------------|-------------|
| Rogers Group, Inc.          | \$3,160.0000 | \$75,840.00 |
| Pave Grade & Aggregate, Inc | \$3,438.7500 | \$82,530.00 |

**717-01 MOBILIZATION****1.000 LS**

|                             |               |             |
|-----------------------------|---------------|-------------|
| Rogers Group, Inc.          | \$26,165.0000 | \$26,165.00 |
| Pave Grade & Aggregate, Inc | \$80,000.0000 | \$80,000.00 |

**730-14.02 SAW SLOT****2,000.000 L.F.**

|                             |          |             |
|-----------------------------|----------|-------------|
| Rogers Group, Inc.          | \$5.5000 | \$11,000.00 |
| Pave Grade & Aggregate, Inc | \$6.3000 | \$12,600.00 |

**730-14.03 LOOP WIRE****4,000.000 L.F.**

|                             |          |            |
|-----------------------------|----------|------------|
| Rogers Group, Inc.          | \$1.3000 | \$5,200.00 |
| Pave Grade & Aggregate, Inc | \$1.0500 | \$4,200.00 |

**SUB-TOTAL ROADWAY**

|                             |                |
|-----------------------------|----------------|
| Rogers Group, Inc.          | \$1,562,250.30 |
| Pave Grade & Aggregate, Inc | \$1,868,576.02 |

**TOTAL CONTRACT**

|                             |                |
|-----------------------------|----------------|
| Rogers Group, Inc.          | \$1,562,250.30 |
| Pave Grade & Aggregate, Inc | \$1,868,576.02 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

SHELBY COUNTY (Contract No. CNZ072 Call 069)

NH/HSIP-1(495),79S001-F3-008,79S001-F8-008,79S001-M3-011

THE RESURFACING ON U.S. 64 (U.S. 70, S.R. 1) FROM WEST OF LAMB ROAD (L.M. 26.00) TO NEAR THE FAYETTE COUNTY LINE (L.M. 30.00),  
INCLUDING BRIDGE EXPANSION JOINT REPAIRS AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 4.000 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 30, 2025

DBE GOAL 9.00%

---

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$3,490,720.00 |
| Lehman-Roberts Company              | \$3,765,082.55 |

## ROADWAY CATEGORY

## 202-03.01 REMOVAL OF ASPHALT PAVEMENT

5,313.000 S.Y.

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Standard Construction Company, Inc. | \$15.5000 | \$82,351.50  |
| Lehman-Roberts Company              | \$23.0000 | \$122,199.00 |

## 203-06 WATER

28.000 M.G.

|                                     |            |            |
|-------------------------------------|------------|------------|
| Standard Construction Company, Inc. | \$15.0000  | \$420.00   |
| Lehman-Roberts Company              | \$250.0000 | \$7,000.00 |

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

10.500 L.M.

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Standard Construction Company, Inc. | \$1,380.0000 | \$14,490.00 |
| Lehman-Roberts Company              | \$3,450.0000 | \$36,225.00 |

## 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

3,731.000 TON

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Standard Construction Company, Inc. | \$46.0000 | \$171,626.00 |
| Lehman-Roberts Company              | \$33.7500 | \$125,921.25 |

## 307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

2,444.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Standard Construction Company, Inc. | \$145.0000 | \$354,380.00 |
| Lehman-Roberts Company              | \$130.0000 | \$317,720.00 |

## 403-01.10 HIGH PERFORMANCE FOG SEALS

1,250.000 S.Y.

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Standard Construction Company, Inc. | \$10.1000 | \$12,625.00 |
| Lehman-Roberts Company              | \$10.5000 | \$13,125.00 |

## 403-02.01 TRACKLESS TACK COAT

59.000 TON

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Standard Construction Company, Inc. | \$1,210.0000 | \$71,390.00 |
| Lehman-Roberts Company              | \$1,300.0000 | \$76,700.00 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

12.500 L.M.

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Standard Construction Company, Inc. | \$2,020.0000 | \$25,250.00 |
| Lehman-Roberts Company              | \$2,050.0000 | \$25,625.00 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

11,322.000 TON

|                                     |            |                |
|-------------------------------------|------------|----------------|
| Standard Construction Company, Inc. | \$135.0000 | \$1,528,470.00 |
| Lehman-Roberts Company              | \$142.5000 | \$1,613,385.00 |

## 411-04 CRACK SEALANT

500.000 LB.

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Standard Construction Company, Inc. | \$12.1000 | \$6,050.00 |
| Lehman-Roberts Company              | \$12.5000 | \$6,250.00 |

**411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)****1.600 L.M.**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Standard Construction Company, Inc. | \$737.3000   | \$1,179.68 |
| Lehman-Roberts Company              | \$1,160.0000 | \$1,856.00 |

**411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)****3.400 L.M.**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Standard Construction Company, Inc. | \$737.3000   | \$2,506.82 |
| Lehman-Roberts Company              | \$1,160.0000 | \$3,944.00 |

**411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)****4.000 L.M.**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Standard Construction Company, Inc. | \$737.3000   | \$2,949.20 |
| Lehman-Roberts Company              | \$1,160.0000 | \$4,640.00 |

**415-01.01 COLD PLANING BITUMINOUS PAVEMENT****10,524.000 TON**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Standard Construction Company, Inc. | \$26.0000 | \$273,624.00 |
| Lehman-Roberts Company              | \$23.7500 | \$249,945.00 |

**705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN****16.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Standard Construction Company, Inc. | \$136.3500 | \$2,181.60 |
| Lehman-Roberts Company              | \$139.0000 | \$2,224.00 |

**705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT****11.000 EACH**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Standard Construction Company, Inc. | \$944.3500 | \$10,387.85 |
| Lehman-Roberts Company              | \$970.0000 | \$10,670.00 |

**705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3****5.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Standard Construction Company, Inc. | \$1,408.9500 | \$7,044.75 |
| Lehman-Roberts Company              | \$1,425.0000 | \$7,125.00 |

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3****11.000 EACH**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Standard Construction Company, Inc. | \$3,333.0000 | \$36,663.00 |
| Lehman-Roberts Company              | \$3,360.0000 | \$36,960.00 |

**706-01 GUARDRAIL REMOVED****800.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Standard Construction Company, Inc. | \$4.0500 | \$3,240.00 |
| Lehman-Roberts Company              | \$4.5000 | \$3,600.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Standard Construction Company, Inc. | \$161,070.0000 | \$161,070.00 |
| Lehman-Roberts Company              | \$175,000.0000 | \$175,000.00 |

**CONTRACT CNZ072**

UNIT PRICE EXTENSION

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****100.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Standard Construction Company, Inc. | \$24.2500 | \$2,425.00 |
| Lehman-Roberts Company              | \$56.0000 | \$5,600.00 |

**712-06 SIGNS (CONSTRUCTION)****1,873.000 S.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Standard Construction Company, Inc. | \$7.1500  | \$13,391.95 |
| Lehman-Roberts Company              | \$13.5000 | \$25,285.50 |

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Standard Construction Company, Inc. | \$1,262.5000 | \$2,525.00 |
| Lehman-Roberts Company              | \$1,780.0000 | \$3,560.00 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****324.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Standard Construction Company, Inc. | \$50.5000 | \$16,362.00 |
| Lehman-Roberts Company              | \$51.5000 | \$16,686.00 |

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****332.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Standard Construction Company, Inc. | \$50.5000 | \$16,766.00 |
| Lehman-Roberts Company              | \$51.5000 | \$17,098.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****170.000 EACH**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Standard Construction Company, Inc. | \$50.5000 | \$8,585.00 |
| Lehman-Roberts Company              | \$51.5000 | \$8,755.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****760.000 S.Y.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Standard Construction Company, Inc. | \$44.4500 | \$33,782.00 |
| Lehman-Roberts Company              | \$45.5000 | \$34,580.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****758.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Standard Construction Company, Inc. | \$25.2500 | \$19,139.50 |
| Lehman-Roberts Company              | \$26.0000 | \$19,708.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****40.000 EACH**

|                                     |            |            |
|-------------------------------------|------------|------------|
| Standard Construction Company, Inc. | \$227.2500 | \$9,090.00 |
| Lehman-Roberts Company              | \$232.0000 | \$9,280.00 |

**716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)****475.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Standard Construction Company, Inc. | \$25.2500 | \$11,993.75 |
| Lehman-Roberts Company              | \$26.0000 | \$12,350.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****1,561.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Standard Construction Company, Inc. | \$4.0000 | \$6,244.00 |
| Lehman-Roberts Company              | \$4.5000 | \$7,024.50 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****506.000 L.F.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Standard Construction Company, Inc. | \$51.5000 | \$26,059.00 |
| Lehman-Roberts Company              | \$52.5000 | \$26,565.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.500 L.M.**

|                                     |               |            |
|-------------------------------------|---------------|------------|
| Standard Construction Company, Inc. | \$16,160.0000 | \$8,080.00 |
| Lehman-Roberts Company              | \$16,500.0000 | \$8,250.00 |

**716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)****2.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Standard Construction Company, Inc. | \$237.3500 | \$474.70 |
| Lehman-Roberts Company              | \$250.0000 | \$500.00 |

**716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)****4.000 EACH**

|                                     |              |            |
|-------------------------------------|--------------|------------|
| Standard Construction Company, Inc. | \$1,212.0000 | \$4,848.00 |
| Lehman-Roberts Company              | \$1,250.0000 | \$5,000.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****17.000 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Standard Construction Company, Inc. | \$2,424.0000 | \$41,208.00 |
| Lehman-Roberts Company              | \$2,475.0000 | \$42,075.00 |

**716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)****626.000 S.Y.**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Standard Construction Company, Inc. | \$25.2500 | \$15,806.50 |
| Lehman-Roberts Company              | \$26.0000 | \$16,276.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****17.400 L.M.**

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Standard Construction Company, Inc. | \$8,989.0000 | \$156,408.60 |
| Lehman-Roberts Company              | \$9,150.0000 | \$159,210.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                     |                |              |
|-------------------------------------|----------------|--------------|
| Standard Construction Company, Inc. | \$109,840.0000 | \$109,840.00 |
| Lehman-Roberts Company              | \$222,500.0000 | \$222,500.00 |

**730-14.02 SAW SLOT****2,974.000 L.F.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Standard Construction Company, Inc. | \$8.1000 | \$24,089.40 |
| Lehman-Roberts Company              | \$8.2500 | \$24,535.50 |

**CONTRACT CNZ072**

UNIT PRICE      EXTENSION

**730-14.03 LOOP WIRE****6,748.000 L.F.**

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Standard Construction Company, Inc. | \$2.0500 | \$13,833.40 |
| Lehman-Roberts Company              | \$2.1000 | \$14,170.80 |

**CONTRACT CNZ072**

UNIT PRICE EXTENSION

**BRIDGE CATEGORY****604-10.44 EXPANSION JOINT REPAIRS****406.000 L.F.**

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Standard Construction Company, Inc. | \$111.1000 | \$45,106.60  |
| Lehman-Roberts Company              | \$336.0000 | \$136,416.00 |

**604-10.53 CONCRETE REPAIRS****8.000 S.Y.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Standard Construction Company, Inc. | \$1,515.0000 | \$12,120.00 |
| Lehman-Roberts Company              | \$665.0000   | \$5,320.00  |

**617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)****2,836.000 S.Y.**

|                                     |           |              |
|-------------------------------------|-----------|--------------|
| Standard Construction Company, Inc. | \$43.9500 | \$124,642.20 |
| Lehman-Roberts Company              | \$36.7500 | \$104,223.00 |

**SUB-TOTAL ROADWAY**

|                                     |                |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$3,308,851.20 |
| Lehman-Roberts Company              | \$3,519,123.55 |

**SUB-TOTAL BRIDGE**

|                                     |              |
|-------------------------------------|--------------|
| Standard Construction Company, Inc. | \$181,868.80 |
| Lehman-Roberts Company              | \$245,959.00 |

**TOTAL CONTRACT**

|                                     |                |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$3,490,720.00 |
| Lehman-Roberts Company              | \$3,765,082.55 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

SULLIVAN COUNTY (Contract No. CNZ078 Call 070)

NH/HSIP-34(136),82S034-F3-004,82S034-F8-004

THE RESURFACING ON U.S. 11E (S.R. 34) FROM NEAR THE HOLSTON RIVER (L.M. 6.10) TO NEAR BEAVER CREEK (L.M. 11.50).

PROJECT LENGTH - 5.400 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

---

**TOTAL CONTRACT**

|                                 |                |
|---------------------------------|----------------|
| Summers-Taylor, Inc.            | \$3,807,636.20 |
| W-L Construction & Paving, Inc. | \$4,324,168.54 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

22.000 L.M.

|                                 |              |             |
|---------------------------------|--------------|-------------|
| Summers-Taylor, Inc.            | \$1,500.0000 | \$33,000.00 |
| W-L Construction & Paving, Inc. | \$1,237.7500 | \$27,230.50 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

126.000 TON

|                                 |              |              |
|---------------------------------|--------------|--------------|
| Summers-Taylor, Inc.            | \$1,000.0000 | \$126,000.00 |
| W-L Construction & Paving, Inc. | \$897.5600   | \$113,092.56 |

## 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

4,854.000 TON

|                                 |            |              |
|---------------------------------|------------|--------------|
| Summers-Taylor, Inc.            | \$137.0000 | \$664,998.00 |
| W-L Construction & Paving, Inc. | \$129.1500 | \$626,894.10 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

28.000 L.M.

|                                 |              |             |
|---------------------------------|--------------|-------------|
| Summers-Taylor, Inc.            | \$2,750.0000 | \$77,000.00 |
| W-L Construction & Paving, Inc. | \$2,975.5000 | \$83,314.00 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

14,430.000 TON

|                                 |            |                |
|---------------------------------|------------|----------------|
| Summers-Taylor, Inc.            | \$135.0000 | \$1,948,050.00 |
| W-L Construction & Paving, Inc. | \$149.9600 | \$2,163,922.80 |

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

11.000 L.M.

|                                 |              |             |
|---------------------------------|--------------|-------------|
| Summers-Taylor, Inc.            | \$1,300.0000 | \$14,300.00 |
| W-L Construction & Paving, Inc. | \$676.2500   | \$7,438.75  |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

19,020.000 TON

|                                 |           |              |
|---------------------------------|-----------|--------------|
| Summers-Taylor, Inc.            | \$22.0000 | \$418,440.00 |
| W-L Construction & Paving, Inc. | \$34.0700 | \$648,011.40 |

## 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

10.000 EACH

|                                 |            |            |
|---------------------------------|------------|------------|
| Summers-Taylor, Inc.            | \$17.0000  | \$170.00   |
| W-L Construction & Paving, Inc. | \$162.3000 | \$1,623.00 |

## 705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

8.000 EACH

|                                 |              |             |
|---------------------------------|--------------|-------------|
| Summers-Taylor, Inc.            | \$1,130.0000 | \$9,040.00  |
| W-L Construction & Paving, Inc. | \$2,001.7000 | \$16,013.60 |

## 705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

2.000 EACH

|                                 |              |            |
|---------------------------------|--------------|------------|
| Summers-Taylor, Inc.            | \$1,130.0000 | \$2,260.00 |
| W-L Construction & Paving, Inc. | \$1,839.4000 | \$3,678.80 |

**CONTRACT CNZ078**

UNIT PRICE EXTENSION

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3****8.000 EACH**

|                                 |              |             |
|---------------------------------|--------------|-------------|
| Summers-Taylor, Inc.            | \$3,320.0000 | \$26,560.00 |
| W-L Construction & Paving, Inc. | \$3,868.1500 | \$30,945.20 |

**705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2****2.000 EACH**

|                                 |              |            |
|---------------------------------|--------------|------------|
| Summers-Taylor, Inc.            | \$3,370.0000 | \$6,740.00 |
| W-L Construction & Paving, Inc. | \$3,516.5000 | \$7,033.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                 |                |              |
|---------------------------------|----------------|--------------|
| Summers-Taylor, Inc.            | \$95,000.0000  | \$95,000.00  |
| W-L Construction & Paving, Inc. | \$196,951.3300 | \$196,951.33 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****285.000 EACH**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Summers-Taylor, Inc.            | \$33.5000 | \$9,547.50 |
| W-L Construction & Paving, Inc. | \$32.4500 | \$9,248.25 |

**712-05.01 WARNING LIGHTS (TYPE A)****143.000 EACH**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Summers-Taylor, Inc.            | \$26.5000 | \$3,789.50 |
| W-L Construction & Paving, Inc. | \$22.7000 | \$3,246.10 |

**712-06 SIGNS (CONSTRUCTION)****1,849.000 S.F.**

|                                 |           |             |
|---------------------------------|-----------|-------------|
| Summers-Taylor, Inc.            | \$10.5000 | \$19,414.50 |
| W-L Construction & Paving, Inc. | \$14.0000 | \$25,886.00 |

**712-08.03 ARROW BOARD (TYPE C)****2.000 EACH**

|                                 |              |            |
|---------------------------------|--------------|------------|
| Summers-Taylor, Inc.            | \$729.0000   | \$1,458.00 |
| W-L Construction & Paving, Inc. | \$2,164.0000 | \$4,328.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****45.000 EACH**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Summers-Taylor, Inc.            | \$56.0000 | \$2,520.00 |
| W-L Construction & Paving, Inc. | \$54.1000 | \$2,434.50 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****45.000 EACH**

|                                 |           |          |
|---------------------------------|-----------|----------|
| Summers-Taylor, Inc.            | \$16.5000 | \$742.50 |
| W-L Construction & Paving, Inc. | \$16.2500 | \$731.25 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****780.000 S.Y.**

|                                 |           |             |
|---------------------------------|-----------|-------------|
| Summers-Taylor, Inc.            | \$20.0000 | \$15,600.00 |
| W-L Construction & Paving, Inc. | \$19.2000 | \$14,976.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****372.000 L.F.**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Summers-Taylor, Inc.            | \$13.5000 | \$5,022.00 |
| W-L Construction & Paving, Inc. | \$13.0000 | \$4,836.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****57.000 EACH**

|                                 |            |            |
|---------------------------------|------------|------------|
| Summers-Taylor, Inc.            | \$167.0000 | \$9,519.00 |
| W-L Construction & Paving, Inc. | \$162.3000 | \$9,251.10 |

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)****1,000.000 L.F.**

|                                 |           |             |
|---------------------------------|-----------|-------------|
| Summers-Taylor, Inc.            | \$24.5000 | \$24,500.00 |
| W-L Construction & Paving, Inc. | \$23.8000 | \$23,800.00 |

**716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)****4.000 EACH**

|                                 |            |            |
|---------------------------------|------------|------------|
| Summers-Taylor, Inc.            | \$279.0000 | \$1,116.00 |
| W-L Construction & Paving, Inc. | \$270.5000 | \$1,082.00 |

**716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Summers-Taylor, Inc.            | \$167.0000 | \$167.00 |
| W-L Construction & Paving, Inc. | \$162.3000 | \$162.30 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****72.000 S.F.**

|                                 |           |            |
|---------------------------------|-----------|------------|
| Summers-Taylor, Inc.            | \$28.0000 | \$2,016.00 |
| W-L Construction & Paving, Inc. | \$27.0000 | \$1,944.00 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****1.000 EACH**

|                                 |            |          |
|---------------------------------|------------|----------|
| Summers-Taylor, Inc.            | \$251.0000 | \$251.00 |
| W-L Construction & Paving, Inc. | \$243.5000 | \$243.50 |

**716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)****60.000 L.F.**

|                                 |           |          |
|---------------------------------|-----------|----------|
| Summers-Taylor, Inc.            | \$11.0000 | \$660.00 |
| W-L Construction & Paving, Inc. | \$10.8500 | \$651.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****25.000 L.M.**

|                                 |              |             |
|---------------------------------|--------------|-------------|
| Summers-Taylor, Inc.            | \$1,230.0000 | \$30,750.00 |
| W-L Construction & Paving, Inc. | \$1,190.2000 | \$29,755.00 |

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)****25.000 L.M.**

|                                 |              |             |
|---------------------------------|--------------|-------------|
| Summers-Taylor, Inc.            | \$3,650.0000 | \$91,250.00 |
| W-L Construction & Paving, Inc. | \$3,543.5000 | \$88,587.50 |

**CONTRACT CNZ078**

UNIT PRICE EXTENSION

**716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)****1,712.000 L.F.**

|                                 |          |            |
|---------------------------------|----------|------------|
| Summers-Taylor, Inc.            | \$0.8500 | \$1,455.20 |
| W-L Construction & Paving, Inc. | \$1.0000 | \$1,712.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                 |                |              |
|---------------------------------|----------------|--------------|
| Summers-Taylor, Inc.            | \$125,000.0000 | \$125,000.00 |
| W-L Construction & Paving, Inc. | \$144,835.0000 | \$144,835.00 |

**730-14.02 SAW SLOT****3,500.000 L.F.**

|                                 |          |             |
|---------------------------------|----------|-------------|
| Summers-Taylor, Inc.            | \$7.5000 | \$26,250.00 |
| W-L Construction & Paving, Inc. | \$6.5000 | \$22,750.00 |

**730-14.03 LOOP WIRE****7,000.000 L.F.**

|                                 |          |             |
|---------------------------------|----------|-------------|
| Summers-Taylor, Inc.            | \$2.1500 | \$15,050.00 |
| W-L Construction & Paving, Inc. | \$1.0800 | \$7,560.00  |

**SUB-TOTAL ROADWAY**

|                                 |                |
|---------------------------------|----------------|
| Summers-Taylor, Inc.            | \$3,807,636.20 |
| W-L Construction & Paving, Inc. | \$4,324,168.54 |

**TOTAL CONTRACT**

|                                 |                |
|---------------------------------|----------------|
| Summers-Taylor, Inc.            | \$3,807,636.20 |
| W-L Construction & Paving, Inc. | \$4,324,168.54 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

SUMNER COUNTY (Contract No. CNZ005 Call 071)

NH/HSIP-386(26),83S386-F3-005,83S386-F8-005

THE RESURFACING ON S.R. 386 FROM NEAR FOREST RETREAT ROAD (L.M. 1.83) TO NEAR SAUNDERSVILLE ROAD (L.M. 6.28).

PROJECT LENGTH - 4.450 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 8.00%

---

**TOTAL CONTRACT**

|                              |                |
|------------------------------|----------------|
| Rogers Group, Inc.           | \$4,728,635.15 |
| Jones Bros. Contractors, LLC | \$4,787,256.65 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

18.000 L.M.

|                              |            |             |
|------------------------------|------------|-------------|
| Rogers Group, Inc.           | \$800.0000 | \$14,400.00 |
| Jones Bros. Contractors, LLC | \$900.0000 | \$16,200.00 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

5,172.000 TON

|                              |           |              |
|------------------------------|-----------|--------------|
| Rogers Group, Inc.           | \$25.0000 | \$129,300.00 |
| Jones Bros. Contractors, LLC | \$42.0000 | \$217,224.00 |

## 307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

1,500.000 TON

|                              |            |              |
|------------------------------|------------|--------------|
| Rogers Group, Inc.           | \$115.0000 | \$172,500.00 |
| Jones Bros. Contractors, LLC | \$110.0000 | \$165,000.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

130.000 TON

|                              |            |              |
|------------------------------|------------|--------------|
| Rogers Group, Inc.           | \$950.0000 | \$123,500.00 |
| Jones Bros. Contractors, LLC | \$810.0000 | \$105,300.00 |

## 406-04.03 HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)

9,012.000 S.Y.

|                              |           |              |
|------------------------------|-----------|--------------|
| Rogers Group, Inc.           | \$21.7500 | \$196,011.00 |
| Jones Bros. Contractors, LLC | \$20.0000 | \$180,240.00 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

19.000 L.M.

|                              |              |             |
|------------------------------|--------------|-------------|
| Rogers Group, Inc.           | \$3,209.2500 | \$60,975.75 |
| Jones Bros. Contractors, LLC | \$2,700.0000 | \$51,300.00 |

## 411-03.10 ACS MIX(PG76-22) GRADING D

20,093.000 TON

|                              |            |                |
|------------------------------|------------|----------------|
| Rogers Group, Inc.           | \$125.5000 | \$2,521,671.50 |
| Jones Bros. Contractors, LLC | \$130.2500 | \$2,617,113.25 |

## 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

18.000 L.M.

|                              |              |             |
|------------------------------|--------------|-------------|
| Rogers Group, Inc.           | \$775.0000   | \$13,950.00 |
| Jones Bros. Contractors, LLC | \$1,000.0000 | \$18,000.00 |

## 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

21,312.000 TON

|                              |           |              |
|------------------------------|-----------|--------------|
| Rogers Group, Inc.           | \$22.5000 | \$479,520.00 |
| Jones Bros. Contractors, LLC | \$25.0000 | \$532,800.00 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                              |                |              |
|------------------------------|----------------|--------------|
| Rogers Group, Inc.           | \$120,000.0000 | \$120,000.00 |
| Jones Bros. Contractors, LLC | \$158,000.0000 | \$158,000.00 |

**CONTRACT CNZ005**

|  |                       | UNIT PRICE   | EXTENSION |
|--|-----------------------|--------------|-----------|
| <b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>                           | <b>400.000 EACH</b>   |              |           |
| Rogers Group, Inc.   | \$33.0000             | \$13,200.00  |           |
| Jones Bros. Contractors, LLC   | \$31.0000             | \$12,400.00  |           |
| <b>712-06 SIGNS (CONSTRUCTION)</b>                                       | <b>2,824.000 S.F.</b> |              |           |
| Rogers Group, Inc.   | \$9.0000              | \$25,416.00  |           |
| Jones Bros. Contractors, LLC   | \$8.0000              | \$22,592.00  |           |
| <b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>                         | <b>24.000 L.F.</b>    |              |           |
| Rogers Group, Inc.   | \$32.2500             | \$774.00     |           |
| Jones Bros. Contractors, LLC   | \$30.0000             | \$720.00     |           |
| <b>712-08.03 ARROW BOARD (TYPE C)</b>                                    | <b>2.000 EACH</b>     |              |           |
| Rogers Group, Inc.   | \$1,300.0000          | \$2,600.00   |           |
| Jones Bros. Contractors, LLC   | \$1,200.0000          | \$2,400.00   |           |
| <b>712-08.08 SPEED FEEDBACK SIGN ASSEMBLY</b>                            | <b>2.000 EACH</b>     |              |           |
| Rogers Group, Inc.   | \$5,300.0000          | \$10,600.00  |           |
| Jones Bros. Contractors, LLC   | \$4,950.0000          | \$9,900.00   |           |
| <b>712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>                       | <b>13.000 EACH</b>    |              |           |
| Rogers Group, Inc.   | \$5,600.0000          | \$72,800.00  |           |
| Jones Bros. Contractors, LLC   | \$5,250.0000          | \$68,250.00  |           |
| <b>712-08.12 QUEUE PROTECTION TRUCK</b>                                  | <b>120.000 DAY</b>    |              |           |
| Rogers Group, Inc.   | \$1,350.0000          | \$162,000.00 |           |
| Jones Bros. Contractors, LLC   | \$1,250.0000          | \$150,000.00 |           |
| <b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>                            | <b>2.000 EACH</b>     |              |           |
| Rogers Group, Inc.   | \$6,400.0000          | \$12,800.00  |           |
| Jones Bros. Contractors, LLC   | \$5,950.0000          | \$11,900.00  |           |
| <b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b> | <b>126.000 EACH</b>   |              |           |
| Rogers Group, Inc.   | \$36.7500             | \$4,630.50   |           |
| Jones Bros. Contractors, LLC   | \$33.0000             | \$4,158.00   |           |
| <b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>  | <b>850.000 EACH</b>   |              |           |
| Rogers Group, Inc.   | \$36.7500             | \$31,237.50  |           |
| Jones Bros. Contractors, LLC   | \$35.0000             | \$29,750.00  |           |

**CONTRACT CNZ005**

UNIT PRICE EXTENSION

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****767.000 EACH**

|                              |           |             |
|------------------------------|-----------|-------------|
| Rogers Group, Inc.           | \$12.7500 | \$9,779.25  |
| Jones Bros. Contractors, LLC | \$16.0000 | \$12,272.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****150.000 L.F.**

|                              |           |            |
|------------------------------|-----------|------------|
| Rogers Group, Inc.           | \$21.0000 | \$3,150.00 |
| Jones Bros. Contractors, LLC | \$18.0000 | \$2,700.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****32.000 EACH**

|                              |            |            |
|------------------------------|------------|------------|
| Rogers Group, Inc.           | \$215.0000 | \$6,880.00 |
| Jones Bros. Contractors, LLC | \$165.0000 | \$5,280.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****2,335.000 L.F.**

|                              |          |            |
|------------------------------|----------|------------|
| Rogers Group, Inc.           | \$3.1500 | \$7,355.25 |
| Jones Bros. Contractors, LLC | \$2.0000 | \$4,670.00 |

**716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)****2.000 EACH**

|                              |            |          |
|------------------------------|------------|----------|
| Rogers Group, Inc.           | \$420.0000 | \$840.00 |
| Jones Bros. Contractors, LLC | \$300.0000 | \$600.00 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****15.000 S.F.**

|                              |           |          |
|------------------------------|-----------|----------|
| Rogers Group, Inc.           | \$42.0000 | \$630.00 |
| Jones Bros. Contractors, LLC | \$45.0000 | \$675.00 |

**716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)****4.000 EACH**

|                              |            |            |
|------------------------------|------------|------------|
| Rogers Group, Inc.           | \$685.0000 | \$2,740.00 |
| Jones Bros. Contractors, LLC | \$600.0000 | \$2,400.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****27.000 L.M.**

|                              |              |             |
|------------------------------|--------------|-------------|
| Rogers Group, Inc.           | \$1,500.0000 | \$40,500.00 |
| Jones Bros. Contractors, LLC | \$1,100.0000 | \$29,700.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****27.000 L.M.**

|                              |              |              |
|------------------------------|--------------|--------------|
| Rogers Group, Inc.           | \$7,250.0000 | \$195,750.00 |
| Jones Bros. Contractors, LLC | \$6,500.0000 | \$175,500.00 |

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****7,689.000 L.F.**

|                              |          |             |
|------------------------------|----------|-------------|
| Rogers Group, Inc.           | \$1.6000 | \$12,302.40 |
| Jones Bros. Contractors, LLC | \$1.1000 | \$8,457.90  |

**CONTRACT CNZ005**

UNIT PRICE EXTENSION

**716-15.11 PREFORMED PERMANENT TAPE (8IN LINE)****7,694.000 L.F.**

|                              |           |             |
|------------------------------|-----------|-------------|
| Rogers Group, Inc.           | \$10.5000 | \$80,787.00 |
| Jones Bros. Contractors, LLC | \$5.5000  | \$42,317.00 |

**716-15.20 PREFORMED PERMANENT TAPE (24IN BARRIER LINE)****3,730.000 L.F.**

|                              |           |              |
|------------------------------|-----------|--------------|
| Rogers Group, Inc.           | \$29.5000 | \$110,035.00 |
| Jones Bros. Contractors, LLC | \$18.7500 | \$69,937.50  |

**717-01 MOBILIZATION****1.000 LS**

|                              |               |             |
|------------------------------|---------------|-------------|
| Rogers Group, Inc.           | \$90,000.0000 | \$90,000.00 |
| Jones Bros. Contractors, LLC | \$59,500.0000 | \$59,500.00 |

**SUB-TOTAL ROADWAY**

|                              |                |
|------------------------------|----------------|
| Rogers Group, Inc.           | \$4,728,635.15 |
| Jones Bros. Contractors, LLC | \$4,787,256.65 |

**TOTAL CONTRACT**

|                              |                |
|------------------------------|----------------|
| Rogers Group, Inc.           | \$4,728,635.15 |
| Jones Bros. Contractors, LLC | \$4,787,256.65 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

UNION COUNTY (Contract No. CNZ065 Call 074)

STP/HSIP-131(57),87S131-F3-002,87S131-F8-002,STP/HSIP-61(57),87S061-F3-005,87S061-F8-005

THE RESURFACING (EITHER MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 131 FROM THE KNOX COUNTY LINE TO THE GRAINGER COUNTY LINE, AND ON S.R. 61 FROM NEAR S.R. 33 TO NEAR S.R. 131.

PROJECT LENGTH - 12.770 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

---

|                                  | TOTAL CONTRACT |
|----------------------------------|----------------|
| PRI of East Tennessee Inc.       | \$2,095,279.60 |
| Duracap Asphalt Paving Co., Inc. | \$2,136,576.25 |
| APAC-Atlantic, Inc.              | \$2,141,394.75 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

**26.000 L.M.**

|                                  |            |             |
|----------------------------------|------------|-------------|
| PRI of East Tennessee Inc.       | \$360.0000 | \$9,360.00  |
| Duracap Asphalt Paving Co., Inc. | \$836.0000 | \$21,736.00 |
| APAC-Atlantic, Inc.              | \$850.0000 | \$22,100.00 |

## 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

**2.000 EACH**

|                                  |            |          |
|----------------------------------|------------|----------|
| PRI of East Tennessee Inc.       | \$225.0000 | \$450.00 |
| Duracap Asphalt Paving Co., Inc. | \$210.0000 | \$420.00 |
| APAC-Atlantic, Inc.              | \$215.0000 | \$430.00 |

## 705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

**2.000 EACH**

|                                  |              |            |
|----------------------------------|--------------|------------|
| PRI of East Tennessee Inc.       | \$4,500.0000 | \$9,000.00 |
| Duracap Asphalt Paving Co., Inc. | \$4,200.0000 | \$8,400.00 |
| APAC-Atlantic, Inc.              | \$4,400.0000 | \$8,800.00 |

## 712-01 TRAFFIC CONTROL

**1.000 LS**

|                                  |               |             |
|----------------------------------|---------------|-------------|
| PRI of East Tennessee Inc.       | \$28,000.0000 | \$28,000.00 |
| Duracap Asphalt Paving Co., Inc. | \$66,675.0000 | \$66,675.00 |
| APAC-Atlantic, Inc.              | \$78,000.0000 | \$78,000.00 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

**73.000 EACH**

|                                  |           |            |
|----------------------------------|-----------|------------|
| PRI of East Tennessee Inc.       | \$39.5000 | \$2,883.50 |
| Duracap Asphalt Paving Co., Inc. | \$40.4200 | \$2,950.66 |
| APAC-Atlantic, Inc.              | \$35.0000 | \$2,555.00 |

## 712-05.01 WARNING LIGHTS (TYPE A)

**37.000 EACH**

|                                  |           |            |
|----------------------------------|-----------|------------|
| PRI of East Tennessee Inc.       | \$32.0000 | \$1,184.00 |
| Duracap Asphalt Paving Co., Inc. | \$30.5000 | \$1,128.50 |
| APAC-Atlantic, Inc.              | \$21.0000 | \$777.00   |

## 712-06 SIGNS (CONSTRUCTION)

**1,305.000 S.F.**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| PRI of East Tennessee Inc.       | \$9.0000  | \$11,745.00 |
| Duracap Asphalt Paving Co., Inc. | \$8.1500  | \$10,635.75 |
| APAC-Atlantic, Inc.              | \$10.0000 | \$13,050.00 |

## 713-16.01 CHANGEABLE MESSAGE SIGN UNIT

**4.000 EACH**

|                                  |              |             |
|----------------------------------|--------------|-------------|
| PRI of East Tennessee Inc.       | \$8,200.0000 | \$32,800.00 |
| Duracap Asphalt Paving Co., Inc. | \$8,190.0000 | \$32,760.00 |
| APAC-Atlantic, Inc.              | \$6,500.0000 | \$26,000.00 |

UNIT PRICE EXTENSION

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****843.000 EACH**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| PRI of East Tennessee Inc.       | \$41.0000 | \$34,563.00 |
| Duracap Asphalt Paving Co., Inc. | \$38.8500 | \$32,750.55 |
| APAC-Atlantic, Inc.              | \$40.0000 | \$33,720.00 |

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****123.000 EACH**

|                                  |           |            |
|----------------------------------|-----------|------------|
| PRI of East Tennessee Inc.       | \$41.0000 | \$5,043.00 |
| Duracap Asphalt Paving Co., Inc. | \$38.8500 | \$4,778.55 |
| APAC-Atlantic, Inc.              | \$40.0000 | \$4,920.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****966.000 EACH**

|                                  |          |            |
|----------------------------------|----------|------------|
| PRI of East Tennessee Inc.       | \$9.0000 | \$8,694.00 |
| Duracap Asphalt Paving Co., Inc. | \$8.4000 | \$8,114.40 |
| APAC-Atlantic, Inc.              | \$9.0000 | \$8,694.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****1,052.000 S.Y.**

|                                  |           |             |
|----------------------------------|-----------|-------------|
| PRI of East Tennessee Inc.       | \$20.0000 | \$21,040.00 |
| Duracap Asphalt Paving Co., Inc. | \$19.0000 | \$19,988.00 |
| APAC-Atlantic, Inc.              | \$19.5000 | \$20,514.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****176.000 L.F.**

|                                  |           |            |
|----------------------------------|-----------|------------|
| PRI of East Tennessee Inc.       | \$13.5000 | \$2,376.00 |
| Duracap Asphalt Paving Co., Inc. | \$13.0000 | \$2,288.00 |
| APAC-Atlantic, Inc.              | \$13.0000 | \$2,288.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****8.000 EACH**

|                                  |            |            |
|----------------------------------|------------|------------|
| PRI of East Tennessee Inc.       | \$255.0000 | \$2,040.00 |
| Duracap Asphalt Paving Co., Inc. | \$236.2500 | \$1,890.00 |
| APAC-Atlantic, Inc.              | \$235.0000 | \$1,880.00 |

**716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)****1,019.000 L.F.**

|                                  |          |            |
|----------------------------------|----------|------------|
| PRI of East Tennessee Inc.       | \$5.5000 | \$5,604.50 |
| Duracap Asphalt Paving Co., Inc. | \$5.5000 | \$5,604.50 |
| APAC-Atlantic, Inc.              | \$5.5000 | \$5,604.50 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****21.000 L.M.**

|                                  |            |             |
|----------------------------------|------------|-------------|
| PRI of East Tennessee Inc.       | \$900.0000 | \$18,900.00 |
| Duracap Asphalt Paving Co., Inc. | \$834.7500 | \$17,529.75 |
| APAC-Atlantic, Inc.              | \$850.0000 | \$17,850.00 |

**CONTRACT CNZ065**

UNIT PRICE EXTENSION

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)****52.000 L.M.**

|                                  |              |              |
|----------------------------------|--------------|--------------|
| PRI of East Tennessee Inc.       | \$3,600.0000 | \$187,200.00 |
| Duracap Asphalt Paving Co., Inc. | \$3,360.0000 | \$174,720.00 |
| APAC-Atlantic, Inc.              | \$3,500.0000 | \$182,000.00 |

**716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)****1,141.000 L.F.**

|                                  |          |            |
|----------------------------------|----------|------------|
| PRI of East Tennessee Inc.       | \$1.1000 | \$1,255.10 |
| Duracap Asphalt Paving Co., Inc. | \$1.0000 | \$1,141.00 |
| APAC-Atlantic, Inc.              | \$1.2500 | \$1,426.25 |

**717-01 MOBILIZATION****1.000 LS**

|                                  |               |             |
|----------------------------------|---------------|-------------|
| PRI of East Tennessee Inc.       | \$23,100.0000 | \$23,100.00 |
| Duracap Asphalt Paving Co., Inc. | \$28,580.0000 | \$28,580.00 |
| APAC-Atlantic, Inc.              | \$60,250.0000 | \$60,250.00 |

## ROADWAY ALTERNATE AA1 CATEGORY

## 307-01.15 ASC MIX (PG64-22) (BPMCLC-HM) GRADING CS

**1,926.000 TON**

|                                  |            |              |
|----------------------------------|------------|--------------|
| PRI of East Tennessee Inc.       | \$120.0000 | \$231,120.00 |
| Duracap Asphalt Paving Co., Inc. | \$126.4100 | \$243,465.66 |
| APAC-Atlantic, Inc.              | \$134.5000 | \$259,047.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

**154.000 TON**

|                                  |              |              |
|----------------------------------|--------------|--------------|
| PRI of East Tennessee Inc.       | \$1,085.0000 | \$167,090.00 |
| Duracap Asphalt Paving Co., Inc. | \$1,175.0000 | \$180,950.00 |
| APAC-Atlantic, Inc.              | \$800.0000   | \$123,200.00 |

## 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

**9,629.000 TON**

|                                  |            |                |
|----------------------------------|------------|----------------|
| PRI of East Tennessee Inc.       | \$133.5000 | \$1,285,471.50 |
| Duracap Asphalt Paving Co., Inc. | \$129.8700 | \$1,250,518.23 |
| APAC-Atlantic, Inc.              | \$131.0000 | \$1,261,399.00 |

## 415-01.02 COLD PLANING BITUMINOUS PAVEMENT

**106.000 S.Y.**

|                                  |            |             |
|----------------------------------|------------|-------------|
| PRI of East Tennessee Inc.       | \$60.0000  | \$6,360.00  |
| Duracap Asphalt Paving Co., Inc. | \$184.4500 | \$19,551.70 |
| APAC-Atlantic, Inc.              | \$65.0000  | \$6,890.00  |

**ROADWAY ALTERNATE AA2 CATEGORY****403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)****25.000 TON**

PRI of East Tennessee Inc.  
Duracap Asphalt Paving Co., Inc.  
APAC-Atlantic, Inc.

**405-01.01 BITUMINOUS MATERIAL (BSC)****264.000 TON**

PRI of East Tennessee Inc.  
Duracap Asphalt Paving Co., Inc.  
APAC-Atlantic, Inc.

**405-01.02 MINERAL AGGREGATE (BSC)****2,181.000 TON**

PRI of East Tennessee Inc.  
Duracap Asphalt Paving Co., Inc.  
APAC-Atlantic, Inc.

**414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING****310.000 TON**

PRI of East Tennessee Inc.  
Duracap Asphalt Paving Co., Inc.  
APAC-Atlantic, Inc.

**414-03.02 AGGREGATE FOR MICRO SURFACING****2,578.000 TON**

PRI of East Tennessee Inc.  
Duracap Asphalt Paving Co., Inc.  
APAC-Atlantic, Inc.

**716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)****52.000 L.M.**

PRI of East Tennessee Inc.  
Duracap Asphalt Paving Co., Inc.  
APAC-Atlantic, Inc.

**SUB-TOTAL ROADWAY**

|                                  |              |
|----------------------------------|--------------|
| PRI of East Tennessee Inc.       | \$405,238.10 |
| Duracap Asphalt Paving Co., Inc. | \$442,090.66 |
| APAC-Atlantic, Inc.              | \$490,858.75 |

**SUB-TOTAL ROADWAY ALTERNATE AA1**

|                                  |                |
|----------------------------------|----------------|
| PRI of East Tennessee Inc.       | \$1,690,041.50 |
| Duracap Asphalt Paving Co., Inc. | \$1,694,485.59 |
| APAC-Atlantic, Inc.              | \$1,650,536.00 |

**SUB-TOTAL ROADWAY ALTERNATE AA2****TOTAL CONTRACT**

|                                  |                |
|----------------------------------|----------------|
| PRI of East Tennessee Inc.       | \$2,095,279.60 |
| Duracap Asphalt Paving Co., Inc. | \$2,136,576.25 |
| APAC-Atlantic, Inc.              | \$2,141,394.75 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

WARREN COUNTY (Contract No. CNZ043 Call 075)

STP/HSIP-108(107),89S108-F3-004,89S108-F8-004,89S108-M3-003

THE MICROSURFACING ON S.R. 108 FROM NEAR S.R. 287 (L.M. 2.83) TO SOUTH CHANCERY STREET (L.M. 11.49), INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH - 8.660 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

---

**TOTAL CONTRACT**

|                                     |              |
|-------------------------------------|--------------|
| Wiregrass Construction Company, Inc | \$988,614.11 |
| Asphalt Paving Systems, Inc.        | \$992,793.53 |

UNIT PRICE EXTENSION

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

17.300 L.M.

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$3,136.9400 | \$54,269.06 |
| Asphalt Paving Systems, Inc.        | \$1,000.0000 | \$17,300.00 |

## 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

16.000 TON

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$1,294.3200 | \$20,709.12 |
| Asphalt Paving Systems, Inc.        | \$1,091.3400 | \$17,461.44 |

## 403-01.10 HIGH PERFORMANCE FOG SEALS

27,745.000 S.Y.

|                                     |          |             |
|-------------------------------------|----------|-------------|
| Wiregrass Construction Company, Inc | \$0.6900 | \$19,144.05 |
| Asphalt Paving Systems, Inc.        | \$1.9500 | \$54,102.75 |

## 414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

153.000 TON

|                                     |              |              |
|-------------------------------------|--------------|--------------|
| Wiregrass Construction Company, Inc | \$890.3800   | \$136,228.14 |
| Asphalt Paving Systems, Inc.        | \$1,148.4300 | \$175,709.79 |

## 414-03.02 AGGREGATE FOR MICRO SURFACING

1,268.000 TON

|                                     |            |              |
|-------------------------------------|------------|--------------|
| Wiregrass Construction Company, Inc | \$147.1300 | \$186,560.84 |
| Asphalt Paving Systems, Inc.        | \$128.2200 | \$162,582.96 |

## 705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

11.000 EACH

|                                     |           |          |
|-------------------------------------|-----------|----------|
| Wiregrass Construction Company, Inc | \$27.0300 | \$297.33 |
| Asphalt Paving Systems, Inc.        | \$26.3200 | \$289.52 |

## 712-01 TRAFFIC CONTROL

1.000 LS

|                                     |               |             |
|-------------------------------------|---------------|-------------|
| Wiregrass Construction Company, Inc | \$44,117.1500 | \$44,117.15 |
| Asphalt Paving Systems, Inc.        | \$33,643.0500 | \$33,643.05 |

## 712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

150.000 EACH

|                                     |          |          |
|-------------------------------------|----------|----------|
| Wiregrass Construction Company, Inc | \$1.0800 | \$162.00 |
| Asphalt Paving Systems, Inc.        | \$1.0500 | \$157.50 |

## 712-06 SIGNS (CONSTRUCTION)

530.000 S.F.

|                                     |          |            |
|-------------------------------------|----------|------------|
| Wiregrass Construction Company, Inc | \$8.1100 | \$4,298.30 |
| Asphalt Paving Systems, Inc.        | \$7.8900 | \$4,181.70 |

## 713-16.01 CHANGEABLE MESSAGE SIGN UNIT

4.000 EACH

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$6,379.6900 | \$25,518.76 |
| Asphalt Paving Systems, Inc.        | \$6,210.5300 | \$24,842.12 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****587.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Wiregrass Construction Company, Inc | \$36.7600 | \$21,578.12 |
| Asphalt Paving Systems, Inc.        | \$42.1100 | \$24,718.57 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****587.000 EACH**

|                                     |           |             |
|-------------------------------------|-----------|-------------|
| Wiregrass Construction Company, Inc | \$71.3700 | \$41,894.19 |
| Asphalt Paving Systems, Inc.        | \$10.5300 | \$6,181.11  |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****484.000 L.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$19.4600 | \$9,418.64 |
| Asphalt Paving Systems, Inc.        | \$12.6300 | \$6,112.92 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Wiregrass Construction Company, Inc | \$178.4100 | \$178.41 |
| Asphalt Paving Systems, Inc.        | \$263.1600 | \$263.16 |

**716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)****42.000 S.F.**

|                                     |           |            |
|-------------------------------------|-----------|------------|
| Wiregrass Construction Company, Inc | \$48.6600 | \$2,043.72 |
| Asphalt Paving Systems, Inc.        | \$15.7900 | \$663.18   |

**716-05.01 PAINTED PAVEMENT MARKING (4" LINE)****14.800 L.M.**

|                                     |              |             |
|-------------------------------------|--------------|-------------|
| Wiregrass Construction Company, Inc | \$1,081.3000 | \$16,003.24 |
| Asphalt Paving Systems, Inc.        | \$1,105.2600 | \$16,357.85 |

**716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)****192.000 L.F.**

|                                     |          |          |
|-------------------------------------|----------|----------|
| Wiregrass Construction Company, Inc | \$1.7800 | \$341.76 |
| Asphalt Paving Systems, Inc.        | \$1.0500 | \$201.60 |

**716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)****1.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Wiregrass Construction Company, Inc | \$81.1000  | \$81.10  |
| Asphalt Paving Systems, Inc.        | \$105.2600 | \$105.26 |

**716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)****1,627.000 L.F.**

|                                     |          |            |
|-------------------------------------|----------|------------|
| Wiregrass Construction Company, Inc | \$1.0800 | \$1,757.16 |
| Asphalt Paving Systems, Inc.        | \$1.0500 | \$1,708.35 |

**716-08.11 REMOVAL OF WORD PAVEMENT MARKING (YIELD LINE)****2.000 EACH**

|                                     |            |          |
|-------------------------------------|------------|----------|
| Wiregrass Construction Company, Inc | \$135.1700 | \$270.34 |
| Asphalt Paving Systems, Inc.        | \$105.2600 | \$210.52 |

**CONTRACT CNZ043**

UNIT PRICE EXTENSION

**716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)****16.800 L.M.**

|   |                              |                            |
|---|------------------------------|----------------------------|
| Wiregrass Construction Company, Inc<br>Asphalt Paving Systems, Inc. | \$1,363.2100<br>\$3,157.8900 | \$22,901.93<br>\$53,052.55 |
|---|------------------------------|----------------------------|

**716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)****0.300 L.M.**

|   |                               |                          |
|---|-------------------------------|--------------------------|
| Wiregrass Construction Company, Inc<br>Asphalt Paving Systems, Inc. | \$5,406.5000<br>\$12,105.2600 | \$1,621.95<br>\$3,631.58 |
|---|-------------------------------|--------------------------|

**716-09.86 CONTRAST PAVEMENT MARKING 6"****0.300 L.M.**

|   |                                |                           |
|---|--------------------------------|---------------------------|
| Wiregrass Construction Company, Inc<br>Asphalt Paving Systems, Inc. | \$19,463.4300<br>\$42,105.2600 | \$5,839.03<br>\$12,631.58 |
|---|--------------------------------|---------------------------|

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****32.100 L.M.**

|   |                              |                              |
|---|------------------------------|------------------------------|
| Wiregrass Construction Company, Inc<br>Asphalt Paving Systems, Inc. | \$7,028.4700<br>\$7,578.9500 | \$225,613.89<br>\$243,284.30 |
|---|------------------------------|------------------------------|

**716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)****192.000 L.F.**

|   |                      |                      |
|---|----------------------|----------------------|
| Wiregrass Construction Company, Inc<br>Asphalt Paving Systems, Inc. | \$2.1600<br>\$3.1600 | \$414.72<br>\$606.72 |
|---|----------------------|----------------------|

**716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)****543.000 L.F.**

|   |                      |                        |
|---|----------------------|------------------------|
| Wiregrass Construction Company, Inc<br>Asphalt Paving Systems, Inc. | \$1.1900<br>\$2.1100 | \$646.17<br>\$1,145.73 |
|---|----------------------|------------------------|

**717-01 MOBILIZATION****1.000 LS**

|   |                                 |                             |
|---|---------------------------------|-----------------------------|
| Wiregrass Construction Company, Inc<br>Asphalt Paving Systems, Inc. | \$114,006.5900<br>\$99,816.2000 | \$114,006.59<br>\$99,816.20 |
|---|---------------------------------|-----------------------------|

**BRIDGE CATEGORY****604-10.44 EXPANSION JOINT REPAIRS****56.000 L.F.**

|                                     |            |             |
|-------------------------------------|------------|-------------|
| Wiregrass Construction Company, Inc | \$583.9000 | \$32,698.40 |
| Asphalt Paving Systems, Inc.        | \$568.4200 | \$31,831.52 |

**SUB-TOTAL ROADWAY**

|                                     |              |
|-------------------------------------|--------------|
| Wiregrass Construction Company, Inc | \$955,915.71 |
| Asphalt Paving Systems, Inc.        | \$960,962.01 |

**SUB-TOTAL BRIDGE**

|                                     |             |
|-------------------------------------|-------------|
| Wiregrass Construction Company, Inc | \$32,698.40 |
| Asphalt Paving Systems, Inc.        | \$31,831.52 |

**TOTAL CONTRACT**

|                                     |              |
|-------------------------------------|--------------|
| Wiregrass Construction Company, Inc | \$988,614.11 |
| Asphalt Paving Systems, Inc.        | \$992,793.53 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

WAYNE COUNTY (Contract No. CNZ003 Call 076)

NH-15(228),91S015-F8-002,91S015-M3-003

THE RESURFACING ON U.S. 64 (S.R. 15) FROM THE BRIDGE OVER GREEN RIVER (L.M. 14.70) TO THE BRIDGE OVER FORTYEIGHT CREEK (L.M. 20.95), INCLUDING THIN EPOXY OVERLAY ON BRIDGES.

PROJECT LENGTH - 6.250 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 5.00%

---

**TOTAL CONTRACT**

|                       |                |
|-----------------------|----------------|
| Rogers Group, Inc.    | \$4,398,382.00 |
| Volunteer Paving, LLC | \$5,223,806.61 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

23.000 L.M.

|                       |              |             |
|-----------------------|--------------|-------------|
| Rogers Group, Inc.    | \$1,650.0000 | \$37,950.00 |
| Volunteer Paving, LLC | \$1,277.8100 | \$29,389.63 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,889.000 TON

|                       |           |              |
|-----------------------|-----------|--------------|
| Rogers Group, Inc.    | \$30.0000 | \$86,670.00  |
| Volunteer Paving, LLC | \$41.1300 | \$118,824.57 |

## 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

500.000 TON

|                       |            |             |
|-----------------------|------------|-------------|
| Rogers Group, Inc.    | \$98.0000  | \$49,000.00 |
| Volunteer Paving, LLC | \$124.4200 | \$62,210.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

131.000 TON

|                       |              |              |
|-----------------------|--------------|--------------|
| Rogers Group, Inc.    | \$800.0000   | \$104,800.00 |
| Volunteer Paving, LLC | \$1,018.1000 | \$133,371.10 |

## 405-01.01 BITUMINOUS MATERIAL (BSC)

449.000 TON

|                       |              |              |
|-----------------------|--------------|--------------|
| Rogers Group, Inc.    | \$935.0000   | \$419,815.00 |
| Volunteer Paving, LLC | \$1,115.7300 | \$500,962.77 |

## 405-01.02 MINERAL AGGREGATE (BSC)

3,927.000 TON

|                       |           |              |
|-----------------------|-----------|--------------|
| Rogers Group, Inc.    | \$54.0000 | \$212,058.00 |
| Volunteer Paving, LLC | \$96.4500 | \$378,759.15 |

## 411-01.21 LONGITUDINAL JOINT SEALANT

29.000 L.M.

|                       |              |             |
|-----------------------|--------------|-------------|
| Rogers Group, Inc.    | \$1,600.0000 | \$46,400.00 |
| Volunteer Paving, LLC | \$2,992.5000 | \$86,782.50 |

## 411-02.10 ACS MIX(PG70-22) GRADING D

20,010.000 TON

|                       |            |                |
|-----------------------|------------|----------------|
| Rogers Group, Inc.    | \$122.0000 | \$2,441,220.00 |
| Volunteer Paving, LLC | \$141.7900 | \$2,837,217.90 |

## 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

9.900 L.M.

|                       |            |            |
|-----------------------|------------|------------|
| Rogers Group, Inc.    | \$920.0000 | \$9,108.00 |
| Volunteer Paving, LLC | \$703.9800 | \$6,969.40 |

## 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

12.100 L.M.

|                       |            |             |
|-----------------------|------------|-------------|
| Rogers Group, Inc.    | \$920.0000 | \$11,132.00 |
| Volunteer Paving, LLC | \$551.2500 | \$6,670.13  |

**CONTRACT CNZ003****415-01.01 COLD PLANING BITUMINOUS PAVEMENT****3,100.000 TON**

|                       |           |              |
|-----------------------|-----------|--------------|
| Rogers Group, Inc.    | \$27.0000 | \$83,700.00  |
| Volunteer Paving, LLC | \$38.4200 | \$119,102.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                       |                |              |
|-----------------------|----------------|--------------|
| Rogers Group, Inc.    | \$91,500.0000  | \$91,500.00  |
| Volunteer Paving, LLC | \$167,700.5800 | \$167,700.58 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****90.000 EACH**

|                       |           |            |
|-----------------------|-----------|------------|
| Rogers Group, Inc.    | \$32.0000 | \$2,880.00 |
| Volunteer Paving, LLC | \$32.5500 | \$2,929.50 |

**712-06 SIGNS (CONSTRUCTION)****1,822.000 S.F.**

|                       |          |             |
|-----------------------|----------|-------------|
| Rogers Group, Inc.    | \$8.0000 | \$14,576.00 |
| Volunteer Paving, LLC | \$7.8800 | \$14,357.36 |

**712-08.03 ARROW BOARD (TYPE C)****1.000 EACH**

|                       |              |            |
|-----------------------|--------------|------------|
| Rogers Group, Inc.    | \$1,210.0000 | \$1,210.00 |
| Volunteer Paving, LLC | \$1,260.0000 | \$1,260.00 |

**713-02.14 FLEXIBLE DELINEATOR (WHITE)****54.000 EACH**

|                       |           |            |
|-----------------------|-----------|------------|
| Rogers Group, Inc.    | \$66.0000 | \$3,564.00 |
| Volunteer Paving, LLC | \$68.2500 | \$3,685.50 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****310.000 EACH**

|                       |           |             |
|-----------------------|-----------|-------------|
| Rogers Group, Inc.    | \$41.0000 | \$12,710.00 |
| Volunteer Paving, LLC | \$45.0000 | \$13,950.00 |

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****660.000 EACH**

|                       |           |             |
|-----------------------|-----------|-------------|
| Rogers Group, Inc.    | \$41.0000 | \$27,060.00 |
| Volunteer Paving, LLC | \$45.0000 | \$29,700.00 |

**716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)****290.000 EACH**

|                       |           |             |
|-----------------------|-----------|-------------|
| Rogers Group, Inc.    | \$41.0000 | \$11,890.00 |
| Volunteer Paving, LLC | \$45.0000 | \$13,050.00 |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****1,260.000 EACH**

|                       |           |             |
|-----------------------|-----------|-------------|
| Rogers Group, Inc.    | \$16.0000 | \$20,160.00 |
| Volunteer Paving, LLC | \$10.0000 | \$12,600.00 |

UNIT PRICE

EXTENSION

**CONTRACT CNZ003**

UNIT PRICE EXTENSION

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****817.000 S.Y.**

|                       |           |             |
|-----------------------|-----------|-------------|
| Rogers Group, Inc.    | \$11.0000 | \$8,987.00  |
| Volunteer Paving, LLC | \$35.0000 | \$28,595.00 |

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****450.000 L.F.**

|                       |           |            |
|-----------------------|-----------|------------|
| Rogers Group, Inc.    | \$21.0000 | \$9,450.00 |
| Volunteer Paving, LLC | \$20.0000 | \$9,000.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****37.000 EACH**

|                       |            |            |
|-----------------------|------------|------------|
| Rogers Group, Inc.    | \$200.0000 | \$7,400.00 |
| Volunteer Paving, LLC | \$225.0000 | \$8,325.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****111.000 L.F.**

|                       |          |          |
|-----------------------|----------|----------|
| Rogers Group, Inc.    | \$3.0000 | \$333.00 |
| Volunteer Paving, LLC | \$5.0000 | \$555.00 |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.300 L.M.**

|                       |               |            |
|-----------------------|---------------|------------|
| Rogers Group, Inc.    | \$10,100.0000 | \$3,030.00 |
| Volunteer Paving, LLC | \$12,000.0000 | \$3,600.00 |

**716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)****30.300 L.M.**

|                       |              |             |
|-----------------------|--------------|-------------|
| Rogers Group, Inc.    | \$2,050.0000 | \$62,115.00 |
| Volunteer Paving, LLC | \$1,750.0000 | \$53,025.00 |

**716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)****159,984.000 L.F.**

|                       |          |              |
|-----------------------|----------|--------------|
| Rogers Group, Inc.    | \$0.7500 | \$119,988.00 |
| Volunteer Paving, LLC | \$0.8900 | \$142,385.76 |

**716-09.86 CONTRAST PAVEMENT MARKING 6"****0.300 L.M.**

|                       |               |             |
|-----------------------|---------------|-------------|
| Rogers Group, Inc.    | \$25,200.0000 | \$7,560.00  |
| Volunteer Paving, LLC | \$40,000.0000 | \$12,000.00 |

**716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"****0.300 L.M.**

|                       |               |             |
|-----------------------|---------------|-------------|
| Rogers Group, Inc.    | \$40,200.0000 | \$12,060.00 |
| Volunteer Paving, LLC | \$40,000.0000 | \$12,000.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****30.300 L.M.**

|                       |              |              |
|-----------------------|--------------|--------------|
| Rogers Group, Inc.    | \$8,100.0000 | \$245,430.00 |
| Volunteer Paving, LLC | \$7,000.0000 | \$212,100.00 |

**CONTRACT CNZ003**

UNIT PRICE      EXTENSION

**717-01 MOBILIZATION****1.000 LS**

|                       |               |             |
|-----------------------|---------------|-------------|
| Rogers Group, Inc.    | \$86,464.0000 | \$86,464.00 |
| Volunteer Paving, LLC | \$32,186.4400 | \$32,186.44 |

**730-14.02 SAW SLOT****896.000 L.F.**

|                       |          |            |
|-----------------------|----------|------------|
| Rogers Group, Inc.    | \$5.5000 | \$4,928.00 |
| Volunteer Paving, LLC | \$6.3000 | \$5,644.80 |

**730-14.03 LOOP WIRE****1,792.000 L.F.**

|                       |          |            |
|-----------------------|----------|------------|
| Rogers Group, Inc.    | \$1.2500 | \$2,240.00 |
| Volunteer Paving, LLC | \$1.0500 | \$1,881.60 |

**BRIDGE CATEGORY****617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)****3,357.000 S.Y.**

|                       |           |              |
|-----------------------|-----------|--------------|
| Rogers Group, Inc.    | \$42.0000 | \$140,994.00 |
| Volunteer Paving, LLC | \$48.5600 | \$163,015.92 |

**SUB-TOTAL ROADWAY**

|                       |                |
|-----------------------|----------------|
| Rogers Group, Inc.    | \$4,257,388.00 |
| Volunteer Paving, LLC | \$5,060,790.69 |

**SUB-TOTAL BRIDGE**

|                       |              |
|-----------------------|--------------|
| Rogers Group, Inc.    | \$140,994.00 |
| Volunteer Paving, LLC | \$163,015.92 |

**TOTAL CONTRACT**

|                       |                |
|-----------------------|----------------|
| Rogers Group, Inc.    | \$4,398,382.00 |
| Volunteer Paving, LLC | \$5,223,806.61 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

WILLIAMSON COUNTY (Contract No. CNZ007 Call 077)

STP/HSIP-246(7),94S246-F3-002,94S246-F8-002

THE RESURFACING ON S.R. 246 FROM THE MAURY COUNTY LINE (L.M. 0.00) TO MILE END ROAD (L.M. 9.67).

PROJECT LENGTH - 9.670 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 6.50%

---

**TOTAL CONTRACT**

|                                      |                |
|--------------------------------------|----------------|
| Eubank Asphalt Paving & Sealing, LLC | \$4,309,577.40 |
| Vulcan Construction Materials, LLC   | \$4,562,672.00 |
| Rogers Group, Inc.                   | \$4,987,970.00 |
| Volunteer Paving, LLC                | \$4,995,342.17 |
| Jones Bros. Contractors, LLC         | \$5,210,234.10 |

## ROADWAY CATEGORY

## 208-01.05 BROOMING &amp; DEGRASSING SHOULDERS

19.400 L.M.

|                                      |              |             |
|--------------------------------------|--------------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$500.0000   | \$9,700.00  |
| Vulcan Construction Materials, LLC   | \$1,100.0000 | \$21,340.00 |
| Rogers Group, Inc.                   | \$2,025.0000 | \$39,285.00 |
| Volunteer Paving, LLC                | \$1,070.5100 | \$20,767.89 |
| Jones Bros. Contractors, LLC         | \$2,000.0000 | \$38,800.00 |

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,560.000 TON

|                                      |           |              |
|--------------------------------------|-----------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$30.0000 | \$76,800.00  |
| Vulcan Construction Materials, LLC   | \$37.0000 | \$94,720.00  |
| Rogers Group, Inc.                   | \$30.5000 | \$78,080.00  |
| Volunteer Paving, LLC                | \$34.4700 | \$88,243.20  |
| Jones Bros. Contractors, LLC         | \$40.0000 | \$102,400.00 |

## 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

18,527.000 TON

|                                      |            |                |
|--------------------------------------|------------|----------------|
| Eubank Asphalt Paving & Sealing, LLC | \$93.2000  | \$1,726,716.40 |
| Vulcan Construction Materials, LLC   | \$95.0000  | \$1,760,065.00 |
| Rogers Group, Inc.                   | \$100.0000 | \$1,852,700.00 |
| Volunteer Paving, LLC                | \$114.5300 | \$2,121,897.31 |
| Jones Bros. Contractors, LLC         | \$118.0000 | \$2,186,186.00 |

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

144.000 TON

|                                      |            |              |
|--------------------------------------|------------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$400.0000 | \$57,600.00  |
| Vulcan Construction Materials, LLC   | \$900.0000 | \$129,600.00 |
| Rogers Group, Inc.                   | \$645.0000 | \$92,880.00  |
| Volunteer Paving, LLC                | \$988.4500 | \$142,336.80 |
| Jones Bros. Contractors, LLC         | \$810.0000 | \$116,640.00 |

## 411-01.10 ACS MIX(PG64-22) GRADING D

10,763.000 TON

|                                      |            |                |
|--------------------------------------|------------|----------------|
| Eubank Asphalt Paving & Sealing, LLC | \$123.0000 | \$1,323,849.00 |
| Vulcan Construction Materials, LLC   | \$117.0000 | \$1,259,271.00 |
| Rogers Group, Inc.                   | \$121.0000 | \$1,302,323.00 |
| Volunteer Paving, LLC                | \$116.4600 | \$1,253,458.98 |
| Jones Bros. Contractors, LLC         | \$132.5000 | \$1,426,097.50 |

## 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

8.600 L.M.

|                                      |              |             |
|--------------------------------------|--------------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$500.0000   | \$4,300.00  |
| Vulcan Construction Materials, LLC   | \$485.0000   | \$4,171.00  |
| Rogers Group, Inc.                   | \$1,175.0000 | \$10,105.00 |
| Volunteer Paving, LLC                | \$761.9800   | \$6,553.03  |
| Jones Bros. Contractors, LLC         | \$1,000.0000 | \$8,600.00  |

**CONTRACT CNZ007**

UNIT PRICE EXTENSION

**411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)****6.600 L.M.**

|                                      |              |            |
|--------------------------------------|--------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$500.0000   | \$3,300.00 |
| Vulcan Construction Materials, LLC   | \$485.0000   | \$3,201.00 |
| Rogers Group, Inc.                   | \$1,090.0000 | \$7,194.00 |
| Volunteer Paving, LLC                | \$509.2500   | \$3,361.05 |
| Jones Bros. Contractors, LLC         | \$1,000.0000 | \$6,600.00 |

**415-01.01 COLD PLANING BITUMINOUS PAVEMENT****28,152.000 TON**

|                                      |           |              |
|--------------------------------------|-----------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$22.0000 | \$619,344.00 |
| Vulcan Construction Materials, LLC   | \$28.0000 | \$788,256.00 |
| Rogers Group, Inc.                   | \$28.1500 | \$792,478.80 |
| Volunteer Paving, LLC                | \$22.3400 | \$628,915.68 |
| Jones Bros. Contractors, LLC         | \$24.2500 | \$682,686.00 |

**705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN****1.000 EACH**

|                                      |            |          |
|--------------------------------------|------------|----------|
| Eubank Asphalt Paving & Sealing, LLC | \$195.0000 | \$195.00 |
| Vulcan Construction Materials, LLC   | \$150.0000 | \$150.00 |
| Rogers Group, Inc.                   | \$211.0000 | \$211.00 |
| Volunteer Paving, LLC                | \$210.0000 | \$210.00 |
| Jones Bros. Contractors, LLC         | \$200.0000 | \$200.00 |

**705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2****1.000 EACH**

|                                      |              |            |
|--------------------------------------|--------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$3,400.0000 | \$3,400.00 |
| Vulcan Construction Materials, LLC   | \$4,000.0000 | \$4,000.00 |
| Rogers Group, Inc.                   | \$3,700.0000 | \$3,700.00 |
| Volunteer Paving, LLC                | \$3,675.0000 | \$3,675.00 |
| Jones Bros. Contractors, LLC         | \$3,500.0000 | \$3,500.00 |

**706-01 GUARDRAIL REMOVED****50.000 L.F.**

|                                      |          |          |
|--------------------------------------|----------|----------|
| Eubank Asphalt Paving & Sealing, LLC | \$3.0000 | \$150.00 |
| Vulcan Construction Materials, LLC   | \$2.5000 | \$125.00 |
| Rogers Group, Inc.                   | \$3.1500 | \$157.50 |
| Volunteer Paving, LLC                | \$3.1500 | \$157.50 |
| Jones Bros. Contractors, LLC         | \$3.0000 | \$150.00 |

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                      |                |              |
|--------------------------------------|----------------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$12,000.0000  | \$12,000.00  |
| Vulcan Construction Materials, LLC   | \$78,000.0000  | \$78,000.00  |
| Rogers Group, Inc.                   | \$178,310.0500 | \$178,310.05 |
| Volunteer Paving, LLC                | \$254,862.1100 | \$254,862.11 |
| Jones Bros. Contractors, LLC         | \$200,000.0000 | \$200,000.00 |

**CONTRACT CNZ007**

UNIT PRICE EXTENSION

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****50.000 EACH**

|                                      |           |            |
|--------------------------------------|-----------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$5.0000  | \$250.00   |
| Vulcan Construction Materials, LLC   | \$21.0000 | \$1,050.00 |
| Rogers Group, Inc.                   | \$1.0500  | \$52.50    |
| Volunteer Paving, LLC                | \$32.5500 | \$1,627.50 |
| Jones Bros. Contractors, LLC         | \$1.0000  | \$50.00    |

**712-06 SIGNS (CONSTRUCTION)****2,508.000 S.F.**

|                                      |          |             |
|--------------------------------------|----------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$7.0000 | \$17,556.00 |
| Vulcan Construction Materials, LLC   | \$9.5000 | \$23,826.00 |
| Rogers Group, Inc.                   | \$7.8500 | \$19,687.80 |
| Volunteer Paving, LLC                | \$8.4000 | \$21,067.20 |
| Jones Bros. Contractors, LLC         | \$7.4500 | \$18,684.60 |

**716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)****742.000 EACH**

|                                      |           |             |
|--------------------------------------|-----------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$32.0000 | \$23,744.00 |
| Vulcan Construction Materials, LLC   | \$32.0000 | \$23,744.00 |
| Rogers Group, Inc.                   | \$42.0000 | \$31,164.00 |
| Volunteer Paving, LLC                | \$35.0000 | \$25,970.00 |
| Jones Bros. Contractors, LLC         | \$34.0000 | \$25,228.00 |

**716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)****29.000 EACH**

|                                      |           |            |
|--------------------------------------|-----------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$32.0000 | \$928.00   |
| Vulcan Construction Materials, LLC   | \$32.0000 | \$928.00   |
| Rogers Group, Inc.                   | \$42.0000 | \$1,218.00 |
| Volunteer Paving, LLC                | \$35.0000 | \$1,015.00 |
| Jones Bros. Contractors, LLC         | \$33.0000 | \$957.00   |

**716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER****771.000 EACH**

|                                      |           |             |
|--------------------------------------|-----------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$12.0000 | \$9,252.00  |
| Vulcan Construction Materials, LLC   | \$12.0000 | \$9,252.00  |
| Rogers Group, Inc.                   | \$16.8500 | \$12,991.35 |
| Volunteer Paving, LLC                | \$10.0000 | \$7,710.00  |
| Jones Bros. Contractors, LLC         | \$16.0000 | \$12,336.00 |

**716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)****41.000 S.Y.**

|                                      |           |            |
|--------------------------------------|-----------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$28.0000 | \$1,148.00 |
| Vulcan Construction Materials, LLC   | \$28.0000 | \$1,148.00 |
| Rogers Group, Inc.                   | \$42.2500 | \$1,732.25 |
| Volunteer Paving, LLC                | \$25.0000 | \$1,025.00 |
| Jones Bros. Contractors, LLC         | \$35.0000 | \$1,435.00 |

**CONTRACT CNZ007**

UNIT PRICE EXTENSION

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****293.000 L.F.**

|                                      |           |            |
|--------------------------------------|-----------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$25.0000 | \$7,325.00 |
| Vulcan Construction Materials, LLC   | \$25.0000 | \$7,325.00 |
| Rogers Group, Inc.                   | \$26.2500 | \$7,691.25 |
| Volunteer Paving, LLC                | \$20.0000 | \$5,860.00 |
| Jones Bros. Contractors, LLC         | \$18.0000 | \$5,274.00 |

**716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)****7.000 EACH**

|                                      |            |            |
|--------------------------------------|------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$250.0000 | \$1,750.00 |
| Vulcan Construction Materials, LLC   | \$250.0000 | \$1,750.00 |
| Rogers Group, Inc.                   | \$262.0000 | \$1,834.00 |
| Volunteer Paving, LLC                | \$225.0000 | \$1,575.00 |
| Jones Bros. Contractors, LLC         | \$165.0000 | \$1,155.00 |

**716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)****220.000 L.F.**

|                                      |          |            |
|--------------------------------------|----------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$4.0000 | \$880.00   |
| Vulcan Construction Materials, LLC   | \$4.0000 | \$880.00   |
| Rogers Group, Inc.                   | \$4.2000 | \$924.00   |
| Volunteer Paving, LLC                | \$5.0000 | \$1,100.00 |
| Jones Bros. Contractors, LLC         | \$2.0000 | \$440.00   |

**716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)****0.200 L.M.**

|                                      |               |            |
|--------------------------------------|---------------|------------|
| Eubank Asphalt Paving & Sealing, LLC | \$18,000.0000 | \$3,600.00 |
| Vulcan Construction Materials, LLC   | \$18,000.0000 | \$3,600.00 |
| Rogers Group, Inc.                   | \$15,865.0000 | \$3,173.00 |
| Volunteer Paving, LLC                | \$12,000.0000 | \$2,400.00 |
| Jones Bros. Contractors, LLC         | \$8,000.0000  | \$1,600.00 |

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****36.900 L.M.**

|                                      |              |             |
|--------------------------------------|--------------|-------------|
| Eubank Asphalt Paving & Sealing, LLC | \$2,000.0000 | \$73,800.00 |
| Vulcan Construction Materials, LLC   | \$1,200.0000 | \$44,280.00 |
| Rogers Group, Inc.                   | \$1,675.0000 | \$61,807.50 |
| Volunteer Paving, LLC                | \$1,000.0000 | \$36,900.00 |
| Jones Bros. Contractors, LLC         | \$1,000.0000 | \$36,900.00 |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****36.900 L.M.**

|                                      |              |              |
|--------------------------------------|--------------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$7,100.0000 | \$261,990.00 |
| Vulcan Construction Materials, LLC   | \$7,100.0000 | \$261,990.00 |
| Rogers Group, Inc.                   | \$8,300.0000 | \$306,270.00 |
| Volunteer Paving, LLC                | \$6,850.0000 | \$252,765.00 |
| Jones Bros. Contractors, LLC         | \$6,350.0000 | \$234,315.00 |

**CONTRACT CNZ007**

UNIT PRICE      EXTENSION

**717-01 MOBILIZATION****1.000 LS**

|                                      |                |              |
|--------------------------------------|----------------|--------------|
| Eubank Asphalt Paving & Sealing, LLC | \$70,000.0000  | \$70,000.00  |
| Vulcan Construction Materials, LLC   | \$40,000.0000  | \$40,000.00  |
| Rogers Group, Inc.                   | \$182,000.0000 | \$182,000.00 |
| Volunteer Paving, LLC                | \$111,888.9200 | \$111,888.92 |
| Jones Bros. Contractors, LLC         | \$100,000.0000 | \$100,000.00 |

**SUB-TOTAL ROADWAY**

|                                      |                |
|--------------------------------------|----------------|
| Eubank Asphalt Paving & Sealing, LLC | \$4,309,577.40 |
| Vulcan Construction Materials, LLC   | \$4,562,672.00 |
| Rogers Group, Inc.                   | \$4,987,970.00 |
| Volunteer Paving, LLC                | \$4,995,342.17 |
| Jones Bros. Contractors, LLC         | \$5,210,234.10 |

**TOTAL CONTRACT**

|                                      |                |
|--------------------------------------|----------------|
| Eubank Asphalt Paving & Sealing, LLC | \$4,309,577.40 |
| Vulcan Construction Materials, LLC   | \$4,562,672.00 |
| Rogers Group, Inc.                   | \$4,987,970.00 |
| Volunteer Paving, LLC                | \$4,995,342.17 |
| Jones Bros. Contractors, LLC         | \$5,210,234.10 |

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 07, 2025**

GREENE COUNTY (Contract No. CNZ125 Call 078)

ER-BR-STP-351(23),30S351-S3-004

THE REPAIR OF THE BRIDGE ON S.R. 351 OVER THE NOLICHUCKY RIVER (L.M. 16.17).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2025

---

**TOTAL CONTRACT**

|                                      |                |
|--------------------------------------|----------------|
| Jamison Construction, LLC            | \$689,371.00   |
| Southern Constructors, Inc.          | \$819,827.00   |
| Summers-Taylor, Inc.                 | \$1,028,588.24 |
| Mid-State Construction Company, Inc. | \$1,170,612.62 |

**BRIDGE CATEGORY****202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 30-SR351-16.17)****1.000 LS**

|                                      |                |              |
|--------------------------------------|----------------|--------------|
| Jamison Construction, LLC            | \$88,500.0000  | \$88,500.00  |
| Southern Constructors, Inc.          | \$117,000.0000 | \$117,000.00 |
| Summers-Taylor, Inc.                 | \$195,000.0000 | \$195,000.00 |
| Mid-State Construction Company, Inc. | \$302,776.2500 | \$302,776.25 |

**604-02.03 EPOXY COATED REINFORCING STEEL****21,437.000 LB.**

|                                      |          |              |
|--------------------------------------|----------|--------------|
| Jamison Construction, LLC            | \$3.5000 | \$75,029.50  |
| Southern Constructors, Inc.          | \$4.0000 | \$85,748.00  |
| Summers-Taylor, Inc.                 | \$7.0000 | \$150,059.00 |
| Mid-State Construction Company, Inc. | \$2.0700 | \$44,374.59  |

**604-03.09 CLASS D CONCRETE (BRIDGE DECK)****24.000 C.Y.**

|                                      |              |              |
|--------------------------------------|--------------|--------------|
| Jamison Construction, LLC            | \$2,675.0000 | \$64,200.00  |
| Southern Constructors, Inc.          | \$3,600.0000 | \$86,400.00  |
| Summers-Taylor, Inc.                 | \$3,450.0000 | \$82,800.00  |
| Mid-State Construction Company, Inc. | \$6,891.6600 | \$165,399.84 |

**604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)****4,250.000 S.Y.**

|                                      |           |             |
|--------------------------------------|-----------|-------------|
| Jamison Construction, LLC            | \$16.0000 | \$68,000.00 |
| Southern Constructors, Inc.          | \$21.0000 | \$89,250.00 |
| Summers-Taylor, Inc.                 | \$18.0000 | \$76,500.00 |
| Mid-State Construction Company, Inc. | \$14.5600 | \$61,880.00 |

**617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)****1,558.000 S.Y.**

|                                      |           |              |
|--------------------------------------|-----------|--------------|
| Jamison Construction, LLC            | \$52.0000 | \$81,016.00  |
| Southern Constructors, Inc.          | \$58.0000 | \$90,364.00  |
| Summers-Taylor, Inc.                 | \$59.0000 | \$91,922.00  |
| Mid-State Construction Company, Inc. | \$70.4200 | \$109,714.36 |

**620-06 CONCRETE RAILING****250.000 L.F.**

|                                      |            |              |
|--------------------------------------|------------|--------------|
| Jamison Construction, LLC            | \$260.0000 | \$65,000.00  |
| Southern Constructors, Inc.          | \$220.0000 | \$55,000.00  |
| Summers-Taylor, Inc.                 | \$575.0000 | \$143,750.00 |
| Mid-State Construction Company, Inc. | \$325.5100 | \$81,377.50  |

**705-01.01 GUARDRAIL AT BRIDGE ENDS****108.000 L.F.**

|                                      |            |             |
|--------------------------------------|------------|-------------|
| Jamison Construction, LLC            | \$152.0000 | \$16,416.00 |
| Southern Constructors, Inc.          | \$150.0000 | \$16,200.00 |
| Summers-Taylor, Inc.                 | \$125.0000 | \$13,500.00 |
| Mid-State Construction Company, Inc. | \$140.0000 | \$15,120.00 |

UNIT PRICE EXTENSION

**712-01 TRAFFIC CONTROL****1.000 LS**

|                                      |               |             |
|--------------------------------------|---------------|-------------|
| Jamison Construction, LLC            | \$60,000.0000 | \$60,000.00 |
| Southern Constructors, Inc.          | \$60,000.0000 | \$60,000.00 |
| Summers-Taylor, Inc.                 | \$40,000.0000 | \$40,000.00 |
| Mid-State Construction Company, Inc. | \$80,295.7400 | \$80,295.74 |

**712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL****410.000 L.F.**

|                                      |            |             |
|--------------------------------------|------------|-------------|
| Jamison Construction, LLC            | \$50.0000  | \$20,500.00 |
| Southern Constructors, Inc.          | \$90.0000  | \$36,900.00 |
| Summers-Taylor, Inc.                 | \$119.0000 | \$48,790.00 |
| Mid-State Construction Company, Inc. | \$220.7200 | \$90,495.20 |

**712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)****1.000 EACH**

|                                      |               |             |
|--------------------------------------|---------------|-------------|
| Jamison Construction, LLC            | \$8,500.0000  | \$8,500.00  |
| Southern Constructors, Inc.          | \$16,000.0000 | \$16,000.00 |
| Summers-Taylor, Inc.                 | \$15,000.0000 | \$15,000.00 |
| Mid-State Construction Company, Inc. | \$16,800.0000 | \$16,800.00 |

**712-04.01 FLEXIBLE DRUMS (CHANNELIZING)****41.000 EACH**

|                                      |           |            |
|--------------------------------------|-----------|------------|
| Jamison Construction, LLC            | \$38.0000 | \$1,558.00 |
| Southern Constructors, Inc.          | \$50.0000 | \$2,050.00 |
| Summers-Taylor, Inc.                 | \$33.0000 | \$1,353.00 |
| Mid-State Construction Company, Inc. | \$38.0800 | \$1,561.28 |

**712-04.50 BARRIER RAIL DELINEATOR****68.000 EACH**

|                                      |           |            |
|--------------------------------------|-----------|------------|
| Jamison Construction, LLC            | \$20.0000 | \$1,360.00 |
| Southern Constructors, Inc.          | \$35.0000 | \$2,380.00 |
| Summers-Taylor, Inc.                 | \$40.0000 | \$2,720.00 |
| Mid-State Construction Company, Inc. | \$11.2000 | \$761.60   |

**712-06 SIGNS (CONSTRUCTION)****357.000 S.F.**

|                                      |           |            |
|--------------------------------------|-----------|------------|
| Jamison Construction, LLC            | \$11.5000 | \$4,105.50 |
| Southern Constructors, Inc.          | \$15.0000 | \$5,355.00 |
| Summers-Taylor, Inc.                 | \$13.0000 | \$4,641.00 |
| Mid-State Construction Company, Inc. | \$8.4000  | \$2,998.80 |

**712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)****60.000 L.F.**

|                                      |           |            |
|--------------------------------------|-----------|------------|
| Jamison Construction, LLC            | \$25.0000 | \$1,500.00 |
| Southern Constructors, Inc.          | \$25.0000 | \$1,500.00 |
| Summers-Taylor, Inc.                 | \$8.7000  | \$522.00   |
| Mid-State Construction Company, Inc. | \$5.3200  | \$319.20   |

**CONTRACT CNZ125**

UNIT PRICE EXTENSION

**712-09.08 REMOVABLE PAVEMENT MARKING (6" line)****2,000.000 L.F.**

|                                      |          |             |
|--------------------------------------|----------|-------------|
| Jamison Construction, LLC            | \$4.5000 | \$9,000.00  |
| Southern Constructors, Inc.          | \$5.0000 | \$10,000.00 |
| Summers-Taylor, Inc.                 | \$7.8000 | \$15,600.00 |
| Mid-State Construction Company, Inc. | \$4.7600 | \$9,520.00  |

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****0.284 L.M.**

|                                      |               |            |
|--------------------------------------|---------------|------------|
| Jamison Construction, LLC            | \$16,500.0000 | \$4,686.00 |
| Southern Constructors, Inc.          | \$20,000.0000 | \$5,680.00 |
| Summers-Taylor, Inc.                 | \$22,645.2100 | \$6,431.24 |
| Mid-State Construction Company, Inc. | \$14,000.0000 | \$3,976.00 |

**717-01 MOBILIZATION****1.000 LS**

|                                      |                |              |
|--------------------------------------|----------------|--------------|
| Jamison Construction, LLC            | \$80,000.0000  | \$80,000.00  |
| Southern Constructors, Inc.          | \$80,000.0000  | \$80,000.00  |
| Summers-Taylor, Inc.                 | \$45,000.0000  | \$45,000.00  |
| Mid-State Construction Company, Inc. | \$107,606.5000 | \$107,606.50 |

**730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM****1.000 LS**

|                                      |               |             |
|--------------------------------------|---------------|-------------|
| Jamison Construction, LLC            | \$40,000.0000 | \$40,000.00 |
| Southern Constructors, Inc.          | \$60,000.0000 | \$60,000.00 |
| Summers-Taylor, Inc.                 | \$95,000.0000 | \$95,000.00 |
| Mid-State Construction Company, Inc. | \$75,635.7600 | \$75,635.76 |

**SUB-TOTAL BRIDGE**

|                                      |                |
|--------------------------------------|----------------|
| Jamison Construction, LLC            | \$689,371.00   |
| Southern Constructors, Inc.          | \$819,827.00   |
| Summers-Taylor, Inc.                 | \$1,028,588.24 |
| Mid-State Construction Company, Inc. | \$1,170,612.62 |

**TOTAL CONTRACT**

|                                      |                |
|--------------------------------------|----------------|
| Jamison Construction, LLC            | \$689,371.00   |
| Southern Constructors, Inc.          | \$819,827.00   |
| Summers-Taylor, Inc.                 | \$1,028,588.24 |
| Mid-State Construction Company, Inc. | \$1,170,612.62 |