

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 23, 2022**

**HAMILTON COUNTY (Contract No. CNW046 Call 001)**

33I075-M3-002,NH-I-75-1(154),33I075-F3-005,33I075-F8-003

THE REPAIR OF PORTLAND CEMENT CONCRETE PAVEMENT ON I-75 FROM SOUTH OF STANDIFER GAP ROAD (L.M. 6.63) TO NORTH OF U.S. 11 (U.S. 64, S.R. 2) (L.M. 12.82), INCLUDING BRIDGE REPAIR AND REPLACEMENT OF PAVEMENT AT BRIDGE ENDS.

PROJECT LENGTH - 6.190 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2022

DBE GOAL 5.00%

---

**TOTAL CONTRACT**

Summers-Taylor, Inc. \$14,956,056.14

## ROADWAY CATEGORY

105-01	CONSTRUCTION STAKES, LINES AND GRADES		<b>1.000 LS</b>		
	Summers-Taylor, Inc.			\$39,500.0000	\$39,500.00
202-04.01	REMOVAL OF STRUCTURES ((PAVEMENT AT BRIDGE ENDS), LM 8.44)		<b>1.000 LS</b>		
	Summers-Taylor, Inc.			\$148,000.0000	\$148,000.00
202-08.25	REMOVAL OF MEDIAN BARRIER (AT FRIAR BR & NS RR BRIDGE ENDS)		<b>1.000 LS</b>		
	Summers-Taylor, Inc.			\$16,000.0000	\$16,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		<b>4,370.000 TON</b>		
	Summers-Taylor, Inc.			\$59.0000	\$257,830.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		<b>3,449.000 TON</b>		
	Summers-Taylor, Inc.			\$47.0000	\$162,103.00
501-01.16	PORLTAND CEMENT CONCRETE PAVEMENT (PLAIN) 13" FAST TRACK		<b>8,639.000 S.Y.</b>		
	Summers-Taylor, Inc.			\$379.0000	\$3,274,181.00
501-03.10	CONCRETE SHOULDER RUMBLE STRIPS		<b>4,550.000 L.F.</b>		
	Summers-Taylor, Inc.			\$3.5000	\$15,925.00
502-03.05	HOT APPLIED FIBER-POLYMER PATCHING MATERIAL		<b>8,000.000 LB.</b>		
	Summers-Taylor, Inc.			\$4.5000	\$36,000.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)		<b>10,734.000 L.F.</b>		
	Summers-Taylor, Inc.			\$9.5500	\$102,509.70
502-04.02	LOAD TRANSFER DOWELS		<b>2,776.000 EACH</b>		
	Summers-Taylor, Inc.			\$26.0000	\$72,176.00
502-04.03	TRANSVERSE TIE-BARS		<b>190.000 EACH</b>		
	Summers-Taylor, Inc.			\$29.5000	\$5,605.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)		<b>5,447.000 L.F.</b>		
	Summers-Taylor, Inc.			\$6.5000	\$35,405.50

<b>502-08.10 SAWING &amp; RESEALING JOINTS (SILICONE SEALANT)</b>	<b>746,369.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.2600	\$1,686,793.94
<b>503-01 GRINDING CONCRETE PAVEMENT</b>	<b>459,550.000 S.Y.</b>		
Summers-Taylor, Inc.		\$3.8300	\$1,760,076.50
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>	<b>737.000 S.Y.</b>		
Summers-Taylor, Inc.		\$799.0000	\$588,863.00
<b>611-04.40 ADJUSTMENT OF EXISTING BRIDGE DRAIN</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$1,800.0000	\$3,600.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$1,800.0000	\$3,600.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>	<b>125.000 EACH</b>		
Summers-Taylor, Inc.		\$14.5000	\$1,812.50
<b>711-04 CONCRETE GLARE SCREEN MEDIAN BARRIER WALL</b>	<b>100.000 L.F.</b>		
Summers-Taylor, Inc.		\$465.0000	\$46,500.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$660,000.0000	\$660,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>	<b>3,800.000 L.F.</b>		
Summers-Taylor, Inc.		\$50.0000	\$190,000.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$7,200.0000	\$28,800.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>	<b>1,252.000 EACH</b>		
Summers-Taylor, Inc.		\$29.0000	\$36,308.00
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>2,014.000 S.F.</b>		
Summers-Taylor, Inc.		\$8.5000	\$17,119.00

<b>712-08.03 ARROW BOARD (TYPE C)</b>	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$1,100.0000	\$8,800.00
<b>712-08.08 SPEED FEEDBACK SIGN ASSEMBLY</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$5,150.0000	\$10,300.00
<b>712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>	<b>9.000 EACH</b>		
Summers-Taylor, Inc.		\$5,870.0000	\$52,830.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>	<b>170.000 HOUR</b>		
Summers-Taylor, Inc.		\$125.0000	\$21,250.00
<b>712-08.14 PORTABLE QUEUE WARNING SYSTEM</b>	<b>30.000 DAY</b>		
Summers-Taylor, Inc.		\$2,700.0000	\$81,000.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>	<b>23,000.000 L.F.</b>		
Summers-Taylor, Inc.		\$3.5000	\$80,500.00
<b>712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS</b>	<b>1,008.000 L.F.</b>		
Summers-Taylor, Inc.		\$9.0000	\$9,072.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$6,600.0000	\$52,800.00
<b>713-16.02 TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)</b>	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$50,000.0000	\$200,000.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>	<b>7,100.000 EACH</b>		
Summers-Taylor, Inc.		\$40.0000	\$284,000.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>7,100.000 EACH</b>		
Summers-Taylor, Inc.		\$18.0000	\$127,800.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>25.000 EACH</b>		
Summers-Taylor, Inc.		\$233.0000	\$5,825.00

<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>	<b>4,740.000 L.F.</b>		
Summers-Taylor, Inc.		\$19.0000	\$90,060.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>1,405.000 L.F.</b>		
Summers-Taylor, Inc.		\$5.5000	\$7,727.50
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>	<b>3.300 L.M.</b>		
Summers-Taylor, Inc.		\$22,500.0000	\$74,250.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>10.000 EACH</b>		
Summers-Taylor, Inc.		\$293.5000	\$2,935.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>588.000 L.F.</b>		
Summers-Taylor, Inc.		\$9.0000	\$5,292.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>	<b>6.000 EACH</b>		
Summers-Taylor, Inc.		\$629.0000	\$3,774.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>	<b>14.000 EACH</b>		
Summers-Taylor, Inc.		\$689.0000	\$9,646.00
<b>716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$988.0000	\$1,976.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>103.600 L.M.</b>		
Summers-Taylor, Inc.		\$1,600.0000	\$165,760.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>140.000 S.F.</b>		
Summers-Taylor, Inc.		\$25.0000	\$3,500.00
<b>716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)</b>	<b>99.600 L.M.</b>		
Summers-Taylor, Inc.		\$5,300.0000	\$527,880.00
<b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>	<b>35.200 L.M.</b>		
Summers-Taylor, Inc.		\$57,200.0000	\$2,013,440.00

**CONTRACT CNW046**

		UNIT PRICE	EXTENSION
<b>716-09.88 CONTRAST PAVEMENT MARKING 8"</b>	<b>1.200 L.M.</b>		
Summers-Taylor, Inc.		\$68,950.0000	\$82,740.00
<b>716-09.89 CONTRAST PAVEMENT MARKING 12"</b>	<b>10,620.000 L.F.</b>		
Summers-Taylor, Inc.		\$21.0000	\$223,020.00
<b>716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED</b>	<b>12,590.000 L.F.</b>		
Summers-Taylor, Inc.		\$12.0000	\$151,080.00
<b>716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"</b>	<b>19.800 L.M.</b>		
Summers-Taylor, Inc.		\$23,660.0000	\$468,468.00
<b>716-10.07 PREFORMED PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>130.000 L.F.</b>		
Summers-Taylor, Inc.		\$28.7500	\$3,737.50
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$740,000.0000	\$740,000.00
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>	<b>5,808.000 S.Y.</b>		
Summers-Taylor, Inc.		\$5.5000	\$31,944.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>	<b>1,454.000 S.Y.</b>		
Summers-Taylor, Inc.		\$3.5000	\$5,089.00

**BRIDGE CATEGORY****604-10.44 EXPANSION JOINT REPAIRS****785.000 L.F.**

Summers-Taylor, Inc. \$244.0000 \$191,540.00

**604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)****20.000 S.Y.**

Summers-Taylor, Inc. \$487.0000 \$9,740.00

**604-10.53 CONCRETE REPAIRS****28.000 S.Y.**

Summers-Taylor, Inc. \$699.0000 \$19,572.00

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc. \$14,735,204.14

**SUB-TOTAL BRIDGE**

Summers-Taylor, Inc. \$220,852.00

**TOTAL CONTRACT**

Summers-Taylor, Inc. \$14,956,056.14