

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

ANDERSON COUNTY (Contract No. CNZ190 Call 001)

HSIP-100(79),01946-3445-94,HSIP-100(92),01946-3451-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2026

DBE GOAL 4.00%

---

	TOTAL CONTRACT	
Superior Traffic Control, LLC		\$484,468.81
Lu, Inc.		\$488,064.48
Highway Markings, Inc.		\$555,856.50

		CONTRACT CNZ190	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>10.880 L.M.</b>		
Superior Traffic Control, LLC		\$1,305.0000	\$14,198.40
Lu, Inc.		\$600.9500	\$6,538.34
Highway Markings, Inc.		\$1,000.0000	\$10,880.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$100.0000	\$600.00
Lu, Inc.		\$180.0000	\$1,080.00
Highway Markings, Inc.		\$275.0000	\$1,650.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>8.000 EACH</b>		
Superior Traffic Control, LLC		\$1,500.0000	\$12,000.00
Lu, Inc.		\$1,800.0000	\$14,400.00
Highway Markings, Inc.		\$2,350.0000	\$18,800.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>1,988.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.0000	\$7,952.00
Lu, Inc.		\$4.6800	\$9,303.84
Highway Markings, Inc.		\$6.0000	\$11,928.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>1,138.000 L.F.</b>		
Superior Traffic Control, LLC		\$25.0000	\$28,450.00
Lu, Inc.		\$28.0000	\$31,864.00
Highway Markings, Inc.		\$32.7500	\$37,269.50
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>8.000 EACH</b>		
Superior Traffic Control, LLC		\$3,400.0000	\$27,200.00
Lu, Inc.		\$2,783.4000	\$22,267.20
Highway Markings, Inc.		\$2,875.0000	\$23,000.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>1,288.000 L.F.</b>		
Superior Traffic Control, LLC		\$2.5000	\$3,220.00
Lu, Inc.		\$1.0000	\$1,288.00
Highway Markings, Inc.		\$1.5000	\$1,932.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$14,000.0000	\$14,000.00
Lu, Inc.		\$27,600.0000	\$27,600.00
Highway Markings, Inc.		\$10,000.0000	\$10,000.00

		CONTRACT CNZ190	
		UNIT PRICE	EXTENSION
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>1,266.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.9500	\$6,266.70
Lu, Inc.		\$3.7700	\$4,772.82
Highway Markings, Inc.		\$6.0000	\$7,596.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>4,258.000 LB.</b>		
Superior Traffic Control, LLC		\$4.5000	\$19,161.00
Lu, Inc.		\$2.7600	\$11,752.08
Highway Markings, Inc.		\$5.1000	\$21,715.80
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>9,333.000 LB.</b>		
Superior Traffic Control, LLC		\$4.6500	\$43,398.45
Lu, Inc.		\$3.4700	\$32,385.51
Highway Markings, Inc.		\$5.2500	\$48,998.25
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>1,028.000 S.F.</b>		
Superior Traffic Control, LLC		\$10.0700	\$10,351.96
Lu, Inc.		\$12.1300	\$12,469.64
Highway Markings, Inc.		\$16.1500	\$16,602.20
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,765.000 S.F.</b>		
Superior Traffic Control, LLC		\$10.8400	\$19,132.60
Lu, Inc.		\$12.8700	\$22,715.55
Highway Markings, Inc.		\$17.2500	\$30,446.25
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>231.000 EACH</b>		
Superior Traffic Control, LLC		\$10.0000	\$2,310.00
Lu, Inc.		\$10.0000	\$2,310.00
Highway Markings, Inc.		\$7.5000	\$1,732.50
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>3.000 EACH</b>		
Superior Traffic Control, LLC		\$275.0000	\$825.00
Lu, Inc.		\$264.3800	\$793.14
Highway Markings, Inc.		\$500.0000	\$1,500.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>27.000 S.Y.</b>		
Superior Traffic Control, LLC		\$24.5000	\$661.50
Lu, Inc.		\$24.2400	\$654.48
Highway Markings, Inc.		\$25.5000	\$688.50

		CONTRACT CNZ190	
		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>1,158.000 L.F.</b>		
Superior Traffic Control, LLC		\$9.8500	\$11,406.30
Lu, Inc.		\$9.6000	\$11,116.80
Highway Markings, Inc.		\$11.2500	\$13,027.50
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>9.000 EACH</b>		
Superior Traffic Control, LLC		\$151.0000	\$1,359.00
Lu, Inc.		\$151.5000	\$1,363.50
Highway Markings, Inc.		\$160.0000	\$1,440.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>18.000 L.F.</b>		
Superior Traffic Control, LLC		\$26.0000	\$468.00
Lu, Inc.		\$25.2500	\$454.50
Highway Markings, Inc.		\$25.0000	\$450.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$230.0000	\$460.00
Lu, Inc.		\$227.2500	\$454.50
Highway Markings, Inc.		\$250.0000	\$500.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>3.000 EACH</b>		
Superior Traffic Control, LLC		\$455.0000	\$1,365.00
Lu, Inc.		\$454.5000	\$1,363.50
Highway Markings, Inc.		\$500.0000	\$1,500.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, LLC		\$227.0000	\$227.00
Lu, Inc.		\$227.2500	\$227.25
Highway Markings, Inc.		\$325.0000	\$325.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>8.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.5000	\$124.00
Lu, Inc.		\$15.1500	\$121.20
Highway Markings, Inc.		\$15.0000	\$120.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>151.900 L.M.</b>		
Superior Traffic Control, LLC		\$1,635.0000	\$248,356.50
Lu, Inc.		\$1,641.2500	\$249,305.88
Highway Markings, Inc.		\$1,775.0000	\$269,622.50

UNIT PRICE	EXTENSION
------------	-----------

**716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)****8,265.000 L.F.**

Superior Traffic Control, LLC

\$0.3600

\$2,975.40

Lu, Inc.

\$0.3500

\$2,892.75

Highway Markings, Inc.

\$0.5000

\$4,132.50

**717-01 MOBILIZATION****1.000 LS**

Superior Traffic Control, LLC

\$8,000.0000

\$8,000.00

Lu, Inc.

\$18,570.0000

\$18,570.00

Highway Markings, Inc.

\$20,000.0000

\$20,000.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$484,468.81
Lu, Inc.	\$488,064.48
Highway Markings, Inc.	\$555,856.50

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$484,468.81
Lu, Inc.	\$488,064.48
Highway Markings, Inc.	\$555,856.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

BENTON COUNTY (Contract No. CNZ194 Call 002)

STP-1(202),03003-3230-14

THE GRADING, DRAINAGE, AND PAVING ON U.S. 70 (S.R. 1) FROM THE CAMDEN BYPASS (L.M. 8.54) TO THE TENNESSEE RIVER (L.M. 12.65).

PROJECT LENGTH - 4.010 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2029

DBE GOAL 9.00%

---

TOTAL CONTRACT	
Vaughn Contractors, Inc.	\$85,754,540.14
Eubank Asphalt Paving & Sealing, LLC	\$94,474,863.86
Jones Bros. Contractors, LLC	\$98,688,768.82
Delta Contracting Company, LLC	\$104,624,164.12

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Vaughn Contractors, Inc.	\$350,000.0000	\$350,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$600,000.0000	\$600,000.00
	Jones Bros. Contractors, LLC	\$500,000.0000	\$500,000.00
	Delta Contracting Company, LLC	\$750,000.0000	\$750,000.00
<b>108-03</b>	<b>CPM PROJECT SCHEDULE</b>		
	<b>1.000 LS</b>		
	Vaughn Contractors, Inc.	\$175,000.0000	\$175,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$180,000.0000	\$180,000.00
	Jones Bros. Contractors, LLC	\$200,000.0000	\$200,000.00
	Delta Contracting Company, LLC	\$158,500.0000	\$158,500.00
<b>109-10.01</b>	<b>TRAINEE</b>		
	<b>5,760.000 HOUR</b>		
	Vaughn Contractors, Inc.	\$0.8000	\$4,608.00
	Eubank Asphalt Paving & Sealing, LLC	\$0.8000	\$4,608.00
	Jones Bros. Contractors, LLC	\$0.8000	\$4,608.00
	Delta Contracting Company, LLC	\$0.8000	\$4,608.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Vaughn Contractors, Inc.	\$1,550,000.0000	\$1,550,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$1,100,000.0000	\$1,100,000.00
	Jones Bros. Contractors, LLC	\$2,750,000.0000	\$2,750,000.00
	Delta Contracting Company, LLC	\$6,443,636.0000	\$6,443,636.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
	<b>1.000 LS</b>		
	Vaughn Contractors, Inc.	\$25,000.0000	\$25,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$300,000.0000	\$300,000.00
	Jones Bros. Contractors, LLC	\$150,000.0000	\$150,000.00
	Delta Contracting Company, LLC	\$150,000.0000	\$150,000.00
<b>202-13</b>	<b>WATER WELL ABANDONMENT</b>		
	<b>1.000 EACH</b>		
	Vaughn Contractors, Inc.	\$5,000.0000	\$5,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$5,000.0000	\$5,000.00
	Jones Bros. Contractors, LLC	\$6,000.0000	\$6,000.00
	Delta Contracting Company, LLC	\$5,000.0000	\$5,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>240,160.000 C.Y.</b>		
	Vaughn Contractors, Inc.	\$12.0000	\$2,881,920.00
	Eubank Asphalt Paving & Sealing, LLC	\$9.2500	\$2,221,480.00
	Jones Bros. Contractors, LLC	\$9.0000	\$2,161,440.00
	Delta Contracting Company, LLC	\$9.4000	\$2,257,504.00



		UNIT PRICE	EXTENSION
<b>203-01.07 RD &amp; DRNG EXCV (ACID PRODUCING- OFF SITE DISPOSAL)</b>			
	<b>68,172.000 C.Y.</b>		
Vaughn Contractors, Inc.		\$40.0000	\$2,726,880.00
Eubank Asphalt Paving & Sealing, LLC		\$95.0000	\$6,476,340.00
Jones Bros. Contractors, LLC		\$93.0000	\$6,339,996.00
Delta Contracting Company, LLC		\$14.0000	\$954,408.00
<b>203-01.13 ROAD &amp; DRAINAGE EXCAVATION (STREAM MITIGATION)</b>			
	<b>13,208.000 C.Y.</b>		
Vaughn Contractors, Inc.		\$20.0000	\$264,160.00
Eubank Asphalt Paving & Sealing, LLC		\$42.0000	\$554,736.00
Jones Bros. Contractors, LLC		\$20.0000	\$264,160.00
Delta Contracting Company, LLC		\$13.4000	\$176,987.20
<b>203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>961,000.000 TON</b>		
Vaughn Contractors, Inc.		\$27.0000	\$25,947,000.00
Eubank Asphalt Paving & Sealing, LLC		\$26.9000	\$25,850,900.00
Jones Bros. Contractors, LLC		\$22.0000	\$21,142,000.00
Delta Contracting Company, LLC		\$30.0000	\$28,830,000.00
<b>203-03 BORROW EXCAVATION (UNCLASSIFIED)</b>			
	<b>58,803.000 C.Y.</b>		
Vaughn Contractors, Inc.		\$7.0000	\$411,621.00
Eubank Asphalt Paving & Sealing, LLC		\$14.0000	\$823,242.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,470,075.00
Delta Contracting Company, LLC		\$12.0000	\$705,636.00
<b>203-03.10 SELECT GRANULAR MATERIAL</b>			
	<b>6,093.000 TON</b>		
Vaughn Contractors, Inc.		\$10.0000	\$60,930.00
Eubank Asphalt Paving & Sealing, LLC		\$24.0000	\$146,232.00
Jones Bros. Contractors, LLC		\$46.8700	\$285,578.91
Delta Contracting Company, LLC		\$35.0000	\$213,255.00
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>10,248.000 C.Y.</b>		
Vaughn Contractors, Inc.		\$8.0000	\$81,984.00
Eubank Asphalt Paving & Sealing, LLC		\$12.0000	\$122,976.00
Jones Bros. Contractors, LLC		\$10.0000	\$102,480.00
Delta Contracting Company, LLC		\$7.0000	\$71,736.00
<b>203-05 UNDERCUTTING</b>			
	<b>12,138.000 C.Y.</b>		
Vaughn Contractors, Inc.		\$12.0000	\$145,656.00
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$121,380.00
Jones Bros. Contractors, LLC		\$20.0000	\$242,760.00
Delta Contracting Company, LLC		\$14.0000	\$169,932.00

		UNIT PRICE	EXTENSION
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
	<b>2,903.000 C.Y.</b>		
	Vaughn Contractors, Inc.	\$14.0000	\$40,642.00
	Eubank Asphalt Paving & Sealing, LLC	\$40.0000	\$116,120.00
	Jones Bros. Contractors, LLC	\$40.0000	\$116,120.00
	Delta Contracting Company, LLC	\$25.0000	\$72,575.00
<b>203-08</b>	<b>CHANNEL EXCAVATION (UNCLASSIFIED)</b>		
	<b>52,472.000 C.Y.</b>		
	Vaughn Contractors, Inc.	\$14.5000	\$760,844.00
	Eubank Asphalt Paving & Sealing, LLC	\$22.0000	\$1,154,384.00
	Jones Bros. Contractors, LLC	\$35.0000	\$1,836,520.00
	Delta Contracting Company, LLC	\$45.0000	\$2,361,240.00
<b>203-20.01</b>	<b>CHANNEL SUBSTRATE</b>		
	<b>727.000 C.Y.</b>		
	Vaughn Contractors, Inc.	\$25.0000	\$18,175.00
	Eubank Asphalt Paving & Sealing, LLC	\$50.0000	\$36,350.00
	Jones Bros. Contractors, LLC	\$70.0000	\$50,890.00
	Delta Contracting Company, LLC	\$84.0000	\$61,068.00
<b>204-06.01</b>	<b>FLOWABLE FILL (GENERAL)</b>		
	<b>182.000 C.Y.</b>		
	Vaughn Contractors, Inc.	\$250.0000	\$45,500.00
	Eubank Asphalt Paving & Sealing, LLC	\$400.0000	\$72,800.00
	Jones Bros. Contractors, LLC	\$350.0000	\$63,700.00
	Delta Contracting Company, LLC	\$350.0000	\$63,700.00
<b>204-08</b>	<b>FOUNDATION FILL MATERIAL</b>		
	<b>727.000 C.Y.</b>		
	Vaughn Contractors, Inc.	\$75.0000	\$54,525.00
	Eubank Asphalt Paving & Sealing, LLC	\$110.0000	\$79,970.00
	Jones Bros. Contractors, LLC	\$120.0000	\$87,240.00
	Delta Contracting Company, LLC	\$70.0000	\$50,890.00
<b>209-02.07</b>	<b>18" TEMPORARY SLOPE DRAIN</b>		
	<b>23.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$50.0000	\$1,150.00
	Eubank Asphalt Paving & Sealing, LLC	\$100.0000	\$2,300.00
	Jones Bros. Contractors, LLC	\$40.0000	\$920.00
	Delta Contracting Company, LLC	\$30.0000	\$690.00
<b>209-03.23</b>	<b>FILTER SOCK (24 INCH)</b>		
	<b>714.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$12.5000	\$8,925.00
	Eubank Asphalt Paving & Sealing, LLC	\$12.5000	\$8,925.00
	Jones Bros. Contractors, LLC	\$15.0000	\$10,710.00
	Delta Contracting Company, LLC	\$12.5000	\$8,925.00

		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>209-03.37</b>	<b>STREAM MITIGATION CROSS VANE STRUCTURE</b>		
	<b>37.000 EACH</b>		
	Vaughn Contractors, Inc.	\$5,000.0000	\$185,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$6,300.0000	\$233,100.00
	Jones Bros. Contractors, LLC	\$5,000.0000	\$185,000.00
	Delta Contracting Company, LLC	\$5,100.0000	\$188,700.00
<b>209-03.42</b>	<b>STREAM MITIGATION - LIVE BRUSH LAYERING</b>		
	<b>365.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$200.0000	\$73,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$180.0000	\$65,700.00
	Jones Bros. Contractors, LLC	\$115.0000	\$41,975.00
	Delta Contracting Company, LLC	\$140.0000	\$51,100.00
<b>209-03.59</b>	<b>STREAM MITIGATION - BRUSH MATTRESS</b>		
	<b>76.000 S.Y.</b>		
	Vaughn Contractors, Inc.	\$250.0000	\$19,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$265.0000	\$20,140.00
	Jones Bros. Contractors, LLC	\$200.0000	\$15,200.00
	Delta Contracting Company, LLC	\$160.0000	\$12,160.00
<b>209-03.67</b>	<b>STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH</b>		
	<b>365.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$400.0000	\$146,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$350.0000	\$127,750.00
	Jones Bros. Contractors, LLC	\$250.0000	\$91,250.00
	Delta Contracting Company, LLC	\$113.0000	\$41,245.00
<b>209-03.99</b>	<b>PROTECTED AREA MARKER (WHITE WITH DECAL)</b>		
	<b>22.000 EACH</b>		
	Vaughn Contractors, Inc.	\$300.0000	\$6,600.00
	Eubank Asphalt Paving & Sealing, LLC	\$420.0000	\$9,240.00
	Jones Bros. Contractors, LLC	\$150.0000	\$3,300.00
	Delta Contracting Company, LLC	\$120.0000	\$2,640.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>2,023.000 C.Y.</b>		
	Vaughn Contractors, Inc.	\$10.0000	\$20,230.00
	Eubank Asphalt Paving & Sealing, LLC	\$20.0000	\$40,460.00
	Jones Bros. Contractors, LLC	\$40.0000	\$80,920.00
	Delta Contracting Company, LLC	\$13.0000	\$26,299.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>145,088.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$3.5000	\$507,808.00
	Eubank Asphalt Paving & Sealing, LLC	\$4.9500	\$718,185.60
	Jones Bros. Contractors, LLC	\$3.9000	\$565,843.20
	Delta Contracting Company, LLC	\$4.2500	\$616,624.00

		UNIT PRICE	EXTENSION
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>69,795.000 L.F.</b>		
Vaughn Contractors, Inc.		\$1.9000	\$132,610.50
Eubank Asphalt Paving & Sealing, LLC		\$3.1500	\$219,854.25
Jones Bros. Contractors, LLC		\$2.0000	\$139,590.00
Delta Contracting Company, LLC		\$1.9000	\$132,610.50
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>226.000 EACH</b>		
Vaughn Contractors, Inc.		\$500.0000	\$113,000.00
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$226,000.00
Jones Bros. Contractors, LLC		\$920.0000	\$207,920.00
Delta Contracting Company, LLC		\$1,055.7000	\$238,588.20
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>67.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,000.0000	\$67,000.00
Eubank Asphalt Paving & Sealing, LLC		\$1,200.0000	\$80,400.00
Jones Bros. Contractors, LLC		\$1,050.0000	\$70,350.00
Delta Contracting Company, LLC		\$1,418.9900	\$95,072.33
<b>209-09.01 SANDBAGS</b>			
	<b>5,226.000 BAG</b>		
Vaughn Contractors, Inc.		\$6.0000	\$31,356.00
Eubank Asphalt Paving & Sealing, LLC		\$7.3500	\$38,411.10
Jones Bros. Contractors, LLC		\$10.0000	\$52,260.00
Delta Contracting Company, LLC		\$5.2000	\$27,175.20
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>28.000 EACH</b>		
Vaughn Contractors, Inc.		\$400.0000	\$11,200.00
Eubank Asphalt Paving & Sealing, LLC		\$352.0000	\$9,856.00
Jones Bros. Contractors, LLC		\$550.0000	\$15,400.00
Delta Contracting Company, LLC		\$400.0000	\$11,200.00
<b>209-09.24 JUTE MESH FABRIC</b>			
	<b>4,744.000 S.Y.</b>		
Vaughn Contractors, Inc.		\$4.5000	\$21,348.00
Eubank Asphalt Paving & Sealing, LLC		\$3.0500	\$14,469.20
Jones Bros. Contractors, LLC		\$6.0000	\$28,464.00
Delta Contracting Company, LLC		\$4.5000	\$21,348.00
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>87.000 EACH</b>		
Vaughn Contractors, Inc.		\$450.0000	\$39,150.00
Eubank Asphalt Paving & Sealing, LLC		\$200.0000	\$17,400.00
Jones Bros. Contractors, LLC		\$350.0000	\$30,450.00
Delta Contracting Company, LLC		\$450.0000	\$39,150.00

		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>209-13.04 TURBIDITY CURTAIN(EPSC)</b>			
	<b>17,874.000 L.F.</b>		
Vaughn Contractors, Inc.		\$20.0000	\$357,480.00
Eubank Asphalt Paving & Sealing, LLC		\$50.0000	\$893,700.00
Jones Bros. Contractors, LLC		\$21.0000	\$375,354.00
Delta Contracting Company, LLC		\$20.0000	\$357,480.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>9,000.000 S.Y.</b>		
Vaughn Contractors, Inc.		\$4.5000	\$40,500.00
Eubank Asphalt Paving & Sealing, LLC		\$2.9000	\$26,100.00
Jones Bros. Contractors, LLC		\$3.0000	\$27,000.00
Delta Contracting Company, LLC		\$1.8000	\$16,200.00
<b>209-20.04 POLYETHYLENE SHEETING (10 MIL.)</b>			
	<b>17,167.000 S.Y.</b>		
Vaughn Contractors, Inc.		\$4.5000	\$77,251.50
Eubank Asphalt Paving & Sealing, LLC		\$3.2000	\$54,934.40
Jones Bros. Contractors, LLC		\$3.0000	\$51,501.00
Delta Contracting Company, LLC		\$2.0000	\$34,334.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$550.0000	\$1,100.00
Eubank Asphalt Paving & Sealing, LLC		\$475.0000	\$950.00
Jones Bros. Contractors, LLC		\$550.0000	\$1,100.00
Delta Contracting Company, LLC		\$550.0000	\$1,100.00
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>			
	<b>23.000 EACH</b>		
Vaughn Contractors, Inc.		\$900.0000	\$20,700.00
Eubank Asphalt Paving & Sealing, LLC		\$710.0000	\$16,330.00
Jones Bros. Contractors, LLC		\$750.0000	\$17,250.00
Delta Contracting Company, LLC		\$900.0000	\$20,700.00
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>			
	<b>7.000 EACH</b>		
Vaughn Contractors, Inc.		\$900.0000	\$6,300.00
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$750.0000	\$5,250.00
Delta Contracting Company, LLC		\$900.0000	\$6,300.00
<b>209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$900.0000	\$900.00
Eubank Asphalt Paving & Sealing, LLC		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$750.0000	\$750.00
Delta Contracting Company, LLC		\$900.0000	\$900.00

		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>209-40.46</b>	<b>CATCH BASIN FILTER ASSEMBLY(TYPE 6)</b>		
	<b>33.000 EACH</b>		
	Vaughn Contractors, Inc.	\$900.0000	\$29,700.00
	Eubank Asphalt Paving & Sealing, LLC	\$680.0000	\$22,440.00
	Jones Bros. Contractors, LLC	\$750.0000	\$24,750.00
	Delta Contracting Company, LLC	\$900.0000	\$29,700.00
<b>209-40.47</b>	<b>CATCH BASIN FILTER ASSEMBLY(TYPE 7)</b>		
	<b>36.000 EACH</b>		
	Vaughn Contractors, Inc.	\$900.0000	\$32,400.00
	Eubank Asphalt Paving & Sealing, LLC	\$1,200.0000	\$43,200.00
	Jones Bros. Contractors, LLC	\$1,500.0000	\$54,000.00
	Delta Contracting Company, LLC	\$900.0000	\$32,400.00
<b>209-40.48</b>	<b>CATCH BASIN FILTER ASSEMBLY(TYPE 8)</b>		
	<b>3.000 EACH</b>		
	Vaughn Contractors, Inc.	\$900.0000	\$2,700.00
	Eubank Asphalt Paving & Sealing, LLC	\$1,400.0000	\$4,200.00
	Jones Bros. Contractors, LLC	\$1,500.0000	\$4,500.00
	Delta Contracting Company, LLC	\$900.0000	\$2,700.00
<b>209-65.03</b>	<b>TEMPORARY DIVERSION CHANNEL</b>		
	<b>547.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$25.0000	\$13,675.00
	Eubank Asphalt Paving & Sealing, LLC	\$100.0000	\$54,700.00
	Jones Bros. Contractors, LLC	\$25.0000	\$13,675.00
	Delta Contracting Company, LLC	\$44.0000	\$24,068.00
<b>209-65.04</b>	<b>TEMPORARY IN STREAM DIVERSION</b>		
	<b>53.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$150.0000	\$7,950.00
	Eubank Asphalt Paving & Sealing, LLC	\$400.0000	\$21,200.00
	Jones Bros. Contractors, LLC	\$110.0000	\$5,830.00
	Delta Contracting Company, LLC	\$280.0000	\$14,840.00
<b>303-01.01</b>	<b>GRANULAR BACKFILL (ROADWAY)</b>		
	<b>14,729.000 TON</b>		
	Vaughn Contractors, Inc.	\$25.0000	\$368,225.00
	Eubank Asphalt Paving & Sealing, LLC	\$40.0000	\$589,160.00
	Jones Bros. Contractors, LLC	\$50.0000	\$736,450.00
	Delta Contracting Company, LLC	\$31.5200	\$464,258.08
<b>303-02</b>	<b>MINERAL AGGREGATE, TYPE B BASE, GRADING (D)</b>		
	<b>1,000.000 TON</b>		
	Vaughn Contractors, Inc.	\$30.0000	\$30,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$30.0000	\$30,000.00
	Jones Bros. Contractors, LLC	\$44.0000	\$44,000.00
	Delta Contracting Company, LLC	\$37.2400	\$37,240.00

		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>161.000 TON</b>		
Vaughn Contractors, Inc.		\$48.0000	\$7,728.00
Eubank Asphalt Paving & Sealing, LLC		\$75.0000	\$12,075.00
Jones Bros. Contractors, LLC		\$60.0000	\$9,660.00
Delta Contracting Company, LLC		\$48.7900	\$7,855.19
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>40,389.000 TON</b>		
Vaughn Contractors, Inc.		\$106.0000	\$4,281,234.00
Eubank Asphalt Paving & Sealing, LLC		\$104.0000	\$4,200,456.00
Jones Bros. Contractors, LLC		\$115.0000	\$4,644,735.00
Delta Contracting Company, LLC		\$106.0000	\$4,281,234.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>27,206.000 TON</b>		
Vaughn Contractors, Inc.		\$108.0000	\$2,938,248.00
Eubank Asphalt Paving & Sealing, LLC		\$113.0000	\$3,074,278.00
Jones Bros. Contractors, LLC		\$130.0000	\$3,536,780.00
Delta Contracting Company, LLC		\$108.0000	\$2,938,248.00
<b>307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S</b>			
	<b>22,047.000 TON</b>		
Vaughn Contractors, Inc.		\$106.0000	\$2,336,982.00
Eubank Asphalt Paving & Sealing, LLC		\$103.0000	\$2,270,841.00
Jones Bros. Contractors, LLC		\$115.0000	\$2,535,405.00
Delta Contracting Company, LLC		\$106.0000	\$2,336,982.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>289.000 TON</b>		
Vaughn Contractors, Inc.		\$300.0000	\$86,700.00
Eubank Asphalt Paving & Sealing, LLC		\$800.0000	\$231,200.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$289,000.00
Delta Contracting Company, LLC		\$300.0000	\$86,700.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>969.000 TON</b>		
Vaughn Contractors, Inc.		\$20.0000	\$19,380.00
Eubank Asphalt Paving & Sealing, LLC		\$40.0000	\$38,760.00
Jones Bros. Contractors, LLC		\$50.0000	\$48,450.00
Delta Contracting Company, LLC		\$20.0000	\$19,380.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>170.000 TON</b>		
Vaughn Contractors, Inc.		\$300.0000	\$51,000.00
Eubank Asphalt Paving & Sealing, LLC		\$850.0000	\$144,500.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$170,000.00
Delta Contracting Company, LLC		\$300.0000	\$51,000.00

		UNIT PRICE	EXTENSION
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>1,697.000 TON</b>		
Vaughn Contractors, Inc.		\$128.0000	\$217,216.00
Eubank Asphalt Paving & Sealing, LLC		\$122.0000	\$207,034.00
Jones Bros. Contractors, LLC		\$134.0000	\$227,398.00
Delta Contracting Company, LLC		\$128.0000	\$217,216.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>14,279.000 TON</b>		
Vaughn Contractors, Inc.		\$148.0000	\$2,113,292.00
Eubank Asphalt Paving & Sealing, LLC		\$126.0000	\$1,799,154.00
Jones Bros. Contractors, LLC		\$160.0000	\$2,284,640.00
Delta Contracting Company, LLC		\$148.0000	\$2,113,292.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>7.320 L.M.</b>		
Vaughn Contractors, Inc.		\$1,175.0000	\$8,601.00
Eubank Asphalt Paving & Sealing, LLC		\$1,200.0000	\$8,784.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$13,176.00
Delta Contracting Company, LLC		\$1,617.0000	\$11,836.44
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,743.000 TON</b>		
Vaughn Contractors, Inc.		\$48.0000	\$83,664.00
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$52,290.00
Jones Bros. Contractors, LLC		\$68.0000	\$118,524.00
Delta Contracting Company, LLC		\$48.0000	\$83,664.00
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>1,669.000 C.Y.</b>		
Vaughn Contractors, Inc.		\$1,300.0000	\$2,169,700.00
Eubank Asphalt Paving & Sealing, LLC		\$1,575.0000	\$2,628,675.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$2,336,600.00
Delta Contracting Company, LLC		\$2,024.7700	\$3,379,341.13
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>350,518.000 LB.</b>		
Vaughn Contractors, Inc.		\$1.5000	\$525,777.00
Eubank Asphalt Paving & Sealing, LLC		\$1.3000	\$455,673.40
Jones Bros. Contractors, LLC		\$2.0000	\$701,036.00
Delta Contracting Company, LLC		\$1.4000	\$490,725.20
<b>604-15.01 PORTLAND CEMENT GROUT</b>			
	<b>1.000 C.Y.</b>		
Vaughn Contractors, Inc.		\$300.0000	\$300.00
Eubank Asphalt Paving & Sealing, LLC		\$1,500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Delta Contracting Company, LLC		\$1,000.0000	\$1,000.00



		UNIT PRICE	EXTENSION
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>10,364.000 L.F.</b>		
Vaughn Contractors, Inc.		\$61.2500	\$634,795.00
Eubank Asphalt Paving & Sealing, LLC		\$97.5000	\$1,010,490.00
Jones Bros. Contractors, LLC		\$89.0000	\$922,396.00
Delta Contracting Company, LLC		\$82.0000	\$849,848.00
<b>607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE</b>			
	<b>89.000 L.F.</b>		
Vaughn Contractors, Inc.		\$1,050.0000	\$93,450.00
Eubank Asphalt Paving & Sealing, LLC		\$1,250.0000	\$111,250.00
Jones Bros. Contractors, LLC		\$1,125.0000	\$100,125.00
Delta Contracting Company, LLC		\$1,105.0000	\$98,345.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,188.000 L.F.</b>		
Vaughn Contractors, Inc.		\$77.0000	\$91,476.00
Eubank Asphalt Paving & Sealing, LLC		\$125.0000	\$148,500.00
Jones Bros. Contractors, LLC		\$113.0000	\$134,244.00
Delta Contracting Company, LLC		\$100.0000	\$118,800.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>2,398.000 L.F.</b>		
Vaughn Contractors, Inc.		\$97.5000	\$233,805.00
Eubank Asphalt Paving & Sealing, LLC		\$140.0000	\$335,720.00
Jones Bros. Contractors, LLC		\$143.0000	\$342,914.00
Delta Contracting Company, LLC		\$164.0000	\$393,272.00
<b>607-06.05 30" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE</b>			
	<b>179.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2,000.0000	\$358,000.00
Eubank Asphalt Paving & Sealing, LLC		\$1,600.0000	\$286,400.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$268,500.00
Delta Contracting Company, LLC		\$1,975.0000	\$353,525.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>57.000 L.F.</b>		
Vaughn Contractors, Inc.		\$150.0000	\$8,550.00
Eubank Asphalt Paving & Sealing, LLC		\$225.0000	\$12,825.00
Jones Bros. Contractors, LLC		\$224.0000	\$12,768.00
Delta Contracting Company, LLC		\$175.0000	\$9,975.00
<b>607-07.05 36" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE</b>			
	<b>85.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2,450.0000	\$208,250.00
Eubank Asphalt Paving & Sealing, LLC		\$1,900.0000	\$161,500.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$144,500.00
Delta Contracting Company, LLC		\$2,534.0000	\$215,390.00

		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>607-16.02</b>	<b>30"X 19" HORIZONTAL OVAL CONCRETE PIPE CULVERT</b>		
	<b>60.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$115.0000	\$6,900.00
	Eubank Asphalt Paving & Sealing, LLC	\$210.0000	\$12,600.00
	Jones Bros. Contractors, LLC	\$175.0000	\$10,500.00
	Delta Contracting Company, LLC	\$200.0000	\$12,000.00
<b>607-16.10</b>	<b>68"X 43" HORIZONTAL OVAL CONCRETE PIPE CULVERT</b>		
	<b>56.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$500.0000	\$28,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$900.0000	\$50,400.00
	Jones Bros. Contractors, LLC	\$500.0000	\$28,000.00
	Delta Contracting Company, LLC	\$600.0000	\$33,600.00
<b>607-37.02</b>	<b>18" CORRUGATED METAL PIPE CULVERT</b>		
	<b>282.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$82.0000	\$23,124.00
	Eubank Asphalt Paving & Sealing, LLC	\$90.0000	\$25,380.00
	Jones Bros. Contractors, LLC	\$110.0000	\$31,020.00
	Delta Contracting Company, LLC	\$56.0000	\$15,792.00
<b>607-37.03</b>	<b>24" CORRUGATED METAL PIPE CULVERT</b>		
	<b>96.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$105.0000	\$10,080.00
	Eubank Asphalt Paving & Sealing, LLC	\$120.0000	\$11,520.00
	Jones Bros. Contractors, LLC	\$135.0000	\$12,960.00
	Delta Contracting Company, LLC	\$65.0000	\$6,240.00
<b>607-37.05</b>	<b>36" CORRUGATED METAL PIPE CULVERT</b>		
	<b>350.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$150.0000	\$52,500.00
	Eubank Asphalt Paving & Sealing, LLC	\$150.0000	\$52,500.00
	Jones Bros. Contractors, LLC	\$175.0000	\$61,250.00
	Delta Contracting Company, LLC	\$90.0000	\$31,500.00
<b>607-37.07</b>	<b>48" CORRUGATED METAL PIPE CULVERT</b>		
	<b>188.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$200.0000	\$37,600.00
	Eubank Asphalt Paving & Sealing, LLC	\$175.0000	\$32,900.00
	Jones Bros. Contractors, LLC	\$230.0000	\$43,240.00
	Delta Contracting Company, LLC	\$110.0000	\$20,680.00
<b>607-39.02</b>	<b>18" PIPE CULVERT (SIDE DRAIN)</b>		
	<b>471.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$51.0000	\$24,021.00
	Eubank Asphalt Paving & Sealing, LLC	\$90.0000	\$42,390.00
	Jones Bros. Contractors, LLC	\$75.0000	\$35,325.00
	Delta Contracting Company, LLC	\$40.0000	\$18,840.00

		UNIT PRICE	EXTENSION
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>152.000 L.F.</b>		
Vaughn Contractors, Inc.		\$64.0000	\$9,728.00
Eubank Asphalt Paving & Sealing, LLC		\$120.0000	\$18,240.00
Jones Bros. Contractors, LLC		\$90.0000	\$13,680.00
Delta Contracting Company, LLC		\$50.0000	\$7,600.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>32.000 C.Y.</b>		
Vaughn Contractors, Inc.		\$1,400.0000	\$44,800.00
Eubank Asphalt Paving & Sealing, LLC		\$2,200.0000	\$70,400.00
Jones Bros. Contractors, LLC		\$2,400.0000	\$76,800.00
Delta Contracting Company, LLC		\$2,380.0000	\$76,160.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>1,258.000 LB.</b>		
Vaughn Contractors, Inc.		\$2.6000	\$3,270.80
Eubank Asphalt Paving & Sealing, LLC		\$3.3000	\$4,151.40
Jones Bros. Contractors, LLC		\$3.0000	\$3,774.00
Delta Contracting Company, LLC		\$3.8000	\$4,780.40
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>10.000 EACH</b>		
Vaughn Contractors, Inc.		\$4,000.0000	\$40,000.00
Eubank Asphalt Paving & Sealing, LLC		\$4,200.0000	\$42,000.00
Jones Bros. Contractors, LLC		\$5,400.0000	\$54,000.00
Delta Contracting Company, LLC		\$5,500.0000	\$55,000.00
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>			
	<b>4.000 EACH</b>		
Vaughn Contractors, Inc.		\$5,500.0000	\$22,000.00
Eubank Asphalt Paving & Sealing, LLC		\$5,200.0000	\$20,800.00
Jones Bros. Contractors, LLC		\$5,600.0000	\$22,400.00
Delta Contracting Company, LLC		\$7,200.0000	\$28,800.00
<b>611-07.33 30IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$12,000.0000	\$24,000.00
Eubank Asphalt Paving & Sealing, LLC		\$7,300.0000	\$14,600.00
Jones Bros. Contractors, LLC		\$13,300.0000	\$26,600.00
Delta Contracting Company, LLC		\$15,000.0000	\$30,000.00
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$2,500.0000	\$5,000.00
Eubank Asphalt Paving & Sealing, LLC		\$2,900.0000	\$5,800.00
Jones Bros. Contractors, LLC		\$2,550.0000	\$5,100.00
Delta Contracting Company, LLC		\$3,000.0000	\$6,000.00

		UNIT PRICE	EXTENSION
<b>611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$2,500.0000	\$7,500.00
Eubank Asphalt Paving & Sealing, LLC		\$4,300.0000	\$12,900.00
Jones Bros. Contractors, LLC		\$4,100.0000	\$12,300.00
Delta Contracting Company, LLC		\$3,500.0000	\$10,500.00
<b>611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>7.000 EACH</b>		
Vaughn Contractors, Inc.		\$5,500.0000	\$38,500.00
Eubank Asphalt Paving & Sealing, LLC		\$4,700.0000	\$32,900.00
Jones Bros. Contractors, LLC		\$7,600.0000	\$53,200.00
Delta Contracting Company, LLC		\$6,000.0000	\$42,000.00
<b>611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$5,500.0000	\$11,000.00
Eubank Asphalt Paving & Sealing, LLC		\$5,800.0000	\$11,600.00
Jones Bros. Contractors, LLC		\$10,300.0000	\$20,600.00
Delta Contracting Company, LLC		\$7,300.0000	\$14,600.00
<b>611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$5,500.0000	\$11,000.00
Eubank Asphalt Paving & Sealing, LLC		\$7,800.0000	\$15,600.00
Jones Bros. Contractors, LLC		\$12,300.0000	\$24,600.00
Delta Contracting Company, LLC		\$8,800.0000	\$17,600.00
<b>611-10.02 CATCH BASINS, TYPE 10, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$7,600.0000	\$7,600.00
Eubank Asphalt Paving & Sealing, LLC		\$4,500.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$6,300.0000	\$6,300.00
Delta Contracting Company, LLC		\$5,500.0000	\$5,500.00
<b>611-10.04 CATCH BASINS, TYPE 10, &gt; 12' - 16' DEPTH</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$11,000.0000	\$11,000.00
Eubank Asphalt Paving & Sealing, LLC		\$6,700.0000	\$6,700.00
Jones Bros. Contractors, LLC		\$12,800.0000	\$12,800.00
Delta Contracting Company, LLC		\$7,800.0000	\$7,800.00
<b>611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH</b>			
	<b>11.000 EACH</b>		
Vaughn Contractors, Inc.		\$4,000.0000	\$44,000.00
Eubank Asphalt Paving & Sealing, LLC		\$4,500.0000	\$49,500.00
Jones Bros. Contractors, LLC		\$6,850.0000	\$75,350.00
Delta Contracting Company, LLC		\$6,300.0000	\$69,300.00

		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>611-25.02 CATCH BASINS, TYPE 25, &gt; 4' - 8' DEPTH</b>	<b>20.000 EACH</b>		
Vaughn Contractors, Inc.		\$5,150.0000	\$103,000.00
Eubank Asphalt Paving & Sealing, LLC		\$6,000.0000	\$120,000.00
Jones Bros. Contractors, LLC		\$7,700.0000	\$154,000.00
Delta Contracting Company, LLC		\$8,500.0000	\$170,000.00
<b>611-25.03 CATCH BASINS, TYPE 25, &gt; 8' - 12' DEPTH</b>	<b>9.000 EACH</b>		
Vaughn Contractors, Inc.		\$8,250.0000	\$74,250.00
Eubank Asphalt Paving & Sealing, LLC		\$7,800.0000	\$70,200.00
Jones Bros. Contractors, LLC		\$10,100.0000	\$90,900.00
Delta Contracting Company, LLC		\$9,000.0000	\$81,000.00
<b>611-25.04 CATCH BASINS, TYPE 25, &gt; 12' - 16' DEPTH</b>	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$8,300.0000	\$16,600.00
Eubank Asphalt Paving & Sealing, LLC		\$10,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$9,600.0000	\$19,200.00
Delta Contracting Company, LLC		\$12,000.0000	\$24,000.00
<b>611-25.05 CATCH BASINS, TYPE 25, &gt; 16' - 20' DEPTH</b>	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$14,000.0000	\$42,000.00
Eubank Asphalt Paving & Sealing, LLC		\$12,000.0000	\$36,000.00
Jones Bros. Contractors, LLC		\$14,800.0000	\$44,400.00
Delta Contracting Company, LLC		\$12,500.0000	\$37,500.00
<b>611-25.06 CATCH BASINS, TYPE 25, &gt; 20' - 24' DEPTH</b>	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$10,000.0000	\$20,000.00
Eubank Asphalt Paving & Sealing, LLC		\$14,000.0000	\$28,000.00
Jones Bros. Contractors, LLC		\$16,000.0000	\$32,000.00
Delta Contracting Company, LLC		\$14,000.0000	\$28,000.00
<b>611-26.02 CATCH BASINS, TYPE 26, &gt; 4' - 8' DEPTH</b>	<b>29.000 EACH</b>		
Vaughn Contractors, Inc.		\$7,500.0000	\$217,500.00
Eubank Asphalt Paving & Sealing, LLC		\$7,000.0000	\$203,000.00
Jones Bros. Contractors, LLC		\$10,500.0000	\$304,500.00
Delta Contracting Company, LLC		\$10,000.0000	\$290,000.00
<b>611-26.03 CATCH BASINS, TYPE 26, &gt; 8' - 12' DEPTH</b>	<b>5.000 EACH</b>		
Vaughn Contractors, Inc.		\$11,200.0000	\$56,000.00
Eubank Asphalt Paving & Sealing, LLC		\$9,000.0000	\$45,000.00
Jones Bros. Contractors, LLC		\$14,100.0000	\$70,500.00
Delta Contracting Company, LLC		\$12,000.0000	\$60,000.00

		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>611-26.04 CATCH BASINS, TYPE 26, &gt; 12' - 16' DEPTH</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$17,000.0000	\$17,000.00
Eubank Asphalt Paving & Sealing, LLC		\$15,000.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$21,400.0000	\$21,400.00
Delta Contracting Company, LLC		\$1.0000	\$1.00
<b>611-27.03 CATCH BASINS, TYPE 27, &gt; 8' - 12' DEPTH</b>			
	<b>5.000 EACH</b>		
Vaughn Contractors, Inc.		\$15,000.0000	\$75,000.00
Eubank Asphalt Paving & Sealing, LLC		\$9,500.0000	\$47,500.00
Jones Bros. Contractors, LLC		\$18,400.0000	\$92,000.00
Delta Contracting Company, LLC		\$15,000.0000	\$75,000.00
<b>611-27.05 CATCH BASINS, TYPE 27, &gt; 16' - 20' DEPTH</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$23,500.0000	\$23,500.00
Eubank Asphalt Paving & Sealing, LLC		\$16,000.0000	\$16,000.00
Jones Bros. Contractors, LLC		\$24,400.0000	\$24,400.00
Delta Contracting Company, LLC		\$1.0000	\$1.00
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>10.000 EACH</b>		
Vaughn Contractors, Inc.		\$4,800.0000	\$48,000.00
Eubank Asphalt Paving & Sealing, LLC		\$4,500.0000	\$45,000.00
Jones Bros. Contractors, LLC		\$6,850.0000	\$68,500.00
Delta Contracting Company, LLC		\$6,000.0000	\$60,000.00
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>5.000 EACH</b>		
Vaughn Contractors, Inc.		\$4,800.0000	\$24,000.00
Eubank Asphalt Paving & Sealing, LLC		\$6,500.0000	\$32,500.00
Jones Bros. Contractors, LLC		\$16,000.0000	\$80,000.00
Delta Contracting Company, LLC		\$6,200.0000	\$31,000.00
<b>621-01.01 TEMPORARY STRUCTURE (STA. 252+50)</b>			
	<b>1.000 LS</b>		
Vaughn Contractors, Inc.		\$10,000.0000	\$10,000.00
Eubank Asphalt Paving & Sealing, LLC		\$100,000.0000	\$100,000.00
Jones Bros. Contractors, LLC		\$235,000.0000	\$235,000.00
Delta Contracting Company, LLC		\$1.0000	\$1.00
<b>621-01.02 TEMPORARY STRUCTURE (STA. 271+00)</b>			
	<b>1.000 LS</b>		
Vaughn Contractors, Inc.		\$10,000.0000	\$10,000.00
Eubank Asphalt Paving & Sealing, LLC		\$100,000.0000	\$100,000.00
Jones Bros. Contractors, LLC		\$235,000.0000	\$235,000.00
Delta Contracting Company, LLC		\$1.0000	\$1.00

		UNIT PRICE	EXTENSION
<b>621-01.03 TEMPORARY STRUCTURE (STA. 289+50)</b>			
	<b>1.000 LS</b>		
Vaughn Contractors, Inc.		\$10,000.0000	\$10,000.00
Eubank Asphalt Paving & Sealing, LLC		\$100,000.0000	\$100,000.00
Jones Bros. Contractors, LLC		\$235,000.0000	\$235,000.00
Delta Contracting Company, LLC		\$1.0000	\$1.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>1,655.000 L.F.</b>		
Vaughn Contractors, Inc.		\$40.0000	\$66,200.00
Eubank Asphalt Paving & Sealing, LLC		\$65.0000	\$107,575.00
Jones Bros. Contractors, LLC		\$35.0000	\$57,925.00
Delta Contracting Company, LLC		\$30.0000	\$49,650.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>616.000 L.F.</b>		
Vaughn Contractors, Inc.		\$50.0000	\$30,800.00
Eubank Asphalt Paving & Sealing, LLC		\$85.0000	\$52,360.00
Jones Bros. Contractors, LLC		\$45.0000	\$27,720.00
Delta Contracting Company, LLC		\$40.0000	\$24,640.00
<b>621-03.04 30" TEMPORARY DRAINAGE PIPE</b>			
	<b>147.000 L.F.</b>		
Vaughn Contractors, Inc.		\$70.0000	\$10,290.00
Eubank Asphalt Paving & Sealing, LLC		\$95.0000	\$13,965.00
Jones Bros. Contractors, LLC		\$65.0000	\$9,555.00
Delta Contracting Company, LLC		\$55.0000	\$8,085.00
<b>621-05.01 TEMPORARY SHORING</b>			
	<b>4,138.000 S.F.</b>		
Vaughn Contractors, Inc.		\$125.0000	\$517,250.00
Eubank Asphalt Paving & Sealing, LLC		\$75.0000	\$310,350.00
Jones Bros. Contractors, LLC		\$40.0000	\$165,520.00
Delta Contracting Company, LLC		\$65.0000	\$268,970.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>87,825.000 S.F.</b>		
Vaughn Contractors, Inc.		\$6.6000	\$579,645.00
Eubank Asphalt Paving & Sealing, LLC		\$6.8500	\$601,601.25
Jones Bros. Contractors, LLC		\$6.6500	\$584,036.25
Delta Contracting Company, LLC		\$8.0000	\$702,600.00
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>7,995.000 S.F.</b>		
Vaughn Contractors, Inc.		\$9.6500	\$77,151.75
Eubank Asphalt Paving & Sealing, LLC		\$9.9000	\$79,150.50
Jones Bros. Contractors, LLC		\$12.5000	\$99,937.50
Delta Contracting Company, LLC		\$11.0000	\$87,945.00

		UNIT PRICE	EXTENSION
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>2,322.000 S.F.</b>		
Vaughn Contractors, Inc.		\$21.8500	\$50,735.70
Eubank Asphalt Paving & Sealing, LLC		\$23.0000	\$53,406.00
Jones Bros. Contractors, LLC		\$13.5000	\$31,347.00
Delta Contracting Company, LLC		\$30.0000	\$69,660.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>1,443.000 C.Y.</b>		
Vaughn Contractors, Inc.		\$484.0000	\$698,412.00
Eubank Asphalt Paving & Sealing, LLC		\$495.0000	\$714,285.00
Jones Bros. Contractors, LLC		\$435.0000	\$627,705.00
Delta Contracting Company, LLC		\$510.0000	\$735,930.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$485.0000	\$970.00
Eubank Asphalt Paving & Sealing, LLC		\$220.0000	\$440.00
Jones Bros. Contractors, LLC		\$485.0000	\$970.00
Delta Contracting Company, LLC		\$188.0000	\$376.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>20,820.000 L.F.</b>		
Vaughn Contractors, Inc.		\$27.0000	\$562,140.00
Eubank Asphalt Paving & Sealing, LLC		\$29.0000	\$603,780.00
Jones Bros. Contractors, LLC		\$27.0000	\$562,140.00
Delta Contracting Company, LLC		\$30.1000	\$626,682.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>12.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,200.0000	\$14,400.00
Eubank Asphalt Paving & Sealing, LLC		\$1,150.0000	\$13,800.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$14,400.00
Delta Contracting Company, LLC		\$1,063.0000	\$12,756.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>5.000 EACH</b>		
Vaughn Contractors, Inc.		\$3,500.0000	\$17,500.00
Eubank Asphalt Paving & Sealing, LLC		\$3,500.0000	\$17,500.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$17,500.00
Delta Contracting Company, LLC		\$3,320.0000	\$16,600.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>11.000 EACH</b>		
Vaughn Contractors, Inc.		\$3,400.0000	\$37,400.00
Eubank Asphalt Paving & Sealing, LLC		\$3,300.0000	\$36,300.00
Jones Bros. Contractors, LLC		\$3,400.0000	\$37,400.00
Delta Contracting Company, LLC		\$2,920.0000	\$32,120.00



		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>20,295.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$2.0000	\$40,590.00
	Eubank Asphalt Paving & Sealing, LLC	\$1.0000	\$20,295.00
	Jones Bros. Contractors, LLC	\$3.0000	\$60,885.00
	Delta Contracting Company, LLC	\$0.7500	\$15,221.25
<b>706-06.03</b>	<b>RADIUS RAIL</b>		
	<b>512.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$35.0000	\$17,920.00
	Eubank Asphalt Paving & Sealing, LLC	\$32.0000	\$16,384.00
	Jones Bros. Contractors, LLC	\$35.0000	\$17,920.00
	Delta Contracting Company, LLC	\$37.0000	\$18,944.00
<b>706-10.26</b>	<b>ROUNDED END ELEMENT</b>		
	<b>5.000 EACH</b>		
	Vaughn Contractors, Inc.	\$300.0000	\$1,500.00
	Eubank Asphalt Paving & Sealing, LLC	\$102.0000	\$510.00
	Jones Bros. Contractors, LLC	\$300.0000	\$1,500.00
	Delta Contracting Company, LLC	\$125.0000	\$625.00
<b>707-08.11</b>	<b>HIGH-VISIBILITY CONSTRUCTION FENCE</b>		
	<b>46,641.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$2.0000	\$93,282.00
	Eubank Asphalt Paving & Sealing, LLC	\$3.3500	\$156,247.35
	Jones Bros. Contractors, LLC	\$2.0000	\$93,282.00
	Delta Contracting Company, LLC	\$3.0000	\$139,923.00
<b>708-02.01</b>	<b>MARKERS (CONCRETE R.O.W. POSTS)</b>		
	<b>151.000 EACH</b>		
	Vaughn Contractors, Inc.	\$300.0000	\$45,300.00
	Eubank Asphalt Paving & Sealing, LLC	\$245.0000	\$36,995.00
	Jones Bros. Contractors, LLC	\$390.0000	\$58,890.00
	Delta Contracting Company, LLC	\$309.0000	\$46,659.00
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>8,180.000 TON</b>		
	Vaughn Contractors, Inc.	\$41.0000	\$335,380.00
	Eubank Asphalt Paving & Sealing, LLC	\$40.0000	\$327,200.00
	Jones Bros. Contractors, LLC	\$62.0000	\$507,160.00
	Delta Contracting Company, LLC	\$48.4300	\$396,157.40
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>24,990.000 TON</b>		
	Vaughn Contractors, Inc.	\$39.0000	\$974,610.00
	Eubank Asphalt Paving & Sealing, LLC	\$40.0000	\$999,600.00
	Jones Bros. Contractors, LLC	\$62.0000	\$1,549,380.00
	Delta Contracting Company, LLC	\$48.4300	\$1,210,265.70

		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>709-05.08</b>	<b>MACHINED RIP-RAP (CLASS B)</b>		
	<b>752.000 TON</b>		
	Vaughn Contractors, Inc.	\$45.0000	\$33,840.00
	Eubank Asphalt Paving & Sealing, LLC	\$50.0000	\$37,600.00
	Jones Bros. Contractors, LLC	\$62.0000	\$46,624.00
	Delta Contracting Company, LLC	\$48.4300	\$36,419.36
<b>709-05.81</b>	<b>ROCK RIFFLES</b>		
	<b>1.000 LS</b>		
	Vaughn Contractors, Inc.	\$50,000.0000	\$50,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$50,000.0000	\$50,000.00
	Jones Bros. Contractors, LLC	\$45,000.0000	\$45,000.00
	Delta Contracting Company, LLC	\$68,911.3900	\$68,911.39
<b>710-02</b>	<b>AGGREGATE UNDERDRAINS (WITH PIPE)</b>		
	<b>40,592.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$12.0000	\$487,104.00
	Eubank Asphalt Paving & Sealing, LLC	\$10.0000	\$405,920.00
	Jones Bros. Contractors, LLC	\$12.0000	\$487,104.00
	Delta Contracting Company, LLC	\$12.0000	\$487,104.00
<b>710-05</b>	<b>LATERAL UNDERDRAIN</b>		
	<b>4,514.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$11.2500	\$50,782.50
	Eubank Asphalt Paving & Sealing, LLC	\$12.0000	\$54,168.00
	Jones Bros. Contractors, LLC	\$11.2500	\$50,782.50
	Delta Contracting Company, LLC	\$11.2500	\$50,782.50
<b>710-06.15</b>	<b>LATERAL UNDERDRAIN ENDWALL (6:1)</b>		
	<b>118.000 EACH</b>		
	Vaughn Contractors, Inc.	\$1,200.0000	\$141,600.00
	Eubank Asphalt Paving & Sealing, LLC	\$300.0000	\$35,400.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$141,600.00
	Delta Contracting Company, LLC	\$1,200.0000	\$141,600.00
<b>710-09.01</b>	<b>6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>		
	<b>215.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$40.0000	\$8,600.00
	Eubank Asphalt Paving & Sealing, LLC	\$16.0000	\$3,440.00
	Jones Bros. Contractors, LLC	\$50.0000	\$10,750.00
	Delta Contracting Company, LLC	\$80.0000	\$17,200.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Vaughn Contractors, Inc.	\$145,000.0000	\$145,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$1,000,000.0000	\$1,000,000.00
	Jones Bros. Contractors, LLC	\$500,000.0000	\$500,000.00
	Delta Contracting Company, LLC	\$713,200.0000	\$713,200.00

		UNIT PRICE	EXTENSION
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>25,160.000 L.F.</b>		
Vaughn Contractors, Inc.		\$30.0000	\$754,800.00
Eubank Asphalt Paving & Sealing, LLC		\$110.0000	\$2,767,600.00
Jones Bros. Contractors, LLC		\$40.0000	\$1,006,400.00
Delta Contracting Company, LLC		\$39.2500	\$987,530.00
<b>712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)</b>			
	<b>1,830.000 L.F.</b>		
Vaughn Contractors, Inc.		\$150.0000	\$274,500.00
Eubank Asphalt Paving & Sealing, LLC		\$210.0000	\$384,300.00
Jones Bros. Contractors, LLC		\$95.0000	\$173,850.00
Delta Contracting Company, LLC		\$130.0000	\$237,900.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>65.000 EACH</b>		
Vaughn Contractors, Inc.		\$10,500.0000	\$682,500.00
Eubank Asphalt Paving & Sealing, LLC		\$16,000.0000	\$1,040,000.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$975,000.00
Delta Contracting Company, LLC		\$11,000.0000	\$715,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>2,360.000 EACH</b>		
Vaughn Contractors, Inc.		\$35.0000	\$82,600.00
Eubank Asphalt Paving & Sealing, LLC		\$40.0000	\$94,400.00
Jones Bros. Contractors, LLC		\$35.0000	\$82,600.00
Delta Contracting Company, LLC		\$35.0000	\$82,600.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>69.000 EACH</b>		
Vaughn Contractors, Inc.		\$10.0000	\$690.00
Eubank Asphalt Paving & Sealing, LLC		\$15.0000	\$1,035.00
Jones Bros. Contractors, LLC		\$10.0000	\$690.00
Delta Contracting Company, LLC		\$10.0000	\$690.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,723.000 S.F.</b>		
Vaughn Contractors, Inc.		\$7.3500	\$12,664.05
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$17,230.00
Jones Bros. Contractors, LLC		\$7.3500	\$12,664.05
Delta Contracting Company, LLC		\$7.3500	\$12,664.05
<b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$750.0000	\$2,250.00
Eubank Asphalt Paving & Sealing, LLC		\$800.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$750.0000	\$2,250.00
Delta Contracting Company, LLC		\$750.0000	\$2,250.00

		UNIT PRICE	EXTENSION
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>1,500.000 L.F.</b>		
Vaughn Contractors, Inc.		\$15.0000	\$22,500.00
Eubank Asphalt Paving & Sealing, LLC		\$20.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$15.0000	\$22,500.00
Delta Contracting Company, LLC		\$15.0000	\$22,500.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,350.0000	\$2,700.00
Eubank Asphalt Paving & Sealing, LLC		\$2,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
Delta Contracting Company, LLC		\$1,350.0000	\$2,700.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,560.000 L.F.</b>		
Vaughn Contractors, Inc.		\$8.0000	\$12,480.00
Eubank Asphalt Paving & Sealing, LLC		\$6.0000	\$9,360.00
Jones Bros. Contractors, LLC		\$8.0000	\$12,480.00
Delta Contracting Company, LLC		\$8.0000	\$12,480.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>59.000 C.Y.</b>		
Vaughn Contractors, Inc.		\$575.0000	\$33,925.00
Eubank Asphalt Paving & Sealing, LLC		\$210.0000	\$12,390.00
Jones Bros. Contractors, LLC		\$200.0000	\$11,800.00
Delta Contracting Company, LLC		\$575.0000	\$33,925.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>620.000 LB.</b>		
Vaughn Contractors, Inc.		\$3.5800	\$2,219.60
Eubank Asphalt Paving & Sealing, LLC		\$3.5000	\$2,170.00
Jones Bros. Contractors, LLC		\$3.2500	\$2,015.00
Delta Contracting Company, LLC		\$3.6000	\$2,232.00
<b>713-02.04 DELINEATOR (MILE MARKER) &amp; STEEL POST</b>			
	<b>8.000 EACH</b>		
Vaughn Contractors, Inc.		\$306.0000	\$2,448.00
Eubank Asphalt Paving & Sealing, LLC		\$230.0000	\$1,840.00
Jones Bros. Contractors, LLC		\$220.0000	\$1,760.00
Delta Contracting Company, LLC		\$306.0000	\$2,448.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>40.000 S.F.</b>		
Vaughn Contractors, Inc.		\$50.0000	\$2,000.00
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$24.0000	\$960.00
Delta Contracting Company, LLC		\$30.0000	\$1,200.00

		UNIT PRICE	EXTENSION
<b>713-06</b>	<b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>		
	<b>178.000 LB.</b>		
	Vaughn Contractors, Inc.	\$16.0000	\$2,848.00
	Eubank Asphalt Paving & Sealing, LLC	\$21.0000	\$3,738.00
	Jones Bros. Contractors, LLC	\$20.0000	\$3,560.00
	Delta Contracting Company, LLC	\$16.0000	\$2,848.00
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
	<b>3,209.000 LB.</b>		
	Vaughn Contractors, Inc.	\$3.6300	\$11,648.67
	Eubank Asphalt Paving & Sealing, LLC	\$6.7500	\$21,660.75
	Jones Bros. Contractors, LLC	\$6.5000	\$20,858.50
	Delta Contracting Company, LLC	\$3.7000	\$11,873.30
<b>713-11.21</b>	<b>P POST SLIP BASE</b>		
	<b>29.000 EACH</b>		
	Vaughn Contractors, Inc.	\$442.0000	\$12,818.00
	Eubank Asphalt Paving & Sealing, LLC	\$570.0000	\$16,530.00
	Jones Bros. Contractors, LLC	\$550.0000	\$15,950.00
	Delta Contracting Company, LLC	\$442.0000	\$12,818.00
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
	<b>661.000 S.F.</b>		
	Vaughn Contractors, Inc.	\$15.2400	\$10,073.64
	Eubank Asphalt Paving & Sealing, LLC	\$19.0000	\$12,559.00
	Jones Bros. Contractors, LLC	\$18.2500	\$12,063.25
	Delta Contracting Company, LLC	\$15.5000	\$10,245.50
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
	<b>241.000 S.F.</b>		
	Vaughn Contractors, Inc.	\$14.6500	\$3,530.65
	Eubank Asphalt Paving & Sealing, LLC	\$20.0000	\$4,820.00
	Jones Bros. Contractors, LLC	\$19.0000	\$4,579.00
	Delta Contracting Company, LLC	\$14.7000	\$3,542.70
<b>713-14</b>	<b>EXTRUDED ALUMINUM PANEL SIGNS</b>		
	<b>312.000 S.F.</b>		
	Vaughn Contractors, Inc.	\$28.0400	\$8,748.48
	Eubank Asphalt Paving & Sealing, LLC	\$52.5000	\$16,380.00
	Jones Bros. Contractors, LLC	\$50.0000	\$15,600.00
	Delta Contracting Company, LLC	\$28.0000	\$8,736.00
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Vaughn Contractors, Inc.	\$9,532.0000	\$9,532.00
	Eubank Asphalt Paving & Sealing, LLC	\$7,300.0000	\$7,300.00
	Jones Bros. Contractors, LLC	\$7,000.0000	\$7,000.00
	Delta Contracting Company, LLC	\$9,532.0000	\$9,532.00

		UNIT PRICE	EXTENSION
<b>713-15.40 SIGN INSTALLATION (RRFB, SOLAR POWERED )</b>			
	<b>1.000 LS</b>		
Vaughn Contractors, Inc.		\$5,000.0000	\$5,000.00
Eubank Asphalt Paving & Sealing, LLC		\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$9,020.0000	\$9,020.00
Delta Contracting Company, LLC		\$20,000.0000	\$20,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$6,000.0000	\$12,000.00
Eubank Asphalt Paving & Sealing, LLC		\$12,000.0000	\$24,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$20,000.00
Delta Contracting Company, LLC		\$5,900.0000	\$11,800.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>642.000 EACH</b>		
Vaughn Contractors, Inc.		\$65.0000	\$41,730.00
Eubank Asphalt Paving & Sealing, LLC		\$31.5000	\$20,223.00
Jones Bros. Contractors, LLC		\$65.0000	\$41,730.00
Delta Contracting Company, LLC		\$65.0000	\$41,730.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>587.000 EACH</b>		
Vaughn Contractors, Inc.		\$65.0000	\$38,155.00
Eubank Asphalt Paving & Sealing, LLC		\$31.5000	\$18,490.50
Jones Bros. Contractors, LLC		\$65.0000	\$38,155.00
Delta Contracting Company, LLC		\$65.0000	\$38,155.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>42.000 EACH</b>		
Vaughn Contractors, Inc.		\$100.0000	\$4,200.00
Eubank Asphalt Paving & Sealing, LLC		\$21.0000	\$882.00
Jones Bros. Contractors, LLC		\$65.0000	\$2,730.00
Delta Contracting Company, LLC		\$35.0000	\$1,470.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>644.000 L.F.</b>		
Vaughn Contractors, Inc.		\$35.0000	\$22,540.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$8,114.40
Jones Bros. Contractors, LLC		\$35.0000	\$22,540.00
Delta Contracting Company, LLC		\$35.0000	\$22,540.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>40.000 S.Y.</b>		
Vaughn Contractors, Inc.		\$60.0000	\$2,400.00
Eubank Asphalt Paving & Sealing, LLC		\$42.0000	\$1,680.00
Jones Bros. Contractors, LLC		\$60.0000	\$2,400.00
Delta Contracting Company, LLC		\$60.0000	\$2,400.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>318.000 L.F.</b>		
Vaughn Contractors, Inc.		\$42.0000	\$13,356.00
Eubank Asphalt Paving & Sealing, LLC		\$21.0000	\$6,678.00
Jones Bros. Contractors, LLC		\$42.0000	\$13,356.00
Delta Contracting Company, LLC		\$42.0000	\$13,356.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>15.000 EACH</b>		
Vaughn Contractors, Inc.		\$370.0000	\$5,550.00
Eubank Asphalt Paving & Sealing, LLC		\$240.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$370.0000	\$5,550.00
Delta Contracting Company, LLC		\$370.0000	\$5,550.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>240.000 L.F.</b>		
Vaughn Contractors, Inc.		\$65.0000	\$15,600.00
Eubank Asphalt Paving & Sealing, LLC		\$47.0000	\$11,280.00
Jones Bros. Contractors, LLC		\$65.0000	\$15,600.00
Delta Contracting Company, LLC		\$65.0000	\$15,600.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>234.000 S.F.</b>		
Vaughn Contractors, Inc.		\$38.0000	\$8,892.00
Eubank Asphalt Paving & Sealing, LLC		\$32.0000	\$7,488.00
Jones Bros. Contractors, LLC		\$38.0000	\$8,892.00
Delta Contracting Company, LLC		\$38.0000	\$8,892.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>42.100 L.M.</b>		
Vaughn Contractors, Inc.		\$2,600.0000	\$109,460.00
Eubank Asphalt Paving & Sealing, LLC		\$1,100.0000	\$46,310.00
Jones Bros. Contractors, LLC		\$2,600.0000	\$109,460.00
Delta Contracting Company, LLC		\$2,600.0000	\$109,460.00
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>48.000 S.Y.</b>		
Vaughn Contractors, Inc.		\$35.0000	\$1,680.00
Eubank Asphalt Paving & Sealing, LLC		\$21.0000	\$1,008.00
Jones Bros. Contractors, LLC		\$35.0000	\$1,680.00
Delta Contracting Company, LLC		\$35.0000	\$1,680.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>16.700 L.M.</b>		
Vaughn Contractors, Inc.		\$11,000.0000	\$183,700.00
Eubank Asphalt Paving & Sealing, LLC		\$2,500.0000	\$41,750.00
Jones Bros. Contractors, LLC		\$11,000.0000	\$183,700.00
Delta Contracting Company, LLC		\$11,000.0000	\$183,700.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)</b>			
	<b>23.710 L.M.</b>		
Vaughn Contractors, Inc.		\$11,880.0000	\$281,674.80
Eubank Asphalt Paving & Sealing, LLC		\$7,000.0000	\$165,970.00
Jones Bros. Contractors, LLC		\$11,880.0000	\$281,674.80
Delta Contracting Company, LLC		\$11,880.0000	\$281,674.80
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Vaughn Contractors, Inc.		\$3,900,000.0000	\$3,900,000.00
Eubank Asphalt Paving & Sealing, LLC		\$4,800,000.0000	\$4,800,000.00
Jones Bros. Contractors, LLC		\$9,000,000.0000	\$9,000,000.00
Delta Contracting Company, LLC		\$6,363,357.0000	\$6,363,357.00
<b>730-50.20 RECTANGULAR RAPID FLASHING BEACON ASSEMBLY (SOLAR POWERED)</b>			
	<b>12.000 EACH</b>		
Vaughn Contractors, Inc.		\$12,000.0000	\$144,000.00
Eubank Asphalt Paving & Sealing, LLC		\$13,500.0000	\$162,000.00
Jones Bros. Contractors, LLC		\$9,635.0000	\$115,620.00
Delta Contracting Company, LLC		\$11,782.0000	\$141,384.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>6,390.000 S.Y.</b>		
Vaughn Contractors, Inc.		\$2.5000	\$15,975.00
Eubank Asphalt Paving & Sealing, LLC		\$2.4500	\$15,655.50
Jones Bros. Contractors, LLC		\$3.0000	\$19,170.00
Delta Contracting Company, LLC		\$2.4200	\$15,463.80
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>304,695.000 S.Y.</b>		
Vaughn Contractors, Inc.		\$2.6000	\$792,207.00
Eubank Asphalt Paving & Sealing, LLC		\$3.5000	\$1,066,432.50
Jones Bros. Contractors, LLC		\$2.6500	\$807,441.75
Delta Contracting Company, LLC		\$3.3700	\$1,026,822.15
<b>740-11.01 TEMPORARY SEDIMENT TUBE 8IN</b>			
	<b>901.000 L.F.</b>		
Vaughn Contractors, Inc.		\$3.7500	\$3,378.75
Eubank Asphalt Paving & Sealing, LLC		\$3.4000	\$3,063.40
Jones Bros. Contractors, LLC		\$5.0000	\$4,505.00
Delta Contracting Company, LLC		\$3.7500	\$3,378.75
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>73,182.000 L.F.</b>		
Vaughn Contractors, Inc.		\$5.0000	\$365,910.00
Eubank Asphalt Paving & Sealing, LLC		\$4.1500	\$303,705.30
Jones Bros. Contractors, LLC		\$5.0000	\$365,910.00
Delta Contracting Company, LLC		\$5.0000	\$365,910.00



		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>740-11.04</b>	<b>TEMPORARY SEDIMENT TUBE 20IN</b>		
	<b>5,620.000 L.F.</b>		
	Vaughn Contractors, Inc.	\$5.5000	\$30,910.00
	Eubank Asphalt Paving & Sealing, LLC	\$4.1500	\$23,323.00
	Jones Bros. Contractors, LLC	\$5.0000	\$28,100.00
	Delta Contracting Company, LLC	\$5.5000	\$30,910.00
<b>801-01.04</b>	<b>SEEDING (WILDFLOWER MIXTURE)</b>		
	<b>67.000 UNIT</b>		
	Vaughn Contractors, Inc.	\$100.0000	\$6,700.00
	Eubank Asphalt Paving & Sealing, LLC	\$270.0000	\$18,090.00
	Jones Bros. Contractors, LLC	\$100.0000	\$6,700.00
	Delta Contracting Company, LLC	\$100.0000	\$6,700.00
<b>801-01.07</b>	<b>TEMPORARY SEEDING (WITH MULCH)</b>		
	<b>2,532.000 UNIT</b>		
	Vaughn Contractors, Inc.	\$30.0000	\$75,960.00
	Eubank Asphalt Paving & Sealing, LLC	\$34.5000	\$87,354.00
	Jones Bros. Contractors, LLC	\$30.0000	\$75,960.00
	Delta Contracting Company, LLC	\$30.0000	\$75,960.00
<b>801-01.34</b>	<b>GRASS SEED MIX (RIPZN/FLPL)</b>		
	<b>1,617.000 UNIT</b>		
	Vaughn Contractors, Inc.	\$70.0000	\$113,190.00
	Eubank Asphalt Paving & Sealing, LLC	\$100.0000	\$161,700.00
	Jones Bros. Contractors, LLC	\$70.0000	\$113,190.00
	Delta Contracting Company, LLC	\$70.0000	\$113,190.00
<b>801-01.35</b>	<b>GRASS SEED MIX (RIPZN/FLPL) W/MULCH</b>		
	<b>67.000 UNIT</b>		
	Vaughn Contractors, Inc.	\$100.0000	\$6,700.00
	Eubank Asphalt Paving & Sealing, LLC	\$270.0000	\$18,090.00
	Jones Bros. Contractors, LLC	\$100.0000	\$6,700.00
	Delta Contracting Company, LLC	\$100.0000	\$6,700.00
<b>801-01.36</b>	<b>SPECIAL WETLAND SEED MIXTURE</b>		
	<b>67.000 UNIT</b>		
	Vaughn Contractors, Inc.	\$175.0000	\$11,725.00
	Eubank Asphalt Paving & Sealing, LLC	\$270.0000	\$18,090.00
	Jones Bros. Contractors, LLC	\$175.0000	\$11,725.00
	Delta Contracting Company, LLC	\$175.0000	\$11,725.00
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>800.000 M.G.</b>		
	Vaughn Contractors, Inc.	\$20.0000	\$16,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$80.0000	\$64,000.00
	Jones Bros. Contractors, LLC	\$20.0000	\$16,000.00
	Delta Contracting Company, LLC	\$20.0000	\$16,000.00

		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>802-02.40 CUTTINGS: SALIX NIGRA (24-48IN LENGTH)</b>			
	<b>54.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$432.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$680.40
Jones Bros. Contractors, LLC		\$8.0000	\$432.00
Delta Contracting Company, LLC		\$8.0000	\$432.00
<b>802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN)</b>			
	<b>163.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$1,304.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$2,053.80
Jones Bros. Contractors, LLC		\$8.0000	\$1,304.00
Delta Contracting Company, LLC		\$8.0000	\$1,304.00
<b>802-02.43 CUTTINGS: SAMBUCUS CANADENSIS (24-48IN)</b>			
	<b>163.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$1,304.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$2,053.80
Jones Bros. Contractors, LLC		\$8.0000	\$1,304.00
Delta Contracting Company, LLC		\$8.0000	\$1,304.00
<b>802-02.45 CUTTINGS: CEPHALANTHUS OCCIDENTALIS (24-48IN)</b>			
	<b>163.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$1,304.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$2,053.80
Jones Bros. Contractors, LLC		\$8.0000	\$1,304.00
Delta Contracting Company, LLC		\$8.0000	\$1,304.00
<b>802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)</b>			
	<b>15.000 EACH</b>		
Vaughn Contractors, Inc.		\$75.0000	\$1,125.00
Eubank Asphalt Paving & Sealing, LLC		\$45.0000	\$675.00
Jones Bros. Contractors, LLC		\$75.0000	\$1,125.00
Delta Contracting Company, LLC		\$75.0000	\$1,125.00
<b>802-11.11 CERCIS CANADENSIS (REDBUD 2-5FT CNTNR GRWN)</b>			
	<b>15.000 EACH</b>		
Vaughn Contractors, Inc.		\$75.0000	\$1,125.00
Eubank Asphalt Paving & Sealing, LLC		\$45.0000	\$675.00
Jones Bros. Contractors, LLC		\$75.0000	\$1,125.00
Delta Contracting Company, LLC		\$75.0000	\$1,125.00
<b>802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)</b>			
	<b>15.000 EACH</b>		
Vaughn Contractors, Inc.		\$75.0000	\$1,125.00
Eubank Asphalt Paving & Sealing, LLC		\$45.0000	\$675.00
Jones Bros. Contractors, LLC		\$75.0000	\$1,125.00
Delta Contracting Company, LLC		\$75.0000	\$1,125.00

		UNIT PRICE	EXTENSION
<b>802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)</b>			
	<b>34.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$272.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$428.40
Jones Bros. Contractors, LLC		\$8.0000	\$272.00
Delta Contracting Company, LLC		\$8.0000	\$272.00
<b>802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.)</b>			
	<b>86.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$688.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$1,083.60
Jones Bros. Contractors, LLC		\$8.0000	\$688.00
Delta Contracting Company, LLC		\$8.0000	\$688.00
<b>802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)</b>			
	<b>34.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$272.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$428.40
Jones Bros. Contractors, LLC		\$8.0000	\$272.00
Delta Contracting Company, LLC		\$8.0000	\$272.00
<b>802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)</b>			
	<b>86.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$688.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$1,083.60
Jones Bros. Contractors, LLC		\$8.0000	\$688.00
Delta Contracting Company, LLC		\$8.0000	\$688.00
<b>802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)</b>			
	<b>86.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$688.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$1,083.60
Jones Bros. Contractors, LLC		\$8.0000	\$688.00
Delta Contracting Company, LLC		\$8.0000	\$688.00
<b>802-12.20 NYSSA AQUATICA (SWAMP TUPELO SEEDLNG B.R.)</b>			
	<b>14.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$112.00
Eubank Asphalt Paving & Sealing, LLC		\$12.0000	\$168.00
Jones Bros. Contractors, LLC		\$8.0000	\$112.00
Delta Contracting Company, LLC		\$8.0000	\$112.00
<b>802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)</b>			
	<b>34.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$272.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$428.40
Jones Bros. Contractors, LLC		\$8.0000	\$272.00
Delta Contracting Company, LLC		\$8.0000	\$272.00

		UNIT PRICE	EXTENSION
<b>802-12.33 QUERCUS MICHAUXII (SWMP CHSTNT OAK SEEDLNG B.R.)</b>			
	<b>70.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$560.00
Eubank Asphalt Paving & Sealing, LLC		\$12.0000	\$840.00
Jones Bros. Contractors, LLC		\$8.0000	\$560.00
Delta Contracting Company, LLC		\$8.0000	\$560.00
<b>802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)</b>			
	<b>104.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$832.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$1,310.40
Jones Bros. Contractors, LLC		\$8.0000	\$832.00
Delta Contracting Company, LLC		\$8.0000	\$832.00
<b>802-12.42 TAXODIUM DISTICHUM (BALD CYPRESS SEEDLNG B.R.)</b>			
	<b>14.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$112.00
Eubank Asphalt Paving & Sealing, LLC		\$12.0000	\$168.00
Jones Bros. Contractors, LLC		\$8.0000	\$112.00
Delta Contracting Company, LLC		\$8.0000	\$112.00
<b>802-12.46 QUERCUS SHUMARDII (SHUMARD OAK SEEDLING B.R.)</b>			
	<b>86.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$688.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$1,083.60
Jones Bros. Contractors, LLC		\$8.0000	\$688.00
Delta Contracting Company, LLC		\$8.0000	\$688.00
<b>802-12.61 ALNUS SERRULATA (HAZEL ALDER SEEDLING B.R.)</b>			
	<b>70.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$560.00
Eubank Asphalt Paving & Sealing, LLC		\$12.0000	\$840.00
Jones Bros. Contractors, LLC		\$8.0000	\$560.00
Delta Contracting Company, LLC		\$8.0000	\$560.00
<b>802-13.53 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH SDLNG BARE ROOT)</b>			
	<b>70.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$560.00
Eubank Asphalt Paving & Sealing, LLC		\$12.0000	\$840.00
Jones Bros. Contractors, LLC		\$8.0000	\$560.00
Delta Contracting Company, LLC		\$8.0000	\$560.00
<b>802-13.55 HAMAMELIS VIRGINIANA (WITCH HAZEL SDLNG BARE ROOT)</b>			
	<b>106.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$848.00
Eubank Asphalt Paving & Sealing, LLC		\$12.0000	\$1,272.00
Jones Bros. Contractors, LLC		\$8.0000	\$848.00
Delta Contracting Company, LLC		\$8.0000	\$848.00

		UNIT PRICE	EXTENSION
<b>802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)</b>			
	<b>34.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$272.00
Eubank Asphalt Paving & Sealing, LLC		\$12.6000	\$428.40
Jones Bros. Contractors, LLC		\$8.0000	\$272.00
Delta Contracting Company, LLC		\$8.0000	\$272.00
<b>802-13.60 SAMBUCUS CANADENSIS ( ELDERBERRY SDLNG BARE ROOT)</b>			
	<b>106.000 EACH</b>		
Vaughn Contractors, Inc.		\$8.0000	\$848.00
Eubank Asphalt Paving & Sealing, LLC		\$12.0000	\$1,272.00
Jones Bros. Contractors, LLC		\$8.0000	\$848.00
Delta Contracting Company, LLC		\$8.0000	\$848.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>78,910.000 S.Y.</b>		
Vaughn Contractors, Inc.		\$4.2500	\$335,367.50
Eubank Asphalt Paving & Sealing, LLC		\$7.0000	\$552,370.00
Jones Bros. Contractors, LLC		\$4.0500	\$319,585.50
Delta Contracting Company, LLC		\$4.2500	\$335,367.50
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>154,265.000 S.Y.</b>		
Vaughn Contractors, Inc.		\$1.2500	\$192,831.25
Eubank Asphalt Paving & Sealing, LLC		\$1.0000	\$154,265.00
Jones Bros. Contractors, LLC		\$1.2500	\$192,831.25
Delta Contracting Company, LLC		\$1.2500	\$192,831.25
<b>805-12.08 700 GRAM COIR FIBER EROSION BLANKET</b>			
	<b>145,846.000 S.Y.</b>		
Vaughn Contractors, Inc.		\$4.0500	\$590,676.30
Eubank Asphalt Paving & Sealing, LLC		\$4.4000	\$641,722.40
Jones Bros. Contractors, LLC		\$4.0500	\$590,676.30
Delta Contracting Company, LLC		\$4.0500	\$590,676.30
<b>806-02.03 PROJECT MOWING</b>			
	<b>8.000 CYCL</b>		
Vaughn Contractors, Inc.		\$7,500.0000	\$60,000.00
Eubank Asphalt Paving & Sealing, LLC		\$8,000.0000	\$64,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$80,000.00
Delta Contracting Company, LLC		\$17,000.0000	\$136,000.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>201-01.03 CLEARING AND GRUBBING</b>			
	<b>13.000 ACRE</b>		
Vaughn Contractors, Inc.		\$7,500.0000	\$97,500.00
Eubank Asphalt Paving & Sealing, LLC		\$4,000.0000	\$52,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$130,000.00
Delta Contracting Company, LLC		\$7,000.0000	\$91,000.00
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>200.000 C.Y.</b>		
Vaughn Contractors, Inc.		\$400.0000	\$80,000.00
Eubank Asphalt Paving & Sealing, LLC		\$350.0000	\$70,000.00
Jones Bros. Contractors, LLC		\$400.0000	\$80,000.00
Delta Contracting Company, LLC		\$400.0000	\$80,000.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>600.000 TON</b>		
Vaughn Contractors, Inc.		\$90.0000	\$54,000.00
Eubank Asphalt Paving & Sealing, LLC		\$40.0000	\$24,000.00
Jones Bros. Contractors, LLC		\$60.0000	\$36,000.00
Delta Contracting Company, LLC		\$90.0000	\$54,000.00
<b>760-15.22 FUSE CUTOUT (VM5-9)</b>			
	<b>47.000 EACH</b>		
Vaughn Contractors, Inc.		\$460.0000	\$21,620.00
Eubank Asphalt Paving & Sealing, LLC		\$470.0000	\$22,090.00
Jones Bros. Contractors, LLC		\$466.6800	\$21,933.96
Delta Contracting Company, LLC		\$466.7000	\$21,934.90
<b>760-15.24 TRANSFORMER VG25KVA(ALL 25 KVA'S)*</b>			
	<b>7.000 EACH</b>		
Vaughn Contractors, Inc.		\$3,480.0000	\$24,360.00
Eubank Asphalt Paving & Sealing, LLC		\$2,800.0000	\$19,600.00
Jones Bros. Contractors, LLC		\$2,766.4000	\$19,364.80
Delta Contracting Company, LLC		\$2,767.0000	\$19,369.00
<b>760-15.25 TRANSFORMER VG15KVA (ALL 15 KVA'S)*</b>			
	<b>10.000 EACH</b>		
Vaughn Contractors, Inc.		\$3,100.0000	\$31,000.00
Eubank Asphalt Paving & Sealing, LLC		\$2,400.0000	\$24,000.00
Jones Bros. Contractors, LLC		\$2,383.6000	\$23,836.00
Delta Contracting Company, LLC		\$2,384.0000	\$23,840.00
<b>760-15.28 TRANSFORMER VG50KVA (ALL 50 KVA'S)*</b>			
	<b>5.000 EACH</b>		
Vaughn Contractors, Inc.		\$5,180.0000	\$25,900.00
Eubank Asphalt Paving & Sealing, LLC		\$3,300.0000	\$16,500.00
Jones Bros. Contractors, LLC		\$3,243.4000	\$16,217.00
Delta Contracting Company, LLC		\$3,244.0000	\$16,220.00

		CONTRACT	CNZ194
		UNIT PRICE	EXTENSION
<b>790-01.03 POLE 30FT CLASS 4 WOOD</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,200.0000	\$1,200.00
Eubank Asphalt Paving & Sealing, LLC		\$1,100.0000	\$1,100.00
Jones Bros. Contractors, LLC		\$1,064.0000	\$1,064.00
Delta Contracting Company, LLC		\$1,064.0000	\$1,064.00
<b>790-02.03 POLE 35FT CLASS 4 WOOD</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,300.0000	\$3,900.00
Eubank Asphalt Paving & Sealing, LLC		\$1,220.0000	\$3,660.00
Jones Bros. Contractors, LLC		\$1,195.2000	\$3,585.60
Delta Contracting Company, LLC		\$1,196.0000	\$3,588.00
<b>790-03.02 POLE 40FT CLASS 3 WOOD</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,600.0000	\$1,600.00
Eubank Asphalt Paving & Sealing, LLC		\$1,450.0000	\$1,450.00
Jones Bros. Contractors, LLC		\$1,407.6000	\$1,407.60
Delta Contracting Company, LLC		\$1,410.0000	\$1,410.00
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>5.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,500.0000	\$7,500.00
Eubank Asphalt Paving & Sealing, LLC		\$1,400.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$1,338.0000	\$6,690.00
Delta Contracting Company, LLC		\$1,338.0000	\$6,690.00
<b>790-04.02 POLE 45FT CLASS 2 WOOD</b>			
	<b>40.000 EACH</b>		
Vaughn Contractors, Inc.		\$2,000.0000	\$80,000.00
Eubank Asphalt Paving & Sealing, LLC		\$1,700.0000	\$68,000.00
Jones Bros. Contractors, LLC		\$1,666.4000	\$66,656.00
Delta Contracting Company, LLC		\$1,660.0000	\$66,400.00
<b>790-04.03 POLE 45FT CLASS 3 WOOD</b>			
	<b>11.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,800.0000	\$19,800.00
Eubank Asphalt Paving & Sealing, LLC		\$1,600.0000	\$17,600.00
Jones Bros. Contractors, LLC		\$1,562.0000	\$17,182.00
Delta Contracting Company, LLC		\$1,562.0000	\$17,182.00
<b>790-04.07 POLE 45FT CLASS 2 METAL</b>			
	<b>51.000 EACH</b>		
Vaughn Contractors, Inc.		\$6,630.0000	\$338,130.00
Eubank Asphalt Paving & Sealing, LLC		\$5,100.0000	\$260,100.00
Jones Bros. Contractors, LLC		\$5,016.2000	\$255,826.20
Delta Contracting Company, LLC		\$5,017.0000	\$255,867.00

		UNIT PRICE	EXTENSION
<b>790-04.21 POLE 45FT CLASS 3 METAL</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$5,500.0000	\$5,500.00
Eubank Asphalt Paving & Sealing, LLC		\$4,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$3,912.8000	\$3,912.80
Delta Contracting Company, LLC		\$3,913.0000	\$3,913.00
<b>790-05.02 POLE 50FT CLASS 2 WOOD</b>			
	<b>4.000 EACH</b>		
Vaughn Contractors, Inc.		\$2,200.0000	\$8,800.00
Eubank Asphalt Paving & Sealing, LLC		\$1,900.0000	\$7,600.00
Jones Bros. Contractors, LLC		\$1,849.8000	\$7,399.20
Delta Contracting Company, LLC		\$1,850.0000	\$7,400.00
<b>790-05.06 POLE 50FT CLASS 2 METAL</b>			
	<b>42.000 EACH</b>		
Vaughn Contractors, Inc.		\$6,370.0000	\$267,540.00
Eubank Asphalt Paving & Sealing, LLC		\$4,800.0000	\$201,600.00
Jones Bros. Contractors, LLC		\$4,730.8000	\$198,693.60
Delta Contracting Company, LLC		\$4,731.0000	\$198,702.00
<b>790-06.06 POLE 55 FT CLASS 2 METAL</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$7,100.0000	\$21,300.00
Eubank Asphalt Paving & Sealing, LLC		\$6,100.0000	\$18,300.00
Jones Bros. Contractors, LLC		\$6,060.6000	\$18,181.80
Delta Contracting Company, LLC		\$6,061.0000	\$18,183.00
<b>790-21.01 1PH SGL PRIMARY SUPPORT 15KV</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$325.0000	\$650.00
Eubank Asphalt Paving & Sealing, LLC		\$385.0000	\$770.00
Jones Bros. Contractors, LLC		\$374.1200	\$748.24
Delta Contracting Company, LLC		\$375.0000	\$750.00
<b>790-21.05 1PH DBL PRIMARY SUPPORT 15KV</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$360.0000	\$720.00
Eubank Asphalt Paving & Sealing, LLC		\$475.0000	\$950.00
Jones Bros. Contractors, LLC		\$467.5600	\$935.12
Delta Contracting Company, LLC		\$468.0000	\$936.00
<b>790-21.07 1PH PRIMARY LG ANGLE 15KV</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$400.0000	\$400.00
Eubank Asphalt Paving & Sealing, LLC		\$660.0000	\$660.00
Jones Bros. Contractors, LLC		\$650.3200	\$650.32
Delta Contracting Company, LLC		\$651.0000	\$651.00



		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>790-21.08 1PH DEADEND 15KV</b>			
	<b>7.000 EACH</b>		
Vaughn Contractors, Inc.		\$415.0000	\$2,905.00
Eubank Asphalt Paving & Sealing, LLC		\$525.0000	\$3,675.00
Jones Bros. Contractors, LLC		\$500.1600	\$3,501.12
Delta Contracting Company, LLC		\$500.0000	\$3,500.00
<b>790-21.09 1PH PRIMARY TAP 15KV</b>			
	<b>20.000 EACH</b>		
Vaughn Contractors, Inc.		\$435.0000	\$8,700.00
Eubank Asphalt Paving & Sealing, LLC		\$625.0000	\$12,500.00
Jones Bros. Contractors, LLC		\$599.9200	\$11,998.40
Delta Contracting Company, LLC		\$600.0000	\$12,000.00
<b>790-21.10 1PH VERTICAL DDE 15KV</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$540.0000	\$1,620.00
Eubank Asphalt Paving & Sealing, LLC		\$725.0000	\$2,175.00
Jones Bros. Contractors, LLC		\$710.2400	\$2,130.72
Delta Contracting Company, LLC		\$711.0000	\$2,133.00
<b>790-23.07 2PH CROSSARM CONST DEADEND (SGL) 15KV</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,275.0000	\$3,825.00
Eubank Asphalt Paving & Sealing, LLC		\$1,300.0000	\$3,900.00
Jones Bros. Contractors, LLC		\$1,179.5200	\$3,538.56
Delta Contracting Company, LLC		\$1,180.0000	\$3,540.00
<b>790-23.09 2PH CROSSARM CONST DBL LINE ARM 15KV</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,215.0000	\$1,215.00
Eubank Asphalt Paving & Sealing, LLC		\$1,500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$1,423.7600	\$1,423.76
Delta Contracting Company, LLC		\$1,424.0000	\$1,424.00
<b>790-25.07 3PH CROSSARM DBL LRG COND 15KV</b>			
	<b>4.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,300.0000	\$5,200.00
Eubank Asphalt Paving & Sealing, LLC		\$1,850.0000	\$7,400.00
Jones Bros. Contractors, LLC		\$1,784.5200	\$7,138.08
Delta Contracting Company, LLC		\$1,785.0000	\$7,140.00
<b>790-25.08 3PH CROSSARM SGL LRG COND 15KV</b>			
	<b>107.000 EACH</b>		
Vaughn Contractors, Inc.		\$850.0000	\$90,950.00
Eubank Asphalt Paving & Sealing, LLC		\$1,175.0000	\$125,725.00
Jones Bros. Contractors, LLC		\$1,125.1200	\$120,387.84
Delta Contracting Company, LLC		\$1,125.0000	\$120,375.00

		UNIT PRICE	EXTENSION
<b>790-25.11 3PH CROSSARM DBL PRIM SUP LRG COND 15KV</b>			
	<b>12.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,700.0000	\$20,400.00
Eubank Asphalt Paving & Sealing, LLC		\$2,200.0000	\$26,400.00
Jones Bros. Contractors, LLC		\$2,047.6800	\$24,572.16
Delta Contracting Company, LLC		\$2,048.0000	\$24,576.00
<b>790-25.15 3PH VERTICAL 15KV</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,000.0000	\$3,000.00
Eubank Asphalt Paving & Sealing, LLC		\$1,850.0000	\$5,550.00
Jones Bros. Contractors, LLC		\$1,765.4000	\$5,296.20
Delta Contracting Company, LLC		\$1,765.0000	\$5,295.00
<b>790-25.17 3PH VERTICAL DEADEND LARGE ANGLE 15KV</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,300.0000	\$2,600.00
Eubank Asphalt Paving & Sealing, LLC		\$1,600.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$1,581.7200	\$3,163.44
Delta Contracting Company, LLC		\$1,582.0000	\$3,164.00
<b>790-25.21 3PH CROSSARM DEADEND SGL 15KV</b>			
	<b>29.000 EACH</b>		
Vaughn Contractors, Inc.		\$2,150.0000	\$62,350.00
Eubank Asphalt Paving & Sealing, LLC		\$1,425.0000	\$41,325.00
Jones Bros. Contractors, LLC		\$1,371.4000	\$39,770.60
Delta Contracting Company, LLC		\$1,372.0000	\$39,788.00
<b>790-25.23 3PH CROSSARM DDE 15KV</b>			
	<b>7.000 EACH</b>		
Vaughn Contractors, Inc.		\$2,600.0000	\$18,200.00
Eubank Asphalt Paving & Sealing, LLC		\$2,500.0000	\$17,500.00
Jones Bros. Contractors, LLC		\$2,442.0000	\$17,094.00
Delta Contracting Company, LLC		\$2,443.0000	\$17,101.00
<b>790-30.03 SECONDARY ASSEMBLIES DEADEND</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$135.0000	\$135.00
Eubank Asphalt Paving & Sealing, LLC		\$185.0000	\$185.00
Jones Bros. Contractors, LLC		\$170.2400	\$170.24
Delta Contracting Company, LLC		\$171.0000	\$171.00
<b>790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX</b>			
	<b>523.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.3000	\$1,202.90
Eubank Asphalt Paving & Sealing, LLC		\$2.2700	\$1,187.21
Jones Bros. Contractors, LLC		\$2.2200	\$1,161.06
Delta Contracting Company, LLC		\$2.2500	\$1,176.75

		UNIT PRICE	EXTENSION
<b>790-30.12 SECONDARY CONDUCTOR 4 AL TRIPLEX</b>			
	<b>887.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.8500	\$2,527.95
Eubank Asphalt Paving & Sealing, LLC		\$3.0000	\$2,661.00
Jones Bros. Contractors, LLC		\$2.9000	\$2,572.30
Delta Contracting Company, LLC		\$2.9000	\$2,572.30
<b>790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX</b>			
	<b>1,246.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.8500	\$3,551.10
Eubank Asphalt Paving & Sealing, LLC		\$4.4500	\$5,544.70
Jones Bros. Contractors, LLC		\$4.3900	\$5,469.94
Delta Contracting Company, LLC		\$4.4000	\$5,482.40
<b>790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX</b>			
	<b>233.000 L.F.</b>		
Vaughn Contractors, Inc.		\$4.0000	\$932.00
Eubank Asphalt Paving & Sealing, LLC		\$6.4500	\$1,502.85
Jones Bros. Contractors, LLC		\$6.3600	\$1,481.88
Delta Contracting Company, LLC		\$6.3500	\$1,479.55
<b>790-30.17 SECONDARY CONDUCTOR 4/0 AL TRIPLEX</b>			
	<b>159.000 L.F.</b>		
Vaughn Contractors, Inc.		\$6.0000	\$954.00
Eubank Asphalt Paving & Sealing, LLC		\$8.4000	\$1,335.60
Jones Bros. Contractors, LLC		\$8.3400	\$1,326.06
Delta Contracting Company, LLC		\$8.3500	\$1,327.65
<b>790-30.22 SECONDARY CONDUCTOR 1/0 AL QPLEX</b>			
	<b>277.000 L.F.</b>		
Vaughn Contractors, Inc.		\$5.5000	\$1,523.50
Eubank Asphalt Paving & Sealing, LLC		\$7.5000	\$2,077.50
Jones Bros. Contractors, LLC		\$7.3300	\$2,030.41
Delta Contracting Company, LLC		\$7.3500	\$2,035.95
<b>790-30.25 SECONDARY CONDUCTOR 4/0 AL QPLEX</b>			
	<b>60.000 L.F.</b>		
Vaughn Contractors, Inc.		\$8.0000	\$480.00
Eubank Asphalt Paving & Sealing, LLC		\$11.7500	\$705.00
Jones Bros. Contractors, LLC		\$11.2400	\$674.40
Delta Contracting Company, LLC		\$11.2500	\$675.00
<b>790-31.02 SERVICE ASSEMBLY-POLE TYPE</b>			
	<b>33.000 EACH</b>		
Vaughn Contractors, Inc.		\$150.0000	\$4,950.00
Eubank Asphalt Paving & Sealing, LLC		\$175.0000	\$5,775.00
Jones Bros. Contractors, LLC		\$166.7600	\$5,503.08
Delta Contracting Company, LLC		\$167.0000	\$5,511.00

		UNIT PRICE	EXTENSION
<b>790-32.01 DOWN GUY - THROUGH BOLT TYPE</b>			
	<b>147.000 EACH</b>		
Vaughn Contractors, Inc.		\$400.0000	\$58,800.00
Eubank Asphalt Paving & Sealing, LLC		\$440.0000	\$64,680.00
Jones Bros. Contractors, LLC		\$430.8400	\$63,333.48
Delta Contracting Company, LLC		\$431.0000	\$63,357.00
<b>790-32.07 OH GUY - THROUGH BOLT TYPE</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$400.0000	\$800.00
Eubank Asphalt Paving & Sealing, LLC		\$535.0000	\$1,070.00
Jones Bros. Contractors, LLC		\$515.5200	\$1,031.04
Delta Contracting Company, LLC		\$516.0000	\$1,032.00
<b>790-32.23 GUY GUARD</b>			
	<b>209.000 EACH</b>		
Vaughn Contractors, Inc.		\$50.0000	\$10,450.00
Eubank Asphalt Paving & Sealing, LLC		\$16.0000	\$3,344.00
Jones Bros. Contractors, LLC		\$15.8000	\$3,302.20
Delta Contracting Company, LLC		\$15.8000	\$3,302.20
<b>790-33.01 EXPANDING TYPE ANCHOR 6,000LB-8,000LB</b>			
	<b>147.000 EACH</b>		
Vaughn Contractors, Inc.		\$650.0000	\$95,550.00
Eubank Asphalt Paving & Sealing, LLC		\$725.0000	\$106,575.00
Jones Bros. Contractors, LLC		\$708.7200	\$104,181.84
Delta Contracting Company, LLC		\$709.0000	\$104,223.00
<b>790-40.02 OH COND 2 7/1 ACSR SPARATE</b>			
	<b>17,928.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.0000	\$35,856.00
Eubank Asphalt Paving & Sealing, LLC		\$2.5500	\$45,716.40
Jones Bros. Contractors, LLC		\$2.4400	\$43,744.32
Delta Contracting Company, LLC		\$2.4500	\$43,923.60
<b>790-40.05 OH COND 3/0 6/1 ACSR PIGEON</b>			
	<b>38,180.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.5500	\$97,359.00
Eubank Asphalt Paving & Sealing, LLC		\$3.6000	\$137,448.00
Jones Bros. Contractors, LLC		\$3.4200	\$130,575.60
Delta Contracting Company, LLC		\$3.4500	\$131,721.00
<b>790-40.15 OH COND 477 18/1 ACSR PELICAN</b>			
	<b>114,540.000 L.F.</b>		
Vaughn Contractors, Inc.		\$4.5000	\$515,430.00
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$572,700.00
Jones Bros. Contractors, LLC		\$4.9300	\$564,682.20
Delta Contracting Company, LLC		\$4.9500	\$566,973.00

		UNIT PRICE	EXTENSION
<b>790-43.59 SECONDARY RISER (UM5)</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$860.0000	\$2,580.00
Eubank Asphalt Paving & Sealing, LLC		\$1,400.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$1,293.0000	\$3,879.00
Delta Contracting Company, LLC		\$1,293.0000	\$3,879.00
<b>790-54.02 5KVA 1PH OH XFORMER 14.4KV 120/240</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$2,450.0000	\$2,450.00
Eubank Asphalt Paving & Sealing, LLC		\$2,400.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$2,283.6000	\$2,283.60
Delta Contracting Company, LLC		\$2,284.0000	\$2,284.00
<b>790-60.05 3 - 1PH SECTIONALIZERS OR RECLOSERS 15KV</b>			
	<b>4.000 EACH</b>		
Vaughn Contractors, Inc.		\$2,750.0000	\$11,000.00
Eubank Asphalt Paving & Sealing, LLC		\$5,800.0000	\$23,200.00
Jones Bros. Contractors, LLC		\$5,603.0800	\$22,412.32
Delta Contracting Company, LLC		\$5,604.0000	\$22,416.00
<b>790-61.10 3PH SECTLR OR RECL W/ BYPASS SW 25KV</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$5,400.0000	\$10,800.00
Eubank Asphalt Paving & Sealing, LLC		\$7,500.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$7,375.6000	\$14,751.20
Delta Contracting Company, LLC		\$7,375.0000	\$14,750.00
<b>790-64.01 SEC MTG 1PH 120/240 VOLTS</b>			
	<b>5.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,720.0000	\$8,600.00
Eubank Asphalt Paving & Sealing, LLC		\$1,600.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$1,481.0000	\$7,405.00
Delta Contracting Company, LLC		\$1,481.0000	\$7,405.00
<b>790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV</b>			
	<b>71.000 EACH</b>		
Vaughn Contractors, Inc.		\$425.0000	\$30,175.00
Eubank Asphalt Paving & Sealing, LLC		\$375.0000	\$26,625.00
Jones Bros. Contractors, LLC		\$362.9200	\$25,767.32
Delta Contracting Company, LLC		\$363.0000	\$25,773.00
<b>790-65.15 3PH CAPACITOR ASSEMBLY 15KV</b>			
	<b>5.000 EACH</b>		
Vaughn Contractors, Inc.		\$31,600.0000	\$158,000.00
Eubank Asphalt Paving & Sealing, LLC		\$19,000.0000	\$95,000.00
Jones Bros. Contractors, LLC		\$17,130.0000	\$85,650.00
Delta Contracting Company, LLC		\$17,130.0000	\$85,650.00

		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>790-70.05 STREET LIGHT INTERSTATE TYPE</b>			
	<b>11.000 EACH</b>		
Vaughn Contractors, Inc.		\$545.0000	\$5,995.00
Eubank Asphalt Paving & Sealing, LLC		\$1,650.0000	\$18,150.00
Jones Bros. Contractors, LLC		\$1,518.0000	\$16,698.00
Delta Contracting Company, LLC		\$1,518.0000	\$16,698.00
<b>790-74.08 96 FIBER(MATERIAL ONLY)</b>			
	<b>31,260.000 L.F.</b>		
Vaughn Contractors, Inc.		\$3.2500	\$101,595.00
Eubank Asphalt Paving & Sealing, LLC		\$5.4500	\$170,367.00
Jones Bros. Contractors, LLC		\$5.3600	\$167,553.60
Delta Contracting Company, LLC		\$5.4000	\$168,804.00
<b>790-74.19 12-96 FIBER(INSTALLATION ONLY)</b>			
	<b>38,180.000 L.F.</b>		
Vaughn Contractors, Inc.		\$4.5000	\$171,810.00
Eubank Asphalt Paving & Sealing, LLC		\$2.9000	\$110,722.00
Jones Bros. Contractors, LLC		\$2.7500	\$104,995.00
Delta Contracting Company, LLC		\$2.7500	\$104,995.00
<b>790-74.25 FIBER SPLICE-12 FIBER RIBBON</b>			
	<b>112.000 EACH</b>		
Vaughn Contractors, Inc.		\$325.0000	\$36,400.00
Eubank Asphalt Paving & Sealing, LLC		\$550.0000	\$61,600.00
Jones Bros. Contractors, LLC		\$535.0000	\$59,920.00
Delta Contracting Company, LLC		\$535.0000	\$59,920.00
<b>790-74.26 FIBER OPTIC MAINTENANCE LOOP</b>			
	<b>19.000 EACH</b>		
Vaughn Contractors, Inc.		\$500.0000	\$9,500.00
Eubank Asphalt Paving & Sealing, LLC		\$825.0000	\$15,675.00
Jones Bros. Contractors, LLC		\$809.0000	\$15,371.00
Delta Contracting Company, LLC		\$809.0000	\$15,371.00
<b>790-98.01 REMOVE WIRE</b>			
	<b>141,407.000 L.F.</b>		
Vaughn Contractors, Inc.		\$1.2500	\$176,758.75
Eubank Asphalt Paving & Sealing, LLC		\$1.9000	\$268,673.30
Jones Bros. Contractors, LLC		\$1.7500	\$247,462.25
Delta Contracting Company, LLC		\$1.7500	\$247,462.25
<b>790-98.02 REMOVE POLES</b>			
	<b>126.000 EACH</b>		
Vaughn Contractors, Inc.		\$320.0000	\$40,320.00
Eubank Asphalt Paving & Sealing, LLC		\$465.0000	\$58,590.00
Jones Bros. Contractors, LLC		\$450.0000	\$56,700.00
Delta Contracting Company, LLC		\$450.0000	\$56,700.00

		UNIT PRICE	EXTENSION
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>317.000 EACH</b>		
Vaughn Contractors, Inc.		\$530.0000	\$168,010.00
Eubank Asphalt Paving & Sealing, LLC		\$420.0000	\$133,140.00
Jones Bros. Contractors, LLC		\$400.0000	\$126,800.00
Delta Contracting Company, LLC		\$400.0000	\$126,800.00
<b>790-98.04 REMOVE FIBER OPTIC CABLE</b>			
	<b>38,180.000 L.F.</b>		
Vaughn Contractors, Inc.		\$1.2500	\$47,725.00
Eubank Asphalt Paving & Sealing, LLC		\$1.6000	\$61,088.00
Jones Bros. Contractors, LLC		\$1.5000	\$57,270.00
Delta Contracting Company, LLC		\$1.5000	\$57,270.00
<b>793-01.02 POLE 30FT CLASS 5 WOOD</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$3,000.0000	\$6,000.00
Eubank Asphalt Paving & Sealing, LLC		\$3,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$750.0000	\$1,500.00
Delta Contracting Company, LLC		\$3,000.0000	\$6,000.00
<b>793-01.40 ANCHOR 3/4IN</b>			
	<b>18.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,200.0000	\$21,600.00
Eubank Asphalt Paving & Sealing, LLC		\$165.0000	\$2,970.00
Jones Bros. Contractors, LLC		\$158.0000	\$2,844.00
Delta Contracting Company, LLC		\$1,200.0000	\$21,600.00
<b>793-01.41 ANCHOR 1IN</b>			
	<b>43.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,200.0000	\$51,600.00
Eubank Asphalt Paving & Sealing, LLC		\$165.0000	\$7,095.00
Jones Bros. Contractors, LLC		\$316.0000	\$13,588.00
Delta Contracting Company, LLC		\$1,200.0000	\$51,600.00
<b>793-02.07 GUY WIRE 6.6M OR 1/4IN</b>			
	<b>18.000 EACH</b>		
Vaughn Contractors, Inc.		\$300.0000	\$5,400.00
Eubank Asphalt Paving & Sealing, LLC		\$475.0000	\$8,550.00
Jones Bros. Contractors, LLC		\$326.0000	\$5,868.00
Delta Contracting Company, LLC		\$300.0000	\$5,400.00
<b>793-03.02 6M STRAND</b>			
	<b>10,800.000 L.F.</b>		
Vaughn Contractors, Inc.		\$4.0000	\$43,200.00
Eubank Asphalt Paving & Sealing, LLC		\$2.1000	\$22,680.00
Jones Bros. Contractors, LLC		\$3.4000	\$36,720.00
Delta Contracting Company, LLC		\$4.0000	\$43,200.00

		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>793-03.40</b>	<b>INSTALL STRAND BOND</b>		
	<b>21.000 EACH</b>		
Vaughn Contractors, Inc.		\$75.0000	\$1,575.00
Eubank Asphalt Paving & Sealing, LLC		\$16.0000	\$336.00
Jones Bros. Contractors, LLC		\$316.0000	\$6,636.00
Delta Contracting Company, LLC		\$75.0000	\$1,575.00
<b>793-04.12</b>	<b>UNDERGROUND SPLICE CLOSURE</b>		
	<b>4.000 EACH</b>		
Vaughn Contractors, Inc.		\$3,000.0000	\$12,000.00
Eubank Asphalt Paving & Sealing, LLC		\$400.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$851.0000	\$3,404.00
Delta Contracting Company, LLC		\$3,000.0000	\$12,000.00
<b>793-07.04</b>	<b>48 FIBER(MATERIAL ONLY)</b>		
	<b>3,445.000 L.F.</b>		
Vaughn Contractors, Inc.		\$1.0000	\$3,445.00
Eubank Asphalt Paving & Sealing, LLC		\$1.1000	\$3,789.50
Jones Bros. Contractors, LLC		\$2.9000	\$9,990.50
Delta Contracting Company, LLC		\$2.0000	\$6,890.00
<b>793-07.07</b>	<b>144 FIBER(MATERIAL ONLY)</b>		
	<b>36,950.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.0000	\$73,900.00
Eubank Asphalt Paving & Sealing, LLC		\$1.1000	\$40,645.00
Jones Bros. Contractors, LLC		\$1.6000	\$59,120.00
Delta Contracting Company, LLC		\$2.0000	\$73,900.00
<b>793-07.17</b>	<b>108-144 FIBER(INSTALLATION ONLY)</b>		
	<b>37,150.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.0000	\$74,300.00
Eubank Asphalt Paving & Sealing, LLC		\$2.2000	\$81,730.00
Jones Bros. Contractors, LLC		\$2.9000	\$107,735.00
Delta Contracting Company, LLC		\$2.0000	\$74,300.00
<b>793-07.23</b>	<b>FIBER OPTIC MAINTENANCE LOOP</b>		
	<b>6.000 EACH</b>		
Vaughn Contractors, Inc.		\$750.0000	\$4,500.00
Eubank Asphalt Paving & Sealing, LLC		\$315.0000	\$1,890.00
Jones Bros. Contractors, LLC		\$750.0000	\$4,500.00
Delta Contracting Company, LLC		\$750.0000	\$4,500.00
<b>793-07.25</b>	<b>SINGLE FIBER OPTIC CABLE SPLICE</b>		
	<b>576.000 EACH</b>		
Vaughn Contractors, Inc.		\$55.0000	\$31,680.00
Eubank Asphalt Paving & Sealing, LLC		\$60.0000	\$34,560.00
Jones Bros. Contractors, LLC		\$135.0000	\$77,760.00
Delta Contracting Company, LLC		\$55.0000	\$31,680.00



		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>793-07.99 TEST BARE FIBER</b>			
	<b>864.000 EACH</b>		
Vaughn Contractors, Inc.		\$21.7500	\$18,792.00
Eubank Asphalt Paving & Sealing, LLC		\$18.0000	\$15,552.00
Jones Bros. Contractors, LLC		\$101.0000	\$87,264.00
Delta Contracting Company, LLC		\$21.7500	\$18,792.00
<b>793-10.20 EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS)</b>			
	<b>385.000 L.F.</b>		
Vaughn Contractors, Inc.		\$250.0000	\$96,250.00
Eubank Asphalt Paving & Sealing, LLC		\$5.2500	\$2,021.25
Jones Bros. Contractors, LLC		\$50.0000	\$19,250.00
Delta Contracting Company, LLC		\$250.0000	\$96,250.00
<b>793-11.04 6IN PEDESTAL</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,000.0000	\$3,000.00
Eubank Asphalt Paving & Sealing, LLC		\$220.0000	\$660.00
Jones Bros. Contractors, LLC		\$2,975.0000	\$8,925.00
Delta Contracting Company, LLC		\$1,000.0000	\$3,000.00
<b>793-11.08 10IN PEDESTAL</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,500.0000	\$1,500.00
Eubank Asphalt Paving & Sealing, LLC		\$240.0000	\$240.00
Jones Bros. Contractors, LLC		\$701.0000	\$701.00
Delta Contracting Company, LLC		\$1,500.0000	\$1,500.00
<b>793-11.13 BURIED RISER GUARD</b>			
	<b>4.000 EACH</b>		
Vaughn Contractors, Inc.		\$400.0000	\$1,600.00
Eubank Asphalt Paving & Sealing, LLC		\$57.5000	\$230.00
Jones Bros. Contractors, LLC		\$247.0000	\$988.00
Delta Contracting Company, LLC		\$400.0000	\$1,600.00
<b>793-11.19 MARKER POST</b>			
	<b>52.000 EACH</b>		
Vaughn Contractors, Inc.		\$300.0000	\$15,600.00
Eubank Asphalt Paving & Sealing, LLC		\$52.5000	\$2,730.00
Jones Bros. Contractors, LLC		\$180.0000	\$9,360.00
Delta Contracting Company, LLC		\$300.0000	\$15,600.00
<b>793-11.20 HANDHOLE 30INX48IN</b>			
	<b>4.000 EACH</b>		
Vaughn Contractors, Inc.		\$3,500.0000	\$14,000.00
Eubank Asphalt Paving & Sealing, LLC		\$825.0000	\$3,300.00
Jones Bros. Contractors, LLC		\$4,910.0000	\$19,640.00
Delta Contracting Company, LLC		\$3,500.0000	\$14,000.00

		UNIT PRICE	EXTENSION
<b>793-11.25 CONCRETE HANDHOLE 4FT X 4FT X 4FT</b>			
	<b>25.000 EACH</b>		
Vaughn Contractors, Inc.		\$18,000.0000	\$450,000.00
Eubank Asphalt Paving & Sealing, LLC		\$1,100.0000	\$27,500.00
Jones Bros. Contractors, LLC		\$11,850.0000	\$296,250.00
Delta Contracting Company, LLC		\$18,000.0000	\$450,000.00
<b>793-11.50 REARRANGE EXISTING SPLICE CASE</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,500.0000	\$1,500.00
Eubank Asphalt Paving & Sealing, LLC		\$160.0000	\$160.00
Jones Bros. Contractors, LLC		\$350.0000	\$350.00
Delta Contracting Company, LLC		\$1,500.0000	\$1,500.00
<b>793-11.58 REMOVE HANDHOLE</b>			
	<b>5.000 EACH</b>		
Vaughn Contractors, Inc.		\$500.0000	\$2,500.00
Eubank Asphalt Paving & Sealing, LLC		\$420.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$8,500.00
Delta Contracting Company, LLC		\$500.0000	\$2,500.00
<b>793-12.01 DIG SPLICE PIT 80 C.F.</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$250.0000	\$250.00
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$1,445.0000	\$1,445.00
Delta Contracting Company, LLC		\$250.0000	\$250.00
<b>793-12.02 REARRANGEMENT EXISTING CABLE</b>			
	<b>8.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,000.0000	\$8,000.00
Eubank Asphalt Paving & Sealing, LLC		\$27.5000	\$220.00
Jones Bros. Contractors, LLC		\$450.0000	\$3,600.00
Delta Contracting Company, LLC		\$1,000.0000	\$8,000.00
<b>793-13.11 1 DUCT FORMATION @ 24IN DEPTH</b>			
	<b>75.000 L.F.</b>		
Vaughn Contractors, Inc.		\$35.0000	\$2,625.00
Eubank Asphalt Paving & Sealing, LLC		\$4.7500	\$356.25
Jones Bros. Contractors, LLC		\$14.0000	\$1,050.00
Delta Contracting Company, LLC		\$35.0000	\$2,625.00
<b>793-13.12 1 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>118.000 L.F.</b>		
Vaughn Contractors, Inc.		\$40.0000	\$4,720.00
Eubank Asphalt Paving & Sealing, LLC		\$5.2500	\$619.50
Jones Bros. Contractors, LLC		\$24.5000	\$2,891.00
Delta Contracting Company, LLC		\$40.0000	\$4,720.00

		UNIT PRICE	EXTENSION
<b>793-13.18 2 DUCT FORMATION @ 48IN DEPTH</b>			
	<b>21,340.000 L.F.</b>		
Vaughn Contractors, Inc.		\$80.0000	\$1,707,200.00
Eubank Asphalt Paving & Sealing, LLC		\$6.2000	\$132,308.00
Jones Bros. Contractors, LLC		\$19.0000	\$405,460.00
Delta Contracting Company, LLC		\$80.0000	\$1,707,200.00
<b>793-14.01 SAND ENCASEMENT PER DUCT</b>			
	<b>42,680.000 L.F.</b>		
Vaughn Contractors, Inc.		\$4.0000	\$170,720.00
Eubank Asphalt Paving & Sealing, LLC		\$1.6500	\$70,422.00
Jones Bros. Contractors, LLC		\$3.9000	\$166,452.00
Delta Contracting Company, LLC		\$4.0000	\$170,720.00
<b>793-14.12 1 1/4IN INNERDUCT</b>			
	<b>64,900.000 L.F.</b>		
Vaughn Contractors, Inc.		\$6.0000	\$389,400.00
Eubank Asphalt Paving & Sealing, LLC		\$2.1000	\$136,290.00
Jones Bros. Contractors, LLC		\$1.6000	\$103,840.00
Delta Contracting Company, LLC		\$6.0000	\$389,400.00
<b>793-14.13 1 1/2IN INNERDUCT</b>			
	<b>600.000 L.F.</b>		
Vaughn Contractors, Inc.		\$15.0000	\$9,000.00
Eubank Asphalt Paving & Sealing, LLC		\$2.1000	\$1,260.00
Jones Bros. Contractors, LLC		\$1.6000	\$960.00
Delta Contracting Company, LLC		\$15.0000	\$9,000.00
<b>793-14.19 4IN SCH 80 ORANGE FLEXPIPE</b>			
	<b>523.000 L.F.</b>		
Vaughn Contractors, Inc.		\$18.0000	\$9,414.00
Eubank Asphalt Paving & Sealing, LLC		\$4.2000	\$2,196.60
Jones Bros. Contractors, LLC		\$8.4000	\$4,393.20
Delta Contracting Company, LLC		\$18.0000	\$9,414.00
<b>793-14.20 PLACE MANHOLE OVER EXISTING CABLE</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,500.0000	\$3,000.00
Eubank Asphalt Paving & Sealing, LLC		\$1,400.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$3,190.0000	\$6,380.00
Delta Contracting Company, LLC		\$1,500.0000	\$3,000.00
<b>793-16.02 DIRECTIONAL BORE 2IN/FLEX SLEEVE</b>			
	<b>407.000 L.F.</b>		
Vaughn Contractors, Inc.		\$130.0000	\$52,910.00
Eubank Asphalt Paving & Sealing, LLC		\$10.5000	\$4,273.50
Jones Bros. Contractors, LLC		\$46.5000	\$18,925.50
Delta Contracting Company, LLC		\$130.0000	\$52,910.00

		UNIT PRICE	EXTENSION
<b>793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE</b>			
	<b>523.000 L.F.</b>		
Vaughn Contractors, Inc.		\$130.0000	\$67,990.00
Eubank Asphalt Paving & Sealing, LLC		\$17.0000	\$8,891.00
Jones Bros. Contractors, LLC		\$46.5000	\$24,319.50
Delta Contracting Company, LLC		\$130.0000	\$67,990.00
<b>793-16.22 GROUND BED</b>			
	<b>8.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,200.0000	\$9,600.00
Eubank Asphalt Paving & Sealing, LLC		\$21.0000	\$168.00
Jones Bros. Contractors, LLC		\$405.0000	\$3,240.00
Delta Contracting Company, LLC		\$1,200.0000	\$9,600.00
<b>793-98.01 REMOVE AERIAL CABLE AND WIRE</b>			
	<b>10,850.000 L.F.</b>		
Vaughn Contractors, Inc.		\$3.0000	\$32,550.00
Eubank Asphalt Paving & Sealing, LLC		\$1.0500	\$11,392.50
Jones Bros. Contractors, LLC		\$0.6500	\$7,052.50
Delta Contracting Company, LLC		\$3.0000	\$32,550.00
<b>793-98.04 REMOVE POLES ALL SIZES</b>			
	<b>26.000 EACH</b>		
Vaughn Contractors, Inc.		\$410.0000	\$10,660.00
Eubank Asphalt Paving & Sealing, LLC		\$250.0000	\$6,500.00
Jones Bros. Contractors, LLC		\$535.0000	\$13,910.00
Delta Contracting Company, LLC		\$500.0000	\$13,000.00
<b>793-98.05 RETIRE BURIED FACILITIES IN PLACE</b>			
	<b>21,326.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.0000	\$42,652.00
Eubank Asphalt Paving & Sealing, LLC		\$1.3000	\$27,723.80
Jones Bros. Contractors, LLC		\$1.1000	\$23,458.60
Delta Contracting Company, LLC		\$2.0000	\$42,652.00
<b>793-98.06 REMOVE PEDESTALS</b>			
	<b>28.000 EACH</b>		
Vaughn Contractors, Inc.		\$250.0000	\$7,000.00
Eubank Asphalt Paving & Sealing, LLC		\$265.0000	\$7,420.00
Jones Bros. Contractors, LLC		\$249.0000	\$6,972.00
Delta Contracting Company, LLC		\$250.0000	\$7,000.00
<b>793-98.08 REMOVE ANCHOR (ANY SIZE)</b>			
	<b>18.000 EACH</b>		
Vaughn Contractors, Inc.		\$150.0000	\$2,700.00
Eubank Asphalt Paving & Sealing, LLC		\$185.0000	\$3,330.00
Jones Bros. Contractors, LLC		\$499.0000	\$8,982.00
Delta Contracting Company, LLC		\$150.0000	\$2,700.00

		UNIT PRICE	EXTENSION
<b>793-98.09 REMOVE DOWN GUY</b>			
	<b>18.000 EACH</b>		
Vaughn Contractors, Inc.		\$100.0000	\$1,800.00
Eubank Asphalt Paving & Sealing, LLC		\$27.0000	\$486.00
Jones Bros. Contractors, LLC		\$499.0000	\$8,982.00
Delta Contracting Company, LLC		\$150.0000	\$2,700.00
<b>795-01.04 6IN DIP SLIP JOINT WATER LINE</b>			
	<b>650.000 L.F.</b>		
Vaughn Contractors, Inc.		\$85.0000	\$55,250.00
Eubank Asphalt Paving & Sealing, LLC		\$90.0000	\$58,500.00
Jones Bros. Contractors, LLC		\$85.0000	\$55,250.00
Delta Contracting Company, LLC		\$85.0000	\$55,250.00
<b>795-01.06 8IN DIP SLIP JOINT WATER LINE</b>			
	<b>1,050.000 L.F.</b>		
Vaughn Contractors, Inc.		\$100.0000	\$105,000.00
Eubank Asphalt Paving & Sealing, LLC		\$110.0000	\$115,500.00
Jones Bros. Contractors, LLC		\$100.0000	\$105,000.00
Delta Contracting Company, LLC		\$100.0000	\$105,000.00
<b>795-01.10 12IN DIP SLIP JOINT WATER LINE</b>			
	<b>21,000.000 L.F.</b>		
Vaughn Contractors, Inc.		\$118.0000	\$2,478,000.00
Eubank Asphalt Paving & Sealing, LLC		\$126.0000	\$2,646,000.00
Jones Bros. Contractors, LLC		\$118.0000	\$2,478,000.00
Delta Contracting Company, LLC		\$118.0000	\$2,478,000.00
<b>795-06.04 CONNECT TO 6IN WATER LINE</b>			
	<b>4.000 EACH</b>		
Vaughn Contractors, Inc.		\$6,000.0000	\$24,000.00
Eubank Asphalt Paving & Sealing, LLC		\$6,300.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$600.0000	\$2,400.00
Delta Contracting Company, LLC		\$6,000.0000	\$24,000.00
<b>795-06.06 CONNECT TO 10IN WATER LINE</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$11,000.0000	\$22,000.00
Eubank Asphalt Paving & Sealing, LLC		\$12,600.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$11,000.0000	\$22,000.00
Delta Contracting Company, LLC		\$11,000.0000	\$22,000.00
<b>795-06.07 CONNECT TO 12IN WATER LINE</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$14,000.0000	\$28,000.00
Eubank Asphalt Paving & Sealing, LLC		\$16,250.0000	\$32,500.00
Jones Bros. Contractors, LLC		\$14,000.0000	\$28,000.00
Delta Contracting Company, LLC		\$14,000.0000	\$28,000.00

		UNIT PRICE	EXTENSION
<b>795-06.33 CUT AND CAP 6IN WATER LINE</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$3,000.0000	\$9,000.00
Eubank Asphalt Paving & Sealing, LLC		\$10,500.0000	\$31,500.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$9,000.00
Delta Contracting Company, LLC		\$3,000.0000	\$9,000.00
<b>795-06.36 CUT &amp; CAP 10IN WATER LINE</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$4,000.0000	\$8,000.00
Eubank Asphalt Paving & Sealing, LLC		\$10,500.0000	\$21,000.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$8,000.00
Delta Contracting Company, LLC		\$4,000.0000	\$8,000.00
<b>795-06.37 CUT AND CAP 12IN WATER LINE</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$5,000.0000	\$10,000.00
Eubank Asphalt Paving & Sealing, LLC		\$10,500.0000	\$21,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
Delta Contracting Company, LLC		\$5,000.0000	\$10,000.00
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$2,200.0000	\$6,600.00
Eubank Asphalt Paving & Sealing, LLC		\$5,250.0000	\$15,750.00
Jones Bros. Contractors, LLC		\$2,200.0000	\$6,600.00
Delta Contracting Company, LLC		\$2,200.0000	\$6,600.00
<b>795-08.05 8IN GATE VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$2,500.0000	\$5,000.00
Eubank Asphalt Paving & Sealing, LLC		\$7,300.0000	\$14,600.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Delta Contracting Company, LLC		\$2,500.0000	\$5,000.00
<b>795-08.06 10IN GATE VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Vaughn Contractors, Inc.		\$3,500.0000	\$7,000.00
Eubank Asphalt Paving & Sealing, LLC		\$10,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$7,000.00
Delta Contracting Company, LLC		\$3,500.0000	\$7,000.00
<b>795-08.09 12IN GATE VALVE ASSEMBLY</b>			
	<b>20.000 EACH</b>		
Vaughn Contractors, Inc.		\$6,500.0000	\$130,000.00
Eubank Asphalt Paving & Sealing, LLC		\$12,600.0000	\$252,000.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$130,000.00
Delta Contracting Company, LLC		\$6,500.0000	\$130,000.00

		UNIT PRICE	EXTENSION
<b>795-09.61 3/4IN PEXa SERVICE PIPE IN 2IN STEEL CASING</b>			
	<b>4,500.000 L.F.</b>		
Vaughn Contractors, Inc.		\$60.0000	\$270,000.00
Eubank Asphalt Paving & Sealing, LLC		\$15.7500	\$70,875.00
Jones Bros. Contractors, LLC		\$60.0000	\$270,000.00
Delta Contracting Company, LLC		\$60.0000	\$270,000.00
<b>795-09.64 2IN PEXa SERVICE PIPE</b>			
	<b>300.000 L.F.</b>		
Vaughn Contractors, Inc.		\$75.0000	\$22,500.00
Eubank Asphalt Paving & Sealing, LLC		\$42.0000	\$12,600.00
Jones Bros. Contractors, LLC		\$75.0000	\$22,500.00
Delta Contracting Company, LLC		\$75.0000	\$22,500.00
<b>795-09.80 4IN CASING PIPE</b>			
	<b>100.000 L.F.</b>		
Vaughn Contractors, Inc.		\$100.0000	\$10,000.00
Eubank Asphalt Paving & Sealing, LLC		\$105.0000	\$10,500.00
Jones Bros. Contractors, LLC		\$100.0000	\$10,000.00
Delta Contracting Company, LLC		\$100.0000	\$10,000.00
<b>795-10.09 4IN AUTO AIR RELEASE VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$4,000.0000	\$12,000.00
Eubank Asphalt Paving & Sealing, LLC		\$18,000.0000	\$54,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$18,000.00
Delta Contracting Company, LLC		\$4,000.0000	\$12,000.00
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>13.000 EACH</b>		
Vaughn Contractors, Inc.		\$17,000.0000	\$221,000.00
Eubank Asphalt Paving & Sealing, LLC		\$14,000.0000	\$182,000.00
Jones Bros. Contractors, LLC		\$17,000.0000	\$221,000.00
Delta Contracting Company, LLC		\$17,000.0000	\$221,000.00
<b>795-11.12 RETIRE IN PLACE EXISTING WATER MAIN</b>			
	<b>13,000.000 L.F.</b>		
Vaughn Contractors, Inc.		\$5.0000	\$65,000.00
Eubank Asphalt Paving & Sealing, LLC		\$1.0000	\$13,000.00
Jones Bros. Contractors, LLC		\$5.0000	\$65,000.00
Delta Contracting Company, LLC		\$5.0000	\$65,000.00
<b>795-12.08 REMOVE WATER METER</b>			
	<b>55.000 EACH</b>		
Vaughn Contractors, Inc.		\$300.0000	\$16,500.00
Eubank Asphalt Paving & Sealing, LLC		\$525.0000	\$28,875.00
Jones Bros. Contractors, LLC		\$300.0000	\$16,500.00
Delta Contracting Company, LLC		\$300.0000	\$16,500.00

		UNIT PRICE	EXTENSION
<b>795-13.01 DI FITTINGS</b>			
	<b>20,000.000 LB.</b>		
Vaughn Contractors, Inc.		\$1.0000	\$20,000.00
Eubank Asphalt Paving & Sealing, LLC		\$21.0000	\$420,000.00
Jones Bros. Contractors, LLC		\$1.0000	\$20,000.00
Delta Contracting Company, LLC		\$1.0000	\$20,000.00
<b>795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>240.000 L.F.</b>		
Vaughn Contractors, Inc.		\$400.0000	\$96,000.00
Eubank Asphalt Paving & Sealing, LLC		\$260.0000	\$62,400.00
Jones Bros. Contractors, LLC		\$400.0000	\$96,000.00
Delta Contracting Company, LLC		\$400.0000	\$96,000.00
<b>795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>400.000 L.F.</b>		
Vaughn Contractors, Inc.		\$600.0000	\$240,000.00
Eubank Asphalt Paving & Sealing, LLC		\$420.0000	\$168,000.00
Jones Bros. Contractors, LLC		\$600.0000	\$240,000.00
Delta Contracting Company, LLC		\$600.0000	\$240,000.00
<b>795-16.16 RELOCATE/RECONNECT 3/4IN WATER METER ASSEMBLY</b>			
	<b>50.000 EACH</b>		
Vaughn Contractors, Inc.		\$2,000.0000	\$100,000.00
Eubank Asphalt Paving & Sealing, LLC		\$3,200.0000	\$160,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$100,000.00
Delta Contracting Company, LLC		\$2,000.0000	\$100,000.00
<b>795-16.21 RELOCATE/RECONNECT 2IN WATER METER ASSEMBLY</b>			
	<b>5.000 EACH</b>		
Vaughn Contractors, Inc.		\$6,000.0000	\$30,000.00
Eubank Asphalt Paving & Sealing, LLC		\$7,850.0000	\$39,250.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$30,000.00
Delta Contracting Company, LLC		\$6,000.0000	\$30,000.00
<b>797-07.02 48IN MANHOLE 4FT-6FT DEPTH</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$12,000.0000	\$36,000.00
Eubank Asphalt Paving & Sealing, LLC		\$5,250.0000	\$15,750.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$15,000.00
Delta Contracting Company, LLC		\$12,000.0000	\$36,000.00
<b>798-05.02 FIBER OPTIC CABLE ENCLOSURE</b>			
	<b>15.000 EACH</b>		
Vaughn Contractors, Inc.		\$1,050.0000	\$15,750.00
Eubank Asphalt Paving & Sealing, LLC		\$315.0000	\$4,725.00
Jones Bros. Contractors, LLC		\$2,015.0000	\$30,225.00
Delta Contracting Company, LLC		\$5,000.0000	\$75,000.00



		UNIT PRICE	EXTENSION
<b>798-05.03 FIBER OPTIC CABLE SPLICE</b>			
	<b>156.000 EACH</b>		
Vaughn Contractors, Inc.		\$41.2500	\$6,435.00
Eubank Asphalt Paving & Sealing, LLC		\$60.0000	\$9,360.00
Jones Bros. Contractors, LLC		\$979.0000	\$152,724.00
Delta Contracting Company, LLC		\$500.0000	\$78,000.00
<b>798-05.09 TRUNK/FEEDER CABLE .625</b>			
	<b>252.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.7500	\$693.00
Eubank Asphalt Paving & Sealing, LLC		\$2.1000	\$529.20
Jones Bros. Contractors, LLC		\$3.0000	\$756.00
Delta Contracting Company, LLC		\$40.0000	\$10,080.00
<b>798-05.13 TRUNK/FEEDER CABLE .750</b>			
	<b>8,299.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.7500	\$22,822.25
Eubank Asphalt Paving & Sealing, LLC		\$2.1000	\$17,427.90
Jones Bros. Contractors, LLC		\$3.1000	\$25,726.90
Delta Contracting Company, LLC		\$45.0000	\$373,455.00
<b>798-05.16 TRUNK/FEEDER CABLE .875</b>			
	<b>2,721.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.7500	\$7,482.75
Eubank Asphalt Paving & Sealing, LLC		\$2.1000	\$5,714.10
Jones Bros. Contractors, LLC		\$3.2000	\$8,707.20
Delta Contracting Company, LLC		\$50.0000	\$136,050.00
<b>798-05.57 TRUNK/FEEDER CABLE .500</b>			
	<b>35,058.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.7500	\$96,409.50
Eubank Asphalt Paving & Sealing, LLC		\$2.1000	\$73,621.80
Jones Bros. Contractors, LLC		\$2.9000	\$101,668.20
Delta Contracting Company, LLC		\$40.0000	\$1,402,320.00
<b>798-05.60 5/16" EHS STEEL STRAND</b>			
	<b>34,767.000 L.F.</b>		
Vaughn Contractors, Inc.		\$2.0000	\$69,534.00
Eubank Asphalt Paving & Sealing, LLC		\$2.1000	\$73,010.70
Jones Bros. Contractors, LLC		\$3.2000	\$111,254.40
Delta Contracting Company, LLC		\$16.0000	\$556,272.00
<b>798-06.11 FIBER OPTIC CABLE (96F)</b>			
	<b>427.000 L.F.</b>		
Vaughn Contractors, Inc.		\$3.3500	\$1,430.45
Eubank Asphalt Paving & Sealing, LLC		\$3.0000	\$1,281.00
Jones Bros. Contractors, LLC		\$4.0000	\$1,708.00
Delta Contracting Company, LLC		\$18.0000	\$7,686.00

		UNIT PRICE	EXTENSION
<b>798-06.13 FIBER OPTIC CABLE (24F)</b>			
	<b>1,068.000 L.F.</b>		
Vaughn Contractors, Inc.		\$3.0000	\$3,204.00
Eubank Asphalt Paving & Sealing, LLC		\$2.8500	\$3,043.80
Jones Bros. Contractors, LLC		\$3.5000	\$3,738.00
Delta Contracting Company, LLC		\$18.0000	\$19,224.00
<b>798-06.20 FIBER OPTIC CABLE (144F)</b>			
	<b>28,848.000 L.F.</b>		
Vaughn Contractors, Inc.		\$4.2500	\$122,604.00
Eubank Asphalt Paving & Sealing, LLC		\$3.0000	\$86,544.00
Jones Bros. Contractors, LLC		\$4.4000	\$126,931.20
Delta Contracting Company, LLC		\$22.0000	\$634,656.00
<b>798-06.32 12-96 FIBER OPTIC CABLE (INSTALL ONLY)</b>			
	<b>3,445.000 L.F.</b>		
Vaughn Contractors, Inc.		\$3.0000	\$10,335.00
Eubank Asphalt Paving & Sealing, LLC		\$2.1000	\$7,234.50
Jones Bros. Contractors, LLC		\$2.8000	\$9,646.00
Delta Contracting Company, LLC		\$18.0000	\$62,010.00
<b>798-06.40 FIBER OPTIC RECEIVER</b>			
	<b>1.000 EACH</b>		
Vaughn Contractors, Inc.		\$800.0000	\$800.00
Eubank Asphalt Paving & Sealing, LLC		\$105.0000	\$105.00
Jones Bros. Contractors, LLC		\$14,200.0000	\$14,200.00
Delta Contracting Company, LLC		\$8,000.0000	\$8,000.00
<b>798-06.48 FIBER STORAGE LOOP</b>			
	<b>19.000 EACH</b>		
Vaughn Contractors, Inc.		\$260.0000	\$4,940.00
Eubank Asphalt Paving & Sealing, LLC		\$156.0000	\$2,964.00
Jones Bros. Contractors, LLC		\$1,635.0000	\$31,065.00
Delta Contracting Company, LLC		\$1,500.0000	\$28,500.00
<b>798-09.01 REMOVE STEEL STRAND</b>			
	<b>36,067.000 L.F.</b>		
Vaughn Contractors, Inc.		\$1.2500	\$45,083.75
Eubank Asphalt Paving & Sealing, LLC		\$1.0500	\$37,870.35
Jones Bros. Contractors, LLC		\$2.8000	\$100,987.60
Delta Contracting Company, LLC		\$2.0000	\$72,134.00
<b>798-09.02 REMOVE AERIAL CABLE/TERMINALS</b>			
	<b>103,698.000 L.F.</b>		
Vaughn Contractors, Inc.		\$0.3500	\$36,294.30
Eubank Asphalt Paving & Sealing, LLC		\$1.0500	\$108,882.90
Jones Bros. Contractors, LLC		\$0.8500	\$88,143.30
Delta Contracting Company, LLC		\$2.0000	\$207,396.00

		CONTRACT CNZ194	
		UNIT PRICE	EXTENSION
<b>798-09.03 REMOVE POLES, GUYS, ANCHORS</b>			
	<b>88.000 EACH</b>		
Vaughn Contractors, Inc.		\$500.0000	\$44,000.00
Eubank Asphalt Paving & Sealing, LLC		\$300.0000	\$26,400.00
Jones Bros. Contractors, LLC		\$1,570.0000	\$138,160.00
Delta Contracting Company, LLC		\$650.0000	\$57,200.00
<b>798-09.08 REMOVE STRAND POLE FRAMING</b>			
	<b>156.000 EACH</b>		
Vaughn Contractors, Inc.		\$30.0000	\$4,680.00
Eubank Asphalt Paving & Sealing, LLC		\$27.5000	\$4,290.00
Jones Bros. Contractors, LLC		\$529.0000	\$82,524.00
Delta Contracting Company, LLC		\$350.0000	\$54,600.00
<b>798-10.15 AMPLIFIER ASSEMBLY</b>			
	<b>6.000 EACH</b>		
Vaughn Contractors, Inc.		\$625.0000	\$3,750.00
Eubank Asphalt Paving & Sealing, LLC		\$615.0000	\$3,690.00
Jones Bros. Contractors, LLC		\$3,465.0000	\$20,790.00
Delta Contracting Company, LLC		\$7,500.0000	\$45,000.00
<b>798-10.16 SERVICE TAP ASSEMBLY</b>			
	<b>18.000 EACH</b>		
Vaughn Contractors, Inc.		\$125.0000	\$2,250.00
Eubank Asphalt Paving & Sealing, LLC		\$153.0000	\$2,754.00
Jones Bros. Contractors, LLC		\$2,205.0000	\$39,690.00
Delta Contracting Company, LLC		\$4,500.0000	\$81,000.00
<b>798-11.31 POWER INSTALLED ANCHOR</b>			
	<b>62.000 EACH</b>		
Vaughn Contractors, Inc.		\$250.0000	\$15,500.00
Eubank Asphalt Paving & Sealing, LLC		\$210.0000	\$13,020.00
Jones Bros. Contractors, LLC		\$1,950.0000	\$120,900.00
Delta Contracting Company, LLC		\$4,500.0000	\$279,000.00
<b>798-11.41 DOWNGUY - WRAP TYPE</b>			
	<b>62.000 EACH</b>		
Vaughn Contractors, Inc.		\$150.0000	\$9,300.00
Eubank Asphalt Paving & Sealing, LLC		\$77.0000	\$4,774.00
Jones Bros. Contractors, LLC		\$549.0000	\$34,038.00
Delta Contracting Company, LLC		\$65.0000	\$4,030.00
<b>798-11.42 OVERHEAD GUY - WRAP TYPE</b>			
	<b>3.000 EACH</b>		
Vaughn Contractors, Inc.		\$175.0000	\$525.00
Eubank Asphalt Paving & Sealing, LLC		\$155.0000	\$465.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$5,100.00
Delta Contracting Company, LLC		\$65.0000	\$195.00

**798-12.24 SPLITTER****1.000 EACH**

	UNIT PRICE	EXTENSION
Vaughn Contractors, Inc.	\$155.0000	\$155.00
Eubank Asphalt Paving & Sealing, LLC	\$80.0000	\$80.00
Jones Bros. Contractors, LLC	\$1,570.0000	\$1,570.00
Delta Contracting Company, LLC	\$2,450.0000	\$2,450.00

**798-12.30 COPPER CABLE SPLICE****17.000 EACH**

Vaughn Contractors, Inc.	\$45.0000	\$765.00
Eubank Asphalt Paving & Sealing, LLC	\$27.5000	\$467.50
Jones Bros. Contractors, LLC	\$1,585.0000	\$26,945.00
Delta Contracting Company, LLC	\$500.0000	\$8,500.00

**798-13.02 BRANCH STRAND TERMINATION****2.000 EACH**

Vaughn Contractors, Inc.	\$250.0000	\$500.00
Eubank Asphalt Paving & Sealing, LLC	\$27.5000	\$55.00
Jones Bros. Contractors, LLC	\$1,605.0000	\$3,210.00
Delta Contracting Company, LLC	\$65.0000	\$130.00

**798-13.03 STRAND TANGENT ASSEMBLY****118.000 EACH**

Vaughn Contractors, Inc.	\$100.0000	\$11,800.00
Eubank Asphalt Paving & Sealing, LLC	\$10.5000	\$1,239.00
Jones Bros. Contractors, LLC	\$1,730.0000	\$204,140.00
Delta Contracting Company, LLC	\$5,000.0000	\$590,000.00

**798-13.04 STRAND ANGLE ASSEMBLY****25.000 EACH**

Vaughn Contractors, Inc.	\$150.0000	\$3,750.00
Eubank Asphalt Paving & Sealing, LLC	\$10.5000	\$262.50
Jones Bros. Contractors, LLC	\$1,885.0000	\$47,125.00
Delta Contracting Company, LLC	\$6,000.0000	\$150,000.00

**798-13.05 DIRECTIONAL COUPLER****1.000 EACH**

Vaughn Contractors, Inc.	\$200.0000	\$200.00
Eubank Asphalt Paving & Sealing, LLC	\$80.0000	\$80.00
Jones Bros. Contractors, LLC	\$1,760.0000	\$1,760.00
Delta Contracting Company, LLC	\$2,200.0000	\$2,200.00

**798-13.07 STRAND DOUBLE DEADEND ASSEMBLY****16.000 EACH**

Vaughn Contractors, Inc.	\$300.0000	\$4,800.00
Eubank Asphalt Paving & Sealing, LLC	\$42.0000	\$672.00
Jones Bros. Contractors, LLC	\$1,885.0000	\$30,160.00
Delta Contracting Company, LLC	\$6,500.0000	\$104,000.00

	UNIT PRICE	EXTENSION
--	------------	-----------

**798-13.08 STRAND DEADEND ASSEMBLY****28.000 EACH**

Vaughn Contractors, Inc.	\$200.0000	\$5,600.00
Eubank Asphalt Paving & Sealing, LLC	\$21.0000	\$588.00
Jones Bros. Contractors, LLC	\$1,885.0000	\$52,780.00
Delta Contracting Company, LLC	\$5,000.0000	\$140,000.00

## ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE EXTENSION

## 203-06 WATER

815.000 M.G.

Vaughn Contractors, Inc.	\$10.0000	\$8,150.00
Eubank Asphalt Paving & Sealing, LLC	\$40.0000	\$32,600.00
Jones Bros. Contractors, LLC	\$25.0000	\$20,375.00
Delta Contracting Company, LLC		

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

160,845.000 TON

Vaughn Contractors, Inc.	\$28.1000	\$4,519,744.50
Eubank Asphalt Paving & Sealing, LLC	\$28.7500	\$4,624,293.75
Jones Bros. Contractors, LLC	\$36.0000	\$5,790,420.00
Delta Contracting Company, LLC		

## ROADWAY ALTERNATE AA2 CATEGORY

## 203-06 WATER

1,171.000 M.G.

Delta Contracting Company, LLC  
 Vaughn Contractors, Inc.  
 Eubank Asphalt Paving & Sealing, LLC  
 Jones Bros. Contractors, LLC

UNIT PRICE

EXTENSION

\$40.0000

\$46,840.00

## 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

71,889.000 TON

Delta Contracting Company, LLC  
 Vaughn Contractors, Inc.  
 Eubank Asphalt Paving & Sealing, LLC  
 Jones Bros. Contractors, LLC

\$33.0000

\$2,372,337.00

## 309-01.01 MINERAL AGGREGATE (A-CBC)

42,500.000 TON

Delta Contracting Company, LLC  
 Vaughn Contractors, Inc.  
 Eubank Asphalt Paving & Sealing, LLC  
 Jones Bros. Contractors, LLC

\$33.0000

\$1,402,500.00

## 309-01.02 PORTLAND CEMENT (A-CBC)

2,080.000 TON

Delta Contracting Company, LLC  
 Vaughn Contractors, Inc.  
 Eubank Asphalt Paving & Sealing, LLC  
 Jones Bros. Contractors, LLC

\$510.0000

\$1,060,800.00

## 309-02 BITUMINOUS MATERIAL (A-CBC)

123.000 TON

Delta Contracting Company, LLC  
 Vaughn Contractors, Inc.  
 Eubank Asphalt Paving & Sealing, LLC  
 Jones Bros. Contractors, LLC

\$1,030.0000

\$126,690.00

**SUB-TOTAL ROADWAY**

Vaughn Contractors, Inc.	\$70,057,664.44
Eubank Asphalt Paving & Sealing, LLC	\$81,030,055.40
Jones Bros. Contractors, LLC	\$82,581,686.76
Delta Contracting Company, LLC	\$83,845,964.57

**SUB-TOTAL UTILITY**

Vaughn Contractors, Inc.	\$11,168,981.20
Eubank Asphalt Paving & Sealing, LLC	\$8,787,914.71
Jones Bros. Contractors, LLC	\$10,296,287.06
Delta Contracting Company, LLC	\$15,769,032.55

**SUB-TOTAL ROADWAY ALTERNATE AA1**

Vaughn Contractors, Inc.	\$4,527,894.50
Eubank Asphalt Paving & Sealing, LLC	\$4,656,893.75
Jones Bros. Contractors, LLC	\$5,810,795.00

**SUB-TOTAL ROADWAY ALTERNATE AA2**

Delta Contracting Company, LLC	\$5,009,167.00
--------------------------------	----------------

**TOTAL CONTRACT**

Vaughn Contractors, Inc.	\$85,754,540.14
Eubank Asphalt Paving & Sealing, LLC	\$94,474,863.86
Jones Bros. Contractors, LLC	\$98,688,768.82
Delta Contracting Company, LLC	\$104,624,164.12



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

BRADLEY COUNTY (Contract No. CNZ183 Call 003)

NH-SIP-60(40),06069-3229-94

THE RAMP IMPROVEMENTS TO THE S.R. 60 NB EXIT RAMP TO BENTON PIKE FROM L.M. 13.25 TO L.M. 13.28 IN EAST CLEVELAND.

PROJECT LENGTH - 0.206 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 9.00%

---

TOTAL CONTRACT	
Wright Brothers Civil Construction, LLC	\$527,340.57
Summers-Taylor, Inc.	\$570,013.52
APAC-Atlantic, Inc.	\$782,174.19

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Wright Brothers Civil Construction, LLC	\$10,000.0000	\$10,000.00
	Summers-Taylor, Inc.	\$18,167.0000	\$18,167.00
	APAC-Atlantic, Inc.	\$18,750.0000	\$18,750.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Wright Brothers Civil Construction, LLC	\$56,000.0000	\$56,000.00
	Summers-Taylor, Inc.	\$29,500.0000	\$29,500.00
	APAC-Atlantic, Inc.	\$10,665.3600	\$10,665.36
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>866.000 C.Y.</b>		
	Wright Brothers Civil Construction, LLC	\$49.5000	\$42,867.00
	Summers-Taylor, Inc.	\$73.0000	\$63,218.00
	APAC-Atlantic, Inc.	\$172.5900	\$149,462.94
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
	<b>124.500 C.Y.</b>		
	Wright Brothers Civil Construction, LLC	\$30.0000	\$3,735.00
	Summers-Taylor, Inc.	\$47.0000	\$5,851.50
	APAC-Atlantic, Inc.	\$142.3400	\$17,721.33
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
	<b>65.019 C.Y.</b>		
	Wright Brothers Civil Construction, LLC	\$35.0000	\$2,275.67
	Summers-Taylor, Inc.	\$147.5000	\$9,590.30
	APAC-Atlantic, Inc.	\$224.9800	\$14,627.97
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>2.500 C.Y.</b>		
	Wright Brothers Civil Construction, LLC	\$120.0000	\$300.00
	Summers-Taylor, Inc.	\$500.0000	\$1,250.00
	APAC-Atlantic, Inc.	\$359.6800	\$899.20
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
	<b>534.000 L.F.</b>		
	Wright Brothers Civil Construction, LLC	\$3.0000	\$1,602.00
	Summers-Taylor, Inc.	\$5.0000	\$2,670.00
	APAC-Atlantic, Inc.	\$3.4400	\$1,836.96
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
	<b>6.000 EACH</b>		
	Wright Brothers Civil Construction, LLC	\$1,100.0000	\$6,600.00
	Summers-Taylor, Inc.	\$1,000.0000	\$6,000.00
	APAC-Atlantic, Inc.	\$1,250.0000	\$7,500.00

		CONTRACT CNZ183	
		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>1,131.000 TON</b>		
	Wright Brothers Civil Construction, LLC	\$57.0000	\$64,467.00
	Summers-Taylor, Inc.	\$72.0000	\$81,432.00
	APAC-Atlantic, Inc.	\$60.0200	\$67,882.62
<b>307-02.01</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>		
	<b>278.000 TON</b>		
	Wright Brothers Civil Construction, LLC	\$158.0000	\$43,924.00
	Summers-Taylor, Inc.	\$182.0000	\$50,596.00
	APAC-Atlantic, Inc.	\$233.0000	\$64,774.00
<b>307-02.08</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>		
	<b>225.000 TON</b>		
	Wright Brothers Civil Construction, LLC	\$175.0000	\$39,375.00
	Summers-Taylor, Inc.	\$202.0000	\$45,450.00
	APAC-Atlantic, Inc.	\$250.0000	\$56,250.00
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
	<b>3.000 TON</b>		
	Wright Brothers Civil Construction, LLC	\$1,030.0000	\$3,090.00
	Summers-Taylor, Inc.	\$1,185.0000	\$3,555.00
	APAC-Atlantic, Inc.	\$1,450.0000	\$4,350.00
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>11.000 TON</b>		
	Wright Brothers Civil Construction, LLC	\$200.0000	\$2,200.00
	Summers-Taylor, Inc.	\$230.5000	\$2,535.50
	APAC-Atlantic, Inc.	\$370.0000	\$4,070.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>2.000 TON</b>		
	Wright Brothers Civil Construction, LLC	\$820.0000	\$1,640.00
	Summers-Taylor, Inc.	\$943.5000	\$1,887.00
	APAC-Atlantic, Inc.	\$1,025.0000	\$2,050.00
<b>406-04.04</b>	<b>HIGH FRICTION SURFACE TREATMENT (DOUBLE LIFT)</b>		
	<b>154.000 S.Y.</b>		
	Wright Brothers Civil Construction, LLC	\$175.0000	\$26,950.00
	Summers-Taylor, Inc.	\$185.0000	\$28,490.00
	APAC-Atlantic, Inc.	\$203.7500	\$31,377.50
<b>407-20.05</b>	<b>SAW CUTTING ASPHALT PAVEMENT</b>		
	<b>840.000 L.F.</b>		
	Wright Brothers Civil Construction, LLC	\$3.5000	\$2,940.00
	Summers-Taylor, Inc.	\$9.5000	\$7,980.00
	APAC-Atlantic, Inc.	\$10.0000	\$8,400.00

		UNIT PRICE	EXTENSION
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>136.000 TON</b>		
Wright Brothers Civil Construction, LLC		\$240.0000	\$32,640.00
Summers-Taylor, Inc.		\$276.5000	\$37,604.00
APAC-Atlantic, Inc.		\$341.0000	\$46,376.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>28.000 TON</b>		
Wright Brothers Civil Construction, LLC		\$485.0000	\$13,580.00
Summers-Taylor, Inc.		\$558.0000	\$15,624.00
APAC-Atlantic, Inc.		\$390.0000	\$10,920.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>1.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$82.0000	\$82.00
Summers-Taylor, Inc.		\$85.5000	\$85.50
APAC-Atlantic, Inc.		\$93.7500	\$93.75
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$1,800.0000	\$1,800.00
Summers-Taylor, Inc.		\$1,822.5000	\$1,822.50
APAC-Atlantic, Inc.		\$2,000.0000	\$2,000.00
<b>705-04.20 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>205.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$4.4000	\$902.00
Summers-Taylor, Inc.		\$4.7500	\$973.75
APAC-Atlantic, Inc.		\$5.0000	\$1,025.00
<b>705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)</b>			
	<b>555.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$32.8000	\$18,204.00
Summers-Taylor, Inc.		\$34.5000	\$19,147.50
APAC-Atlantic, Inc.		\$37.5000	\$20,812.50
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$4,100.0000	\$4,100.00
Summers-Taylor, Inc.		\$4,271.5000	\$4,271.50
APAC-Atlantic, Inc.		\$4,687.5000	\$4,687.50
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>452.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$5.5000	\$2,486.00
Summers-Taylor, Inc.		\$6.0000	\$2,712.00
APAC-Atlantic, Inc.		\$6.2500	\$2,825.00

		UNIT PRICE	EXTENSION
<b>706-06.03 RADIUS RAIL</b>			
	<b>60.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$34.5000	\$2,070.00
Summers-Taylor, Inc.		\$36.0000	\$2,160.00
APAC-Atlantic, Inc.		\$39.3800	\$2,362.80
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Wright Brothers Civil Construction, LLC		\$35,000.0000	\$35,000.00
Summers-Taylor, Inc.		\$26,827.0000	\$26,827.00
APAC-Atlantic, Inc.		\$17,630.4900	\$17,630.49
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$42.5000	\$2,125.00
Summers-Taylor, Inc.		\$40.0000	\$2,000.00
APAC-Atlantic, Inc.		\$41.2500	\$2,062.50
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>2.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$39.0000	\$78.00
Summers-Taylor, Inc.		\$34.5000	\$69.00
APAC-Atlantic, Inc.		\$25.0000	\$50.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>339.750 S.F.</b>		
Wright Brothers Civil Construction, LLC		\$8.8000	\$2,989.80
Summers-Taylor, Inc.		\$9.5000	\$3,227.63
APAC-Atlantic, Inc.		\$10.3100	\$3,502.82
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>12.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$16.2500	\$195.00
Summers-Taylor, Inc.		\$40.0000	\$480.00
APAC-Atlantic, Inc.		\$35.0000	\$420.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$840.0000	\$840.00
Summers-Taylor, Inc.		\$1,879.5000	\$1,879.50
APAC-Atlantic, Inc.		\$1,500.0000	\$1,500.00
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>2,050.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$4.6000	\$9,430.00
Summers-Taylor, Inc.		\$4.0000	\$8,200.00
APAC-Atlantic, Inc.		\$5.3100	\$10,885.50

		UNIT PRICE	EXTENSION
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>0.660 C.Y.</b>		
Wright Brothers Civil Construction, LLC		\$720.0000	\$475.20
Summers-Taylor, Inc.		\$1,139.0000	\$751.74
APAC-Atlantic, Inc.		\$733.7600	\$484.28
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>136.000 LB.</b>		
Wright Brothers Civil Construction, LLC		\$3.8000	\$516.80
Summers-Taylor, Inc.		\$4.0000	\$544.00
APAC-Atlantic, Inc.		\$19.3300	\$2,628.88
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>10.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$6.6000	\$66.00
Summers-Taylor, Inc.		\$9.5000	\$95.00
APAC-Atlantic, Inc.		\$20.8000	\$208.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>73.000 LB.</b>		
Wright Brothers Civil Construction, LLC		\$6.6000	\$481.80
Summers-Taylor, Inc.		\$7.0000	\$511.00
APAC-Atlantic, Inc.		\$22.0800	\$1,611.84
<b>713-11.21 P POST SLIP BASE</b>			
	<b>4.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$112.0000	\$448.00
Summers-Taylor, Inc.		\$854.5000	\$3,418.00
APAC-Atlantic, Inc.		\$1,128.7500	\$4,515.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>26.000 S.F.</b>		
Wright Brothers Civil Construction, LLC		\$20.0000	\$520.00
Summers-Taylor, Inc.		\$22.0000	\$572.00
APAC-Atlantic, Inc.		\$35.1600	\$914.16
<b>713-15.02 REMOVAL &amp; RELOCATION OF SIGN &amp; SUPPORT</b>			
	<b>4.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$2,000.0000	\$8,000.00
Summers-Taylor, Inc.		\$569.5000	\$2,278.00
APAC-Atlantic, Inc.		\$1,733.7500	\$6,935.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>1.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$7,200.0000	\$7,200.00
Summers-Taylor, Inc.		\$7,403.5000	\$7,403.50
APAC-Atlantic, Inc.		\$7,468.7500	\$7,468.75

		UNIT PRICE	EXTENSION
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>33.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$82.0000	\$2,706.00
Summers-Taylor, Inc.		\$114.0000	\$3,762.00
APAC-Atlantic, Inc.		\$93.7500	\$3,093.75
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>60.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$11.0000	\$660.00
Summers-Taylor, Inc.		\$16.0000	\$960.00
APAC-Atlantic, Inc.		\$12.5000	\$750.00
<b>716-03.09 PLASTIC WORD PAVEMENT MARKING (15 MPH)</b>			
	<b>2.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$550.0000	\$1,100.00
Summers-Taylor, Inc.		\$399.0000	\$798.00
APAC-Atlantic, Inc.		\$625.0000	\$1,250.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>72.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$11.0000	\$792.00
Summers-Taylor, Inc.		\$6.5000	\$468.00
APAC-Atlantic, Inc.		\$12.5000	\$900.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>2.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$302.0000	\$604.00
Summers-Taylor, Inc.		\$313.5000	\$627.00
APAC-Atlantic, Inc.		\$343.7500	\$687.50
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.200 L.M.</b>		
Wright Brothers Civil Construction, LLC		\$13,700.0000	\$2,740.00
Summers-Taylor, Inc.		\$13,668.0000	\$2,733.60
APAC-Atlantic, Inc.		\$15,625.0000	\$3,125.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>269.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$3.0000	\$807.00
Summers-Taylor, Inc.		\$4.0000	\$1,076.00
APAC-Atlantic, Inc.		\$3.4400	\$925.36
<b>716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>			
	<b>597.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$5.2000	\$3,104.40
Summers-Taylor, Inc.		\$6.5000	\$3,880.50
APAC-Atlantic, Inc.		\$5.9400	\$3,546.18

		UNIT PRICE	EXTENSION
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Wright Brothers Civil Construction, LLC	\$52,500.0000	\$52,500.00
	Summers-Taylor, Inc.	\$43,200.0000	\$43,200.00
	APAC-Atlantic, Inc.	\$144,000.0000	\$144,000.00
<b>801-01.07</b>	<b>TEMPORARY SEEDING (WITH MULCH)</b>		
	<b>9.000 UNIT</b>		
	Wright Brothers Civil Construction, LLC	\$94.0000	\$846.00
	Summers-Taylor, Inc.	\$97.0000	\$873.00
	APAC-Atlantic, Inc.	\$106.2500	\$956.25
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>12.000 M.G.</b>		
	Wright Brothers Civil Construction, LLC	\$139.0000	\$1,668.00
	Summers-Taylor, Inc.	\$142.5000	\$1,710.00
	APAC-Atlantic, Inc.	\$156.2500	\$1,875.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>1,137.000 S.Y.</b>		
	Wright Brothers Civil Construction, LLC	\$6.7000	\$7,617.90
	Summers-Taylor, Inc.	\$8.0000	\$9,096.00
	APAC-Atlantic, Inc.	\$7.5000	\$8,527.50



**SUB-TOTAL ROADWAY**

Wright Brothers Civil Construction, LLC	\$527,340.57
Summers-Taylor, Inc.	\$570,013.52
APAC-Atlantic, Inc.	\$782,174.19

**TOTAL CONTRACT**

Wright Brothers Civil Construction, LLC	\$527,340.57
Summers-Taylor, Inc.	\$570,013.52
APAC-Atlantic, Inc.	\$782,174.19

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

CHEATHAM COUNTY (Contract No. CNZ167 Call 004)

STP-49(60),11S049-F8-005

THE RESURFACING ON S.R. 49 FROM THE DICKSON COUNTY LINE (L.M. 0.00) TO THE DICKSON COUNTY LINE (L.M. 1.00).

PROJECT LENGTH - 1.000 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 6.00%

---

TOTAL CONTRACT	
Eubank Asphalt Paving & Sealing, LLC	\$216,377.50
Tennessee Valley Paving Co., Inc.	\$233,551.50
Jones Bros. Contractors, LLC	\$310,521.50
Vulcan Construction Materials, LLC	\$421,578.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>2.000 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$2,000.00
Tennessee Valley Paving Co., Inc.		\$1,500.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$3,800.0000	\$7,600.00
Vulcan Construction Materials, LLC		\$4,500.0000	\$9,000.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>244.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$17.0000	\$4,148.00
Tennessee Valley Paving Co., Inc.		\$30.5000	\$7,442.00
Jones Bros. Contractors, LLC		\$60.0000	\$14,640.00
Vulcan Construction Materials, LLC		\$65.0000	\$15,860.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>90.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$100.0000	\$9,000.00
Tennessee Valley Paving Co., Inc.		\$50.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$180.0000	\$16,200.00
Vulcan Construction Materials, LLC		\$245.0000	\$22,050.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>8.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$400.0000	\$3,200.00
Tennessee Valley Paving Co., Inc.		\$900.0000	\$7,200.00
Jones Bros. Contractors, LLC		\$800.0000	\$6,400.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$9,600.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>1,052.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$110.0000	\$115,720.00
Tennessee Valley Paving Co., Inc.		\$121.0000	\$127,292.00
Jones Bros. Contractors, LLC		\$135.0000	\$142,020.00
Vulcan Construction Materials, LLC		\$145.0000	\$152,540.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>1.600 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$960.00
Tennessee Valley Paving Co., Inc.		\$1,000.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$5,935.0000	\$9,496.00
Vulcan Construction Materials, LLC		\$5,935.0000	\$9,496.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,082.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$20.0000	\$21,640.00
Tennessee Valley Paving Co., Inc.		\$22.0000	\$23,804.00
Jones Bros. Contractors, LLC		\$36.0000	\$38,952.00
Vulcan Construction Materials, LLC		\$55.0000	\$59,510.00

		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$6,800.0000	\$6,800.00
Tennessee Valley Paving Co., Inc.		\$5,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$18,000.0000	\$18,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>100.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$500.00
Tennessee Valley Paving Co., Inc.		\$1.0000	\$100.00
Jones Bros. Contractors, LLC		\$1.0000	\$100.00
Vulcan Construction Materials, LLC		\$38.0000	\$3,800.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>555.000 S.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$6.5000	\$3,607.50
Tennessee Valley Paving Co., Inc.		\$6.7000	\$3,718.50
Jones Bros. Contractors, LLC		\$6.7000	\$3,718.50
Vulcan Construction Materials, LLC		\$10.5000	\$5,827.50
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>66.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$40.0000	\$2,640.00
Tennessee Valley Paving Co., Inc.		\$50.0000	\$3,300.00
Jones Bros. Contractors, LLC		\$50.0000	\$3,300.00
Vulcan Construction Materials, LLC		\$50.0000	\$3,300.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>66.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$7.0000	\$462.00
Tennessee Valley Paving Co., Inc.		\$20.0000	\$1,320.00
Jones Bros. Contractors, LLC		\$20.0000	\$1,320.00
Vulcan Construction Materials, LLC		\$20.0000	\$1,320.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>65.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$40.0000	\$2,600.00
Tennessee Valley Paving Co., Inc.		\$35.0000	\$2,275.00
Jones Bros. Contractors, LLC		\$35.0000	\$2,275.00
Vulcan Construction Materials, LLC		\$35.0000	\$2,275.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>4.000 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$1,400.0000	\$5,600.00
Tennessee Valley Paving Co., Inc.		\$1,200.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$4,800.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$4,800.00

UNIT PRICE	EXTENSION
------------	-----------

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****4.000 L.M.**

Eubank Asphalt Paving & Sealing, LLC	\$7,500.0000	\$30,000.00
Tennessee Valley Paving Co., Inc.	\$7,300.0000	\$29,200.00
Jones Bros. Contractors, LLC	\$7,300.0000	\$29,200.00
Vulcan Construction Materials, LLC	\$7,300.0000	\$29,200.00

**717-01 MOBILIZATION****1.000 LS**

Eubank Asphalt Paving & Sealing, LLC	\$7,500.0000	\$7,500.00
Tennessee Valley Paving Co., Inc.	\$9,000.0000	\$9,000.00
Jones Bros. Contractors, LLC	\$15,500.0000	\$15,500.00
Vulcan Construction Materials, LLC	\$75,000.0000	\$75,000.00

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing, LLC	\$216,377.50
Tennessee Valley Paving Co., Inc.	\$233,551.50
Jones Bros. Contractors, LLC	\$310,521.50
Vulcan Construction Materials, LLC	\$421,578.50

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing, LLC	\$216,377.50
Tennessee Valley Paving Co., Inc.	\$233,551.50
Jones Bros. Contractors, LLC	\$310,521.50
Vulcan Construction Materials, LLC	\$421,578.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

CROCKETT COUNTY (Contract No. CNZ182 Call 005)

17005-3220-04

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE, AND PAVING ON U.S. 79 (S.R. 76) FOR INDUSTRIAL ACCESS  
SUPPORT SERVING PROJECT MALLARD (L.M. 1.07 - L.M. 2.05).

PROJECT LENGTH - 0.955 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2027

---

TOTAL CONTRACT	
Hal Coffey Contracting LLC	\$17,854,045.60
Delta Contracting Company, LLC	\$18,319,031.09
Ford Construction Company	\$21,367,675.67

		CONTRACT CNZ182	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Hal Coffey Contracting LLC	\$185,000.0000	\$185,000.00
	Delta Contracting Company, LLC	\$165,000.0000	\$165,000.00
	Ford Construction Company	\$190,000.0000	\$190,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Hal Coffey Contracting LLC	\$700,000.0000	\$700,000.00
	Delta Contracting Company, LLC	\$155,279.0000	\$155,279.00
	Ford Construction Company	\$250,000.0000	\$250,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Hal Coffey Contracting LLC	\$2,500.0000	\$2,500.00
	Delta Contracting Company, LLC	\$25,000.0000	\$25,000.00
	Ford Construction Company	\$90,000.0000	\$90,000.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
	9,365.000 S.Y.		
	Hal Coffey Contracting LLC	\$5.5000	\$51,507.50
	Delta Contracting Company, LLC	\$9.0000	\$84,285.00
	Ford Construction Company	\$6.0000	\$56,190.00
202-04.04	REMOVAL OF STRUCTURES (EXIST. BR. ID NO. 17SR0760001)		
	1.000 LS		
	Hal Coffey Contracting LLC	\$250,000.0000	\$250,000.00
	Delta Contracting Company, LLC	\$50,000.0000	\$50,000.00
	Ford Construction Company	\$10,000.0000	\$10,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	104,003.000 C.Y.		
	Hal Coffey Contracting LLC	\$2.1000	\$218,406.30
	Delta Contracting Company, LLC	\$5.5000	\$572,016.50
	Ford Construction Company	\$8.0000	\$832,024.00
203-01.13	ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)		
	32,960.000 C.Y.		
	Hal Coffey Contracting LLC	\$14.0000	\$461,440.00
	Delta Contracting Company, LLC	\$8.0000	\$263,680.00
	Ford Construction Company	\$10.6000	\$349,376.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	276,423.000 C.Y.		
	Hal Coffey Contracting LLC	\$6.2500	\$1,727,643.75
	Delta Contracting Company, LLC	\$6.9800	\$1,929,432.54
	Ford Construction Company	\$10.5000	\$2,902,441.50



		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>203-03.10</b>	<b>SELECT GRANULAR MATERIAL</b>		
	<b>40,903.000 TON</b>		
	Hal Coffey Contracting LLC	\$2.5000	\$102,257.50
	Delta Contracting Company, LLC	\$35.0000	\$1,431,605.00
	Ford Construction Company	\$37.0000	\$1,513,411.00
<b>203-06</b>	<b>WATER</b>		
	<b>2,210.000 M.G.</b>		
	Hal Coffey Contracting LLC	\$5.5000	\$12,155.00
	Delta Contracting Company, LLC	\$30.0000	\$66,300.00
	Ford Construction Company	\$35.0000	\$77,350.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
	<b>811.000 C.Y.</b>		
	Hal Coffey Contracting LLC	\$8.0000	\$6,488.00
	Delta Contracting Company, LLC	\$9.0000	\$7,299.00
	Ford Construction Company	\$30.0000	\$24,330.00
<b>203-10.05</b>	<b>SETTLEMENT PLATE / MONITORING DEVICE</b>		
	<b>2.000 EACH</b>		
	Hal Coffey Contracting LLC	\$5,500.0000	\$11,000.00
	Delta Contracting Company, LLC	\$5,000.0000	\$10,000.00
	Ford Construction Company	\$5,000.0000	\$10,000.00
<b>204-08</b>	<b>FOUNDATION FILL MATERIAL</b>		
	<b>599.000 C.Y.</b>		
	Hal Coffey Contracting LLC	\$90.0000	\$53,910.00
	Delta Contracting Company, LLC	\$99.0000	\$59,301.00
	Ford Construction Company	\$85.0000	\$50,915.00
<b>209-03.34</b>	<b>STREAM MITIGATION-LOG VANES</b>		
	<b>60.000 L.F.</b>		
	Hal Coffey Contracting LLC	\$89.0000	\$5,340.00
	Delta Contracting Company, LLC	\$270.0000	\$16,200.00
	Ford Construction Company	\$100.0000	\$6,000.00
<b>209-03.35</b>	<b>STREAM MITIGATION-LOG DROP STRUCTURE</b>		
	<b>1,250.000 L.F.</b>		
	Hal Coffey Contracting LLC	\$147.0000	\$183,750.00
	Delta Contracting Company, LLC	\$130.0000	\$162,500.00
	Ford Construction Company	\$70.0000	\$87,500.00
<b>209-03.67</b>	<b>STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH</b>		
	<b>1,272.000 L.F.</b>		
	Hal Coffey Contracting LLC	\$72.0000	\$91,584.00
	Delta Contracting Company, LLC	\$95.0000	\$120,840.00
	Ford Construction Company	\$100.0000	\$127,200.00

		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>209-03.99</b>	<b>PROTECTED AREA MARKER (WHITE WITH DECAL)</b>		
	<b>45.000 EACH</b>		
	Hal Coffey Contracting LLC	\$200.0000	\$9,000.00
	Delta Contracting Company, LLC	\$125.0000	\$5,625.00
	Ford Construction Company	\$200.0000	\$9,000.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>1,078.000 C.Y.</b>		
	Hal Coffey Contracting LLC	\$7.5000	\$8,085.00
	Delta Contracting Company, LLC	\$9.0000	\$9,702.00
	Ford Construction Company	\$16.0000	\$17,248.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>857.000 L.F.</b>		
	Hal Coffey Contracting LLC	\$5.5000	\$4,713.50
	Delta Contracting Company, LLC	\$5.5000	\$4,713.50
	Ford Construction Company	\$5.5000	\$4,713.50
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
	<b>3,952.000 L.F.</b>		
	Hal Coffey Contracting LLC	\$1.9000	\$7,508.80
	Delta Contracting Company, LLC	\$1.9000	\$7,508.80
	Ford Construction Company	\$1.9000	\$7,508.80
<b>209-08.05</b>	<b>ENHANCED SILT FENCE CHECK (V-DITCH)</b>		
	<b>2.000 EACH</b>		
	Hal Coffey Contracting LLC	\$750.0000	\$1,500.00
	Delta Contracting Company, LLC	\$750.0000	\$1,500.00
	Ford Construction Company	\$750.0000	\$1,500.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>9.000 EACH</b>		
	Hal Coffey Contracting LLC	\$650.0000	\$5,850.00
	Delta Contracting Company, LLC	\$1,200.0000	\$10,800.00
	Ford Construction Company	\$1,100.0000	\$9,900.00
<b>209-09.01</b>	<b>SANDBAGS</b>		
	<b>300.000 BAG</b>		
	Hal Coffey Contracting LLC	\$3.5000	\$1,050.00
	Delta Contracting Company, LLC	\$6.0000	\$1,800.00
	Ford Construction Company	\$8.0000	\$2,400.00
<b>209-09.03</b>	<b>SEDIMENT FILTER BAG (15' X 15')</b>		
	<b>2.000 EACH</b>		
	Hal Coffey Contracting LLC	\$550.0000	\$1,100.00
	Delta Contracting Company, LLC	\$400.0000	\$800.00
	Ford Construction Company	\$1,400.0000	\$2,800.00

		UNIT PRICE	EXTENSION
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>24.000 EACH</b>		
Hal Coffey Contracting LLC		\$450.0000	\$10,800.00
Delta Contracting Company, LLC		\$450.0000	\$10,800.00
Ford Construction Company		\$450.0000	\$10,800.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>500.000 S.Y.</b>		
Hal Coffey Contracting LLC		\$4.0000	\$2,000.00
Delta Contracting Company, LLC		\$3.0000	\$1,500.00
Ford Construction Company		\$6.0000	\$3,000.00
<b>209-40.30 CATCH BASIN PROTECTION (TYPE A)</b>			
	<b>2.000 EACH</b>		
Hal Coffey Contracting LLC		\$600.0000	\$1,200.00
Delta Contracting Company, LLC		\$850.0000	\$1,700.00
Ford Construction Company		\$600.0000	\$1,200.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>8.000 EACH</b>		
Hal Coffey Contracting LLC		\$600.0000	\$4,800.00
Delta Contracting Company, LLC		\$600.0000	\$4,800.00
Ford Construction Company		\$600.0000	\$4,800.00
<b>209-40.34 CATCH BASIN PROTECTION (TYPE E)</b>			
	<b>3.000 EACH</b>		
Hal Coffey Contracting LLC		\$600.0000	\$1,800.00
Delta Contracting Company, LLC		\$600.0000	\$1,800.00
Ford Construction Company		\$600.0000	\$1,800.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>1.000 EACH</b>		
Hal Coffey Contracting LLC		\$900.0000	\$900.00
Delta Contracting Company, LLC		\$900.0000	\$900.00
Ford Construction Company		\$900.0000	\$900.00
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>			
	<b>1.000 EACH</b>		
Hal Coffey Contracting LLC		\$900.0000	\$900.00
Delta Contracting Company, LLC		\$900.0000	\$900.00
Ford Construction Company		\$900.0000	\$900.00
<b>209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)</b>			
	<b>4.000 EACH</b>		
Hal Coffey Contracting LLC		\$900.0000	\$3,600.00
Delta Contracting Company, LLC		\$900.0000	\$3,600.00
Ford Construction Company		\$900.0000	\$3,600.00

		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>209-40.46</b>	<b>CATCH BASIN FILTER ASSEMBLY(TYPE 6)</b>		
	<b>15.000 EACH</b>		
	Hal Coffey Contracting LLC	\$900.0000	\$13,500.00
	Delta Contracting Company, LLC	\$900.0000	\$13,500.00
	Ford Construction Company	\$900.0000	\$13,500.00
<b>209-40.47</b>	<b>CATCH BASIN FILTER ASSEMBLY(TYPE 7)</b>		
	<b>4.000 EACH</b>		
	Hal Coffey Contracting LLC	\$900.0000	\$3,600.00
	Delta Contracting Company, LLC	\$900.0000	\$3,600.00
	Ford Construction Company	\$900.0000	\$3,600.00
<b>209-65.03</b>	<b>TEMPORARY DIVERSION CHANNEL</b>		
	<b>737.000 L.F.</b>		
	Hal Coffey Contracting LLC	\$25.0000	\$18,425.00
	Delta Contracting Company, LLC	\$15.0000	\$11,055.00
	Ford Construction Company	\$100.0000	\$73,700.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>28,483.000 TON</b>		
	Hal Coffey Contracting LLC	\$35.0000	\$996,905.00
	Delta Contracting Company, LLC	\$42.0000	\$1,196,286.00
	Ford Construction Company	\$40.0000	\$1,139,320.00
<b>303-01.01</b>	<b>GRANULAR BACKFILL (ROADWAY)</b>		
	<b>15,976.000 TON</b>		
	Hal Coffey Contracting LLC	\$59.0000	\$942,584.00
	Delta Contracting Company, LLC	\$42.0000	\$670,992.00
	Ford Construction Company	\$43.0000	\$686,968.00
<b>303-02</b>	<b>MINERAL AGGREGATE, TYPE B BASE, GRADING (D)</b>		
	<b>500.000 TON</b>		
	Hal Coffey Contracting LLC	\$45.0000	\$22,500.00
	Delta Contracting Company, LLC	\$42.0000	\$21,000.00
	Ford Construction Company	\$43.0000	\$21,500.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>9,483.000 TON</b>		
	Hal Coffey Contracting LLC	\$15.0000	\$142,245.00
	Delta Contracting Company, LLC	\$60.0000	\$568,980.00
	Ford Construction Company	\$56.0000	\$531,048.00
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>		
	<b>3,416.000 TON</b>		
	Hal Coffey Contracting LLC	\$112.0000	\$382,592.00
	Delta Contracting Company, LLC	\$126.0000	\$430,416.00
	Ford Construction Company	\$112.0000	\$382,592.00

		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>3,806.000 TON</b>		
Hal Coffey Contracting LLC		\$118.0000	\$449,108.00
Delta Contracting Company, LLC		\$129.0000	\$490,974.00
Ford Construction Company		\$118.0000	\$449,108.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>45.000 TON</b>		
Hal Coffey Contracting LLC		\$200.0000	\$9,000.00
Delta Contracting Company, LLC		\$300.0000	\$13,500.00
Ford Construction Company		\$200.0000	\$9,000.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>160.000 TON</b>		
Hal Coffey Contracting LLC		\$5.0000	\$800.00
Delta Contracting Company, LLC		\$25.0000	\$4,000.00
Ford Construction Company		\$5.0000	\$800.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>17.000 TON</b>		
Hal Coffey Contracting LLC		\$965.0000	\$16,405.00
Delta Contracting Company, LLC		\$300.0000	\$5,100.00
Ford Construction Company		\$965.0000	\$16,405.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>440.000 L.F.</b>		
Hal Coffey Contracting LLC		\$5.0000	\$2,200.00
Delta Contracting Company, LLC		\$6.0000	\$2,640.00
Ford Construction Company		\$13.0000	\$5,720.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>2,121.000 TON</b>		
Hal Coffey Contracting LLC		\$167.0000	\$354,207.00
Delta Contracting Company, LLC		\$164.0000	\$347,844.00
Ford Construction Company		\$167.0000	\$354,207.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.750 L.M.</b>		
Hal Coffey Contracting LLC		\$11,000.0000	\$8,250.00
Delta Contracting Company, LLC		\$7,600.0000	\$5,700.00
Ford Construction Company		\$11,750.0000	\$8,812.50
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>1,447.000 C.Y.</b>		
Hal Coffey Contracting LLC		\$1,050.0000	\$1,519,350.00
Delta Contracting Company, LLC		\$1,050.0000	\$1,519,350.00
Ford Construction Company		\$1,350.0000	\$1,953,450.00

		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>	<b>205,347.000 LB.</b>		
Hal Coffey Contracting LLC		\$1.6500	\$338,822.55
Delta Contracting Company, LLC		\$1.1500	\$236,149.05
Ford Construction Company		\$1.7000	\$349,089.90
<b>604-02.01 CLASS A CONCRETE (BOX BRIDGES)</b>	<b>3,187.000 C.Y.</b>		
Hal Coffey Contracting LLC		\$855.0000	\$2,724,885.00
Delta Contracting Company, LLC		\$625.0000	\$1,991,875.00
Ford Construction Company		\$950.0000	\$3,027,650.00
<b>604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)</b>	<b>342,141.000 LB.</b>		
Hal Coffey Contracting LLC		\$1.6500	\$564,532.65
Delta Contracting Company, LLC		\$1.6500	\$564,532.65
Ford Construction Company		\$1.8000	\$615,853.80
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>1,137.000 L.F.</b>		
Hal Coffey Contracting LLC		\$65.0000	\$73,905.00
Delta Contracting Company, LLC		\$77.0000	\$87,549.00
Ford Construction Company		\$105.0000	\$119,385.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>841.000 L.F.</b>		
Hal Coffey Contracting LLC		\$80.0000	\$67,280.00
Delta Contracting Company, LLC		\$100.0000	\$84,100.00
Ford Construction Company		\$130.0000	\$109,330.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>203.000 L.F.</b>		
Hal Coffey Contracting LLC		\$110.0000	\$22,330.00
Delta Contracting Company, LLC		\$125.0000	\$25,375.00
Ford Construction Company		\$140.0000	\$28,420.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>43.000 L.F.</b>		
Hal Coffey Contracting LLC		\$135.0000	\$5,805.00
Delta Contracting Company, LLC		\$160.0000	\$6,880.00
Ford Construction Company		\$150.0000	\$6,450.00
<b>607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>82.000 L.F.</b>		
Hal Coffey Contracting LLC		\$150.0000	\$12,300.00
Delta Contracting Company, LLC		\$200.0000	\$16,400.00
Ford Construction Company		\$155.0000	\$12,710.00

		UNIT PRICE	EXTENSION
<b>607-10.02 54" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>98.000 L.F.</b>		
Hal Coffey Contracting LLC		\$255.0000	\$24,990.00
Delta Contracting Company, LLC		\$300.0000	\$29,400.00
Ford Construction Company		\$215.0000	\$21,070.00
<b>611-01.04 MANHOLES, &gt; 12' - 16' DEPTH</b>			
	<b>1.000 EACH</b>		
Hal Coffey Contracting LLC		\$18,000.0000	\$18,000.00
Delta Contracting Company, LLC		\$11,000.0000	\$11,000.00
Ford Construction Company		\$19,000.0000	\$19,000.00
<b>611-01.21 REWORK MANHOLE</b>			
	<b>3.000 EACH</b>		
Hal Coffey Contracting LLC		\$3,500.0000	\$10,500.00
Delta Contracting Company, LLC		\$2,500.0000	\$7,500.00
Ford Construction Company		\$8,000.0000	\$24,000.00
<b>611-02.16 JUNCTION BOX (SEE PLANS)</b>			
	<b>1.000 EACH</b>		
Hal Coffey Contracting LLC		\$22,000.0000	\$22,000.00
Delta Contracting Company, LLC		\$16,000.0000	\$16,000.00
Ford Construction Company		\$25,000.0000	\$25,000.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>10.000 C.Y.</b>		
Hal Coffey Contracting LLC		\$1,500.0000	\$15,000.00
Delta Contracting Company, LLC		\$2,000.0000	\$20,000.00
Ford Construction Company		\$1,900.0000	\$19,000.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>405.000 LB.</b>		
Hal Coffey Contracting LLC		\$5.0000	\$2,025.00
Delta Contracting Company, LLC		\$2.5000	\$1,012.50
Ford Construction Company		\$3.5000	\$1,417.50
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>			
	<b>1.000 EACH</b>		
Hal Coffey Contracting LLC		\$6,000.0000	\$6,000.00
Delta Contracting Company, LLC		\$7,000.0000	\$7,000.00
Ford Construction Company		\$5,500.0000	\$5,500.00
<b>611-07.33 30IN ENDWALL (SIDE DRAIN)</b>			
	<b>1.000 EACH</b>		
Hal Coffey Contracting LLC		\$12,000.0000	\$12,000.00
Delta Contracting Company, LLC		\$13,000.0000	\$13,000.00
Ford Construction Company		\$8,800.0000	\$8,800.00

		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>4.000 EACH</b>		
Hal Coffey Contracting LLC		\$2,800.0000	\$11,200.00
Delta Contracting Company, LLC		\$4,000.0000	\$16,000.00
Ford Construction Company		\$2,000.0000	\$8,000.00
<b>611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>6.000 EACH</b>		
Hal Coffey Contracting LLC		\$2,800.0000	\$16,800.00
Delta Contracting Company, LLC		\$4,000.0000	\$24,000.00
Ford Construction Company		\$2,200.0000	\$13,200.00
<b>611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Hal Coffey Contracting LLC		\$12,000.0000	\$12,000.00
Delta Contracting Company, LLC		\$6,500.0000	\$6,500.00
Ford Construction Company		\$5,500.0000	\$5,500.00
<b>611-09.02 REWORK CATCHBASIN</b>			
	<b>1.000 EACH</b>		
Hal Coffey Contracting LLC		\$4,700.0000	\$4,700.00
Delta Contracting Company, LLC		\$3,000.0000	\$3,000.00
Ford Construction Company		\$6,500.0000	\$6,500.00
<b>611-10.01 CATCH BASINS, TYPE 10, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Hal Coffey Contracting LLC		\$5,500.0000	\$5,500.00
Delta Contracting Company, LLC		\$4,500.0000	\$4,500.00
Ford Construction Company		\$6,200.0000	\$6,200.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>2.000 EACH</b>		
Hal Coffey Contracting LLC		\$5,800.0000	\$11,600.00
Delta Contracting Company, LLC		\$5,700.0000	\$11,400.00
Ford Construction Company		\$6,400.0000	\$12,800.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>12.000 EACH</b>		
Hal Coffey Contracting LLC		\$7,500.0000	\$90,000.00
Delta Contracting Company, LLC		\$6,000.0000	\$72,000.00
Ford Construction Company		\$7,200.0000	\$86,400.00
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>			
	<b>4.000 EACH</b>		
Hal Coffey Contracting LLC		\$10,500.0000	\$42,000.00
Delta Contracting Company, LLC		\$11,000.0000	\$44,000.00
Ford Construction Company		\$10,000.0000	\$40,000.00



		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>627-01.01 MOBILIZATION (PREFABRICATED VERTICAL DRAINS)</b>			
	<b>1.000 LS</b>		
Hal Coffey Contracting LLC		\$120,000.0000	\$120,000.00
Delta Contracting Company, LLC		\$71,000.0000	\$71,000.00
Ford Construction Company		\$70,000.0000	\$70,000.00
<b>627-01.02 PREFABRICATED VERTICAL DRAIN</b>			
	<b>35,682.000 L.F.</b>		
Hal Coffey Contracting LLC		\$2.1000	\$74,932.20
Delta Contracting Company, LLC		\$2.1000	\$74,932.20
Ford Construction Company		\$1.8200	\$64,941.24
<b>627-01.03 DRAINAGE LAYER MATERIAL</b>			
	<b>6,935.000 C.Y.</b>		
Hal Coffey Contracting LLC		\$48.0000	\$332,880.00
Delta Contracting Company, LLC		\$30.0000	\$208,050.00
Ford Construction Company		\$58.0000	\$402,230.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>22,520.000 S.F.</b>		
Hal Coffey Contracting LLC		\$5.0000	\$112,600.00
Delta Contracting Company, LLC		\$7.8500	\$176,782.00
Ford Construction Company		\$5.0000	\$112,600.00
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>1,120.000 S.F.</b>		
Hal Coffey Contracting LLC		\$17.0500	\$19,096.00
Delta Contracting Company, LLC		\$30.0000	\$33,600.00
Ford Construction Company		\$17.0500	\$19,096.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>285.000 C.Y.</b>		
Hal Coffey Contracting LLC		\$365.7500	\$104,238.75
Delta Contracting Company, LLC		\$510.0000	\$145,350.00
Ford Construction Company		\$365.7500	\$104,238.75
<b>703-01 PORTLAND CEMENT CONCRETE DITCH PAVING</b>			
	<b>94.000 C.Y.</b>		
Hal Coffey Contracting LLC		\$500.0000	\$47,000.00
Delta Contracting Company, LLC		\$650.0000	\$61,100.00
Ford Construction Company		\$1,000.0000	\$94,000.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>4.000 EACH</b>		
Hal Coffey Contracting LLC		\$975.0000	\$3,900.00
Delta Contracting Company, LLC		\$975.0000	\$3,900.00
Ford Construction Company		\$975.0000	\$3,900.00

		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>413.000 L.F.</b>		
Hal Coffey Contracting LLC		\$32.7500	\$13,525.75
Delta Contracting Company, LLC		\$32.7500	\$13,525.75
Ford Construction Company		\$32.7500	\$13,525.75
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>4.000 EACH</b>		
Hal Coffey Contracting LLC		\$3,350.0000	\$13,400.00
Delta Contracting Company, LLC		\$3,350.0000	\$13,400.00
Ford Construction Company		\$3,350.0000	\$13,400.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>4.000 EACH</b>		
Hal Coffey Contracting LLC		\$3,100.0000	\$12,400.00
Delta Contracting Company, LLC		\$3,100.0000	\$12,400.00
Ford Construction Company		\$3,100.0000	\$12,400.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>518.000 L.F.</b>		
Hal Coffey Contracting LLC		\$3.5000	\$1,813.00
Delta Contracting Company, LLC		\$3.5000	\$1,813.00
Ford Construction Company		\$3.5000	\$1,813.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>37.000 EACH</b>		
Hal Coffey Contracting LLC		\$375.0000	\$13,875.00
Delta Contracting Company, LLC		\$300.0000	\$11,100.00
Ford Construction Company		\$375.0000	\$13,875.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>786.000 TON</b>		
Hal Coffey Contracting LLC		\$49.0000	\$38,514.00
Delta Contracting Company, LLC		\$60.0000	\$47,160.00
Ford Construction Company		\$65.0000	\$51,090.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>754.000 TON</b>		
Hal Coffey Contracting LLC		\$49.0000	\$36,946.00
Delta Contracting Company, LLC		\$60.0000	\$45,240.00
Ford Construction Company		\$65.0000	\$49,010.00
<b>709-05.07 MACHINED RIP-RAP (CLASS A-2)</b>			
	<b>178.000 TON</b>		
Hal Coffey Contracting LLC		\$49.0000	\$8,722.00
Delta Contracting Company, LLC		\$60.0000	\$10,680.00
Ford Construction Company		\$65.0000	\$11,570.00

		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>709-05.08</b>	<b>MACHINED RIP-RAP (CLASS B)</b>		
	<b>826.000 TON</b>		
	Hal Coffey Contracting LLC	\$49.0000	\$40,474.00
	Delta Contracting Company, LLC	\$60.0000	\$49,560.00
	Ford Construction Company	\$65.0000	\$53,690.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Hal Coffey Contracting LLC	\$155,000.0000	\$155,000.00
	Delta Contracting Company, LLC	\$42,000.0000	\$42,000.00
	Ford Construction Company	\$50,000.0000	\$50,000.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>487.000 L.F.</b>		
	Hal Coffey Contracting LLC	\$45.0000	\$21,915.00
	Delta Contracting Company, LLC	\$36.0000	\$17,532.00
	Ford Construction Company	\$35.0000	\$17,045.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>4.000 EACH</b>		
	Hal Coffey Contracting LLC	\$9,500.0000	\$38,000.00
	Delta Contracting Company, LLC	\$9,200.0000	\$36,800.00
	Ford Construction Company	\$9,483.0000	\$37,932.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>40.000 EACH</b>		
	Hal Coffey Contracting LLC	\$35.0000	\$1,400.00
	Delta Contracting Company, LLC	\$35.0000	\$1,400.00
	Ford Construction Company	\$35.0000	\$1,400.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>40.000 EACH</b>		
	Hal Coffey Contracting LLC	\$25.0000	\$1,000.00
	Delta Contracting Company, LLC	\$25.0000	\$1,000.00
	Ford Construction Company	\$25.0000	\$1,000.00
<b>712-05.03</b>	<b>WARNING LIGHTS (TYPE C)</b>		
	<b>40.000 EACH</b>		
	Hal Coffey Contracting LLC	\$25.0000	\$1,000.00
	Delta Contracting Company, LLC	\$25.0000	\$1,000.00
	Ford Construction Company	\$25.0000	\$1,000.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>775.000 S.F.</b>		
	Hal Coffey Contracting LLC	\$7.3500	\$5,696.25
	Delta Contracting Company, LLC	\$7.3500	\$5,696.25
	Ford Construction Company	\$7.3500	\$5,696.25

		UNIT PRICE	EXTENSION
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>240.000 L.F.</b>		
Hal Coffey Contracting LLC		\$15.0000	\$3,600.00
Delta Contracting Company, LLC		\$15.0000	\$3,600.00
Ford Construction Company		\$15.0000	\$3,600.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>3.000 EACH</b>		
Hal Coffey Contracting LLC		\$1,250.0000	\$3,750.00
Delta Contracting Company, LLC		\$1,250.0000	\$3,750.00
Ford Construction Company		\$1,250.0000	\$3,750.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>13.000 L.F.</b>		
Hal Coffey Contracting LLC		\$40.0000	\$520.00
Delta Contracting Company, LLC		\$40.0000	\$520.00
Ford Construction Company		\$40.0000	\$520.00
<b>712-09.09 REMOVABLE PAVEMENT MARKING (4" line)</b>			
	<b>911.000 L.F.</b>		
Hal Coffey Contracting LLC		\$6.0000	\$5,466.00
Delta Contracting Company, LLC		\$6.0000	\$5,466.00
Ford Construction Company		\$6.0000	\$5,466.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>77.000 L.F.</b>		
Hal Coffey Contracting LLC		\$5.5000	\$423.50
Delta Contracting Company, LLC		\$6.0000	\$462.00
Ford Construction Company		\$5.5000	\$423.50
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>408.000 LB.</b>		
Hal Coffey Contracting LLC		\$4.5000	\$1,836.00
Delta Contracting Company, LLC		\$4.0000	\$1,632.00
Ford Construction Company		\$4.5000	\$1,836.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,148.000 LB.</b>		
Hal Coffey Contracting LLC		\$5.0000	\$5,740.00
Delta Contracting Company, LLC		\$4.1000	\$4,706.80
Ford Construction Company		\$5.0000	\$5,740.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>277.000 S.F.</b>		
Hal Coffey Contracting LLC		\$14.5000	\$4,016.50
Delta Contracting Company, LLC		\$14.7000	\$4,071.90
Ford Construction Company		\$14.5000	\$4,016.50

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>8.000 S.F.</b>		
Hal Coffey Contracting LLC		\$15.0000	\$120.00
Delta Contracting Company, LLC		\$16.0000	\$128.00
Ford Construction Company		\$15.0000	\$120.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Hal Coffey Contracting LLC		\$1,250.0000	\$1,250.00
Delta Contracting Company, LLC		\$813.0000	\$813.00
Ford Construction Company		\$1,250.0000	\$1,250.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>6.000 EACH</b>		
Hal Coffey Contracting LLC		\$5,900.0000	\$35,400.00
Delta Contracting Company, LLC		\$6,000.0000	\$36,000.00
Ford Construction Company		\$5,900.0000	\$35,400.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>103.000 EACH</b>		
Hal Coffey Contracting LLC		\$62.0000	\$6,386.00
Delta Contracting Company, LLC		\$62.0000	\$6,386.00
Ford Construction Company		\$62.0000	\$6,386.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>180.000 L.F.</b>		
Hal Coffey Contracting LLC		\$35.0000	\$6,300.00
Delta Contracting Company, LLC		\$35.0000	\$6,300.00
Ford Construction Company		\$35.0000	\$6,300.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>77.000 S.Y.</b>		
Hal Coffey Contracting LLC		\$48.0000	\$3,696.00
Delta Contracting Company, LLC		\$48.0000	\$3,696.00
Ford Construction Company		\$48.0000	\$3,696.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>155.000 L.F.</b>		
Hal Coffey Contracting LLC		\$40.0000	\$6,200.00
Delta Contracting Company, LLC		\$40.0000	\$6,200.00
Ford Construction Company		\$40.0000	\$6,200.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>9.000 EACH</b>		
Hal Coffey Contracting LLC		\$300.0000	\$2,700.00
Delta Contracting Company, LLC		\$300.0000	\$2,700.00
Ford Construction Company		\$300.0000	\$2,700.00

		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>54.000 L.F.</b>		
Hal Coffey Contracting LLC		\$58.0000	\$3,132.00
Delta Contracting Company, LLC		\$58.0000	\$3,132.00
Ford Construction Company		\$58.0000	\$3,132.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>1.000 EACH</b>		
Hal Coffey Contracting LLC		\$2,000.0000	\$2,000.00
Delta Contracting Company, LLC		\$2,000.0000	\$2,000.00
Ford Construction Company		\$2,000.0000	\$2,000.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>5.000 EACH</b>		
Hal Coffey Contracting LLC		\$700.0000	\$3,500.00
Delta Contracting Company, LLC		\$700.0000	\$3,500.00
Ford Construction Company		\$700.0000	\$3,500.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>1.380 L.M.</b>		
Hal Coffey Contracting LLC		\$3,100.0000	\$4,278.00
Delta Contracting Company, LLC		\$3,100.0000	\$4,278.00
Ford Construction Company		\$3,100.0000	\$4,278.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>3.820 L.M.</b>		
Hal Coffey Contracting LLC		\$9,500.0000	\$36,290.00
Delta Contracting Company, LLC		\$9,500.0000	\$36,290.00
Ford Construction Company		\$9,500.0000	\$36,290.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hal Coffey Contracting LLC		\$550,000.0000	\$550,000.00
Delta Contracting Company, LLC		\$776,923.0000	\$776,923.00
Ford Construction Company		\$450,000.0000	\$450,000.00
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>2,118.000 S.Y.</b>		
Hal Coffey Contracting LLC		\$5.5000	\$11,649.00
Delta Contracting Company, LLC		\$8.5000	\$18,003.00
Ford Construction Company		\$10.0000	\$21,180.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>2,034.000 S.Y.</b>		
Hal Coffey Contracting LLC		\$2.5000	\$5,085.00
Delta Contracting Company, LLC		\$3.0000	\$6,102.00
Ford Construction Company		\$5.0000	\$10,170.00

		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>740-10.04</b>	<b>GEOTEXTILE (TYPE IV)(STABILIZATION)</b>		
	<b>17,017.000 S.Y.</b>		
	Hal Coffey Contracting LLC	\$1.5000	\$25,525.50
	Delta Contracting Company, LLC	\$3.5000	\$59,559.50
	Ford Construction Company	\$5.0000	\$85,085.00
<b>740-11.05</b>	<b>TEMPORARY SEDIMENT TUBE 24IN</b>		
	<b>518.000 L.F.</b>		
	Hal Coffey Contracting LLC	\$8.5000	\$4,403.00
	Delta Contracting Company, LLC	\$8.5000	\$4,403.00
	Ford Construction Company	\$8.5000	\$4,403.00
<b>801-01</b>	<b>SEEDING (WITH MULCH)</b>		
	<b>43.000 UNIT</b>		
	Hal Coffey Contracting LLC	\$45.0000	\$1,935.00
	Delta Contracting Company, LLC	\$45.0000	\$1,935.00
	Ford Construction Company	\$45.0000	\$1,935.00
<b>801-01.35</b>	<b>GRASS SEED MIX (RIPZN/FLPL) W/MULCH</b>		
	<b>6.000 UNIT</b>		
	Hal Coffey Contracting LLC	\$50.0000	\$300.00
	Delta Contracting Company, LLC	\$50.0000	\$300.00
	Ford Construction Company	\$50.0000	\$300.00
<b>801-02</b>	<b>SEEDING (WITHOUT MULCH)</b>		
	<b>95.000 UNIT</b>		
	Hal Coffey Contracting LLC	\$40.0000	\$3,800.00
	Delta Contracting Company, LLC	\$40.0000	\$3,800.00
	Ford Construction Company	\$40.0000	\$3,800.00
<b>801-02.08</b>	<b>TEMPORARY SEEDING (WITHOUT MULCH)</b>		
	<b>95.000 UNIT</b>		
	Hal Coffey Contracting LLC	\$35.0000	\$3,325.00
	Delta Contracting Company, LLC	\$35.0000	\$3,325.00
	Ford Construction Company	\$35.0000	\$3,325.00
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>715.000 M.G.</b>		
	Hal Coffey Contracting LLC	\$20.0000	\$14,300.00
	Delta Contracting Company, LLC	\$20.0000	\$14,300.00
	Ford Construction Company	\$20.0000	\$14,300.00
<b>801-07</b>	<b>SEED (SUPPLEMENTAL APPLICATION)</b>		
	<b>74.000 LB.</b>		
	Hal Coffey Contracting LLC	\$300.0000	\$22,200.00
	Delta Contracting Company, LLC	\$300.0000	\$22,200.00
	Ford Construction Company	\$300.0000	\$22,200.00

		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>			
	<b>140.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$1,120.00
Delta Contracting Company, LLC		\$8.0000	\$1,120.00
Ford Construction Company		\$8.0000	\$1,120.00
<b>802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN)</b>			
	<b>140.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$1,120.00
Delta Contracting Company, LLC		\$8.0000	\$1,120.00
Ford Construction Company		\$8.0000	\$1,120.00
<b>802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)</b>			
	<b>140.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$1,120.00
Delta Contracting Company, LLC		\$8.0000	\$1,120.00
Ford Construction Company		\$8.0000	\$1,120.00
<b>802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)</b>			
	<b>140.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$1,120.00
Delta Contracting Company, LLC		\$8.0000	\$1,120.00
Ford Construction Company		\$8.0000	\$1,120.00
<b>802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)</b>			
	<b>510.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$4,080.00
Delta Contracting Company, LLC		\$8.0000	\$4,080.00
Ford Construction Company		\$8.0000	\$4,080.00
<b>802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)</b>			
	<b>420.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$3,360.00
Delta Contracting Company, LLC		\$8.0000	\$3,360.00
Ford Construction Company		\$8.0000	\$3,360.00
<b>802-12.14 DIOSPYROS VIRGINIANA (PERSIMMON SEEDLNG B.R.)</b>			
	<b>510.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$4,080.00
Delta Contracting Company, LLC		\$8.0000	\$4,080.00
Ford Construction Company		\$8.0000	\$4,080.00
<b>802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)</b>			
	<b>420.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$3,360.00
Delta Contracting Company, LLC		\$8.0000	\$3,360.00
Ford Construction Company		\$8.0000	\$3,360.00



		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>802-12.17 JUGLANS NIGRA (BLACK WALNUT SEEDLNG B.R.)</b>			
	<b>90.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$720.00
Delta Contracting Company, LLC		\$8.0000	\$720.00
Ford Construction Company		\$8.0000	\$720.00
<b>802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)</b>			
	<b>90.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$720.00
Delta Contracting Company, LLC		\$8.0000	\$720.00
Ford Construction Company		\$8.0000	\$720.00
<b>802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)</b>			
	<b>420.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$3,360.00
Delta Contracting Company, LLC		\$8.0000	\$3,360.00
Ford Construction Company		\$8.0000	\$3,360.00
<b>802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)</b>			
	<b>510.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$4,080.00
Delta Contracting Company, LLC		\$8.0000	\$4,080.00
Ford Construction Company		\$8.0000	\$4,080.00
<b>802-12.45 CARPINUS CAROLINIANA (AMERICAN HORNBEAM SEEDLING B.R.)</b>			
	<b>230.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$1,840.00
Delta Contracting Company, LLC		\$8.0000	\$1,840.00
Ford Construction Company		\$8.0000	\$1,840.00
<b>802-13.54 CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE ROOT)</b>			
	<b>140.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$1,120.00
Delta Contracting Company, LLC		\$8.0000	\$1,120.00
Ford Construction Company		\$8.0000	\$1,120.00
<b>802-13.55 HAMAMELIS VIRGINIANA (WITCH HAZEL SDLNG BARE ROOT)</b>			
	<b>90.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$720.00
Delta Contracting Company, LLC		\$8.0000	\$720.00
Ford Construction Company		\$8.0000	\$720.00
<b>802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)</b>			
	<b>140.000 EACH</b>		
Hal Coffey Contracting LLC		\$8.0000	\$1,120.00
Delta Contracting Company, LLC		\$8.0000	\$1,120.00
Ford Construction Company		\$8.0000	\$1,120.00

		UNIT PRICE	EXTENSION
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>78,082.000 S.Y.</b>		
	Hal Coffey Contracting LLC	\$5.0000	\$390,410.00
	Delta Contracting Company, LLC	\$4.0000	\$312,328.00
	Ford Construction Company	\$4.0000	\$312,328.00
<b>805-12.02</b>	<b>EROSION CONTROL BLANKET (TYPE II)</b>		
	<b>30,725.000 S.Y.</b>		
	Hal Coffey Contracting LLC	\$2.0000	\$61,450.00
	Delta Contracting Company, LLC	\$1.6000	\$49,160.00
	Ford Construction Company	\$1.6000	\$49,160.00
<b>805-12.08</b>	<b>700 GRAM COIR FIBER EROSION BLANKET</b>		
	<b>4,000.000 S.Y.</b>		
	Hal Coffey Contracting LLC	\$7.5000	\$30,000.00
	Delta Contracting Company, LLC	\$7.5000	\$30,000.00
	Ford Construction Company	\$7.5000	\$30,000.00
<b>108-03</b>	<b>CPM PROJECT SCHEDULE</b>		
	<b>1.000 LS</b>		
	Hal Coffey Contracting LLC	\$195,000.0000	\$195,000.00
	Delta Contracting Company, LLC	\$56,950.0000	\$56,950.00
	Ford Construction Company	\$70,000.0000	\$70,000.00

		CONTRACT CNZ182	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>408.000 C.Y.</b>		
Hal Coffey Contracting LLC		\$35.0000	\$14,280.00
Delta Contracting Company, LLC		\$40.0000	\$16,320.00
Ford Construction Company		\$16.0000	\$6,528.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>36.000 TON</b>		
Hal Coffey Contracting LLC		\$105.0000	\$3,780.00
Delta Contracting Company, LLC		\$125.0000	\$4,500.00
Ford Construction Company		\$60.0000	\$2,160.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>70,607.000 LB.</b>		
Hal Coffey Contracting LLC		\$1.7500	\$123,562.25
Delta Contracting Company, LLC		\$1.8000	\$127,092.60
Ford Construction Company		\$1.7300	\$122,150.11
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>330.000 C.Y.</b>		
Hal Coffey Contracting LLC		\$1,100.0000	\$363,000.00
Delta Contracting Company, LLC		\$1,100.0000	\$363,000.00
Ford Construction Company		\$1,460.0000	\$481,800.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>58,532.000 LB.</b>		
Hal Coffey Contracting LLC		\$1.7500	\$102,431.00
Delta Contracting Company, LLC		\$1.6900	\$98,919.08
Ford Construction Company		\$1.5500	\$90,724.60
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>204.000 S.Y.</b>		
Hal Coffey Contracting LLC		\$650.0000	\$132,600.00
Delta Contracting Company, LLC		\$450.0000	\$91,800.00
Ford Construction Company		\$405.0000	\$82,620.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>235.000 C.Y.</b>		
Hal Coffey Contracting LLC		\$1,250.0000	\$293,750.00
Delta Contracting Company, LLC		\$1,500.0000	\$352,500.00
Ford Construction Company		\$1,275.0000	\$299,625.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>1,153.000 S.Y.</b>		
Hal Coffey Contracting LLC		\$12.9500	\$14,931.35
Delta Contracting Company, LLC		\$13.9900	\$16,130.47
Ford Construction Company		\$13.9900	\$16,130.47

		CONTRACT CNZ182	
		UNIT PRICE	EXTENSION
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>1,050.000 S.Y.</b>		
Hal Coffey Contracting LLC		\$3.4200	\$3,591.00
Delta Contracting Company, LLC		\$7.4000	\$7,770.00
Ford Construction Company		\$7.4000	\$7,770.00
<b>606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)</b>			
	<b>230.000 L.F.</b>		
Hal Coffey Contracting LLC		\$300.0000	\$69,000.00
Delta Contracting Company, LLC		\$200.0000	\$46,000.00
Ford Construction Company		\$145.0000	\$33,350.00
<b>606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)</b>			
	<b>1.000 EACH</b>		
Hal Coffey Contracting LLC		\$15,000.0000	\$15,000.00
Delta Contracting Company, LLC		\$5,000.0000	\$5,000.00
Ford Construction Company		\$9,600.0000	\$9,600.00
<b>606-09.03 PRECAST CONCRETE PILES (SIZE 1)</b>			
	<b>3,070.000 L.F.</b>		
Hal Coffey Contracting LLC		\$85.0000	\$260,950.00
Delta Contracting Company, LLC		\$100.0000	\$307,000.00
Ford Construction Company		\$117.0000	\$359,190.00
<b>606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)</b>			
	<b>70.000 EACH</b>		
Hal Coffey Contracting LLC		\$550.0000	\$38,500.00
Delta Contracting Company, LLC		\$300.0000	\$21,000.00
Ford Construction Company		\$465.0000	\$32,550.00
<b>615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III)</b>			
	<b>998.000 L.F.</b>		
Hal Coffey Contracting LLC		\$475.0000	\$474,050.00
Delta Contracting Company, LLC		\$350.0000	\$349,300.00
Ford Construction Company		\$400.0000	\$399,200.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>472.000 L.F.</b>		
Hal Coffey Contracting LLC		\$175.0000	\$82,600.00
Delta Contracting Company, LLC		\$160.0000	\$75,520.00
Ford Construction Company		\$130.0000	\$61,360.00
<b>707-07.01 CHAIN-LINK FENCE (BRIDGES)</b>			
	<b>775.000 S.F.</b>		
Hal Coffey Contracting LLC		\$32.0000	\$24,800.00
Delta Contracting Company, LLC		\$32.0000	\$24,800.00
Ford Construction Company		\$32.0000	\$24,800.00

UNIT PRICE EXTENSION

**710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM****146.000 L.F.**

Hal Coffey Contracting LLC	\$35.0000	\$5,110.00
Delta Contracting Company, LLC	\$50.0000	\$7,300.00
Ford Construction Company	\$30.0000	\$4,380.00

**710-09.02 6" PIPE UNDERDRAIN****32.000 L.F.**

Hal Coffey Contracting LLC	\$35.0000	\$1,120.00
Delta Contracting Company, LLC	\$25.0000	\$800.00
Ford Construction Company	\$20.0000	\$640.00

**SUB-TOTAL ROADWAY**

Hal Coffey Contracting LLC	\$15,830,990.00
Delta Contracting Company, LLC	\$16,404,278.94
Ford Construction Company	\$19,333,097.49

**SUB-TOTAL BRIDGE**

Hal Coffey Contracting LLC	\$2,023,055.60
Delta Contracting Company, LLC	\$1,914,752.15
Ford Construction Company	\$2,034,578.18

**TOTAL CONTRACT**

Hal Coffey Contracting LLC	\$17,854,045.60
Delta Contracting Company, LLC	\$18,319,031.09
Ford Construction Company	\$21,367,675.67

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

FAYETTE COUNTY (Contract No. CNZ168 Call 006)

STP/HSIP-193(14),24S193-F3-005,24S193-F8-005

THE RESURFACING ON S.R. 193 FROM NEAR S.R. 195 (L.M. 11.00) TO S.R. 76 (L.M. 15.68).

PROJECT LENGTH - 4.680 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 6.50%

---

TOTAL CONTRACT	
Standard Construction Company, Inc.	\$1,364,978.05
APAC-Tennessee, Inc.	\$1,750,000.35
Lehman-Roberts Company	\$2,008,770.50

		CONTRACT CNZ168	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>4,000.000 S.Y.</b>		
Standard Construction Company, Inc.		\$10.2500	\$41,000.00
APAC-Tennessee, Inc.		\$20.0000	\$80,000.00
Lehman-Roberts Company		\$30.0000	\$120,000.00
<b>203-06 WATER</b>			
	<b>10.000 M.G.</b>		
Standard Construction Company, Inc.		\$25.0000	\$250.00
APAC-Tennessee, Inc.		\$51.4000	\$514.00
Lehman-Roberts Company		\$445.0000	\$4,450.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>9.400 L.M.</b>		
Standard Construction Company, Inc.		\$1,250.0000	\$11,750.00
APAC-Tennessee, Inc.		\$1,500.0000	\$14,100.00
Lehman-Roberts Company		\$3,625.0000	\$34,075.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C Or D)</b>			
	<b>1,239.000 TON</b>		
Standard Construction Company, Inc.		\$38.0000	\$47,082.00
APAC-Tennessee, Inc.		\$79.0000	\$97,881.00
Lehman-Roberts Company		\$68.5000	\$84,871.50
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>460.000 TON</b>		
Standard Construction Company, Inc.		\$135.0000	\$62,100.00
APAC-Tennessee, Inc.		\$215.0000	\$98,900.00
Lehman-Roberts Company		\$225.0000	\$103,500.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>339.000 TON</b>		
Standard Construction Company, Inc.		\$135.0000	\$45,765.00
APAC-Tennessee, Inc.		\$215.0000	\$72,885.00
Lehman-Roberts Company		\$225.0000	\$76,275.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>29.000 TON</b>		
Standard Construction Company, Inc.		\$1,150.0000	\$33,350.00
APAC-Tennessee, Inc.		\$1,150.0000	\$33,350.00
Lehman-Roberts Company		\$1,400.0000	\$40,600.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>5,306.000 TON</b>		
Standard Construction Company, Inc.		\$126.0000	\$668,556.00
APAC-Tennessee, Inc.		\$159.0000	\$843,654.00
Lehman-Roberts Company		\$156.5000	\$830,389.00



		CONTRACT CNZ168	
		UNIT PRICE	EXTENSION
<b>411-01.21</b>	<b>LONGITUDINAL JOINT SEALANT</b>		
	<b>4.800 L.M.</b>		
	Standard Construction Company, Inc.	\$2,900.0000	\$13,920.00
	APAC-Tennessee, Inc.	\$2,000.0000	\$9,600.00
	Lehman-Roberts Company	\$3,700.0000	\$17,760.00
<b>411-12.04</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>		
	<b>6.200 L.M.</b>		
	Standard Construction Company, Inc.	\$2,100.0000	\$13,020.00
	APAC-Tennessee, Inc.	\$2,060.0000	\$12,772.00
	Lehman-Roberts Company	\$1,050.0000	\$6,510.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>5,107.000 TON</b>		
	Standard Construction Company, Inc.	\$22.0000	\$112,354.00
	APAC-Tennessee, Inc.	\$27.0000	\$137,889.00
	Lehman-Roberts Company	\$49.0000	\$250,243.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Standard Construction Company, Inc.	\$54,000.0000	\$54,000.00
	APAC-Tennessee, Inc.	\$85,000.0000	\$85,000.00
	Lehman-Roberts Company	\$95,750.0000	\$95,750.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>30.000 EACH</b>		
	Standard Construction Company, Inc.	\$5.0000	\$150.00
	APAC-Tennessee, Inc.	\$50.0000	\$1,500.00
	Lehman-Roberts Company	\$52.0000	\$1,560.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>1,482.000 S.F.</b>		
	Standard Construction Company, Inc.	\$6.5000	\$9,633.00
	APAC-Tennessee, Inc.	\$10.1500	\$15,042.30
	Lehman-Roberts Company	\$11.0000	\$16,302.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>285.000 EACH</b>		
	Standard Construction Company, Inc.	\$55.5500	\$15,831.75
	APAC-Tennessee, Inc.	\$55.5500	\$15,831.75
	Lehman-Roberts Company	\$59.5000	\$16,957.50
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>285.000 EACH</b>		
	Standard Construction Company, Inc.	\$20.0000	\$5,700.00
	APAC-Tennessee, Inc.	\$9.0000	\$2,565.00
	Lehman-Roberts Company	\$35.0000	\$9,975.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>135.000 L.F.</b>		
Standard Construction Company, Inc.		\$30.3000	\$4,090.50
APAC-Tennessee, Inc.		\$30.3000	\$4,090.50
Lehman-Roberts Company		\$33.0000	\$4,455.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$2,020.0000	\$2,020.00
APAC-Tennessee, Inc.		\$2,020.0000	\$2,020.00
Lehman-Roberts Company		\$2,250.0000	\$2,250.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>17.900 L.M.</b>		
Standard Construction Company, Inc.		\$2,222.0000	\$39,773.80
APAC-Tennessee, Inc.		\$2,222.0000	\$39,773.80
Lehman-Roberts Company		\$2,375.0000	\$42,512.50
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>17.900 L.M.</b>		
Standard Construction Company, Inc.		\$8,080.0000	\$144,632.00
APAC-Tennessee, Inc.		\$8,080.0000	\$144,632.00
Lehman-Roberts Company		\$8,650.0000	\$154,835.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Standard Construction Company, Inc.		\$40,000.0000	\$40,000.00
APAC-Tennessee, Inc.		\$38,000.0000	\$38,000.00
Lehman-Roberts Company		\$95,500.0000	\$95,500.00

**SUB-TOTAL ROADWAY**

Standard Construction Company, Inc.	\$1,364,978.05
APAC-Tennessee, Inc.	\$1,750,000.35
Lehman-Roberts Company	\$2,008,770.50

**TOTAL CONTRACT**

Standard Construction Company, Inc.	\$1,364,978.05
APAC-Tennessee, Inc.	\$1,750,000.35
Lehman-Roberts Company	\$2,008,770.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

GIBSON COUNTY (Contract No. CNZ169 Call 007)

27999-3605-04

THE CONSTRUCTION OF A 40' X 80' TDOT MAINTENANCE BUILDING AT 1248 B MANUFACTURERS ROW IN TRENTON.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2026

---

	TOTAL CONTRACT
Mountain Home Construction LLC	\$820,000.00
Graves & Graves Construction Company, Inc.	\$996,327.00
H & H Construction, Inc.	\$1,031,239.49

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>607-65.20 SITE PREPARATION</b>			
	<b>1.000 EACH</b>		
Mountain Home Construction LLC		\$215,000.0000	\$215,000.00
Graves & Graves Construction Company, Inc.		\$216,500.0000	\$216,500.00
H & H Construction, Inc.		\$269,411.3200	\$269,411.32
<b>680-02.01 BUILDING (FOUNDATION AND STRUCTURE)</b>			
	<b>1.000 EACH</b>		
Mountain Home Construction LLC		\$318,000.0000	\$318,000.00
Graves & Graves Construction Company, Inc.		\$421,827.0000	\$421,827.00
H & H Construction, Inc.		\$372,277.4600	\$372,277.46
<b>680-02.02 BUILDING (INTERIOR CONSTRUCTION)</b>			
	<b>1.000 EACH</b>		
Mountain Home Construction LLC		\$215,000.0000	\$215,000.00
Graves & Graves Construction Company, Inc.		\$308,200.0000	\$308,200.00
H & H Construction, Inc.		\$337,988.7400	\$337,988.74
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Mountain Home Construction LLC		\$72,000.0000	\$72,000.00
Graves & Graves Construction Company, Inc.		\$49,800.0000	\$49,800.00
H & H Construction, Inc.		\$51,561.9700	\$51,561.97

**SUB-TOTAL MAINTENANCE**

Mountain Home Construction LLC	\$820,000.00
Graves & Graves Construction Company, Inc.	\$996,327.00
H & H Construction, Inc.	\$1,031,239.49

**TOTAL CONTRACT**

Mountain Home Construction LLC	\$820,000.00
Graves & Graves Construction Company, Inc.	\$996,327.00
H & H Construction, Inc.	\$1,031,239.49

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

GREENE COUNTY (Contract No. CNZ172 Call 008)

STP-70(38),30S070-F8-006

THE RESURFACING ON S.R. 70 FROM NEAR MT. CARMEL ROAD (L.M. 27.04) TO THE HAWKINS COUNTY LINE (L.M. 31.91).

PROJECT LENGTH - 4.870 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$965,147.00

		CONTRACT CNZ172	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	10.000 L.M.		
	Summers-Taylor, Inc.	\$1,800.0000	\$18,000.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS		
	606.000 TON		
	Summers-Taylor, Inc.	\$192.0000	\$116,352.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	49.000 TON		
	Summers-Taylor, Inc.	\$1,200.0000	\$58,800.00
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT		
	3,031.000 TON		
	Summers-Taylor, Inc.	\$173.0000	\$524,363.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	72.000 S.Y.		
	Summers-Taylor, Inc.	\$97.5000	\$7,020.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Summers-Taylor, Inc.	\$48,500.0000	\$48,500.00
712-06	SIGNS (CONSTRUCTION)		
	461.000 S.F.		
	Summers-Taylor, Inc.	\$15.0000	\$6,915.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	321.000 EACH		
	Summers-Taylor, Inc.	\$45.5000	\$14,605.50
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	321.000 EACH		
	Summers-Taylor, Inc.	\$11.5000	\$3,691.50
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	215.000 L.F.		
	Summers-Taylor, Inc.	\$12.0000	\$2,580.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	8.000 L.M.		
	Summers-Taylor, Inc.	\$1,490.0000	\$11,920.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)		
	20.000 L.M.		
	Summers-Taylor, Inc.	\$3,870.0000	\$77,400.00



UNIT PRICE

EXTENSION

**717-01 MOBILIZATION****1.000 LS**

Summers-Taylor, Inc.

\$75,000.0000

\$75,000.00

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.	\$965,147.00
----------------------	--------------

**TOTAL CONTRACT**

Summers-Taylor, Inc.	\$965,147.00
----------------------	--------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

GREENE COUNTY (Contract No. CNZ171 Call 009)

STP/HSIP-35(84),30S035-F3-004,30S035-F8-004

THE RESURFACING ON U.S. 321 (S.R. 35) FROM NEAR RICKER AVENUE (L.M. 11.50) TO U.S. 11E (S.R. 34) (L.M. 14.62).

PROJECT LENGTH - 3.120 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 7.00%

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$1,756,541.50

		CONTRACT CNZ171	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
	<b>5.000 L.M.</b>		
	Summers-Taylor, Inc.	\$2,840.0000	\$14,200.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>28.000 TON</b>		
	Summers-Taylor, Inc.	\$1,200.0000	\$33,600.00
<b>411-02.10</b>	<b>ACS MIX(PG70-22) GRADING D</b>		
	<b>4,185.000 TON</b>		
	Summers-Taylor, Inc.	\$171.0000	\$715,635.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>4,145.000 TON</b>		
	Summers-Taylor, Inc.	\$49.0000	\$203,105.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Summers-Taylor, Inc.	\$140,000.0000	\$140,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>67.000 EACH</b>		
	Summers-Taylor, Inc.	\$35.5000	\$2,378.50
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>34.000 EACH</b>		
	Summers-Taylor, Inc.	\$28.5000	\$969.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>1,197.000 S.F.</b>		
	Summers-Taylor, Inc.	\$11.5000	\$13,765.50
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Summers-Taylor, Inc.	\$1,930.0000	\$3,860.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>257.000 EACH</b>		
	Summers-Taylor, Inc.	\$45.5000	\$11,693.50
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>189.000 S.Y.</b>		
	Summers-Taylor, Inc.	\$33.0000	\$6,237.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>1,200.000 L.F.</b>		
	Summers-Taylor, Inc.	\$11.5000	\$13,800.00

		CONTRACT	CNZ171
		UNIT PRICE	EXTENSION
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>34.000 EACH</b>		
	Summers-Taylor, Inc.	\$179.0000	\$6,086.00
<b>716-02.09</b>	<b>PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>		
	<b>1,032.000 L.F.</b>		
	Summers-Taylor, Inc.	\$26.5000	\$27,348.00
<b>716-03.01</b>	<b>PLASTIC WORD PAVEMENT MARKING (ONLY)</b>		
	<b>1.000 EACH</b>		
	Summers-Taylor, Inc.	\$269.0000	\$269.00
<b>716-03.02</b>	<b>PLASTIC WORD PAVEMENT MARKING (RXR)</b>		
	<b>4.000 EACH</b>		
	Summers-Taylor, Inc.	\$628.0000	\$2,512.00
<b>716-03.03</b>	<b>PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>		
	<b>2.000 EACH</b>		
	Summers-Taylor, Inc.	\$419.0000	\$838.00
<b>716-04.01</b>	<b>PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>		
	<b>2.000 EACH</b>		
	Summers-Taylor, Inc.	\$209.0000	\$418.00
<b>716-04.10</b>	<b>PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)</b>		
	<b>13.000 EACH</b>		
	Summers-Taylor, Inc.	\$299.0000	\$3,887.00
<b>716-04.12</b>	<b>PLASTIC PAVEMENT MARKING (YIELD LINE)</b>		
	<b>400.000 S.F.</b>		
	Summers-Taylor, Inc.	\$18.0000	\$7,200.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>16.000 L.M.</b>		
	Summers-Taylor, Inc.	\$1,500.0000	\$24,000.00
<b>716-13.02</b>	<b>SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>		
	<b>16.000 L.M.</b>		
	Summers-Taylor, Inc.	\$3,890.0000	\$62,240.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Summers-Taylor, Inc.	\$175,000.0000	\$175,000.00
<b>730-14.02</b>	<b>SAW SLOT</b>		
	<b>23,000.000 L.F.</b>		
	Summers-Taylor, Inc.	\$8.0000	\$184,000.00

UNIT PRICE

EXTENSION

**730-14.03 LOOP WIRE****46,000.000 L.F.**

Summers-Taylor, Inc.

\$2.2500

\$103,500.00

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.	\$1,756,541.50
----------------------	----------------

**TOTAL CONTRACT**

Summers-Taylor, Inc.	\$1,756,541.50
----------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

GREENE COUNTY (Contract No. CNZ191 Call 010)

30S034-M3-002

THE REPAIR OF THE BRIDGES ON U.S. 11E (S.R. 34) OVER SNAPPS FERRY ROAD AND NFS RAILWAY (L.M. 17.25).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 15, 2026

---

TOTAL CONTRACT	
King General Contractors, Inc.	\$1,525,024.97
Louis-Company, LLC	\$1,636,496.59
Southern Constructors, Inc.	\$1,765,796.00
Summers-Taylor, Inc.	\$1,795,498.33
Jamison Construction, LLC	\$1,944,845.00



BRIDGE CATEGORY		UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	King General Contractors, Inc.	\$15,079.6800	\$15,079.68
	Louis-Company, LLC	\$17,382.3800	\$17,382.38
	Southern Constructors, Inc.	\$40,000.0000	\$40,000.00
	Summers-Taylor, Inc.	\$18,052.0100	\$18,052.01
	Jamison Construction, LLC	\$46,500.0000	\$46,500.00
203-06	WATER		
	0.320 M.G.		
	King General Contractors, Inc.	\$2,741.7600	\$877.36
	Louis-Company, LLC	\$27,160.0000	\$8,691.20
	Southern Constructors, Inc.	\$300.0000	\$96.00
	Summers-Taylor, Inc.	\$960.9400	\$307.50
	Jamison Construction, LLC	\$500.0000	\$160.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	150.000 L.F.		
	King General Contractors, Inc.	\$8.2300	\$1,234.50
	Louis-Company, LLC	\$11.3400	\$1,701.00
	Southern Constructors, Inc.	\$12.0000	\$1,800.00
	Summers-Taylor, Inc.	\$9.0200	\$1,353.00
	Jamison Construction, LLC	\$7.0000	\$1,050.00
411-02.10	ACS MIX(PG70-22) GRADING D		
	65.000 TON		
	King General Contractors, Inc.	\$548.3500	\$35,642.75
	Louis-Company, LLC	\$850.7600	\$55,299.40
	Southern Constructors, Inc.	\$450.0000	\$29,250.00
	Summers-Taylor, Inc.	\$905.0000	\$58,825.00
	Jamison Construction, LLC	\$430.0000	\$27,950.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	977.000 S.Y.		
	King General Contractors, Inc.	\$47.9800	\$46,876.46
	Louis-Company, LLC	\$42.5400	\$41,561.58
	Southern Constructors, Inc.	\$30.0000	\$29,310.00
	Summers-Taylor, Inc.	\$46.6600	\$45,586.82
	Jamison Construction, LLC	\$30.0000	\$29,310.00
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)		
	2,110.000 S.Y.		
	King General Contractors, Inc.	\$30.1600	\$63,637.60
	Louis-Company, LLC	\$34.0300	\$71,803.30
	Southern Constructors, Inc.	\$22.0000	\$46,420.00
	Summers-Taylor, Inc.	\$19.5000	\$41,145.00
	Jamison Construction, LLC	\$22.0000	\$46,420.00

		UNIT PRICE	EXTENSION
<b>604-10.05 CONCRETE</b>			
	<b>502.000 S.F.</b>		
King General Contractors, Inc.		\$308.4500	\$154,841.90
Louis-Company, LLC		\$370.0400	\$185,760.08
Southern Constructors, Inc.		\$450.0000	\$225,900.00
Summers-Taylor, Inc.		\$658.0700	\$330,351.14
Jamison Construction, LLC		\$410.0000	\$205,820.00
<b>604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>			
	<b>10.000 S.Y.</b>		
King General Contractors, Inc.		\$1,782.1400	\$17,821.40
Louis-Company, LLC		\$1,746.8700	\$17,468.70
Southern Constructors, Inc.		\$1,500.0000	\$15,000.00
Summers-Taylor, Inc.		\$1,997.7000	\$19,977.00
Jamison Construction, LLC		\$1,250.0000	\$12,500.00
<b>604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)</b>			
	<b>300.000 S.Y.</b>		
King General Contractors, Inc.		\$719.7100	\$215,913.00
Louis-Company, LLC		\$1,112.7200	\$333,816.00
Southern Constructors, Inc.		\$1,900.0000	\$570,000.00
Summers-Taylor, Inc.		\$1,413.5400	\$424,062.00
Jamison Construction, LLC		\$2,210.0000	\$663,000.00
<b>604-10.44 EXPANSION JOINT REPAIRS</b>			
	<b>82.000 L.F.</b>		
King General Contractors, Inc.		\$411.2600	\$33,723.32
Louis-Company, LLC		\$719.6400	\$59,010.48
Southern Constructors, Inc.		\$650.0000	\$53,300.00
Summers-Taylor, Inc.		\$812.7200	\$66,643.04
Jamison Construction, LLC		\$665.0000	\$54,530.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>10.000 S.Y.</b>		
King General Contractors, Inc.		\$1,028.1600	\$10,281.60
Louis-Company, LLC		\$716.0500	\$7,160.50
Southern Constructors, Inc.		\$500.0000	\$5,000.00
Summers-Taylor, Inc.		\$1,661.8300	\$16,618.30
Jamison Construction, LLC		\$500.0000	\$5,000.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>109.000 S.F.</b>		
King General Contractors, Inc.		\$479.8100	\$52,299.29
Louis-Company, LLC		\$375.3200	\$40,909.88
Southern Constructors, Inc.		\$450.0000	\$49,050.00
Summers-Taylor, Inc.		\$699.6800	\$76,265.12
Jamison Construction, LLC		\$410.0000	\$44,690.00

		UNIT PRICE	EXTENSION
<b>604-10.55 CONCRETE (FOUNDATION REPAIRS)</b>			
	<b>5.000 C.Y.</b>		
King General Contractors, Inc.		\$3,015.9400	\$15,079.70
Louis-Company, LLC		\$1,074.8900	\$5,374.45
Southern Constructors, Inc.		\$2,500.0000	\$12,500.00
Summers-Taylor, Inc.		\$5,635.4000	\$28,177.00
Jamison Construction, LLC		\$2,600.0000	\$13,000.00
<b>604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)</b>			
	<b>40.000 S.Y.</b>		
King General Contractors, Inc.		\$548.3500	\$21,934.00
Louis-Company, LLC		\$596.2100	\$23,848.40
Southern Constructors, Inc.		\$600.0000	\$24,000.00
Summers-Taylor, Inc.		\$1,165.0000	\$46,600.00
Jamison Construction, LLC		\$900.0000	\$36,000.00
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>5.000 GAL.</b>		
King General Contractors, Inc.		\$274.1800	\$1,370.90
Louis-Company, LLC		\$229.7000	\$1,148.50
Southern Constructors, Inc.		\$250.0000	\$1,250.00
Summers-Taylor, Inc.		\$318.4300	\$1,592.15
Jamison Construction, LLC		\$200.0000	\$1,000.00
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>103.000 L.F.</b>		
King General Contractors, Inc.		\$102.8200	\$10,590.46
Louis-Company, LLC		\$214.9500	\$22,139.85
Southern Constructors, Inc.		\$260.0000	\$26,780.00
Summers-Taylor, Inc.		\$212.2900	\$21,865.87
Jamison Construction, LLC		\$250.0000	\$25,750.00
<b>617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)</b>			
	<b>1,604.000 S.Y.</b>		
King General Contractors, Inc.		\$82.2500	\$131,929.00
Louis-Company, LLC		\$52.1500	\$83,648.60
Southern Constructors, Inc.		\$65.0000	\$104,260.00
Summers-Taylor, Inc.		\$57.3700	\$92,021.48
Jamison Construction, LLC		\$62.5000	\$100,250.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>			
	<b>2.000 EACH</b>		
King General Contractors, Inc.		\$2,741.7600	\$5,483.52
Louis-Company, LLC		\$2,552.2800	\$5,104.56
Southern Constructors, Inc.		\$2,200.0000	\$4,400.00
Summers-Taylor, Inc.		\$1,939.6700	\$3,879.34
Jamison Construction, LLC		\$2,225.0000	\$4,450.00

		UNIT PRICE	EXTENSION
<b>707-07.01 CHAIN-LINK FENCE (BRIDGES)</b>			
	<b>2,230.000 S.F.</b>		
King General Contractors, Inc.		\$43.8700	\$97,830.10
Louis-Company, LLC		\$42.5400	\$94,864.20
Southern Constructors, Inc.		\$35.0000	\$78,050.00
Summers-Taylor, Inc.		\$28.3700	\$63,265.10
Jamison Construction, LLC		\$36.0000	\$80,280.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>150.000 L.F.</b>		
King General Contractors, Inc.		\$9.6000	\$1,440.00
Louis-Company, LLC		\$7.4400	\$1,116.00
Southern Constructors, Inc.		\$10.0000	\$1,500.00
Summers-Taylor, Inc.		\$5.3100	\$796.50
Jamison Construction, LLC		\$7.0000	\$1,050.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>387.000 TON</b>		
King General Contractors, Inc.		\$100.0700	\$38,727.09
Louis-Company, LLC		\$114.1900	\$44,191.53
Southern Constructors, Inc.		\$120.0000	\$46,440.00
Summers-Taylor, Inc.		\$141.6300	\$54,810.81
Jamison Construction, LLC		\$75.0000	\$29,025.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
King General Contractors, Inc.		\$75,398.4000	\$75,398.40
Louis-Company, LLC		\$38,567.7800	\$38,567.78
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
Summers-Taylor, Inc.		\$52,063.4500	\$52,063.45
Jamison Construction, LLC		\$105,000.0000	\$105,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>950.000 L.F.</b>		
King General Contractors, Inc.		\$182.3300	\$173,213.50
Louis-Company, LLC		\$82.2400	\$78,128.00
Southern Constructors, Inc.		\$50.0000	\$47,500.00
Summers-Taylor, Inc.		\$122.1800	\$116,071.00
Jamison Construction, LLC		\$60.0000	\$57,000.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
King General Contractors, Inc.		\$10,967.0400	\$21,934.08
Louis-Company, LLC		\$19,142.1000	\$38,284.20
Southern Constructors, Inc.		\$9,000.0000	\$18,000.00
Summers-Taylor, Inc.		\$16,810.4800	\$33,620.96
Jamison Construction, LLC		\$8,800.0000	\$17,600.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>130.000 EACH</b>		
King General Contractors, Inc.		\$54.8400	\$7,129.20
Louis-Company, LLC		\$53.1700	\$6,912.10
Southern Constructors, Inc.		\$45.0000	\$5,850.00
Summers-Taylor, Inc.		\$41.6500	\$5,414.50
Jamison Construction, LLC		\$42.0000	\$5,460.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>48.000 EACH</b>		
King General Contractors, Inc.		\$34.2700	\$1,644.96
Louis-Company, LLC		\$26.2300	\$1,259.04
Southern Constructors, Inc.		\$35.0000	\$1,680.00
Summers-Taylor, Inc.		\$15.0900	\$724.32
Jamison Construction, LLC		\$20.0000	\$960.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>2,044.000 S.F.</b>		
King General Contractors, Inc.		\$13.7100	\$28,023.24
Louis-Company, LLC		\$10.9900	\$22,463.56
Southern Constructors, Inc.		\$15.0000	\$30,660.00
Summers-Taylor, Inc.		\$8.6100	\$17,598.84
Jamison Construction, LLC		\$12.0000	\$24,528.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>30.000 L.F.</b>		
King General Contractors, Inc.		\$20.5600	\$616.80
Louis-Company, LLC		\$19.8500	\$595.50
Southern Constructors, Inc.		\$16.0000	\$480.00
Summers-Taylor, Inc.		\$15.5500	\$466.50
Jamison Construction, LLC		\$24.0000	\$720.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
King General Contractors, Inc.		\$1,919.2300	\$3,838.46
Louis-Company, LLC		\$1,985.1100	\$3,970.22
Southern Constructors, Inc.		\$3,000.0000	\$6,000.00
Summers-Taylor, Inc.		\$1,554.9400	\$3,109.88
Jamison Construction, LLC		\$1,600.0000	\$3,200.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>13,220.000 L.F.</b>		
King General Contractors, Inc.		\$5.1400	\$67,950.80
Louis-Company, LLC		\$5.3200	\$70,330.40
Southern Constructors, Inc.		\$3.5000	\$46,270.00
Summers-Taylor, Inc.		\$3.9800	\$52,615.60
Jamison Construction, LLC		\$4.5000	\$59,490.00

		UNIT PRICE	EXTENSION
<b>712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)</b>			
	<b>8,000.000 L.F.</b>		
King General Contractors, Inc.		\$5.4800	\$43,840.00
Louis-Company, LLC		\$5.3200	\$42,560.00
Southern Constructors, Inc.		\$3.5000	\$28,000.00
Summers-Taylor, Inc.		\$3.9800	\$31,840.00
Jamison Construction, LLC		\$4.9000	\$39,200.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.300 L.M.</b>		
King General Contractors, Inc.		\$17,821.4400	\$5,346.43
Louis-Company, LLC		\$10,634.5000	\$3,190.35
Southern Constructors, Inc.		\$12,000.0000	\$3,600.00
Summers-Taylor, Inc.		\$7,960.7300	\$2,388.22
Jamison Construction, LLC		\$14,000.0000	\$4,200.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
King General Contractors, Inc.		\$109,670.4000	\$109,670.40
Louis-Company, LLC		\$189,262.2800	\$189,262.28
Southern Constructors, Inc.		\$140,000.0000	\$140,000.00
Summers-Taylor, Inc.		\$60,000.0000	\$60,000.00
Jamison Construction, LLC		\$190,500.0000	\$190,500.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>535.000 S.Y.</b>		
King General Contractors, Inc.		\$13.7100	\$7,334.85
Louis-Company, LLC		\$19.8100	\$10,598.35
Southern Constructors, Inc.		\$12.0000	\$6,420.00
Summers-Taylor, Inc.		\$8.4400	\$4,515.40
Jamison Construction, LLC		\$8.0000	\$4,280.00
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>300.000 L.F.</b>		
King General Contractors, Inc.		\$13.7100	\$4,113.00
Louis-Company, LLC		\$12.6900	\$3,807.00
Southern Constructors, Inc.		\$9.0000	\$2,700.00
Summers-Taylor, Inc.		\$5.0400	\$1,512.00
Jamison Construction, LLC		\$8.0000	\$2,400.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>3.200 UNIT</b>		
King General Contractors, Inc.		\$205.6300	\$658.02
Louis-Company, LLC		\$957.1000	\$3,062.72
Southern Constructors, Inc.		\$800.0000	\$2,560.00
Summers-Taylor, Inc.		\$74.3000	\$237.76
Jamison Construction, LLC		\$140.0000	\$448.00

UNIT PRICE EXTENSION

**805-12.01 EROSION CONTROL BLANKET (TYPE I)****354.000 S.Y.**

King General Contractors, Inc.	\$4.8000	\$1,699.20
Louis-Company, LLC	\$4.2500	\$1,504.50
Southern Constructors, Inc.	\$5.0000	\$1,770.00
Summers-Taylor, Inc.	\$3.1800	\$1,125.72
Jamison Construction, LLC	\$6.0000	\$2,124.00

**SUB-TOTAL BRIDGE**

King General Contractors, Inc.	\$1,525,024.97
Louis-Company, LLC	\$1,636,496.59
Southern Constructors, Inc.	\$1,765,796.00
Summers-Taylor, Inc.	\$1,795,498.33
Jamison Construction, LLC	\$1,944,845.00

**TOTAL CONTRACT**

King General Contractors, Inc.	\$1,525,024.97
Louis-Company, LLC	\$1,636,496.59
Southern Constructors, Inc.	\$1,765,796.00
Summers-Taylor, Inc.	\$1,795,498.33
Jamison Construction, LLC	\$1,944,845.00



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

HAMILTON COUNTY (Contract No. CNZ186 Call 011)

33005-4188-04

THE REPAIR OF THE BRIDGE ON I-75 OVER BRANCH (L.M. 4.13).

PROJECT LENGTH - 0.383 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2026

---

TOTAL CONTRACT	
Wright Brothers Civil Construction, LLC	\$1,222,731.95
Mid-State Construction Company, Inc.	\$1,364,087.09
Dement Construction Group, LLC	\$1,918,437.99
Southern Constructors, Inc.	\$2,318,500.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Wright Brothers Civil Construction, LLC	\$4,500.0000	\$4,500.00
	Mid-State Construction Company, Inc.	\$25,087.7100	\$25,087.71
	Dement Construction Group, LLC	\$5,000.0000	\$5,000.00
	Southern Constructors, Inc.	\$75,000.0000	\$75,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Wright Brothers Civil Construction, LLC	\$98,000.0000	\$98,000.00
	Mid-State Construction Company, Inc.	\$15,396.8100	\$15,396.81
	Dement Construction Group, LLC	\$200,000.0000	\$200,000.00
	Southern Constructors, Inc.	\$80,000.0000	\$80,000.00
<b>202-03.01</b>	<b>REMOVAL OF ASPHALT PAVEMENT</b>		
	<b>1,643.000 S.Y.</b>		
	Wright Brothers Civil Construction, LLC	\$17.0000	\$27,931.00
	Mid-State Construction Company, Inc.	\$18.8700	\$31,003.41
	Dement Construction Group, LLC	\$30.0000	\$49,290.00
	Southern Constructors, Inc.	\$32.0000	\$52,576.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>548.000 C.Y.</b>		
	Wright Brothers Civil Construction, LLC	\$123.0000	\$67,404.00
	Mid-State Construction Company, Inc.	\$55.3500	\$30,331.80
	Dement Construction Group, LLC	\$50.0000	\$27,400.00
	Southern Constructors, Inc.	\$100.0000	\$54,800.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
	<b>548.000 C.Y.</b>		
	Wright Brothers Civil Construction, LLC	\$102.0000	\$55,896.00
	Mid-State Construction Company, Inc.	\$146.0400	\$80,029.92
	Dement Construction Group, LLC	\$40.0000	\$21,920.00
	Southern Constructors, Inc.	\$100.0000	\$54,800.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>17.000 C.Y.</b>		
	Wright Brothers Civil Construction, LLC	\$35.0000	\$595.00
	Mid-State Construction Company, Inc.	\$39.0000	\$663.00
	Dement Construction Group, LLC	\$100.0000	\$1,700.00
	Southern Constructors, Inc.	\$80.0000	\$1,360.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>1,538.000 L.F.</b>		
	Wright Brothers Civil Construction, LLC	\$5.2500	\$8,074.50
	Mid-State Construction Company, Inc.	\$6.1100	\$9,397.18
	Dement Construction Group, LLC	\$4.7000	\$7,228.60
	Southern Constructors, Inc.	\$10.0000	\$15,380.00

		UNIT PRICE	EXTENSION
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>2.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$1,675.0000	\$3,350.00
Mid-State Construction Company, Inc.		\$1,950.0000	\$3,900.00
Dement Construction Group, LLC		\$700.0000	\$1,400.00
Southern Constructors, Inc.		\$2,000.0000	\$4,000.00
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>1.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$925.0000	\$925.00
Mid-State Construction Company, Inc.		\$971.7500	\$971.75
Dement Construction Group, LLC		\$1,000.0000	\$1,000.00
Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>150.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$335.0000	\$50,250.00
Mid-State Construction Company, Inc.		\$181.9200	\$27,288.00
Dement Construction Group, LLC		\$60.0000	\$9,000.00
Southern Constructors, Inc.		\$500.0000	\$75,000.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>371.000 TON</b>		
Wright Brothers Civil Construction, LLC		\$51.0000	\$18,921.00
Mid-State Construction Company, Inc.		\$90.0000	\$33,390.00
Dement Construction Group, LLC		\$75.0000	\$27,825.00
Southern Constructors, Inc.		\$85.0000	\$31,535.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>8.000 TON</b>		
Wright Brothers Civil Construction, LLC		\$70.0000	\$560.00
Mid-State Construction Company, Inc.		\$70.7500	\$566.00
Dement Construction Group, LLC		\$250.0000	\$2,000.00
Southern Constructors, Inc.		\$85.0000	\$680.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>163.000 TON</b>		
Wright Brothers Civil Construction, LLC		\$178.0000	\$29,014.00
Mid-State Construction Company, Inc.		\$178.0000	\$29,014.00
Dement Construction Group, LLC		\$300.0000	\$48,900.00
Southern Constructors, Inc.		\$325.0000	\$52,975.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>3.000 TON</b>		
Wright Brothers Civil Construction, LLC		\$1,050.0000	\$3,150.00
Mid-State Construction Company, Inc.		\$1,050.0000	\$3,150.00
Dement Construction Group, LLC		\$1,500.0000	\$4,500.00
Southern Constructors, Inc.		\$1,750.0000	\$5,250.00

		UNIT PRICE	EXTENSION
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>9.000 TON</b>		
	Wright Brothers Civil Construction, LLC	\$200.0000	\$1,800.00
	Mid-State Construction Company, Inc.	\$200.0000	\$1,800.00
	Dement Construction Group, LLC	\$100.0000	\$900.00
	Southern Constructors, Inc.	\$125.0000	\$1,125.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>2.000 TON</b>		
	Wright Brothers Civil Construction, LLC	\$1,025.0000	\$2,050.00
	Mid-State Construction Company, Inc.	\$1,025.0000	\$2,050.00
	Dement Construction Group, LLC	\$1,500.0000	\$3,000.00
	Southern Constructors, Inc.	\$1,250.0000	\$2,500.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>109.000 TON</b>		
	Wright Brothers Civil Construction, LLC	\$240.0000	\$26,160.00
	Mid-State Construction Company, Inc.	\$240.0000	\$26,160.00
	Dement Construction Group, LLC	\$350.0000	\$38,150.00
	Southern Constructors, Inc.	\$375.0000	\$40,875.00
<b>602-10.05</b>	<b>BRACING REPAIRS</b>		
	<b>1.000 LS</b>		
	Wright Brothers Civil Construction, LLC	\$1.0000	\$1.00
	Mid-State Construction Company, Inc.	\$65,526.1900	\$65,526.19
	Dement Construction Group, LLC	\$50,000.0000	\$50,000.00
	Southern Constructors, Inc.	\$75,000.0000	\$75,000.00
<b>604-02.01</b>	<b>CLASS A CONCRETE (BOX BRIDGES)</b>		
	<b>41.000 C.Y.</b>		
	Wright Brothers Civil Construction, LLC	\$3,125.0000	\$128,125.00
	Mid-State Construction Company, Inc.	\$5,265.8400	\$215,899.44
	Dement Construction Group, LLC	\$10,000.0000	\$410,000.00
	Southern Constructors, Inc.	\$4,500.0000	\$184,500.00
<b>604-02.02</b>	<b>STEEL BAR REINFORCEMENT (BOX BRIDGES)</b>		
	<b>5,271.000 LB.</b>		
	Wright Brothers Civil Construction, LLC	\$13.4500	\$70,894.95
	Mid-State Construction Company, Inc.	\$4.1000	\$21,611.10
	Dement Construction Group, LLC	\$7.0000	\$36,897.00
	Southern Constructors, Inc.	\$10.0000	\$52,710.00
<b>604-10.05</b>	<b>CONCRETE</b>		
	<b>480.000 S.F.</b>		
	Wright Brothers Civil Construction, LLC	\$315.0000	\$151,200.00
	Mid-State Construction Company, Inc.	\$375.0000	\$180,000.00
	Dement Construction Group, LLC	\$400.0000	\$192,000.00
	Southern Constructors, Inc.	\$450.0000	\$216,000.00

		UNIT PRICE	EXTENSION
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>480.000 S.F.</b>		
Wright Brothers Civil Construction, LLC		\$280.0000	\$134,400.00
Mid-State Construction Company, Inc.		\$375.0000	\$180,000.00
Dement Construction Group, LLC		\$400.0000	\$192,000.00
Southern Constructors, Inc.		\$450.0000	\$216,000.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>2.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$880.0000	\$1,760.00
Mid-State Construction Company, Inc.		\$1,040.0000	\$2,080.00
Dement Construction Group, LLC		\$800.0000	\$1,600.00
Southern Constructors, Inc.		\$2,000.0000	\$4,000.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>275.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$32.0000	\$8,800.00
Mid-State Construction Company, Inc.		\$39.0000	\$10,725.00
Dement Construction Group, LLC		\$30.0000	\$8,250.00
Southern Constructors, Inc.		\$45.0000	\$12,375.00
<b>705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$1,850.0000	\$3,700.00
Mid-State Construction Company, Inc.		\$2,177.5000	\$4,355.00
Dement Construction Group, LLC		\$1,675.0000	\$3,350.00
Southern Constructors, Inc.		\$2,250.0000	\$4,500.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$3,750.0000	\$7,500.00
Mid-State Construction Company, Inc.		\$4,420.0000	\$8,840.00
Dement Construction Group, LLC		\$3,400.0000	\$6,800.00
Southern Constructors, Inc.		\$5,000.0000	\$10,000.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>385.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$0.5500	\$211.75
Mid-State Construction Company, Inc.		\$0.6500	\$250.25
Dement Construction Group, LLC		\$0.5000	\$192.50
Southern Constructors, Inc.		\$15.0000	\$5,775.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>1,400.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$2.8000	\$3,920.00
Mid-State Construction Company, Inc.		\$3.2500	\$4,550.00
Dement Construction Group, LLC		\$2.5000	\$3,500.00
Southern Constructors, Inc.		\$8.0000	\$11,200.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Wright Brothers Civil Construction, LLC		\$90,000.0000	\$90,000.00
Mid-State Construction Company, Inc.		\$87,259.4600	\$87,259.46
Dement Construction Group, LLC		\$196,280.8900	\$196,280.89
Southern Constructors, Inc.		\$310,000.0000	\$310,000.00
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>1,540.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$46.0000	\$70,840.00
Mid-State Construction Company, Inc.		\$63.9000	\$98,406.00
Dement Construction Group, LLC		\$100.0000	\$154,000.00
Southern Constructors, Inc.		\$75.0000	\$115,500.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>1.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$11,400.0000	\$11,400.00
Mid-State Construction Company, Inc.		\$9,912.5000	\$9,912.50
Dement Construction Group, LLC		\$7,625.0000	\$7,625.00
Southern Constructors, Inc.		\$11,500.0000	\$11,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$44.5000	\$2,225.00
Mid-State Construction Company, Inc.		\$40.3000	\$2,015.00
Dement Construction Group, LLC		\$31.0000	\$1,550.00
Southern Constructors, Inc.		\$50.0000	\$2,500.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>101.000 S.F.</b>		
Wright Brothers Civil Construction, LLC		\$8.7500	\$883.75
Mid-State Construction Company, Inc.		\$9.7500	\$984.75
Dement Construction Group, LLC		\$7.5000	\$757.50
Southern Constructors, Inc.		\$25.0000	\$2,525.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Wright Brothers Civil Construction, LLC		\$2,000.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$1,690.0000	\$1,690.00
Dement Construction Group, LLC		\$1,300.0000	\$1,300.00
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>200.000 L.F.</b>		
Wright Brothers Civil Construction, LLC		\$16.5000	\$3,300.00
Mid-State Construction Company, Inc.		\$19.5000	\$3,900.00
Dement Construction Group, LLC		\$15.0000	\$3,000.00
Southern Constructors, Inc.		\$40.0000	\$8,000.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)</b>			
	<b>0.500 L.M.</b>		
Wright Brothers Civil Construction, LLC		\$13,750.0000	\$6,875.00
Mid-State Construction Company, Inc.		\$15,275.0000	\$7,637.50
Dement Construction Group, LLC		\$12,500.0000	\$6,250.00
Southern Constructors, Inc.		\$12,000.0000	\$6,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Wright Brothers Civil Construction, LLC		\$122,000.0000	\$122,000.00
Mid-State Construction Company, Inc.		\$132,952.3700	\$132,952.37
Dement Construction Group, LLC		\$190,000.0000	\$190,000.00
Southern Constructors, Inc.		\$508,109.0000	\$508,109.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>80.000 S.Y.</b>		
Wright Brothers Civil Construction, LLC		\$9.0000	\$720.00
Mid-State Construction Company, Inc.		\$16.2500	\$1,300.00
Dement Construction Group, LLC		\$10.0000	\$800.00
Southern Constructors, Inc.		\$35.0000	\$2,800.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>19.000 UNIT</b>		
Wright Brothers Civil Construction, LLC		\$54.0000	\$1,026.00
Mid-State Construction Company, Inc.		\$63.0500	\$1,197.95
Dement Construction Group, LLC		\$48.5000	\$921.50
Southern Constructors, Inc.		\$150.0000	\$2,850.00
<b>801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES</b>			
	<b>19.000 UNIT</b>		
Wright Brothers Civil Construction, LLC		\$111.0000	\$2,109.00
Mid-State Construction Company, Inc.		\$130.0000	\$2,470.00
Dement Construction Group, LLC		\$100.0000	\$1,900.00
Southern Constructors, Inc.		\$200.0000	\$3,800.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>2.000 M.G.</b>		
Wright Brothers Civil Construction, LLC		\$130.0000	\$260.00
Mid-State Construction Company, Inc.		\$162.5000	\$325.00
Dement Construction Group, LLC		\$125.0000	\$250.00
Southern Constructors, Inc.		\$250.0000	\$500.00

**SUB-TOTAL BRIDGE**

Wright Brothers Civil Construction, LLC	\$1,222,731.95
Mid-State Construction Company, Inc.	\$1,364,087.09
Dement Construction Group, LLC	\$1,918,437.99
Southern Constructors, Inc.	\$2,318,500.00

**TOTAL CONTRACT**

Wright Brothers Civil Construction, LLC	\$1,222,731.95
Mid-State Construction Company, Inc.	\$1,364,087.09
Dement Construction Group, LLC	\$1,918,437.99
Southern Constructors, Inc.	\$2,318,500.00



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

HAWKINS COUNTY (Contract No. CNZ195 Call 012)

HSIP-3700(38),37946-3412-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2026

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$328,946.58
Lu, Inc.	\$339,736.71
Highway Markings, Inc.	\$393,991.65

		CONTRACT CNZ195	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>3.000 EACH</b>		
Superior Traffic Control, LLC		\$150.0000	\$450.00
Lu, Inc.		\$180.0000	\$540.00
Highway Markings, Inc.		\$300.0000	\$900.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>3.000 EACH</b>		
Superior Traffic Control, LLC		\$1,500.0000	\$4,500.00
Lu, Inc.		\$1,800.0000	\$5,400.00
Highway Markings, Inc.		\$2,500.0000	\$7,500.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>2,475.000 L.F.</b>		
Superior Traffic Control, LLC		\$25.0000	\$61,875.00
Lu, Inc.		\$27.4800	\$68,013.00
Highway Markings, Inc.		\$32.5000	\$80,437.50
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>3.000 EACH</b>		
Superior Traffic Control, LLC		\$3,600.0000	\$10,800.00
Lu, Inc.		\$2,770.5000	\$8,311.50
Highway Markings, Inc.		\$2,975.0000	\$8,925.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>50.000 L.F.</b>		
Superior Traffic Control, LLC		\$3.0000	\$150.00
Lu, Inc.		\$1.0000	\$50.00
Highway Markings, Inc.		\$1.5000	\$75.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$10,000.0000	\$10,000.00
Lu, Inc.		\$27,500.0000	\$27,500.00
Highway Markings, Inc.		\$7,500.0000	\$7,500.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>876.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.0700	\$4,441.32
Lu, Inc.		\$3.9000	\$3,416.40
Highway Markings, Inc.		\$8.0000	\$7,008.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>2,600.000 LB.</b>		
Superior Traffic Control, LLC		\$4.2200	\$10,972.00
Lu, Inc.		\$2.8900	\$7,514.00
Highway Markings, Inc.		\$5.4500	\$14,170.00

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>5,217.000 LB.</b>		
Superior Traffic Control, LLC		\$5.0700	\$26,450.19
Lu, Inc.		\$3.5900	\$18,729.03
Highway Markings, Inc.		\$5.9500	\$31,041.15
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>583.000 S.F.</b>		
Superior Traffic Control, LLC		\$11.1100	\$6,477.13
Lu, Inc.		\$12.2200	\$7,124.26
Highway Markings, Inc.		\$18.2500	\$10,639.75
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,098.000 S.F.</b>		
Superior Traffic Control, LLC		\$11.2800	\$12,385.44
Lu, Inc.		\$12.9600	\$14,230.08
Highway Markings, Inc.		\$19.0000	\$20,862.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>159.000 EACH</b>		
Superior Traffic Control, LLC		\$15.0000	\$2,385.00
Lu, Inc.		\$10.0000	\$1,590.00
Highway Markings, Inc.		\$12.0000	\$1,908.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$300.0000	\$600.00
Lu, Inc.		\$264.3800	\$528.76
Highway Markings, Inc.		\$500.0000	\$1,000.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>371.000 EACH</b>		
Superior Traffic Control, LLC		\$5.7500	\$2,133.25
Lu, Inc.		\$5.8100	\$2,155.51
Highway Markings, Inc.		\$10.0000	\$3,710.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>69.000 S.Y.</b>		
Superior Traffic Control, LLC		\$24.0000	\$1,656.00
Lu, Inc.		\$24.2400	\$1,672.56
Highway Markings, Inc.		\$25.0000	\$1,725.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>431.000 L.F.</b>		
Superior Traffic Control, LLC		\$10.0000	\$4,310.00
Lu, Inc.		\$10.1000	\$4,353.10
Highway Markings, Inc.		\$11.5000	\$4,956.50

		UNIT PRICE	EXTENSION
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$450.0000	\$900.00
Lu, Inc.		\$454.5000	\$909.00
Highway Markings, Inc.		\$500.0000	\$1,000.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>60.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.0000	\$900.00
Lu, Inc.		\$15.1500	\$909.00
Highway Markings, Inc.		\$15.0000	\$900.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>79.000 L.M.</b>		
Superior Traffic Control, LLC		\$1,700.0000	\$134,300.00
Lu, Inc.		\$1,717.0000	\$135,643.00
Highway Markings, Inc.		\$1,800.0000	\$142,200.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>2,575.000 L.F.</b>		
Superior Traffic Control, LLC		\$0.3500	\$901.25
Lu, Inc.		\$0.3500	\$901.25
Highway Markings, Inc.		\$0.6500	\$1,673.75
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$11,500.0000	\$11,500.00
Lu, Inc.		\$12,000.0000	\$12,000.00
Highway Markings, Inc.		\$25,000.0000	\$25,000.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>80.000 L.F.</b>		
Superior Traffic Control, LLC		\$20.0000	\$1,600.00
Lu, Inc.		\$16.0000	\$1,280.00
Highway Markings, Inc.		\$20.0000	\$1,600.00
<b>701-03 CONCRETE MEDIAN PAVEMENT</b>			
	<b>3.000 C.Y.</b>		
Superior Traffic Control, LLC		\$3,210.0000	\$9,630.00
Lu, Inc.		\$2,827.7100	\$8,483.13
Highway Markings, Inc.		\$3,210.0000	\$9,630.00
<b>702-01 CONCRETE CURB</b>			
	<b>3.000 C.Y.</b>		
Superior Traffic Control, LLC		\$3,210.0000	\$9,630.00
Lu, Inc.		\$2,827.7100	\$8,483.13
Highway Markings, Inc.		\$3,210.0000	\$9,630.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$308,086.58
Lu, Inc.	\$321,490.45
Highway Markings, Inc.	\$373,131.65

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$20,860.00
Lu, Inc.	\$18,246.26
Highway Markings, Inc.	\$20,860.00

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$328,946.58
Lu, Inc.	\$339,736.71
Highway Markings, Inc.	\$393,991.65

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

HUMPHREYS COUNTY (Contract No. CNZ192 Call 014)

CRP-I-40-3(185),43I040-F3-009,43I040-S3-008

THE INTERCHANGE MODIFICATIONS ON I-40 AT S.R. 13, INCLUDING GRADING, DRAINAGE, LIGHTING, AND PAVING (L.M. 7.64 TO L.M. 8.64).

PROJECT LENGTH - 1.041 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

DBE GOAL 8.00%

---

TOTAL CONTRACT	
Delta Contracting Company, LLC	\$5,182,240.72
Bell & Associates Construction, LLC	\$5,891,802.00
Jones Bros. Contractors, LLC	\$7,101,645.46

		CONTRACT CNZ192	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Delta Contracting Company, LLC	\$44,180.0000	\$44,180.00
	Bell & Associates Construction, LLC	\$35,000.0000	\$35,000.00
	Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
109-10.01	TRAINEE		
	1,160.000 HOUR		
	Delta Contracting Company, LLC	\$0.8000	\$928.00
	Bell & Associates Construction, LLC	\$0.8000	\$928.00
	Jones Bros. Contractors, LLC	\$0.8000	\$928.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Delta Contracting Company, LLC	\$139,210.0000	\$139,210.00
	Bell & Associates Construction, LLC	\$140,000.0000	\$140,000.00
	Jones Bros. Contractors, LLC	\$310,000.0000	\$310,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Delta Contracting Company, LLC	\$5,400.0000	\$5,400.00
	Bell & Associates Construction, LLC	\$33,000.0000	\$33,000.00
	Jones Bros. Contractors, LLC	\$87,000.0000	\$87,000.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
	2,465.000 S.Y.		
	Delta Contracting Company, LLC	\$12.0000	\$29,580.00
	Bell & Associates Construction, LLC	\$15.0000	\$36,975.00
	Jones Bros. Contractors, LLC	\$52.0000	\$128,180.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	16,457.000 C.Y.		
	Delta Contracting Company, LLC	\$22.0000	\$362,054.00
	Bell & Associates Construction, LLC	\$42.0000	\$691,194.00
	Jones Bros. Contractors, LLC	\$59.0000	\$970,963.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	4,195.000 C.Y.		
	Delta Contracting Company, LLC	\$3.0000	\$12,585.00
	Bell & Associates Construction, LLC	\$52.0000	\$218,140.00
	Jones Bros. Contractors, LLC	\$60.0000	\$251,700.00
203-04	PLACING AND SPREADING TOPSOIL		
	2,335.000 C.Y.		
	Delta Contracting Company, LLC	\$17.0000	\$39,695.00
	Bell & Associates Construction, LLC	\$18.0000	\$42,030.00
	Jones Bros. Contractors, LLC	\$25.0000	\$58,375.00



		CONTRACT CNZ192	
		UNIT PRICE	EXTENSION
<b>203-06</b>	<b>WATER</b>		
	<b>280.000 M.G.</b>		
	Delta Contracting Company, LLC	\$32.0000	\$8,960.00
	Bell & Associates Construction, LLC	\$60.0000	\$16,800.00
	Jones Bros. Contractors, LLC	\$10.0000	\$2,800.00
<b>204-08.01</b>	<b>BACKFILL MATERIAL (FLOWABLE FILL)</b>		
	<b>35.000 C.Y.</b>		
	Delta Contracting Company, LLC	\$400.0000	\$14,000.00
	Bell & Associates Construction, LLC	\$430.0000	\$15,050.00
	Jones Bros. Contractors, LLC	\$500.0000	\$17,500.00
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
	<b>2.000 L.M.</b>		
	Delta Contracting Company, LLC	\$1,425.0000	\$2,850.00
	Bell & Associates Construction, LLC	\$5,000.0000	\$10,000.00
	Jones Bros. Contractors, LLC	\$4,336.0000	\$8,672.00
<b>209-03.21</b>	<b>FILTER SOCK (12 INCH)</b>		
	<b>5,572.000 L.F.</b>		
	Delta Contracting Company, LLC	\$3.0000	\$16,716.00
	Bell & Associates Construction, LLC	\$4.2000	\$23,402.40
	Jones Bros. Contractors, LLC	\$3.9000	\$21,730.80
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>101.000 C.Y.</b>		
	Delta Contracting Company, LLC	\$28.0000	\$2,828.00
	Bell & Associates Construction, LLC	\$80.0000	\$8,080.00
	Jones Bros. Contractors, LLC	\$38.0000	\$3,838.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>2,308.000 L.F.</b>		
	Delta Contracting Company, LLC	\$4.8000	\$11,078.40
	Bell & Associates Construction, LLC	\$5.0000	\$11,540.00
	Jones Bros. Contractors, LLC	\$4.8000	\$11,078.40
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
	<b>4.000 EACH</b>		
	Delta Contracting Company, LLC	\$750.0000	\$3,000.00
	Bell & Associates Construction, LLC	\$1,100.0000	\$4,400.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$4,000.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>6.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,150.0000	\$6,900.00
	Bell & Associates Construction, LLC	\$1,300.0000	\$7,800.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$7,200.00

		CONTRACT CNZ192	
		UNIT PRICE	EXTENSION
<b>209-09.01</b>	<b>SANDBAGS</b>		
	<b>126.000 BAG</b>		
	Delta Contracting Company, LLC	\$9.2500	\$1,165.50
	Bell & Associates Construction, LLC	\$25.0000	\$3,150.00
	Jones Bros. Contractors, LLC	\$11.0000	\$1,386.00
<b>209-20.03</b>	<b>POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>		
	<b>525.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$5.0000	\$2,625.00
	Bell & Associates Construction, LLC	\$14.0000	\$7,350.00
	Jones Bros. Contractors, LLC	\$5.0000	\$2,625.00
<b>209-40.31</b>	<b>CATCH BASIN PROTECTION (TYPE B)</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,200.0000	\$2,400.00
	Bell & Associates Construction, LLC	\$664.0000	\$1,328.00
	Jones Bros. Contractors, LLC	\$600.0000	\$1,200.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>11,507.000 TON</b>		
	Delta Contracting Company, LLC	\$37.0000	\$425,759.00
	Bell & Associates Construction, LLC	\$55.5000	\$638,638.50
	Jones Bros. Contractors, LLC	\$50.0000	\$575,350.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>26.000 TON</b>		
	Delta Contracting Company, LLC	\$50.0000	\$1,300.00
	Bell & Associates Construction, LLC	\$130.0000	\$3,380.00
	Jones Bros. Contractors, LLC	\$50.0000	\$1,300.00
<b>307-01.22</b>	<b>ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S</b>		
	<b>989.000 TON</b>		
	Delta Contracting Company, LLC	\$168.0000	\$166,152.00
	Bell & Associates Construction, LLC	\$118.0000	\$116,702.00
	Jones Bros. Contractors, LLC	\$178.0000	\$176,042.00
<b>307-03.01</b>	<b>ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>		
	<b>1,349.000 TON</b>		
	Delta Contracting Company, LLC	\$172.0000	\$232,028.00
	Bell & Associates Construction, LLC	\$120.0000	\$161,880.00
	Jones Bros. Contractors, LLC	\$181.0000	\$244,169.00
<b>307-03.08</b>	<b>ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>		
	<b>1,019.000 TON</b>		
	Delta Contracting Company, LLC	\$188.0000	\$191,572.00
	Bell & Associates Construction, LLC	\$125.0000	\$127,375.00
	Jones Bros. Contractors, LLC	\$193.0000	\$196,667.00

		CONTRACT CNZ192	
		UNIT PRICE	EXTENSION
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>126.000 TON</b>		
	Delta Contracting Company, LLC	\$300.0000	\$37,800.00
	Bell & Associates Construction, LLC	\$1,000.0000	\$126,000.00
	Jones Bros. Contractors, LLC	\$1,018.0000	\$128,268.00
<b>407-20.05</b>	<b>SAW CUTTING ASPHALT PAVEMENT</b>		
	<b>16,110.000 L.F.</b>		
	Delta Contracting Company, LLC	\$2.8200	\$45,430.20
	Bell & Associates Construction, LLC	\$2.6000	\$41,886.00
	Jones Bros. Contractors, LLC	\$4.7500	\$76,522.50
<b>411-03.10</b>	<b>ACS MIX(PG76-22) GRADING D</b>		
	<b>3,494.000 TON</b>		
	Delta Contracting Company, LLC	\$195.0000	\$681,330.00
	Bell & Associates Construction, LLC	\$138.0000	\$482,172.00
	Jones Bros. Contractors, LLC	\$174.0000	\$607,956.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>2,809.000 TON</b>		
	Delta Contracting Company, LLC	\$57.0000	\$160,113.00
	Bell & Associates Construction, LLC	\$55.0000	\$154,495.00
	Jones Bros. Contractors, LLC	\$53.0000	\$148,877.00
<b>607-03.02</b>	<b>18" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>35.000 L.F.</b>		
	Delta Contracting Company, LLC	\$145.0000	\$5,075.00
	Bell & Associates Construction, LLC	\$271.0000	\$9,485.00
	Jones Bros. Contractors, LLC	\$130.0000	\$4,550.00
<b>607-06.02</b>	<b>30" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>23.000 L.F.</b>		
	Delta Contracting Company, LLC	\$205.0000	\$4,715.00
	Bell & Associates Construction, LLC	\$350.0000	\$8,050.00
	Jones Bros. Contractors, LLC	\$160.0000	\$3,680.00
<b>611-07.01</b>	<b>CLASS A CONCRETE (PIPE ENDWALLS)</b>		
	<b>9.150 C.Y.</b>		
	Delta Contracting Company, LLC	\$1,600.0000	\$14,640.00
	Bell & Associates Construction, LLC	\$3,000.0000	\$27,450.00
	Jones Bros. Contractors, LLC	\$2,300.0000	\$21,045.00
<b>611-07.02</b>	<b>STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>		
	<b>305.000 LB.</b>		
	Delta Contracting Company, LLC	\$3.5000	\$1,067.50
	Bell & Associates Construction, LLC	\$7.0000	\$2,135.00
	Jones Bros. Contractors, LLC	\$5.0000	\$1,525.00

		CONTRACT CNZ192	
		UNIT PRICE	EXTENSION
<b>705-06.01</b>	<b>W BEAM GR (TYPE 2) MASH TL-3</b>		
	<b>3,855.000 L.F.</b>		
	Delta Contracting Company, LLC	\$32.5000	\$125,287.50
	Bell & Associates Construction, LLC	\$26.0000	\$100,230.00
	Jones Bros. Contractors, LLC	\$32.5000	\$125,287.50
<b>705-06.10</b>	<b>GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,425.0000	\$2,850.00
	Bell & Associates Construction, LLC	\$1,600.0000	\$3,200.00
	Jones Bros. Contractors, LLC	\$1,425.0000	\$2,850.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>1.000 EACH</b>		
	Delta Contracting Company, LLC	\$3,850.0000	\$3,850.00
	Bell & Associates Construction, LLC	\$3,800.0000	\$3,800.00
	Jones Bros. Contractors, LLC	\$3,850.0000	\$3,850.00
<b>705-08.11</b>	<b>PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>		
	<b>1.000 EACH</b>		
	Delta Contracting Company, LLC	\$12,000.0000	\$12,000.00
	Bell & Associates Construction, LLC	\$9,500.0000	\$9,500.00
	Jones Bros. Contractors, LLC	\$9,200.0000	\$9,200.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>1,310.000 L.F.</b>		
	Delta Contracting Company, LLC	\$5.0000	\$6,550.00
	Bell & Associates Construction, LLC	\$2.5000	\$3,275.00
	Jones Bros. Contractors, LLC	\$5.0000	\$6,550.00
<b>707-06.03</b>	<b>REMOVAL AND RESET FENCE (R.O.W.)</b>		
	<b>1,700.000 L.F.</b>		
	Delta Contracting Company, LLC	\$15.0600	\$25,602.00
	Bell & Associates Construction, LLC	\$17.0000	\$28,900.00
	Jones Bros. Contractors, LLC	\$8.0000	\$13,600.00
<b>707-08.11</b>	<b>HIGH-VISIBILITY CONSTRUCTION FENCE</b>		
	<b>835.000 L.F.</b>		
	Delta Contracting Company, LLC	\$3.9000	\$3,256.50
	Bell & Associates Construction, LLC	\$4.0000	\$3,340.00
	Jones Bros. Contractors, LLC	\$3.9000	\$3,256.50
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
	<b>100.000 TON</b>		
	Delta Contracting Company, LLC	\$50.0000	\$5,000.00
	Bell & Associates Construction, LLC	\$100.0000	\$10,000.00
	Jones Bros. Contractors, LLC	\$75.0000	\$7,500.00

		CONTRACT CNZ192	
		UNIT PRICE	EXTENSION
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
	<b>193.000 TON</b>		
	Delta Contracting Company, LLC	\$50.0000	\$9,650.00
	Bell & Associates Construction, LLC	\$100.0000	\$19,300.00
	Jones Bros. Contractors, LLC	\$75.0000	\$14,475.00
<b>710-02</b>	<b>AGGREGATE UNDERDRAINS (WITH PIPE)</b>		
	<b>4,790.000 L.F.</b>		
	Delta Contracting Company, LLC	\$12.5000	\$59,875.00
	Bell & Associates Construction, LLC	\$13.0000	\$62,270.00
	Jones Bros. Contractors, LLC	\$15.0000	\$71,850.00
<b>710-05</b>	<b>LATERAL UNDERDRAIN</b>		
	<b>754.000 L.F.</b>		
	Delta Contracting Company, LLC	\$11.7500	\$8,859.50
	Bell & Associates Construction, LLC	\$13.0000	\$9,802.00
	Jones Bros. Contractors, LLC	\$11.7500	\$8,859.50
<b>710-06.11</b>	<b>LATERAL UNDERDRAIN ENDWALL (2:1)</b>		
	<b>6.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,200.0000	\$7,200.00
	Bell & Associates Construction, LLC	\$1,250.0000	\$7,500.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$7,200.00
<b>710-06.12</b>	<b>LATERAL UNDERDRAIN ENDWALL (3:1)</b>		
	<b>16.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,200.0000	\$19,200.00
	Bell & Associates Construction, LLC	\$1,300.0000	\$20,800.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$19,200.00
<b>710-06.15</b>	<b>LATERAL UNDERDRAIN ENDWALL (6:1)</b>		
	<b>6.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,200.0000	\$7,200.00
	Bell & Associates Construction, LLC	\$1,350.0000	\$8,100.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$7,200.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Delta Contracting Company, LLC	\$121,200.0000	\$121,200.00
	Bell & Associates Construction, LLC	\$172,000.0000	\$172,000.00
	Jones Bros. Contractors, LLC	\$300,000.0000	\$300,000.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>13,870.000 L.F.</b>		
	Delta Contracting Company, LLC	\$45.0000	\$624,150.00
	Bell & Associates Construction, LLC	\$47.0000	\$651,890.00
	Jones Bros. Contractors, LLC	\$48.0000	\$665,760.00

		CONTRACT CNZ192	
		UNIT PRICE	EXTENSION
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>		
	<b>4.000 EACH</b>		
	Delta Contracting Company, LLC	\$7,800.0000	\$31,200.00
	Bell & Associates Construction, LLC	\$7,900.0000	\$31,600.00
	Jones Bros. Contractors, LLC	\$9,200.0000	\$36,800.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>140.000 EACH</b>		
	Delta Contracting Company, LLC	\$45.0000	\$6,300.00
	Bell & Associates Construction, LLC	\$36.0000	\$5,040.00
	Jones Bros. Contractors, LLC	\$43.0000	\$6,020.00
<b>712-04.50</b>	<b>BARRIER RAIL DELINEATOR</b>		
	<b>694.000 EACH</b>		
	Delta Contracting Company, LLC	\$10.0000	\$6,940.00
	Bell & Associates Construction, LLC	\$10.5000	\$7,287.00
	Jones Bros. Contractors, LLC	\$12.2000	\$8,466.80
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>22.000 EACH</b>		
	Delta Contracting Company, LLC	\$25.0000	\$550.00
	Bell & Associates Construction, LLC	\$15.0000	\$330.00
	Jones Bros. Contractors, LLC	\$32.5000	\$715.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>1,523.000 S.F.</b>		
	Delta Contracting Company, LLC	\$7.3500	\$11,194.05
	Bell & Associates Construction, LLC	\$8.0000	\$12,184.00
	Jones Bros. Contractors, LLC	\$7.6500	\$11,650.95
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>3.000 EACH</b>		
	Delta Contracting Company, LLC	\$1,250.0000	\$3,750.00
	Bell & Associates Construction, LLC	\$1,150.0000	\$3,450.00
	Jones Bros. Contractors, LLC	\$2,150.0000	\$6,450.00
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
	<b>40.000 DAY</b>		
	Delta Contracting Company, LLC	\$1,000.0000	\$40,000.00
	Bell & Associates Construction, LLC	\$1,250.0000	\$50,000.00
	Jones Bros. Contractors, LLC	\$1,425.0000	\$57,000.00
<b>712-09.31</b>	<b>REMOVABLE BLACK-OUT TAPE (8IN)</b>		
	<b>1,000.000 L.F.</b>		
	Delta Contracting Company, LLC	\$5.0000	\$5,000.00
	Bell & Associates Construction, LLC	\$5.0000	\$5,000.00
	Jones Bros. Contractors, LLC	\$5.0000	\$5,000.00

		UNIT PRICE	EXTENSION
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>2.000 C.Y.</b>		
Delta Contracting Company, LLC		\$750.0000	\$1,500.00
Bell & Associates Construction, LLC		\$760.0000	\$1,520.00
Jones Bros. Contractors, LLC		\$750.0000	\$1,500.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>150.000 LB.</b>		
Delta Contracting Company, LLC		\$3.5000	\$525.00
Bell & Associates Construction, LLC		\$3.5000	\$525.00
Jones Bros. Contractors, LLC		\$3.5000	\$525.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>250.000 LB.</b>		
Delta Contracting Company, LLC		\$5.2500	\$1,312.50
Bell & Associates Construction, LLC		\$7.5000	\$1,875.00
Jones Bros. Contractors, LLC		\$7.2000	\$1,800.00
<b>713-11.21 P POST SLIP BASE</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$500.0000	\$3,000.00
Bell & Associates Construction, LLC		\$550.0000	\$3,300.00
Jones Bros. Contractors, LLC		\$510.0000	\$3,060.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>72.000 S.F.</b>		
Delta Contracting Company, LLC		\$25.0000	\$1,800.00
Bell & Associates Construction, LLC		\$17.0000	\$1,224.00
Jones Bros. Contractors, LLC		\$16.8000	\$1,209.60
<b>713-15.02 REMOVAL &amp; RELOCATION OF SIGN &amp; SUPPORT</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$1,000.0000	\$4,000.00
Bell & Associates Construction, LLC		\$550.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$5,900.0000	\$35,400.00
Bell & Associates Construction, LLC		\$6,100.0000	\$36,600.00
Jones Bros. Contractors, LLC		\$10,200.0000	\$61,200.00
<b>714-03 JACKED OR BORED CONDUIT</b>			
	<b>909.000 L.F.</b>		
Delta Contracting Company, LLC		\$24.0000	\$21,816.00
Bell & Associates Construction, LLC		\$3.6000	\$3,272.40
Jones Bros. Contractors, LLC		\$3.5600	\$3,236.04

		CONTRACT CNZ192	
		UNIT PRICE	EXTENSION
<b>714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)</b>			
	<b>7,657.000 L.F.</b>		
Delta Contracting Company, LLC		\$10.0000	\$76,570.00
Bell & Associates Construction, LLC		\$10.0000	\$76,570.00
Jones Bros. Contractors, LLC		\$9.5300	\$72,971.21
<b>714-05.04 PULL BOXES (TYPE C)</b>			
	<b>18.000 EACH</b>		
Delta Contracting Company, LLC		\$1,100.0000	\$19,800.00
Bell & Associates Construction, LLC		\$1,250.0000	\$22,500.00
Jones Bros. Contractors, LLC		\$1,222.0000	\$21,996.00
<b>714-06.06 CABLE (1/C # 4 AWG)</b>			
	<b>25,698.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$77,094.00
Bell & Associates Construction, LLC		\$2.4000	\$61,675.20
Jones Bros. Contractors, LLC		\$2.1700	\$55,764.66
<b>714-08.09 LIGHT STANDARDS (40FT OFFSET)</b>			
	<b>19.000 EACH</b>		
Delta Contracting Company, LLC		\$5,300.0000	\$100,700.00
Bell & Associates Construction, LLC		\$2,400.0000	\$45,600.00
Jones Bros. Contractors, LLC		\$2,360.0000	\$44,840.00
<b>714-08.10 LIGHT STANDARDS (100FT HIGH MAST)</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$45,000.0000	\$180,000.00
Bell & Associates Construction, LLC		\$80,000.0000	\$320,000.00
Jones Bros. Contractors, LLC		\$78,165.0000	\$312,660.00
<b>714-08.32 REMOVAL OF LIGHT STANDARD &amp; FOUNDATION</b>			
	<b>7.000 EACH</b>		
Delta Contracting Company, LLC		\$2,500.0000	\$17,500.00
Bell & Associates Construction, LLC		\$2,500.0000	\$17,500.00
Jones Bros. Contractors, LLC		\$2,494.0000	\$17,458.00
<b>714-08.40 FOUNDATION FOR LIGHT STANDARDS - HIGH MAST (100FT)</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$16,000.0000	\$64,000.00
Bell & Associates Construction, LLC		\$10,500.0000	\$42,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$40,000.00
<b>714-09.47 LED LUMINAIRES (180W OFFSET)</b>			
	<b>19.000 EACH</b>		
Delta Contracting Company, LLC		\$1,355.0000	\$25,745.00
Bell & Associates Construction, LLC		\$750.0000	\$14,250.00
Jones Bros. Contractors, LLC		\$700.0000	\$13,300.00



		CONTRACT CNZ192	
		UNIT PRICE	EXTENSION
<b>714-09.64 LED LUMINAIRES-HIGH MAST (295W)</b>			
	<b>32.000 EACH</b>		
Delta Contracting Company, LLC		\$2,200.0000	\$70,400.00
Bell & Associates Construction, LLC		\$1,050.0000	\$33,600.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$32,000.00
<b>714-12.01 CONTROL CENTER (NO. 1)</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$22,000.0000	\$22,000.00
Bell & Associates Construction, LLC		\$12,500.0000	\$12,500.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$12,000.00
<b>714-12.02 CONTROL CENTER (NO. 2)</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$22,000.0000	\$22,000.00
Bell & Associates Construction, LLC		\$12,500.0000	\$12,500.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$12,000.00
<b>714-12.30 REMOVAL OF EXISTING CONTROL CENTER (CC1 &amp; CC2)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$2,000.0000	\$4,000.00
Bell & Associates Construction, LLC		\$2,500.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$2,441.0000	\$4,882.00
<b>714-25.01 ELECTRICAL CONNECTION (CC1)</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LLC		\$9,800.0000	\$9,800.00
Jones Bros. Contractors, LLC		\$2,100.0000	\$2,100.00
<b>714-25.02 ELECTRICAL CONNECTION (CC2)</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LLC		\$9,800.0000	\$9,800.00
Jones Bros. Contractors, LLC		\$9,000.0000	\$9,000.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>191.000 EACH</b>		
Delta Contracting Company, LLC		\$75.0000	\$14,325.00
Bell & Associates Construction, LLC		\$80.0000	\$15,280.00
Jones Bros. Contractors, LLC		\$75.0000	\$14,325.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>136.000 EACH</b>		
Delta Contracting Company, LLC		\$15.0000	\$2,040.00
Bell & Associates Construction, LLC		\$15.0000	\$2,040.00
Jones Bros. Contractors, LLC		\$9.0000	\$1,224.00

		CONTRACT CNZ192	
		UNIT PRICE	EXTENSION
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>405.000 L.F.</b>		
Delta Contracting Company, LLC		\$12.0000	\$4,860.00
Bell & Associates Construction, LLC		\$12.0000	\$4,860.00
Jones Bros. Contractors, LLC		\$12.0000	\$4,860.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>49,800.000 L.F.</b>		
Delta Contracting Company, LLC		\$0.7500	\$37,350.00
Bell & Associates Construction, LLC		\$0.8000	\$39,840.00
Jones Bros. Contractors, LLC		\$0.7500	\$37,350.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.000 L.M.</b>		
Delta Contracting Company, LLC		\$9,500.0000	\$19,000.00
Bell & Associates Construction, LLC		\$10,500.0000	\$21,000.00
Jones Bros. Contractors, LLC		\$9,500.0000	\$19,000.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>1,745.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$5,235.00
Bell & Associates Construction, LLC		\$3.1000	\$5,409.50
Jones Bros. Contractors, LLC		\$3.0000	\$5,235.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>3,470.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.0000	\$6,940.00
Bell & Associates Construction, LLC		\$2.1000	\$7,287.00
Jones Bros. Contractors, LLC		\$2.0000	\$6,940.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$452,136.5700	\$452,136.57
Bell & Associates Construction, LLC		\$559,645.0000	\$559,645.00
Jones Bros. Contractors, LLC		\$710,000.0000	\$710,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>557.000 S.Y.</b>		
Delta Contracting Company, LLC		\$1.5000	\$835.50
Bell & Associates Construction, LLC		\$10.0000	\$5,570.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,785.00
<b>740-11.01 TEMPORARY SEDIMENT TUBE 8IN</b>			
	<b>510.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.6000	\$1,836.00
Bell & Associates Construction, LLC		\$4.0000	\$2,040.00
Jones Bros. Contractors, LLC		\$3.6000	\$1,836.00

		UNIT PRICE	EXTENSION
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>299.000 UNIT</b>		
Delta Contracting Company, LLC		\$45.0000	\$13,455.00
Bell & Associates Construction, LLC		\$46.0000	\$13,754.00
Jones Bros. Contractors, LLC		\$45.0000	\$13,455.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>967.000 UNIT</b>		
Delta Contracting Company, LLC		\$32.0000	\$30,944.00
Bell & Associates Construction, LLC		\$33.0000	\$31,911.00
Jones Bros. Contractors, LLC		\$32.0000	\$30,944.00
<b>801-02.15 FERTILIZER</b>			
	<b>3.000 TON</b>		
Delta Contracting Company, LLC		\$1,360.0000	\$4,080.00
Bell & Associates Construction, LLC		\$1,500.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$1,360.0000	\$4,080.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>128.000 M.G.</b>		
Delta Contracting Company, LLC		\$80.0000	\$10,240.00
Bell & Associates Construction, LLC		\$80.0000	\$10,240.00
Jones Bros. Contractors, LLC		\$80.0000	\$10,240.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$5,182,240.72
Bell & Associates Construction, LLC	\$5,891,802.00
Jones Bros. Contractors, LLC	\$7,101,645.46

**TOTAL CONTRACT**

Delta Contracting Company, LLC	\$5,182,240.72
Bell & Associates Construction, LLC	\$5,891,802.00
Jones Bros. Contractors, LLC	\$7,101,645.46

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

JEFFERSON COUNTY (Contract No. CNZ175 Call 015)

STP-363(5),45S363-F8-002

THE RESURFACING ON S.R. 363 FROM S.R. 92 (L.M. 0.00) TO U.S. 25W (U.S. 70, S.R. 9) (L.M. 6.02).

PROJECT LENGTH - 6.020 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 7.00%

---

	TOTAL CONTRACT
PRI of East Tennessee Inc.	\$1,554,327.00
Newport Paving Company, Inc.	\$1,596,050.00

		CONTRACT CNZ175	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>12.000 L.M.</b>		
	PRI of East Tennessee Inc.	\$1,200.0000	\$14,400.00
	Newport Paving Company, Inc.	\$1,100.0000	\$13,200.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,630.000 TON</b>		
	PRI of East Tennessee Inc.	\$58.0000	\$94,540.00
	Newport Paving Company, Inc.	\$50.0000	\$81,500.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>986.000 TON</b>		
	PRI of East Tennessee Inc.	\$158.0000	\$155,788.00
	Newport Paving Company, Inc.	\$165.0000	\$162,690.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>34.000 TON</b>		
	PRI of East Tennessee Inc.	\$1,550.0000	\$52,700.00
	Newport Paving Company, Inc.	\$900.0000	\$30,600.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>6,574.000 TON</b>		
	PRI of East Tennessee Inc.	\$156.0000	\$1,025,544.00
	Newport Paving Company, Inc.	\$165.0000	\$1,084,710.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,500.000 S.Y.</b>		
	PRI of East Tennessee Inc.	\$13.8000	\$20,700.00
	Newport Paving Company, Inc.	\$10.0000	\$15,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
	PRI of East Tennessee Inc.	\$31,000.0000	\$31,000.00
	Newport Paving Company, Inc.	\$50,000.0000	\$50,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>525.000 S.F.</b>		
	PRI of East Tennessee Inc.	\$9.0000	\$4,725.00
	Newport Paving Company, Inc.	\$12.0000	\$6,300.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>398.000 EACH</b>		
	PRI of East Tennessee Inc.	\$48.0000	\$19,104.00
	Newport Paving Company, Inc.	\$40.0000	\$15,920.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>398.000 EACH</b>		
	PRI of East Tennessee Inc.	\$12.0000	\$4,776.00
	Newport Paving Company, Inc.	\$10.0000	\$3,980.00

UNIT PRICE EXTENSION

**716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)****500.000 L.F.**

PRI of East Tennessee Inc.

\$12.0000

\$6,000.00

Newport Paving Company, Inc.

\$10.0000

\$5,000.00

**716-05.20 PAINTED PAVEMENT MARKING (6" LINE)****10.000 L.M.**

PRI of East Tennessee Inc.

\$945.0000

\$9,450.00

Newport Paving Company, Inc.

\$795.0000

\$7,950.00

**716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)****24.000 L.M.**

PRI of East Tennessee Inc.

\$3,900.0000

\$93,600.00

Newport Paving Company, Inc.

\$3,300.0000

\$79,200.00

**717-01 MOBILIZATION****1.000 LS**

PRI of East Tennessee Inc.

\$22,000.0000

\$22,000.00

Newport Paving Company, Inc.

\$40,000.0000

\$40,000.00

**SUB-TOTAL ROADWAY**

PRI of East Tennessee Inc.	\$1,554,327.00
Newport Paving Company, Inc.	\$1,596,050.00

**TOTAL CONTRACT**

PRI of East Tennessee Inc.	\$1,554,327.00
Newport Paving Company, Inc.	\$1,596,050.00



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

LEWIS COUNTY (Contract No. CNZ170 Call 016)

NH-99(76),51S099-F8-004,51S099-M3-005

THE RESURFACING ON S.R. 99 (COLUMBIA HIGHWAY) FROM NEAR THE NATCHEZ TRACE PARKWAY (L.M. 22.02) TO THE MAURY COUNTY LINE (L.M. 29.33), INCLUDING THIN EPOXY OVERLAY ON BRIDGES.

PROJECT LENGTH - 7.310 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$4,462,182.00
Volunteer Paving, LLC	\$4,649,859.13

		CONTRACT CNZ170	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>14.700 L.M.</b>		
	Rogers Group, Inc.	\$1,600.0000	\$23,520.00
	Volunteer Paving, LLC	\$1,285.1100	\$18,891.12
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,935.000 TON</b>		
	Rogers Group, Inc.	\$35.0000	\$67,725.00
	Volunteer Paving, LLC	\$41.6300	\$80,554.05
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>175.000 TON</b>		
	Rogers Group, Inc.	\$127.0000	\$22,225.00
	Volunteer Paving, LLC	\$200.0200	\$35,003.50
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>153.000 TON</b>		
	Rogers Group, Inc.	\$800.0000	\$122,400.00
	Volunteer Paving, LLC	\$986.8600	\$150,989.58
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>23,222.000 TON</b>		
	Rogers Group, Inc.	\$114.0000	\$2,647,308.00
	Volunteer Paving, LLC	\$114.3800	\$2,656,132.36
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>42.000 L.M.</b>		
	Rogers Group, Inc.	\$1,725.0000	\$72,450.00
	Volunteer Paving, LLC	\$3,097.5000	\$130,095.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>11.400 L.M.</b>		
	Rogers Group, Inc.	\$1,300.0000	\$14,820.00
	Volunteer Paving, LLC	\$1,053.1600	\$12,006.02
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>23,003.000 TON</b>		
	Rogers Group, Inc.	\$19.0000	\$437,057.00
	Volunteer Paving, LLC	\$20.0700	\$461,670.21
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$103,900.0000	\$103,900.00
	Volunteer Paving, LLC	\$177,555.0000	\$177,555.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>150.000 EACH</b>		
	Rogers Group, Inc.	\$31.0000	\$4,650.00
	Volunteer Paving, LLC	\$32.5500	\$4,882.50

		CONTRACT CNZ170	
		UNIT PRICE	EXTENSION
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>4.000 EACH</b>		
	Rogers Group, Inc.	\$20.0000	\$80.00
	Volunteer Paving, LLC	\$21.0000	\$84.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>2,104.000 S.F.</b>		
	Rogers Group, Inc.	\$7.0000	\$14,728.00
	Volunteer Paving, LLC	\$8.4000	\$17,673.60
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$1,200.0000	\$2,400.00
	Volunteer Paving, LLC	\$1,260.0000	\$2,520.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>1,055.000 EACH</b>		
	Rogers Group, Inc.	\$35.0000	\$36,925.00
	Volunteer Paving, LLC	\$30.0000	\$31,650.00
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>965.000 EACH</b>		
	Rogers Group, Inc.	\$35.0000	\$33,775.00
	Volunteer Paving, LLC	\$30.0000	\$28,950.00
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>2,020.000 EACH</b>		
	Rogers Group, Inc.	\$12.0000	\$24,240.00
	Volunteer Paving, LLC	\$10.0000	\$20,200.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>70.000 S.Y.</b>		
	Rogers Group, Inc.	\$50.0000	\$3,500.00
	Volunteer Paving, LLC	\$30.0000	\$2,100.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>200.000 L.F.</b>		
	Rogers Group, Inc.	\$20.0000	\$4,000.00
	Volunteer Paving, LLC	\$20.0000	\$4,000.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>32.000 EACH</b>		
	Rogers Group, Inc.	\$200.0000	\$6,400.00
	Volunteer Paving, LLC	\$225.0000	\$7,200.00
<b>716-04.04</b>	<b>PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>		
	<b>540.000 L.F.</b>		
	Rogers Group, Inc.	\$8.0000	\$4,320.00
	Volunteer Paving, LLC	\$9.0000	\$4,860.00

		CONTRACT CNZ170	
		UNIT PRICE	EXTENSION
<b>716-04.14</b>	<b>PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$650.0000	\$1,300.00
	Volunteer Paving, LLC	\$500.0000	\$1,000.00
<b>716-05.20</b>	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>		
	<b>36.000 L.M.</b>		
	Rogers Group, Inc.	\$1,600.0000	\$57,600.00
	Volunteer Paving, LLC	\$1,100.0000	\$39,600.00
<b>716-09.57</b>	<b>CONTRAST PVMT SHADOW MARKING 6" (TAPE)</b>		
	<b>450.000 L.F.</b>		
	Rogers Group, Inc.	\$8.0000	\$3,600.00
	Volunteer Paving, LLC	\$7.0000	\$3,150.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>36.000 L.M.</b>		
	Rogers Group, Inc.	\$7,700.0000	\$277,200.00
	Volunteer Paving, LLC	\$6,850.0000	\$246,600.00
<b>716-12.05</b>	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>		
	<b>3,084.000 L.F.</b>		
	Rogers Group, Inc.	\$2.0000	\$6,168.00
	Volunteer Paving, LLC	\$2.0000	\$6,168.00
<b>716-15.10</b>	<b>PREFORMED PERMANENT TAPE (6IN LINE)</b>		
	<b>1,922.000 L.F.</b>		
	Rogers Group, Inc.	\$8.0000	\$15,376.00
	Volunteer Paving, LLC	\$6.5000	\$12,493.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$86,691.0000	\$86,691.00
	Volunteer Paving, LLC	\$76,512.3100	\$76,512.31

		CONTRACT CNZ170	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	35.000 S.Y.		
Rogers Group, Inc.		\$450.0000	\$15,750.00
Volunteer Paving, LLC		\$955.5100	\$33,442.85
604-10.53 CONCRETE REPAIRS			
	5.000 S.Y.		
Rogers Group, Inc.		\$450.0000	\$2,250.00
Volunteer Paving, LLC		\$2,131.5100	\$10,657.55
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	10,932.000 S.Y.		
Rogers Group, Inc.		\$32.0000	\$349,824.00
Volunteer Paving, LLC		\$34.1400	\$373,218.48

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$4,094,358.00
Volunteer Paving, LLC	\$4,232,540.25

**SUB-TOTAL BRIDGE**

Rogers Group, Inc.	\$367,824.00
Volunteer Paving, LLC	\$417,318.88

**TOTAL CONTRACT**

Rogers Group, Inc.	\$4,462,182.00
Volunteer Paving, LLC	\$4,649,859.13

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

MARION COUNTY (Contract No. CNZ189 Call 017)

HSIP-27(59),58S027-F3-006

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 27 FROM NEAR BRYANT ROAD TO NEAR LADD LANE (L.M. 21.60 TO L.M. 25.04), INCLUDING HIGH FRICTION SURFACE TREATMENT (HFST).

PROJECT LENGTH - 3.440 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 4.50%

---

TOTAL CONTRACT	
Superior Traffic Control, LLC	\$343,999.05
Lu, Inc.	\$369,967.76
The Truesdell Corporation	\$415,415.00

		CONTRACT CNZ189	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>406-04.03 HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)</b>			
	<b>3,357.000 S.Y.</b>		
Superior Traffic Control, LLC		\$33.0000	\$110,781.00
Lu, Inc.		\$37.9000	\$127,230.30
The Truesdell Corporation		\$31.0000	\$104,067.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>5.000 EACH</b>		
Superior Traffic Control, LLC		\$2,300.0000	\$11,500.00
Lu, Inc.		\$1,800.0000	\$9,000.00
The Truesdell Corporation		\$2,350.0000	\$11,750.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>3,879.000 L.F.</b>		
Superior Traffic Control, LLC		\$3.2500	\$12,606.75
Lu, Inc.		\$3.9300	\$15,244.47
The Truesdell Corporation		\$5.0000	\$19,395.00
<b>705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)</b>			
	<b>469.000 L.F.</b>		
Superior Traffic Control, LLC		\$38.0000	\$17,822.00
Lu, Inc.		\$39.7200	\$18,628.68
The Truesdell Corporation		\$41.0000	\$19,229.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>8.000 EACH</b>		
Superior Traffic Control, LLC		\$4,100.0000	\$32,800.00
Lu, Inc.		\$3,279.0000	\$26,232.00
The Truesdell Corporation		\$4,400.0000	\$35,200.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>282.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.0000	\$1,128.00
Lu, Inc.		\$1.0000	\$282.00
The Truesdell Corporation		\$4.2000	\$1,184.40
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$6,200.0000	\$6,200.00
Lu, Inc.		\$29,975.0000	\$29,975.00
The Truesdell Corporation		\$14,000.0000	\$14,000.00
<b>713-02.04 DELINEATOR (MILE MARKER) &amp; STEEL POST</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, LLC		\$125.0000	\$125.00
Lu, Inc.		\$176.2500	\$176.25
The Truesdell Corporation		\$300.0000	\$300.00



		UNIT PRICE	EXTENSION
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>290.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.8500	\$1,696.50
Lu, Inc.		\$4.8800	\$1,415.20
The Truesdell Corporation		\$7.0000	\$2,030.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>288.000 LB.</b>		
Superior Traffic Control, LLC		\$4.8500	\$1,396.80
Lu, Inc.		\$3.8700	\$1,114.56
The Truesdell Corporation		\$7.0000	\$2,016.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>3,211.000 LB.</b>		
Superior Traffic Control, LLC		\$3.5000	\$11,238.50
Lu, Inc.		\$4.5800	\$14,706.38
The Truesdell Corporation		\$4.0000	\$12,844.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>468.000 S.F.</b>		
Superior Traffic Control, LLC		\$16.2500	\$7,605.00
Lu, Inc.		\$13.4900	\$6,313.32
The Truesdell Corporation		\$17.0000	\$7,956.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>431.000 S.F.</b>		
Superior Traffic Control, LLC		\$17.5000	\$7,542.50
Lu, Inc.		\$14.2600	\$6,146.06
The Truesdell Corporation		\$19.0000	\$8,189.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>47.000 EACH</b>		
Superior Traffic Control, LLC		\$25.0000	\$1,175.00
Lu, Inc.		\$10.0000	\$470.00
The Truesdell Corporation		\$50.0000	\$2,350.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>56.000 EACH</b>		
Superior Traffic Control, LLC		\$100.0000	\$5,600.00
Lu, Inc.		\$40.4000	\$2,262.40
The Truesdell Corporation		\$120.0000	\$6,720.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>48.000 EACH</b>		
Superior Traffic Control, LLC		\$50.0000	\$2,400.00
Lu, Inc.		\$40.4000	\$1,939.20
The Truesdell Corporation		\$60.0000	\$2,880.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>54.000 L.F.</b>		
Superior Traffic Control, LLC		\$25.0000	\$1,350.00
Lu, Inc.		\$20.7100	\$1,118.34
The Truesdell Corporation		\$30.0000	\$1,620.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>1.500 L.M.</b>		
Superior Traffic Control, LLC		\$1,500.0000	\$2,250.00
Lu, Inc.		\$4,141.0000	\$6,211.50
The Truesdell Corporation		\$1,800.0000	\$2,700.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>14.010 L.M.</b>		
Superior Traffic Control, LLC		\$7,200.0000	\$100,872.00
Lu, Inc.		\$5,050.0000	\$70,750.50
The Truesdell Corporation		\$7,400.0000	\$103,674.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>955.000 L.F.</b>		
Superior Traffic Control, LLC		\$2.0000	\$1,910.00
Lu, Inc.		\$1.5200	\$1,451.60
The Truesdell Corporation		\$2.2000	\$2,101.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$6,000.0000	\$6,000.00
Lu, Inc.		\$29,300.0000	\$29,300.00
The Truesdell Corporation		\$55,209.6000	\$55,209.60

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$343,999.05
Lu, Inc.	\$369,967.76
The Truesdell Corporation	\$415,415.00

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$343,999.05
Lu, Inc.	\$369,967.76
The Truesdell Corporation	\$415,415.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

COUNTIES MARION, MONTGOMERY, AND SHELBY (Contract No. CNZ185 Call 018)

CRP-9900(170),99BVAR-F3-024

THE INSTALLATION OF TDOT RURAL SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM (ITS) INFRASTRUCTURE IN VARIOUS LOCATIONS.

PROJECT LENGTH - 0.720 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

---

TOTAL CONTRACT	
Lumin8 Transportation Technologies, LLC	\$3,114,944.63
Stansell Electric Company, Inc.	\$3,322,213.00
Shelby Electric Company, Inc.	\$3,537,357.76
Davis H. Elliot Construction Company, Inc.	\$4,104,360.10

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Lumin8 Transportation Technologies, LLC	\$28,475.0000	\$28,475.00
	Stansell Electric Company, Inc.	\$47,250.0000	\$47,250.00
	Shelby Electric Company, Inc.	\$52,019.0000	\$52,019.00
	Davis H. Elliot Construction Company, Inc.	\$50,000.0000	\$50,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Lumin8 Transportation Technologies, LLC	\$8,424.0000	\$8,424.00
	Stansell Electric Company, Inc.	\$9,440.0000	\$9,440.00
	Shelby Electric Company, Inc.	\$20,504.0000	\$20,504.00
	Davis H. Elliot Construction Company, Inc.	\$15,000.0000	\$15,000.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
	<b>7.000 C.Y.</b>		
	Lumin8 Transportation Technologies, LLC	\$438.0000	\$3,066.00
	Stansell Electric Company, Inc.	\$405.0000	\$2,835.00
	Shelby Electric Company, Inc.	\$68.5000	\$479.50
	Davis H. Elliot Construction Company, Inc.	\$350.0000	\$2,450.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>70.000 C.Y.</b>		
	Lumin8 Transportation Technologies, LLC	\$323.0000	\$22,610.00
	Stansell Electric Company, Inc.	\$64.0000	\$4,480.00
	Shelby Electric Company, Inc.	\$24.5100	\$1,715.70
	Davis H. Elliot Construction Company, Inc.	\$150.0000	\$10,500.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>700.000 L.F.</b>		
	Lumin8 Transportation Technologies, LLC	\$6.6500	\$4,655.00
	Stansell Electric Company, Inc.	\$5.6000	\$3,920.00
	Shelby Electric Company, Inc.	\$6.9500	\$4,865.00
	Davis H. Elliot Construction Company, Inc.	\$2.0000	\$1,400.00
<b>209-09.01</b>	<b>SANDBAGS</b>		
	<b>54.000 BAG</b>		
	Lumin8 Transportation Technologies, LLC	\$51.0000	\$2,754.00
	Stansell Electric Company, Inc.	\$14.5000	\$783.00
	Shelby Electric Company, Inc.	\$17.2400	\$930.96
	Davis H. Elliot Construction Company, Inc.	\$5.0000	\$270.00
<b>209-20.03</b>	<b>POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>		
	<b>545.000 S.Y.</b>		
	Lumin8 Transportation Technologies, LLC	\$12.3000	\$6,703.50
	Stansell Electric Company, Inc.	\$13.0000	\$7,085.00
	Shelby Electric Company, Inc.	\$7.5900	\$4,136.55
	Davis H. Elliot Construction Company, Inc.	\$3.1000	\$1,689.50

		UNIT PRICE	EXTENSION
<b>705-04.03 GUARDRAIL TERMINAL (TYPE 13)</b>			
	<b>5.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$2,848.0000	\$14,240.00
Stansell Electric Company, Inc.		\$1,910.0000	\$9,550.00
Shelby Electric Company, Inc.		\$2,090.0000	\$10,450.00
Davis H. Elliot Construction Company, Inc.		\$1,900.0000	\$9,500.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>7.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$2,848.0000	\$19,936.00
Stansell Electric Company, Inc.		\$2,455.0000	\$17,185.00
Shelby Electric Company, Inc.		\$2,200.0000	\$15,400.00
Davis H. Elliot Construction Company, Inc.		\$2,000.0000	\$14,000.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>2,062.500 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$44.1500	\$91,059.38
Stansell Electric Company, Inc.		\$40.0000	\$82,500.00
Shelby Electric Company, Inc.		\$34.1000	\$70,331.25
Davis H. Elliot Construction Company, Inc.		\$31.0000	\$63,937.50
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>7.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$5,125.0000	\$35,875.00
Stansell Electric Company, Inc.		\$4,450.0000	\$31,150.00
Shelby Electric Company, Inc.		\$3,300.0000	\$23,100.00
Davis H. Elliot Construction Company, Inc.		\$3,500.0000	\$24,500.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>1.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$4,272.0000	\$4,272.00
Stansell Electric Company, Inc.		\$2,300.0000	\$2,300.00
Shelby Electric Company, Inc.		\$3,300.0000	\$3,300.00
Davis H. Elliot Construction Company, Inc.		\$3,000.0000	\$3,000.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>700.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$11.4000	\$7,980.00
Stansell Electric Company, Inc.		\$1.9000	\$1,330.00
Shelby Electric Company, Inc.		\$7.5000	\$5,250.00
Davis H. Elliot Construction Company, Inc.		\$2.0000	\$1,400.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Lumin8 Transportation Technologies, LLC		\$243,840.0000	\$243,840.00
Stansell Electric Company, Inc.		\$118,500.0000	\$118,500.00
Shelby Electric Company, Inc.		\$46,200.0000	\$46,200.00
Davis H. Elliot Construction Company, Inc.		\$200,000.0000	\$200,000.00

		UNIT PRICE	EXTENSION
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>3,370.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$45.6500	\$153,840.50
Stansell Electric Company, Inc.		\$40.0000	\$134,800.00
Shelby Electric Company, Inc.		\$82.5000	\$278,025.00
Davis H. Elliot Construction Company, Inc.		\$40.0000	\$134,800.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>7.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$10,893.0000	\$76,251.00
Stansell Electric Company, Inc.		\$7,010.0000	\$49,070.00
Shelby Electric Company, Inc.		\$11,000.0000	\$77,000.00
Davis H. Elliot Construction Company, Inc.		\$7,650.0000	\$53,550.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>300.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$60.5000	\$18,150.00
Stansell Electric Company, Inc.		\$49.0000	\$14,700.00
Shelby Electric Company, Inc.		\$46.7500	\$14,025.00
Davis H. Elliot Construction Company, Inc.		\$42.5000	\$12,750.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>175.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$18.5000	\$3,237.50
Stansell Electric Company, Inc.		\$14.5000	\$2,537.50
Shelby Electric Company, Inc.		\$14.3000	\$2,502.50
Davis H. Elliot Construction Company, Inc.		\$13.0000	\$2,275.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,520.000 S.F.</b>		
Lumin8 Transportation Technologies, LLC		\$10.9500	\$16,644.00
Stansell Electric Company, Inc.		\$8.6000	\$13,072.00
Shelby Electric Company, Inc.		\$8.4700	\$12,874.40
Davis H. Elliot Construction Company, Inc.		\$7.7000	\$11,704.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>7.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$2,278.0000	\$15,946.00
Stansell Electric Company, Inc.		\$1,875.0000	\$13,125.00
Shelby Electric Company, Inc.		\$1,760.0000	\$12,320.00
Davis H. Elliot Construction Company, Inc.		\$1,600.0000	\$11,200.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>15.000 DAY</b>		
Lumin8 Transportation Technologies, LLC		\$2,207.0000	\$33,105.00
Stansell Electric Company, Inc.		\$3,295.0000	\$49,425.00
Shelby Electric Company, Inc.		\$1,705.0000	\$25,575.00
Davis H. Elliot Construction Company, Inc.		\$1,550.0000	\$23,250.00

		CONTRACT CNZ185	
		UNIT PRICE	EXTENSION
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>10.000 EACH</b>		
	Lumin8 Transportation Technologies, LLC	\$8,685.0000	\$86,850.00
	Stansell Electric Company, Inc.	\$7,725.0000	\$77,250.00
	Shelby Electric Company, Inc.	\$6,710.0000	\$67,100.00
	Davis H. Elliot Construction Company, Inc.	\$6,100.0000	\$61,000.00
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Lumin8 Transportation Technologies, LLC	\$105,305.0000	\$105,305.00
	Stansell Electric Company, Inc.	\$297,000.0000	\$297,000.00
	Shelby Electric Company, Inc.	\$168,445.0000	\$168,445.00
	Davis H. Elliot Construction Company, Inc.	\$205,000.0000	\$205,000.00
<b>725-15.82</b>	<b>3 IN CONDUIT</b>		
	<b>2,600.000 L.F.</b>		
	Lumin8 Transportation Technologies, LLC	\$9.4500	\$24,570.00
	Stansell Electric Company, Inc.	\$8.8000	\$22,880.00
	Shelby Electric Company, Inc.	\$22.7100	\$59,046.00
	Davis H. Elliot Construction Company, Inc.	\$13.2500	\$34,450.00
<b>725-15.84</b>	<b>3 IN CONDUIT (BORED)</b>		
	<b>1,245.000 L.F.</b>		
	Lumin8 Transportation Technologies, LLC	\$31.3500	\$39,030.75
	Stansell Electric Company, Inc.	\$27.5000	\$34,237.50
	Shelby Electric Company, Inc.	\$54.6900	\$68,089.05
	Davis H. Elliot Construction Company, Inc.	\$27.0000	\$33,615.00
<b>725-20.02</b>	<b>CCTV POLE &amp; FOUNDATION (80FT POLE W/LWRNG DVICE)</b>		
	<b>4.000 EACH</b>		
	Lumin8 Transportation Technologies, LLC	\$53,870.0000	\$215,480.00
	Stansell Electric Company, Inc.	\$56,550.0000	\$226,200.00
	Shelby Electric Company, Inc.	\$81,815.3400	\$327,261.36
	Davis H. Elliot Construction Company, Inc.	\$125,000.0000	\$500,000.00
<b>725-20.09</b>	<b>MAINTENANCE WORK PAD (CONCRETE PAD)</b>		
	<b>4.000 EACH</b>		
	Lumin8 Transportation Technologies, LLC	\$740.0000	\$2,960.00
	Stansell Electric Company, Inc.	\$2,775.0000	\$11,100.00
	Shelby Electric Company, Inc.	\$2,426.0400	\$9,704.16
	Davis H. Elliot Construction Company, Inc.	\$1,500.0000	\$6,000.00
<b>725-20.22</b>	<b>STEEL OVERHEAD SIGN STRUCTURE (SEE PLANS AND SP 725)</b>		
	<b>1.000 EACH</b>		
	Lumin8 Transportation Technologies, LLC	\$152,095.0000	\$152,095.00
	Stansell Electric Company, Inc.	\$152,000.0000	\$152,000.00
	Shelby Electric Company, Inc.	\$156,500.0000	\$156,500.00
	Davis H. Elliot Construction Company, Inc.	\$120,000.0000	\$120,000.00



		UNIT PRICE	EXTENSION
<b>725-20.23 STEEL OVERHEAD SIGN STRUCTURE (SEE PLANS AND SP 725)</b>			
	<b>1.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$166,278.0000	\$166,278.00
Stansell Electric Company, Inc.		\$205,500.0000	\$205,500.00
Shelby Electric Company, Inc.		\$171,907.5000	\$171,907.50
Davis H. Elliot Construction Company, Inc.		\$130,000.0000	\$130,000.00
<b>725-20.31 STEEL SIGN STRUCTURE (MULTI-COLOR DMS)</b>			
	<b>1.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$109,945.0000	\$109,945.00
Stansell Electric Company, Inc.		\$96,250.0000	\$96,250.00
Shelby Electric Company, Inc.		\$95,203.6300	\$95,203.63
Davis H. Elliot Construction Company, Inc.		\$100,000.0000	\$100,000.00
<b>725-20.43 PULL BOX (TYPE C)</b>			
	<b>25.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$1,450.0000	\$36,250.00
Stansell Electric Company, Inc.		\$1,990.0000	\$49,750.00
Shelby Electric Company, Inc.		\$2,372.3100	\$59,307.75
Davis H. Elliot Construction Company, Inc.		\$5,500.0000	\$137,500.00
<b>725-20.44 PULL BOX (TYPE D)</b>			
	<b>8.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$3,828.0000	\$30,624.00
Stansell Electric Company, Inc.		\$4,555.0000	\$36,440.00
Shelby Electric Company, Inc.		\$4,007.0100	\$32,056.08
Davis H. Elliot Construction Company, Inc.		\$8,500.0000	\$68,000.00
<b>725-20.45 PULL BOX (TYPE E)</b>			
	<b>2.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$4,586.0000	\$9,172.00
Stansell Electric Company, Inc.		\$5,890.0000	\$11,780.00
Shelby Electric Company, Inc.		\$4,932.2900	\$9,864.58
Davis H. Elliot Construction Company, Inc.		\$11,000.0000	\$22,000.00
<b>725-20.55 CABLE (1/C #6 AWG.)</b>			
	<b>3,300.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$2.2000	\$7,260.00
Stansell Electric Company, Inc.		\$3.3000	\$10,890.00
Shelby Electric Company, Inc.		\$3.7900	\$12,507.00
Davis H. Elliot Construction Company, Inc.		\$2.3500	\$7,755.00
<b>725-20.56 CABLE (1/C #4 AWG.)</b>			
	<b>2,250.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$2.6000	\$5,850.00
Stansell Electric Company, Inc.		\$3.4000	\$7,650.00
Shelby Electric Company, Inc.		\$4.3000	\$9,675.00
Davis H. Elliot Construction Company, Inc.		\$2.9000	\$6,525.00

		UNIT PRICE	EXTENSION
<b>725-20.58 CABLE (1/C #1/0 AWG.)</b>			
	<b>12,015.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$4.8000	\$57,672.00
Stansell Electric Company, Inc.		\$10.0000	\$120,150.00
Shelby Electric Company, Inc.		\$7.3500	\$88,310.25
Davis H. Elliot Construction Company, Inc.		\$4.7000	\$56,470.50
<b>725-20.71 ELECTRICAL CONNECTION</b>			
	<b>1.000 LS</b>		
Lumin8 Transportation Technologies, LLC		\$41,490.0000	\$41,490.00
Stansell Electric Company, Inc.		\$54,700.0000	\$54,700.00
Shelby Electric Company, Inc.		\$43,750.0000	\$43,750.00
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
<b>725-20.91 CCTV CAMERA SYSTEM (PAN TILT &amp; ZOOM)</b>			
	<b>5.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$4,837.0000	\$24,185.00
Stansell Electric Company, Inc.		\$5,970.0000	\$29,850.00
Shelby Electric Company, Inc.		\$5,111.7400	\$25,558.70
Davis H. Elliot Construction Company, Inc.		\$8,500.0000	\$42,500.00
<b>725-20.92 CCTV CAMERA SYSTEM (STATIC)</b>			
	<b>2.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$5,350.0000	\$10,700.00
Stansell Electric Company, Inc.		\$6,165.0000	\$12,330.00
Shelby Electric Company, Inc.		\$2,467.0400	\$4,934.08
Davis H. Elliot Construction Company, Inc.		\$7,500.0000	\$15,000.00
<b>725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)</b>			
	<b>3.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$127,560.0000	\$382,680.00
Stansell Electric Company, Inc.		\$149,500.0000	\$448,500.00
Shelby Electric Company, Inc.		\$147,289.9300	\$441,869.79
Davis H. Elliot Construction Company, Inc.		\$105,000.0000	\$315,000.00
<b>725-21.11 NETWORK SWITCH (TYPE A)</b>			
	<b>7.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$8,460.0000	\$59,220.00
Stansell Electric Company, Inc.		\$15,600.0000	\$109,200.00
Shelby Electric Company, Inc.		\$12,166.4100	\$85,164.87
Davis H. Elliot Construction Company, Inc.		\$50,000.0000	\$350,000.00
<b>725-21.18 DMS COMM CABLE</b>			
	<b>285.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$2.3500	\$669.75
Stansell Electric Company, Inc.		\$9.1000	\$2,593.50
Shelby Electric Company, Inc.		\$3.0600	\$872.10
Davis H. Elliot Construction Company, Inc.		\$1.0000	\$285.00

		UNIT PRICE	EXTENSION
<b>725-21.19 DMS POWER CABLE</b>			
	<b>285.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$3.6500	\$1,040.25
Stansell Electric Company, Inc.		\$7.4000	\$2,109.00
Shelby Electric Company, Inc.		\$3.0600	\$872.10
Davis H. Elliot Construction Company, Inc.		\$6.0000	\$1,710.00
<b>725-21.43 DEMARCATION SITE (OVERHEAD POWER)</b>			
	<b>5.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$23,968.0000	\$119,840.00
Stansell Electric Company, Inc.		\$5,845.0000	\$29,225.00
Shelby Electric Company, Inc.		\$10,484.1500	\$52,420.75
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$50,000.00
<b>725-21.85 UNINTERRUPTIBLE POWER SUPPLY</b>			
	<b>7.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$4,410.0000	\$30,870.00
Stansell Electric Company, Inc.		\$3,530.0000	\$24,710.00
Shelby Electric Company, Inc.		\$5,593.9100	\$39,157.37
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$70,000.00
<b>725-21.87 ENVIRONMENTAL SENSOR COMM CABLE</b>			
	<b>450.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$1.8000	\$810.00
Stansell Electric Company, Inc.		\$6.9000	\$3,105.00
Shelby Electric Company, Inc.		\$6.5800	\$2,961.00
Davis H. Elliot Construction Company, Inc.		\$1.0000	\$450.00
<b>725-21.91 RADAR DETECTION SYSTEM</b>			
	<b>3.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$21,920.0000	\$65,760.00
Stansell Electric Company, Inc.		\$9,850.0000	\$29,550.00
Shelby Electric Company, Inc.		\$20,663.6800	\$61,991.04
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$30,000.00
<b>725-21.96 RDS COMM CABLE</b>			
	<b>75.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$6.9500	\$521.25
Stansell Electric Company, Inc.		\$7.9000	\$592.50
Shelby Electric Company, Inc.		\$9.7100	\$728.25
Davis H. Elliot Construction Company, Inc.		\$1.0000	\$75.00
<b>725-22.16 ENVIRONMENTAL SENSOR (PVMT TEMP, PRECIP, &amp; VISIBILITY)</b>			
	<b>3.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$71,626.0000	\$214,878.00
Stansell Electric Company, Inc.		\$70,050.0000	\$210,150.00
Shelby Electric Company, Inc.		\$49,349.2500	\$148,047.75
Davis H. Elliot Construction Company, Inc.		\$75,000.0000	\$225,000.00

		UNIT PRICE	EXTENSION
<b>725-22.24 CONDUIT BANK (TYPE 4)</b>			
	<b>120.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$45.2000	\$5,424.00
Stansell Electric Company, Inc.		\$26.0000	\$3,120.00
Shelby Electric Company, Inc.		\$30.8500	\$3,702.00
Davis H. Elliot Construction Company, Inc.		\$35.0000	\$4,200.00
<b>725-22.50 DMS CONDUIT BANK</b>			
	<b>225.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$36.2500	\$8,156.25
Stansell Electric Company, Inc.		\$42.0000	\$9,450.00
Shelby Electric Company, Inc.		\$84.3500	\$18,978.75
Davis H. Elliot Construction Company, Inc.		\$13.7000	\$3,082.50
<b>725-22.71 2IN CONDUIT</b>			
	<b>780.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$10.2500	\$7,995.00
Stansell Electric Company, Inc.		\$20.5000	\$15,990.00
Shelby Electric Company, Inc.		\$18.9600	\$14,788.80
Davis H. Elliot Construction Company, Inc.		\$12.2500	\$9,555.00
<b>725-22.72 2IN CONDUIT BORED</b>			
	<b>355.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$31.3000	\$11,111.50
Stansell Electric Company, Inc.		\$49.0000	\$17,395.00
Shelby Electric Company, Inc.		\$43.2600	\$15,357.30
Davis H. Elliot Construction Company, Inc.		\$25.0000	\$8,875.00
<b>725-22.74 2IN CONDUIT W/BANK</b>			
	<b>115.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$323.0000	\$37,145.00
Stansell Electric Company, Inc.		\$8.6000	\$989.00
Shelby Electric Company, Inc.		\$9.0000	\$1,035.00
Davis H. Elliot Construction Company, Inc.		\$0.9500	\$109.25
<b>725-23.01 ITS CABLE MARKER</b>			
	<b>400.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$44.0000	\$17,600.00
Stansell Electric Company, Inc.		\$135.0000	\$54,000.00
Shelby Electric Company, Inc.		\$215.0000	\$86,000.00
Davis H. Elliot Construction Company, Inc.		\$500.0000	\$200,000.00
<b>725-23.21 FIBER OPTIC DROP CABLE (12 F)</b>			
	<b>170.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$1.5000	\$255.00
Stansell Electric Company, Inc.		\$5.2000	\$884.00
Shelby Electric Company, Inc.		\$11.7800	\$2,002.60
Davis H. Elliot Construction Company, Inc.		\$0.5000	\$85.00

		UNIT PRICE	EXTENSION
<b>725-23.26 FIBER OPTIC CLOSURE (12 F)</b>	<b>2.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$768.0000	\$1,536.00
Stansell Electric Company, Inc.		\$2,700.0000	\$5,400.00
Shelby Electric Company, Inc.		\$1,895.7600	\$3,791.52
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$5,000.00
<b>725-23.28 FIBER OPTIC SPLICE FUSION</b>	<b>8.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$40.0000	\$320.00
Stansell Electric Company, Inc.		\$104.0000	\$832.00
Shelby Electric Company, Inc.		\$432.2000	\$3,457.60
Davis H. Elliot Construction Company, Inc.		\$1.0000	\$8.00
<b>725-23.31 FIBER OPTIC DROP PANEL ( 12 F )</b>	<b>7.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$787.0000	\$5,509.00
Stansell Electric Company, Inc.		\$1,890.0000	\$13,230.00
Shelby Electric Company, Inc.		\$2,605.5000	\$18,238.50
Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$10,500.00
<b>725-24.02 CABINET (TYPE B)</b>	<b>4.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$6,872.0000	\$27,488.00
Stansell Electric Company, Inc.		\$7,285.0000	\$29,140.00
Shelby Electric Company, Inc.		\$11,420.9500	\$45,683.80
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$60,000.00
<b>725-24.03 CABINET (TYPE C)</b>	<b>3.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$12,304.0000	\$36,912.00
Stansell Electric Company, Inc.		\$18,250.0000	\$54,750.00
Shelby Electric Company, Inc.		\$12,747.5600	\$38,242.68
Davis H. Elliot Construction Company, Inc.		\$20,000.0000	\$60,000.00
<b>725-24.21 PREVENTIVE MAINTENANCE FOR SYSTEM</b>	<b>1.000 LS</b>		
Lumin8 Transportation Technologies, LLC		\$23,963.0000	\$23,963.00
Stansell Electric Company, Inc.		\$12,600.0000	\$12,600.00
Shelby Electric Company, Inc.		\$31,250.0000	\$31,250.00
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$5,000.00
<b>725-24.25 UNSCHEDULED MAINTENANCE LABOR</b>	<b>1.000 HOUR</b>		
Lumin8 Transportation Technologies, LLC		\$15,975.0000	\$15,975.00
Stansell Electric Company, Inc.		\$123.0000	\$123.00
Shelby Electric Company, Inc.		\$562.5000	\$562.50
Davis H. Elliot Construction Company, Inc.		\$75.0000	\$75.00

		UNIT PRICE	EXTENSION
<b>725-24.41 BURN-IN PERIOD</b>			
	<b>1.000 LS</b>		
Lumin8 Transportation Technologies, LLC		\$11,500.0000	\$11,500.00
Stansell Electric Company, Inc.		\$32,000.0000	\$32,000.00
Shelby Electric Company, Inc.		\$16,250.0000	\$16,250.00
Davis H. Elliot Construction Company, Inc.		\$75,000.0000	\$75,000.00
<b>725-24.52 SOFTWARE INTEGRATION</b>			
	<b>1.000 LS</b>		
Lumin8 Transportation Technologies, LLC		\$11,652.0000	\$11,652.00
Stansell Electric Company, Inc.		\$37,450.0000	\$37,450.00
Shelby Electric Company, Inc.		\$28,750.0000	\$28,750.00
Davis H. Elliot Construction Company, Inc.		\$175,000.0000	\$175,000.00
<b>725-24.54 NETWORK INTEGRATION</b>			
	<b>1.000 LS</b>		
Lumin8 Transportation Technologies, LLC		\$11,652.0000	\$11,652.00
Stansell Electric Company, Inc.		\$25,750.0000	\$25,750.00
Shelby Electric Company, Inc.		\$20,000.0000	\$20,000.00
Davis H. Elliot Construction Company, Inc.		\$100,000.0000	\$100,000.00
<b>725-24.55 AS-BUILT PLANS</b>			
	<b>1.000 LS</b>		
Lumin8 Transportation Technologies, LLC		\$16,678.0000	\$16,678.00
Stansell Electric Company, Inc.		\$8,080.0000	\$8,080.00
Shelby Electric Company, Inc.		\$16,250.0000	\$16,250.00
Davis H. Elliot Construction Company, Inc.		\$25,000.0000	\$25,000.00
<b>725-24.61 TRAINING</b>			
	<b>1.000 LS</b>		
Lumin8 Transportation Technologies, LLC		\$9,710.0000	\$9,710.00
Stansell Electric Company, Inc.		\$15,600.0000	\$15,600.00
Shelby Electric Company, Inc.		\$56,250.0000	\$56,250.00
Davis H. Elliot Construction Company, Inc.		\$50,000.0000	\$50,000.00
<b>725-28.01 ROAD SIDE UNIT (RSU)</b>			
	<b>3.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$7,000.0000	\$21,000.00
Stansell Electric Company, Inc.		\$14,200.0000	\$42,600.00
Shelby Electric Company, Inc.		\$57,539.2300	\$172,617.69
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$45,000.00
<b>730-23.31 PEDESTAL POLE (TYPE B)</b>			
	<b>2.000 EACH</b>		
Lumin8 Transportation Technologies, LLC		\$2,930.0000	\$5,860.00
Stansell Electric Company, Inc.		\$2,825.0000	\$5,650.00
Shelby Electric Company, Inc.		\$5,592.5000	\$11,185.00
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$20,000.00

		UNIT PRICE	EXTENSION
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>270.000 L.F.</b>		
Lumin8 Transportation Technologies, LLC		\$13.9000	\$3,753.00
Stansell Electric Company, Inc.		\$8.9000	\$2,403.00
Shelby Electric Company, Inc.		\$12.5000	\$3,375.00
Davis H. Elliot Construction Company, Inc.		\$4.5000	\$1,215.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>16.000 UNIT</b>		
Lumin8 Transportation Technologies, LLC		\$415.0000	\$6,640.00
Stansell Electric Company, Inc.		\$141.0000	\$2,256.00
Shelby Electric Company, Inc.		\$80.0000	\$1,280.00
Davis H. Elliot Construction Company, Inc.		\$35.0000	\$560.00
<b>801-01.02 CROWN VETCH MIXTURE (WITH MULCH)</b>			
	<b>4.000 UNIT</b>		
Lumin8 Transportation Technologies, LLC		\$415.0000	\$1,660.00
Stansell Electric Company, Inc.		\$362.0000	\$1,448.00
Shelby Electric Company, Inc.		\$343.7500	\$1,375.00
Davis H. Elliot Construction Company, Inc.		\$145.0000	\$580.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>1.400 M.G.</b>		
Lumin8 Transportation Technologies, LLC		\$1,700.0000	\$2,380.00
Stansell Electric Company, Inc.		\$245.0000	\$343.00
Shelby Electric Company, Inc.		\$1,875.0000	\$2,625.00
Davis H. Elliot Construction Company, Inc.		\$2.7500	\$3.85

**SUB-TOTAL ROADWAY**

Lumin8 Transportation Technologies, LLC	\$3,114,944.63
Stansell Electric Company, Inc.	\$3,322,213.00
Shelby Electric Company, Inc.	\$3,537,357.76
Davis H. Elliot Construction Company, Inc.	\$4,104,360.10

**TOTAL CONTRACT**

Lumin8 Transportation Technologies, LLC	\$3,114,944.63
Stansell Electric Company, Inc.	\$3,322,213.00
Shelby Electric Company, Inc.	\$3,537,357.76
Davis H. Elliot Construction Company, Inc.	\$4,104,360.10



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

MAURY COUNTY (Contract No. CNZ181 Call 019)

STP/HSIP-6(163),60S006-F3-007,60S006-F8-007,STP-NH/HSIP-6(150),60103-3212-94,60103-8212-14,60S006-M3-006

THE RESURFACING ON U.S. 43BP (S.R. 6) FROM NEAR GREENWOOD STREET/SOUTH CROSS BRIDGES ROAD TO NEAR THE BRIDGE OVER TENNESSEE SOUTHERN RAILROAD, INCLUDING THE S.R. 6 CONNECTOR FROM S.R. 243 TO U.S. 43BP (S.R. 6).

PROJECT LENGTH - 5.820 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

	TOTAL CONTRACT	
Rogers Group, Inc.		\$4,596,272.00
Vulcan Construction Materials, LLC		\$5,004,184.00

		CONTRACT CNZ181	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>22.700 L.M.</b>		
	Rogers Group, Inc.	\$1,900.0000	\$43,130.00
	Vulcan Construction Materials, LLC	\$1,600.0000	\$36,320.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,182.000 TON</b>		
	Rogers Group, Inc.	\$38.0000	\$44,916.00
	Vulcan Construction Materials, LLC	\$40.0000	\$47,280.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>164.000 TON</b>		
	Rogers Group, Inc.	\$250.0000	\$41,000.00
	Vulcan Construction Materials, LLC	\$275.0000	\$45,100.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>137.000 TON</b>		
	Rogers Group, Inc.	\$860.0000	\$117,820.00
	Vulcan Construction Materials, LLC	\$1,100.0000	\$150,700.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>18,659.000 TON</b>		
	Rogers Group, Inc.	\$122.0000	\$2,276,398.00
	Vulcan Construction Materials, LLC	\$140.0000	\$2,612,260.00
<b>411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT</b>			
	<b>355.000 TON</b>		
	Rogers Group, Inc.	\$193.0000	\$68,515.00
	Vulcan Construction Materials, LLC	\$150.0000	\$53,250.00
<b>411-03.34 ACS MIX(PG64-22) THIN LIFT E SHOULDER</b>			
	<b>96.000 TON</b>		
	Rogers Group, Inc.	\$160.0000	\$15,360.00
	Vulcan Construction Materials, LLC	\$150.0000	\$14,400.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>9.000 L.M.</b>		
	Rogers Group, Inc.	\$950.0000	\$8,550.00
	Vulcan Construction Materials, LLC	\$560.0000	\$5,040.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>7.000 L.M.</b>		
	Rogers Group, Inc.	\$1,030.0000	\$7,210.00
	Vulcan Construction Materials, LLC	\$560.0000	\$3,920.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>18,523.000 TON</b>		
	Rogers Group, Inc.	\$21.2500	\$393,613.75
	Vulcan Construction Materials, LLC	\$36.0000	\$666,828.00

		CONTRACT CNZ181	
		UNIT PRICE	EXTENSION
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
	<b>4.000 EACH</b>		
	Rogers Group, Inc.	\$138.0000	\$552.00
	Vulcan Construction Materials, LLC	\$100.0000	\$400.00
<b>705-04.09</b>	<b>EARTH PAD FOR TYPE 38 GR END TREATMENT</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$1,850.0000	\$3,700.00
	Vulcan Construction Materials, LLC	\$800.0000	\$1,600.00
<b>705-04.10</b>	<b>EARTH PAD FOR GUARD RAIL END TREATMENT</b>		
	<b>3.000 EACH</b>		
	Rogers Group, Inc.	\$1,850.0000	\$5,550.00
	Vulcan Construction Materials, LLC	\$800.0000	\$2,400.00
<b>705-06.10</b>	<b>GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$1,900.0000	\$3,800.00
	Vulcan Construction Materials, LLC	\$1,850.0000	\$3,700.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$3,690.0000	\$7,380.00
	Vulcan Construction Materials, LLC	\$3,250.0000	\$6,500.00
<b>705-06.30</b>	<b>GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>		
	<b>3.000 EACH</b>		
	Rogers Group, Inc.	\$3,500.0000	\$10,500.00
	Vulcan Construction Materials, LLC	\$3,150.0000	\$9,450.00
<b>705-20.57</b>	<b>LOW MAINT CRASH CUSHN NARROW (MASH TL-2)</b>		
	<b>1.000 EACH</b>		
	Rogers Group, Inc.	\$24,000.0000	\$24,000.00
	Vulcan Construction Materials, LLC	\$25,255.0000	\$25,255.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>450.000 L.F.</b>		
	Rogers Group, Inc.	\$3.1500	\$1,417.50
	Vulcan Construction Materials, LLC	\$0.5000	\$225.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$199,078.0200	\$199,078.02
	Vulcan Construction Materials, LLC	\$100,000.0000	\$100,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>225.000 EACH</b>		
	Rogers Group, Inc.	\$34.0000	\$7,650.00
	Vulcan Construction Materials, LLC	\$35.0000	\$7,875.00

		CONTRACT CNZ181	
		UNIT PRICE	EXTENSION
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
		<b>2,350.000 S.F.</b>	
	Rogers Group, Inc.	\$7.5000	\$17,625.00
	Vulcan Construction Materials, LLC	\$11.0000	\$25,850.00
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>		
		<b>24.000 L.F.</b>	
	Rogers Group, Inc.	\$16.2500	\$390.00
	Vulcan Construction Materials, LLC	\$190.0000	\$4,560.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
		<b>3.000 EACH</b>	
	Rogers Group, Inc.	\$1,490.0000	\$4,470.00
	Vulcan Construction Materials, LLC	\$1,400.0000	\$4,200.00
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
		<b>240.000 DAY</b>	
	Rogers Group, Inc.	\$1,400.0000	\$336,000.00
	Vulcan Construction Materials, LLC	\$1,250.0000	\$300,000.00
<b>713-02.14</b>	<b>FLEXIBLE DELINEATOR (WHITE)</b>		
		<b>24.000 EACH</b>	
	Rogers Group, Inc.	\$48.7500	\$1,170.00
	Vulcan Construction Materials, LLC	\$75.0000	\$1,800.00
<b>713-02.15</b>	<b>FLEXIBLE DELINEATOR (YELLOW)</b>		
		<b>3.000 EACH</b>	
	Rogers Group, Inc.	\$48.7500	\$146.25
	Vulcan Construction Materials, LLC	\$75.0000	\$225.00
<b>713-15.01</b>	<b>REMOVAL OF EXISTING SIGN POST</b>		
		<b>1.000 EACH</b>	
	Rogers Group, Inc.	\$80.0000	\$80.00
	Vulcan Construction Materials, LLC	\$50.0000	\$50.00
<b>713-15.06</b>	<b>MILE POST SIGN</b>		
		<b>10.000 EACH</b>	
	Rogers Group, Inc.	\$200.0000	\$2,000.00
	Vulcan Construction Materials, LLC	\$160.0000	\$1,600.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
		<b>4.000 EACH</b>	
	Rogers Group, Inc.	\$1,575.0000	\$6,300.00
	Vulcan Construction Materials, LLC	\$5,500.0000	\$22,000.00
<b>713-16.20</b>	<b>SIGNS (R1-1)</b>		
		<b>1.000 EACH</b>	
	Rogers Group, Inc.	\$215.0000	\$215.00
	Vulcan Construction Materials, LLC	\$290.0000	\$290.00

		CONTRACT CNZ181	
		UNIT PRICE	EXTENSION
<b>713-16.20 SIGNS (R1-2, YIELD)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$300.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$300.0000	\$1,200.00
<b>713-16.21 SIGNS (R1-2)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$235.0000	\$235.00
Vulcan Construction Materials, LLC		\$260.0000	\$260.00
<b>713-16.22 SIGNS (R5-1)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$220.0000	\$880.00
Vulcan Construction Materials, LLC		\$315.0000	\$1,260.00
<b>713-16.23 SIGNS (R5-1A)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$220.0000	\$220.00
Vulcan Construction Materials, LLC		\$275.0000	\$275.00
<b>713-16.24 SIGNS (R6-1L)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$63.0000	\$126.00
Vulcan Construction Materials, LLC		\$75.0000	\$150.00
<b>713-16.25 SIGNS (R6-1R)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$63.0000	\$126.00
Vulcan Construction Materials, LLC		\$75.0000	\$150.00
<b>713-16.50 REMOVE AND REPLACE SIGN (W4-1R, MERGE SYMBOL)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$292.0000	\$292.00
Vulcan Construction Materials, LLC		\$450.0000	\$450.00
<b>713-16.51 REMOVE AND REPLACE SIGN (I-5, AIRPORT SYMBOL)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$262.0000	\$262.00
Vulcan Construction Materials, LLC		\$150.0000	\$150.00
<b>713-16.52 REMOVE AND REPLACE SIGN (M6-2R, ARROW)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$265.0000	\$265.00
Vulcan Construction Materials, LLC		\$125.0000	\$125.00
<b>713-16.53 REMOVE AND REPLACE SIGN (D3-2, DESTINATION WITH LT ARROW, "ZION RD")</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$368.0000	\$368.00
Vulcan Construction Materials, LLC		\$200.0000	\$200.00

		CONTRACT CNZ181	
		UNIT PRICE	EXTENSION
<b>713-16.55 REMOVE AND REPLACE SIGN (M1-4B, U.S. ROUTE MARKER, "43")</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$368.0000	\$368.00
Vulcan Construction Materials, LLC		\$175.0000	\$175.00
<b>713-16.56 REMOVE AND REPLACE SIGN (M6-1R, RIGHT ARROW)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$368.0000	\$368.00
Vulcan Construction Materials, LLC		\$300.0000	\$300.00
<b>713-17.60 SIGN MOUNTED ON CONCRETE MEDIAN BARRIER (R5-1)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$680.0000	\$680.00
Vulcan Construction Materials, LLC		\$425.0000	\$425.00
<b>713-17.61 SIGN MOUNTED ON CONCRETE MEDIAN BARRIER (R5-1A)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$685.0000	\$1,370.00
Vulcan Construction Materials, LLC		\$400.0000	\$800.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>728.000 EACH</b>		
Rogers Group, Inc.		\$42.5000	\$30,940.00
Vulcan Construction Materials, LLC		\$30.0000	\$21,840.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>303.000 EACH</b>		
Rogers Group, Inc.		\$42.5000	\$12,877.50
Vulcan Construction Materials, LLC		\$30.0000	\$9,090.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>490.000 EACH</b>		
Rogers Group, Inc.		\$12.6500	\$6,198.50
Vulcan Construction Materials, LLC		\$25.0000	\$12,250.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>2,270.000 S.Y.</b>		
Rogers Group, Inc.		\$10.5000	\$23,835.00
Vulcan Construction Materials, LLC		\$25.0000	\$56,750.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>197.000 L.F.</b>		
Rogers Group, Inc.		\$26.2500	\$5,171.25
Vulcan Construction Materials, LLC		\$25.0000	\$4,925.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>34.000 EACH</b>		
Rogers Group, Inc.		\$212.0000	\$7,208.00
Vulcan Construction Materials, LLC		\$250.0000	\$8,500.00

		CONTRACT CNZ181	
		UNIT PRICE	EXTENSION
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>440.000 L.F.</b>		
Rogers Group, Inc.		\$12.6000	\$5,544.00
Vulcan Construction Materials, LLC		\$18.0000	\$7,920.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>4,656.000 L.F.</b>		
Rogers Group, Inc.		\$3.1800	\$14,806.08
Vulcan Construction Materials, LLC		\$4.0000	\$18,624.00
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>			
	<b>3,128.000 L.F.</b>		
Rogers Group, Inc.		\$2.1200	\$6,631.36
Vulcan Construction Materials, LLC		\$3.0000	\$9,384.00
<b>716-02.15 PLASTIC PAVEMENT MARKING (U TURN ARROW)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$370.0000	\$2,960.00
Vulcan Construction Materials, LLC		\$350.0000	\$2,800.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$212.0000	\$1,696.00
Vulcan Construction Materials, LLC		\$250.0000	\$2,000.00
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$368.0000	\$1,104.00
Vulcan Construction Materials, LLC		\$400.0000	\$1,200.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>528.000 S.F.</b>		
Rogers Group, Inc.		\$36.7500	\$19,404.00
Vulcan Construction Materials, LLC		\$30.0000	\$15,840.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$685.0000	\$685.00
Vulcan Construction Materials, LLC		\$400.0000	\$400.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>28.200 L.M.</b>		
Rogers Group, Inc.		\$1,900.0000	\$53,580.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$36,660.00
<b>716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>0.200 L.M.</b>		
Rogers Group, Inc.		\$42,000.0000	\$8,400.00
Vulcan Construction Materials, LLC		\$10,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>29.600 L.M.</b>		
Rogers Group, Inc.		\$8,600.0000	\$254,560.00
Vulcan Construction Materials, LLC		\$7,400.0000	\$219,040.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>6,458.000 L.F.</b>		
Rogers Group, Inc.		\$3.1500	\$20,342.70
Vulcan Construction Materials, LLC		\$4.0000	\$25,832.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>1,657.000 L.F.</b>		
Rogers Group, Inc.		\$2.1200	\$3,512.84
Vulcan Construction Materials, LLC		\$3.0000	\$4,971.00
<b>716-15.10 PREFORMED PERMANENT TAPE (6IN LINE)</b>			
	<b>816.000 L.F.</b>		
Rogers Group, Inc.		\$10.5000	\$8,568.00
Vulcan Construction Materials, LLC		\$10.0000	\$8,160.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$199,999.2500	\$199,999.25
Vulcan Construction Materials, LLC		\$100,000.0000	\$100,000.00



BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>604-10.44 EXPANSION JOINT REPAIRS</b>			
	<b>100.000 L.F.</b>		
Rogers Group, Inc.		\$415.0000	\$41,500.00
Vulcan Construction Materials, LLC		\$395.0000	\$39,500.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>80.000 S.Y.</b>		
Rogers Group, Inc.		\$750.0000	\$60,000.00
Vulcan Construction Materials, LLC		\$715.0000	\$57,200.00
<b>617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)</b>			
	<b>3,606.000 S.Y.</b>		
Rogers Group, Inc.		\$42.0000	\$151,452.00
Vulcan Construction Materials, LLC		\$50.0000	\$180,300.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$4,343,320.00
Vulcan Construction Materials, LLC	\$4,727,184.00

**SUB-TOTAL BRIDGE**

Rogers Group, Inc.	\$252,952.00
Vulcan Construction Materials, LLC	\$277,000.00

**TOTAL CONTRACT**

Rogers Group, Inc.	\$4,596,272.00
Vulcan Construction Materials, LLC	\$5,004,184.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

POLK COUNTY (Contract No. CNZ196 Call 020)

HSIP-7000(29),70945-3493-94,HSIP-7000(31),70945-3496-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2026

DBE GOAL 5.00%

---

	TOTAL CONTRACT	
Superior Traffic Control, LLC		\$607,115.78
Reynolds Fence and Guardrail, Inc.		\$711,019.28
Lu, Inc.		\$769,483.53

		CONTRACT CNZ196	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>28.000 EACH</b>		
Superior Traffic Control, LLC		\$1,600.0000	\$44,800.00
Reynolds Fence and Guardrail, Inc.		\$1,500.0000	\$42,000.00
Lu, Inc.		\$2,625.0000	\$73,500.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>5,785.000 L.F.</b>		
Superior Traffic Control, LLC		\$3.1500	\$18,222.75
Reynolds Fence and Guardrail, Inc.		\$3.0000	\$17,355.00
Lu, Inc.		\$4.7500	\$27,478.75
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>4,635.000 L.F.</b>		
Superior Traffic Control, LLC		\$29.0000	\$134,415.00
Reynolds Fence and Guardrail, Inc.		\$25.0000	\$115,875.00
Lu, Inc.		\$41.5800	\$192,723.30
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>28.000 EACH</b>		
Superior Traffic Control, LLC		\$3,400.0000	\$95,200.00
Reynolds Fence and Guardrail, Inc.		\$3,200.0000	\$89,600.00
Lu, Inc.		\$4,620.8800	\$129,384.64
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>930.000 L.F.</b>		
Superior Traffic Control, LLC		\$3.7500	\$3,487.50
Reynolds Fence and Guardrail, Inc.		\$1.5000	\$1,395.00
Lu, Inc.		\$1.0000	\$930.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Reynolds Fence and Guardrail, Inc.		\$15,000.0000	\$15,000.00
Lu, Inc.		\$36,000.0000	\$36,000.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>316.000 S.F.</b>		
Superior Traffic Control, LLC		\$32.0000	\$10,112.00
Reynolds Fence and Guardrail, Inc.		\$28.0000	\$8,848.00
Lu, Inc.		\$6.5600	\$2,072.96
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>1,374.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.5000	\$6,183.00
Reynolds Fence and Guardrail, Inc.		\$6.5000	\$8,931.00
Lu, Inc.		\$4.7400	\$6,512.76

		UNIT PRICE	EXTENSION
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>1,730.000 L.F.</b>		
Superior Traffic Control, LLC		\$12.0000	\$20,760.00
Reynolds Fence and Guardrail, Inc.		\$10.0000	\$17,300.00
Lu, Inc.		\$6.8600	\$11,867.80
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>4,394.000 LB.</b>		
Superior Traffic Control, LLC		\$4.0000	\$17,576.00
Reynolds Fence and Guardrail, Inc.		\$5.0000	\$21,970.00
Lu, Inc.		\$3.5300	\$15,510.82
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>7,259.000 LB.</b>		
Superior Traffic Control, LLC		\$3.9000	\$28,310.10
Reynolds Fence and Guardrail, Inc.		\$6.0000	\$43,554.00
Lu, Inc.		\$4.3700	\$31,721.83
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>715.000 S.F.</b>		
Superior Traffic Control, LLC		\$14.8700	\$10,632.05
Reynolds Fence and Guardrail, Inc.		\$27.0000	\$19,305.00
Lu, Inc.		\$14.1900	\$10,145.85
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>2,164.280 S.F.</b>		
Superior Traffic Control, LLC		\$16.0000	\$34,628.48
Reynolds Fence and Guardrail, Inc.		\$26.0000	\$56,271.28
Lu, Inc.		\$15.0700	\$32,615.70
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>194.000 EACH</b>		
Superior Traffic Control, LLC		\$10.0000	\$1,940.00
Reynolds Fence and Guardrail, Inc.		\$50.0000	\$9,700.00
Lu, Inc.		\$10.0000	\$1,940.00
<b>713-16.05 RAILROAD CROSS-BUCK SIGN &amp; SUPPORT</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$250.0000	\$1,000.00
Reynolds Fence and Guardrail, Inc.		\$600.0000	\$2,400.00
Lu, Inc.		\$525.0000	\$2,100.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$250.0000	\$1,000.00
Reynolds Fence and Guardrail, Inc.		\$500.0000	\$2,000.00
Lu, Inc.		\$315.0000	\$1,260.00

		UNIT PRICE	EXTENSION
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>228.000 EACH</b>		
Superior Traffic Control, LLC		\$32.0000	\$7,296.00
Reynolds Fence and Guardrail, Inc.		\$37.5000	\$8,550.00
Lu, Inc.		\$33.9200	\$7,733.76
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>640.000 EACH</b>		
Superior Traffic Control, LLC		\$32.0000	\$20,480.00
Reynolds Fence and Guardrail, Inc.		\$37.5000	\$24,000.00
Lu, Inc.		\$33.9200	\$21,708.80
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>636.000 L.F.</b>		
Superior Traffic Control, LLC		\$10.0000	\$6,360.00
Reynolds Fence and Guardrail, Inc.		\$14.0000	\$8,904.00
Lu, Inc.		\$10.6000	\$6,741.60
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$450.0000	\$900.00
Reynolds Fence and Guardrail, Inc.		\$450.0000	\$900.00
Lu, Inc.		\$477.0000	\$954.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, LLC		\$225.0000	\$225.00
Reynolds Fence and Guardrail, Inc.		\$400.0000	\$400.00
Lu, Inc.		\$238.5000	\$238.50
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>16.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.0000	\$240.00
Reynolds Fence and Guardrail, Inc.		\$25.0000	\$400.00
Lu, Inc.		\$15.9000	\$254.40
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>73.360 L.M.</b>		
Superior Traffic Control, LLC		\$1,725.0000	\$126,546.00
Reynolds Fence and Guardrail, Inc.		\$2,100.0000	\$154,056.00
Lu, Inc.		\$1,828.5000	\$134,138.76
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>4,870.000 L.F.</b>		
Superior Traffic Control, LLC		\$0.3700	\$1,801.90
Reynolds Fence and Guardrail, Inc.		\$1.5000	\$7,305.00
Lu, Inc.		\$0.3900	\$1,899.30

UNIT PRICE

EXTENSION

**717-01 MOBILIZATION****1.000 LS**

Superior Traffic Control, LLC

\$10,000.0000

\$10,000.00

Reynolds Fence and Guardrail, Inc.

\$35,000.0000

\$35,000.00

Lu, Inc.

\$20,050.0000

\$20,050.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$607,115.78
Reynolds Fence and Guardrail, Inc.	\$711,019.28
Lu, Inc.	\$769,483.53

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$607,115.78
Reynolds Fence and Guardrail, Inc.	\$711,019.28
Lu, Inc.	\$769,483.53



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

ROANE COUNTY (Contract No. CNZ178 Call 021)

BR-NH-29(115),73008-3245-94

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON U.S. 27 (S.R. 29) OVER U.S. 27 (S.R. 29)/S.R. 61 (L.M. 12.10), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.286 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2026

---

	TOTAL CONTRACT
Whaley Construction, LLC	\$4,478,907.60
Bell & Associates Construction, LLC	\$4,482,066.46
Charles Blalock & Sons, Inc.	\$4,496,286.44
Mid-State Construction Company, Inc.	\$4,603,567.87
Summers-Taylor, Inc.	\$5,493,012.54
Cleary Construction, Inc.	\$5,943,297.90
Southern Constructors, Inc.	\$5,998,349.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Whaley Construction, LLC	\$29,005.0000	\$29,005.00
	Bell & Associates Construction, LLC	\$28,000.0000	\$28,000.00
	Charles Blalock & Sons, Inc.	\$27,685.8800	\$27,685.88
	Mid-State Construction Company, Inc.	\$51,568.5100	\$51,568.51
	Summers-Taylor, Inc.	\$133,500.0000	\$133,500.00
	Cleary Construction, Inc.	\$206,000.0000	\$206,000.00
	Southern Constructors, Inc.	\$75,000.0000	\$75,000.00
<b>109-10.01</b>	<b>TRAINEE</b>		
	<b>1,100.000 HOUR</b>		
	Whaley Construction, LLC	\$0.8000	\$880.00
	Bell & Associates Construction, LLC	\$0.8000	\$880.00
	Charles Blalock & Sons, Inc.	\$0.8000	\$880.00
	Mid-State Construction Company, Inc.	\$0.8000	\$880.00
	Summers-Taylor, Inc.	\$0.8000	\$880.00
	Cleary Construction, Inc.	\$0.8000	\$880.00
	Southern Constructors, Inc.	\$0.8000	\$880.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Whaley Construction, LLC	\$20,000.0000	\$20,000.00
	Bell & Associates Construction, LLC	\$100,000.0000	\$100,000.00
	Charles Blalock & Sons, Inc.	\$63,383.3200	\$63,383.32
	Mid-State Construction Company, Inc.	\$45,254.1800	\$45,254.18
	Summers-Taylor, Inc.	\$52,500.0000	\$52,500.00
	Cleary Construction, Inc.	\$40,000.0000	\$40,000.00
	Southern Constructors, Inc.	\$50,000.0000	\$50,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>9,024.000 C.Y.</b>		
	Whaley Construction, LLC	\$21.2500	\$191,760.00
	Bell & Associates Construction, LLC	\$25.0000	\$225,600.00
	Charles Blalock & Sons, Inc.	\$29.2800	\$264,222.72
	Mid-State Construction Company, Inc.	\$17.9200	\$161,710.08
	Summers-Taylor, Inc.	\$30.0000	\$270,720.00
	Cleary Construction, Inc.	\$22.2500	\$200,784.00
	Southern Constructors, Inc.	\$32.0000	\$288,768.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
	<b>1,895.000 C.Y.</b>		
	Whaley Construction, LLC	\$34.0000	\$64,430.00
	Bell & Associates Construction, LLC	\$80.0000	\$151,600.00
	Charles Blalock & Sons, Inc.	\$30.9800	\$58,707.10
	Mid-State Construction Company, Inc.	\$78.4000	\$148,568.00
	Summers-Taylor, Inc.	\$70.0000	\$132,650.00
	Cleary Construction, Inc.	\$44.0000	\$83,380.00
	Southern Constructors, Inc.	\$55.0000	\$104,225.00

		UNIT PRICE	EXTENSION
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
	<b>1,724.000 C.Y.</b>		
	Whaley Construction, LLC	\$15.0000	\$25,860.00
	Bell & Associates Construction, LLC	\$25.0000	\$43,100.00
	Charles Blalock & Sons, Inc.	\$20.9900	\$36,186.76
	Mid-State Construction Company, Inc.	\$19.0400	\$32,824.96
	Summers-Taylor, Inc.	\$32.0000	\$55,168.00
	Cleary Construction, Inc.	\$22.0000	\$37,928.00
	Southern Constructors, Inc.	\$25.0000	\$43,100.00
<b>203-06</b>	<b>WATER</b>		
	<b>51.000 M.G.</b>		
	Whaley Construction, LLC	\$150.0000	\$7,650.00
	Bell & Associates Construction, LLC	\$5.0000	\$255.00
	Charles Blalock & Sons, Inc.	\$79.9500	\$4,077.45
	Mid-State Construction Company, Inc.	\$33.6000	\$1,713.60
	Summers-Taylor, Inc.	\$184.0000	\$9,384.00
	Cleary Construction, Inc.	\$140.0000	\$7,140.00
	Southern Constructors, Inc.	\$225.0000	\$11,475.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>56.000 C.Y.</b>		
	Whaley Construction, LLC	\$100.0000	\$5,600.00
	Bell & Associates Construction, LLC	\$5.0000	\$280.00
	Charles Blalock & Sons, Inc.	\$91.5000	\$5,124.00
	Mid-State Construction Company, Inc.	\$22.4000	\$1,254.40
	Summers-Taylor, Inc.	\$23.0000	\$1,288.00
	Cleary Construction, Inc.	\$75.0000	\$4,200.00
	Southern Constructors, Inc.	\$45.0000	\$2,520.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>694.000 L.F.</b>		
	Whaley Construction, LLC	\$5.6000	\$3,886.40
	Bell & Associates Construction, LLC	\$5.7000	\$3,955.80
	Charles Blalock & Sons, Inc.	\$5.3600	\$3,719.84
	Mid-State Construction Company, Inc.	\$5.7100	\$3,962.74
	Summers-Taylor, Inc.	\$6.5000	\$4,511.00
	Cleary Construction, Inc.	\$6.5000	\$4,511.00
	Southern Constructors, Inc.	\$10.0000	\$6,940.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
	<b>2,654.000 L.F.</b>		
	Whaley Construction, LLC	\$3.2000	\$8,492.80
	Bell & Associates Construction, LLC	\$3.2000	\$8,492.80
	Charles Blalock & Sons, Inc.	\$3.0500	\$8,094.70
	Mid-State Construction Company, Inc.	\$3.2500	\$8,625.50
	Summers-Taylor, Inc.	\$2.8000	\$7,431.20
	Cleary Construction, Inc.	\$3.5000	\$9,289.00
	Southern Constructors, Inc.	\$5.0000	\$13,270.00

**209-08.07 ROCK CHECK DAM****7.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$1,100.0000	\$7,700.00
Bell & Associates Construction, LLC	\$1,110.0000	\$7,770.00
Charles Blalock & Sons, Inc.	\$1,050.0000	\$7,350.00
Mid-State Construction Company, Inc.	\$1,120.0000	\$7,840.00
Summers-Taylor, Inc.	\$650.0000	\$4,550.00
Cleary Construction, Inc.	\$1,200.0000	\$8,400.00
Southern Constructors, Inc.	\$1,400.0000	\$9,800.00

**209-08.08 ENHANCED ROCK CHECK DAM****1.000 EACH**

Whaley Construction, LLC	\$1,540.0000	\$1,540.00
Bell & Associates Construction, LLC	\$2,000.0000	\$2,000.00
Charles Blalock & Sons, Inc.	\$1,470.0000	\$1,470.00
Mid-State Construction Company, Inc.	\$1,568.0000	\$1,568.00
Summers-Taylor, Inc.	\$950.0000	\$950.00
Cleary Construction, Inc.	\$1,700.0000	\$1,700.00
Southern Constructors, Inc.	\$2,200.0000	\$2,200.00

**303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D****4,614.000 TON**

Whaley Construction, LLC	\$50.4000	\$232,545.60
Bell & Associates Construction, LLC	\$75.0000	\$346,050.00
Charles Blalock & Sons, Inc.	\$52.2100	\$240,896.94
Mid-State Construction Company, Inc.	\$56.0000	\$258,384.00
Summers-Taylor, Inc.	\$58.0000	\$267,612.00
Cleary Construction, Inc.	\$55.0000	\$253,770.00
Southern Constructors, Inc.	\$70.0000	\$322,980.00

**303-10.01 MINERAL AGGREGATE (SIZE 57)****2,180.000 TON**

Whaley Construction, LLC	\$54.0000	\$117,720.00
Bell & Associates Construction, LLC	\$70.0000	\$152,600.00
Charles Blalock & Sons, Inc.	\$51.8700	\$113,076.60
Mid-State Construction Company, Inc.	\$80.4500	\$175,381.00
Summers-Taylor, Inc.	\$80.0000	\$174,400.00
Cleary Construction, Inc.	\$60.0000	\$130,800.00
Southern Constructors, Inc.	\$75.0000	\$163,500.00

**307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A****529.000 TON**

Whaley Construction, LLC	\$157.5000	\$83,317.50
Bell & Associates Construction, LLC	\$176.0000	\$93,104.00
Charles Blalock & Sons, Inc.	\$167.3700	\$88,538.73
Mid-State Construction Company, Inc.	\$178.3000	\$94,320.70
Summers-Taylor, Inc.	\$172.5000	\$91,252.50
Cleary Construction, Inc.	\$188.0000	\$99,452.00
Southern Constructors, Inc.	\$190.0000	\$100,510.00

		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>436.000 TON</b>		
Whaley Construction, LLC		\$186.9000	\$81,488.40
Bell & Associates Construction, LLC		\$189.0000	\$82,404.00
Charles Blalock & Sons, Inc.		\$212.1000	\$92,475.60
Mid-State Construction Company, Inc.		\$190.2900	\$82,966.44
Summers-Taylor, Inc.		\$205.0000	\$89,380.00
Cleary Construction, Inc.		\$200.0000	\$87,200.00
Southern Constructors, Inc.		\$230.0000	\$100,280.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>12.000 TON</b>		
Whaley Construction, LLC		\$1,575.0000	\$18,900.00
Bell & Associates Construction, LLC		\$1,300.0000	\$15,600.00
Charles Blalock & Sons, Inc.		\$1,575.0000	\$18,900.00
Mid-State Construction Company, Inc.		\$1,400.0000	\$16,800.00
Summers-Taylor, Inc.		\$1,725.0000	\$20,700.00
Cleary Construction, Inc.		\$1,500.0000	\$18,000.00
Southern Constructors, Inc.		\$1,300.0000	\$15,600.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>40.000 TON</b>		
Whaley Construction, LLC		\$367.5000	\$14,700.00
Bell & Associates Construction, LLC		\$120.0000	\$4,800.00
Charles Blalock & Sons, Inc.		\$148.0500	\$5,922.00
Mid-State Construction Company, Inc.		\$140.0000	\$5,600.00
Summers-Taylor, Inc.		\$402.0000	\$16,080.00
Cleary Construction, Inc.		\$150.0000	\$6,000.00
Southern Constructors, Inc.		\$130.0000	\$5,200.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>5.000 TON</b>		
Whaley Construction, LLC		\$997.5000	\$4,987.50
Bell & Associates Construction, LLC		\$1,500.0000	\$7,500.00
Charles Blalock & Sons, Inc.		\$1,575.0000	\$7,875.00
Mid-State Construction Company, Inc.		\$1,568.0000	\$7,840.00
Summers-Taylor, Inc.		\$1,090.0000	\$5,450.00
Cleary Construction, Inc.		\$1,650.0000	\$8,250.00
Southern Constructors, Inc.		\$1,500.0000	\$7,500.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>146.000 TON</b>		
Whaley Construction, LLC		\$351.7500	\$51,355.50
Bell & Associates Construction, LLC		\$215.0000	\$31,390.00
Charles Blalock & Sons, Inc.		\$252.3300	\$36,840.18
Mid-State Construction Company, Inc.		\$220.9800	\$32,263.08
Summers-Taylor, Inc.		\$385.0000	\$56,210.00
Cleary Construction, Inc.		\$235.0000	\$34,310.00
Southern Constructors, Inc.		\$275.0000	\$40,150.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>575.000 TON</b>		
Whaley Construction, LLC		\$222.6000	\$127,995.00
Bell & Associates Construction, LLC		\$215.0000	\$123,625.00
Charles Blalock & Sons, Inc.		\$241.8300	\$139,052.25
Mid-State Construction Company, Inc.		\$220.9800	\$127,063.50
Summers-Taylor, Inc.		\$244.0000	\$140,300.00
Cleary Construction, Inc.		\$230.0000	\$132,250.00
Southern Constructors, Inc.		\$275.0000	\$158,125.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>170.000 TON</b>		
Whaley Construction, LLC		\$194.2500	\$33,022.50
Bell & Associates Construction, LLC		\$94.0000	\$15,980.00
Charles Blalock & Sons, Inc.		\$246.1600	\$41,847.20
Mid-State Construction Company, Inc.		\$95.2000	\$16,184.00
Summers-Taylor, Inc.		\$213.0000	\$36,210.00
Cleary Construction, Inc.		\$117.0000	\$19,890.00
Southern Constructors, Inc.		\$275.0000	\$46,750.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>90.000 L.F.</b>		
Whaley Construction, LLC		\$185.5000	\$16,695.00
Bell & Associates Construction, LLC		\$160.0000	\$14,400.00
Charles Blalock & Sons, Inc.		\$149.7500	\$13,477.50
Mid-State Construction Company, Inc.		\$168.0000	\$15,120.00
Summers-Taylor, Inc.		\$204.0000	\$18,360.00
Cleary Construction, Inc.		\$145.0000	\$13,050.00
Southern Constructors, Inc.		\$200.0000	\$18,000.00
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>4.000 EACH</b>		
Whaley Construction, LLC		\$6,250.0000	\$25,000.00
Bell & Associates Construction, LLC		\$7,100.0000	\$28,400.00
Charles Blalock & Sons, Inc.		\$6,109.3300	\$24,437.32
Mid-State Construction Company, Inc.		\$6,160.0000	\$24,640.00
Summers-Taylor, Inc.		\$11,700.0000	\$46,800.00
Cleary Construction, Inc.		\$6,300.0000	\$25,200.00
Southern Constructors, Inc.		\$5,000.0000	\$20,000.00
<b>703-02 CEMENT CONCRETE DITCH PAVING (REINFORCED)</b>			
	<b>12.000 C.Y.</b>		
Whaley Construction, LLC		\$1,250.0000	\$15,000.00
Bell & Associates Construction, LLC		\$3,000.0000	\$36,000.00
Charles Blalock & Sons, Inc.		\$1,105.1500	\$13,261.80
Mid-State Construction Company, Inc.		\$909.6100	\$10,915.32
Summers-Taylor, Inc.		\$800.0000	\$9,600.00
Cleary Construction, Inc.		\$2,400.0000	\$28,800.00
Southern Constructors, Inc.		\$2,500.0000	\$30,000.00

		UNIT PRICE	EXTENSION
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>325.000 L.F.</b>		
Whaley Construction, LLC		\$31.0000	\$10,075.00
Bell & Associates Construction, LLC		\$28.0000	\$9,100.00
Charles Blalock & Sons, Inc.		\$26.5100	\$8,615.75
Mid-State Construction Company, Inc.		\$37.5100	\$12,190.75
Summers-Taylor, Inc.		\$30.0000	\$9,750.00
Cleary Construction, Inc.		\$30.0000	\$9,750.00
Southern Constructors, Inc.		\$35.0000	\$11,375.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$3,960.0000	\$7,920.00
Bell & Associates Construction, LLC		\$3,350.0000	\$6,700.00
Charles Blalock & Sons, Inc.		\$3,202.5000	\$6,405.00
Mid-State Construction Company, Inc.		\$3,908.8000	\$7,817.60
Summers-Taylor, Inc.		\$3,540.0000	\$7,080.00
Cleary Construction, Inc.		\$3,750.0000	\$7,500.00
Southern Constructors, Inc.		\$3,250.0000	\$6,500.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$2,970.0000	\$5,940.00
Bell & Associates Construction, LLC		\$2,275.0000	\$4,550.00
Charles Blalock & Sons, Inc.		\$2,152.5000	\$4,305.00
Mid-State Construction Company, Inc.		\$2,423.6800	\$4,847.36
Summers-Taylor, Inc.		\$2,380.0000	\$4,760.00
Cleary Construction, Inc.		\$2,500.0000	\$5,000.00
Southern Constructors, Inc.		\$2,500.0000	\$5,000.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>150.000 L.F.</b>		
Whaley Construction, LLC		\$11.0000	\$1,650.00
Bell & Associates Construction, LLC		\$1.0000	\$150.00
Charles Blalock & Sons, Inc.		\$7.8800	\$1,182.00
Mid-State Construction Company, Inc.		\$4.4800	\$672.00
Summers-Taylor, Inc.		\$8.0000	\$1,200.00
Cleary Construction, Inc.		\$9.0000	\$1,350.00
Southern Constructors, Inc.		\$8.0000	\$1,200.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>390.000 L.F.</b>		
Whaley Construction, LLC		\$5.0000	\$1,950.00
Bell & Associates Construction, LLC		\$6.0000	\$2,340.00
Charles Blalock & Sons, Inc.		\$5.7800	\$2,254.20
Mid-State Construction Company, Inc.		\$6.1600	\$2,402.40
Summers-Taylor, Inc.		\$6.0000	\$2,340.00
Cleary Construction, Inc.		\$6.5000	\$2,535.00
Southern Constructors, Inc.		\$10.0000	\$3,900.00

		UNIT PRICE	EXTENSION
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>771.000 TON</b>		
Whaley Construction, LLC		\$58.5000	\$45,103.50
Bell & Associates Construction, LLC		\$100.0000	\$77,100.00
Charles Blalock & Sons, Inc.		\$72.5700	\$55,951.47
Mid-State Construction Company, Inc.		\$61.6000	\$47,493.60
Summers-Taylor, Inc.		\$135.0000	\$104,085.00
Cleary Construction, Inc.		\$100.0000	\$77,100.00
Southern Constructors, Inc.		\$80.0000	\$61,680.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>46.000 TON</b>		
Whaley Construction, LLC		\$75.5000	\$3,473.00
Bell & Associates Construction, LLC		\$125.0000	\$5,750.00
Charles Blalock & Sons, Inc.		\$80.9900	\$3,725.54
Mid-State Construction Company, Inc.		\$95.2000	\$4,379.20
Summers-Taylor, Inc.		\$155.0000	\$7,130.00
Cleary Construction, Inc.		\$114.0000	\$5,244.00
Southern Constructors, Inc.		\$85.0000	\$3,910.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$66,800.0000	\$66,800.00
Bell & Associates Construction, LLC		\$10,000.0000	\$10,000.00
Charles Blalock & Sons, Inc.		\$57,185.0300	\$57,185.03
Mid-State Construction Company, Inc.		\$198,172.6400	\$198,172.64
Summers-Taylor, Inc.		\$271,000.0000	\$271,000.00
Cleary Construction, Inc.		\$245,000.0000	\$245,000.00
Southern Constructors, Inc.		\$100,000.0000	\$100,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>100.000 EACH</b>		
Whaley Construction, LLC		\$38.5000	\$3,850.00
Bell & Associates Construction, LLC		\$35.0000	\$3,500.00
Charles Blalock & Sons, Inc.		\$37.1200	\$3,712.00
Mid-State Construction Company, Inc.		\$39.2000	\$3,920.00
Summers-Taylor, Inc.		\$41.0000	\$4,100.00
Cleary Construction, Inc.		\$48.0000	\$4,800.00
Southern Constructors, Inc.		\$55.0000	\$5,500.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>614.000 S.F.</b>		
Whaley Construction, LLC		\$9.1500	\$5,618.10
Bell & Associates Construction, LLC		\$9.0000	\$5,526.00
Charles Blalock & Sons, Inc.		\$8.8000	\$5,403.20
Mid-State Construction Company, Inc.		\$9.3000	\$5,710.20
Summers-Taylor, Inc.		\$9.7000	\$5,955.80
Cleary Construction, Inc.		\$10.0000	\$6,140.00
Southern Constructors, Inc.		\$15.0000	\$9,210.00



		UNIT PRICE	EXTENSION
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>168.000 L.F.</b>		
Whaley Construction, LLC		\$19.8000	\$3,326.40
Bell & Associates Construction, LLC		\$19.9700	\$3,354.96
Charles Blalock & Sons, Inc.		\$19.0900	\$3,207.12
Mid-State Construction Company, Inc.		\$20.1600	\$3,386.88
Summers-Taylor, Inc.		\$21.0000	\$3,528.00
Cleary Construction, Inc.		\$18.0000	\$3,024.00
Southern Constructors, Inc.		\$45.0000	\$7,560.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>2,500.000 L.F.</b>		
Whaley Construction, LLC		\$4.2500	\$10,625.00
Bell & Associates Construction, LLC		\$4.7000	\$11,750.00
Charles Blalock & Sons, Inc.		\$4.0400	\$10,100.00
Mid-State Construction Company, Inc.		\$4.7600	\$11,900.00
Summers-Taylor, Inc.		\$4.5000	\$11,250.00
Cleary Construction, Inc.		\$5.0000	\$12,500.00
Southern Constructors, Inc.		\$5.0000	\$12,500.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>16.000 L.F.</b>		
Whaley Construction, LLC		\$20.3500	\$325.60
Bell & Associates Construction, LLC		\$24.0000	\$384.00
Charles Blalock & Sons, Inc.		\$19.4300	\$310.88
Mid-State Construction Company, Inc.		\$24.6400	\$394.24
Summers-Taylor, Inc.		\$21.0000	\$336.00
Cleary Construction, Inc.		\$22.0000	\$352.00
Southern Constructors, Inc.		\$30.0000	\$480.00
<b>712-09.05 REMOVABLE PAVEMENT MARKING (ARROW)</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$220.0000	\$440.00
Bell & Associates Construction, LLC		\$220.0000	\$440.00
Charles Blalock & Sons, Inc.		\$210.0000	\$420.00
Mid-State Construction Company, Inc.		\$224.0000	\$448.00
Summers-Taylor, Inc.		\$230.0000	\$460.00
Cleary Construction, Inc.		\$240.0000	\$480.00
Southern Constructors, Inc.		\$750.0000	\$1,500.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$55.0000	\$55.00
Bell & Associates Construction, LLC		\$330.0000	\$330.00
Charles Blalock & Sons, Inc.		\$53.0400	\$53.04
Mid-State Construction Company, Inc.		\$56.0000	\$56.00
Summers-Taylor, Inc.		\$63.0000	\$63.00
Cleary Construction, Inc.		\$6,000.0000	\$6,000.00
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$7,920.0000	\$7,920.00
Bell & Associates Construction, LLC		\$10,000.0000	\$10,000.00
Charles Blalock & Sons, Inc.		\$7,636.3700	\$7,636.37
Mid-State Construction Company, Inc.		\$8,064.0000	\$8,064.00
Summers-Taylor, Inc.		\$8,500.0000	\$8,500.00
Cleary Construction, Inc.		\$12,000.0000	\$12,000.00
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
<b>713-16.20 SIGNS (W4-1)</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$302.5000	\$302.50
Bell & Associates Construction, LLC		\$300.0000	\$300.00
Charles Blalock & Sons, Inc.		\$291.6700	\$291.67
Mid-State Construction Company, Inc.		\$308.0000	\$308.00
Summers-Taylor, Inc.		\$320.0000	\$320.00
Cleary Construction, Inc.		\$450.0000	\$450.00
Southern Constructors, Inc.		\$300.0000	\$300.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>19.000 EACH</b>		
Whaley Construction, LLC		\$110.0000	\$2,090.00
Bell & Associates Construction, LLC		\$90.0000	\$1,710.00
Charles Blalock & Sons, Inc.		\$105.0000	\$1,995.00
Mid-State Construction Company, Inc.		\$95.2000	\$1,808.80
Summers-Taylor, Inc.		\$115.0000	\$2,185.00
Cleary Construction, Inc.		\$118.0000	\$2,242.00
Southern Constructors, Inc.		\$100.0000	\$1,900.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>11.000 EACH</b>		
Whaley Construction, LLC		\$27.5000	\$302.50
Bell & Associates Construction, LLC		\$55.0000	\$605.00
Charles Blalock & Sons, Inc.		\$26.2500	\$288.75
Mid-State Construction Company, Inc.		\$56.0000	\$616.00
Summers-Taylor, Inc.		\$28.0000	\$308.00
Cleary Construction, Inc.		\$30.0000	\$330.00
Southern Constructors, Inc.		\$55.0000	\$605.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>1.000 L.M.</b>		
Whaley Construction, LLC		\$3,025.0000	\$3,025.00
Bell & Associates Construction, LLC		\$2,000.0000	\$2,000.00
Charles Blalock & Sons, Inc.		\$2,887.5000	\$2,887.50
Mid-State Construction Company, Inc.		\$2,016.0000	\$2,016.00
Summers-Taylor, Inc.		\$3,200.0000	\$3,200.00
Cleary Construction, Inc.		\$3,300.0000	\$3,300.00
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)****1.000 L.M.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$8,250.0000	\$8,250.00
Bell & Associates Construction, LLC	\$9,400.0000	\$9,400.00
Charles Blalock & Sons, Inc.	\$7,875.0000	\$7,875.00
Mid-State Construction Company, Inc.	\$9,520.0000	\$9,520.00
Summers-Taylor, Inc.	\$8,650.0000	\$8,650.00
Cleary Construction, Inc.	\$8,900.0000	\$8,900.00
Southern Constructors, Inc.	\$9,000.0000	\$9,000.00

**717-01 MOBILIZATION****1.000 LS**

Whaley Construction, LLC	\$206,910.0000	\$206,910.00
Bell & Associates Construction, LLC	\$331,000.0000	\$331,000.00
Charles Blalock & Sons, Inc.	\$300,000.0000	\$300,000.00
Mid-State Construction Company, Inc.	\$368,423.2200	\$368,423.22
Summers-Taylor, Inc.	\$480,000.0000	\$480,000.00
Cleary Construction, Inc.	\$593,000.0000	\$593,000.00
Southern Constructors, Inc.	\$620,000.0000	\$620,000.00

**740-07.04 GEOGRID REINFORCEMENT TYPE 2****2,861.000 S.Y.**

Whaley Construction, LLC	\$6.0000	\$17,166.00
Bell & Associates Construction, LLC	\$9.0000	\$25,749.00
Charles Blalock & Sons, Inc.	\$13.5200	\$38,680.72
Mid-State Construction Company, Inc.	\$5.6000	\$16,021.60
Summers-Taylor, Inc.	\$17.0000	\$48,637.00
Cleary Construction, Inc.	\$4.3000	\$12,302.30
Southern Constructors, Inc.	\$15.0000	\$42,915.00

**740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)****623.000 S.Y.**

Whaley Construction, LLC	\$5.0000	\$3,115.00
Bell & Associates Construction, LLC	\$5.0000	\$3,115.00
Charles Blalock & Sons, Inc.	\$4.8300	\$3,009.09
Mid-State Construction Company, Inc.	\$5.3200	\$3,314.36
Summers-Taylor, Inc.	\$4.2000	\$2,616.60
Cleary Construction, Inc.	\$5.4000	\$3,364.20
Southern Constructors, Inc.	\$15.0000	\$9,345.00

**740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)****924.000 S.Y.**

Whaley Construction, LLC	\$6.0000	\$5,544.00
Bell & Associates Construction, LLC	\$7.0000	\$6,468.00
Charles Blalock & Sons, Inc.	\$10.7600	\$9,942.24
Mid-State Construction Company, Inc.	\$5.6000	\$5,174.40
Summers-Taylor, Inc.	\$6.5000	\$6,006.00
Cleary Construction, Inc.	\$5.6000	\$5,174.40
Southern Constructors, Inc.	\$15.0000	\$13,860.00

		UNIT PRICE	EXTENSION
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>104.000 UNIT</b>		
Whaley Construction, LLC		\$40.7000	\$4,232.80
Bell & Associates Construction, LLC		\$40.0000	\$4,160.00
Charles Blalock & Sons, Inc.		\$38.8500	\$4,040.40
Mid-State Construction Company, Inc.		\$41.4400	\$4,309.76
Summers-Taylor, Inc.		\$54.0000	\$5,616.00
Cleary Construction, Inc.		\$44.0000	\$4,576.00
Southern Constructors, Inc.		\$50.0000	\$5,200.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>88.000 UNIT</b>		
Whaley Construction, LLC		\$33.0000	\$2,904.00
Bell & Associates Construction, LLC		\$30.0000	\$2,640.00
Charles Blalock & Sons, Inc.		\$31.5000	\$2,772.00
Mid-State Construction Company, Inc.		\$33.6000	\$2,956.80
Summers-Taylor, Inc.		\$31.0000	\$2,728.00
Cleary Construction, Inc.		\$35.0000	\$3,080.00
Southern Constructors, Inc.		\$55.0000	\$4,840.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>25.000 M.G.</b>		
Whaley Construction, LLC		\$110.0000	\$2,750.00
Bell & Associates Construction, LLC		\$100.0000	\$2,500.00
Charles Blalock & Sons, Inc.		\$105.0000	\$2,625.00
Mid-State Construction Company, Inc.		\$112.0000	\$2,800.00
Summers-Taylor, Inc.		\$98.0000	\$2,450.00
Cleary Construction, Inc.		\$118.0000	\$2,950.00
Southern Constructors, Inc.		\$225.0000	\$5,625.00
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>9,834.000 S.Y.</b>		
Whaley Construction, LLC		\$1.1000	\$10,817.40
Bell & Associates Construction, LLC		\$1.1000	\$10,817.40
Charles Blalock & Sons, Inc.		\$1.0500	\$10,325.70
Mid-State Construction Company, Inc.		\$1.1200	\$11,014.08
Summers-Taylor, Inc.		\$1.5000	\$14,751.00
Cleary Construction, Inc.		\$1.2500	\$12,292.50
Southern Constructors, Inc.		\$2.0000	\$19,668.00

## BRIDGE CATEGORY

UNIT PRICE

EXTENSION

## 202-04.01 REMOVAL OF STRUCTURES (EXIST. BRIDGE NO. 73-SR029-12.83)

1.000 LS

Whaley Construction, LLC	\$262,454.0000	\$262,454.00
Bell & Associates Construction, LLC	\$170,000.0000	\$170,000.00
Charles Blalock & Sons, Inc.	\$136,585.6700	\$136,585.67
Mid-State Construction Company, Inc.	\$309,210.1000	\$309,210.10
Summers-Taylor, Inc.	\$310,000.0000	\$310,000.00
Cleary Construction, Inc.	\$420,000.0000	\$420,000.00
Southern Constructors, Inc.	\$200,000.0000	\$200,000.00

## 204-02.01 DRY EXCAVATION (BRIDGES)

682.000 C.Y.

Whaley Construction, LLC	\$45.0000	\$30,690.00
Bell & Associates Construction, LLC	\$50.0000	\$34,100.00
Charles Blalock & Sons, Inc.	\$52.6100	\$35,880.02
Mid-State Construction Company, Inc.	\$59.5800	\$40,633.56
Summers-Taylor, Inc.	\$30.0000	\$20,460.00
Cleary Construction, Inc.	\$36.0000	\$24,552.00
Southern Constructors, Inc.	\$60.0000	\$40,920.00

## 303-01.02 GRANULAR BACKFILL (BRIDGES)

40.000 TON

Whaley Construction, LLC	\$50.0000	\$2,000.00
Bell & Associates Construction, LLC	\$75.0000	\$3,000.00
Charles Blalock & Sons, Inc.	\$145.6200	\$5,824.80
Mid-State Construction Company, Inc.	\$74.6600	\$2,986.40
Summers-Taylor, Inc.	\$72.0000	\$2,880.00
Cleary Construction, Inc.	\$86.0000	\$3,440.00
Southern Constructors, Inc.	\$70.0000	\$2,800.00

## 604-02.03 EPOXY COATED REINFORCING STEEL

98,332.000 LB.

Whaley Construction, LLC	\$2.2500	\$221,247.00
Bell & Associates Construction, LLC	\$1.8000	\$176,997.60
Charles Blalock & Sons, Inc.	\$1.6900	\$166,181.08
Mid-State Construction Company, Inc.	\$2.1300	\$209,447.16
Summers-Taylor, Inc.	\$1.4200	\$139,631.44
Cleary Construction, Inc.	\$1.7500	\$172,081.00
Southern Constructors, Inc.	\$2.0000	\$196,664.00

## 604-03.01 CLASS A CONCRETE (BRIDGES)

449.000 C.Y.

Whaley Construction, LLC	\$1,240.0000	\$556,760.00
Bell & Associates Construction, LLC	\$1,250.0000	\$561,250.00
Charles Blalock & Sons, Inc.	\$1,541.3700	\$692,075.13
Mid-State Construction Company, Inc.	\$1,012.7700	\$454,733.73
Summers-Taylor, Inc.	\$1,497.0000	\$672,153.00
Cleary Construction, Inc.	\$1,800.0000	\$808,200.00
Southern Constructors, Inc.	\$1,500.0000	\$673,500.00

**604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)****80,290.000 LB.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$2.1000	\$168,609.00
Bell & Associates Construction, LLC	\$1.3100	\$105,179.90
Charles Blalock & Sons, Inc.	\$1.3800	\$110,800.20
Mid-State Construction Company, Inc.	\$1.6800	\$134,887.20
Summers-Taylor, Inc.	\$1.6000	\$128,464.00
Cleary Construction, Inc.	\$2.0000	\$160,580.00
Southern Constructors, Inc.	\$1.7500	\$140,507.50

**604-03.04 PAVEMENT @ BRIDGE ENDS****218.000 S.Y.**

Whaley Construction, LLC	\$566.7000	\$123,540.60
Bell & Associates Construction, LLC	\$675.0000	\$147,150.00
Charles Blalock & Sons, Inc.	\$582.0700	\$126,891.26
Mid-State Construction Company, Inc.	\$443.8500	\$96,759.30
Summers-Taylor, Inc.	\$480.0000	\$104,640.00
Cleary Construction, Inc.	\$570.0000	\$124,260.00
Southern Constructors, Inc.	\$600.0000	\$130,800.00

**604-03.09 CLASS D CONCRETE (BRIDGE DECK)****319.000 C.Y.**

Whaley Construction, LLC	\$1,425.0000	\$454,575.00
Bell & Associates Construction, LLC	\$1,280.0000	\$408,320.00
Charles Blalock & Sons, Inc.	\$1,397.5100	\$445,805.69
Mid-State Construction Company, Inc.	\$1,082.7300	\$345,390.87
Summers-Taylor, Inc.	\$1,393.0000	\$444,367.00
Cleary Construction, Inc.	\$1,650.0000	\$526,350.00
Southern Constructors, Inc.	\$2,000.0000	\$638,000.00

**604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)****3,356.000 S.Y.**

Whaley Construction, LLC	\$14.0000	\$46,984.00
Bell & Associates Construction, LLC	\$9.5000	\$31,882.00
Charles Blalock & Sons, Inc.	\$16.0700	\$53,930.92
Mid-State Construction Company, Inc.	\$10.0800	\$33,828.48
Summers-Taylor, Inc.	\$18.0000	\$60,408.00
Cleary Construction, Inc.	\$22.0000	\$73,832.00
Southern Constructors, Inc.	\$17.0000	\$57,052.00

**604-04.41 THREE STAR STATE EMBLEM****4.000 EACH**

Whaley Construction, LLC	\$1,850.0000	\$7,400.00
Bell & Associates Construction, LLC	\$3,500.0000	\$14,000.00
Charles Blalock & Sons, Inc.	\$642.8600	\$2,571.44
Mid-State Construction Company, Inc.	\$1,765.5400	\$7,062.16
Summers-Taylor, Inc.	\$2,200.0000	\$8,800.00
Cleary Construction, Inc.	\$2,600.0000	\$10,400.00
Southern Constructors, Inc.	\$3,000.0000	\$12,000.00

		UNIT PRICE	EXTENSION
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>1,044.000 S.Y.</b>		
Whaley Construction, LLC		\$7.6000	\$7,934.40
Bell & Associates Construction, LLC		\$4.2500	\$4,437.00
Charles Blalock & Sons, Inc.		\$7.2300	\$7,548.12
Mid-State Construction Company, Inc.		\$13.2000	\$13,780.80
Summers-Taylor, Inc.		\$9.0000	\$9,396.00
Cleary Construction, Inc.		\$11.0000	\$11,484.00
Southern Constructors, Inc.		\$15.0000	\$15,660.00
<b>606-02.03 STEEL PILES (10 INCH)</b>			
	<b>2,281.000 L.F.</b>		
Whaley Construction, LLC		\$160.0000	\$364,960.00
Bell & Associates Construction, LLC		\$79.0000	\$180,199.00
Charles Blalock & Sons, Inc.		\$65.5300	\$149,473.93
Mid-State Construction Company, Inc.		\$86.2600	\$196,759.06
Summers-Taylor, Inc.		\$80.0000	\$182,480.00
Cleary Construction, Inc.		\$95.0000	\$216,695.00
Southern Constructors, Inc.		\$175.0000	\$399,175.00
<b>615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)</b>			
	<b>1,103.000 L.F.</b>		
Whaley Construction, LLC		\$457.0000	\$504,071.00
Bell & Associates Construction, LLC		\$440.0000	\$485,320.00
Charles Blalock & Sons, Inc.		\$561.8400	\$619,709.52
Mid-State Construction Company, Inc.		\$521.2400	\$574,927.72
Summers-Taylor, Inc.		\$600.0000	\$661,800.00
Cleary Construction, Inc.		\$708.5000	\$781,475.50
Southern Constructors, Inc.		\$650.0000	\$716,950.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>536.000 L.F.</b>		
Whaley Construction, LLC		\$162.1000	\$86,885.60
Bell & Associates Construction, LLC		\$135.0000	\$72,360.00
Charles Blalock & Sons, Inc.		\$106.7400	\$57,212.64
Mid-State Construction Company, Inc.		\$179.2900	\$96,099.44
Summers-Taylor, Inc.		\$140.0000	\$75,040.00
Cleary Construction, Inc.		\$166.0000	\$88,976.00
Southern Constructors, Inc.		\$250.0000	\$134,000.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>173.000 L.F.</b>		
Whaley Construction, LLC		\$45.0000	\$7,785.00
Bell & Associates Construction, LLC		\$65.0000	\$11,245.00
Charles Blalock & Sons, Inc.		\$55.2200	\$9,553.06
Mid-State Construction Company, Inc.		\$71.2300	\$12,322.79
Summers-Taylor, Inc.		\$37.0000	\$6,401.00
Cleary Construction, Inc.		\$44.0000	\$7,612.00
Southern Constructors, Inc.		\$75.0000	\$12,975.00

UNIT PRICE EXTENSION

**710-09.02 6" PIPE UNDERDRAIN****40.000 L.F.**

Whaley Construction, LLC	\$25.0000	\$1,000.00
Bell & Associates Construction, LLC	\$35.0000	\$1,400.00
Charles Blalock & Sons, Inc.	\$88.5100	\$3,540.40
Mid-State Construction Company, Inc.	\$33.8300	\$1,353.20
Summers-Taylor, Inc.	\$30.0000	\$1,200.00
Cleary Construction, Inc.	\$36.0000	\$1,440.00
Southern Constructors, Inc.	\$75.0000	\$3,000.00



**SUB-TOTAL ROADWAY**

Whaley Construction, LLC	\$1,632,012.00
Bell & Associates Construction, LLC	\$2,075,225.96
Charles Blalock & Sons, Inc.	\$1,872,702.56
Mid-State Construction Company, Inc.	\$2,073,385.90
Summers-Taylor, Inc.	\$2,664,892.10
Cleary Construction, Inc.	\$2,511,920.40
Southern Constructors, Inc.	\$2,624,346.00

**SUB-TOTAL BRIDGE**

Whaley Construction, LLC	\$2,846,895.60
Bell & Associates Construction, LLC	\$2,406,840.50
Charles Blalock & Sons, Inc.	\$2,623,583.88
Mid-State Construction Company, Inc.	\$2,530,181.97
Summers-Taylor, Inc.	\$2,828,120.44
Cleary Construction, Inc.	\$3,431,377.50
Southern Constructors, Inc.	\$3,374,003.50

**TOTAL CONTRACT**

Whaley Construction, LLC	\$4,478,907.60
Bell & Associates Construction, LLC	\$4,482,066.46
Charles Blalock & Sons, Inc.	\$4,496,286.44
Mid-State Construction Company, Inc.	\$4,603,567.87
Summers-Taylor, Inc.	\$5,493,012.54
Cleary Construction, Inc.	\$5,943,297.90
Southern Constructors, Inc.	\$5,998,349.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

ROANE COUNTY (Contract No. CNZ180 Call 022)

73I040-M3-004

THE REPAIR OF THE BRIDGE ON LAWNVILLE ROAD OVER I-40 (L.M. 1.70).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

---

	TOTAL CONTRACT
Southern Constructors, Inc.	\$345,996.00
Jamison Construction, LLC	\$432,118.00
Mid-State Construction Company, Inc.	\$575,134.47

		CONTRACT CNZ180	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.420 L.M.</b>		
Southern Constructors, Inc.		\$1,800.0000	\$756.00
Jamison Construction, LLC		\$3,000.0000	\$1,260.00
Mid-State Construction Company, Inc.		\$155,000.0000	\$65,100.00
<b>604-10.19 REINFORCING STEEL (REPAIRS)</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
Jamison Construction, LLC		\$6,000.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$25,000.0000	\$25,000.00
<b>604-10.42 CONCRETE REPAIRS</b>			
	<b>26.000 C.F.</b>		
Southern Constructors, Inc.		\$1,000.0000	\$26,000.00
Jamison Construction, LLC		\$1,525.0000	\$39,650.00
Mid-State Construction Company, Inc.		\$3,250.0000	\$84,500.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
Jamison Construction, LLC		\$80,000.0000	\$80,000.00
Mid-State Construction Company, Inc.		\$65,304.2700	\$65,304.27
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>180.000 L.F.</b>		
Southern Constructors, Inc.		\$120.0000	\$21,600.00
Jamison Construction, LLC		\$95.0000	\$17,100.00
Mid-State Construction Company, Inc.		\$125.0000	\$22,500.00
<b>712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)</b>			
	<b>110.000 L.F.</b>		
Southern Constructors, Inc.		\$200.0000	\$22,000.00
Jamison Construction, LLC		\$150.0000	\$16,500.00
Mid-State Construction Company, Inc.		\$200.0000	\$22,000.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$5,000.0000	\$5,000.00
Jamison Construction, LLC		\$12,000.0000	\$12,000.00
Mid-State Construction Company, Inc.		\$3,500.0000	\$3,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>281.000 EACH</b>		
Southern Constructors, Inc.		\$50.0000	\$14,050.00
Jamison Construction, LLC		\$48.0000	\$13,488.00
Mid-State Construction Company, Inc.		\$40.0000	\$11,240.00

		CONTRACT CNZ180	
		UNIT PRICE	EXTENSION
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>6.000 EACH</b>		
Southern Constructors, Inc.		\$45.0000	\$270.00
Jamison Construction, LLC		\$20.0000	\$120.00
Mid-State Construction Company, Inc.		\$14.0000	\$84.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>308.000 S.F.</b>		
Southern Constructors, Inc.		\$15.0000	\$4,620.00
Jamison Construction, LLC		\$12.0000	\$3,696.00
Mid-State Construction Company, Inc.		\$8.1500	\$2,510.20
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
Jamison Construction, LLC		\$1,800.0000	\$1,800.00
Mid-State Construction Company, Inc.		\$625.0000	\$625.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>10.000 DAY</b>		
Southern Constructors, Inc.		\$2,000.0000	\$20,000.00
Jamison Construction, LLC		\$1,600.0000	\$16,000.00
Mid-State Construction Company, Inc.		\$1,400.0000	\$14,000.00
<b>712-08.14 PORTABLE QUEUE WARNING SYSTEM</b>			
	<b>5.000 DAY</b>		
Southern Constructors, Inc.		\$15,000.0000	\$75,000.00
Jamison Construction, LLC		\$10,400.0000	\$52,000.00
Mid-State Construction Company, Inc.		\$8,700.0000	\$43,500.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>5,400.000 L.F.</b>		
Southern Constructors, Inc.		\$5.0000	\$27,000.00
Jamison Construction, LLC		\$5.1000	\$27,540.00
Mid-State Construction Company, Inc.		\$4.2500	\$22,950.00
<b>712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)</b>			
	<b>3,940.000 L.F.</b>		
Southern Constructors, Inc.		\$5.0000	\$19,700.00
Jamison Construction, LLC		\$5.6000	\$22,064.00
Mid-State Construction Company, Inc.		\$4.6500	\$18,321.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Southern Constructors, Inc.		\$8,000.0000	\$24,000.00
Jamison Construction, LLC		\$6,800.0000	\$20,400.00
Mid-State Construction Company, Inc.		\$8,000.0000	\$24,000.00

UNIT PRICE

EXTENSION

**717-01 MOBILIZATION****1.000 LS**

Southern Constructors, Inc.

\$34,000.0000

\$34,000.00

Jamison Construction, LLC

\$102,500.0000

\$102,500.00

Mid-State Construction Company, Inc.

\$150,000.0000

\$150,000.00

**SUB-TOTAL BRIDGE**

Southern Constructors, Inc.	\$345,996.00
Jamison Construction, LLC	\$432,118.00
Mid-State Construction Company, Inc.	\$575,134.47

**TOTAL CONTRACT**

Southern Constructors, Inc.	\$345,996.00
Jamison Construction, LLC	\$432,118.00
Mid-State Construction Company, Inc.	\$575,134.47

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

RUTHERFORD COUNTY (Contract No. CNZ193 Call 023)

HSIP-I-24-1(118),75100-3111-94

THE INTERCHANGE IMPROVEMENT ON I-24 AT MEDICAL CENTER PARKWAY (L.M. 12.74 - L.M. 13.34), INCLUDING GRADING, DRAINAGE, PAVING WITH PORTLAND CEMENT CONCRETE, RETAINING WALL, ITS, SIGNALS, AND LIGHTING.

PROJECT LENGTH - 0.515 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

DBE GOAL 7.00%

---

TOTAL CONTRACT	
Capital City Construction Services, LLC	\$6,599,646.58
Civil Constructors, LLC	\$6,821,836.99
Bell & Associates Construction, LLC	\$7,056,522.61
MasTec Civil, LLC	\$7,215,420.00

		CONTRACT CNZ193	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Capital City Construction Services, LLC	\$110,000.0000	\$110,000.00
	Civil Constructors, LLC	\$62,730.0000	\$62,730.00
	Bell & Associates Construction, LLC	\$42,895.3700	\$42,895.37
	MasTec Civil, LLC	\$160,000.0000	\$160,000.00
109-10.01	TRAINEE		
	1,180.000 HOUR		
	Capital City Construction Services, LLC	\$0.8000	\$944.00
	Civil Constructors, LLC	\$0.8000	\$944.00
	Bell & Associates Construction, LLC	\$0.8000	\$944.00
	MasTec Civil, LLC	\$0.8000	\$944.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Capital City Construction Services, LLC	\$87,588.0100	\$87,588.01
	Civil Constructors, LLC	\$66,110.0000	\$66,110.00
	Bell & Associates Construction, LLC	\$98,256.7400	\$98,256.74
	MasTec Civil, LLC	\$260,000.0000	\$260,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Capital City Construction Services, LLC	\$32,594.2900	\$32,594.29
	Civil Constructors, LLC	\$48,710.0000	\$48,710.00
	Bell & Associates Construction, LLC	\$91,827.5700	\$91,827.57
	MasTec Civil, LLC	\$350,000.0000	\$350,000.00
202-01.13	REMOVAL OF PIPE (24" AT STA. 321+08)		
	19.000 L.F.		
	Capital City Construction Services, LLC	\$214.4400	\$4,074.36
	Civil Constructors, LLC	\$115.0000	\$2,185.00
	Bell & Associates Construction, LLC	\$156.0900	\$2,965.71
	MasTec Civil, LLC	\$90.0000	\$1,710.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	647.000 S.Y.		
	Capital City Construction Services, LLC	\$45.7700	\$29,613.19
	Civil Constructors, LLC	\$35.0000	\$22,645.00
	Bell & Associates Construction, LLC	\$60.1300	\$38,904.11
	MasTec Civil, LLC	\$20.0000	\$12,940.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	3,055.000 C.Y.		
	Capital City Construction Services, LLC	\$36.7700	\$112,332.35
	Civil Constructors, LLC	\$72.0000	\$219,960.00
	Bell & Associates Construction, LLC	\$56.9100	\$173,860.05
	MasTec Civil, LLC	\$17.0000	\$51,935.00



		CONTRACT CNZ193	
		UNIT PRICE	EXTENSION
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
		<b>6,571.000 C.Y.</b>	
	Capital City Construction Services, LLC	\$79.0700	\$519,568.97
	Civil Constructors, LLC	\$27.0000	\$177,417.00
	Bell & Associates Construction, LLC	\$49.6800	\$326,447.28
	MasTec Civil, LLC	\$30.0000	\$197,130.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
		<b>767.000 C.Y.</b>	
	Capital City Construction Services, LLC	\$45.0000	\$34,515.00
	Civil Constructors, LLC	\$77.0000	\$59,059.00
	Bell & Associates Construction, LLC	\$67.6200	\$51,864.54
	MasTec Civil, LLC	\$43.0000	\$32,981.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
		<b>35.000 C.Y.</b>	
	Capital City Construction Services, LLC	\$88.4000	\$3,094.00
	Civil Constructors, LLC	\$25.0000	\$875.00
	Bell & Associates Construction, LLC	\$50.8500	\$1,779.75
	MasTec Civil, LLC	\$22.0000	\$770.00
<b>209-09.43</b>	<b>CURB INLET PROTECTION (TYPE 4)</b>		
		<b>14.000 EACH</b>	
	Capital City Construction Services, LLC	\$140.0000	\$1,960.00
	Civil Constructors, LLC	\$155.0000	\$2,170.00
	Bell & Associates Construction, LLC	\$303.7900	\$4,253.06
	MasTec Civil, LLC	\$312.0000	\$4,368.00
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>		
		<b>8.000 EACH</b>	
	Capital City Construction Services, LLC	\$165.0000	\$1,320.00
	Civil Constructors, LLC	\$756.0000	\$6,048.00
	Bell & Associates Construction, LLC	\$320.3600	\$2,562.88
	MasTec Civil, LLC	\$315.0000	\$2,520.00
<b>209-40.46</b>	<b>CATCH BASIN FILTER ASSEMBLY(TYPE 6)</b>		
		<b>4.000 EACH</b>	
	Capital City Construction Services, LLC	\$980.0000	\$3,920.00
	Civil Constructors, LLC	\$687.0000	\$2,748.00
	Bell & Associates Construction, LLC	\$762.2300	\$3,048.92
	MasTec Civil, LLC	\$780.0000	\$3,120.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
		<b>2,667.000 TON</b>	
	Capital City Construction Services, LLC	\$47.7200	\$127,269.24
	Civil Constructors, LLC	\$52.0000	\$138,684.00
	Bell & Associates Construction, LLC	\$52.4500	\$139,884.15
	MasTec Civil, LLC	\$49.0000	\$130,683.00

		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>22.000 TON</b>		
Capital City Construction Services, LLC		\$44.6800	\$982.96
Civil Constructors, LLC		\$55.0000	\$1,210.00
Bell & Associates Construction, LLC		\$74.8500	\$1,646.70
MasTec Civil, LLC		\$87.0000	\$1,914.00
<b>313-03 TREATED PERMEABLE BASE</b>			
	<b>5,651.000 S.Y.</b>		
Capital City Construction Services, LLC		\$36.1200	\$204,114.12
Civil Constructors, LLC		\$44.0000	\$248,644.00
Bell & Associates Construction, LLC		\$37.2800	\$210,669.28
MasTec Civil, LLC		\$39.0000	\$220,389.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>2.600 TON</b>		
Capital City Construction Services, LLC		\$1,925.0000	\$5,005.00
Civil Constructors, LLC		\$1,510.0000	\$3,926.00
Bell & Associates Construction, LLC		\$1,325.6200	\$3,446.61
MasTec Civil, LLC		\$1,300.0000	\$3,380.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>321.000 TON</b>		
Capital City Construction Services, LLC		\$256.0000	\$82,176.00
Civil Constructors, LLC		\$221.0000	\$70,941.00
Bell & Associates Construction, LLC		\$193.3200	\$62,055.72
MasTec Civil, LLC		\$200.0000	\$64,200.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>6,175.000 S.Y.</b>		
Capital City Construction Services, LLC		\$4.0500	\$25,008.75
Civil Constructors, LLC		\$5.0000	\$30,875.00
Bell & Associates Construction, LLC		\$4.4200	\$27,293.50
MasTec Civil, LLC		\$4.0000	\$24,700.00
<b>501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"</b>			
	<b>5,111.000 S.Y.</b>		
Capital City Construction Services, LLC		\$149.8900	\$766,087.79
Civil Constructors, LLC		\$202.0000	\$1,032,422.00
Bell & Associates Construction, LLC		\$170.6400	\$872,141.04
MasTec Civil, LLC		\$170.0000	\$868,870.00
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>			
	<b>2,689.000 L.F.</b>		
Capital City Construction Services, LLC		\$6.0000	\$16,134.00
Civil Constructors, LLC		\$25.2000	\$67,762.80
Bell & Associates Construction, LLC		\$3.3100	\$8,900.59
MasTec Civil, LLC		\$4.5000	\$12,100.50

		CONTRACT CNZ193	
		UNIT PRICE	EXTENSION
<b>502-04.02</b>	<b>LOAD TRANSFER DOWELS</b>		
	<b>2,172.000 EACH</b>		
	Capital City Construction Services, LLC	\$10.0000	\$21,720.00
	Civil Constructors, LLC	\$4.5500	\$9,882.60
	Bell & Associates Construction, LLC	\$3.9800	\$8,644.56
	MasTec Civil, LLC	\$4.0000	\$8,688.00
<b>502-04.03</b>	<b>TRANSVERSE TIE-BARS</b>		
	<b>517.000 EACH</b>		
	Capital City Construction Services, LLC	\$10.0000	\$5,170.00
	Civil Constructors, LLC	\$45.5000	\$23,523.50
	Bell & Associates Construction, LLC	\$39.7700	\$20,561.09
	MasTec Civil, LLC	\$39.0000	\$20,163.00
<b>503-01</b>	<b>GRINDING CONCRETE PAVEMENT</b>		
	<b>350.000 S.Y.</b>		
	Capital City Construction Services, LLC	\$25.0000	\$8,750.00
	Civil Constructors, LLC	\$78.0000	\$27,300.00
	Bell & Associates Construction, LLC	\$22.0900	\$7,731.50
	MasTec Civil, LLC	\$59.0000	\$20,650.00
<b>604-01.01</b>	<b>CLASS A CONCRETE (ROADWAY)</b>		
	<b>15.000 C.Y.</b>		
	Capital City Construction Services, LLC	\$750.0000	\$11,250.00
	Civil Constructors, LLC	\$1,760.0000	\$26,400.00
	Bell & Associates Construction, LLC	\$1,596.1700	\$23,942.55
	MasTec Civil, LLC	\$512.0000	\$7,680.00
<b>604-04.01</b>	<b>APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>		
	<b>776.000 S.Y.</b>		
	Capital City Construction Services, LLC	\$14.0000	\$10,864.00
	Civil Constructors, LLC	\$7.9000	\$6,130.40
	Bell & Associates Construction, LLC	\$24.8600	\$19,291.36
	MasTec Civil, LLC	\$12.5000	\$9,700.00
<b>604-07.01</b>	<b>RETAINING WALL (NO. 1)</b>		
	<b>9,541.000 S.F.</b>		
	Capital City Construction Services, LLC	\$137.5000	\$1,311,887.50
	Civil Constructors, LLC	\$147.0000	\$1,402,527.00
	Bell & Associates Construction, LLC	\$216.8200	\$2,068,679.62
	MasTec Civil, LLC	\$155.0000	\$1,478,855.00
<b>607-03.02</b>	<b>18" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>10.000 L.F.</b>		
	Capital City Construction Services, LLC	\$265.0600	\$2,650.60
	Civil Constructors, LLC	\$925.0000	\$9,250.00
	Bell & Associates Construction, LLC	\$372.3200	\$3,723.20
	MasTec Civil, LLC	\$320.0000	\$3,200.00

		UNIT PRICE	EXTENSION
<b>607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>38.000 L.F.</b>		
Capital City Construction Services, LLC		\$371.7100	\$14,124.98
Civil Constructors, LLC		\$897.0000	\$34,086.00
Bell & Associates Construction, LLC		\$639.0100	\$24,282.38
MasTec Civil, LLC		\$360.0000	\$13,680.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>7.000 C.Y.</b>		
Capital City Construction Services, LLC		\$1,500.0000	\$10,500.00
Civil Constructors, LLC		\$859.0000	\$6,013.00
Bell & Associates Construction, LLC		\$2,582.0900	\$18,074.63
MasTec Civil, LLC		\$3,000.0000	\$21,000.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>154.000 LB.</b>		
Capital City Construction Services, LLC		\$2.5000	\$385.00
Civil Constructors, LLC		\$8.9000	\$1,370.60
Bell & Associates Construction, LLC		\$7.9400	\$1,222.76
MasTec Civil, LLC		\$3.2000	\$492.80
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$4,025.2900	\$4,025.29
Civil Constructors, LLC		\$4,170.0000	\$4,170.00
Bell & Associates Construction, LLC		\$4,757.9800	\$4,757.98
MasTec Civil, LLC		\$5,500.0000	\$5,500.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>3.000 EACH</b>		
Capital City Construction Services, LLC		\$10,078.0500	\$30,234.15
Civil Constructors, LLC		\$11,320.0000	\$33,960.00
Bell & Associates Construction, LLC		\$11,969.2500	\$35,907.75
MasTec Civil, LLC		\$5,500.0000	\$16,500.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>821.000 L.F.</b>		
Capital City Construction Services, LLC		\$98.0000	\$80,458.00
Civil Constructors, LLC		\$152.0000	\$124,792.00
Bell & Associates Construction, LLC		\$123.0300	\$101,007.63
MasTec Civil, LLC		\$123.0000	\$100,983.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>1,226.000 S.F.</b>		
Capital City Construction Services, LLC		\$10.0000	\$12,260.00
Civil Constructors, LLC		\$12.5000	\$15,325.00
Bell & Associates Construction, LLC		\$11.5800	\$14,197.08
MasTec Civil, LLC		\$12.0000	\$14,712.00

		UNIT PRICE	EXTENSION
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>511.000 S.F.</b>		
Capital City Construction Services, LLC		\$30.0000	\$15,330.00
Civil Constructors, LLC		\$36.0000	\$18,396.00
Bell & Associates Construction, LLC		\$34.7300	\$17,747.03
MasTec Civil, LLC		\$35.0000	\$17,885.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>54.000 C.Y.</b>		
Capital City Construction Services, LLC		\$650.0000	\$35,100.00
Civil Constructors, LLC		\$812.0000	\$43,848.00
Bell & Associates Construction, LLC		\$752.4000	\$40,629.60
MasTec Civil, LLC		\$707.0000	\$38,178.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>82.000 L.F.</b>		
Capital City Construction Services, LLC		\$3.0600	\$250.92
Civil Constructors, LLC		\$3.8500	\$315.70
Bell & Associates Construction, LLC		\$3.3800	\$277.16
MasTec Civil, LLC		\$8.0000	\$656.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>245.000 L.F.</b>		
Capital City Construction Services, LLC		\$42.7900	\$10,483.55
Civil Constructors, LLC		\$54.0000	\$13,230.00
Bell & Associates Construction, LLC		\$47.2700	\$11,581.15
MasTec Civil, LLC		\$35.0000	\$8,575.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>4.000 EACH</b>		
Capital City Construction Services, LLC		\$2,375.0000	\$9,500.00
Civil Constructors, LLC		\$2,990.0000	\$11,960.00
Bell & Associates Construction, LLC		\$2,623.6100	\$10,494.44
MasTec Civil, LLC		\$3,600.0000	\$14,400.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$1,063.0000	\$2,126.00
Civil Constructors, LLC		\$1,340.0000	\$2,680.00
Bell & Associates Construction, LLC		\$1,174.2800	\$2,348.56
MasTec Civil, LLC		\$1,600.0000	\$3,200.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>587.000 L.F.</b>		
Capital City Construction Services, LLC		\$1.0000	\$587.00
Civil Constructors, LLC		\$2.2000	\$1,291.40
Bell & Associates Construction, LLC		\$1.1000	\$645.70
MasTec Civil, LLC		\$1.0000	\$587.00

		UNIT PRICE	EXTENSION
<b>706-06.03 RADIUS RAIL</b>			
	<b>37.000 L.F.</b>		
Capital City Construction Services, LLC		\$49.1000	\$1,816.70
Civil Constructors, LLC		\$62.0000	\$2,294.00
Bell & Associates Construction, LLC		\$54.2400	\$2,006.88
MasTec Civil, LLC		\$36.0000	\$1,332.00
<b>707-01.11 CHAIN LINK FENCE (6 FOOT)</b>			
	<b>495.000 L.F.</b>		
Capital City Construction Services, LLC		\$20.0000	\$9,900.00
Civil Constructors, LLC		\$39.0000	\$19,305.00
Bell & Associates Construction, LLC		\$35.3500	\$17,498.25
MasTec Civil, LLC		\$23.0000	\$11,385.00
<b>707-01.12 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')</b>			
	<b>3.000 EACH</b>		
Capital City Construction Services, LLC		\$500.0000	\$1,500.00
Civil Constructors, LLC		\$315.0000	\$945.00
Bell & Associates Construction, LLC		\$497.1100	\$1,491.33
MasTec Civil, LLC		\$380.0000	\$1,140.00
<b>707-06.05 REMOVAL OF FENCE (REMOVAL OF EXISTING R.O.W. FENCE ALONG TRACT 7)</b>			
	<b>1.000 LS</b>		
Capital City Construction Services, LLC		\$5,704.0000	\$5,704.00
Civil Constructors, LLC		\$4,180.0000	\$4,180.00
Bell & Associates Construction, LLC		\$6,296.6700	\$6,296.67
MasTec Civil, LLC		\$5,200.0000	\$5,200.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>3.000 EACH</b>		
Capital City Construction Services, LLC		\$1,185.4800	\$3,556.44
Civil Constructors, LLC		\$1,480.0000	\$4,440.00
Bell & Associates Construction, LLC		\$359.0200	\$1,077.06
MasTec Civil, LLC		\$355.0000	\$1,065.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>663.000 TON</b>		
Capital City Construction Services, LLC		\$94.8600	\$62,892.18
Civil Constructors, LLC		\$59.5000	\$39,448.50
Bell & Associates Construction, LLC		\$67.4300	\$44,706.09
MasTec Civil, LLC		\$94.0000	\$62,322.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>327.000 TON</b>		
Capital City Construction Services, LLC		\$95.5100	\$31,231.77
Civil Constructors, LLC		\$78.0000	\$25,506.00
Bell & Associates Construction, LLC		\$78.2700	\$25,594.29
MasTec Civil, LLC		\$137.0000	\$44,799.00

		CONTRACT CNZ193	
		UNIT PRICE	EXTENSION
<b>710-04</b>	<b>FILTER CLOTH UNDERDRAIN (WITH PIPE)</b>		
			<b>2,029.000 L.F.</b>
	Capital City Construction Services, LLC	\$12.9000	\$26,174.10
	Civil Constructors, LLC	\$18.9000	\$38,348.10
	Bell & Associates Construction, LLC	\$16.5700	\$33,620.53
	MasTec Civil, LLC	\$15.0000	\$30,435.00
<b>710-05</b>	<b>LATERAL UNDERDRAIN</b>		
			<b>400.000 L.F.</b>
	Capital City Construction Services, LLC	\$11.2000	\$4,480.00
	Civil Constructors, LLC	\$15.1000	\$6,040.00
	Bell & Associates Construction, LLC	\$13.2600	\$5,304.00
	MasTec Civil, LLC	\$12.5000	\$5,000.00
<b>710-06.12</b>	<b>LATERAL UNDERDRAIN ENDWALL (3:1)</b>		
			<b>10.000 EACH</b>
	Capital City Construction Services, LLC	\$1,428.5700	\$14,285.70
	Civil Constructors, LLC	\$1,510.0000	\$15,100.00
	Bell & Associates Construction, LLC	\$1,325.6200	\$13,256.20
	MasTec Civil, LLC	\$2,200.0000	\$22,000.00
<b>711-05.01</b>	<b>REMOVAL &amp; DISPOSAL OF CONCRETE MEDIAN BARRIER</b>		
			<b>821.000 L.F.</b>
	Capital City Construction Services, LLC	\$49.6300	\$40,746.23
	Civil Constructors, LLC	\$69.5000	\$57,059.50
	Bell & Associates Construction, LLC	\$72.6300	\$59,629.23
	MasTec Civil, LLC	\$70.0000	\$57,470.00
<b>711-05.71</b>	<b>51IN SINGLE SLOPE CONCRETE BARRIER WALL</b>		
			<b>76.000 L.F.</b>
	Capital City Construction Services, LLC	\$425.0000	\$32,300.00
	Civil Constructors, LLC	\$315.0000	\$23,940.00
	Bell & Associates Construction, LLC	\$516.8700	\$39,282.12
	MasTec Civil, LLC	\$340.0000	\$25,840.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Capital City Construction Services, LLC	\$199,850.0000	\$199,850.00
	Civil Constructors, LLC	\$194,410.0000	\$194,410.00
	Bell & Associates Construction, LLC	\$70,268.7100	\$70,268.71
	MasTec Civil, LLC	\$300,000.0000	\$300,000.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
			<b>3,621.000 L.F.</b>
	Capital City Construction Services, LLC	\$49.2800	\$178,442.88
	Civil Constructors, LLC	\$65.0000	\$235,365.00
	Bell & Associates Construction, LLC	\$28.0800	\$101,677.68
	MasTec Civil, LLC	\$62.0000	\$224,502.00

		UNIT PRICE	EXTENSION
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>4.000 EACH</b>		
Capital City Construction Services, LLC		\$8,500.0000	\$34,000.00
Civil Constructors, LLC		\$8,190.0000	\$32,760.00
Bell & Associates Construction, LLC		\$7,180.4200	\$28,721.68
MasTec Civil, LLC		\$7,000.0000	\$28,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>100.000 EACH</b>		
Capital City Construction Services, LLC		\$32.5000	\$3,250.00
Civil Constructors, LLC		\$41.0000	\$4,100.00
Bell & Associates Construction, LLC		\$35.9000	\$3,590.00
MasTec Civil, LLC		\$35.0000	\$3,500.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>91.000 EACH</b>		
Capital City Construction Services, LLC		\$10.0000	\$910.00
Civil Constructors, LLC		\$12.6000	\$1,146.60
Bell & Associates Construction, LLC		\$11.0500	\$1,005.55
MasTec Civil, LLC		\$10.0000	\$910.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$20.0000	\$40.00
Civil Constructors, LLC		\$25.2000	\$50.40
Bell & Associates Construction, LLC		\$22.1000	\$44.20
MasTec Civil, LLC		\$23.0000	\$46.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>648.000 S.F.</b>		
Capital City Construction Services, LLC		\$7.5000	\$4,860.00
Civil Constructors, LLC		\$9.5000	\$6,156.00
Bell & Associates Construction, LLC		\$8.2900	\$5,371.92
MasTec Civil, LLC		\$8.5000	\$5,508.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>24.000 L.F.</b>		
Capital City Construction Services, LLC		\$19.0000	\$456.00
Civil Constructors, LLC		\$24.0000	\$576.00
Bell & Associates Construction, LLC		\$20.9900	\$503.76
MasTec Civil, LLC		\$21.0000	\$504.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$1,100.0000	\$2,200.00
Civil Constructors, LLC		\$1,390.0000	\$2,780.00
Bell & Associates Construction, LLC		\$1,215.1500	\$2,430.30
MasTec Civil, LLC		\$1,250.0000	\$2,500.00



		UNIT PRICE	EXTENSION
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>400.000 L.F.</b>		
Capital City Construction Services, LLC		\$5.0000	\$2,000.00
Civil Constructors, LLC		\$7.6000	\$3,040.00
Bell & Associates Construction, LLC		\$6.6300	\$2,652.00
MasTec Civil, LLC		\$5.5000	\$2,200.00
<b>713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 84'-2")</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$145,403.0000	\$145,403.00
Civil Constructors, LLC		\$183,270.0000	\$183,270.00
Bell & Associates Construction, LLC		\$150,982.7500	\$150,982.75
MasTec Civil, LLC		\$150,000.0000	\$150,000.00
<b>713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 64'-3")</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$125,835.0000	\$125,835.00
Civil Constructors, LLC		\$158,600.0000	\$158,600.00
Bell & Associates Construction, LLC		\$130,692.3500	\$130,692.35
MasTec Civil, LLC		\$145,000.0000	\$145,000.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,410.000 LB.</b>		
Capital City Construction Services, LLC		\$5.3000	\$12,773.00
Civil Constructors, LLC		\$6.7000	\$16,147.00
Bell & Associates Construction, LLC		\$5.9400	\$14,315.40
MasTec Civil, LLC		\$5.0000	\$12,050.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>128.000 S.F.</b>		
Capital City Construction Services, LLC		\$13.2300	\$1,693.44
Civil Constructors, LLC		\$16.7000	\$2,137.60
Bell & Associates Construction, LLC		\$14.8200	\$1,896.96
MasTec Civil, LLC		\$22.0000	\$2,816.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>440.000 S.F.</b>		
Capital City Construction Services, LLC		\$14.3500	\$6,314.00
Civil Constructors, LLC		\$18.1000	\$7,964.00
Bell & Associates Construction, LLC		\$16.0700	\$7,070.80
MasTec Civil, LLC		\$22.0000	\$9,680.00
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>928.000 S.F.</b>		
Capital City Construction Services, LLC		\$28.4300	\$26,383.04
Civil Constructors, LLC		\$36.0000	\$33,408.00
Bell & Associates Construction, LLC		\$31.8400	\$29,547.52
MasTec Civil, LLC		\$34.0000	\$31,552.00

		UNIT PRICE	EXTENSION
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Capital City Construction Services, LLC	\$1,625.0000	\$1,625.00
	Civil Constructors, LLC	\$2,050.0000	\$2,050.00
	Bell & Associates Construction, LLC	\$1,820.1600	\$1,820.16
	MasTec Civil, LLC	\$7,500.0000	\$7,500.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>2.000 EACH</b>		
	Capital City Construction Services, LLC	\$5,750.0000	\$11,500.00
	Civil Constructors, LLC	\$7,250.0000	\$14,500.00
	Bell & Associates Construction, LLC	\$6,351.9100	\$12,703.82
	MasTec Civil, LLC	\$6,000.0000	\$12,000.00
<b>713-16.21</b>	<b>SIGNS (R10-11A)</b>		
	<b>6.000 EACH</b>		
	Capital City Construction Services, LLC	\$135.0000	\$810.00
	Civil Constructors, LLC	\$630.0000	\$3,780.00
	Bell & Associates Construction, LLC	\$607.5700	\$3,645.42
	MasTec Civil, LLC	\$240.0000	\$1,440.00
<b>713-16.22</b>	<b>SIGNS (R10-12)</b>		
	<b>1.000 EACH</b>		
	Capital City Construction Services, LLC	\$135.0000	\$135.00
	Civil Constructors, LLC	\$630.0000	\$630.00
	Bell & Associates Construction, LLC	\$607.5700	\$607.57
	MasTec Civil, LLC	\$252.0000	\$252.00
<b>714-01.20</b>	<b>STRUCTURAL LIGHTING1</b>		
	<b>1.000 LS</b>		
	Capital City Construction Services, LLC	\$19,700.0000	\$19,700.00
	Civil Constructors, LLC	\$25,210.0000	\$25,210.00
	Bell & Associates Construction, LLC	\$22,093.5800	\$22,093.58
	MasTec Civil, LLC	\$25,000.0000	\$25,000.00
<b>714-03</b>	<b>JACKED OR BORED CONDUIT</b>		
	<b>310.000 L.F.</b>		
	Capital City Construction Services, LLC	\$41.0000	\$12,710.00
	Civil Constructors, LLC	\$13.5000	\$4,185.00
	Bell & Associates Construction, LLC	\$11.7900	\$3,654.90
	MasTec Civil, LLC	\$11.7500	\$3,642.50
<b>714-03.01</b>	<b>DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)</b>		
	<b>2,590.000 L.F.</b>		
	Capital City Construction Services, LLC	\$24.0000	\$62,160.00
	Civil Constructors, LLC	\$16.3000	\$42,217.00
	Bell & Associates Construction, LLC	\$14.2400	\$36,881.60
	MasTec Civil, LLC	\$14.0000	\$36,260.00

		UNIT PRICE	EXTENSION
<b>714-05.04 PULL BOXES (TYPE C)</b>			
	<b>4.000 EACH</b>		
Capital City Construction Services, LLC		\$1,550.0000	\$6,200.00
Civil Constructors, LLC		\$3,530.0000	\$14,120.00
Bell & Associates Construction, LLC		\$3,093.1000	\$12,372.40
MasTec Civil, LLC		\$3,080.0000	\$12,320.00
<b>714-06.05 CABLE (1/C # 6 AWG)</b>			
	<b>11,000.000 L.F.</b>		
Capital City Construction Services, LLC		\$2.2000	\$24,200.00
Civil Constructors, LLC		\$3.1500	\$34,650.00
Bell & Associates Construction, LLC		\$2.7700	\$30,470.00
MasTec Civil, LLC		\$2.7500	\$30,250.00
<b>714-06.08 CABLE (#6 SOLID COPPER SOFT DRAWN)</b>			
	<b>965.000 L.F.</b>		
Capital City Construction Services, LLC		\$2.2000	\$2,123.00
Civil Constructors, LLC		\$2.0000	\$1,930.00
Bell & Associates Construction, LLC		\$1.7500	\$1,688.75
MasTec Civil, LLC		\$1.7500	\$1,688.75
<b>714-06.09 CABLE (#6 COPPER SOFT DRAWN BARE)</b>			
	<b>2,850.000 L.F.</b>		
Capital City Construction Services, LLC		\$2.1000	\$5,985.00
Civil Constructors, LLC		\$2.0000	\$5,700.00
Bell & Associates Construction, LLC		\$1.7500	\$4,987.50
MasTec Civil, LLC		\$1.7500	\$4,987.50
<b>714-08.09 LIGHT STANDARDS (45' M.H., ALUMINIUM)</b>			
	<b>11.000 EACH</b>		
Capital City Construction Services, LLC		\$5,450.0000	\$59,950.00
Civil Constructors, LLC		\$3,530.0000	\$38,830.00
Bell & Associates Construction, LLC		\$3,093.1000	\$34,024.10
MasTec Civil, LLC		\$3,100.0000	\$34,100.00
<b>714-08.10 LIGHT STANDARDS (45' M.H., ALUMINIUM)</b>			
	<b>4.000 EACH</b>		
Capital City Construction Services, LLC		\$5,600.0000	\$22,400.00
Civil Constructors, LLC		\$3,150.0000	\$12,600.00
Bell & Associates Construction, LLC		\$2,761.7000	\$11,046.80
MasTec Civil, LLC		\$3,000.0000	\$12,000.00
<b>714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD</b>			
	<b>11.000 EACH</b>		
Capital City Construction Services, LLC		\$5,890.0000	\$64,790.00
Civil Constructors, LLC		\$2,520.0000	\$27,720.00
Bell & Associates Construction, LLC		\$3,461.2800	\$38,074.08
MasTec Civil, LLC		\$2,500.0000	\$27,500.00

		UNIT PRICE	EXTENSION
<b>714-08.32 REMOVAL OF LIGHT STANDARD &amp; FOUNDATION</b>			
	<b>9.000 EACH</b>		
Capital City Construction Services, LLC		\$870.0000	\$7,830.00
Civil Constructors, LLC		\$630.0000	\$5,670.00
Bell & Associates Construction, LLC		\$552.3400	\$4,971.06
MasTec Civil, LLC		\$500.0000	\$4,500.00
<b>714-08.33 REMOVAL OF EXISTING COBRA HEAD LUMINAIRE</b>			
	<b>57.000 EACH</b>		
Capital City Construction Services, LLC		\$134.0000	\$7,638.00
Civil Constructors, LLC		\$189.0000	\$10,773.00
Bell & Associates Construction, LLC		\$165.7000	\$9,444.90
MasTec Civil, LLC		\$160.0000	\$9,120.00
<b>714-09.09 LUMINAIRES (72W LED)</b>			
	<b>6.000 EACH</b>		
Capital City Construction Services, LLC		\$820.0000	\$4,920.00
Civil Constructors, LLC		\$1,890.0000	\$11,340.00
Bell & Associates Construction, LLC		\$1,657.0200	\$9,942.12
MasTec Civil, LLC		\$1,600.0000	\$9,600.00
<b>714-09.10 LUMINAIRES (175W LED)</b>			
	<b>72.000 EACH</b>		
Capital City Construction Services, LLC		\$860.0000	\$61,920.00
Civil Constructors, LLC		\$756.0000	\$54,432.00
Bell & Associates Construction, LLC		\$662.8100	\$47,722.32
MasTec Civil, LLC		\$630.0000	\$45,360.00
<b>714-12.11 MODIFY EXIST CONTROL CENTER(CC1 AND CC2)</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$1,650.0000	\$3,300.00
Civil Constructors, LLC		\$1,260.0000	\$2,520.00
Bell & Associates Construction, LLC		\$1,104.6800	\$2,209.36
MasTec Civil, LLC		\$1,050.0000	\$2,100.00
<b>714-25.01 ELECTRICAL CONNECTION (SEE FOOTNOTE ON PLANS)</b>			
	<b>1.000 LS</b>		
Capital City Construction Services, LLC		\$2,065.0000	\$2,065.00
Civil Constructors, LLC		\$1,890.0000	\$1,890.00
Bell & Associates Construction, LLC		\$1,657.0200	\$1,657.02
MasTec Civil, LLC		\$1,640.0000	\$1,640.00
<b>714-25.02 ELECTRICAL CONNECTION (AND RECONNECTION)</b>			
	<b>1.000 LS</b>		
Capital City Construction Services, LLC		\$6,055.0000	\$6,055.00
Civil Constructors, LLC		\$1,890.0000	\$1,890.00
Bell & Associates Construction, LLC		\$1,657.0200	\$1,657.02
MasTec Civil, LLC		\$1,630.0000	\$1,630.00

		UNIT PRICE	EXTENSION
<b>714-40 LOCATING UTILITIES</b>			
	<b>1.000 LS</b>		
Capital City Construction Services, LLC		\$34,700.0000	\$34,700.00
Civil Constructors, LLC		\$44,110.0000	\$44,110.00
Bell & Associates Construction, LLC		\$11,046.7900	\$11,046.79
MasTec Civil, LLC		\$5,250.0000	\$5,250.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>78.000 EACH</b>		
Capital City Construction Services, LLC		\$50.0000	\$3,900.00
Civil Constructors, LLC		\$126.0000	\$9,828.00
Bell & Associates Construction, LLC		\$110.4700	\$8,616.66
MasTec Civil, LLC		\$38.0000	\$2,964.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>476.000 S.Y.</b>		
Capital City Construction Services, LLC		\$35.0000	\$16,660.00
Civil Constructors, LLC		\$38.0000	\$18,088.00
Bell & Associates Construction, LLC		\$33.1400	\$15,774.64
MasTec Civil, LLC		\$39.0000	\$18,564.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>84.000 L.F.</b>		
Capital City Construction Services, LLC		\$30.0000	\$2,520.00
Civil Constructors, LLC		\$25.2000	\$2,116.80
Bell & Associates Construction, LLC		\$22.0900	\$1,855.56
MasTec Civil, LLC		\$20.0000	\$1,680.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>26.000 EACH</b>		
Capital City Construction Services, LLC		\$225.0000	\$5,850.00
Civil Constructors, LLC		\$252.0000	\$6,552.00
Bell & Associates Construction, LLC		\$220.9400	\$5,744.44
MasTec Civil, LLC		\$169.0000	\$4,394.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>62.000 L.F.</b>		
Capital City Construction Services, LLC		\$3.0000	\$186.00
Civil Constructors, LLC		\$5.0000	\$310.00
Bell & Associates Construction, LLC		\$4.4200	\$274.04
MasTec Civil, LLC		\$2.2500	\$139.50
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>108.000 L.F.</b>		
Capital City Construction Services, LLC		\$35.0000	\$3,780.00
Civil Constructors, LLC		\$50.5000	\$5,454.00
Bell & Associates Construction, LLC		\$44.1900	\$4,772.52
MasTec Civil, LLC		\$45.0000	\$4,860.00

		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>3.000 L.M.</b>		
Capital City Construction Services, LLC		\$1,100.0000	\$3,300.00
Civil Constructors, LLC		\$3,150.0000	\$9,450.00
Bell & Associates Construction, LLC		\$2,761.7000	\$8,285.10
MasTec Civil, LLC		\$1,015.0000	\$3,045.00
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>150.000 L.F.</b>		
Capital City Construction Services, LLC		\$12.0000	\$1,800.00
Civil Constructors, LLC		\$12.6000	\$1,890.00
Bell & Associates Construction, LLC		\$11.0500	\$1,657.50
MasTec Civil, LLC		\$9.0000	\$1,350.00
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>31.000 EACH</b>		
Capital City Construction Services, LLC		\$75.0000	\$2,325.00
Civil Constructors, LLC		\$126.0000	\$3,906.00
Bell & Associates Construction, LLC		\$110.4700	\$3,424.57
MasTec Civil, LLC		\$112.5000	\$3,487.50
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>3.000 L.M.</b>		
Capital City Construction Services, LLC		\$5,500.0000	\$16,500.00
Civil Constructors, LLC		\$7,560.0000	\$22,680.00
Bell & Associates Construction, LLC		\$6,628.0700	\$19,884.21
MasTec Civil, LLC		\$5,600.0000	\$16,800.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.000 L.M.</b>		
Capital City Construction Services, LLC		\$10,000.0000	\$20,000.00
Civil Constructors, LLC		\$11,340.0000	\$22,680.00
Bell & Associates Construction, LLC		\$9,942.1100	\$19,884.22
MasTec Civil, LLC		\$7,800.0000	\$15,600.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>902.000 L.F.</b>		
Capital City Construction Services, LLC		\$2.5000	\$2,255.00
Civil Constructors, LLC		\$3.1500	\$2,841.30
Bell & Associates Construction, LLC		\$2.7600	\$2,489.52
MasTec Civil, LLC		\$2.2000	\$1,984.40
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>882.000 L.F.</b>		
Capital City Construction Services, LLC		\$2.0000	\$1,764.00
Civil Constructors, LLC		\$3.8000	\$3,351.60
Bell & Associates Construction, LLC		\$3.3100	\$2,919.42
MasTec Civil, LLC		\$1.5000	\$1,323.00

		CONTRACT CNZ193	
		UNIT PRICE	EXTENSION
<b>717-01</b>	<b>MOBILIZATION</b>		
	<b>1.000 LS</b>		
	Capital City Construction Services, LLC	\$324,984.0000	\$324,984.00
	Civil Constructors, LLC	\$306,200.0000	\$306,200.00
	Bell & Associates Construction, LLC	\$529,239.1900	\$529,239.19
	MasTec Civil, LLC	\$718,000.0000	\$718,000.00
<b>725-20.44</b>	<b>PULL BOX (TYPE D)</b>		
	<b>1.000 EACH</b>		
	Capital City Construction Services, LLC	\$5,890.0000	\$5,890.00
	Civil Constructors, LLC	\$5,670.0000	\$5,670.00
	Bell & Associates Construction, LLC	\$4,971.0600	\$4,971.06
	MasTec Civil, LLC	\$4,900.0000	\$4,900.00
<b>725-20.45</b>	<b>PULL BOX (TYPE E)</b>		
	<b>3.000 EACH</b>		
	Capital City Construction Services, LLC	\$6,970.0000	\$20,910.00
	Civil Constructors, LLC	\$6,300.0000	\$18,900.00
	Bell & Associates Construction, LLC	\$5,523.4000	\$16,570.20
	MasTec Civil, LLC	\$5,250.0000	\$15,750.00
<b>725-22.24</b>	<b>CONDUIT BANK (TYPE 4)</b>		
	<b>1,790.000 L.F.</b>		
	Capital City Construction Services, LLC	\$40.0000	\$71,600.00
	Civil Constructors, LLC	\$27.5000	\$49,225.00
	Bell & Associates Construction, LLC	\$24.0600	\$43,067.40
	MasTec Civil, LLC	\$23.0000	\$41,170.00
<b>725-22.34</b>	<b>CONDUIT BANK BORED (TYPE 4)</b>		
	<b>400.000 L.F.</b>		
	Capital City Construction Services, LLC	\$78.0000	\$31,200.00
	Civil Constructors, LLC	\$49.5000	\$19,800.00
	Bell & Associates Construction, LLC	\$43.2200	\$17,288.00
	MasTec Civil, LLC	\$43.0000	\$17,200.00
<b>725-23.01</b>	<b>ITS CABLE MARKER</b>		
	<b>4.000 EACH</b>		
	Capital City Construction Services, LLC	\$240.0000	\$960.00
	Civil Constructors, LLC	\$315.0000	\$1,260.00
	Bell & Associates Construction, LLC	\$276.1700	\$1,104.68
	MasTec Civil, LLC	\$270.0000	\$1,080.00
<b>725-23.10</b>	<b>FIBER OPTIC CABLE (72 F)</b>		
	<b>2,240.000 L.F.</b>		
	Capital City Construction Services, LLC	\$4.9000	\$10,976.00
	Civil Constructors, LLC	\$3.1500	\$7,056.00
	Bell & Associates Construction, LLC	\$2.7600	\$6,182.40
	MasTec Civil, LLC	\$2.6000	\$5,824.00

		UNIT PRICE	EXTENSION
<b>725-23.16 FIBER OPTIC CABLE (144F)</b>			
	<b>2,240.000 L.F.</b>		
Capital City Construction Services, LLC		\$5.7000	\$12,768.00
Civil Constructors, LLC		\$3.8000	\$8,512.00
Bell & Associates Construction, LLC		\$3.3100	\$7,414.40
MasTec Civil, LLC		\$3.2000	\$7,168.00
<b>725-23.25 FIBER OPTIC CLOSURE (72 F )</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$1,155.0000	\$2,310.00
Civil Constructors, LLC		\$3,150.0000	\$6,300.00
Bell & Associates Construction, LLC		\$2,761.7000	\$5,523.40
MasTec Civil, LLC		\$2,700.0000	\$5,400.00
<b>725-23.27 FIBER OPTIC CLOSURE (DESCRIPTION)</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$1,155.0000	\$2,310.00
Civil Constructors, LLC		\$3,150.0000	\$6,300.00
Bell & Associates Construction, LLC		\$2,761.7000	\$5,523.40
MasTec Civil, LLC		\$2,700.0000	\$5,400.00
<b>725-23.28 FIBER OPTIC SPLICE FUSION</b>			
	<b>432.000 EACH</b>		
Capital City Construction Services, LLC		\$108.0000	\$46,656.00
Civil Constructors, LLC		\$1.2500	\$540.00
Bell & Associates Construction, LLC		\$1.1000	\$475.20
MasTec Civil, LLC		\$1.0000	\$432.00
<b>725-24.55 AS-BUILT PLANS</b>			
	<b>1.000 LS</b>		
Capital City Construction Services, LLC		\$9,740.0000	\$9,740.00
Civil Constructors, LLC		\$12,600.0000	\$12,600.00
Bell & Associates Construction, LLC		\$5,523.4000	\$5,523.40
MasTec Civil, LLC		\$2,700.0000	\$2,700.00
<b>730-01.01 REMOVE &amp; RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$1,920.0000	\$3,840.00
Civil Constructors, LLC		\$3,150.0000	\$6,300.00
Bell & Associates Construction, LLC		\$2,761.7000	\$5,523.40
MasTec Civil, LLC		\$10,400.0000	\$20,800.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$3,845.0000	\$7,690.00
Civil Constructors, LLC		\$11,970.0000	\$23,940.00
Bell & Associates Construction, LLC		\$10,494.4500	\$20,988.90
MasTec Civil, LLC		\$1,200.0000	\$2,400.00



		UNIT PRICE	EXTENSION
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>11.000 EACH</b>		
Capital City Construction Services, LLC		\$1,510.0000	\$16,610.00
Civil Constructors, LLC		\$1,390.0000	\$15,290.00
Bell & Associates Construction, LLC		\$1,215.1500	\$13,366.65
MasTec Civil, LLC		\$1,400.0000	\$15,400.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$1,895.0000	\$1,895.00
Civil Constructors, LLC		\$1,640.0000	\$1,640.00
Bell & Associates Construction, LLC		\$1,436.0800	\$1,436.08
MasTec Civil, LLC		\$1,100.0000	\$1,100.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130 A3L WITH BACKPLATE)</b>			
	<b>6.000 EACH</b>		
Capital City Construction Services, LLC		\$1,780.0000	\$10,680.00
Civil Constructors, LLC		\$1,390.0000	\$8,340.00
Bell & Associates Construction, LLC		\$1,215.1500	\$7,290.90
MasTec Civil, LLC		\$1,100.0000	\$6,600.00
<b>730-02.31 SIGNAL HEAD ASSEMBLY (130 A3L POLE MOUNTED)</b>			
	<b>3.000 EACH</b>		
Capital City Construction Services, LLC		\$1,555.0000	\$4,665.00
Civil Constructors, LLC		\$1,390.0000	\$4,170.00
Bell & Associates Construction, LLC		\$1,215.1500	\$3,645.45
MasTec Civil, LLC		\$1,100.0000	\$3,300.00
<b>730-02.32 SIGNAL HEAD ASSEMBLY (130 A3R WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Capital City Construction Services, LLC		\$1,575.0000	\$6,300.00
Civil Constructors, LLC		\$1,390.0000	\$5,560.00
Bell & Associates Construction, LLC		\$1,215.1500	\$4,860.60
MasTec Civil, LLC		\$1,100.0000	\$4,400.00
<b>730-02.33 SIGNAL HEAD ASSEMBLY (130 A3R POLE MOUNTED)</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$1,555.0000	\$3,110.00
Civil Constructors, LLC		\$1,390.0000	\$2,780.00
Bell & Associates Construction, LLC		\$1,215.1500	\$2,430.30
MasTec Civil, LLC		\$1,100.0000	\$2,200.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>20.000 EACH</b>		
Capital City Construction Services, LLC		\$1,255.0000	\$25,100.00
Civil Constructors, LLC		\$2,270.0000	\$45,400.00
Bell & Associates Construction, LLC		\$1,988.4200	\$39,768.40
MasTec Civil, LLC		\$1,980.0000	\$39,600.00

		UNIT PRICE	EXTENSION
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>10,830.000 L.F.</b>		
Capital City Construction Services, LLC		\$2.4000	\$25,992.00
Civil Constructors, LLC		\$2.1000	\$22,743.00
Bell & Associates Construction, LLC		\$1.8300	\$19,818.90
MasTec Civil, LLC		\$1.8500	\$20,035.50
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>2,855.000 L.F.</b>		
Capital City Construction Services, LLC		\$2.7000	\$7,708.50
Civil Constructors, LLC		\$2.5500	\$7,280.25
Bell & Associates Construction, LLC		\$2.2300	\$6,366.65
MasTec Civil, LLC		\$2.2500	\$6,423.75
<b>730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>1,160.000 L.F.</b>		
Capital City Construction Services, LLC		\$25.0000	\$29,000.00
Civil Constructors, LLC		\$20.1000	\$23,316.00
Bell & Associates Construction, LLC		\$17.6100	\$20,427.60
MasTec Civil, LLC		\$17.5000	\$20,300.00
<b>730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE)</b>			
	<b>2,310.000 L.F.</b>		
Capital City Construction Services, LLC		\$27.0000	\$62,370.00
Civil Constructors, LLC		\$12.8000	\$29,568.00
Bell & Associates Construction, LLC		\$11.2500	\$25,987.50
MasTec Civil, LLC		\$11.2000	\$25,872.00
<b>730-13.09 VEHICLE DETECTOR (STOP LINE RADAR)</b>			
	<b>6.000 EACH</b>		
Capital City Construction Services, LLC		\$10,550.0000	\$63,300.00
Civil Constructors, LLC		\$8,820.0000	\$52,920.00
Bell & Associates Construction, LLC		\$7,732.7500	\$46,396.50
MasTec Civil, LLC		\$7,600.0000	\$45,600.00
<b>730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$11,700.0000	\$23,400.00
Civil Constructors, LLC		\$8,820.0000	\$17,640.00
Bell & Associates Construction, LLC		\$7,732.7600	\$15,465.52
MasTec Civil, LLC		\$7,500.0000	\$15,000.00
<b>730-15.11 MODIFY CABINET (INTEGRATE APS, SIGNAL &amp; RADAR EQUIPMENT)</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$2,535.0000	\$5,070.00
Civil Constructors, LLC		\$3,150.0000	\$6,300.00
Bell & Associates Construction, LLC		\$2,761.7000	\$5,523.40
MasTec Civil, LLC		\$2,700.0000	\$5,400.00

		UNIT PRICE	EXTENSION
<b>730-23.28 PEDESTAL POLE (TYPE A)</b>			
	<b>9.000 EACH</b>		
Capital City Construction Services, LLC		\$3,095.0000	\$27,855.00
Civil Constructors, LLC		\$5,040.0000	\$45,360.00
Bell & Associates Construction, LLC		\$4,418.7200	\$39,768.48
MasTec Civil, LLC		\$4,200.0000	\$37,800.00
<b>730-23.29 PEDESTAL POLE (TYPE B)</b>			
	<b>5.000 EACH</b>		
Capital City Construction Services, LLC		\$2,635.0000	\$13,175.00
Civil Constructors, LLC		\$5,670.0000	\$28,350.00
Bell & Associates Construction, LLC		\$4,971.0600	\$24,855.30
MasTec Civil, LLC		\$4,900.0000	\$24,500.00
<b>730-23.55 CANTILEVER SIGNAL SUPPORT (2 @ 20' &amp; 45')</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$33,900.0000	\$33,900.00
Civil Constructors, LLC		\$28,040.0000	\$28,040.00
Bell & Associates Construction, LLC		\$23,208.9500	\$23,208.95
MasTec Civil, LLC		\$26,000.0000	\$26,000.00
<b>730-23.64 CANTILEVER SIGNAL SUPPORT (1 ARM @ 30')</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$24,500.0000	\$24,500.00
Civil Constructors, LLC		\$20,170.0000	\$20,170.00
Bell & Associates Construction, LLC		\$16,874.8700	\$16,874.87
MasTec Civil, LLC		\$20,000.0000	\$20,000.00
<b>730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$22,050.0000	\$22,050.00
Civil Constructors, LLC		\$23,320.0000	\$23,320.00
Bell & Associates Construction, LLC		\$19,511.5600	\$19,511.56
MasTec Civil, LLC		\$25,000.0000	\$25,000.00
<b>730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$28,650.0000	\$28,650.00
Civil Constructors, LLC		\$30,250.0000	\$30,250.00
Bell & Associates Construction, LLC		\$25,312.3000	\$25,312.30
MasTec Civil, LLC		\$30,000.0000	\$30,000.00
<b>730-25.04 CANTILEVER SIGNAL SUPPORT (2 @ 50' &amp; 60')</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$46,950.0000	\$46,950.00
Civil Constructors, LLC		\$38,440.0000	\$38,440.00
Bell & Associates Construction, LLC		\$32,687.9200	\$32,687.92
MasTec Civil, LLC		\$35,000.0000	\$35,000.00

		UNIT PRICE	EXTENSION
<b>730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$46,050.0000	\$46,050.00
Civil Constructors, LLC		\$32,140.0000	\$32,140.00
Bell & Associates Construction, LLC		\$28,230.5700	\$28,230.57
MasTec Civil, LLC		\$40,000.0000	\$40,000.00
<b>730-26.05 COUNTDOWN PEDESTRIAN SIGNAL</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$1,765.0000	\$3,530.00
Civil Constructors, LLC		\$945.0000	\$1,890.00
Bell & Associates Construction, LLC		\$828.5100	\$1,657.02
MasTec Civil, LLC		\$800.0000	\$1,600.00
<b>730-26.06 PEDESTRIAN PUSHBUTTON POST</b>			
	<b>1.000 EACH</b>		
Capital City Construction Services, LLC		\$2,515.0000	\$2,515.00
Civil Constructors, LLC		\$3,150.0000	\$3,150.00
Bell & Associates Construction, LLC		\$2,761.7000	\$2,761.70
MasTec Civil, LLC		\$2,600.0000	\$2,600.00
<b>730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$675.0000	\$1,350.00
Civil Constructors, LLC		\$1,580.0000	\$3,160.00
Bell & Associates Construction, LLC		\$1,380.8500	\$2,761.70
MasTec Civil, LLC		\$1,300.0000	\$2,600.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON &amp; 15IN SIGN</b>			
	<b>10.000 EACH</b>		
Capital City Construction Services, LLC		\$1,765.0000	\$17,650.00
Civil Constructors, LLC		\$2,520.0000	\$25,200.00
Bell & Associates Construction, LLC		\$2,209.3600	\$22,093.60
MasTec Civil, LLC		\$2,100.0000	\$21,000.00
<b>730-35.50 ROAD SIDE UNIT (RSU)</b>			
	<b>2.000 EACH</b>		
Capital City Construction Services, LLC		\$12,200.0000	\$24,400.00
Civil Constructors, LLC		\$11,970.0000	\$23,940.00
Bell & Associates Construction, LLC		\$10,494.4500	\$20,988.90
MasTec Civil, LLC		\$10,300.0000	\$20,600.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>223.000 S.Y.</b>		
Capital City Construction Services, LLC		\$3.2600	\$726.98
Civil Constructors, LLC		\$7.5000	\$1,672.50
Bell & Associates Construction, LLC		\$13.1100	\$2,923.53
MasTec Civil, LLC		\$7.0000	\$1,561.00

		CONTRACT CNZ193	
		UNIT PRICE	EXTENSION
<b>740-11.02</b>	<b>TEMPORARY SEDIMENT TUBE 12IN</b>		
	<b>4,983.000 L.F.</b>		
	Capital City Construction Services, LLC	\$3.7000	\$18,437.10
	Civil Constructors, LLC	\$3.1500	\$15,696.45
	Bell & Associates Construction, LLC	\$3.7600	\$18,736.08
	MasTec Civil, LLC	\$4.0000	\$19,932.00
<b>740-11.04</b>	<b>TEMPORARY SEDIMENT TUBE 20IN</b>		
	<b>1,389.000 L.F.</b>		
	Capital City Construction Services, LLC	\$4.5000	\$6,250.50
	Civil Constructors, LLC	\$3.8000	\$5,278.20
	Bell & Associates Construction, LLC	\$4.3100	\$5,986.59
	MasTec Civil, LLC	\$4.2000	\$5,833.80
<b>801-01</b>	<b>SEEDING (WITH MULCH)</b>		
	<b>123.000 UNIT</b>		
	Capital City Construction Services, LLC	\$58.0000	\$7,134.00
	Civil Constructors, LLC	\$58.5000	\$7,195.50
	Bell & Associates Construction, LLC	\$51.0600	\$6,280.38
	MasTec Civil, LLC	\$51.0000	\$6,273.00
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>902.000 M.G.</b>		
	Capital City Construction Services, LLC	\$175.0000	\$157,850.00
	Civil Constructors, LLC	\$63.0000	\$56,826.00
	Bell & Associates Construction, LLC	\$55.2300	\$49,817.46
	MasTec Civil, LLC	\$50.0000	\$45,100.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>901.000 S.Y.</b>		
	Capital City Construction Services, LLC	\$6.0000	\$5,406.00
	Civil Constructors, LLC	\$8.6900	\$7,829.69
	Bell & Associates Construction, LLC	\$7.6200	\$6,865.62
	MasTec Civil, LLC	\$7.5000	\$6,757.50
<b>805-12.01</b>	<b>EROSION CONTROL BLANKET (TYPE I)</b>		
	<b>9,800.000 S.Y.</b>		
	Capital City Construction Services, LLC	\$1.4000	\$13,720.00
	Civil Constructors, LLC	\$1.2500	\$12,250.00
	Bell & Associates Construction, LLC	\$1.1000	\$10,780.00
	MasTec Civil, LLC	\$1.1000	\$10,780.00
<b>806-02.03</b>	<b>PROJECT MOWING</b>		
	<b>4.000 CYCL</b>		
	Capital City Construction Services, LLC	\$3,000.0000	\$12,000.00
	Civil Constructors, LLC	\$6,300.0000	\$25,200.00
	Bell & Associates Construction, LLC	\$3,001.8500	\$12,007.40
	MasTec Civil, LLC	\$3,000.0000	\$12,000.00

**SUB-TOTAL ROADWAY**

Capital City Construction Services, LLC	\$6,599,646.58
Civil Constructors, LLC	\$6,821,836.99
Bell & Associates Construction, LLC	\$7,056,522.61
MasTec Civil, LLC	\$7,215,420.00

**TOTAL CONTRACT**

Capital City Construction Services, LLC	\$6,599,646.58
Civil Constructors, LLC	\$6,821,836.99
Bell & Associates Construction, LLC	\$7,056,522.61
MasTec Civil, LLC	\$7,215,420.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

SMITH COUNTY (Contract No. CNZ173 Call 024)

STP-53(65),80S053-F8-003

THE RESURFACING ON S.R. 53 FROM U.S. 70N (S.R. 24) (L.M. 15.68) TO THE JACKSON COUNTY LINE (L.M. 19.87).

PROJECT LENGTH - 4.190 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 6.50%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,375,465.00
Vulcan Construction Materials, LLC	\$1,379,107.00

		CONTRACT CNZ173	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>8.400 L.M.</b>		
	Rogers Group, Inc.	\$1,850.0000	\$15,540.00
	Vulcan Construction Materials, LLC	\$2,500.0000	\$21,000.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,664.000 TON</b>		
	Rogers Group, Inc.	\$46.5000	\$77,376.00
	Vulcan Construction Materials, LLC	\$45.0000	\$74,880.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>900.000 TON</b>		
	Rogers Group, Inc.	\$133.0000	\$119,700.00
	Vulcan Construction Materials, LLC	\$125.0000	\$112,500.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>34.000 TON</b>		
	Rogers Group, Inc.	\$1,075.0000	\$36,550.00
	Vulcan Construction Materials, LLC	\$1,000.0000	\$34,000.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>4,943.000 TON</b>		
	Rogers Group, Inc.	\$135.0000	\$667,305.00
	Vulcan Construction Materials, LLC	\$135.0000	\$667,305.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>6.700 L.M.</b>		
	Rogers Group, Inc.	\$915.0000	\$6,130.50
	Vulcan Construction Materials, LLC	\$1,545.0000	\$10,351.50
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,414.000 TON</b>		
	Rogers Group, Inc.	\$31.2500	\$169,187.50
	Vulcan Construction Materials, LLC	\$34.5000	\$186,783.00
<b>705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>			
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$2,112.0000	\$4,224.00
	Vulcan Construction Materials, LLC	\$2,000.0000	\$4,000.00
<b>706-06.03 RADIUS RAIL</b>			
	<b>40.000 L.F.</b>		
	Rogers Group, Inc.	\$55.0000	\$2,200.00
	Vulcan Construction Materials, LLC	\$40.0000	\$1,600.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$70,000.0000	\$70,000.00
	Vulcan Construction Materials, LLC	\$70,000.0000	\$70,000.00



		CONTRACT CNZ173	
		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>75.000 EACH</b>		
Rogers Group, Inc.		\$1.2500	\$93.75
Vulcan Construction Materials, LLC		\$35.0000	\$2,625.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,286.000 S.F.</b>		
Rogers Group, Inc.		\$7.2000	\$9,259.20
Vulcan Construction Materials, LLC		\$10.7500	\$13,824.50
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>277.000 EACH</b>		
Rogers Group, Inc.		\$32.0000	\$8,864.00
Vulcan Construction Materials, LLC		\$30.0000	\$8,310.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>277.000 EACH</b>		
Rogers Group, Inc.		\$31.5000	\$8,725.50
Vulcan Construction Materials, LLC		\$30.0000	\$8,310.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>7.000 S.Y.</b>		
Rogers Group, Inc.		\$52.8000	\$369.60
Vulcan Construction Materials, LLC		\$50.0000	\$350.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>66.000 L.F.</b>		
Rogers Group, Inc.		\$26.4000	\$1,742.40
Vulcan Construction Materials, LLC		\$25.0000	\$1,650.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$633.5000	\$633.50
Vulcan Construction Materials, LLC		\$600.0000	\$600.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>31.000 L.F.</b>		
Rogers Group, Inc.		\$19.0000	\$589.00
Vulcan Construction Materials, LLC		\$18.0000	\$558.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>15.300 L.M.</b>		
Rogers Group, Inc.		\$1,161.5000	\$17,770.95
Vulcan Construction Materials, LLC		\$1,100.0000	\$16,830.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>15.300 L.M.</b>		
Rogers Group, Inc.		\$7,497.0000	\$114,704.10
Vulcan Construction Materials, LLC		\$7,100.0000	\$108,630.00

UNIT PRICE

EXTENSION

**717-01 MOBILIZATION****1.000 LS**

Rogers Group, Inc.

\$44,500.0000

\$44,500.00

Vulcan Construction Materials, LLC

\$35,000.0000

\$35,000.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$1,375,465.00
Vulcan Construction Materials, LLC	\$1,379,107.00

**TOTAL CONTRACT**

Rogers Group, Inc.	\$1,375,465.00
Vulcan Construction Materials, LLC	\$1,379,107.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

TROUSDALE COUNTY (Contract No. CNZ166 Call 025)

STP/HSIP-25(65),85S025-F3-002,85S025-F8-002

THE RESURFACING ON S.R. 25 FROM S.R. 10 (L.M. 0.53) TO THE SMITH COUNTY LINE (L.M. 3.63).

PROJECT LENGTH - 3.100 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 7.00%

---

TOTAL CONTRACT	
Rogers Group, Inc.	\$1,067,758.35
Wiregrass Construction Company, Inc	\$1,091,360.48
Vulcan Construction Materials, LLC	\$1,202,373.00

		CONTRACT CNZ166	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>6.200 L.M.</b>		
Rogers Group, Inc.		\$2,000.0000	\$12,400.00
Wiregrass Construction Company, Inc		\$2,500.0000	\$15,500.00
Vulcan Construction Materials, LLC		\$2,600.0000	\$16,120.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>820.000 TON</b>		
Rogers Group, Inc.		\$28.5000	\$23,370.00
Wiregrass Construction Company, Inc		\$65.0000	\$53,300.00
Vulcan Construction Materials, LLC		\$50.0000	\$41,000.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>750.000 TON</b>		
Rogers Group, Inc.		\$125.0000	\$93,750.00
Wiregrass Construction Company, Inc		\$173.0000	\$129,750.00
Vulcan Construction Materials, LLC		\$160.0000	\$120,000.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>500.000 TON</b>		
Rogers Group, Inc.		\$125.0000	\$62,500.00
Wiregrass Construction Company, Inc		\$163.0000	\$81,500.00
Vulcan Construction Materials, LLC		\$150.0000	\$75,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>22.000 TON</b>		
Rogers Group, Inc.		\$975.0000	\$21,450.00
Wiregrass Construction Company, Inc		\$925.0000	\$20,350.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$24,200.00
<b>403-01.10 HIGH PERFORMANCE FOG SEALS</b>			
	<b>26,600.000 S.Y.</b>		
Rogers Group, Inc.		\$0.7500	\$19,950.00
Wiregrass Construction Company, Inc		\$1.2600	\$33,516.00
Vulcan Construction Materials, LLC		\$2.2500	\$59,850.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>3,072.000 TON</b>		
Rogers Group, Inc.		\$132.5000	\$407,040.00
Wiregrass Construction Company, Inc		\$134.0000	\$411,648.00
Vulcan Construction Materials, LLC		\$145.0000	\$445,440.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>4.300 L.M.</b>		
Rogers Group, Inc.		\$2,200.0000	\$9,460.00
Wiregrass Construction Company, Inc		\$1,987.5300	\$8,546.38
Vulcan Construction Materials, LLC		\$1,985.0000	\$8,535.50

		CONTRACT CNZ166	
		UNIT PRICE	EXTENSION
<b>411-12.03</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>		
	<b>0.700 L.M.</b>		
	Rogers Group, Inc.	\$2,200.0000	\$1,540.00
	Wiregrass Construction Company, Inc	\$1,987.5300	\$1,391.27
	Vulcan Construction Materials, LLC	\$1,985.0000	\$1,389.50
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>3,441.000 TON</b>		
	Rogers Group, Inc.	\$35.5000	\$122,155.50
	Wiregrass Construction Company, Inc	\$24.0000	\$82,584.00
	Vulcan Construction Materials, LLC	\$35.0000	\$120,435.00
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
	<b>3.000 EACH</b>		
	Rogers Group, Inc.	\$113.0000	\$339.00
	Wiregrass Construction Company, Inc	\$100.1300	\$300.39
	Vulcan Construction Materials, LLC	\$100.0000	\$300.00
<b>705-04.09</b>	<b>EARTH PAD FOR TYPE 38 GR END TREATMENT</b>		
	<b>6.000 EACH</b>		
	Rogers Group, Inc.	\$900.0000	\$5,400.00
	Wiregrass Construction Company, Inc	\$801.0200	\$4,806.12
	Vulcan Construction Materials, LLC	\$800.0000	\$4,800.00
<b>705-06.01</b>	<b>W BEAM GR (TYPE 2) MASH TL-3</b>		
	<b>75.000 L.F.</b>		
	Rogers Group, Inc.	\$39.5000	\$2,962.50
	Wiregrass Construction Company, Inc	\$35.0400	\$2,628.00
	Vulcan Construction Materials, LLC	\$35.0000	\$2,625.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>6.000 EACH</b>		
	Rogers Group, Inc.	\$3,700.0000	\$22,200.00
	Wiregrass Construction Company, Inc	\$3,279.1800	\$19,675.08
	Vulcan Construction Materials, LLC	\$3,275.0000	\$19,650.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>300.000 L.F.</b>		
	Rogers Group, Inc.	\$1.1500	\$345.00
	Wiregrass Construction Company, Inc	\$1.0000	\$300.00
	Vulcan Construction Materials, LLC	\$1.0000	\$300.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$48,000.0000	\$48,000.00
	Wiregrass Construction Company, Inc	\$35,000.0000	\$35,000.00
	Vulcan Construction Materials, LLC	\$50,000.0000	\$50,000.00

		CONTRACT CNZ166	
		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>30.000 EACH</b>		
Rogers Group, Inc.		\$17.0000	\$510.00
Wiregrass Construction Company, Inc		\$10.0100	\$300.30
Vulcan Construction Materials, LLC		\$40.0000	\$1,200.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,160.000 S.F.</b>		
Rogers Group, Inc.		\$8.5000	\$9,860.00
Wiregrass Construction Company, Inc		\$7.1600	\$8,305.60
Vulcan Construction Materials, LLC		\$11.0000	\$12,760.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>540.000 EACH</b>		
Rogers Group, Inc.		\$37.7500	\$20,385.00
Wiregrass Construction Company, Inc		\$35.0400	\$18,921.60
Vulcan Construction Materials, LLC		\$35.0000	\$18,900.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>106.000 EACH</b>		
Rogers Group, Inc.		\$37.7500	\$4,001.50
Wiregrass Construction Company, Inc		\$35.0400	\$3,714.24
Vulcan Construction Materials, LLC		\$35.0000	\$3,710.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>203.000 S.Y.</b>		
Rogers Group, Inc.		\$48.5000	\$9,845.50
Wiregrass Construction Company, Inc		\$45.0600	\$9,147.18
Vulcan Construction Materials, LLC		\$45.0000	\$9,135.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>170.000 L.F.</b>		
Rogers Group, Inc.		\$27.0000	\$4,590.00
Wiregrass Construction Company, Inc		\$25.0300	\$4,255.10
Vulcan Construction Materials, LLC		\$25.0000	\$4,250.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$270.0000	\$1,890.00
Wiregrass Construction Company, Inc		\$250.3200	\$1,752.24
Vulcan Construction Materials, LLC		\$250.0000	\$1,750.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>232.000 L.F.</b>		
Rogers Group, Inc.		\$4.3000	\$997.60
Wiregrass Construction Company, Inc		\$4.0100	\$930.32
Vulcan Construction Materials, LLC		\$4.0000	\$928.00

		UNIT PRICE	EXTENSION
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>			
	<b>815.000 L.F.</b>		
Rogers Group, Inc.		\$3.2500	\$2,648.75
Wiregrass Construction Company, Inc		\$3.0000	\$2,445.00
Vulcan Construction Materials, LLC		\$3.0000	\$2,445.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>12.000 S.F.</b>		
Rogers Group, Inc.		\$54.0000	\$648.00
Wiregrass Construction Company, Inc		\$50.0600	\$600.72
Vulcan Construction Materials, LLC		\$50.0000	\$600.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>10.700 L.M.</b>		
Rogers Group, Inc.		\$1,600.0000	\$17,120.00
Wiregrass Construction Company, Inc		\$1,501.9100	\$16,070.44
Vulcan Construction Materials, LLC		\$1,500.0000	\$16,050.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>12.800 L.M.</b>		
Rogers Group, Inc.		\$8,000.0000	\$102,400.00
Wiregrass Construction Company, Inc		\$7,509.5700	\$96,122.50
Vulcan Construction Materials, LLC		\$7,500.0000	\$96,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$40,000.0000	\$40,000.00
Wiregrass Construction Company, Inc		\$28,000.0000	\$28,000.00
Vulcan Construction Materials, LLC		\$45,000.0000	\$45,000.00



**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$1,067,758.35
Wiregrass Construction Company, Inc	\$1,091,360.48
Vulcan Construction Materials, LLC	\$1,202,373.00

**TOTAL CONTRACT**

Rogers Group, Inc.	\$1,067,758.35
Wiregrass Construction Company, Inc	\$1,091,360.48
Vulcan Construction Materials, LLC	\$1,202,373.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

VAN BUREN COUNTY (Contract No. CNZ177 Call 026)

NH/HSIP-111(129),88S111-F3-002,88S111-F8-002,88S111-M3-002

THE MICROSURFACING ON S.R. 111 FROM NEAR SPARTA STREET (L.M. 14.87) TO THE WHITE COUNTY LINE (L.M. 19.54), INCLUDING THIN EPOXY OVERLAY ON THE BRIDGE AT L.M. 19.51.

PROJECT LENGTH - 4.670 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2026

---

	TOTAL CONTRACT
Asphalt Paving Systems, Inc.	\$1,409,178.03
Wiregrass Construction Company, Inc	\$1,639,414.74

		CONTRACT CNZ177	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>16.000 L.M.</b>		
Asphalt Paving Systems, Inc.		\$800.0000	\$12,800.00
Wiregrass Construction Company, Inc		\$3,725.7900	\$59,612.64
<b>403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>			
	<b>19.000 TON</b>		
Asphalt Paving Systems, Inc.		\$1,024.0000	\$19,456.00
Wiregrass Construction Company, Inc		\$1,418.6000	\$26,953.40
<b>403-01.10 HIGH PERFORMANCE FOG SEALS</b>			
	<b>90,490.000 S.Y.</b>		
Asphalt Paving Systems, Inc.		\$0.6900	\$62,438.10
Wiregrass Construction Company, Inc		\$0.8000	\$72,392.00
<b>414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>			
	<b>187.000 TON</b>		
Asphalt Paving Systems, Inc.		\$1,358.4400	\$254,028.28
Wiregrass Construction Company, Inc		\$1,000.0000	\$187,000.00
<b>414-03.02 AGGREGATE FOR MICRO SURFACING</b>			
	<b>1,556.000 TON</b>		
Asphalt Paving Systems, Inc.		\$199.5400	\$310,484.24
Wiregrass Construction Company, Inc		\$275.0000	\$427,900.00
<b>705-04.20 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>3,850.000 EACH</b>		
Asphalt Paving Systems, Inc.		\$4.4600	\$17,171.00
Wiregrass Construction Company, Inc		\$4.7400	\$18,249.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Asphalt Paving Systems, Inc.		\$33,343.0500	\$33,343.05
Wiregrass Construction Company, Inc		\$70,000.0000	\$70,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>150.000 EACH</b>		
Asphalt Paving Systems, Inc.		\$36.7500	\$5,512.50
Wiregrass Construction Company, Inc		\$30.0500	\$4,507.50
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>100.000 EACH</b>		
Asphalt Paving Systems, Inc.		\$1.0500	\$105.00
Wiregrass Construction Company, Inc		\$22.0300	\$2,203.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,064.000 S.F.</b>		
Asphalt Paving Systems, Inc.		\$8.1400	\$8,660.96
Wiregrass Construction Company, Inc		\$6.7600	\$7,192.64

		CONTRACT CNZ177	
		UNIT PRICE	EXTENSION
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$1,155.0000	\$2,310.00
	Wiregrass Construction Company, Inc	\$1,036.5600	\$2,073.12
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>2.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$7,350.0000	\$14,700.00
	Wiregrass Construction Company, Inc	\$5,508.2900	\$11,016.58
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>168.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$42.0000	\$7,056.00
	Wiregrass Construction Company, Inc	\$40.0600	\$6,730.08
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>684.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$42.0000	\$28,728.00
	Wiregrass Construction Company, Inc	\$40.0600	\$27,401.04
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>852.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$10.5000	\$8,946.00
	Wiregrass Construction Company, Inc	\$50.0800	\$42,668.16
<b>716-01.40</b>	<b>REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>143.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$10.5000	\$1,501.50
	Wiregrass Construction Company, Inc	\$50.0800	\$7,161.44
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>114.000 S.Y.</b>		
	Asphalt Paving Systems, Inc.	\$23.1000	\$2,633.40
	Wiregrass Construction Company, Inc	\$22.0300	\$2,511.42
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>406.000 L.F.</b>		
	Asphalt Paving Systems, Inc.	\$12.6000	\$5,115.60
	Wiregrass Construction Company, Inc	\$12.0200	\$4,880.12
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>22.000 EACH</b>		
	Asphalt Paving Systems, Inc.	\$262.5000	\$5,775.00
	Wiregrass Construction Company, Inc	\$250.3800	\$5,508.36
<b>716-02.08</b>	<b>PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>		
	<b>862.000 L.F.</b>		
	Asphalt Paving Systems, Inc.	\$2.1000	\$1,810.20
	Wiregrass Construction Company, Inc	\$2.0000	\$1,724.00

		CONTRACT CNZ177	
		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>22.000 L.M.</b>		
Asphalt Paving Systems, Inc.		\$1,044.7500	\$22,984.50
Wiregrass Construction Company, Inc		\$996.5000	\$21,923.00
<b>716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)</b>			
	<b>3,168.000 L.F.</b>		
Asphalt Paving Systems, Inc.		\$0.5300	\$1,679.04
Wiregrass Construction Company, Inc		\$0.5000	\$1,584.00
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>114.000 S.Y.</b>		
Asphalt Paving Systems, Inc.		\$11.5500	\$1,316.70
Wiregrass Construction Company, Inc		\$11.0200	\$1,256.28
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>164.000 L.F.</b>		
Asphalt Paving Systems, Inc.		\$6.3000	\$1,033.20
Wiregrass Construction Company, Inc		\$6.0100	\$985.64
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>22.000 EACH</b>		
Asphalt Paving Systems, Inc.		\$105.0000	\$2,310.00
Wiregrass Construction Company, Inc		\$100.1500	\$2,203.30
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>5.200 L.M.</b>		
Asphalt Paving Systems, Inc.		\$2,940.0000	\$15,288.00
Wiregrass Construction Company, Inc		\$2,804.2200	\$14,581.94
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>22.000 L.M.</b>		
Asphalt Paving Systems, Inc.		\$7,560.0000	\$166,320.00
Wiregrass Construction Company, Inc		\$7,210.8600	\$158,638.92
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>786.000 L.F.</b>		
Asphalt Paving Systems, Inc.		\$2.1000	\$1,650.60
Wiregrass Construction Company, Inc		\$2.0000	\$1,572.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Asphalt Paving Systems, Inc.		\$102,500.0000	\$102,500.00
Wiregrass Construction Company, Inc		\$180,865.0000	\$180,865.00

		CONTRACT CNZ177	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>604-10.44 EXPANSION JOINT REPAIRS</b>			
	<b>168.000 L.F.</b>		
Asphalt Paving Systems, Inc.		\$551.2500	\$92,610.00
Wiregrass Construction Company, Inc		\$240.3100	\$40,372.08
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>12.000 S.Y.</b>		
Asphalt Paving Systems, Inc.		\$840.0000	\$10,080.00
Wiregrass Construction Company, Inc		\$1,116.6800	\$13,400.16
<b>604-10.53 CONCRETE REPAIRS</b>			
	<b>10.000 S.Y.</b>		
Asphalt Paving Systems, Inc.		\$892.5000	\$8,925.00
Wiregrass Construction Company, Inc		\$1,299.9600	\$12,999.60
<b>617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)</b>			
	<b>4,952.000 S.Y.</b>		
Asphalt Paving Systems, Inc.		\$36.3300	\$179,906.16
Wiregrass Construction Company, Inc		\$40.6600	\$201,348.32

**SUB-TOTAL ROADWAY**

Asphalt Paving Systems, Inc.	\$1,117,656.87
Wiregrass Construction Company, Inc	\$1,371,294.58

**SUB-TOTAL BRIDGE**

Asphalt Paving Systems, Inc.	\$291,521.16
Wiregrass Construction Company, Inc	\$268,120.16

**TOTAL CONTRACT**

Asphalt Paving Systems, Inc.	\$1,409,178.03
Wiregrass Construction Company, Inc	\$1,639,414.74

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

WASHINGTON COUNTY (Contract No. CNZ179 Call 027)

STP/HSIP-354(12),90S354-F3-002,90S354-F8-002

THE RESURFACING ON S.R. 354 FROM U.S. 11E (U.S. 321, S.R. 34) (L.M. 0.00) TO NEAR CHRISTIAN CHURCH ROAD (L.M. 5.78).

PROJECT LENGTH - 5.780 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 7.50%

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$2,575,348.95



		CONTRACT CNZ179	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>12.000 L.M.</b>		
Summers-Taylor, Inc.		\$1,620.0000	\$19,440.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>1,020.000 TON</b>		
Summers-Taylor, Inc.		\$178.0000	\$181,560.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>50.000 TON</b>		
Summers-Taylor, Inc.		\$1,200.0000	\$60,000.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>3,459.000 TON</b>		
Summers-Taylor, Inc.		\$158.0000	\$546,522.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>6,802.000 TON</b>		
Summers-Taylor, Inc.		\$168.0000	\$1,142,736.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>9.000 L.M.</b>		
Summers-Taylor, Inc.		\$1,980.0000	\$17,820.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>1.000 L.M.</b>		
Summers-Taylor, Inc.		\$2,980.0000	\$2,980.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>929.000 S.Y.</b>		
Summers-Taylor, Inc.		\$32.0000	\$29,728.00
<b>702-01.03 MODULAR CURB W/DELINEATOR</b>			
	<b>200.000 L.F.</b>		
Summers-Taylor, Inc.		\$137.0000	\$27,400.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>7.000 EACH</b>		
Summers-Taylor, Inc.		\$25.0000	\$175.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$1,270.0000	\$1,270.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>6.000 EACH</b>		
Summers-Taylor, Inc.		\$1,020.0000	\$6,120.00

		CONTRACT CNZ179	
		UNIT PRICE	EXTENSION
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>1.000 EACH</b>		
	Summers-Taylor, Inc.	\$4,160.0000	\$4,160.00
<b>705-06.30</b>	<b>GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>		
	<b>6.000 EACH</b>		
	Summers-Taylor, Inc.	\$3,710.0000	\$22,260.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Summers-Taylor, Inc.	\$135,000.0000	\$135,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>51.000 EACH</b>		
	Summers-Taylor, Inc.	\$41.5000	\$2,116.50
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>26.000 EACH</b>		
	Summers-Taylor, Inc.	\$26.0000	\$676.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>973.000 S.F.</b>		
	Summers-Taylor, Inc.	\$15.0000	\$14,595.00
<b>713-02.11</b>	<b>REMOVAL OF EXISTING DELINEATORS</b>		
	<b>60.000 EACH</b>		
	Summers-Taylor, Inc.	\$10.0000	\$600.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
	<b>415.000 EACH</b>		
	Summers-Taylor, Inc.	\$43.5000	\$18,052.50
<b>716-01.22</b>	<b>SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>		
	<b>117.000 EACH</b>		
	Summers-Taylor, Inc.	\$43.5000	\$5,089.50
<b>716-01.30</b>	<b>REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>532.000 EACH</b>		
	Summers-Taylor, Inc.	\$14.0000	\$7,448.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>119.000 S.Y.</b>		
	Summers-Taylor, Inc.	\$32.0000	\$3,808.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>264.000 L.F.</b>		
	Summers-Taylor, Inc.	\$11.5000	\$3,036.00

		CONTRACT	CNZ179
		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>35.000 EACH</b>		
Summers-Taylor, Inc.		\$172.0000	\$6,020.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>328.000 L.F.</b>		
Summers-Taylor, Inc.		\$28.5000	\$9,348.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$259.0000	\$518.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>242.000 L.F.</b>		
Summers-Taylor, Inc.		\$5.8000	\$1,403.60
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$201.0000	\$603.00
<b>716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL &amp; ARROW)</b>	<b>58.000 EACH</b>		
Summers-Taylor, Inc.		\$489.0000	\$28,362.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>26.000 L.M.</b>		
Summers-Taylor, Inc.		\$1,440.0000	\$37,440.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>26.000 L.M.</b>		
Summers-Taylor, Inc.		\$3,740.0000	\$97,240.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>	<b>3,153.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.4500	\$4,571.85
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$130,000.0000	\$130,000.00
<b>730-14.02 SAW SLOT</b>	<b>500.000 L.F.</b>		
Summers-Taylor, Inc.		\$9.3000	\$4,650.00
<b>730-14.03 LOOP WIRE</b>	<b>1,000.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.6000	\$2,600.00

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.	\$2,575,348.95
----------------------	----------------

**TOTAL CONTRACT**

Summers-Taylor, Inc.	\$2,575,348.95
----------------------	----------------

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

WAYNE COUNTY (Contract No. CNZ176 Call 028)

STP-13(99),91S013-F8-007

THE RESURFACING ON S.R. 13 (WAYNESBORO HIGHWAY) FROM VALLEY ROAD (L.M. 31.50) TO THE BUFFALO RIVER BRIDGE (L.M. 38.45).

PROJECT LENGTH - 6.950 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$1,599,730.25

		CONTRACT CNZ176	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	13.900 L.M.		
	Delta Contracting Company, LLC	\$1,495.0000	\$20,780.50
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	1,840.000 TON		
	Delta Contracting Company, LLC	\$9.0000	\$16,560.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	48.000 TON		
	Delta Contracting Company, LLC	\$300.0000	\$14,400.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	7,293.000 TON		
	Delta Contracting Company, LLC	\$130.0000	\$948,090.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)		
	11.100 L.M.		
	Delta Contracting Company, LLC	\$1,000.0000	\$11,100.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	7,185.000 TON		
	Delta Contracting Company, LLC	\$24.0000	\$172,440.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Delta Contracting Company, LLC	\$31,000.0000	\$31,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	98.000 EACH		
	Delta Contracting Company, LLC	\$1.0000	\$98.00
712-05.01	WARNING LIGHTS (TYPE A)		
	2.000 EACH		
	Delta Contracting Company, LLC	\$1.0000	\$2.00
712-06	SIGNS (CONSTRUCTION)		
	2,251.000 S.F.		
	Delta Contracting Company, LLC	\$7.2500	\$16,319.75
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	580.000 EACH		
	Delta Contracting Company, LLC	\$45.0000	\$26,100.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	580.000 EACH		
	Delta Contracting Company, LLC	\$13.0000	\$7,540.00

		CONTRACT CNZ176	
		UNIT PRICE	EXTENSION
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	Delta Contracting Company, LLC	\$30.0000	\$5,100.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	Delta Contracting Company, LLC	\$2,000.0000	\$54,000.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	Delta Contracting Company, LLC	\$8,500.0000	\$229,500.00
717-01	MOBILIZATION		
	Delta Contracting Company, LLC	\$46,700.0000	\$46,700.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$1,599,730.25
--------------------------------	----------------

**TOTAL CONTRACT**

Delta Contracting Company, LLC	\$1,599,730.25
--------------------------------	----------------



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

GIBSON AND WEAKLEY COUNTIES (Contract No. CNZ200 Call 029)

27S445-M3-003,27S445-S8-004

THE RESURFACING ON S.R. 445 FROM S.R. 105 IN GIBSON COUNTY (L.M. 0.00) TO JUST OVER THE WEAKLEY COUNTY LINE (L.M. 0.02), INCLUDING THIN EPOXY OVERLAY ON THE BRIDGE OVER OLD RIVERBED.

PROJECT LENGTH - 6.380 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$1,939,790.19

		CONTRACT CNZ200	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01</b>	<b>REMOVAL OF ASPHALT PAVEMENT</b>		
	<b>4,773.000 S.Y.</b>		
	Delta Contracting Company, LLC	\$14.0000	\$66,822.00
<b>203-06</b>	<b>WATER</b>		
	<b>14.000 M.G.</b>		
	Delta Contracting Company, LLC	\$0.0100	\$0.14
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
	<b>12.760 L.M.</b>		
	Delta Contracting Company, LLC	\$1,600.0000	\$20,416.00
<b>303-02</b>	<b>MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>		
	<b>1,789.000 TON</b>		
	Delta Contracting Company, LLC	\$9.0000	\$16,101.00
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>		
	<b>92.000 TON</b>		
	Delta Contracting Company, LLC	\$240.0000	\$22,080.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>517.000 TON</b>		
	Delta Contracting Company, LLC	\$165.0000	\$85,305.00
<b>307-01.10</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W</b>		
	<b>7,105.000 TON</b>		
	Delta Contracting Company, LLC	\$134.0000	\$952,070.00
<b>403-02.01</b>	<b>TRACKLESS TACK COAT</b>		
	<b>40.000 TON</b>		
	Delta Contracting Company, LLC	\$300.0000	\$12,000.00
<b>411-12.04</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>		
	<b>9.580 L.M.</b>		
	Delta Contracting Company, LLC	\$1,050.0000	\$10,059.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>6,680.000 TON</b>		
	Delta Contracting Company, LLC	\$44.0000	\$293,920.00
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
	<b>8.000 EACH</b>		
	Delta Contracting Company, LLC	\$184.0000	\$1,472.00
<b>705-06.30</b>	<b>GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>		
	<b>7.000 EACH</b>		
	Delta Contracting Company, LLC	\$3,158.0000	\$22,106.00

			CONTRACT	CNZ200
			UNIT PRICE	EXTENSION
706-01	<b>GUARDRAIL REMOVED</b>			
		<b>175.000 L.F.</b>		
	Delta Contracting Company, LLC		\$1.0000	\$175.00
712-01	<b>TRAFFIC CONTROL</b>			
		<b>1.000 LS</b>		
	Delta Contracting Company, LLC		\$45,000.0000	\$45,000.00
712-04.01	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>			
		<b>33.000 EACH</b>		
	Delta Contracting Company, LLC		\$1.0000	\$33.00
712-06	<b>SIGNS (CONSTRUCTION)</b>			
		<b>1,481.000 S.F.</b>		
	Delta Contracting Company, LLC		\$7.0500	\$10,441.05
716-01.21	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
		<b>422.000 EACH</b>		
	Delta Contracting Company, LLC		\$45.0000	\$18,990.00
716-02.05	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
		<b>228.000 L.F.</b>		
	Delta Contracting Company, LLC		\$25.0000	\$5,700.00
716-02.11	<b>PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>			
		<b>90.000 L.F.</b>		
	Delta Contracting Company, LLC		\$5.0000	\$450.00
716-03.03	<b>PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
		<b>1.000 EACH</b>		
	Delta Contracting Company, LLC		\$1,500.0000	\$1,500.00
716-05.20	<b>PAINTED PAVEMENT MARKING (6" LINE)</b>			
		<b>23.900 L.M.</b>		
	Delta Contracting Company, LLC		\$2,100.0000	\$50,190.00
716-12.02	<b>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
		<b>23.900 L.M.</b>		
	Delta Contracting Company, LLC		\$7,500.0000	\$179,250.00
717-01	<b>MOBILIZATION</b>			
		<b>1.000 LS</b>		
	Delta Contracting Company, LLC		\$69,000.0000	\$69,000.00

		CONTRACT CNZ200	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.53 CONCRETE REPAIRS			
	8.000 S.Y.		
Delta Contracting Company, LLC		\$850.0000	\$6,800.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	713.000 S.Y.		
Delta Contracting Company, LLC		\$70.0000	\$49,910.00

<b>SUB-TOTAL ROADWAY</b>	
Delta Contracting Company, LLC	\$1,883,080.19
<b>SUB-TOTAL BRIDGE</b>	
Delta Contracting Company, LLC	\$56,710.00
<b>TOTAL CONTRACT</b>	
Delta Contracting Company, LLC	\$1,939,790.19

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

COUNTIES LAWRENCE, LEWIS, AND MAURY (Contract No. CNZ203 Call 031)

50S020-S8-003,51S020-S8-003,60S006-M3-009,60S006-S8-008

THE RESURFACING ON U.S. 43 (S.R. 6) IN MAURY COUNTY FROM JAMES M. ROY ROAD TO SOUTH OF FIRST AVENUE, AND ON U.S. 412 (S.R. 20) FROM THE LEWIS COUNTY LINE IN LAWRENCE COUNTY TO U.S. 43 (S.R. 6) IN MAURY COUNTY.

PROJECT LENGTH - 12.530 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$4,824,182.00

		CONTRACT	CNZ203
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	26.500 L.M.		
	Rogers Group, Inc.	\$2,100.0000	\$55,650.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	5,914.000 TON		
	Rogers Group, Inc.	\$35.0000	\$206,990.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	570.000 TON		
	Rogers Group, Inc.	\$119.0000	\$67,830.00
307-01.10	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W		
	200.000 TON		
	Rogers Group, Inc.	\$125.0000	\$25,000.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	206.000 TON		
	Rogers Group, Inc.	\$800.0000	\$164,800.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	6,788.000 TON		
	Rogers Group, Inc.	\$123.0000	\$834,924.00
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT		
	10,199.000 TON		
	Rogers Group, Inc.	\$127.0000	\$1,295,273.00
411-03.34	ACS MIX(PG64-22) THIN LIFT E SHOULDER		
	3,572.000 TON		
	Rogers Group, Inc.	\$121.0000	\$432,212.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
	21.700 L.M.		
	Rogers Group, Inc.	\$550.0000	\$11,935.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
	7.000 L.M.		
	Rogers Group, Inc.	\$550.0000	\$3,850.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	7,184.000 TON		
	Rogers Group, Inc.	\$27.0000	\$193,968.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT		
	1.000 EACH		
	Rogers Group, Inc.	\$1,900.0000	\$1,900.00

		CONTRACT CNZ203	
		UNIT PRICE	EXTENSION
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
	<b>1.000 EACH</b>		
	Rogers Group, Inc.	\$5,200.0000	\$5,200.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>50.000 L.F.</b>		
	Rogers Group, Inc.	\$1.0000	\$50.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$149,877.0000	\$149,877.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>125.000 EACH</b>		
	Rogers Group, Inc.	\$32.0000	\$4,000.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>4,737.000 S.F.</b>		
	Rogers Group, Inc.	\$7.0000	\$33,159.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$1,100.0000	\$2,200.00
<b>713-02.14</b>	<b>FLEXIBLE DELINEATOR (WHITE)</b>		
	<b>15.000 EACH</b>		
	Rogers Group, Inc.	\$55.0000	\$825.00
<b>713-14.21</b>	<b>STREET NAME SIGN (RIGID 0.100IN THICK</b>		
	<b>4.000 S.F.</b>		
	Rogers Group, Inc.	\$40.0000	\$160.00
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$70.0000	\$70.00
<b>713-15.01</b>	<b>REMOVAL OF EXISTING SIGN POST</b>		
	<b>3.000 EACH</b>		
	Rogers Group, Inc.	\$15.0000	\$45.00
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$1,050.0000	\$2,100.00
<b>713-16.20</b>	<b>SIGNS (R1-1, STOP)</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$369.0000	\$738.00



		CONTRACT	CNZ203
		UNIT PRICE	EXTENSION
<b>713-16.21 SIGNS (W10-1, GRADE CROSSING ADVANCE WARNING)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$265.0000	\$530.00
<b>713-16.22 SIGNS (W10-4, RAILROAD ADVANCE WARNING)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$250.0000	\$500.00
<b>713-16.23 SIGNS (R5-1A)</b>			
	<b>15.000 EACH</b>		
Rogers Group, Inc.		\$475.0000	\$7,125.00
<b>713-16.24 SIGNS (R6-1L)</b>			
	<b>13.000 EACH</b>		
Rogers Group, Inc.		\$150.0000	\$1,950.00
<b>713-16.25 SIGNS (R6-1R)</b>			
	<b>11.000 EACH</b>		
Rogers Group, Inc.		\$150.0000	\$1,650.00
<b>713-16.26 SIGNS (R6-3)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$281.0000	\$843.00
<b>713-16.27 SIGNS (R1-2)</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$275.0000	\$2,750.00
<b>713-16.28 SIGNS (R5-1)</b>			
	<b>16.000 EACH</b>		
Rogers Group, Inc.		\$165.0000	\$2,640.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>354.000 EACH</b>		
Rogers Group, Inc.		\$30.0000	\$10,620.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>617.000 EACH</b>		
Rogers Group, Inc.		\$30.0000	\$18,510.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>937.000 EACH</b>		
Rogers Group, Inc.		\$30.0000	\$28,110.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>1,901.000 EACH</b>		
Rogers Group, Inc.		\$20.0000	\$38,020.00

		CONTRACT	CNZ203
		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>332.000 S.Y.</b>		
Rogers Group, Inc.		\$30.0000	\$9,960.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>629.000 L.F.</b>		
Rogers Group, Inc.		\$25.0000	\$15,725.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$250.0000	\$1,750.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>478.000 L.F.</b>		
Rogers Group, Inc.		\$4.0000	\$1,912.00
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>	<b>97.000 L.F.</b>		
Rogers Group, Inc.		\$3.0000	\$291.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>	<b>0.200 L.M.</b>		
Rogers Group, Inc.		\$18,000.0000	\$3,600.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$700.0000	\$1,400.00
<b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$650.0000	\$650.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>27.000 S.F.</b>		
Rogers Group, Inc.		\$50.0000	\$1,350.00
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>	<b>120.000 L.F.</b>		
Rogers Group, Inc.		\$15.0000	\$1,800.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>21.200 L.M.</b>		
Rogers Group, Inc.		\$1,300.0000	\$27,560.00
<b>716-09.57 CONTRAST PVMT SHADOW MARKING 6" (TAPE)</b>	<b>942.000 L.F.</b>		
Rogers Group, Inc.		\$10.0000	\$9,420.00

		CONTRACT CNZ203	
		UNIT PRICE	EXTENSION
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	53.300 L.M.		
	Rogers Group, Inc.	\$7,300.0000	\$389,090.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	4,793.000 L.F.		
	Rogers Group, Inc.	\$3.0000	\$14,379.00
716-15.10	PREFORMED PERMANENT TAPE (6IN LINE)		
	7,548.000 L.F.		
	Rogers Group, Inc.	\$14.0000	\$105,672.00
717-01	MOBILIZATION		
	1.000 LS		
	Rogers Group, Inc.	\$159,789.0000	\$159,789.00

		CONTRACT CNZ203	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
	420.000 L.F.		
Rogers Group, Inc.		\$228.0000	\$95,760.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	20.000 S.Y.		
Rogers Group, Inc.		\$465.0000	\$9,300.00
604-10.53 CONCRETE REPAIRS			
	30.000 S.Y.		
Rogers Group, Inc.		\$1,000.0000	\$30,000.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	8,915.000 S.Y.		
Rogers Group, Inc.		\$38.0000	\$338,770.00

<b>SUB-TOTAL ROADWAY</b>		
	Rogers Group, Inc.	\$4,350,352.00
<b>SUB-TOTAL BRIDGE</b>		
	Rogers Group, Inc.	\$473,830.00
<b>TOTAL CONTRACT</b>		
	Rogers Group, Inc.	\$4,824,182.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

MAURY COUNTY (Contract No. CNZ202 Call 032)

60S007-M3-003,60S007-S8-002

THE RESURFACING (MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 7 FROM NEAR RIVERVIEW LANE (L.M. 15.29) TO NEAR OLD HIGHWAY 7 (L.M. 19.55), INCLUDING REPAIR WORK ON BRIDGES.

PROJECT LENGTH - 4.260 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

TOTAL CONTRACT	
Eubank Asphalt Paving & Sealing, LLC	\$1,984,038.50
Rogers Group, Inc.	\$2,144,570.00
Asphalt Paving Systems, Inc.	\$2,439,156.56
Vulcan Construction Materials, LLC	\$2,573,239.00

		CONTRACT CNZ202	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>8.500 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$800.0000	\$6,800.00
Rogers Group, Inc.		\$2,800.0000	\$23,800.00
Asphalt Paving Systems, Inc.		\$1,000.0000	\$8,500.00
Vulcan Construction Materials, LLC		\$1,800.0000	\$15,300.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>766.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$15.0000	\$11,490.00
Rogers Group, Inc.		\$52.0000	\$39,832.00
Asphalt Paving Systems, Inc.		\$55.0800	\$42,191.28
Vulcan Construction Materials, LLC		\$40.0000	\$30,640.00
<b>405-01.01 BITUMINOUS MATERIAL (BSC)</b>			
	<b>238.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$935.0000	\$222,530.00
Rogers Group, Inc.		\$910.0000	\$216,580.00
Asphalt Paving Systems, Inc.		\$1,095.0800	\$260,629.04
Vulcan Construction Materials, LLC		\$1,700.0000	\$404,600.00
<b>405-01.02 MINERAL AGGREGATE (BSC)</b>			
	<b>2,071.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$55.0000	\$113,905.00
Rogers Group, Inc.		\$59.2500	\$122,706.75
Asphalt Paving Systems, Inc.		\$102.9700	\$213,250.87
Vulcan Construction Materials, LLC		\$94.0000	\$194,674.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>3.700 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$3,700.00
Rogers Group, Inc.		\$1,600.0000	\$5,920.00
Asphalt Paving Systems, Inc.		\$2,205.0000	\$8,158.50
Vulcan Construction Materials, LLC		\$2,100.0000	\$7,770.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>1.200 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$1,200.00
Rogers Group, Inc.		\$1,900.0000	\$2,280.00
Asphalt Paving Systems, Inc.		\$2,205.0000	\$2,646.00
Vulcan Construction Materials, LLC		\$2,100.0000	\$2,520.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$55,000.0000	\$55,000.00
Rogers Group, Inc.		\$70,000.0000	\$70,000.00
Asphalt Paving Systems, Inc.		\$146,462.4900	\$146,462.49
Vulcan Construction Materials, LLC		\$90,000.0000	\$90,000.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$20.0000	\$1,000.00
Rogers Group, Inc.		\$37.0000	\$1,850.00
Asphalt Paving Systems, Inc.		\$36.7500	\$1,837.50
Vulcan Construction Materials, LLC		\$40.0000	\$2,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,197.000 S.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$7.5000	\$8,977.50
Rogers Group, Inc.		\$7.7500	\$9,276.75
Asphalt Paving Systems, Inc.		\$7.7700	\$9,300.69
Vulcan Construction Materials, LLC		\$11.0000	\$13,167.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$750.0000	\$1,500.00
Rogers Group, Inc.		\$1,575.0000	\$3,150.00
Asphalt Paving Systems, Inc.		\$1,575.0000	\$3,150.00
Vulcan Construction Materials, LLC		\$1,250.0000	\$2,500.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>585.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$17,550.00
Rogers Group, Inc.		\$40.0000	\$23,400.00
Asphalt Paving Systems, Inc.		\$39.9000	\$23,341.50
Vulcan Construction Materials, LLC		\$38.0000	\$22,230.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>570.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$17,100.00
Rogers Group, Inc.		\$40.0000	\$22,800.00
Asphalt Paving Systems, Inc.		\$39.9000	\$22,743.00
Vulcan Construction Materials, LLC		\$38.0000	\$21,660.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>326.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$3,260.00
Rogers Group, Inc.		\$13.5000	\$4,401.00
Asphalt Paving Systems, Inc.		\$13.6500	\$4,449.90
Vulcan Construction Materials, LLC		\$13.0000	\$4,238.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>190.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$4,750.00
Rogers Group, Inc.		\$21.0000	\$3,990.00
Asphalt Paving Systems, Inc.		\$21.0000	\$3,990.00
Vulcan Construction Materials, LLC		\$20.0000	\$3,800.00



		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>31.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$225.0000	\$6,975.00
Rogers Group, Inc.		\$210.0000	\$6,510.00
Asphalt Paving Systems, Inc.		\$210.0000	\$6,510.00
Vulcan Construction Materials, LLC		\$200.0000	\$6,200.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.100 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$15,000.0000	\$1,500.00
Rogers Group, Inc.		\$21,000.0000	\$2,100.00
Asphalt Paving Systems, Inc.		\$21,000.0000	\$2,100.00
Vulcan Construction Materials, LLC		\$20,000.0000	\$2,000.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>21.000 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$1,100.0000	\$23,100.00
Rogers Group, Inc.		\$1,875.0000	\$39,375.00
Asphalt Paving Systems, Inc.		\$1,890.0000	\$39,690.00
Vulcan Construction Materials, LLC		\$1,800.0000	\$37,800.00
<b>716-09.57 CONTRAST PVMT SHADOW MARKING 6" (TAPE)</b>			
	<b>1,250.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$7.0000	\$8,750.00
Rogers Group, Inc.		\$8.5000	\$10,625.00
Asphalt Paving Systems, Inc.		\$8.4000	\$10,500.00
Vulcan Construction Materials, LLC		\$8.0000	\$10,000.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>21.000 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$6,850.0000	\$143,850.00
Rogers Group, Inc.		\$8,050.0000	\$169,050.00
Asphalt Paving Systems, Inc.		\$8,400.0000	\$176,400.00
Vulcan Construction Materials, LLC		\$8,000.0000	\$168,000.00
<b>716-15.10 PREFORMED PERMANENT TAPE (6IN LINE)</b>			
	<b>3,320.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$6.5000	\$21,580.00
Rogers Group, Inc.		\$7.4500	\$24,734.00
Asphalt Paving Systems, Inc.		\$8.4000	\$27,888.00
Vulcan Construction Materials, LLC		\$8.0000	\$26,560.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$173,000.0000	\$173,000.00
Rogers Group, Inc.		\$69,999.7500	\$69,999.75
Asphalt Paving Systems, Inc.		\$205,991.1400	\$205,991.14
Vulcan Construction Materials, LLC		\$80,000.0000	\$80,000.00

## BRIDGE CATEGORY

UNIT PRICE

EXTENSION

## 604-10.44 EXPANSION JOINT REPAIRS

241.000 L.F.

Eubank Asphalt Paving & Sealing, LLC  
 Rogers Group, Inc.  
 Asphalt Paving Systems, Inc.  
 Vulcan Construction Materials, LLC

\$200.0000 \$48,200.00  
 \$330.0000 \$79,530.00  
 \$640.5000 \$154,360.50  
 \$350.0000 \$84,350.00

## 604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

15.000 S.Y.

Eubank Asphalt Paving & Sealing, LLC  
 Rogers Group, Inc.  
 Asphalt Paving Systems, Inc.  
 Vulcan Construction Materials, LLC

\$500.0000 \$7,500.00  
 \$1,100.0000 \$16,500.00  
 \$1,575.0000 \$23,625.00  
 \$1,000.0000 \$15,000.00

## 604-10.53 CONCRETE REPAIRS

20.000 S.Y.

Eubank Asphalt Paving & Sealing, LLC  
 Rogers Group, Inc.  
 Asphalt Paving Systems, Inc.  
 Vulcan Construction Materials, LLC

\$650.0000 \$13,000.00  
 \$1,875.0000 \$37,500.00  
 \$1,732.5000 \$34,650.00  
 \$1,000.0000 \$20,000.00

## 617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

8,325.000 S.Y.

Eubank Asphalt Paving & Sealing, LLC  
 Rogers Group, Inc.  
 Asphalt Paving Systems, Inc.  
 Vulcan Construction Materials, LLC

\$45.0000 \$374,625.00  
 \$37.7500 \$314,268.75  
 \$36.9300 \$307,442.25  
 \$50.0000 \$416,250.00

## ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE EXTENSION

## 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

62.000 TON

Eubank Asphalt Paving &amp; Sealing, LLC

\$425.0000

\$26,350.00

Rogers Group, Inc.

\$810.0000

\$50,220.00

Vulcan Construction Materials, LLC

\$1,000.0000

\$62,000.00

Asphalt Paving Systems, Inc.

## 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

5,724.000 TON

Eubank Asphalt Paving &amp; Sealing, LLC

\$116.5000

\$666,846.00

Rogers Group, Inc.

\$135.2500

\$774,171.00

Vulcan Construction Materials, LLC

\$145.0000

\$829,980.00

Asphalt Paving Systems, Inc.

## ROADWAY ALTERNATE AA2 CATEGORY

## 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

96.000 TON

Asphalt Paving Systems, Inc.  
 Eubank Asphalt Paving & Sealing, LLC  
 Rogers Group, Inc.  
 Vulcan Construction Materials, LLC

\$280.2000

\$26,899.20

## 414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

234.000 TON

Asphalt Paving Systems, Inc.  
 Eubank Asphalt Paving & Sealing, LLC  
 Rogers Group, Inc.  
 Vulcan Construction Materials, LLC

\$1,293.1700

\$302,601.78

## 414-03.02 AGGREGATE FOR MICRO SURFACING

1,938.000 TON

Asphalt Paving Systems, Inc.  
 Eubank Asphalt Paving & Sealing, LLC  
 Rogers Group, Inc.  
 Vulcan Construction Materials, LLC

\$190.8400

\$369,847.92

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing, LLC	\$847,517.50
Rogers Group, Inc.	\$872,380.25
Asphalt Paving Systems, Inc.	\$1,219,729.91
Vulcan Construction Materials, LLC	\$1,145,659.00

**SUB-TOTAL BRIDGE**

Eubank Asphalt Paving & Sealing, LLC	\$443,325.00
Rogers Group, Inc.	\$447,798.75
Asphalt Paving Systems, Inc.	\$520,077.75
Vulcan Construction Materials, LLC	\$535,600.00

**SUB-TOTAL ROADWAY ALTERNATE AA1**

Eubank Asphalt Paving & Sealing, LLC	\$693,196.00
Rogers Group, Inc.	\$824,391.00
Vulcan Construction Materials, LLC	\$891,980.00

**SUB-TOTAL ROADWAY ALTERNATE AA2**

Asphalt Paving Systems, Inc.	\$699,348.90
------------------------------	--------------

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing, LLC	\$1,984,038.50
Rogers Group, Inc.	\$2,144,570.00
Asphalt Paving Systems, Inc.	\$2,439,156.56
Vulcan Construction Materials, LLC	\$2,573,239.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

MAURY COUNTY (Contract No. CNZ201 Call 033)

n/a,60S050-S8-003

THE RESURFACING ON S.R. 50 FROM S.R. 99 (L.M. 13.32) TO NEAR NICHOLAS LONG DRIVE (L.M. 16.09).

PROJECT LENGTH - 2.770 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

---

TOTAL CONTRACT	
Rogers Group, Inc.	\$1,969,162.00
Volunteer Paving, LLC	\$2,127,544.61
Vulcan Construction Materials, LLC	\$2,214,603.95

		CONTRACT CNZ201	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>5.200 L.M.</b>		
Rogers Group, Inc.		\$5,550.0000	\$28,860.00
Volunteer Paving, LLC		\$3,011.3800	\$15,659.18
Vulcan Construction Materials, LLC		\$4,300.0000	\$22,360.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>251.000 TON</b>		
Rogers Group, Inc.		\$57.0000	\$14,307.00
Volunteer Paving, LLC		\$113.8300	\$28,571.33
Vulcan Construction Materials, LLC		\$50.0000	\$12,550.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>58.000 TON</b>		
Rogers Group, Inc.		\$860.0000	\$49,880.00
Volunteer Paving, LLC		\$998.2600	\$57,899.08
Vulcan Construction Materials, LLC		\$1,100.0000	\$63,800.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>8,847.000 TON</b>		
Rogers Group, Inc.		\$132.0000	\$1,167,804.00
Volunteer Paving, LLC		\$138.0100	\$1,220,974.47
Vulcan Construction Materials, LLC		\$142.0000	\$1,256,274.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>1.400 L.M.</b>		
Rogers Group, Inc.		\$3,550.0000	\$4,970.00
Volunteer Paving, LLC		\$1,466.9600	\$2,053.74
Vulcan Construction Materials, LLC		\$5,750.0000	\$8,050.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>8,709.000 TON</b>		
Rogers Group, Inc.		\$21.0000	\$182,889.00
Volunteer Paving, LLC		\$36.2000	\$315,265.80
Vulcan Construction Materials, LLC		\$34.0000	\$296,106.00
<b>701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)</b>			
	<b>150.000 S.F.</b>		
Rogers Group, Inc.		\$75.0000	\$11,250.00
Volunteer Paving, LLC		\$84.0000	\$12,600.00
Vulcan Construction Materials, LLC		\$60.0000	\$9,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$89,057.9500	\$89,057.95
Volunteer Paving, LLC		\$111,051.0000	\$111,051.00
Vulcan Construction Materials, LLC		\$120,000.0000	\$120,000.00

		CONTRACT CNZ201	
		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>75.000 EACH</b>		
Rogers Group, Inc.		\$40.0000	\$3,000.00
Volunteer Paving, LLC		\$31.5000	\$2,362.50
Vulcan Construction Materials, LLC		\$35.0000	\$2,625.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,901.000 S.F.</b>		
Rogers Group, Inc.		\$7.7500	\$14,732.75
Volunteer Paving, LLC		\$8.4000	\$15,968.40
Vulcan Construction Materials, LLC		\$11.0000	\$20,911.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$790.0000	\$1,580.00
Volunteer Paving, LLC		\$1,155.0000	\$2,310.00
Vulcan Construction Materials, LLC		\$1,250.0000	\$2,500.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,050.0000	\$4,200.00
Volunteer Paving, LLC		\$5,880.0000	\$23,520.00
Vulcan Construction Materials, LLC		\$4,200.0000	\$16,800.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>224.000 EACH</b>		
Rogers Group, Inc.		\$42.0000	\$9,408.00
Volunteer Paving, LLC		\$30.0000	\$6,720.00
Vulcan Construction Materials, LLC		\$30.0000	\$6,720.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>340.000 EACH</b>		
Rogers Group, Inc.		\$42.0000	\$14,280.00
Volunteer Paving, LLC		\$30.0000	\$10,200.00
Vulcan Construction Materials, LLC		\$30.0000	\$10,200.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>564.000 EACH</b>		
Rogers Group, Inc.		\$16.0000	\$9,024.00
Volunteer Paving, LLC		\$10.0000	\$5,640.00
Vulcan Construction Materials, LLC		\$15.0000	\$8,460.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>1,136.000 S.Y.</b>		
Rogers Group, Inc.		\$10.5500	\$11,984.80
Volunteer Paving, LLC		\$35.0000	\$39,760.00
Vulcan Construction Materials, LLC		\$25.0000	\$28,400.00



		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>869.000 L.F.</b>		
Rogers Group, Inc.		\$26.5000	\$23,028.50
Volunteer Paving, LLC		\$20.0000	\$17,380.00
Vulcan Construction Materials, LLC		\$25.0000	\$21,725.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>54.000 EACH</b>		
Rogers Group, Inc.		\$210.0000	\$11,340.00
Volunteer Paving, LLC		\$225.0000	\$12,150.00
Vulcan Construction Materials, LLC		\$250.0000	\$13,500.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>4,048.000 L.F.</b>		
Rogers Group, Inc.		\$3.1500	\$12,751.20
Volunteer Paving, LLC		\$2.5000	\$10,120.00
Vulcan Construction Materials, LLC		\$4.0000	\$16,192.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>376.000 L.F.</b>		
Rogers Group, Inc.		\$47.2500	\$17,766.00
Volunteer Paving, LLC		\$35.0000	\$13,160.00
Vulcan Construction Materials, LLC		\$55.0000	\$20,680.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.900 L.M.</b>		
Rogers Group, Inc.		\$12,750.0000	\$11,475.00
Volunteer Paving, LLC		\$12,500.0000	\$11,250.00
Vulcan Construction Materials, LLC		\$16,000.0000	\$14,400.00
<b>716-02.23 PLASTIC PAVEMENT MARKING (12IN BARRIER LINE)</b>			
	<b>312.000 L.F.</b>		
Rogers Group, Inc.		\$5.2500	\$1,638.00
Volunteer Paving, LLC		\$12.0000	\$3,744.00
Vulcan Construction Materials, LLC		\$16.0000	\$4,992.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$475.0000	\$1,900.00
Volunteer Paving, LLC		\$400.0000	\$1,600.00
Vulcan Construction Materials, LLC		\$550.0000	\$2,200.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>36.000 S.F.</b>		
Rogers Group, Inc.		\$42.0000	\$1,512.00
Volunteer Paving, LLC		\$30.0000	\$1,080.00
Vulcan Construction Materials, LLC		\$40.0000	\$1,440.00

		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>12.400 L.M.</b>		
Rogers Group, Inc.		\$2,100.0000	\$26,040.00
Volunteer Paving, LLC		\$1,000.0000	\$12,400.00
Vulcan Construction Materials, LLC		\$1,400.0000	\$17,360.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)</b>			
	<b>12.400 L.M.</b>		
Rogers Group, Inc.		\$8,500.0000	\$105,400.00
Volunteer Paving, LLC		\$6,900.0000	\$85,560.00
Vulcan Construction Materials, LLC		\$7,400.0000	\$91,760.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVT MRKNG (6IN DOTTED LINE)</b>			
	<b>317.000 L.F.</b>		
Rogers Group, Inc.		\$2.1000	\$665.70
Volunteer Paving, LLC		\$2.0000	\$634.00
Vulcan Construction Materials, LLC		\$3.0000	\$951.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$91,299.2000	\$91,299.20
Volunteer Paving, LLC		\$41,013.7200	\$41,013.72
Vulcan Construction Materials, LLC		\$80,000.0000	\$80,000.00
<b>730-14.02 SAW SLOT</b>			
	<b>6,817.000 L.F.</b>		
Rogers Group, Inc.		\$5.0000	\$34,085.00
Volunteer Paving, LLC		\$4.9900	\$34,016.83
Vulcan Construction Materials, LLC		\$4.7500	\$32,380.75
<b>730-14.03 LOOP WIRE</b>			
	<b>15,334.000 L.F.</b>		
Rogers Group, Inc.		\$0.8500	\$13,033.90
Volunteer Paving, LLC		\$0.8400	\$12,880.56
Vulcan Construction Materials, LLC		\$0.8000	\$12,267.20

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$1,969,162.00
Volunteer Paving, LLC	\$2,127,544.61
Vulcan Construction Materials, LLC	\$2,214,603.95

**TOTAL CONTRACT**

Rogers Group, Inc.	\$1,969,162.00
Volunteer Paving, LLC	\$2,127,544.61
Vulcan Construction Materials, LLC	\$2,214,603.95

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

RUTHERFORD COUNTY (Contract No. CNZ204 Call 034)

75S001-S8-008

THE RESURFACING ON U.S. 41 (U.S. 70S, S.R. 1) FROM NORTH OF FLORENCE ROAD (L.M. 9.80) TO S.R. 268 (L.M. 14.10).

PROJECT LENGTH - 4.280 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2025

---

	TOTAL CONTRACT
Hawkins Asphalt Paving, LLC	\$2,960,095.85
Vulcan Construction Materials, LLC	\$3,157,180.35
Jones Bros. Contractors, LLC	\$3,497,038.10

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>17.200 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$915.0000	\$15,738.00
Vulcan Construction Materials, LLC		\$2,000.0000	\$34,400.00
Jones Bros. Contractors, LLC		\$1,150.0000	\$19,780.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>2,277.000 TON</b>		
Hawkins Asphalt Paving, LLC		\$30.7500	\$70,017.75
Vulcan Construction Materials, LLC		\$42.0000	\$95,634.00
Jones Bros. Contractors, LLC		\$42.5000	\$96,772.50
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>2,000.000 TON</b>		
Hawkins Asphalt Paving, LLC		\$99.5000	\$199,000.00
Vulcan Construction Materials, LLC		\$102.5000	\$205,000.00
Jones Bros. Contractors, LLC		\$125.0000	\$250,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>89.000 TON</b>		
Hawkins Asphalt Paving, LLC		\$850.0000	\$75,650.00
Vulcan Construction Materials, LLC		\$975.0000	\$86,775.00
Jones Bros. Contractors, LLC		\$800.0000	\$71,200.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>2,870.000 TON</b>		
Hawkins Asphalt Paving, LLC		\$98.0000	\$281,260.00
Vulcan Construction Materials, LLC		\$118.0000	\$338,660.00
Jones Bros. Contractors, LLC		\$121.0000	\$347,270.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>17.500 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$2,295.0000	\$40,162.50
Vulcan Construction Materials, LLC		\$2,950.0000	\$51,625.00
Jones Bros. Contractors, LLC		\$2,950.0000	\$51,625.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>10,566.000 TON</b>		
Hawkins Asphalt Paving, LLC		\$122.0000	\$1,289,052.00
Vulcan Construction Materials, LLC		\$118.0000	\$1,246,788.00
Jones Bros. Contractors, LLC		\$140.0000	\$1,479,240.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>6.900 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$1,105.0000	\$7,624.50
Vulcan Construction Materials, LLC		\$1,350.0000	\$9,315.00
Jones Bros. Contractors, LLC		\$1,350.0000	\$9,315.00

		UNIT PRICE	EXTENSION
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>6.900 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$1,105.0000	\$7,624.50
Vulcan Construction Materials, LLC		\$1,350.0000	\$9,315.00
Jones Bros. Contractors, LLC		\$1,350.0000	\$9,315.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>14,277.000 TON</b>		
Hawkins Asphalt Paving, LLC		\$16.0000	\$228,432.00
Vulcan Construction Materials, LLC		\$23.5000	\$335,509.50
Jones Bros. Contractors, LLC		\$28.5000	\$406,894.50
<b>611-01.20 ADJUSTMENT OF EXISTING MANHOLE</b>			
	<b>1.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$250.0000	\$250.00
Vulcan Construction Materials, LLC		\$4,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$4,000.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>7.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$300.0000	\$2,100.00
Vulcan Construction Materials, LLC		\$1,750.0000	\$12,250.00
Jones Bros. Contractors, LLC		\$1,750.0000	\$12,250.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>4.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$100.0000	\$400.00
Vulcan Construction Materials, LLC		\$100.0000	\$400.00
Jones Bros. Contractors, LLC		\$180.0000	\$720.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>3.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$1,400.0000	\$4,200.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$5,400.00
<b>705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>			
	<b>1.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$1,700.0000	\$1,700.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$1,300.00
Jones Bros. Contractors, LLC		\$1,488.0000	\$1,488.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>3.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$3,400.0000	\$10,200.00
Vulcan Construction Materials, LLC		\$3,900.0000	\$11,700.00
Jones Bros. Contractors, LLC		\$3,560.0000	\$10,680.00

		UNIT PRICE	EXTENSION
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>160.000 L.F.</b>		
	Hawkins Asphalt Paving, LLC	\$3.0000	\$480.00
	Vulcan Construction Materials, LLC	\$8.0000	\$1,280.00
	Jones Bros. Contractors, LLC	\$1.0000	\$160.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Hawkins Asphalt Paving, LLC	\$48,600.0000	\$48,600.00
	Vulcan Construction Materials, LLC	\$80,000.0000	\$80,000.00
	Jones Bros. Contractors, LLC	\$90,000.0000	\$90,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>350.000 EACH</b>		
	Hawkins Asphalt Paving, LLC	\$34.0000	\$11,900.00
	Vulcan Construction Materials, LLC	\$42.0000	\$14,700.00
	Jones Bros. Contractors, LLC	\$30.0000	\$10,500.00
<b>712-05.03</b>	<b>WARNING LIGHTS (TYPE C)</b>		
	<b>50.000 EACH</b>		
	Hawkins Asphalt Paving, LLC	\$1.0000	\$50.00
	Vulcan Construction Materials, LLC	\$20.0000	\$1,000.00
	Jones Bros. Contractors, LLC	\$5.0000	\$250.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>2,601.000 S.F.</b>		
	Hawkins Asphalt Paving, LLC	\$7.6000	\$19,767.60
	Vulcan Construction Materials, LLC	\$10.2500	\$26,660.25
	Jones Bros. Contractors, LLC	\$7.5000	\$19,507.50
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>		
	Hawkins Asphalt Paving, LLC	\$1,450.0000	\$2,900.00
	Vulcan Construction Materials, LLC	\$900.0000	\$1,800.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$2,000.00
<b>712-08.12</b>	<b>QUEUE PROTECTION TRUCK</b>		
	<b>120.000 DAY</b>		
	Hawkins Asphalt Paving, LLC	\$1,285.0000	\$154,200.00
	Vulcan Construction Materials, LLC	\$1,250.0000	\$150,000.00
	Jones Bros. Contractors, LLC	\$1,100.0000	\$132,000.00
<b>713-02.14</b>	<b>FLEXIBLE DELINEATOR (WHITE)</b>		
	<b>15.000 EACH</b>		
	Hawkins Asphalt Paving, LLC	\$42.0000	\$630.00
	Vulcan Construction Materials, LLC	\$75.0000	\$1,125.00
	Jones Bros. Contractors, LLC	\$55.0000	\$825.00

		CONTRACT CNZ204	
		UNIT PRICE	EXTENSION
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>72.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$7.0000	\$504.00
Vulcan Construction Materials, LLC		\$6.5000	\$468.00
Jones Bros. Contractors, LLC		\$5.0000	\$360.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>10.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$35.0000	\$350.00
Vulcan Construction Materials, LLC		\$75.0000	\$750.00
Jones Bros. Contractors, LLC		\$20.0000	\$200.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$5,800.0000	\$17,400.00
Vulcan Construction Materials, LLC		\$4,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$16,500.00
<b>713-16.20 SIGNS (R1-1 STOP 36"X36" AT VAN CLEVE LANE)</b>			
	<b>1.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$200.0000	\$200.00
Vulcan Construction Materials, LLC		\$285.0000	\$285.00
Jones Bros. Contractors, LLC		\$350.0000	\$350.00
<b>713-16.21 SIGNS (W2-2 Intersection Advance Warning 36"X36")</b>			
	<b>2.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$230.0000	\$460.00
Vulcan Construction Materials, LLC		\$290.0000	\$580.00
Jones Bros. Contractors, LLC		\$250.0000	\$500.00
<b>713-16.22 SIGNS (W10-1 Railroad Advance Warning 36")</b>			
	<b>4.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$230.0000	\$920.00
Vulcan Construction Materials, LLC		\$290.0000	\$1,160.00
Jones Bros. Contractors, LLC		\$250.0000	\$1,000.00
<b>713-16.23 SIGNS (W10-2 Railroad Intersection Advance Warning 36"X36")</b>			
	<b>2.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$230.0000	\$460.00
Vulcan Construction Materials, LLC		\$290.0000	\$580.00
Jones Bros. Contractors, LLC		\$250.0000	\$500.00
<b>713-16.24 SIGNS (W10-3 Railroad Intersection Advance Warning 36"X36")</b>			
	<b>2.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$230.0000	\$460.00
Vulcan Construction Materials, LLC		\$290.0000	\$580.00
Jones Bros. Contractors, LLC		\$250.0000	\$500.00



		UNIT PRICE	EXTENSION
<b>713-16.25 SIGNS (W10-4 Railroad Intersection Advance Warning 36"X36")</b>			
	<b>1.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$230.0000	\$230.00
Vulcan Construction Materials, LLC		\$290.0000	\$290.00
Jones Bros. Contractors, LLC		\$250.0000	\$250.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>120.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$40.0000	\$4,800.00
Vulcan Construction Materials, LLC		\$40.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$35.0000	\$4,200.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>159.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$40.0000	\$6,360.00
Vulcan Construction Materials, LLC		\$40.0000	\$6,360.00
Jones Bros. Contractors, LLC		\$34.0000	\$5,406.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>765.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$40.0000	\$30,600.00
Vulcan Construction Materials, LLC		\$40.0000	\$30,600.00
Jones Bros. Contractors, LLC		\$36.0000	\$27,540.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>570.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$9.0000	\$5,130.00
Vulcan Construction Materials, LLC		\$12.0000	\$6,840.00
Jones Bros. Contractors, LLC		\$18.0000	\$10,260.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>110.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$15.0000	\$1,650.00
Vulcan Construction Materials, LLC		\$15.0000	\$1,650.00
Jones Bros. Contractors, LLC		\$30.0000	\$3,300.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>304.000 S.Y.</b>		
Hawkins Asphalt Paving, LLC		\$15.0000	\$4,560.00
Vulcan Construction Materials, LLC		\$15.0000	\$4,560.00
Jones Bros. Contractors, LLC		\$35.0000	\$10,640.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>504.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$25.0000	\$12,600.00
Vulcan Construction Materials, LLC		\$25.0000	\$12,600.00
Jones Bros. Contractors, LLC		\$20.0000	\$10,080.00

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>41.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$200.0000	\$8,200.00
Vulcan Construction Materials, LLC		\$200.0000	\$8,200.00
Jones Bros. Contractors, LLC		\$200.0000	\$8,200.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>1,784.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$12.0000	\$21,408.00
Vulcan Construction Materials, LLC		\$12.0000	\$21,408.00
Jones Bros. Contractors, LLC		\$18.0000	\$32,112.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>2,534.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$3.5000	\$8,869.00
Vulcan Construction Materials, LLC		\$3.5000	\$8,869.00
Jones Bros. Contractors, LLC		\$2.5000	\$6,335.00
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>			
	<b>2,621.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$2.0000	\$5,242.00
Vulcan Construction Materials, LLC		\$2.0000	\$5,242.00
Jones Bros. Contractors, LLC		\$2.0000	\$5,242.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>1.500 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$12,000.0000	\$18,000.00
Vulcan Construction Materials, LLC		\$12,000.0000	\$18,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$15,000.00
<b>716-02.24 PLASTIC PAVEMENT MARKING (12IN DWL)</b>			
	<b>687.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$5.0000	\$3,435.00
Vulcan Construction Materials, LLC		\$5.0000	\$3,435.00
Jones Bros. Contractors, LLC		\$3.0000	\$2,061.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>5.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$450.0000	\$2,250.00
Vulcan Construction Materials, LLC		\$450.0000	\$2,250.00
Jones Bros. Contractors, LLC		\$450.0000	\$2,250.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>5.000 EACH</b>		
Hawkins Asphalt Paving, LLC		\$1,100.0000	\$5,500.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$700.0000	\$3,500.00

		UNIT PRICE	EXTENSION
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>21.100 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$1,800.0000	\$37,980.00
Vulcan Construction Materials, LLC		\$1,800.0000	\$37,980.00
Jones Bros. Contractors, LLC		\$1,300.0000	\$27,430.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>1,292.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$1.2500	\$1,615.00
Vulcan Construction Materials, LLC		\$1.2500	\$1,615.00
Jones Bros. Contractors, LLC		\$1.5000	\$1,938.00
<b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>			
	<b>0.200 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$30,000.0000	\$6,000.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$18,000.0000	\$3,600.00
<b>716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"</b>			
	<b>0.100 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$50,000.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$50,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$750.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>21.100 L.M.</b>		
Hawkins Asphalt Paving, LLC		\$8,000.0000	\$168,800.00
Vulcan Construction Materials, LLC		\$8,000.0000	\$168,800.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$168,800.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hawkins Asphalt Paving, LLC		\$97,500.0000	\$97,500.00
Vulcan Construction Materials, LLC		\$50,000.0000	\$50,000.00
Jones Bros. Contractors, LLC		\$90,000.0000	\$90,000.00
<b>730-14.02 SAW SLOT</b>			
	<b>1,186.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$5.0000	\$5,930.00
Vulcan Construction Materials, LLC		\$4.0000	\$4,744.00
Jones Bros. Contractors, LLC		\$4.0000	\$4,744.00
<b>730-14.03 LOOP WIRE</b>			
	<b>2,872.000 L.F.</b>		
Hawkins Asphalt Paving, LLC		\$2.0000	\$5,744.00
Vulcan Construction Materials, LLC		\$0.8000	\$2,297.60
Jones Bros. Contractors, LLC		\$0.8000	\$2,297.60

**SUB-TOTAL ROADWAY**

Hawkins Asphalt Paving, LLC	\$2,960,095.85
Vulcan Construction Materials, LLC	\$3,157,180.35
Jones Bros. Contractors, LLC	\$3,497,038.10

**TOTAL CONTRACT**

Hawkins Asphalt Paving, LLC	\$2,960,095.85
Vulcan Construction Materials, LLC	\$3,157,180.35
Jones Bros. Contractors, LLC	\$3,497,038.10

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 27, 2025**

UNICOI COUNTY (Contract No. CNZ199 Call 035)

ER-STP-8600(38),86LVAR-M8-003

THE RESURFACING ON VARIOUS LOCAL ROADS USED FOR THE I-26 DETOUR (HURRICANE HELENE).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$652,854.90

		CONTRACT CNZ199	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>1.100 L.M.</b>		
Summers-Taylor, Inc.		\$14,054.8600	\$15,460.35
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>43.000 TON</b>		
Summers-Taylor, Inc.		\$593.1500	\$25,505.45
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>2.800 TON</b>		
Summers-Taylor, Inc.		\$1,310.4400	\$3,669.23
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>426.000 TON</b>		
Summers-Taylor, Inc.		\$301.3900	\$128,392.14
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>6,436.000 S.Y.</b>		
Summers-Taylor, Inc.		\$10.6900	\$68,800.84
<b>701-01.02 CONCRETE SIDEWALK (6 ")</b>			
	<b>800.000 S.F.</b>		
Summers-Taylor, Inc.		\$57.4800	\$45,984.00
<b>701-02.01 CONCRETE CURB RAMP (RETROFIT)</b>			
	<b>2,800.000 S.F.</b>		
Summers-Taylor, Inc.		\$72.1300	\$201,964.00
<b>702-01 CONCRETE CURB</b>			
	<b>1.000 C.Y.</b>		
Summers-Taylor, Inc.		\$5,633.3300	\$5,633.33
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>7.000 C.Y.</b>		
Summers-Taylor, Inc.		\$1,820.8500	\$12,745.95
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$107,282.4700	\$107,282.47
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>661.000 S.F.</b>		
Summers-Taylor, Inc.		\$9.5300	\$6,299.33
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>130.000 L.F.</b>		
Summers-Taylor, Inc.		\$12.4000	\$1,612.00

		CONTRACT CNZ199	
		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>42.000 L.F.</b>		
Summers-Taylor, Inc.		\$18.6000	\$781.20
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>0.600 L.M.</b>		
Summers-Taylor, Inc.		\$3,099.3500	\$1,859.61
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>0.600 L.M.</b>		
Summers-Taylor, Inc.		\$9,298.0300	\$5,578.82
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$13,456.1800	\$13,456.18
<b>730-14.02 SAW SLOT</b>	<b>500.000 L.F.</b>		
Summers-Taylor, Inc.		\$10.0200	\$5,010.00
<b>730-14.03 LOOP WIRE</b>	<b>1,000.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.8200	\$2,820.00

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.	\$652,854.90
----------------------	--------------

**TOTAL CONTRACT**

Summers-Taylor, Inc.	\$652,854.90
----------------------	--------------