

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COUNTIES BEDFORD, GILES, LAWRENCE, LEWIS, LINCOLN, MARSHALL, PERRY, RUTHERFORD, AND WAYNE (Contract No. CNY256 Call 001)

HSIP-REG3(232),R3SVAR-F3-065

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2025

DBE GOAL 8.00%

	TOTAL CONTRACT
Etchmark Pavement Maintenance Experts, LLC	\$475,105.62
MarCor Construction, Inc.	\$497,300.00
Nickell Company, LLC	\$533,691.29

		CONTRACT CNY256	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-01.03 REMOVAL OF TRASH AND DEBRIS			
	1.000 LS		
Etchmark Pavement Maintenance Experts, LLC		\$35,000.0000	\$35,000.00
MarCor Construction, Inc.		\$3,500.0000	\$3,500.00
Nickell Company, LLC		\$3,200.0000	\$3,200.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	9,743.000 S.F.		
Etchmark Pavement Maintenance Experts, LLC		\$35.0000	\$341,005.00
MarCor Construction, Inc.		\$40.0000	\$389,720.00
Nickell Company, LLC		\$40.6300	\$395,858.09
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	305.000 S.F.		
Etchmark Pavement Maintenance Experts, LLC		\$50.0000	\$15,250.00
MarCor Construction, Inc.		\$50.0000	\$15,250.00
Nickell Company, LLC		\$42.9400	\$13,096.70
712-01 TRAFFIC CONTROL			
	1.000 LS		
Etchmark Pavement Maintenance Experts, LLC		\$51,000.0000	\$51,000.00
MarCor Construction, Inc.		\$64,600.0000	\$64,600.00
Nickell Company, LLC		\$76,511.5000	\$76,511.50
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.100 L.M.		
Etchmark Pavement Maintenance Experts, LLC		\$2,500.0000	\$250.00
MarCor Construction, Inc.		\$10,000.0000	\$1,000.00
Nickell Company, LLC		\$31,250.0000	\$3,125.00
716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK)			
	50.000 L.F.		
Etchmark Pavement Maintenance Experts, LLC		\$25.0000	\$1,250.00
MarCor Construction, Inc.		\$40.0000	\$2,000.00
Nickell Company, LLC		\$18.7500	\$937.50
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	3.000 S.Y.		
Etchmark Pavement Maintenance Experts, LLC		\$25.0000	\$75.00
MarCor Construction, Inc.		\$50.0000	\$150.00
Nickell Company, LLC		\$37.5000	\$112.50
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Etchmark Pavement Maintenance Experts, LLC		\$25.0000	\$600.00
MarCor Construction, Inc.		\$45.0000	\$1,080.00
Nickell Company, LLC		\$31.2500	\$750.00

UNIT PRICE

EXTENSION

717-01 MOBILIZATION

1.000 LS

Etchmark Pavement Maintenance Experts, LLC

\$30,675.6200

\$30,675.62

MarCor Construction, Inc.

\$20,000.0000

\$20,000.00

Nickell Company, LLC

\$40,100.0000

\$40,100.00

SUB-TOTAL ROADWAY

Etchmark Pavement Maintenance Experts, LLC	\$475,105.62
MarCor Construction, Inc.	\$497,300.00
Nickell Company, LLC	\$533,691.29

TOTAL CONTRACT

Etchmark Pavement Maintenance Experts, LLC	\$475,105.62
MarCor Construction, Inc.	\$497,300.00
Nickell Company, LLC	\$533,691.29

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COUNTIES BENTON, CARROLL, DYER, GIBSON, HENRY, LAKE, OBION, AND WEAKLEY (Contract No. CNY257 Call 002)

HSIP-REG4(233),R4SVAR-F3-035

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

DBE GOAL 7.00%

	TOTAL CONTRACT
Martin Paving Company, Inc.	\$206,942.00
Ford Construction Company	\$266,298.00
Bluff City Construction Company, LLC	\$271,920.00

		CONTRACT CNY257	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-01.03 REMOVAL OF TRASH AND DEBRIS			
	1.000 LS		
Martin Paving Company, Inc.		\$3,800.0000	\$3,800.00
Ford Construction Company		\$15,000.0000	\$15,000.00
Bluff City Construction Company, LLC		\$16,500.0000	\$16,500.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	2,868.000 S.F.		
Martin Paving Company, Inc.		\$43.0000	\$123,324.00
Ford Construction Company		\$55.0000	\$157,740.00
Bluff City Construction Company, LLC		\$56.5000	\$162,042.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	134.000 S.F.		
Martin Paving Company, Inc.		\$60.0000	\$8,040.00
Ford Construction Company		\$55.0000	\$7,370.00
Bluff City Construction Company, LLC		\$45.0000	\$6,030.00
702-01 CONCRETE CURB			
	8.000 C.Y.		
Martin Paving Company, Inc.		\$2,000.0000	\$16,000.00
Ford Construction Company		\$1,200.0000	\$9,600.00
Bluff City Construction Company, LLC		\$750.0000	\$6,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Martin Paving Company, Inc.		\$27,600.0000	\$27,600.00
Ford Construction Company		\$35,000.0000	\$35,000.00
Bluff City Construction Company, LLC		\$38,855.0000	\$38,855.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	2.000 EACH		
Martin Paving Company, Inc.		\$195.0000	\$390.00
Ford Construction Company		\$500.0000	\$1,000.00
Bluff City Construction Company, LLC		\$350.0000	\$700.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.010 L.M.		
Martin Paving Company, Inc.		\$100,000.0000	\$1,000.00
Ford Construction Company		\$100,000.0000	\$1,000.00
Bluff City Construction Company, LLC		\$100,000.0000	\$1,000.00
716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK)			
	100.000 L.F.		
Martin Paving Company, Inc.		\$25.0000	\$2,500.00
Ford Construction Company		\$25.0000	\$2,500.00
Bluff City Construction Company, LLC		\$25.0000	\$2,500.00

		UNIT PRICE	EXTENSION
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	3.000 S.Y.		
Martin Paving Company, Inc.		\$100.0000	\$300.00
Ford Construction Company		\$100.0000	\$300.00
Bluff City Construction Company, LLC		\$100.0000	\$300.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	36.000 L.F.		
Martin Paving Company, Inc.		\$33.0000	\$1,188.00
Ford Construction Company		\$33.0000	\$1,188.00
Bluff City Construction Company, LLC		\$33.0000	\$1,188.00
716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)			
	40.000 L.F.		
Martin Paving Company, Inc.		\$15.0000	\$600.00
Ford Construction Company		\$15.0000	\$600.00
Bluff City Construction Company, LLC		\$15.0000	\$600.00
717-01 MOBILIZATION			
	1.000 LS		
Martin Paving Company, Inc.		\$22,200.0000	\$22,200.00
Ford Construction Company		\$35,000.0000	\$35,000.00
Bluff City Construction Company, LLC		\$36,205.0000	\$36,205.00

SUB-TOTAL ROADWAY

Martin Paving Company, Inc.	\$206,942.00
Ford Construction Company	\$266,298.00
Bluff City Construction Company, LLC	\$271,920.00

TOTAL CONTRACT

Martin Paving Company, Inc.	\$206,942.00
Ford Construction Company	\$266,298.00
Bluff City Construction Company, LLC	\$271,920.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

BLOUNT COUNTY (Contract No. CNY237 Call 003)

STP/HSIP-337(3),05S337-F3-002,05S337-F8-002,STP-NH/HSIP-73(83),05S073-F3-005,05S073-F8-005

THE RESURFACING ON S.R. 337 FROM NEAR U.S. 321 (S.R. 73) TO NEAR THE GREAT SMOKY MOUNTAINS NATIONAL PARK AND ON U.S. 321 (S.R. 73) FROM NEAR KINZEL SPRINGS BAPTIST CHURCH TO WEARS VALLEY ROAD.

PROJECT LENGTH - 4.690 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 8.00%

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$1,818,123.00
PRI of East Tennessee Inc.	\$1,917,066.00

		CONTRACT CNY237	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	10.700 L.M.		
APAC-Atlantic, Inc.		\$925.0000	\$9,897.50
PRI of East Tennessee Inc.		\$660.0000	\$7,062.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,540.000 TON		
APAC-Atlantic, Inc.		\$127.2500	\$195,965.00
PRI of East Tennessee Inc.		\$138.0000	\$212,520.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	123.000 TON		
APAC-Atlantic, Inc.		\$650.0000	\$79,950.00
PRI of East Tennessee Inc.		\$1,000.0000	\$123,000.00
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT			
	7,703.000 TON		
APAC-Atlantic, Inc.		\$142.7500	\$1,099,603.25
PRI of East Tennessee Inc.		\$154.0000	\$1,186,262.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	1.700 L.M.		
APAC-Atlantic, Inc.		\$745.0000	\$1,266.50
PRI of East Tennessee Inc.		\$820.0000	\$1,394.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	2.300 L.M.		
APAC-Atlantic, Inc.		\$745.0000	\$1,713.50
PRI of East Tennessee Inc.		\$820.0000	\$1,886.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	1.300 L.M.		
APAC-Atlantic, Inc.		\$745.0000	\$968.50
PRI of East Tennessee Inc.		\$820.0000	\$1,066.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	170.000 S.Y.		
APAC-Atlantic, Inc.		\$50.0000	\$8,500.00
PRI of East Tennessee Inc.		\$39.0000	\$6,630.00
705-06.32 GR TERMINAL (GATING) (TYPE 21) MASH TL2			
	4.000 EACH		
APAC-Atlantic, Inc.		\$4,525.0000	\$18,100.00
PRI of East Tennessee Inc.		\$5,400.0000	\$21,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Atlantic, Inc.		\$86,000.0000	\$86,000.00
PRI of East Tennessee Inc.		\$18,500.0000	\$18,500.00

		CONTRACT	CNY237
		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	120.000 EACH		
APAC-Atlantic, Inc.		\$45.0000	\$5,400.00
PRI of East Tennessee Inc.		\$49.0000	\$5,880.00
712-05.01 WARNING LIGHTS (TYPE A)			
	60.000 EACH		
APAC-Atlantic, Inc.		\$1.0000	\$60.00
PRI of East Tennessee Inc.		\$1.1500	\$69.00
712-06 SIGNS (CONSTRUCTION)			
	1,555.000 S.F.		
APAC-Atlantic, Inc.		\$9.2500	\$14,383.75
PRI of East Tennessee Inc.		\$10.0000	\$15,550.00
712-08.03 ARROW BOARD (TYPE C)			
	6.000 EACH		
APAC-Atlantic, Inc.		\$960.0000	\$5,760.00
PRI of East Tennessee Inc.		\$1,200.0000	\$7,200.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	532.000 EACH		
APAC-Atlantic, Inc.		\$38.5000	\$20,482.00
PRI of East Tennessee Inc.		\$43.0000	\$22,876.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	391.000 EACH		
APAC-Atlantic, Inc.		\$38.5000	\$15,053.50
PRI of East Tennessee Inc.		\$43.0000	\$16,813.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	91.000 EACH		
APAC-Atlantic, Inc.		\$38.5000	\$3,503.50
PRI of East Tennessee Inc.		\$43.0000	\$3,913.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	430.000 S.Y.		
APAC-Atlantic, Inc.		\$26.6000	\$11,438.00
PRI of East Tennessee Inc.		\$29.0000	\$12,470.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,200.000 L.F.		
APAC-Atlantic, Inc.		\$11.5000	\$13,800.00
PRI of East Tennessee Inc.		\$13.0000	\$15,600.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	51.000 EACH		
APAC-Atlantic, Inc.		\$170.0000	\$8,670.00
PRI of East Tennessee Inc.		\$200.0000	\$10,200.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,510.000 L.F.		
APAC-Atlantic, Inc.		\$26.0000	\$39,260.00
PRI of East Tennessee Inc.		\$29.0000	\$43,790.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	9.600 L.M.		
APAC-Atlantic, Inc.		\$1,075.0000	\$10,320.00
PRI of East Tennessee Inc.		\$1,200.0000	\$11,520.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	22.500 L.M.		
APAC-Atlantic, Inc.		\$3,400.0000	\$76,500.00
PRI of East Tennessee Inc.		\$3,700.0000	\$83,250.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	580.000 L.F.		
APAC-Atlantic, Inc.		\$1.6000	\$928.00
PRI of East Tennessee Inc.		\$1.7500	\$1,015.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$60,000.0000	\$60,000.00
PRI of East Tennessee Inc.		\$60,000.0000	\$60,000.00
730-14.02 SAW SLOT			
	3,000.000 L.F.		
APAC-Atlantic, Inc.		\$8.5000	\$25,500.00
PRI of East Tennessee Inc.		\$7.0000	\$21,000.00
730-14.03 LOOP WIRE			
	6,000.000 L.F.		
APAC-Atlantic, Inc.		\$0.8500	\$5,100.00
PRI of East Tennessee Inc.		\$1.0000	\$6,000.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$1,818,123.00
PRI of East Tennessee Inc.	\$1,917,066.00

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$1,818,123.00
PRI of East Tennessee Inc.	\$1,917,066.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COUNTIES BLOUNT, CAMPBELL, AND ROANE (Contract No. CNY249 Call 004)

HSIP-REG1(224),R1SVAR-F3-042

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

DBE GOAL 9.00%

	TOTAL CONTRACT
McKinnon Construction Company LLC	\$972,122.35
Southern Constructors, Inc.	\$1,391,209.00

		CONTRACT CNY249	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	McKinnon Construction Company LLC	\$5,500.0000	\$5,500.00
	Southern Constructors, Inc.	\$60,000.0000	\$60,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
		516.000 S.Y.	
	McKinnon Construction Company LLC	\$70.0000	\$36,120.00
	Southern Constructors, Inc.	\$80.0000	\$41,280.00
202-08.15	REMOVAL OF CURB AND GUTTER (SEE PLANS)		
		1,571.000 L.F.	
	McKinnon Construction Company LLC	\$30.0000	\$47,130.00
	Southern Constructors, Inc.	\$50.0000	\$78,550.00
203-07	FURNISHING & SPREADING TOPSOIL		
		96.000 C.Y.	
	McKinnon Construction Company LLC	\$85.0000	\$8,160.00
	Southern Constructors, Inc.	\$75.0000	\$7,200.00
701-01.01	CONCRETE SIDEWALK (4 ")		
		4,637.000 S.F.	
	McKinnon Construction Company LLC	\$18.0000	\$83,466.00
	Southern Constructors, Inc.	\$30.0000	\$139,110.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
		13,099.000 S.F.	
	McKinnon Construction Company LLC	\$45.0000	\$589,455.00
	Southern Constructors, Inc.	\$42.0000	\$550,158.00
701-02.03	CONCRETE CURB RAMP		
		53.000 S.F.	
	McKinnon Construction Company LLC	\$45.0000	\$2,385.00
	Southern Constructors, Inc.	\$45.0000	\$2,385.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
		1,444.000 S.F.	
	McKinnon Construction Company LLC	\$35.0000	\$50,540.00
	Southern Constructors, Inc.	\$55.0000	\$79,420.00
702-01	CONCRETE CURB		
		37.000 C.Y.	
	McKinnon Construction Company LLC	\$850.0000	\$31,450.00
	Southern Constructors, Inc.	\$1,550.0000	\$57,350.00
702-03	CONCRETE COMBINED CURB & GUTTER		
		13.000 C.Y.	
	McKinnon Construction Company LLC	\$900.0000	\$11,700.00
	Southern Constructors, Inc.	\$1,050.0000	\$13,650.00

		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
	1.000 LS		
	McKinnon Construction Company LLC	\$42,750.0000	\$42,750.00
	Southern Constructors, Inc.	\$200,000.0000	\$200,000.00
716-05.03	PAINTED PAVEMENT MARKING (CROSS-WALK)		
	310.000 L.F.		
	McKinnon Construction Company LLC	\$13.7500	\$4,262.50
	Southern Constructors, Inc.	\$35.0000	\$10,850.00
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)		
	667.000 L.F.		
	McKinnon Construction Company LLC	\$11.5500	\$7,703.85
	Southern Constructors, Inc.	\$18.0000	\$12,006.00
717-01	MOBILIZATION		
	1.000 LS		
	McKinnon Construction Company LLC	\$50,000.0000	\$50,000.00
	Southern Constructors, Inc.	\$135,000.0000	\$135,000.00
801-01	SEEDING (WITH MULCH)		
	10.000 UNIT		
	McKinnon Construction Company LLC	\$150.0000	\$1,500.00
	Southern Constructors, Inc.	\$425.0000	\$4,250.00

SUB-TOTAL ROADWAY

McKinnon Construction Company LLC	\$972,122.35
Southern Constructors, Inc.	\$1,391,209.00

TOTAL CONTRACT

McKinnon Construction Company LLC	\$972,122.35
Southern Constructors, Inc.	\$1,391,209.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

BRADLEY AND MCMINN COUNTIES (Contract No. CNY261 Call 005)

NH-I-75-1(158),06I075-F8-006,54I075-F8-004

THE RESURFACING ON I-75 FROM NORTH OF HOOPER GAP ROAD NW (L.M. 15.35) IN BRADLEY COUNTY TO SOUTH OF COUNTY ROAD 28 (L.M. 2.06) IN MCMINN COUNTY.

PROJECT LENGTH - 4.719 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 15, 2025

DBE GOAL 8.50%

	TOTAL CONTRACT
Wright Brothers Construction Company, Inc.	\$6,981,857.00
Talley Construction Company, Inc.	\$7,303,228.86

		CONTRACT CNY261	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	18.800 L.M.		
	Wright Brothers Construction Company, Inc.	\$725.0000	\$13,630.00
	Talley Construction Company, Inc.	\$1,911.8300	\$35,942.40
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,364.000 TON		
	Wright Brothers Construction Company, Inc.	\$54.0000	\$181,656.00
	Talley Construction Company, Inc.	\$71.0000	\$238,844.00
307-01.18 ASPHALT CONCRETE MIX (PG64-22) GRADING CM			
	4,430.000 TON		
	Wright Brothers Construction Company, Inc.	\$146.0000	\$646,780.00
	Talley Construction Company, Inc.	\$145.1700	\$643,103.10
307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM			
	10,251.000 TON		
	Wright Brothers Construction Company, Inc.	\$156.0000	\$1,599,156.00
	Talley Construction Company, Inc.	\$149.8600	\$1,536,214.86
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	28.000 TON		
	Wright Brothers Construction Company, Inc.	\$950.0000	\$26,600.00
	Talley Construction Company, Inc.	\$1,185.4300	\$33,192.04
403-01.10 HIGH PERFORMANCE FOG SEALS			
	22,148.000 S.Y.		
	Wright Brothers Construction Company, Inc.	\$0.7500	\$16,611.00
	Talley Construction Company, Inc.	\$1.6000	\$35,436.80
411-03.10 ACS MIX(PG76-22) GRADING D			
	1,695.000 TON		
	Wright Brothers Construction Company, Inc.	\$188.0000	\$318,660.00
	Talley Construction Company, Inc.	\$200.6900	\$340,169.55
411-03.23 ACS MIX (PG76-22) OGFC			
	10,070.000 TON		
	Wright Brothers Construction Company, Inc.	\$185.0000	\$1,862,950.00
	Talley Construction Company, Inc.	\$196.3500	\$1,977,244.50
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	18.800 L.M.		
	Wright Brothers Construction Company, Inc.	\$750.0000	\$14,100.00
	Talley Construction Company, Inc.	\$805.6500	\$15,146.22
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	18,118.000 TON		
	Wright Brothers Construction Company, Inc.	\$33.5000	\$606,953.00
	Talley Construction Company, Inc.	\$39.7500	\$720,190.50

			CONTRACT	CNY261
			UNIT PRICE	EXTENSION
502-01	CLEANING AND SEALING JOINTS			
		4,580.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$4.3000	\$19,694.00
	Talley Construction Company, Inc.		\$6.3300	\$28,991.40
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)			
		12,280.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$2.6000	\$31,928.00
	Talley Construction Company, Inc.		\$3.0500	\$37,454.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)			
		2,410.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$2.6000	\$6,266.00
	Talley Construction Company, Inc.		\$8.0500	\$19,400.50
503-01	GRINDING CONCRETE PAVEMENT			
		11,200.000 S.Y.		
	Wright Brothers Construction Company, Inc.		\$7.0000	\$78,400.00
	Talley Construction Company, Inc.		\$10.5400	\$118,048.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Wright Brothers Construction Company, Inc.		\$175,000.0000	\$175,000.00
	Talley Construction Company, Inc.		\$237,475.0000	\$237,475.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		290.000 EACH		
	Wright Brothers Construction Company, Inc.		\$36.0000	\$10,440.00
	Talley Construction Company, Inc.		\$37.9500	\$11,005.50
712-06	SIGNS (CONSTRUCTION)			
		2,207.000 S.F.		
	Wright Brothers Construction Company, Inc.		\$8.5000	\$18,759.50
	Talley Construction Company, Inc.		\$8.8000	\$19,421.60
712-08.03	ARROW BOARD (TYPE C)			
		2.000 EACH		
	Wright Brothers Construction Company, Inc.		\$1,400.0000	\$2,800.00
	Talley Construction Company, Inc.		\$1,437.5000	\$2,875.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY			
		2.000 EACH		
	Wright Brothers Construction Company, Inc.		\$6,000.0000	\$12,000.00
	Talley Construction Company, Inc.		\$6,210.0000	\$12,420.00
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY			
		8.000 EACH		
	Wright Brothers Construction Company, Inc.		\$6,200.0000	\$49,600.00
	Talley Construction Company, Inc.		\$6,440.0000	\$51,520.00

		CONTRACT CNY261	
		UNIT PRICE	EXTENSION
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	552.000 HOUR		
Wright Brothers Construction Company, Inc.		\$130.0000	\$71,760.00
Talley Construction Company, Inc.		\$132.2500	\$73,002.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	624.000 EACH		
Wright Brothers Construction Company, Inc.		\$51.0000	\$31,824.00
Talley Construction Company, Inc.		\$54.6300	\$34,089.12
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Wright Brothers Construction Company, Inc.		\$7,200.0000	\$28,800.00
Talley Construction Company, Inc.		\$7,590.0000	\$30,360.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	11,314.000 EACH		
Wright Brothers Construction Company, Inc.		\$36.8000	\$416,355.20
Talley Construction Company, Inc.		\$39.1000	\$442,377.40
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	4,988.000 EACH		
Wright Brothers Construction Company, Inc.		\$9.0000	\$44,892.00
Talley Construction Company, Inc.		\$9.7800	\$48,782.64
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	120.000 L.F.		
Wright Brothers Construction Company, Inc.		\$13.0000	\$1,560.00
Talley Construction Company, Inc.		\$13.8000	\$1,656.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	3.000 EACH		
Wright Brothers Construction Company, Inc.		\$190.0000	\$570.00
Talley Construction Company, Inc.		\$201.2500	\$603.75
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	873.000 L.F.		
Wright Brothers Construction Company, Inc.		\$8.0000	\$6,984.00
Talley Construction Company, Inc.		\$8.6300	\$7,533.99
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$270.0000	\$540.00
Talley Construction Company, Inc.		\$287.5000	\$575.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	25.000 S.F.		
Wright Brothers Construction Company, Inc.		\$30.0000	\$750.00
Talley Construction Company, Inc.		\$31.6300	\$790.75

		CONTRACT CNY261	
		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$295.0000	\$590.00
Talley Construction Company, Inc.		\$316.2500	\$632.50
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	50.200 L.M.		
Wright Brothers Construction Company, Inc.		\$1,350.0000	\$67,770.00
Talley Construction Company, Inc.		\$1,437.5000	\$72,162.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	26.600 L.M.		
Wright Brothers Construction Company, Inc.		\$6,475.0000	\$172,235.00
Talley Construction Company, Inc.		\$6,900.0000	\$183,540.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	2,939.000 L.F.		
Wright Brothers Construction Company, Inc.		\$2.4000	\$7,053.60
Talley Construction Company, Inc.		\$2.3000	\$6,759.70
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	631.000 L.F.		
Wright Brothers Construction Company, Inc.		\$2.7000	\$1,703.70
Talley Construction Company, Inc.		\$2.3000	\$1,451.30
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)			
	18,696.000 L.F.		
Wright Brothers Construction Company, Inc.		\$3.5000	\$65,436.00
Talley Construction Company, Inc.		\$3.4500	\$64,501.20
717-01 MOBILIZATION			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$134,410.0000	\$134,410.00
Talley Construction Company, Inc.		\$110,876.0400	\$110,876.04

403-02.01 TRACKLESS TACK COAT

\$870.0000

\$236,640.00

PAGE 6

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

128.000 TON

Talley Construction Company, Inc.

Wright Brothers Construction Company, Inc.

\$855.0000

\$109,440.00

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc.	\$6,745,217.00
Talley Construction Company, Inc.	\$7,193,788.86

SUB-TOTAL ROADWAY ALTERNATE AA1

Wright Brothers Construction Company, Inc.	\$236,640.00
--	--------------

SUB-TOTAL ROADWAY ALTERNATE AA2

Talley Construction Company, Inc.	\$109,440.00
-----------------------------------	--------------

TOTAL CONTRACT

Wright Brothers Construction Company, Inc.	\$6,981,857.00
Talley Construction Company, Inc.	\$7,303,228.86

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

CAMPBELL COUNTY (Contract No. CNY223 Call 006)

ER-NH-I-75-3(199),07I075-F3-015

THE SLIDE REPAIR ON I-75 NORTHBOUND NEAR M.M. 156.6 (L.M. 26.79).

PROJECT LENGTH - 0.105 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

DBE GOAL 3.00%

	TOTAL CONTRACT
Twin K Construction, Inc.	\$1,147,562.25
Jones Bros. Contractors, LLC	\$1,354,179.30

		CONTRACT CNY223	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Twin K Construction, Inc.	\$20,000.0000	\$20,000.00
	Jones Bros. Contractors, LLC	\$75,000.0000	\$75,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		2,948.000 C.Y.	
	Twin K Construction, Inc.	\$51.0000	\$150,348.00
	Jones Bros. Contractors, LLC	\$100.0000	\$294,800.00
203-06	WATER		
		1.000 M.G.	
	Twin K Construction, Inc.	\$700.0000	\$700.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$1,000.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
		1.000 L.M.	
	Twin K Construction, Inc.	\$5,700.0000	\$5,700.00
	Jones Bros. Contractors, LLC	\$600.0000	\$600.00
209-05	SEDIMENT REMOVAL		
		13.000 C.Y.	
	Twin K Construction, Inc.	\$33.0000	\$429.00
	Jones Bros. Contractors, LLC	\$50.0000	\$650.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
		114.000 L.F.	
	Twin K Construction, Inc.	\$20.0000	\$2,280.00
	Jones Bros. Contractors, LLC	\$12.7500	\$1,453.50
209-08.07	ROCK CHECK DAM		
		5.000 EACH	
	Twin K Construction, Inc.	\$2,300.0000	\$11,500.00
	Jones Bros. Contractors, LLC	\$1,500.0000	\$7,500.00
209-08.08	ENHANCED ROCK CHECK DAM		
		1.000 EACH	
	Twin K Construction, Inc.	\$4,100.0000	\$4,100.00
	Jones Bros. Contractors, LLC	\$2,500.0000	\$2,500.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
		78.000 TON	
	Twin K Construction, Inc.	\$102.0000	\$7,956.00
	Jones Bros. Contractors, LLC	\$150.0000	\$11,700.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
		1.000 TON	
	Twin K Construction, Inc.	\$1,600.0000	\$1,600.00
	Jones Bros. Contractors, LLC	\$1,370.0000	\$1,370.00

		CONTRACT CNY223	
		UNIT PRICE	EXTENSION
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	1.000 TON		
	Twin K Construction, Inc.	\$1,250.0000	\$1,250.00
	Jones Bros. Contractors, LLC	\$1,060.0000	\$1,060.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
	25.000 TON		
	Twin K Construction, Inc.	\$502.0000	\$12,550.00
	Jones Bros. Contractors, LLC	\$432.0000	\$10,800.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	25.000 TON		
	Twin K Construction, Inc.	\$340.0000	\$8,500.00
	Jones Bros. Contractors, LLC	\$1,076.0000	\$26,900.00
604-07.02	RETAINING WALL (#2 REPAIR FROM STA. 1581+80 TO STA. 1584+82)		
	3,926.000 S.F.		
	Twin K Construction, Inc.	\$100.0000	\$392,600.00
	Jones Bros. Contractors, LLC	\$55.0000	\$215,930.00
621-03.04	30" TEMPORARY DRAINAGE PIPE		
	20.000 L.F.		
	Twin K Construction, Inc.	\$93.0000	\$1,860.00
	Jones Bros. Contractors, LLC	\$190.0000	\$3,800.00
707-10.01	ROCKFALL FENCE (TYPE I)		
	486.000 L.F.		
	Twin K Construction, Inc.	\$170.0000	\$82,620.00
	Jones Bros. Contractors, LLC	\$425.0000	\$206,550.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	50.000 TON		
	Twin K Construction, Inc.	\$73.0000	\$3,650.00
	Jones Bros. Contractors, LLC	\$75.0000	\$3,750.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	1,008.000 TON		
	Twin K Construction, Inc.	\$66.0000	\$66,528.00
	Jones Bros. Contractors, LLC	\$75.0000	\$75,600.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Twin K Construction, Inc.	\$20,000.0000	\$20,000.00
	Jones Bros. Contractors, LLC	\$125,000.0000	\$125,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
	520.000 L.F.		
	Twin K Construction, Inc.	\$50.0000	\$26,000.00
	Jones Bros. Contractors, LLC	\$100.0000	\$52,000.00

		CONTRACT CNY223	
		UNIT PRICE	EXTENSION
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
	1.000 EACH		
	Twin K Construction, Inc.	\$8,500.0000	\$8,500.00
	Jones Bros. Contractors, LLC	\$7,250.0000	\$7,250.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	27.000 EACH		
	Twin K Construction, Inc.	\$41.0000	\$1,107.00
	Jones Bros. Contractors, LLC	\$35.0000	\$945.00
712-04.50	BARRIER RAIL DELINEATOR		
	19.000 EACH		
	Twin K Construction, Inc.	\$23.5000	\$446.50
	Jones Bros. Contractors, LLC	\$20.0000	\$380.00
712-06	SIGNS (CONSTRUCTION)		
	478.000 S.F.		
	Twin K Construction, Inc.	\$18.0000	\$8,604.00
	Jones Bros. Contractors, LLC	\$15.0000	\$7,170.00
712-08.03	ARROW BOARD (TYPE C)		
	1.000 EACH		
	Twin K Construction, Inc.	\$1,500.0000	\$1,500.00
	Jones Bros. Contractors, LLC	\$1,250.0000	\$1,250.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)		
	1,227.000 L.F.		
	Twin K Construction, Inc.	\$4.7500	\$5,828.25
	Jones Bros. Contractors, LLC	\$3.9000	\$4,785.30
716-01.05	TEMPORARY RAISED PAVEMENT MARKER		
	30.000 EACH		
	Twin K Construction, Inc.	\$15.0000	\$450.00
	Jones Bros. Contractors, LLC	\$12.0000	\$360.00
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)		
	345.000 L.F.		
	Twin K Construction, Inc.	\$3.0000	\$1,035.00
	Jones Bros. Contractors, LLC	\$2.5000	\$862.50
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	1.000 L.M.		
	Twin K Construction, Inc.	\$9,900.0000	\$9,900.00
	Jones Bros. Contractors, LLC	\$8,500.0000	\$8,500.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	559.000 L.F.		
	Twin K Construction, Inc.	\$2.5000	\$1,397.50
	Jones Bros. Contractors, LLC	\$2.0000	\$1,118.00

UNIT PRICE

EXTENSION

717-01 MOBILIZATION

1.000 LS

Twin K Construction, Inc.

\$200,000.0000

\$200,000.00

Jones Bros. Contractors, LLC

\$135,000.0000

\$135,000.00

740-06.01 GEOMEMBRANE

1,151.000 S.Y.

Twin K Construction, Inc.

\$18.0000

\$20,718.00

Jones Bros. Contractors, LLC

\$15.0000

\$17,265.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

86.000 S.Y.

Twin K Construction, Inc.

\$30.0000

\$2,580.00

Jones Bros. Contractors, LLC

\$30.0000

\$2,580.00

930-08.28 LOADING TEST (GROUTED ANCHOR)

39.000 EACH

Twin K Construction, Inc.

\$1,675.0000

\$65,325.00

Jones Bros. Contractors, LLC

\$1,250.0000

\$48,750.00

SUB-TOTAL ROADWAY

Twin K Construction, Inc.	\$1,147,562.25
Jones Bros. Contractors, LLC	\$1,354,179.30

TOTAL CONTRACT

Twin K Construction, Inc.	\$1,147,562.25
Jones Bros. Contractors, LLC	\$1,354,179.30

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

CAMPBELL COUNTY (Contract No. CNY243 Call 007)

07I075-M3-011

THE REPAIR OF THE BRIDGES ON I-75 OVER BETTER CHANEE ROAD AND THE RJ CORMAN RAILROAD (L.M. 2.68).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2025

	TOTAL CONTRACT
Southern Constructors, Inc.	\$2,670,502.00
Mid-State Construction Company, Inc.	\$3,285,688.66
Jones Bros. Contractors, LLC	\$3,550,210.43

		CONTRACT CNY243	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
201-05.31 VEGETATION REMOVAL			
	1.000 LS		
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$15,338.6300	\$15,338.63
Jones Bros. Contractors, LLC		\$200,000.0000	\$200,000.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	712.000 TON		
Southern Constructors, Inc.		\$200.0000	\$142,400.00
Mid-State Construction Company, Inc.		\$173.2000	\$123,318.40
Jones Bros. Contractors, LLC		\$138.0000	\$98,256.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	6.900 TON		
Southern Constructors, Inc.		\$1,700.0000	\$11,730.00
Mid-State Construction Company, Inc.		\$1,280.2000	\$8,833.38
Jones Bros. Contractors, LLC		\$1,020.0000	\$7,038.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	877.000 TON		
Southern Constructors, Inc.		\$245.0000	\$214,865.00
Mid-State Construction Company, Inc.		\$246.0000	\$215,742.00
Jones Bros. Contractors, LLC		\$196.0000	\$171,892.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	2.300 L.M.		
Southern Constructors, Inc.		\$4,000.0000	\$9,200.00
Mid-State Construction Company, Inc.		\$3,865.7100	\$8,891.13
Jones Bros. Contractors, LLC		\$3,081.0000	\$7,086.30
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	8,400.000 S.Y.		
Southern Constructors, Inc.		\$6.0000	\$50,400.00
Mid-State Construction Company, Inc.		\$8.0300	\$67,452.00
Jones Bros. Contractors, LLC		\$6.4000	\$53,760.00
603-02.15 REPAINT EXISTING BEARINGS			
	1.000 LS		
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$11,923.4500	\$11,923.45
Jones Bros. Contractors, LLC		\$24,000.0000	\$24,000.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	3,938.000 S.Y.		
Southern Constructors, Inc.		\$17.0000	\$66,946.00
Mid-State Construction Company, Inc.		\$16.2500	\$63,992.50
Jones Bros. Contractors, LLC		\$15.0000	\$59,070.00

		CONTRACT CNY243	
		UNIT PRICE	EXTENSION
604-10.05 CONCRETE			
	163.000 S.F.		
Southern Constructors, Inc.		\$280.0000	\$45,640.00
Mid-State Construction Company, Inc.		\$468.6800	\$76,394.84
Jones Bros. Contractors, LLC		\$600.0000	\$97,800.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Southern Constructors, Inc.		\$110,000.0000	\$110,000.00
Mid-State Construction Company, Inc.		\$47,442.7800	\$47,442.78
Jones Bros. Contractors, LLC		\$37,800.0000	\$37,800.00
604-10.21 CONTAINMENT & DISPOSAL OF WASTE			
	1.000 LS		
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$6,903.0500	\$6,903.05
Jones Bros. Contractors, LLC		\$6,000.0000	\$6,000.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	195.000 S.Y.		
Southern Constructors, Inc.		\$1,000.0000	\$195,000.00
Mid-State Construction Company, Inc.		\$1,858.5200	\$362,411.40
Jones Bros. Contractors, LLC		\$1,750.0000	\$341,250.00
604-10.42 CONCRETE REPAIRS			
	2.000 C.F.		
Southern Constructors, Inc.		\$2,500.0000	\$5,000.00
Mid-State Construction Company, Inc.		\$3,298.3200	\$6,596.64
Jones Bros. Contractors, LLC		\$10,000.0000	\$20,000.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	380.000 S.Y.		
Southern Constructors, Inc.		\$380.0000	\$144,400.00
Mid-State Construction Company, Inc.		\$510.6200	\$194,035.60
Jones Bros. Contractors, LLC		\$1,000.0000	\$380,000.00
604-10.54 CONCRETE REPAIRS			
	163.000 S.F.		
Southern Constructors, Inc.		\$280.0000	\$45,640.00
Mid-State Construction Company, Inc.		\$468.7700	\$76,409.51
Jones Bros. Contractors, LLC		\$600.0000	\$97,800.00
604-10.55 CONCRETE (FOUNDATION REPAIRS)			
	7.000 C.Y.		
Southern Constructors, Inc.		\$2,500.0000	\$17,500.00
Mid-State Construction Company, Inc.		\$2,906.7000	\$20,346.90
Jones Bros. Contractors, LLC		\$10,000.0000	\$70,000.00

		CONTRACT CNY243	
		UNIT PRICE	EXTENSION
604-10.58 EPOXY INJECTION (INJECTION)			
	86.000 GAL.		
Southern Constructors, Inc.		\$180.0000	\$15,480.00
Mid-State Construction Company, Inc.		\$451.8400	\$38,858.24
Jones Bros. Contractors, LLC		\$360.0000	\$30,960.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	860.000 L.F.		
Southern Constructors, Inc.		\$120.0000	\$103,200.00
Mid-State Construction Company, Inc.		\$102.3100	\$87,986.60
Jones Bros. Contractors, LLC		\$76.0000	\$65,360.00
617-01 BRIDGE DECK SEALANT			
	3,144.000 S.Y.		
Southern Constructors, Inc.		\$32.0000	\$100,608.00
Mid-State Construction Company, Inc.		\$59.6500	\$187,539.60
Jones Bros. Contractors, LLC		\$45.1700	\$142,014.48
707-07.01 CHAIN-LINK FENCE (BRIDGES)			
	2,450.000 S.F.		
Southern Constructors, Inc.		\$38.0000	\$93,100.00
Mid-State Construction Company, Inc.		\$40.1600	\$98,392.00
Jones Bros. Contractors, LLC		\$25.0000	\$61,250.00
709-04 REINFORCED CONCRETE SLOPE PAVEMENT			
	2.000 C.Y.		
Southern Constructors, Inc.		\$5,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$2,657.9200	\$5,315.84
Jones Bros. Contractors, LLC		\$7,500.0000	\$15,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Southern Constructors, Inc.		\$80,000.0000	\$80,000.00
Mid-State Construction Company, Inc.		\$338,748.3300	\$338,748.33
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	360.000 L.F.		
Southern Constructors, Inc.		\$80.0000	\$28,800.00
Mid-State Construction Company, Inc.		\$83.8900	\$30,200.40
Jones Bros. Contractors, LLC		\$100.0000	\$36,000.00
712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)			
	920.000 L.F.		
Southern Constructors, Inc.		\$100.0000	\$92,000.00
Mid-State Construction Company, Inc.		\$118.9300	\$109,415.60
Jones Bros. Contractors, LLC		\$175.0000	\$161,000.00

		CONTRACT CNY243	
		UNIT PRICE	EXTENSION
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
	2.000 EACH		
	Southern Constructors, Inc.	\$10,000.0000	\$20,000.00
	Mid-State Construction Company, Inc.	\$13,806.1000	\$27,612.20
	Jones Bros. Contractors, LLC	\$20,000.0000	\$40,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	281.000 EACH		
	Southern Constructors, Inc.	\$45.0000	\$12,645.00
	Mid-State Construction Company, Inc.	\$49.5800	\$13,931.98
	Jones Bros. Contractors, LLC	\$39.5000	\$11,099.50
712-04.50	BARRIER RAIL DELINEATOR		
	47.000 EACH		
	Southern Constructors, Inc.	\$30.0000	\$1,410.00
	Mid-State Construction Company, Inc.	\$18.8300	\$885.01
	Jones Bros. Contractors, LLC	\$15.0000	\$705.00
712-06	SIGNS (CONSTRUCTION)		
	811.000 S.F.		
	Southern Constructors, Inc.	\$18.0000	\$14,598.00
	Mid-State Construction Company, Inc.	\$10.3500	\$8,393.85
	Jones Bros. Contractors, LLC	\$8.2500	\$6,690.75
712-08.03	ARROW BOARD (TYPE C)		
	2.000 EACH		
	Southern Constructors, Inc.	\$3,500.0000	\$7,000.00
	Mid-State Construction Company, Inc.	\$1,631.6300	\$3,263.26
	Jones Bros. Contractors, LLC	\$1,300.0000	\$2,600.00
712-08.12	QUEUE PROTECTION TRUCK		
	224.000 DAY		
	Southern Constructors, Inc.	\$1,450.0000	\$324,800.00
	Mid-State Construction Company, Inc.	\$1,400.0000	\$313,600.00
	Jones Bros. Contractors, LLC	\$1,650.0000	\$369,600.00
712-08.14	PORTABLE QUEUE WARNING SYSTEM		
	28.000 DAY		
	Southern Constructors, Inc.	\$4,000.0000	\$112,000.00
	Mid-State Construction Company, Inc.	\$3,702.5500	\$103,671.40
	Jones Bros. Contractors, LLC	\$2,950.0000	\$82,600.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)		
	39,320.000 L.F.		
	Southern Constructors, Inc.	\$4.0000	\$157,280.00
	Mid-State Construction Company, Inc.	\$4.0800	\$160,425.60
	Jones Bros. Contractors, LLC	\$3.1200	\$122,678.40

		UNIT PRICE	EXTENSION
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Southern Constructors, Inc.		\$30.0000	\$720.00
Mid-State Construction Company, Inc.		\$18.8300	\$451.92
Jones Bros. Contractors, LLC		\$17.5000	\$420.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Southern Constructors, Inc.		\$8,500.0000	\$17,000.00
Mid-State Construction Company, Inc.		\$10,354.5800	\$20,709.16
Jones Bros. Contractors, LLC		\$8,250.0000	\$16,500.00
716-01.22 SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)			
	144.000 EACH		
Southern Constructors, Inc.		\$60.0000	\$8,640.00
Mid-State Construction Company, Inc.		\$56.4800	\$8,133.12
Jones Bros. Contractors, LLC		\$45.0000	\$6,480.00
716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)			
	5.000 L.M.		
Southern Constructors, Inc.		\$7,500.0000	\$37,500.00
Mid-State Construction Company, Inc.		\$8,471.9300	\$42,359.65
Jones Bros. Contractors, LLC		\$6,500.0000	\$32,500.00
717-01 MOBILIZATION			
	1.000 LS		
Southern Constructors, Inc.		\$220,000.0000	\$220,000.00
Mid-State Construction Company, Inc.		\$328,284.6900	\$328,284.69
Jones Bros. Contractors, LLC		\$350,000.0000	\$350,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Southern Constructors, Inc.		\$55,000.0000	\$55,000.00
Mid-State Construction Company, Inc.		\$51,478.0000	\$51,478.00
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00

SUB-TOTAL BRIDGE

Southern Constructors, Inc.	\$2,670,502.00
Mid-State Construction Company, Inc.	\$3,285,688.66
Jones Bros. Contractors, LLC	\$3,550,210.43

TOTAL CONTRACT

Southern Constructors, Inc.	\$2,670,502.00
Mid-State Construction Company, Inc.	\$3,285,688.66
Jones Bros. Contractors, LLC	\$3,550,210.43

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COUNTIES CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, MAURY, MONTGOMERY, ROBERTSON, AND STEWART (Contract No. CNY255 Call 009)

HSIP-REG3(231),R3SVAR-F3-064

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2025

DBE GOAL 9.00%

TOTAL CONTRACT	
Etchmark Pavement Maintenance Experts, LLC	\$773,795.00
MarCor Construction, Inc.	\$831,379.00
Nickell Company, LLC	\$895,999.57
Bluff City Construction Company, LLC	\$910,873.50

		CONTRACT CNY255	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-01.03 REMOVAL OF TRASH AND DEBRIS			
	1.000 LS		
Etchmark Pavement Maintenance Experts, LLC		\$42,500.0000	\$42,500.00
MarCor Construction, Inc.		\$3,500.0000	\$3,500.00
Nickell Company, LLC		\$5,400.0000	\$5,400.00
Bluff City Construction Company, LLC		\$66,500.0000	\$66,500.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	31.000 S.F.		
Etchmark Pavement Maintenance Experts, LLC		\$50.0000	\$1,550.00
MarCor Construction, Inc.		\$55.0000	\$1,705.00
Nickell Company, LLC		\$20.0000	\$620.00
Bluff City Construction Company, LLC		\$20.0000	\$620.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	16,657.000 S.F.		
Etchmark Pavement Maintenance Experts, LLC		\$35.0000	\$582,995.00
MarCor Construction, Inc.		\$42.0000	\$699,594.00
Nickell Company, LLC		\$40.6300	\$676,773.91
Bluff City Construction Company, LLC		\$37.0000	\$616,309.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	139.000 S.F.		
Etchmark Pavement Maintenance Experts, LLC		\$50.0000	\$6,950.00
MarCor Construction, Inc.		\$50.0000	\$6,950.00
Nickell Company, LLC		\$42.9400	\$5,968.66
Bluff City Construction Company, LLC		\$55.0000	\$7,645.00
702-01 CONCRETE CURB			
	6.000 C.Y.		
Etchmark Pavement Maintenance Experts, LLC		\$1,000.0000	\$6,000.00
MarCor Construction, Inc.		\$1,200.0000	\$7,200.00
Nickell Company, LLC		\$850.0000	\$5,100.00
Bluff City Construction Company, LLC		\$800.0000	\$4,800.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Etchmark Pavement Maintenance Experts, LLC		\$85,000.0000	\$85,000.00
MarCor Construction, Inc.		\$75,000.0000	\$75,000.00
Nickell Company, LLC		\$135,590.0000	\$135,590.00
Bluff City Construction Company, LLC		\$106,229.5000	\$106,229.50
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
Etchmark Pavement Maintenance Experts, LLC		\$1,750.0000	\$1,750.00
MarCor Construction, Inc.		\$1,000.0000	\$1,000.00
Nickell Company, LLC		\$822.0000	\$822.00
Bluff City Construction Company, LLC		\$350.0000	\$350.00

		UNIT PRICE	EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.100 L.M.		
Etchmark Pavement Maintenance Experts, LLC		\$2,500.0000	\$250.00
MarCor Construction, Inc.		\$10,000.0000	\$1,000.00
Nickell Company, LLC		\$31,250.0000	\$3,125.00
Bluff City Construction Company, LLC		\$25,005.0000	\$2,500.50
716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK)			
	40.000 L.F.		
Etchmark Pavement Maintenance Experts, LLC		\$25.0000	\$1,000.00
MarCor Construction, Inc.		\$40.0000	\$1,600.00
Nickell Company, LLC		\$18.7500	\$750.00
Bluff City Construction Company, LLC		\$15.4500	\$618.00
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	3.000 S.Y.		
Etchmark Pavement Maintenance Experts, LLC		\$25.0000	\$75.00
MarCor Construction, Inc.		\$250.0000	\$750.00
Nickell Company, LLC		\$37.5000	\$112.50
Bluff City Construction Company, LLC		\$31.0000	\$93.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Etchmark Pavement Maintenance Experts, LLC		\$25.0000	\$600.00
MarCor Construction, Inc.		\$45.0000	\$1,080.00
Nickell Company, LLC		\$31.2500	\$750.00
Bluff City Construction Company, LLC		\$25.7500	\$618.00
716-05.22 PAINTED PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	30.000 L.F.		
Etchmark Pavement Maintenance Experts, LLC		\$25.0000	\$750.00
MarCor Construction, Inc.		\$100.0000	\$3,000.00
Nickell Company, LLC		\$56.2500	\$1,687.50
Bluff City Construction Company, LLC		\$46.3500	\$1,390.50
717-01 MOBILIZATION			
	1.000 LS		
Etchmark Pavement Maintenance Experts, LLC		\$44,375.0000	\$44,375.00
MarCor Construction, Inc.		\$29,000.0000	\$29,000.00
Nickell Company, LLC		\$59,300.0000	\$59,300.00
Bluff City Construction Company, LLC		\$103,200.0000	\$103,200.00

SUB-TOTAL ROADWAY

Etchmark Pavement Maintenance Experts, LLC	\$773,795.00
MarCor Construction, Inc.	\$831,379.00
Nickell Company, LLC	\$895,999.57
Bluff City Construction Company, LLC	\$910,873.50

TOTAL CONTRACT

Etchmark Pavement Maintenance Experts, LLC	\$773,795.00
MarCor Construction, Inc.	\$831,379.00
Nickell Company, LLC	\$895,999.57
Bluff City Construction Company, LLC	\$910,873.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

CHESTER COUNTY (Contract No. CNY188 Call 010)

BR-STP/HIP-100(80),12006-3219-94,BR-STP/HIP-100(81),12007-3220-94

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON S.R. 100 OVER THE SOUTH FORK FORKED DEER RIVER (L.M. 14.16), AND A CONCRETE I-BEAM BRIDGE OVER DRY BRANCH (L.M. 16.03), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.914 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2026

DBE GOAL 8.00%

	TOTAL CONTRACT
Dement Construction Company, LLC	\$15,348,359.49
Ford Construction Company	\$16,027,390.41
Jones Bros. Contractors, LLC	\$19,258,857.85

		CONTRACT CNY188	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Dement Construction Company, LLC	\$65,500.0000	\$65,500.00
	Ford Construction Company	\$167,000.0000	\$167,000.00
	Jones Bros. Contractors, LLC	\$100,000.0000	\$100,000.00
109-10.01	TRAINEE		
	2,720.000 HOUR		
	Dement Construction Company, LLC	\$0.8000	\$2,176.00
	Ford Construction Company	\$0.8000	\$2,176.00
	Jones Bros. Contractors, LLC	\$0.8000	\$2,176.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Dement Construction Company, LLC	\$200,000.0000	\$200,000.00
	Ford Construction Company	\$180,000.0000	\$180,000.00
	Jones Bros. Contractors, LLC	\$725,000.0000	\$725,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Dement Construction Company, LLC	\$150.0000	\$150.00
	Ford Construction Company	\$8,000.0000	\$8,000.00
	Jones Bros. Contractors, LLC	\$5,000.0000	\$5,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	10,281.000 C.Y.		
	Dement Construction Company, LLC	\$14.0000	\$143,934.00
	Ford Construction Company	\$19.0000	\$195,339.00
	Jones Bros. Contractors, LLC	\$22.0000	\$226,182.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	25,971.000 C.Y.		
	Dement Construction Company, LLC	\$17.0000	\$441,507.00
	Ford Construction Company	\$17.0000	\$441,507.00
	Jones Bros. Contractors, LLC	\$17.0000	\$441,507.00
203-03.10	SELECT GRANULAR MATERIAL		
	3,630.000 TON		
	Dement Construction Company, LLC	\$24.0000	\$87,120.00
	Ford Construction Company	\$25.0000	\$90,750.00
	Jones Bros. Contractors, LLC	\$18.0000	\$65,340.00
203-04	PLACING AND SPREADING TOPSOIL		
	401.000 C.Y.		
	Dement Construction Company, LLC	\$8.0000	\$3,208.00
	Ford Construction Company	\$11.0000	\$4,411.00
	Jones Bros. Contractors, LLC	\$20.0000	\$8,020.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
203-06	WATER		
	208.000 M.G.		
	Dement Construction Company, LLC	\$26.0000	\$5,408.00
	Ford Construction Company	\$35.0000	\$7,280.00
	Jones Bros. Contractors, LLC	\$1.0000	\$208.00
203-07	FURNISHING & SPREADING TOPSOIL		
	2,869.000 C.Y.		
	Dement Construction Company, LLC	\$1.0000	\$2,869.00
	Ford Construction Company	\$19.0000	\$54,511.00
	Jones Bros. Contractors, LLC	\$24.0000	\$68,856.00
203-50	CONSTRUCTION OF HAUL ROAD		
	1.000 LS		
	Dement Construction Company, LLC	\$750,000.0000	\$750,000.00
	Ford Construction Company	\$735,000.0000	\$735,000.00
	Jones Bros. Contractors, LLC	\$1,980,000.0000	\$1,980,000.00
209-02.07	18" TEMPORARY SLOPE DRAIN		
	33.000 L.F.		
	Dement Construction Company, LLC	\$25.0000	\$825.00
	Ford Construction Company	\$38.0000	\$1,254.00
	Jones Bros. Contractors, LLC	\$35.0000	\$1,155.00
209-03.21	FILTER SOCK (12 INCH)		
	100.000 L.F.		
	Dement Construction Company, LLC	\$10.0000	\$1,000.00
	Ford Construction Company	\$10.5000	\$1,050.00
	Jones Bros. Contractors, LLC	\$10.0000	\$1,000.00
209-05	SEDIMENT REMOVAL		
	477.000 C.Y.		
	Dement Construction Company, LLC	\$12.0000	\$5,724.00
	Ford Construction Company	\$11.0000	\$5,247.00
	Jones Bros. Contractors, LLC	\$15.0000	\$7,155.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	8,576.000 L.F.		
	Dement Construction Company, LLC	\$4.5000	\$38,592.00
	Ford Construction Company	\$4.3500	\$37,305.60
	Jones Bros. Contractors, LLC	\$4.5000	\$38,592.00
209-08.07	ROCK CHECK DAM		
	1.000 EACH		
	Dement Construction Company, LLC	\$1,000.0000	\$1,000.00
	Ford Construction Company	\$850.0000	\$850.00
	Jones Bros. Contractors, LLC	\$800.0000	\$800.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
209-08.08	ENHANCED ROCK CHECK DAM		
	4.000 EACH		
	Dement Construction Company, LLC	\$1,300.0000	\$5,200.00
	Ford Construction Company	\$1,050.0000	\$4,200.00
	Jones Bros. Contractors, LLC	\$950.0000	\$3,800.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
	6.000 EACH		
	Dement Construction Company, LLC	\$700.0000	\$4,200.00
	Ford Construction Company	\$1,150.0000	\$6,900.00
	Jones Bros. Contractors, LLC	\$650.0000	\$3,900.00
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
	4.000 EACH		
	Dement Construction Company, LLC	\$700.0000	\$2,800.00
	Ford Construction Company	\$1,150.0000	\$4,600.00
	Jones Bros. Contractors, LLC	\$650.0000	\$2,600.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
	2.000 EACH		
	Dement Construction Company, LLC	\$450.0000	\$900.00
	Ford Construction Company	\$500.0000	\$1,000.00
	Jones Bros. Contractors, LLC	\$500.0000	\$1,000.00
209-65.03	TEMPORARY DIVERSION CHANNEL		
	280.000 L.F.		
	Dement Construction Company, LLC	\$1.0000	\$280.00
	Ford Construction Company	\$13.0000	\$3,640.00
	Jones Bros. Contractors, LLC	\$250.0000	\$70,000.00
209-65.04	TEMPORARY IN STREAM DIVERSION		
	400.000 L.F.		
	Dement Construction Company, LLC	\$60.0000	\$24,000.00
	Ford Construction Company	\$96.0000	\$38,400.00
	Jones Bros. Contractors, LLC	\$400.0000	\$160,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	17,461.000 TON		
	Dement Construction Company, LLC	\$34.5000	\$602,404.50
	Ford Construction Company	\$37.0000	\$646,057.00
	Jones Bros. Contractors, LLC	\$36.0000	\$628,596.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	870.000 TON		
	Dement Construction Company, LLC	\$35.0000	\$30,450.00
	Ford Construction Company	\$53.0000	\$46,110.00
	Jones Bros. Contractors, LLC	\$48.0000	\$41,760.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	2,025.000 TON		
Dement Construction Company, LLC		\$135.0000	\$273,375.00
Ford Construction Company		\$159.0000	\$321,975.00
Jones Bros. Contractors, LLC		\$140.0000	\$283,500.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	2,438.000 TON		
Dement Construction Company, LLC		\$135.0000	\$329,130.00
Ford Construction Company		\$145.0000	\$353,510.00
Jones Bros. Contractors, LLC		\$135.0000	\$329,130.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	32.000 TON		
Dement Construction Company, LLC		\$450.0000	\$14,400.00
Ford Construction Company		\$200.0000	\$6,400.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$32,000.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	109.000 TON		
Dement Construction Company, LLC		\$25.0000	\$2,725.00
Ford Construction Company		\$5.0000	\$545.00
Jones Bros. Contractors, LLC		\$60.0000	\$6,540.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	15.150 TON		
Dement Construction Company, LLC		\$450.0000	\$6,817.50
Ford Construction Company		\$1,000.0000	\$15,150.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$15,150.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	448.000 TON		
Dement Construction Company, LLC		\$154.0000	\$68,992.00
Ford Construction Company		\$172.0000	\$77,056.00
Jones Bros. Contractors, LLC		\$185.0000	\$82,880.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,068.000 TON		
Dement Construction Company, LLC		\$159.0000	\$169,812.00
Ford Construction Company		\$180.0000	\$192,240.00
Jones Bros. Contractors, LLC		\$160.0000	\$170,880.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	1.100 L.M.		
Dement Construction Company, LLC		\$5,000.0000	\$5,500.00
Ford Construction Company		\$5,000.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,500.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)		
	0.260 L.M.		
	Dement Construction Company, LLC	\$5,000.0000	\$1,300.00
	Ford Construction Company	\$5,000.0000	\$1,300.00
	Jones Bros. Contractors, LLC	\$5,000.0000	\$1,300.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
	0.200 L.M.		
	Dement Construction Company, LLC	\$5,000.0000	\$1,000.00
	Ford Construction Company	\$5,000.0000	\$1,000.00
	Jones Bros. Contractors, LLC	\$5,000.0000	\$1,000.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	361.000 TON		
	Dement Construction Company, LLC	\$70.0000	\$25,270.00
	Ford Construction Company	\$151.0000	\$54,511.00
	Jones Bros. Contractors, LLC	\$154.0000	\$55,594.00
604-10.51	SCARIFYING		
	578.000 S.Y.		
	Dement Construction Company, LLC	\$8.0000	\$4,624.00
	Ford Construction Company	\$20.0000	\$11,560.00
	Jones Bros. Contractors, LLC	\$10.0000	\$5,780.00
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)		
	148.000 L.F.		
	Dement Construction Company, LLC	\$96.0000	\$14,208.00
	Ford Construction Company	\$91.0000	\$13,468.00
	Jones Bros. Contractors, LLC	\$122.0000	\$18,056.00
607-39.07	48" PIPE CULVERT (SIDE DRAIN)		
	54.000 L.F.		
	Dement Construction Company, LLC	\$95.0000	\$5,130.00
	Ford Construction Company	\$375.0000	\$20,250.00
	Jones Bros. Contractors, LLC	\$260.0000	\$14,040.00
611-38.02	CATCH BASINS, TYPE 38, > 4' - 8' DEPTH		
	1.000 EACH		
	Dement Construction Company, LLC	\$8,500.0000	\$8,500.00
	Ford Construction Company	\$13,000.0000	\$13,000.00
	Jones Bros. Contractors, LLC	\$11,500.0000	\$11,500.00
621-03.02	18" TEMPORARY DRAINAGE PIPE		
	50.000 L.F.		
	Dement Construction Company, LLC	\$1.0000	\$50.00
	Ford Construction Company	\$102.0000	\$5,100.00
	Jones Bros. Contractors, LLC	\$44.0000	\$2,200.00

		CONTRACT	CNY188
		UNIT PRICE	EXTENSION
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	438.000 L.F.		
	Dement Construction Company, LLC	\$33.9000	\$14,848.20
	Ford Construction Company	\$31.5000	\$13,797.00
	Jones Bros. Contractors, LLC	\$31.5000	\$13,797.00
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3		
	1.000 EACH		
	Dement Construction Company, LLC	\$1,550.0000	\$1,550.00
	Ford Construction Company	\$1,400.0000	\$1,400.00
	Jones Bros. Contractors, LLC	\$1,400.0000	\$1,400.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
	9.000 EACH		
	Dement Construction Company, LLC	\$3,511.0000	\$31,599.00
	Ford Construction Company	\$3,300.0000	\$29,700.00
	Jones Bros. Contractors, LLC	\$3,300.0000	\$29,700.00
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3		
	8.000 EACH		
	Dement Construction Company, LLC	\$2,172.0000	\$17,376.00
	Ford Construction Company	\$2,700.0000	\$21,600.00
	Jones Bros. Contractors, LLC	\$2,700.0000	\$21,600.00
706-01	GUARDRAIL REMOVED		
	288.000 L.F.		
	Dement Construction Company, LLC	\$9.2800	\$2,672.64
	Ford Construction Company	\$8.0000	\$2,304.00
	Jones Bros. Contractors, LLC	\$4.0000	\$1,152.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
	1,235.000 L.F.		
	Dement Construction Company, LLC	\$2.5000	\$3,087.50
	Ford Construction Company	\$3.0000	\$3,705.00
	Jones Bros. Contractors, LLC	\$2.5000	\$3,087.50
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)		
	7.000 EACH		
	Dement Construction Company, LLC	\$380.0000	\$2,660.00
	Ford Construction Company	\$400.0000	\$2,800.00
	Jones Bros. Contractors, LLC	\$375.0000	\$2,625.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	450.000 TON		
	Dement Construction Company, LLC	\$46.0000	\$20,700.00
	Ford Construction Company	\$59.0000	\$26,550.00
	Jones Bros. Contractors, LLC	\$55.0000	\$24,750.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	780.000 TON		
	Dement Construction Company, LLC	\$46.0000	\$35,880.00
	Ford Construction Company	\$59.0000	\$46,020.00
	Jones Bros. Contractors, LLC	\$55.0000	\$42,900.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Dement Construction Company, LLC	\$50,900.0000	\$50,900.00
	Ford Construction Company	\$45,000.0000	\$45,000.00
	Jones Bros. Contractors, LLC	\$100,000.0000	\$100,000.00
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)		
	4,060.000 L.F.		
	Dement Construction Company, LLC	\$60.0000	\$243,600.00
	Ford Construction Company	\$33.0000	\$133,980.00
	Jones Bros. Contractors, LLC	\$45.0000	\$182,700.00
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)		
	280.000 L.F.		
	Dement Construction Company, LLC	\$100.0000	\$28,000.00
	Ford Construction Company	\$143.0000	\$40,040.00
	Jones Bros. Contractors, LLC	\$70.0000	\$19,600.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
	10.000 EACH		
	Dement Construction Company, LLC	\$6,500.0000	\$65,000.00
	Ford Construction Company	\$4,000.0000	\$40,000.00
	Jones Bros. Contractors, LLC	\$14,500.0000	\$145,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	188.000 EACH		
	Dement Construction Company, LLC	\$35.0000	\$6,580.00
	Ford Construction Company	\$35.0000	\$6,580.00
	Jones Bros. Contractors, LLC	\$35.0000	\$6,580.00
712-04.50	BARRIER RAIL DELINEATOR		
	63.000 EACH		
	Dement Construction Company, LLC	\$10.0000	\$630.00
	Ford Construction Company	\$10.0000	\$630.00
	Jones Bros. Contractors, LLC	\$10.0000	\$630.00
712-05.01	WARNING LIGHTS (TYPE A)		
	32.000 EACH		
	Dement Construction Company, LLC	\$30.0000	\$960.00
	Ford Construction Company	\$30.0000	\$960.00
	Jones Bros. Contractors, LLC	\$30.0000	\$960.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
712-06	SIGNS (CONSTRUCTION)		
	1,304.000 S.F.		
	Dement Construction Company, LLC	\$7.3500	\$9,584.40
	Ford Construction Company	\$7.3500	\$9,584.40
	Jones Bros. Contractors, LLC	\$7.3500	\$9,584.40
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	132.000 L.F.		
	Dement Construction Company, LLC	\$15.0000	\$1,980.00
	Ford Construction Company	\$15.0000	\$1,980.00
	Jones Bros. Contractors, LLC	\$15.0000	\$1,980.00
712-08.03	ARROW BOARD (TYPE C)		
	1.000 EACH		
	Dement Construction Company, LLC	\$900.0000	\$900.00
	Ford Construction Company	\$900.0000	\$900.00
	Jones Bros. Contractors, LLC	\$900.0000	\$900.00
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY		
	2.000 EACH		
	Dement Construction Company, LLC	\$4,800.0000	\$9,600.00
	Ford Construction Company	\$4,800.0000	\$9,600.00
	Jones Bros. Contractors, LLC	\$4,800.0000	\$9,600.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)		
	56.000 L.F.		
	Dement Construction Company, LLC	\$30.0000	\$1,680.00
	Ford Construction Company	\$30.0000	\$1,680.00
	Jones Bros. Contractors, LLC	\$30.0000	\$1,680.00
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)		
	6,200.000 L.F.		
	Dement Construction Company, LLC	\$7.0000	\$43,400.00
	Ford Construction Company	\$7.0000	\$43,400.00
	Jones Bros. Contractors, LLC	\$7.0000	\$43,400.00
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT		
	2,492.000 LB.		
	Dement Construction Company, LLC	\$4.9600	\$12,360.32
	Ford Construction Company	\$11.2500	\$28,035.00
	Jones Bros. Contractors, LLC	\$11.2500	\$28,035.00
713-11.01	"U" SECTION STEEL POSTS		
	2,310.000 LB.		
	Dement Construction Company, LLC	\$2.8600	\$6,606.60
	Ford Construction Company	\$5.5000	\$12,705.00
	Jones Bros. Contractors, LLC	\$5.5000	\$12,705.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
	458.000 LB.		
	Dement Construction Company, LLC	\$3.3000	\$1,511.40
	Ford Construction Company	\$5.7500	\$2,633.50
	Jones Bros. Contractors, LLC	\$5.7500	\$2,633.50
713-11.21	P POST SLIP BASE		
	2.000 EACH		
	Dement Construction Company, LLC	\$1,126.0000	\$2,252.00
	Ford Construction Company	\$575.0000	\$1,150.00
	Jones Bros. Contractors, LLC	\$575.0000	\$1,150.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
	445.000 S.F.		
	Dement Construction Company, LLC	\$12.9400	\$5,758.30
	Ford Construction Company	\$15.0000	\$6,675.00
	Jones Bros. Contractors, LLC	\$15.0000	\$6,675.00
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
	224.000 S.F.		
	Dement Construction Company, LLC	\$28.5100	\$6,386.24
	Ford Construction Company	\$62.5000	\$14,000.00
	Jones Bros. Contractors, LLC	\$62.5000	\$14,000.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Dement Construction Company, LLC	\$2,094.0000	\$2,094.00
	Ford Construction Company	\$200.0000	\$200.00
	Jones Bros. Contractors, LLC	\$200.0000	\$200.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	4.000 EACH		
	Dement Construction Company, LLC	\$5,900.0000	\$23,600.00
	Ford Construction Company	\$5,900.0000	\$23,600.00
	Jones Bros. Contractors, LLC	\$5,900.0000	\$23,600.00
713-16.21	SIGNS (TN-17B)		
	1.000 EACH		
	Dement Construction Company, LLC	\$125.0000	\$125.00
	Ford Construction Company	\$150.0000	\$150.00
	Jones Bros. Contractors, LLC	\$150.0000	\$150.00
713-16.22	SIGNS (W2-2R)		
	1.000 EACH		
	Dement Construction Company, LLC	\$288.0000	\$288.00
	Ford Construction Company	\$250.0000	\$250.00
	Jones Bros. Contractors, LLC	\$250.0000	\$250.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	41.000 EACH		
	Dement Construction Company, LLC	\$50.0000	\$2,050.00
	Ford Construction Company	\$50.0000	\$2,050.00
	Jones Bros. Contractors, LLC	\$50.0000	\$2,050.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	18.000 EACH		
	Dement Construction Company, LLC	\$50.0000	\$900.00
	Ford Construction Company	\$50.0000	\$900.00
	Jones Bros. Contractors, LLC	\$50.0000	\$900.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	76.000 S.Y.		
	Dement Construction Company, LLC	\$42.0000	\$3,192.00
	Ford Construction Company	\$42.0000	\$3,192.00
	Jones Bros. Contractors, LLC	\$42.0000	\$3,192.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	12.000 L.F.		
	Dement Construction Company, LLC	\$30.0000	\$360.00
	Ford Construction Company	\$30.0000	\$360.00
	Jones Bros. Contractors, LLC	\$30.0000	\$360.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	2.000 EACH		
	Dement Construction Company, LLC	\$250.0000	\$500.00
	Ford Construction Company	\$250.0000	\$500.00
	Jones Bros. Contractors, LLC	\$250.0000	\$500.00
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)		
	0.020 L.M.		
	Dement Construction Company, LLC	\$22,000.0000	\$440.00
	Ford Construction Company	\$22,000.0000	\$440.00
	Jones Bros. Contractors, LLC	\$22,000.0000	\$440.00
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)		
	2.000 EACH		
	Dement Construction Company, LLC	\$250.0000	\$500.00
	Ford Construction Company	\$250.0000	\$500.00
	Jones Bros. Contractors, LLC	\$250.0000	\$500.00
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)		
	6.000 EACH		
	Dement Construction Company, LLC	\$395.0000	\$2,370.00
	Ford Construction Company	\$395.0000	\$2,370.00
	Jones Bros. Contractors, LLC	\$395.0000	\$2,370.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$800.00
Ford Construction Company		\$400.0000	\$800.00
Jones Bros. Contractors, LLC		\$400.0000	\$800.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	5.895 L.M.		
Dement Construction Company, LLC		\$3,100.0000	\$18,274.50
Ford Construction Company		\$3,100.0000	\$18,274.50
Jones Bros. Contractors, LLC		\$3,100.0000	\$18,274.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	3.044 L.M.		
Dement Construction Company, LLC		\$9,500.0000	\$28,918.00
Ford Construction Company		\$9,500.0000	\$28,918.00
Jones Bros. Contractors, LLC		\$9,500.0000	\$28,918.00
717-01 MOBILIZATION			
	1.000 LS		
Dement Construction Company, LLC		\$1,343,600.0000	\$1,343,600.00
Ford Construction Company		\$650,000.0000	\$650,000.00
Jones Bros. Contractors, LLC		\$1,910,000.0000	\$1,910,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Dement Construction Company, LLC		\$35,000.0000	\$35,000.00
Ford Construction Company		\$125,000.0000	\$125,000.00
Jones Bros. Contractors, LLC		\$80,000.0000	\$80,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	1,447.000 S.Y.		
Dement Construction Company, LLC		\$5.0000	\$7,235.00
Ford Construction Company		\$8.0000	\$11,576.00
Jones Bros. Contractors, LLC		\$6.5000	\$9,405.50
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	1,963.000 S.Y.		
Dement Construction Company, LLC		\$2.9000	\$5,692.70
Ford Construction Company		\$5.0000	\$9,815.00
Jones Bros. Contractors, LLC		\$3.2000	\$6,281.60
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	9,872.000 S.Y.		
Dement Construction Company, LLC		\$3.0000	\$29,616.00
Ford Construction Company		\$5.0000	\$49,360.00
Jones Bros. Contractors, LLC		\$4.6000	\$45,411.20

		UNIT PRICE	EXTENSION
740-11.04	TEMPORARY SEDIMENT TUBE 20IN		
	1,710.000 L.F.		
	Dement Construction Company, LLC	\$6.0000	\$10,260.00
	Ford Construction Company	\$4.7500	\$8,122.50
	Jones Bros. Contractors, LLC	\$6.0000	\$10,260.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	491.000 UNIT		
	Dement Construction Company, LLC	\$40.0000	\$19,640.00
	Ford Construction Company	\$38.0000	\$18,658.00
	Jones Bros. Contractors, LLC	\$40.0000	\$19,640.00
801-03	WATER (SEEDING & SODDING)		
	251.000 M.G.		
	Dement Construction Company, LLC	\$10.0000	\$2,510.00
	Ford Construction Company	\$10.0000	\$2,510.00
	Jones Bros. Contractors, LLC	\$10.0000	\$2,510.00
803-01	SODDING (NEW SOD)		
	19,929.000 S.Y.		
	Dement Construction Company, LLC	\$4.0000	\$79,716.00
	Ford Construction Company	\$4.0000	\$79,716.00
	Jones Bros. Contractors, LLC	\$4.0000	\$79,716.00

BRIDGE CATEGORY	CONTRACT CNY188	
	UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS		
	1.000 LS	
Dement Construction Company, LLC	\$15,000.0000	\$15,000.00
Ford Construction Company	\$80,000.0000	\$80,000.00
Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO.BR-STP/HIP-100(81))		
	1.000 LS	
Dement Construction Company, LLC	\$400,000.0000	\$400,000.00
Ford Construction Company	\$510,000.0000	\$510,000.00
Jones Bros. Contractors, LLC	\$75,000.0000	\$75,000.00
202-04.02 REMOVAL OF STRUCTURES (EXIST. BR. NO. 12SR1000013)		
	1.000 LS	
Dement Construction Company, LLC	\$80,000.0000	\$80,000.00
Ford Construction Company	\$100,000.0000	\$100,000.00
Jones Bros. Contractors, LLC	\$220,000.0000	\$220,000.00
204-02.01 DRY EXCAVATION (BRIDGES)		
	348.000 C.Y.	
Dement Construction Company, LLC	\$26.0000	\$9,048.00
Ford Construction Company	\$20.0000	\$6,960.00
Jones Bros. Contractors, LLC	\$14.0000	\$4,872.00
303-01.02 GRANULAR BACKFILL (BRIDGES)		
	84.000 TON	
Dement Construction Company, LLC	\$80.0000	\$6,720.00
Ford Construction Company	\$45.0000	\$3,780.00
Jones Bros. Contractors, LLC	\$35.0000	\$2,940.00
604-02.03 EPOXY COATED REINFORCING STEEL		
	502,508.000 LB.	
Dement Construction Company, LLC	\$1.6500	\$829,138.20
Ford Construction Company	\$1.6100	\$809,037.88
Jones Bros. Contractors, LLC	\$2.0000	\$1,005,016.00
604-03.01 CLASS A CONCRETE (BRIDGES)		
	595.000 C.Y.	
Dement Construction Company, LLC	\$1,750.0000	\$1,041,250.00
Ford Construction Company	\$1,680.0000	\$999,600.00
Jones Bros. Contractors, LLC	\$1,000.0000	\$595,000.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)		
	95,849.000 LB.	
Dement Construction Company, LLC	\$1.3500	\$129,396.15
Ford Construction Company	\$1.5000	\$143,773.50
Jones Bros. Contractors, LLC	\$2.0000	\$191,698.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
604-03.04 PAVEMENT @ BRIDGE ENDS			
	429.000 S.Y.		
Dement Construction Company, LLC		\$375.0000	\$160,875.00
Ford Construction Company		\$432.0000	\$185,328.00
Jones Bros. Contractors, LLC		\$500.0000	\$214,500.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	1,980.000 C.Y.		
Dement Construction Company, LLC		\$900.0000	\$1,782,000.00
Ford Construction Company		\$1,133.0000	\$2,243,340.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,980,000.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	7,006.000 S.Y.		
Dement Construction Company, LLC		\$15.0000	\$105,090.00
Ford Construction Company		\$15.0000	\$105,090.00
Jones Bros. Contractors, LLC		\$20.0000	\$140,120.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	7,175.000 S.Y.		
Dement Construction Company, LLC		\$3.3500	\$24,036.25
Ford Construction Company		\$3.3500	\$24,036.25
Jones Bros. Contractors, LLC		\$5.0000	\$35,875.00
604-11.01 EXPANSION DEVICE (STRIPSEAL, 4" TOTAL MOVEMENT)			
	46.000 L.F.		
Dement Construction Company, LLC		\$1,500.0000	\$69,000.00
Ford Construction Company		\$900.0000	\$41,400.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$184,000.00
606-18.01 TEST PILES (STEEL PIPE PILES, 14-INCH)			
	1,570.000 L.F.		
Dement Construction Company, LLC		\$180.0000	\$282,600.00
Ford Construction Company		\$96.0000	\$150,720.00
Jones Bros. Contractors, LLC		\$150.0000	\$235,500.00
606-18.02 LOADING TEST (STEEL PIPE PILES, 14-INCH)			
	3.000 EACH		
Dement Construction Company, LLC		\$5,000.0000	\$15,000.00
Ford Construction Company		\$7,800.0000	\$23,400.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$24,000.00
606-18.03 STEEL PIPE PILES (14-INCH)			
	15,060.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$753,000.00
Ford Construction Company		\$85.0000	\$1,280,100.00
Jones Bros. Contractors, LLC		\$100.0000	\$1,506,000.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
615-01.02 PRESTRESSED CONCRETE I-BEAM (TYPE II)			
	920.000 L.F.		
Dement Construction Company, LLC		\$200.0000	\$184,000.00
Ford Construction Company		\$253.0000	\$232,760.00
Jones Bros. Contractors, LLC		\$300.0000	\$276,000.00
615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)			
	6,387.000 L.F.		
Dement Construction Company, LLC		\$350.0000	\$2,235,450.00
Ford Construction Company		\$394.0000	\$2,516,478.00
Jones Bros. Contractors, LLC		\$395.0000	\$2,522,865.00
615-05 POST-TENSIONING (SEE PLANS)			
	1.000 LS		
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
Ford Construction Company		\$31,000.0000	\$31,000.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
617-02 BRIDGE DECK CRACK SEALING			
	162.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$1,620.00
Ford Construction Company		\$2.5000	\$405.00
Jones Bros. Contractors, LLC		\$18.0000	\$2,916.00
617-05 SEALANT (HMWM)			
	1.000 GAL.		
Dement Construction Company, LLC		\$300.0000	\$300.00
Ford Construction Company		\$150.0000	\$150.00
Jones Bros. Contractors, LLC		\$50.0000	\$50.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	3,042.000 L.F.		
Dement Construction Company, LLC		\$155.0000	\$471,510.00
Ford Construction Company		\$130.0000	\$395,460.00
Jones Bros. Contractors, LLC		\$96.0000	\$292,032.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	290.000 L.F.		
Dement Construction Company, LLC		\$70.0000	\$20,300.00
Ford Construction Company		\$30.0000	\$8,700.00
Jones Bros. Contractors, LLC		\$18.0000	\$5,220.00
710-09.02 6" PIPE UNDERDRAIN			
	84.000 L.F.		
Dement Construction Company, LLC		\$12.5000	\$1,050.00
Ford Construction Company		\$20.0000	\$1,680.00
Jones Bros. Contractors, LLC		\$30.0000	\$2,520.00

		CONTRACT CNY188	
UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-04.03 POLE 45FT CLASS 3 WOOD			
	3.000 EACH		
Dement Construction Company, LLC		\$2,191.2600	\$6,573.78
Ford Construction Company		\$2,191.2600	\$6,573.78
Jones Bros. Contractors, LLC		\$2,191.2600	\$6,573.78
790-05.02 POLE 50FT CLASS 2 WOOD			
	2.000 EACH		
Dement Construction Company, LLC		\$2,881.2400	\$5,762.48
Ford Construction Company		\$2,881.2400	\$5,762.48
Jones Bros. Contractors, LLC		\$2,881.2400	\$5,762.48
790-05.06 POLE 50FT CLASS 2 METAL			
	1.000 EACH		
Dement Construction Company, LLC		\$5,537.7400	\$5,537.74
Ford Construction Company		\$5,537.7400	\$5,537.74
Jones Bros. Contractors, LLC		\$5,537.4000	\$5,537.40
790-06.06 POLE 55 FT CLASS 2 METAL			
	2.000 EACH		
Dement Construction Company, LLC		\$6,203.5600	\$12,407.12
Ford Construction Company		\$6,203.5600	\$12,407.12
Jones Bros. Contractors, LLC		\$6,203.5600	\$12,407.12
790-21.08 1PH DEADEND 15KV			
	1.000 EACH		
Dement Construction Company, LLC		\$482.3300	\$482.33
Ford Construction Company		\$482.3300	\$482.33
Jones Bros. Contractors, LLC		\$482.3300	\$482.33
790-21.09 1PH PRIMARY TAP 15KV			
	1.000 EACH		
Dement Construction Company, LLC		\$631.7100	\$631.71
Ford Construction Company		\$631.7100	\$631.71
Jones Bros. Contractors, LLC		\$631.7100	\$631.71
790-25.01 3PH CROSSARM SGL 15KV			
	1.000 EACH		
Dement Construction Company, LLC		\$1,003.7500	\$1,003.75
Ford Construction Company		\$1,003.7500	\$1,003.75
Jones Bros. Contractors, LLC		\$1,003.7500	\$1,003.75
790-25.08 3PH CROSSARM SGL LRG COND 15KV			
	1.000 EACH		
Dement Construction Company, LLC		\$1,262.1600	\$1,262.16
Ford Construction Company		\$1,262.1600	\$1,262.16
Jones Bros. Contractors, LLC		\$1,262.1600	\$1,262.16

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
790-25.29	3PH CROSSARM SGL 10FT LRG COND 15KV		
	3.000 EACH		
	Dement Construction Company, LLC	\$2,020.2400	\$6,060.72
	Ford Construction Company	\$2,020.2400	\$6,060.72
	Jones Bros. Contractors, LLC	\$2,020.2400	\$6,060.72
790-25.37	3PH 8FT FIBERGLASS CROSSARM DEADEND 15kV		
	4.000 EACH		
	Dement Construction Company, LLC	\$1,539.2100	\$6,156.84
	Ford Construction Company	\$1,539.2100	\$6,156.84
	Jones Bros. Contractors, LLC	\$1,539.2100	\$6,156.84
790-25.38	3PH 10FT FIBERGLASS CROSSARM DEADEND 15kV		
	2.000 EACH		
	Dement Construction Company, LLC	\$2,608.8400	\$5,217.68
	Ford Construction Company	\$2,608.8400	\$5,217.68
	Jones Bros. Contractors, LLC	\$2,608.8400	\$5,217.68
790-25.39	3PH 8FT FIBERGLASS DOUBLE DEADEND 15kV		
	1.000 EACH		
	Dement Construction Company, LLC	\$2,343.1400	\$2,343.14
	Ford Construction Company	\$2,343.1400	\$2,343.14
	Jones Bros. Contractors, LLC	\$2,343.1400	\$2,343.14
790-30.13	SECONDARY CONDUCTOR 2 AL TRIPLEX		
	158.000 L.F.		
	Dement Construction Company, LLC	\$5.5400	\$875.32
	Ford Construction Company	\$5.5400	\$875.32
	Jones Bros. Contractors, LLC	\$5.5400	\$875.32
790-31.02	SERVICE ASSEMBLY-POLE TYPE		
	2.000 EACH		
	Dement Construction Company, LLC	\$245.7500	\$491.50
	Ford Construction Company	\$245.7500	\$491.50
	Jones Bros. Contractors, LLC	\$245.7500	\$491.50
790-32.02	DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY		
	13.000 EACH		
	Dement Construction Company, LLC	\$504.1800	\$6,554.34
	Ford Construction Company	\$504.1800	\$6,554.34
	Jones Bros. Contractors, LLC	\$504.1800	\$6,554.34
790-32.06	DOWN GUY - INSULATED		
	12.000 EACH		
	Dement Construction Company, LLC	\$552.9900	\$6,635.88
	Ford Construction Company	\$552.9900	\$6,635.88
	Jones Bros. Contractors, LLC	\$552.9900	\$6,635.88

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
790-32.23 GUY GUARD			
	9.000 EACH		
Dement Construction Company, LLC		\$16.0400	\$144.36
Ford Construction Company		\$16.0400	\$144.36
Jones Bros. Contractors, LLC		\$16.0400	\$144.36
790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB			
	22.000 EACH		
Dement Construction Company, LLC		\$601.8800	\$13,241.36
Ford Construction Company		\$601.8800	\$13,241.36
Jones Bros. Contractors, LLC		\$601.8800	\$13,241.36
790-36.11 TRANSFER EXISTING 1PH TRANSFORMER/RECLOSER			
	1.000 EACH		
Dement Construction Company, LLC		\$911.5400	\$911.54
Ford Construction Company		\$911.5400	\$911.54
Jones Bros. Contractors, LLC		\$911.5400	\$911.54
790-40.02 OH COND 2 7/1 ACSR SPARATE			
	1,000.000 L.F.		
Dement Construction Company, LLC		\$2.4100	\$2,410.00
Ford Construction Company		\$2.4100	\$2,410.00
Jones Bros. Contractors, LLC		\$2.4100	\$2,410.00
790-40.42 OH COND 336.4 19 AAC TULIP			
	1,576.000 L.F.		
Dement Construction Company, LLC		\$4.7100	\$7,422.96
Ford Construction Company		\$4.7100	\$7,422.96
Jones Bros. Contractors, LLC		\$4.7100	\$7,422.96
790-40.49 OH COND 795 37 AAC ARBUTUS			
	4,328.000 L.F.		
Dement Construction Company, LLC		\$7.9100	\$34,234.48
Ford Construction Company		\$7.9100	\$34,234.48
Jones Bros. Contractors, LLC		\$7.9100	\$34,234.48
790-60.01 1PH FUSE CUTOOUT XARM MOUNT 15KV			
	1.000 EACH		
Dement Construction Company, LLC		\$401.5000	\$401.50
Ford Construction Company		\$401.5000	\$401.50
Jones Bros. Contractors, LLC		\$401.5000	\$401.50
790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV			
	1.000 EACH		
Dement Construction Company, LLC		\$329.0500	\$329.05
Ford Construction Company		\$329.0500	\$329.05
Jones Bros. Contractors, LLC		\$329.0500	\$329.05

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
790-68.01 POLE GROUND ROD TYPE			
	5.000 EACH		
Dement Construction Company, LLC		\$327.5000	\$1,637.50
Ford Construction Company		\$327.5000	\$1,637.50
Jones Bros. Contractors, LLC		\$317.5000	\$1,587.50
790-68.02 POLE GROUND PLATE TYPE			
	3.000 EACH		
Dement Construction Company, LLC		\$290.9400	\$872.82
Ford Construction Company		\$290.9400	\$872.82
Jones Bros. Contractors, LLC		\$290.9400	\$872.82
790-69.22 POLE TOP PIN			
	1.000 EACH		
Dement Construction Company, LLC		\$108.4900	\$108.49
Ford Construction Company		\$108.4900	\$108.49
Jones Bros. Contractors, LLC		\$108.4900	\$108.49
790-69.31 STICK PIN			
	2.000 EACH		
Dement Construction Company, LLC		\$84.3400	\$168.68
Ford Construction Company		\$84.3400	\$168.68
Jones Bros. Contractors, LLC		\$84.3400	\$168.68
790-74.07 48 FIBER(MATERIAL ONLY)			
	1,143.000 L.F.		
Dement Construction Company, LLC		\$5.7500	\$6,572.25
Ford Construction Company		\$1.8000	\$2,057.40
Jones Bros. Contractors, LLC		\$5.7500	\$6,572.25
790-74.19 12-96 FIBER(INSTALLATION ONLY)			
	1,941.000 L.F.		
Dement Construction Company, LLC		\$5.3000	\$10,287.30
Ford Construction Company		\$3.2000	\$6,211.20
Jones Bros. Contractors, LLC		\$5.3000	\$10,287.30
790-74.20 108-144 FIBER(INSTALLATION ONLY)			
	986.000 L.F.		
Dement Construction Company, LLC		\$5.1400	\$5,068.04
Ford Construction Company		\$4.0000	\$3,944.00
Jones Bros. Contractors, LLC		\$5.1400	\$5,068.04
790-74.31 FIBER TANGENT ASSEMBLY			
	13.000 EACH		
Dement Construction Company, LLC		\$432.0600	\$5,616.78
Ford Construction Company		\$268.0000	\$3,484.00
Jones Bros. Contractors, LLC		\$432.0600	\$5,616.78

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
790-74.32 FIBER DEADEND ASSEMBLY			
	4.000 EACH		
Dement Construction Company, LLC		\$652.8100	\$2,611.24
Ford Construction Company		\$395.0000	\$1,580.00
Jones Bros. Contractors, LLC		\$652.8100	\$2,611.24
790-74.33 FIBER DOUBLE DEADEND ASSEMBLY			
	9.000 EACH		
Dement Construction Company, LLC		\$944.3100	\$8,498.79
Ford Construction Company		\$499.0000	\$4,491.00
Jones Bros. Contractors, LLC		\$944.3100	\$8,498.79
790-98.01 REMOVE WIRE			
	6,178.000 L.F.		
Dement Construction Company, LLC		\$1.9000	\$11,738.20
Ford Construction Company		\$1.9000	\$11,738.20
Jones Bros. Contractors, LLC		\$1.9000	\$11,738.20
790-98.02 REMOVE POLES			
	4.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$2,000.00
Ford Construction Company		\$500.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	36.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$18,000.00
Ford Construction Company		\$500.0000	\$18,000.00
Jones Bros. Contractors, LLC		\$500.0000	\$18,000.00
790-98.04 REMOVE FIBER OPTIC CABLE			
	1,803.000 L.F.		
Dement Construction Company, LLC		\$1.7500	\$3,155.25
Ford Construction Company		\$1.6000	\$2,884.80
Jones Bros. Contractors, LLC		\$1.7500	\$3,155.25
791-03.02 2IN HDPE GAS MAIN			
	673.000 L.F.		
Dement Construction Company, LLC		\$21.2500	\$14,301.25
Ford Construction Company		\$21.2500	\$14,301.25
Jones Bros. Contractors, LLC		\$21.2500	\$14,301.25
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED			
	160.000 L.F.		
Dement Construction Company, LLC		\$24.3600	\$3,897.60
Ford Construction Company		\$24.3600	\$3,897.60
Jones Bros. Contractors, LLC		\$24.3600	\$3,897.60

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
791-06.02	CONNECT TO 2IN EX. PE MAIN		
	2.000 EACH		
	Dement Construction Company, LLC	\$2,500.0000	\$5,000.00
	Ford Construction Company	\$2,500.0000	\$5,000.00
	Jones Bros. Contractors, LLC	\$2,500.0000	\$5,000.00
791-07.01	2IN PE GAS VALVE ASSEMBLY		
	2.000 EACH		
	Dement Construction Company, LLC	\$1,120.0000	\$2,240.00
	Ford Construction Company	\$1,120.0000	\$2,240.00
	Jones Bros. Contractors, LLC	\$1,120.0000	\$2,240.00
791-07.40	PE GAS FITTINGS		
	10.000 LB.		
	Dement Construction Company, LLC	\$15.0000	\$150.00
	Ford Construction Company	\$15.0000	\$150.00
	Jones Bros. Contractors, LLC	\$15.0000	\$150.00
793-01.08	POLE 35FT CLASS 5 WOOD		
	2.000 EACH		
	Dement Construction Company, LLC	\$2,000.0000	\$4,000.00
	Ford Construction Company	\$2,370.0000	\$4,740.00
	Jones Bros. Contractors, LLC	\$2,370.0000	\$4,740.00
793-01.41	ANCHOR 1IN		
	2.000 EACH		
	Dement Construction Company, LLC	\$1,100.0000	\$2,200.00
	Ford Construction Company	\$1,350.0000	\$2,700.00
	Jones Bros. Contractors, LLC	\$1,350.0000	\$2,700.00
793-04.08	TRANSFER AERIAL CABLE		
	6.000 EACH		
	Dement Construction Company, LLC	\$300.0000	\$1,800.00
	Ford Construction Company	\$394.0000	\$2,364.00
	Jones Bros. Contractors, LLC	\$394.0000	\$2,364.00
793-04.09	TRANSFER AERIAL DROP		
	2.000 EACH		
	Dement Construction Company, LLC	\$125.0000	\$250.00
	Ford Construction Company	\$394.0000	\$788.00
	Jones Bros. Contractors, LLC	\$394.0000	\$788.00
793-07.01	12 FIBER (MATERIAL ONLY)		
	1,340.000 L.F.		
	Dement Construction Company, LLC	\$1.2500	\$1,675.00
	Ford Construction Company	\$0.6000	\$804.00
	Jones Bros. Contractors, LLC	\$0.6000	\$804.00

		UNIT PRICE	EXTENSION
793-07.16 12-96 FIBER(INSTALLATION ONLY)			
	1,340.000 L.F.		
Dement Construction Company, LLC		\$6.0000	\$8,040.00
Ford Construction Company		\$3.2000	\$4,288.00
Jones Bros. Contractors, LLC		\$3.2000	\$4,288.00
793-07.25 SINGLE FIBER OPTIC CABLE SPLICE			
	120.000 EACH		
Dement Construction Company, LLC		\$50.0000	\$6,000.00
Ford Construction Company		\$94.5000	\$11,340.00
Jones Bros. Contractors, LLC		\$94.5000	\$11,340.00
793-07.74 FIBER(144) AERIAL PRESSURIZED SPLICE CLOSURE			
	1.000 EACH		
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
Ford Construction Company		\$2,035.0000	\$2,035.00
Jones Bros. Contractors, LLC		\$2,035.0000	\$2,035.00
793-07.91 REARRANGE EXISTING FIBER STORAGE BRACKET			
	3.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$450.00
Ford Construction Company		\$787.0000	\$2,361.00
Jones Bros. Contractors, LLC		\$787.0000	\$2,361.00
793-11.19 MARKER POST			
	2.000 EACH		
Dement Construction Company, LLC		\$225.0000	\$450.00
Ford Construction Company		\$148.0000	\$296.00
Jones Bros. Contractors, LLC		\$148.0000	\$296.00
793-11.58 REMOVE HANDHOLE			
	1.000 EACH		
Dement Construction Company, LLC		\$1,000.0000	\$1,000.00
Ford Construction Company		\$2,960.0000	\$2,960.00
Jones Bros. Contractors, LLC		\$2,960.0000	\$2,960.00
793-13.07 4IN SCHEDULE 40 PVC			
	59.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$590.00
Ford Construction Company		\$8.3000	\$489.70
Jones Bros. Contractors, LLC		\$8.0000	\$472.00
793-13.12 1 DUCT FORMATION @ 36IN DEPTH			
	212.000 L.F.		
Dement Construction Company, LLC		\$30.0000	\$6,360.00
Ford Construction Company		\$34.0000	\$7,208.00
Jones Bros. Contractors, LLC		\$34.0000	\$7,208.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
793-13.17 2 DUCT FORMATION @ 36IN DEPTH			
	364.000 L.F.		
Dement Construction Company, LLC		\$45.0000	\$16,380.00
Ford Construction Company		\$39.0000	\$14,196.00
Jones Bros. Contractors, LLC		\$39.0000	\$14,196.00
793-14.18 LOWER CONDUIT PER 12ININCREMENTS			
	110.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$5,500.00
Ford Construction Company		\$53.5000	\$5,885.00
Jones Bros. Contractors, LLC		\$53.5000	\$5,885.00
793-14.19 4IN SCH 80 ORANGE FLEXPIPE			
	2,108.000 L.F.		
Dement Construction Company, LLC		\$18.0000	\$37,944.00
Ford Construction Company		\$5.8000	\$12,226.40
Jones Bros. Contractors, LLC		\$5.8000	\$12,226.40
793-14.26 UNDERGROUND TO OVERHEAD RISER			
	4.000 EACH		
Dement Construction Company, LLC		\$900.0000	\$3,600.00
Ford Construction Company		\$258.0000	\$1,032.00
Jones Bros. Contractors, LLC		\$258.0000	\$1,032.00
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE			
	1,227.000 L.F.		
Dement Construction Company, LLC		\$100.0000	\$122,700.00
Ford Construction Company		\$60.5000	\$74,233.50
Jones Bros. Contractors, LLC		\$60.5000	\$74,233.50
793-16.22 GROUND BED			
	2.000 EACH		
Dement Construction Company, LLC		\$825.0000	\$1,650.00
Ford Construction Company		\$1,340.0000	\$2,680.00
Jones Bros. Contractors, LLC		\$340.0000	\$680.00
793-98.04 REMOVE POLES ALL SIZES			
	5.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$2,000.00
Ford Construction Company		\$699.0000	\$3,495.00
Jones Bros. Contractors, LLC		\$699.0000	\$3,495.00
793-98.06 REMOVE PEDESTALS			
	1.000 EACH		
Dement Construction Company, LLC		\$125.0000	\$125.00
Ford Construction Company		\$493.0000	\$493.00
Jones Bros. Contractors, LLC		\$493.0000	\$493.00

		CONTRACT CNY188	
		UNIT PRICE	EXTENSION
795-01.08 10IN DIP SLIP JOINT WATER LINE			
	2,612.000 L.F.		
Dement Construction Company, LLC		\$175.4300	\$458,223.16
Ford Construction Company		\$115.0000	\$300,380.00
Jones Bros. Contractors, LLC		\$175.4300	\$458,223.16
795-02.35 10IN HDPE WATER LINE (HDD)			
	600.000 L.F.		
Dement Construction Company, LLC		\$175.4300	\$105,258.00
Ford Construction Company		\$130.0000	\$78,000.00
Jones Bros. Contractors, LLC		\$175.4300	\$105,258.00
795-06.06 CONNECT TO 10IN WATER LINE			
	2.000 EACH		
Dement Construction Company, LLC		\$12,500.0000	\$25,000.00
Ford Construction Company		\$10,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$12,500.0000	\$25,000.00
795-06.36 CUT & CAP 10IN WATER LINE			
	2.000 EACH		
Dement Construction Company, LLC		\$7,470.0000	\$14,940.00
Ford Construction Company		\$1,500.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$7,470.0000	\$14,940.00
795-11.01 BLOW-OFF ASSEMBLY			
	1.000 EACH		
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
Ford Construction Company		\$4,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
795-12.03 PIPE GROUTING			
	1.000 LS		
Dement Construction Company, LLC		\$37,000.0000	\$37,000.00
Ford Construction Company		\$500.0000	\$500.00
Jones Bros. Contractors, LLC		\$37,000.0000	\$37,000.00
795-13.01 DI FITTINGS			
	1,500.000 LB.		
Dement Construction Company, LLC		\$15.0000	\$22,500.00
Ford Construction Company		\$0.0100	\$15.00
Jones Bros. Contractors, LLC		\$11.0000	\$16,500.00

SUB-TOTAL ROADWAY

Dement Construction Company, LLC	\$5,595,824.80
Ford Construction Company	\$5,359,823.50
Jones Bros. Contractors, LLC	\$8,592,250.20

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$8,626,383.60
Ford Construction Company	\$9,893,198.63
Jones Bros. Contractors, LLC	\$9,616,124.00

SUB-TOTAL UTILITY

Dement Construction Company, LLC	\$1,126,151.09
Ford Construction Company	\$774,368.28
Jones Bros. Contractors, LLC	\$1,050,483.65

TOTAL CONTRACT

Dement Construction Company, LLC	\$15,348,359.49
Ford Construction Company	\$16,027,390.41
Jones Bros. Contractors, LLC	\$19,258,857.85

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

CHESTER COUNTY (Contract No. CNY233 Call 011)

BRZ-1200(30),12LCOU-F3-003

THE CONSTRUCTION OF BRIDGES ON TALLEY STORE ROAD OVER JACKS CREEK (L.M. 2.51, L.M. 2.59, AND L.M. 2.64), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.520 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 30, 2026

DBE GOAL 8.00%

	TOTAL CONTRACT
Volunteer Bridge Construction, Inc.	\$5,168,000.48
Ford Construction Company	\$5,337,375.12
Dement Construction Company, LLC	\$5,599,330.86

		CONTRACT CNY233	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Volunteer Bridge Construction, Inc.	\$75,000.0000	\$75,000.00
	Ford Construction Company	\$200,000.0000	\$200,000.00
	Dement Construction Company, LLC	\$150,000.0000	\$150,000.00
109-10.01	TRAINEE		
	1,680.000 HOUR		
	Volunteer Bridge Construction, Inc.	\$0.8000	\$1,344.00
	Ford Construction Company	\$0.8000	\$1,344.00
	Dement Construction Company, LLC	\$0.8000	\$1,344.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Volunteer Bridge Construction, Inc.	\$100,000.0000	\$100,000.00
	Ford Construction Company	\$385,000.0000	\$385,000.00
	Dement Construction Company, LLC	\$300,000.0000	\$300,000.00
202-01.01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Volunteer Bridge Construction, Inc.	\$10,000.0000	\$10,000.00
	Ford Construction Company	\$40,000.0000	\$40,000.00
	Dement Construction Company, LLC	\$700.0000	\$700.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
	1,391.000 S.Y.		
	Volunteer Bridge Construction, Inc.	\$10.0000	\$13,910.00
	Ford Construction Company	\$25.0000	\$34,775.00
	Dement Construction Company, LLC	\$8.0000	\$11,128.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	6,863.000 C.Y.		
	Volunteer Bridge Construction, Inc.	\$6.0000	\$41,178.00
	Ford Construction Company	\$22.0000	\$150,986.00
	Dement Construction Company, LLC	\$17.7500	\$121,818.25
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	1,733.000 C.Y.		
	Volunteer Bridge Construction, Inc.	\$10.0000	\$17,330.00
	Ford Construction Company	\$25.0000	\$43,325.00
	Dement Construction Company, LLC	\$22.0000	\$38,126.00
203-03.10	SELECT GRANULAR MATERIAL		
	3,834.000 TON		
	Volunteer Bridge Construction, Inc.	\$15.0000	\$57,510.00
	Ford Construction Company	\$25.0000	\$95,850.00
	Dement Construction Company, LLC	\$24.0000	\$92,016.00

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
203-06	WATER		
	52.000 M.G.		
	Volunteer Bridge Construction, Inc.	\$15.0000	\$780.00
	Ford Construction Company	\$35.0000	\$1,820.00
	Dement Construction Company, LLC	\$30.0000	\$1,560.00
203-07	FURNISHING & SPREADING TOPSOIL		
	1,528.000 C.Y.		
	Volunteer Bridge Construction, Inc.	\$14.0000	\$21,392.00
	Ford Construction Company	\$25.0000	\$38,200.00
	Dement Construction Company, LLC	\$22.0000	\$33,616.00
203-50	CONSTRUCTION OF HAUL ROAD		
	1.000 LS		
	Volunteer Bridge Construction, Inc.	\$300,000.0000	\$300,000.00
	Ford Construction Company	\$250,000.0000	\$250,000.00
	Dement Construction Company, LLC	\$300,000.0000	\$300,000.00
209-02.03	8" TEMPORARY SLOPE DRAIN		
	25.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$100.0000	\$2,500.00
	Ford Construction Company	\$20.0000	\$500.00
	Dement Construction Company, LLC	\$15.0000	\$375.00
209-02.05	12" TEMPORARY SLOPE DRAIN		
	150.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$125.0000	\$18,750.00
	Ford Construction Company	\$25.0000	\$3,750.00
	Dement Construction Company, LLC	\$20.0000	\$3,000.00
209-05	SEDIMENT REMOVAL		
	30.000 C.Y.		
	Volunteer Bridge Construction, Inc.	\$25.0000	\$750.00
	Ford Construction Company	\$11.0000	\$330.00
	Dement Construction Company, LLC	\$25.0000	\$750.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	3,650.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$7.5000	\$27,375.00
	Ford Construction Company	\$4.3500	\$15,877.50
	Dement Construction Company, LLC	\$5.0000	\$18,250.00
209-08.07	ROCK CHECK DAM		
	16.000 EACH		
	Volunteer Bridge Construction, Inc.	\$1,500.0000	\$24,000.00
	Ford Construction Company	\$800.0000	\$12,800.00
	Dement Construction Company, LLC	\$500.0000	\$8,000.00

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
209-08.08	ENHANCED ROCK CHECK DAM		
	4.000 EACH		
	Volunteer Bridge Construction, Inc.	\$2,000.0000	\$8,000.00
	Ford Construction Company	\$1,000.0000	\$4,000.00
	Dement Construction Company, LLC	\$1,300.0000	\$5,200.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
	18.000 EACH		
	Volunteer Bridge Construction, Inc.	\$2,500.0000	\$45,000.00
	Ford Construction Company	\$1,400.0000	\$25,200.00
	Dement Construction Company, LLC	\$300.0000	\$5,400.00
209-65.04	TEMPORARY IN STREAM DIVERSION		
	1,050.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$50.0000	\$52,500.00
	Ford Construction Company	\$65.0000	\$68,250.00
	Dement Construction Company, LLC	\$60.0000	\$63,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	6,762.000 TON		
	Volunteer Bridge Construction, Inc.	\$35.0000	\$236,670.00
	Ford Construction Company	\$37.0000	\$250,194.00
	Dement Construction Company, LLC	\$36.0000	\$243,432.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	1,704.000 TON		
	Volunteer Bridge Construction, Inc.	\$45.0000	\$76,680.00
	Ford Construction Company	\$53.0000	\$90,312.00
	Dement Construction Company, LLC	\$35.0000	\$59,640.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	1,117.000 TON		
	Volunteer Bridge Construction, Inc.	\$165.0000	\$184,305.00
	Ford Construction Company	\$150.0000	\$167,550.00
	Dement Construction Company, LLC	\$159.0000	\$177,603.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	14.000 TON		
	Volunteer Bridge Construction, Inc.	\$500.0000	\$7,000.00
	Ford Construction Company	\$200.0000	\$2,800.00
	Dement Construction Company, LLC	\$450.0000	\$6,300.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	430.000 TON		
	Volunteer Bridge Construction, Inc.	\$30.0000	\$12,900.00
	Ford Construction Company	\$5.0000	\$2,150.00
	Dement Construction Company, LLC	\$25.0000	\$10,750.00

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	3.300 TON		
	Volunteer Bridge Construction, Inc.	\$475.0000	\$1,567.50
	Ford Construction Company	\$900.0000	\$2,970.00
	Dement Construction Company, LLC	\$450.0000	\$1,485.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	663.000 TON		
	Volunteer Bridge Construction, Inc.	\$175.0000	\$116,025.00
	Ford Construction Company	\$195.0000	\$129,285.00
	Dement Construction Company, LLC	\$170.0000	\$112,710.00
607-03.30	18" PIPE CULVERT		
	90.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$100.0000	\$9,000.00
	Ford Construction Company	\$92.0000	\$8,280.00
	Dement Construction Company, LLC	\$84.0000	\$7,560.00
607-05.30	24" PIPE CULVERT		
	42.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$100.0000	\$4,200.00
	Ford Construction Company	\$118.0000	\$4,956.00
	Dement Construction Company, LLC	\$88.0000	\$3,696.00
607-06.30	30" PIPE CULVERT		
	153.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$100.0000	\$15,300.00
	Ford Construction Company	\$164.0000	\$25,092.00
	Dement Construction Company, LLC	\$115.0000	\$17,595.00
607-39.02	18" PIPE CULVERT (SIDE DRAIN)		
	153.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$100.0000	\$15,300.00
	Ford Construction Company	\$93.0000	\$14,229.00
	Dement Construction Company, LLC	\$35.0000	\$5,355.00
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)		
	6.000 C.Y.		
	Volunteer Bridge Construction, Inc.	\$1,500.0000	\$9,000.00
	Ford Construction Company	\$2,000.0000	\$12,000.00
	Dement Construction Company, LLC	\$2,950.0000	\$17,700.00
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)		
	279.000 LB.		
	Volunteer Bridge Construction, Inc.	\$5.0000	\$1,395.00
	Ford Construction Company	\$5.0000	\$1,395.00
	Dement Construction Company, LLC	\$6.0000	\$1,674.00

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	6.000 EACH		
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$60,000.00
Ford Construction Company		\$4,100.0000	\$24,600.00
Dement Construction Company, LLC		\$3,800.0000	\$22,800.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	2.000 EACH		
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$20,000.00
Ford Construction Company		\$2,200.0000	\$4,400.00
Dement Construction Company, LLC		\$2,100.0000	\$4,200.00
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1			
	2.000 EACH		
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$20,000.00
Ford Construction Company		\$3,100.0000	\$6,200.00
Dement Construction Company, LLC		\$2,800.0000	\$5,600.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	50.000 L.F.		
Volunteer Bridge Construction, Inc.		\$100.0000	\$5,000.00
Ford Construction Company		\$90.0000	\$4,500.00
Dement Construction Company, LLC		\$36.0000	\$1,800.00
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	850.000 L.F.		
Volunteer Bridge Construction, Inc.		\$45.0000	\$38,250.00
Ford Construction Company		\$36.0000	\$30,600.00
Dement Construction Company, LLC		\$36.0000	\$30,600.00
705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3			
	3.000 EACH		
Volunteer Bridge Construction, Inc.		\$1,500.0000	\$4,500.00
Ford Construction Company		\$1,400.0000	\$4,200.00
Dement Construction Company, LLC		\$1,400.0000	\$4,200.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	6.000 EACH		
Volunteer Bridge Construction, Inc.		\$3,000.0000	\$18,000.00
Ford Construction Company		\$2,600.0000	\$15,600.00
Dement Construction Company, LLC		\$2,600.0000	\$15,600.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	5.000 EACH		
Volunteer Bridge Construction, Inc.		\$3,500.0000	\$17,500.00
Ford Construction Company		\$3,100.0000	\$15,500.00
Dement Construction Company, LLC		\$3,100.0000	\$15,500.00

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE		
	8.000 EACH		
	Volunteer Bridge Construction, Inc.	\$500.0000	\$4,000.00
	Ford Construction Company	\$300.0000	\$2,400.00
	Dement Construction Company, LLC	\$300.0000	\$2,400.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
	3,750.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$3.0000	\$11,250.00
	Ford Construction Company	\$3.0000	\$11,250.00
	Dement Construction Company, LLC	\$2.5000	\$9,375.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	250.000 TON		
	Volunteer Bridge Construction, Inc.	\$65.0000	\$16,250.00
	Ford Construction Company	\$58.0000	\$14,500.00
	Dement Construction Company, LLC	\$48.0000	\$12,000.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	584.000 TON		
	Volunteer Bridge Construction, Inc.	\$65.0000	\$37,960.00
	Ford Construction Company	\$58.0000	\$33,872.00
	Dement Construction Company, LLC	\$48.0000	\$28,032.00
709-05.08	MACHINED RIP-RAP (CLASS B)		
	2,181.000 TON		
	Volunteer Bridge Construction, Inc.	\$65.0000	\$141,765.00
	Ford Construction Company	\$58.0000	\$126,498.00
	Dement Construction Company, LLC	\$47.0000	\$102,507.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Volunteer Bridge Construction, Inc.	\$50,000.0000	\$50,000.00
	Ford Construction Company	\$100,000.0000	\$100,000.00
	Dement Construction Company, LLC	\$150,000.0000	\$150,000.00
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)		
	1,130.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$75.0000	\$84,750.00
	Ford Construction Company	\$37.0000	\$41,810.00
	Dement Construction Company, LLC	\$20.0000	\$22,600.00
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL		
	250.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$85.0000	\$21,250.00
	Ford Construction Company	\$210.0000	\$52,500.00
	Dement Construction Company, LLC	\$40.0000	\$10,000.00

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
	14.000 EACH		
	Volunteer Bridge Construction, Inc.	\$8,500.0000	\$119,000.00
	Ford Construction Company	\$4,000.0000	\$56,000.00
	Dement Construction Company, LLC	\$6,500.0000	\$91,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	90.000 EACH		
	Volunteer Bridge Construction, Inc.	\$40.0000	\$3,600.00
	Ford Construction Company	\$35.0000	\$3,150.00
	Dement Construction Company, LLC	\$35.0000	\$3,150.00
712-05.01	WARNING LIGHTS (TYPE A)		
	30.000 EACH		
	Volunteer Bridge Construction, Inc.	\$35.0000	\$1,050.00
	Ford Construction Company	\$30.0000	\$900.00
	Dement Construction Company, LLC	\$30.0000	\$900.00
712-06	SIGNS (CONSTRUCTION)		
	927.000 S.F.		
	Volunteer Bridge Construction, Inc.	\$8.0000	\$7,416.00
	Ford Construction Company	\$7.3500	\$6,813.45
	Dement Construction Company, LLC	\$7.3500	\$6,813.45
712-07.02	TEMPORARY BARRICADES (TYPE II)		
	8.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$30.0000	\$240.00
	Ford Construction Company	\$25.0000	\$200.00
	Dement Construction Company, LLC	\$25.0000	\$200.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	192.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$20.0000	\$3,840.00
	Ford Construction Company	\$15.0000	\$2,880.00
	Dement Construction Company, LLC	\$15.0000	\$2,880.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE		
	6,705.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$6.0000	\$40,230.00
	Ford Construction Company	\$5.5000	\$36,877.50
	Dement Construction Company, LLC	\$5.5000	\$36,877.50
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)		
	40.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$35.0000	\$1,400.00
	Ford Construction Company	\$30.0000	\$1,200.00
	Dement Construction Company, LLC	\$30.0000	\$1,200.00

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT		
	1,272.000 LB.		
	Volunteer Bridge Construction, Inc.	\$15.0000	\$19,080.00
	Ford Construction Company	\$11.2500	\$14,310.00
	Dement Construction Company, LLC	\$5.7300	\$7,288.56
713-11.01	"U" SECTION STEEL POSTS		
	584.000 LB.		
	Volunteer Bridge Construction, Inc.	\$6.0000	\$3,504.00
	Ford Construction Company	\$5.5000	\$3,212.00
	Dement Construction Company, LLC	\$5.2300	\$3,054.32
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
	55.000 S.F.		
	Volunteer Bridge Construction, Inc.	\$20.0000	\$1,100.00
	Ford Construction Company	\$15.0000	\$825.00
	Dement Construction Company, LLC	\$15.3900	\$846.45
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
	112.000 S.F.		
	Volunteer Bridge Construction, Inc.	\$75.0000	\$8,400.00
	Ford Construction Company	\$62.5000	\$7,000.00
	Dement Construction Company, LLC	\$30.5800	\$3,424.96
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT		
	17.000 EACH		
	Volunteer Bridge Construction, Inc.	\$200.0000	\$3,400.00
	Ford Construction Company	\$150.0000	\$2,550.00
	Dement Construction Company, LLC	\$300.0000	\$5,100.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	50.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$40.0000	\$2,000.00
	Ford Construction Company	\$35.0000	\$1,750.00
	Dement Construction Company, LLC	\$35.0000	\$1,750.00
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)		
	6.000 EACH		
	Volunteer Bridge Construction, Inc.	\$500.0000	\$3,000.00
	Ford Construction Company	\$395.0000	\$2,370.00
	Dement Construction Company, LLC	\$395.0000	\$2,370.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	2.000 L.M.		
	Volunteer Bridge Construction, Inc.	\$10,000.0000	\$20,000.00
	Ford Construction Company	\$9,500.0000	\$19,000.00
	Dement Construction Company, LLC	\$9,500.0000	\$19,000.00

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
717-01	MOBILIZATION		
	1.000 LS		
	Volunteer Bridge Construction, Inc.	\$175,000.0000	\$175,000.00
	Ford Construction Company	\$260,000.0000	\$260,000.00
	Dement Construction Company, LLC	\$550,000.0000	\$550,000.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
	2.000 EACH		
	Volunteer Bridge Construction, Inc.	\$60,000.0000	\$120,000.00
	Ford Construction Company	\$40,000.0000	\$80,000.00
	Dement Construction Company, LLC	\$49,000.0000	\$98,000.00
740-07.04	GEOGRID REINFORCEMENT TYPE 2		
	2,705.000 S.Y.		
	Volunteer Bridge Construction, Inc.	\$3.0000	\$8,115.00
	Ford Construction Company	\$8.0000	\$21,640.00
	Dement Construction Company, LLC	\$5.0000	\$13,525.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	1,435.000 S.Y.		
	Volunteer Bridge Construction, Inc.	\$3.0000	\$4,305.00
	Ford Construction Company	\$5.0000	\$7,175.00
	Dement Construction Company, LLC	\$2.9000	\$4,161.50
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	9,237.000 S.Y.		
	Volunteer Bridge Construction, Inc.	\$3.0000	\$27,711.00
	Ford Construction Company	\$5.0000	\$46,185.00
	Dement Construction Company, LLC	\$3.0000	\$27,711.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	83.000 UNIT		
	Volunteer Bridge Construction, Inc.	\$60.0000	\$4,980.00
	Ford Construction Company	\$40.0000	\$3,320.00
	Dement Construction Company, LLC	\$50.0000	\$4,150.00
801-01.36	SPECIAL WETLAND SEED MIXTURE		
	22.000 UNIT		
	Volunteer Bridge Construction, Inc.	\$165.0000	\$3,630.00
	Ford Construction Company	\$135.0000	\$2,970.00
	Dement Construction Company, LLC	\$150.0000	\$3,300.00
801-03	WATER (SEEDING & SODDING)		
	100.000 M.G.		
	Volunteer Bridge Construction, Inc.	\$15.0000	\$1,500.00
	Ford Construction Company	\$10.0000	\$1,000.00
	Dement Construction Company, LLC	\$10.0000	\$1,000.00

		UNIT PRICE	EXTENSION
802-12.61 ALNUS SERRULATA (HAZEL ALDER SEEDLING B.R.)			
	71.000 EACH		
Volunteer Bridge Construction, Inc.		\$20.0000	\$1,420.00
Ford Construction Company		\$10.0000	\$710.00
Dement Construction Company, LLC		\$15.0000	\$1,065.00
802-13.09 LINDERA BENZOIN (SPICEBUSH 2-5FT CNTNR GRWN)			
	71.000 EACH		
Volunteer Bridge Construction, Inc.		\$60.0000	\$4,260.00
Ford Construction Company		\$48.0000	\$3,408.00
Dement Construction Company, LLC		\$50.0000	\$3,550.00
802-13.53 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH SDLNG BARE ROOT)			
	71.000 EACH		
Volunteer Bridge Construction, Inc.		\$20.0000	\$1,420.00
Ford Construction Company		\$10.0000	\$710.00
Dement Construction Company, LLC		\$15.0000	\$1,065.00
802-13.54 CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE ROOT)			
	71.000 EACH		
Volunteer Bridge Construction, Inc.		\$20.0000	\$1,420.00
Ford Construction Company		\$10.0000	\$710.00
Dement Construction Company, LLC		\$15.0000	\$1,065.00
803-01 SODDING (NEW SOD)			
	9,168.000 S.Y.		
Volunteer Bridge Construction, Inc.		\$6.0000	\$55,008.00
Ford Construction Company		\$4.0000	\$36,672.00
Dement Construction Company, LLC		\$4.0000	\$36,672.00

		CONTRACT CNY233	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 12-1679-2.51)			
	1.000 LS		
Volunteer Bridge Construction, Inc.		\$30,000.0000	\$30,000.00
Ford Construction Company		\$40,000.0000	\$40,000.00
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
202-04.02 REMOVAL OF STRUCTURES (EXIST. BR. NO. 12-1679-2.59)			
	1.000 LS		
Volunteer Bridge Construction, Inc.		\$30,000.0000	\$30,000.00
Ford Construction Company		\$40,000.0000	\$40,000.00
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
202-04.03 REMOVAL OF STRUCTURES (EXIST. BR. NO. 12-1679-2.64)			
	1.000 LS		
Volunteer Bridge Construction, Inc.		\$30,000.0000	\$30,000.00
Ford Construction Company		\$40,000.0000	\$40,000.00
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	500.000 C.Y.		
Volunteer Bridge Construction, Inc.		\$15.0000	\$7,500.00
Ford Construction Company		\$12.0000	\$6,000.00
Dement Construction Company, LLC		\$30.0000	\$15,000.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	62.000 TON		
Volunteer Bridge Construction, Inc.		\$50.0000	\$3,100.00
Ford Construction Company		\$55.0000	\$3,410.00
Dement Construction Company, LLC		\$100.0000	\$6,200.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	81,745.000 LB.		
Volunteer Bridge Construction, Inc.		\$2.0000	\$163,490.00
Ford Construction Company		\$1.8600	\$152,045.70
Dement Construction Company, LLC		\$1.6000	\$130,792.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	195.000 C.Y.		
Volunteer Bridge Construction, Inc.		\$1,200.0000	\$234,000.00
Ford Construction Company		\$1,200.0000	\$234,000.00
Dement Construction Company, LLC		\$1,750.0000	\$341,250.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	28,749.000 LB.		
Volunteer Bridge Construction, Inc.		\$1.5000	\$43,123.50
Ford Construction Company		\$1.8000	\$51,748.20
Dement Construction Company, LLC		\$1.4500	\$41,686.05

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	275.000 C.Y.		
Volunteer Bridge Construction, Inc.		\$1,500.0000	\$412,500.00
Ford Construction Company		\$1,300.0000	\$357,500.00
Dement Construction Company, LLC		\$2,000.0000	\$550,000.00
604-03.74 CLASS X CONCRETE			
	26.000 C.Y.		
Volunteer Bridge Construction, Inc.		\$1,500.0000	\$39,000.00
Ford Construction Company		\$2,100.0000	\$54,600.00
Dement Construction Company, LLC		\$4,000.0000	\$104,000.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	1,364.000 S.Y.		
Volunteer Bridge Construction, Inc.		\$25.0000	\$34,100.00
Ford Construction Company		\$15.9900	\$21,810.36
Dement Construction Company, LLC		\$9.9500	\$13,571.80
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	1,340.000 S.Y.		
Volunteer Bridge Construction, Inc.		\$10.0000	\$13,400.00
Ford Construction Company		\$5.7500	\$7,705.00
Dement Construction Company, LLC		\$5.7500	\$7,705.00
606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)			
	420.000 L.F.		
Volunteer Bridge Construction, Inc.		\$100.0000	\$42,000.00
Ford Construction Company		\$110.0000	\$46,200.00
Dement Construction Company, LLC		\$125.0000	\$52,500.00
606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)			
	2.000 EACH		
Volunteer Bridge Construction, Inc.		\$7,500.0000	\$15,000.00
Ford Construction Company		\$7,800.0000	\$15,600.00
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
606-09.03 PRECAST CONCRETE PILES (SIZE 1)			
	2,520.000 L.F.		
Volunteer Bridge Construction, Inc.		\$100.0000	\$252,000.00
Ford Construction Company		\$97.0000	\$244,440.00
Dement Construction Company, LLC		\$80.0000	\$201,600.00
606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)			
	36.000 EACH		
Volunteer Bridge Construction, Inc.		\$300.0000	\$10,800.00
Ford Construction Company		\$335.0000	\$12,060.00
Dement Construction Company, LLC		\$200.0000	\$7,200.00

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
606-18.01	TEST PILES (STEEL PIPE PILES, 14-INCH)		
	160.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$100.0000	\$16,000.00
	Ford Construction Company	\$118.0000	\$18,880.00
	Dement Construction Company, LLC	\$150.0000	\$24,000.00
606-18.02	LOADING TEST (STEEL PIPE PILES, 14-INCH)		
	2.000 EACH		
	Volunteer Bridge Construction, Inc.	\$8,000.0000	\$16,000.00
	Ford Construction Company	\$7,800.0000	\$15,600.00
	Dement Construction Company, LLC	\$5,000.0000	\$10,000.00
606-18.03	STEEL PIPE PILES (14-INCH)		
	700.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$100.0000	\$70,000.00
	Ford Construction Company	\$110.0000	\$77,000.00
	Dement Construction Company, LLC	\$90.0000	\$63,000.00
615-01.02	PRESTRESSED CONCRETE I-BEAM (TYPE II)		
	884.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$264.4700	\$233,791.48
	Ford Construction Company	\$250.0000	\$221,000.00
	Dement Construction Company, LLC	\$300.0000	\$265,200.00
615-01.10	PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)		
	348.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$375.0000	\$130,500.00
	Ford Construction Company	\$380.0000	\$132,240.00
	Dement Construction Company, LLC	\$350.0000	\$121,800.00
617-02	BRIDGE DECK CRACK SEALING		
	168.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$10.0000	\$1,680.00
	Ford Construction Company	\$2.5000	\$420.00
	Dement Construction Company, LLC	\$10.0000	\$1,680.00
617-05	SEALANT (HMWM)		
	1.000 GAL.		
	Volunteer Bridge Construction, Inc.	\$1,000.0000	\$1,000.00
	Ford Construction Company	\$170.0000	\$170.00
	Dement Construction Company, LLC	\$300.0000	\$300.00
620-06	CONCRETE RAILING		
	814.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$175.0000	\$142,450.00
	Ford Construction Company	\$200.0000	\$162,800.00
	Dement Construction Company, LLC	\$250.0000	\$203,500.00

UNIT PRICE EXTENSION

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM**312.000 L.F.**

Volunteer Bridge Construction, Inc.	\$75.0000	\$23,400.00
Ford Construction Company	\$35.0000	\$10,920.00
Dement Construction Company, LLC	\$50.0000	\$15,600.00

710-09.02 6" PIPE UNDERDRAIN**158.000 L.F.**

Volunteer Bridge Construction, Inc.	\$75.0000	\$11,850.00
Ford Construction Company	\$20.0000	\$3,160.00
Dement Construction Company, LLC	\$15.0000	\$2,370.00

UTILITY CATEGORY		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
790-04.03 POLE 45FT CLASS 3 WOOD			
	8.000 EACH		
Volunteer Bridge Construction, Inc.		\$3,800.0000	\$30,400.00
Ford Construction Company		\$1,629.7800	\$13,038.24
Dement Construction Company, LLC		\$1,629.7800	\$13,038.24
790-05.02 POLE 50FT CLASS 2 WOOD			
	2.000 EACH		
Volunteer Bridge Construction, Inc.		\$4,500.0000	\$9,000.00
Ford Construction Company		\$2,036.0000	\$4,072.00
Dement Construction Company, LLC		\$2,036.0000	\$4,072.00
790-06.01 POLE 55FT CLASS 1 WOOD			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$5,200.0000	\$5,200.00
Ford Construction Company		\$2,464.6500	\$2,464.65
Dement Construction Company, LLC		\$2,464.6500	\$2,464.65
790-21.09 1PH PRIMARY TAP 15KV			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$550.0000	\$550.00
Ford Construction Company		\$580.1400	\$580.14
Dement Construction Company, LLC		\$580.1400	\$580.14
790-25.01 3PH CROSSARM SGL 15KV			
	4.000 EACH		
Volunteer Bridge Construction, Inc.		\$2,600.0000	\$10,400.00
Ford Construction Company		\$977.1900	\$3,908.76
Dement Construction Company, LLC		\$977.1900	\$3,908.76
790-25.06 3PH CROSSARM DBL 15KV			
	5.000 EACH		
Volunteer Bridge Construction, Inc.		\$3,900.0000	\$19,500.00
Ford Construction Company		\$1,451.0200	\$7,255.10
Dement Construction Company, LLC		\$1,451.0200	\$7,255.10
790-25.23 3PH CROSSARM DDE 15KV			
	2.000 EACH		
Volunteer Bridge Construction, Inc.		\$3,963.0000	\$7,926.00
Ford Construction Company		\$1,961.9700	\$3,923.94
Dement Construction Company, LLC		\$1,961.9700	\$3,923.94
790-32.01 DOWN GUY - THROUGH BOLT TYPE			
	6.000 EACH		
Volunteer Bridge Construction, Inc.		\$600.0000	\$3,600.00
Ford Construction Company		\$507.8100	\$3,046.86
Dement Construction Company, LLC		\$507.8100	\$3,046.86

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
790-32.07 OH GUY - THROUGH BOLT TYPE			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$1,300.0000	\$1,300.00
Ford Construction Company		\$636.8900	\$636.89
Dement Construction Company, LLC		\$636.8900	\$636.89
790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB			
	6.000 EACH		
Volunteer Bridge Construction, Inc.		\$815.0000	\$4,890.00
Ford Construction Company		\$601.8800	\$3,611.28
Dement Construction Company, LLC		\$601.8800	\$3,611.28
790-36.02 TRANSFER CAPACITOR BANK			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$6,700.0000	\$6,700.00
Ford Construction Company		\$4,575.4700	\$4,575.47
Dement Construction Company, LLC		\$4,575.4700	\$4,575.47
790-40.02 OH COND 2 7/1 ACSR SPARATE			
	11,500.000 L.F.		
Volunteer Bridge Construction, Inc.		\$4.5000	\$51,750.00
Ford Construction Company		\$2.8900	\$33,235.00
Dement Construction Company, LLC		\$2.8900	\$33,235.00
790-60.01 1PH FUSE CUTOOUT XARM MOUNT 15KV			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$939.0000	\$939.00
Ford Construction Company		\$367.3500	\$367.35
Dement Construction Company, LLC		\$367.3500	\$367.35
790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$716.0000	\$716.00
Ford Construction Company		\$304.9000	\$304.90
Dement Construction Company, LLC		\$304.9000	\$304.90
790-65.15 3PH CAPACITOR ASSEMBLY 15KV			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$6,700.0000	\$6,700.00
Ford Construction Company		\$8,059.4000	\$8,059.40
Dement Construction Company, LLC		\$8,059.4000	\$8,059.40
790-68.01 POLE GROUND ROD TYPE			
	6.000 EACH		
Volunteer Bridge Construction, Inc.		\$737.0000	\$4,422.00
Ford Construction Company		\$327.5000	\$1,965.00
Dement Construction Company, LLC		\$327.5000	\$1,965.00

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
790-69.31	STICK PIN		
	6.000 EACH		
	Volunteer Bridge Construction, Inc.	\$325.0000	\$1,950.00
	Ford Construction Company	\$84.3400	\$506.04
	Dement Construction Company, LLC	\$84.3400	\$506.04
790-74.19	12-96 FIBER(INSTALLATION ONLY)		
	1,650.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$20.0000	\$33,000.00
	Ford Construction Company	\$2.0000	\$3,300.00
	Dement Construction Company, LLC	\$3.2000	\$5,280.00
790-74.20	108-144 FIBER(INSTALLATION ONLY)		
	2,600.000 L.F.		
	Volunteer Bridge Construction, Inc.	\$20.0000	\$52,000.00
	Ford Construction Company	\$2.2500	\$5,850.00
	Dement Construction Company, LLC	\$4.0000	\$10,400.00
790-74.31	FIBER TANGENT ASSEMBLY		
	3.000 EACH		
	Volunteer Bridge Construction, Inc.	\$1,600.0000	\$4,800.00
	Ford Construction Company	\$407.0600	\$1,221.18
	Dement Construction Company, LLC	\$550.0000	\$1,650.00
790-74.32	FIBER DEADEND ASSEMBLY		
	5.000 EACH		
	Volunteer Bridge Construction, Inc.	\$2,200.0000	\$11,000.00
	Ford Construction Company	\$652.8100	\$3,264.05
	Dement Construction Company, LLC	\$425.0000	\$2,125.00
790-74.33	FIBER DOUBLE DEADEND ASSEMBLY		
	9.000 EACH		
	Volunteer Bridge Construction, Inc.	\$2,300.0000	\$20,700.00
	Ford Construction Company	\$1,155.6300	\$10,400.67
	Dement Construction Company, LLC	\$580.0000	\$5,220.00
790-74.35	FIBER STORAGE DOUBLE LOOP		
	2.000 EACH		
	Volunteer Bridge Construction, Inc.	\$3,500.0000	\$7,000.00
	Ford Construction Company	\$576.9600	\$1,153.92
	Dement Construction Company, LLC	\$470.0000	\$940.00
790-74.37	FIBER SERVICE ATTACHMENT		
	3.000 EACH		
	Volunteer Bridge Construction, Inc.	\$2,500.0000	\$7,500.00
	Ford Construction Company	\$152.6400	\$457.92
	Dement Construction Company, LLC	\$580.0000	\$1,740.00

		CONTRACT CNY233	
		UNIT PRICE	EXTENSION
790-74.50 FIBER TANGENT ASSEMBLY (24F)			
	2.000 EACH		
Volunteer Bridge Construction, Inc.		\$5,200.0000	\$10,400.00
Ford Construction Company		\$376.8800	\$753.76
Dement Construction Company, LLC		\$570.0000	\$1,140.00
790-74.55 FIBER DOUBLE DEADEND ASSEMBLY (24F)			
	3.000 EACH		
Volunteer Bridge Construction, Inc.		\$8,500.0000	\$25,500.00
Ford Construction Company		\$1,155.6300	\$3,466.89
Dement Construction Company, LLC		\$625.0000	\$1,875.00
790-98.01 REMOVE WIRE			
	11,184.000 L.F.		
Volunteer Bridge Construction, Inc.		\$4.2500	\$47,532.00
Ford Construction Company		\$2.0000	\$22,368.00
Dement Construction Company, LLC		\$2.0000	\$22,368.00
790-98.02 REMOVE POLES			
	10.000 EACH		
Volunteer Bridge Construction, Inc.		\$550.0000	\$5,500.00
Ford Construction Company		\$459.0000	\$4,590.00
Dement Construction Company, LLC		\$459.0000	\$4,590.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	47.000 EACH		
Volunteer Bridge Construction, Inc.		\$425.0000	\$19,975.00
Ford Construction Company		\$500.0000	\$23,500.00
Dement Construction Company, LLC		\$500.0000	\$23,500.00
793-06.01 POLE MOUNTED FIBER BOX			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$40,000.0000	\$40,000.00
Ford Construction Company		\$500.0000	\$500.00
Dement Construction Company, LLC		\$650.0000	\$650.00
793-07.74 FIBER(144) AERIAL PRESSURIZED SPLICE CLOSURE			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$7,300.0000	\$7,300.00
Ford Construction Company		\$500.0000	\$500.00
Dement Construction Company, LLC		\$4,230.0000	\$4,230.00

SUB-TOTAL ROADWAY

Volunteer Bridge Construction, Inc.	\$2,703,165.50
Ford Construction Company	\$3,195,188.45
Dement Construction Company, LLC	\$3,188,116.99

SUB-TOTAL BRIDGE

Volunteer Bridge Construction, Inc.	\$2,006,684.98
Ford Construction Company	\$1,969,309.26
Dement Construction Company, LLC	\$2,233,954.85

SUB-TOTAL UTILITY

Volunteer Bridge Construction, Inc.	\$458,150.00
Ford Construction Company	\$172,877.41
Dement Construction Company, LLC	\$177,259.02

TOTAL CONTRACT

Volunteer Bridge Construction, Inc.	\$5,168,000.48
Ford Construction Company	\$5,337,375.12
Dement Construction Company, LLC	\$5,599,330.86

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COUNTIES CLAY, CUMBERLAND, DEKALB, PICKETT, PUTNAM, AND WHITE (Contract No. CNY252 Call 012)

HSIP-REG2(227),R2SVAR-F3-051

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 7.00%

	TOTAL CONTRACT
MarCor Construction, Inc.	\$1,956,699.50
Rogers Group, Inc.	\$2,140,107.00
Mid-State Construction Company, Inc.	\$2,776,102.16

		CONTRACT CNY252	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	MarCor Construction, Inc.	\$3,500.0000	\$3,500.00
	Rogers Group, Inc.	\$26,345.0000	\$26,345.00
	Mid-State Construction Company, Inc.	\$86,258.9000	\$86,258.90
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	982.000 S.Y.		
	MarCor Construction, Inc.	\$90.0000	\$88,380.00
	Rogers Group, Inc.	\$126.0000	\$123,732.00
	Mid-State Construction Company, Inc.	\$118.4100	\$116,278.62
202-08.15	REMOVAL OF CURB AND GUTTER (SEE PLANS)		
	5,722.000 L.F.		
	MarCor Construction, Inc.	\$40.0000	\$228,880.00
	Rogers Group, Inc.	\$38.0000	\$217,436.00
	Mid-State Construction Company, Inc.	\$46.3200	\$265,043.04
203-07	FURNISHING & SPREADING TOPSOIL		
	227.000 C.Y.		
	MarCor Construction, Inc.	\$80.0000	\$18,160.00
	Rogers Group, Inc.	\$140.0000	\$31,780.00
	Mid-State Construction Company, Inc.	\$71.8100	\$16,300.87
701-01.01	CONCRETE SIDEWALK (4 ")		
	8,830.000 S.F.		
	MarCor Construction, Inc.	\$15.0000	\$132,450.00
	Rogers Group, Inc.	\$18.5000	\$163,355.00
	Mid-State Construction Company, Inc.	\$37.1400	\$327,946.20
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
	22,491.000 S.F.		
	MarCor Construction, Inc.	\$45.0000	\$1,012,095.00
	Rogers Group, Inc.	\$39.0000	\$877,149.00
	Mid-State Construction Company, Inc.	\$46.2900	\$1,041,108.39
701-02.03	CONCRETE CURB RAMP		
	372.000 S.F.		
	MarCor Construction, Inc.	\$30.0000	\$11,160.00
	Rogers Group, Inc.	\$32.0000	\$11,904.00
	Mid-State Construction Company, Inc.	\$98.5800	\$36,671.76
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
	408.000 S.F.		
	MarCor Construction, Inc.	\$60.0000	\$24,480.00
	Rogers Group, Inc.	\$58.7500	\$23,970.00
	Mid-State Construction Company, Inc.	\$80.9500	\$33,027.60

		CONTRACT CNY252	
		UNIT PRICE	EXTENSION
702-01	CONCRETE CURB		
	53.000 C.Y.		
	MarCor Construction, Inc.	\$825.0000	\$43,725.00
	Rogers Group, Inc.	\$1,325.0000	\$70,225.00
	Mid-State Construction Company, Inc.	\$1,572.0900	\$83,320.77
702-03	CONCRETE COMBINED CURB & GUTTER		
	150.000 C.Y.		
	MarCor Construction, Inc.	\$566.7500	\$85,012.50
	Rogers Group, Inc.	\$745.5000	\$111,825.00
	Mid-State Construction Company, Inc.	\$1,096.6400	\$164,496.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	MarCor Construction, Inc.	\$182,000.0000	\$182,000.00
	Rogers Group, Inc.	\$352,772.0000	\$352,772.00
	Mid-State Construction Company, Inc.	\$340,125.2400	\$340,125.24
716-05.03	PAINTED PAVEMENT MARKING (CROSS-WALK)		
	200.000 L.F.		
	MarCor Construction, Inc.	\$10.0000	\$2,000.00
	Rogers Group, Inc.	\$21.2500	\$4,250.00
	Mid-State Construction Company, Inc.	\$13.0000	\$2,600.00
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)		
	716.000 L.F.		
	MarCor Construction, Inc.	\$12.0000	\$8,592.00
	Rogers Group, Inc.	\$12.7500	\$9,129.00
	Mid-State Construction Company, Inc.	\$15.6000	\$11,169.60
717-01	MOBILIZATION		
	1.000 LS		
	MarCor Construction, Inc.	\$66,215.0000	\$66,215.00
	Rogers Group, Inc.	\$64,000.0000	\$64,000.00
	Mid-State Construction Company, Inc.	\$192,670.1700	\$192,670.17
730-14.02	SAW SLOT		
	5,000.000 L.F.		
	MarCor Construction, Inc.	\$6.0000	\$30,000.00
	Rogers Group, Inc.	\$6.3400	\$31,700.00
	Mid-State Construction Company, Inc.	\$7.8000	\$39,000.00
730-14.03	LOOP WIRE		
	15,000.000 L.F.		
	MarCor Construction, Inc.	\$0.8000	\$12,000.00
	Rogers Group, Inc.	\$0.8400	\$12,600.00
	Mid-State Construction Company, Inc.	\$1.0400	\$15,600.00

UNIT PRICE EXTENSION

801-01 SEEDING (WITH MULCH)**23.000 UNIT**

MarCor Construction, Inc.

\$350.0000

\$8,050.00

Rogers Group, Inc.

\$345.0000

\$7,935.00

Mid-State Construction Company, Inc.

\$195.0000

\$4,485.00

SUB-TOTAL ROADWAY

MarCor Construction, Inc.	\$1,956,699.50
Rogers Group, Inc.	\$2,140,107.00
Mid-State Construction Company, Inc.	\$2,776,102.16

TOTAL CONTRACT

MarCor Construction, Inc.	\$1,956,699.50
Rogers Group, Inc.	\$2,140,107.00
Mid-State Construction Company, Inc.	\$2,776,102.16

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COFFEE COUNTY (Contract No. CNY251 Call 013)

BRZ-1600(22),16945-3681-94

THE CONSTRUCTION OF A STEEL BRIDGE ON CAMPGROUND LANE OVER THE DUCK RIVER IN OLD STONE FORT STATE PARK, INCLUDING GRADING, DRAINAGE, RELOCATION OF A TRUSS BRIDGE, AND PAVING.

PROJECT LENGTH - 1.302 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2026

DBE GOAL 8.50%

TOTAL CONTRACT	
Dement Construction Company, LLC	\$5,865,386.19
Bell & Associates Construction, LLC	\$7,996,589.50
Wright Brothers Civil Construction, LLC	\$8,910,318.45
Jones Bros. Contractors, LLC	\$9,390,171.63

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Dement Construction Company, LLC	\$50,000.0000	\$50,000.00
	Bell & Associates Construction, LLC	\$43,935.2900	\$43,935.29
	Wright Brothers Civil Construction, LLC	\$123,900.0000	\$123,900.00
	Jones Bros. Contractors, LLC	\$60,000.0000	\$60,000.00
109-10.01	TRAINEE		
	1,680.000 HOUR		
	Dement Construction Company, LLC	\$0.8000	\$1,344.00
	Bell & Associates Construction, LLC	\$0.8000	\$1,344.00
	Wright Brothers Civil Construction, LLC	\$0.8000	\$1,344.00
	Jones Bros. Contractors, LLC	\$0.8000	\$1,344.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Dement Construction Company, LLC	\$150,000.0000	\$150,000.00
	Bell & Associates Construction, LLC	\$174,528.3700	\$174,528.37
	Wright Brothers Civil Construction, LLC	\$865,000.0000	\$865,000.00
	Jones Bros. Contractors, LLC	\$150,000.0000	\$150,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
	Bell & Associates Construction, LLC	\$9,225.3600	\$9,225.36
	Wright Brothers Civil Construction, LLC	\$9,200.0000	\$9,200.00
	Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	879.000 C.Y.		
	Dement Construction Company, LLC	\$79.0000	\$69,441.00
	Bell & Associates Construction, LLC	\$61.7200	\$54,251.88
	Wright Brothers Civil Construction, LLC	\$97.7500	\$85,922.25
	Jones Bros. Contractors, LLC	\$50.0000	\$43,950.00
203-04	PLACING AND SPREADING TOPSOIL		
	24.000 C.Y.		
	Dement Construction Company, LLC	\$250.0000	\$6,000.00
	Bell & Associates Construction, LLC	\$66.3300	\$1,591.92
	Wright Brothers Civil Construction, LLC	\$74.7500	\$1,794.00
	Jones Bros. Contractors, LLC	\$50.0000	\$1,200.00
203-07	FURNISHING & SPREADING TOPSOIL		
	35.000 C.Y.		
	Dement Construction Company, LLC	\$285.0000	\$9,975.00
	Bell & Associates Construction, LLC	\$130.9500	\$4,583.25
	Wright Brothers Civil Construction, LLC	\$92.0000	\$3,220.00
	Jones Bros. Contractors, LLC	\$150.0000	\$5,250.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
203-50	CONSTRUCTION OF HAUL ROAD		
	1.000 LS		
	Dement Construction Company, LLC	\$250,000.0000	\$250,000.00
	Bell & Associates Construction, LLC	\$1,004,873.2800	\$1,004,873.28
	Wright Brothers Civil Construction, LLC	\$120,000.0000	\$120,000.00
	Jones Bros. Contractors, LLC	\$1,400,000.0000	\$1,400,000.00
209-03.23	FILTER SOCK (24 INCH)		
	1,176.000 L.F.		
	Dement Construction Company, LLC	\$12.1000	\$14,229.60
	Bell & Associates Construction, LLC	\$17.3100	\$20,356.56
	Wright Brothers Civil Construction, LLC	\$17.9000	\$21,050.40
	Jones Bros. Contractors, LLC	\$12.1000	\$14,229.60
209-03.99	PROTECTED AREA MARKER (WHITE WITH DECAL)		
	3.000 EACH		
	Dement Construction Company, LLC	\$600.0000	\$1,800.00
	Bell & Associates Construction, LLC	\$165.8900	\$497.67
	Wright Brothers Civil Construction, LLC	\$810.0000	\$2,430.00
	Jones Bros. Contractors, LLC	\$600.0000	\$1,800.00
209-05	SEDIMENT REMOVAL		
	59.000 C.Y.		
	Dement Construction Company, LLC	\$51.0000	\$3,009.00
	Bell & Associates Construction, LLC	\$67.4100	\$3,977.19
	Wright Brothers Civil Construction, LLC	\$51.7500	\$3,053.25
	Jones Bros. Contractors, LLC	\$25.0000	\$1,475.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	3,457.000 L.F.		
	Dement Construction Company, LLC	\$5.4000	\$18,667.80
	Bell & Associates Construction, LLC	\$6.6400	\$22,954.48
	Wright Brothers Civil Construction, LLC	\$6.8500	\$23,680.45
	Jones Bros. Contractors, LLC	\$5.4000	\$18,667.80
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
	4.000 EACH		
	Dement Construction Company, LLC	\$1,410.0000	\$5,640.00
	Bell & Associates Construction, LLC	\$1,105.9600	\$4,423.84
	Wright Brothers Civil Construction, LLC	\$1,100.0000	\$4,400.00
	Jones Bros. Contractors, LLC	\$500.0000	\$2,000.00
209-13.04	TURBIDITY CURTAIN(WITHOUT LIGHTED BUOYS)		
	528.000 L.F.		
	Dement Construction Company, LLC	\$41.6400	\$21,985.92
	Bell & Associates Construction, LLC	\$46.0400	\$24,309.12
	Wright Brothers Civil Construction, LLC	\$30.5000	\$16,104.00
	Jones Bros. Contractors, LLC	\$40.0000	\$21,120.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	534.000 TON		
	Dement Construction Company, LLC	\$44.6400	\$23,837.76
	Bell & Associates Construction, LLC	\$77.1200	\$41,182.08
	Wright Brothers Civil Construction, LLC	\$69.0000	\$36,846.00
	Jones Bros. Contractors, LLC	\$60.0000	\$32,040.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	57.000 TON		
	Dement Construction Company, LLC	\$100.0000	\$5,700.00
	Bell & Associates Construction, LLC	\$72.1200	\$4,110.84
	Wright Brothers Civil Construction, LLC	\$56.2500	\$3,206.25
	Jones Bros. Contractors, LLC	\$75.0000	\$4,275.00
303-10.04	MINERAL AGGREGATE (SIZE 57)		
	518.000 TON		
	Dement Construction Company, LLC	\$100.0000	\$51,800.00
	Bell & Associates Construction, LLC	\$72.1300	\$37,363.34
	Wright Brothers Civil Construction, LLC	\$56.7500	\$29,396.50
	Jones Bros. Contractors, LLC	\$75.0000	\$38,850.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	120.000 TON		
	Dement Construction Company, LLC	\$210.0000	\$25,200.00
	Bell & Associates Construction, LLC	\$232.2500	\$27,870.00
	Wright Brothers Civil Construction, LLC	\$237.0000	\$28,440.00
	Jones Bros. Contractors, LLC	\$245.0000	\$29,400.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	2.000 TON		
	Dement Construction Company, LLC	\$1,625.0000	\$3,250.00
	Bell & Associates Construction, LLC	\$1,797.1800	\$3,594.36
	Wright Brothers Civil Construction, LLC	\$1,800.0000	\$3,600.00
	Jones Bros. Contractors, LLC	\$1,800.0000	\$3,600.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	6.000 TON		
	Dement Construction Company, LLC	\$70.0000	\$420.00
	Bell & Associates Construction, LLC	\$77.4200	\$464.52
	Wright Brothers Civil Construction, LLC	\$78.7500	\$472.50
	Jones Bros. Contractors, LLC	\$600.0000	\$3,600.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	3.000 TON		
	Dement Construction Company, LLC	\$1,050.0000	\$3,150.00
	Bell & Associates Construction, LLC	\$1,161.2600	\$3,483.78
	Wright Brothers Civil Construction, LLC	\$1,200.0000	\$3,600.00
	Jones Bros. Contractors, LLC	\$1,800.0000	\$5,400.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	62.000 L.F.		
Dement Construction Company, LLC		\$7.5000	\$465.00
Bell & Associates Construction, LLC		\$22.1200	\$1,371.44
Wright Brothers Civil Construction, LLC		\$8.4500	\$523.90
Jones Bros. Contractors, LLC		\$15.0000	\$930.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	390.000 TON		
Dement Construction Company, LLC		\$220.0000	\$85,800.00
Bell & Associates Construction, LLC		\$243.3100	\$94,890.90
Wright Brothers Civil Construction, LLC		\$248.0000	\$96,720.00
Jones Bros. Contractors, LLC		\$255.0000	\$99,450.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	284.000 TON		
Dement Construction Company, LLC		\$80.0000	\$22,720.00
Bell & Associates Construction, LLC		\$55.3000	\$15,705.20
Wright Brothers Civil Construction, LLC		\$90.0000	\$25,560.00
Jones Bros. Contractors, LLC		\$70.2500	\$19,951.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	49.000 L.F.		
Dement Construction Company, LLC		\$250.0000	\$12,250.00
Bell & Associates Construction, LLC		\$512.1200	\$25,093.88
Wright Brothers Civil Construction, LLC		\$213.0000	\$10,437.00
Jones Bros. Contractors, LLC		\$250.0000	\$12,250.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LLC		\$10,449.3700	\$10,449.37
Wright Brothers Civil Construction, LLC		\$17,200.0000	\$17,200.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$7,500.00
611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LLC		\$12,859.9500	\$12,859.95
Wright Brothers Civil Construction, LLC		\$20,700.0000	\$20,700.00
Jones Bros. Contractors, LLC		\$8,500.0000	\$8,500.00
620-05.10 CONCRETE PARAPET CURVED WALL (<=TO 40MPH)			
	96.000 L.F.		
Dement Construction Company, LLC		\$500.0000	\$48,000.00
Bell & Associates Construction, LLC		\$815.8000	\$78,316.80
Wright Brothers Civil Construction, LLC		\$332.0000	\$31,872.00
Jones Bros. Contractors, LLC		\$250.0000	\$24,000.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	555.000 L.F.		
Dement Construction Company, LLC		\$100.0000	\$55,500.00
Bell & Associates Construction, LLC		\$42.4900	\$23,581.95
Wright Brothers Civil Construction, LLC		\$74.7500	\$41,486.25
Jones Bros. Contractors, LLC		\$130.0000	\$72,150.00
701-01.02 CONCRETE SIDEWALK (6 ")			
	240.000 S.F.		
Dement Construction Company, LLC		\$15.0000	\$3,600.00
Bell & Associates Construction, LLC		\$38.5400	\$9,249.60
Wright Brothers Civil Construction, LLC		\$20.3000	\$4,872.00
Jones Bros. Contractors, LLC		\$34.0000	\$8,160.00
701-02.03 CONCRETE CURB RAMP			
	120.000 S.F.		
Dement Construction Company, LLC		\$25.0000	\$3,000.00
Bell & Associates Construction, LLC		\$60.4900	\$7,258.80
Wright Brothers Civil Construction, LLC		\$56.2500	\$6,750.00
Jones Bros. Contractors, LLC		\$40.0000	\$4,800.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	25.000 L.F.		
Dement Construction Company, LLC		\$44.8600	\$1,121.50
Bell & Associates Construction, LLC		\$71.8900	\$1,797.25
Wright Brothers Civil Construction, LLC		\$73.2500	\$1,831.25
Jones Bros. Contractors, LLC		\$44.8600	\$1,121.50
705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3			
	1.000 EACH		
Dement Construction Company, LLC		\$1,612.0000	\$1,612.00
Bell & Associates Construction, LLC		\$1,990.7200	\$1,990.72
Wright Brothers Civil Construction, LLC		\$2,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$1,612.0000	\$1,612.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	1.000 EACH		
Dement Construction Company, LLC		\$1,105.0000	\$1,105.00
Bell & Associates Construction, LLC		\$1,548.3400	\$1,548.34
Wright Brothers Civil Construction, LLC		\$1,600.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$1,105.0000	\$1,105.00
706-06.03 RADIUS RAIL			
	51.000 L.F.		
Dement Construction Company, LLC		\$51.4300	\$2,622.93
Bell & Associates Construction, LLC		\$82.9500	\$4,230.45
Wright Brothers Civil Construction, LLC		\$84.5000	\$4,309.50
Jones Bros. Contractors, LLC		\$51.4300	\$2,622.93

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
707-06.03	REMOVAL AND RESET FENCE (CAMPGROUND LANE SPLIT RAIL)		
	80.000 L.F.		
	Dement Construction Company, LLC	\$120.0000	\$9,600.00
	Bell & Associates Construction, LLC	\$154.8300	\$12,386.40
	Wright Brothers Civil Construction, LLC	\$138.0000	\$11,040.00
	Jones Bros. Contractors, LLC	\$120.0000	\$9,600.00
707-08.02	GATE (SEE PLANS)		
	3.000 EACH		
	Dement Construction Company, LLC	\$10,000.0000	\$30,000.00
	Bell & Associates Construction, LLC	\$10,617.2000	\$31,851.60
	Wright Brothers Civil Construction, LLC	\$15,500.0000	\$46,500.00
	Jones Bros. Contractors, LLC	\$13,000.0000	\$39,000.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
	5,058.000 L.F.		
	Dement Construction Company, LLC	\$3.0000	\$15,174.00
	Bell & Associates Construction, LLC	\$2.2100	\$11,178.18
	Wright Brothers Civil Construction, LLC	\$2.3000	\$11,633.40
	Jones Bros. Contractors, LLC	\$3.0000	\$15,174.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	150.000 TON		
	Dement Construction Company, LLC	\$55.0000	\$8,250.00
	Bell & Associates Construction, LLC	\$78.6500	\$11,797.50
	Wright Brothers Civil Construction, LLC	\$60.0000	\$9,000.00
	Jones Bros. Contractors, LLC	\$65.0000	\$9,750.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	69.000 TON		
	Dement Construction Company, LLC	\$55.0000	\$3,795.00
	Bell & Associates Construction, LLC	\$79.9500	\$5,516.55
	Wright Brothers Civil Construction, LLC	\$63.7500	\$4,398.75
	Jones Bros. Contractors, LLC	\$65.0000	\$4,485.00
709-05.08	MACHINED RIP-RAP (CLASS B)		
	701.000 TON		
	Dement Construction Company, LLC	\$55.0000	\$38,555.00
	Bell & Associates Construction, LLC	\$80.4400	\$56,388.44
	Wright Brothers Civil Construction, LLC	\$61.2500	\$42,936.25
	Jones Bros. Contractors, LLC	\$60.0000	\$42,060.00
709-05.09	MACHINED RIP-RAP (CLASS C)		
	35.000 TON		
	Dement Construction Company, LLC	\$56.0000	\$1,960.00
	Bell & Associates Construction, LLC	\$94.2000	\$3,297.00
	Wright Brothers Civil Construction, LLC	\$66.2500	\$2,318.75
	Jones Bros. Contractors, LLC	\$68.0000	\$2,380.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Dement Construction Company, LLC	\$31,500.0000	\$31,500.00
	Bell & Associates Construction, LLC	\$22,948.6300	\$22,948.63
	Wright Brothers Civil Construction, LLC	\$36,100.0000	\$36,100.00
	Jones Bros. Contractors, LLC	\$30,000.0000	\$30,000.00
712-05.01	WARNING LIGHTS (TYPE A)		
	4.000 EACH		
	Dement Construction Company, LLC	\$35.0000	\$140.00
	Bell & Associates Construction, LLC	\$38.7100	\$154.84
	Wright Brothers Civil Construction, LLC	\$62.0000	\$248.00
	Jones Bros. Contractors, LLC	\$55.0000	\$220.00
712-06	SIGNS (CONSTRUCTION)		
	95.000 S.F.		
	Dement Construction Company, LLC	\$10.0000	\$950.00
	Bell & Associates Construction, LLC	\$10.5100	\$998.45
	Wright Brothers Civil Construction, LLC	\$22.0000	\$2,090.00
	Jones Bros. Contractors, LLC	\$19.5000	\$1,852.50
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	40.000 L.F.		
	Dement Construction Company, LLC	\$20.0000	\$800.00
	Bell & Associates Construction, LLC	\$42.0300	\$1,681.20
	Wright Brothers Civil Construction, LLC	\$18.0000	\$720.00
	Jones Bros. Contractors, LLC	\$16.0000	\$640.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)		
	1.000 C.Y.		
	Dement Construction Company, LLC	\$567.0000	\$567.00
	Bell & Associates Construction, LLC	\$627.0800	\$627.08
	Wright Brothers Civil Construction, LLC	\$730.0000	\$730.00
	Jones Bros. Contractors, LLC	\$650.0000	\$650.00
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)		
	200.000 LB.		
	Dement Construction Company, LLC	\$4.3000	\$860.00
	Bell & Associates Construction, LLC	\$4.7600	\$952.00
	Wright Brothers Civil Construction, LLC	\$3.6500	\$730.00
	Jones Bros. Contractors, LLC	\$3.2200	\$644.00
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT		
	235.000 LB.		
	Dement Construction Company, LLC	\$5.8600	\$1,377.10
	Bell & Associates Construction, LLC	\$6.4800	\$1,522.80
	Wright Brothers Civil Construction, LLC	\$9.5500	\$2,244.25
	Jones Bros. Contractors, LLC	\$8.5000	\$1,997.50

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	130.000 LB.		
Dement Construction Company, LLC		\$5.6000	\$728.00
Bell & Associates Construction, LLC		\$6.1900	\$804.70
Wright Brothers Civil Construction, LLC		\$7.1500	\$929.50
Jones Bros. Contractors, LLC		\$6.3500	\$825.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	38.000 S.F.		
Dement Construction Company, LLC		\$13.9900	\$531.62
Bell & Associates Construction, LLC		\$15.4700	\$587.86
Wright Brothers Civil Construction, LLC		\$20.3000	\$771.40
Jones Bros. Contractors, LLC		\$18.0000	\$684.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	182.000 S.F.		
Dement Construction Company, LLC		\$14.9100	\$2,713.62
Bell & Associates Construction, LLC		\$16.4900	\$3,001.18
Wright Brothers Civil Construction, LLC		\$21.6000	\$3,931.20
Jones Bros. Contractors, LLC		\$19.2000	\$3,494.40
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	22.000 EACH		
Dement Construction Company, LLC		\$164.0000	\$3,608.00
Bell & Associates Construction, LLC		\$181.3800	\$3,990.36
Wright Brothers Civil Construction, LLC		\$172.0000	\$3,784.00
Jones Bros. Contractors, LLC		\$400.0000	\$8,800.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	3.000 EACH		
Dement Construction Company, LLC		\$6,750.0000	\$20,250.00
Bell & Associates Construction, LLC		\$11,059.5800	\$33,178.74
Wright Brothers Civil Construction, LLC		\$13,400.0000	\$40,200.00
Jones Bros. Contractors, LLC		\$11,900.0000	\$35,700.00
714-03.03 DIRECT BURIAL CONDUIT (2.5" PVC, SCHEDULE 40)			
	260.000 L.F.		
Dement Construction Company, LLC		\$32.4000	\$8,424.00
Bell & Associates Construction, LLC		\$71.8900	\$18,691.40
Wright Brothers Civil Construction, LLC		\$37.2000	\$9,672.00
Jones Bros. Contractors, LLC		\$65.0000	\$16,900.00
714-03.04 DIRECT BURIAL CONDUIT (2.5" PVC, SCHEDULE 80)			
	52.000 L.F.		
Dement Construction Company, LLC		\$38.2000	\$1,986.40
Bell & Associates Construction, LLC		\$124.9700	\$6,498.44
Wright Brothers Civil Construction, LLC		\$43.9000	\$2,282.80
Jones Bros. Contractors, LLC		\$113.0000	\$5,876.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
714-04.03 CONDUIT (STRUCTURES - 6" RGS)			
	285.000 L.F.		
Dement Construction Company, LLC		\$325.0000	\$92,625.00
Bell & Associates Construction, LLC		\$200.1800	\$57,051.30
Wright Brothers Civil Construction, LLC		\$374.0000	\$106,590.00
Jones Bros. Contractors, LLC		\$181.0000	\$51,585.00
714-06.08 CABLE (1/C #1 AWG)			
	2,588.000 L.F.		
Dement Construction Company, LLC		\$4.8000	\$12,422.40
Bell & Associates Construction, LLC		\$5.5300	\$14,311.64
Wright Brothers Civil Construction, LLC		\$5.5000	\$14,234.00
Jones Bros. Contractors, LLC		\$5.0000	\$12,940.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	41.000 L.F.		
Dement Construction Company, LLC		\$40.0000	\$1,640.00
Bell & Associates Construction, LLC		\$27.6500	\$1,133.65
Wright Brothers Civil Construction, LLC		\$45.5000	\$1,865.50
Jones Bros. Contractors, LLC		\$25.0000	\$1,025.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.200 L.M.		
Dement Construction Company, LLC		\$6,000.0000	\$1,200.00
Bell & Associates Construction, LLC		\$6,635.7500	\$1,327.15
Wright Brothers Civil Construction, LLC		\$6,800.0000	\$1,360.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$1,200.00
717-01 MOBILIZATION			
	1.000 LS		
Dement Construction Company, LLC		\$585,000.0000	\$585,000.00
Bell & Associates Construction, LLC		\$815,658.9500	\$815,658.95
Wright Brothers Civil Construction, LLC		\$850,000.0000	\$850,000.00
Jones Bros. Contractors, LLC		\$965,000.0000	\$965,000.00
725-20.46 PULL BOX (STRUCTURE MOUNTED)			
	2.000 EACH		
Dement Construction Company, LLC		\$3,260.0000	\$6,520.00
Bell & Associates Construction, LLC		\$2,599.0000	\$5,198.00
Wright Brothers Civil Construction, LLC		\$3,700.0000	\$7,400.00
Jones Bros. Contractors, LLC		\$2,350.0000	\$4,700.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	2.000 EACH		
Dement Construction Company, LLC		\$3,200.0000	\$6,400.00
Bell & Associates Construction, LLC		\$8,842.1400	\$17,684.28
Wright Brothers Civil Construction, LLC		\$3,700.0000	\$7,400.00
Jones Bros. Contractors, LLC		\$7,995.0000	\$15,990.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
740-07.04	GEOGRID REINFORCEMENT TYPE 2		
	800.000 S.Y.		
	Dement Construction Company, LLC	\$9.9500	\$7,960.00
	Bell & Associates Construction, LLC	\$7.7600	\$6,208.00
	Wright Brothers Civil Construction, LLC	\$7.5000	\$6,000.00
	Jones Bros. Contractors, LLC	\$6.0000	\$4,800.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	642.000 S.Y.		
	Dement Construction Company, LLC	\$2.9100	\$1,868.22
	Bell & Associates Construction, LLC	\$4.6400	\$2,978.88
	Wright Brothers Civil Construction, LLC	\$6.5000	\$4,173.00
	Jones Bros. Contractors, LLC	\$8.0000	\$5,136.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	200.000 S.Y.		
	Dement Construction Company, LLC	\$3.6600	\$732.00
	Bell & Associates Construction, LLC	\$7.7300	\$1,546.00
	Wright Brothers Civil Construction, LLC	\$7.4500	\$1,490.00
	Jones Bros. Contractors, LLC	\$9.0000	\$1,800.00
740-11.04	TEMPORARY SEDIMENT TUBE 20IN		
	3,774.000 L.F.		
	Dement Construction Company, LLC	\$5.0000	\$18,870.00
	Bell & Associates Construction, LLC	\$6.3600	\$24,002.64
	Wright Brothers Civil Construction, LLC	\$6.5500	\$24,719.70
	Jones Bros. Contractors, LLC	\$4.9000	\$18,492.60
795-51.01	BOLLARD		
	4.000 EACH		
	Dement Construction Company, LLC	\$1,500.0000	\$6,000.00
	Bell & Associates Construction, LLC	\$3,621.7600	\$14,487.04
	Wright Brothers Civil Construction, LLC	\$6,600.0000	\$26,400.00
	Jones Bros. Contractors, LLC	\$6,000.0000	\$24,000.00
797-02.04	2IN HDPE FORCE MAIN		
	155.000 L.F.		
	Dement Construction Company, LLC	\$115.0000	\$17,825.00
	Bell & Associates Construction, LLC	\$139.1100	\$21,562.05
	Wright Brothers Civil Construction, LLC	\$130.0000	\$20,150.00
	Jones Bros. Contractors, LLC	\$115.0000	\$17,825.00
797-05.01	8IN DIP GRAVITY SEWER 0FT-6FT DEPTH		
	618.000 L.F.		
	Dement Construction Company, LLC	\$300.0000	\$185,400.00
	Bell & Associates Construction, LLC	\$356.3800	\$220,242.84
	Wright Brothers Civil Construction, LLC	\$338.0000	\$208,884.00
	Jones Bros. Contractors, LLC	\$300.0000	\$185,400.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
797-05.51	8IN PVC GRAVITY SEWER 0FT-6FT DEPTH		
	280.000 L.F.		
	Dement Construction Company, LLC	\$200.0000	\$56,000.00
	Bell & Associates Construction, LLC	\$145.3700	\$40,703.60
	Wright Brothers Civil Construction, LLC	\$225.0000	\$63,000.00
	Jones Bros. Contractors, LLC	\$200.0000	\$56,000.00
797-07.02	48IN MANHOLE 4FT-6FT DEPTH		
	2.000 EACH		
	Dement Construction Company, LLC	\$6,000.0000	\$12,000.00
	Bell & Associates Construction, LLC	\$6,167.6600	\$12,335.32
	Wright Brothers Civil Construction, LLC	\$6,800.0000	\$13,600.00
	Jones Bros. Contractors, LLC	\$6,000.0000	\$12,000.00
797-07.03	48IN MANHOLE 6FT-8FT DEPTH		
	1.000 EACH		
	Dement Construction Company, LLC	\$6,500.0000	\$6,500.00
	Bell & Associates Construction, LLC	\$8,871.0700	\$8,871.07
	Wright Brothers Civil Construction, LLC	\$7,300.0000	\$7,300.00
	Jones Bros. Contractors, LLC	\$6,500.0000	\$6,500.00
797-07.80	REMOVE SEWER MANHOLE		
	1.000 EACH		
	Dement Construction Company, LLC	\$1,500.0000	\$1,500.00
	Bell & Associates Construction, LLC	\$4,174.9300	\$4,174.93
	Wright Brothers Civil Construction, LLC	\$1,700.0000	\$1,700.00
	Jones Bros. Contractors, LLC	\$1,500.0000	\$1,500.00
797-10.09	CONNECT EX. 8IN SEWER TO NEW MANHOLE		
	1.000 EACH		
	Dement Construction Company, LLC	\$1,500.0000	\$1,500.00
	Bell & Associates Construction, LLC	\$5,960.5300	\$5,960.53
	Wright Brothers Civil Construction, LLC	\$1,700.0000	\$1,700.00
	Jones Bros. Contractors, LLC	\$1,500.0000	\$1,500.00
797-10.14	CONNECT TO 2IN FORCE MAIN		
	1.000 EACH		
	Dement Construction Company, LLC	\$3,500.0000	\$3,500.00
	Bell & Associates Construction, LLC	\$6,130.1500	\$6,130.15
	Wright Brothers Civil Construction, LLC	\$3,900.0000	\$3,900.00
	Jones Bros. Contractors, LLC	\$3,500.0000	\$3,500.00
797-10.24	REMOVE & REPLACE SEWER PUMP STATION		
	1.000 LS		
	Dement Construction Company, LLC	\$225,000.0000	\$225,000.00
	Bell & Associates Construction, LLC	\$246,695.9100	\$246,695.91
	Wright Brothers Civil Construction, LLC	\$253,400.0000	\$253,400.00
	Jones Bros. Contractors, LLC	\$225,000.0000	\$225,000.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
797-11.34 REMOVE EXISTING SEWER <8IN			
	790.000 L.F.		
Dement Construction Company, LLC		\$85.0000	\$67,150.00
Bell & Associates Construction, LLC		\$93.8100	\$74,109.90
Wright Brothers Civil Construction, LLC		\$95.7500	\$75,642.50
Jones Bros. Contractors, LLC		\$85.0000	\$67,150.00
797-11.92 TEMPORARY SEWER OPERATION PUMPING			
	1.000 LS		
Dement Construction Company, LLC		\$150,000.0000	\$150,000.00
Bell & Associates Construction, LLC		\$221,191.6200	\$221,191.62
Wright Brothers Civil Construction, LLC		\$168,900.0000	\$168,900.00
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
798-01.06 2IN INNERDUCT			
	855.000 L.F.		
Dement Construction Company, LLC		\$24.2000	\$20,691.00
Bell & Associates Construction, LLC		\$9.9500	\$8,507.25
Wright Brothers Civil Construction, LLC		\$27.8000	\$23,769.00
Jones Bros. Contractors, LLC		\$24.2000	\$20,691.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	299.000 UNIT		
Dement Construction Company, LLC		\$45.0000	\$13,455.00
Bell & Associates Construction, LLC		\$61.5900	\$18,415.41
Wright Brothers Civil Construction, LLC		\$63.7500	\$19,061.25
Jones Bros. Contractors, LLC		\$45.0000	\$13,455.00
801-01.36 SPECIAL WETLAND SEED MIXTURE			
	4.000 UNIT		
Dement Construction Company, LLC		\$275.0000	\$1,100.00
Bell & Associates Construction, LLC		\$221.1900	\$884.76
Wright Brothers Civil Construction, LLC		\$229.0000	\$916.00
Jones Bros. Contractors, LLC		\$275.0000	\$1,100.00
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES			
	8.000 UNIT		
Dement Construction Company, LLC		\$275.0000	\$2,200.00
Bell & Associates Construction, LLC		\$221.1900	\$1,769.52
Wright Brothers Civil Construction, LLC		\$229.0000	\$1,832.00
Jones Bros. Contractors, LLC		\$275.0000	\$2,200.00
801-02 SEEDING (WITHOUT MULCH)			
	7.000 UNIT		
Dement Construction Company, LLC		\$220.0000	\$1,540.00
Bell & Associates Construction, LLC		\$193.5400	\$1,354.78
Wright Brothers Civil Construction, LLC		\$200.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$220.0000	\$1,540.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
801-03	WATER (SEEDING & SODDING)		
	114.000 M.G.		
	Dement Construction Company, LLC	\$100.0000	\$11,400.00
	Bell & Associates Construction, LLC	\$110.6000	\$12,608.40
	Wright Brothers Civil Construction, LLC	\$200.0000	\$22,800.00
	Jones Bros. Contractors, LLC	\$100.0000	\$11,400.00
802-11.02	ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)		
	155.000 EACH		
	Dement Construction Company, LLC	\$42.0000	\$6,510.00
	Bell & Associates Construction, LLC	\$49.7700	\$7,714.35
	Wright Brothers Civil Construction, LLC	\$126.0000	\$19,530.00
	Jones Bros. Contractors, LLC	\$42.0000	\$6,510.00
802-11.26	PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)		
	155.000 EACH		
	Dement Construction Company, LLC	\$42.0000	\$6,510.00
	Bell & Associates Construction, LLC	\$49.7700	\$7,714.35
	Wright Brothers Civil Construction, LLC	\$126.0000	\$19,530.00
	Jones Bros. Contractors, LLC	\$42.0000	\$6,510.00
802-11.29	QUERCUS ALBA (WHITE OAK 2-5FT CNTNR GRWN)		
	155.000 EACH		
	Dement Construction Company, LLC	\$42.0000	\$6,510.00
	Bell & Associates Construction, LLC	\$49.7700	\$7,714.35
	Wright Brothers Civil Construction, LLC	\$126.0000	\$19,530.00
	Jones Bros. Contractors, LLC	\$42.0000	\$6,510.00
802-11.44	ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)		
	154.000 EACH		
	Dement Construction Company, LLC	\$42.0000	\$6,468.00
	Bell & Associates Construction, LLC	\$49.7700	\$7,664.58
	Wright Brothers Civil Construction, LLC	\$126.0000	\$19,404.00
	Jones Bros. Contractors, LLC	\$42.0000	\$6,468.00
802-12.01	ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)		
	6.000 EACH		
	Dement Construction Company, LLC	\$60.0000	\$360.00
	Bell & Associates Construction, LLC	\$22.1200	\$132.72
	Wright Brothers Civil Construction, LLC	\$85.7500	\$514.50
	Jones Bros. Contractors, LLC	\$60.0000	\$360.00
802-12.02	ACER RUBRUM (RED MAPLE SEEDLNG B.R.)		
	5.000 EACH		
	Dement Construction Company, LLC	\$60.0000	\$300.00
	Bell & Associates Construction, LLC	\$22.1200	\$110.60
	Wright Brothers Civil Construction, LLC	\$85.7500	\$428.75
	Jones Bros. Contractors, LLC	\$60.0000	\$300.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)			
	5.000 EACH		
Dement Construction Company, LLC		\$60.0000	\$300.00
Bell & Associates Construction, LLC		\$22.1200	\$110.60
Wright Brothers Civil Construction, LLC		\$85.7500	\$428.75
Jones Bros. Contractors, LLC		\$60.0000	\$300.00
802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)			
	5.000 EACH		
Dement Construction Company, LLC		\$60.0000	\$300.00
Bell & Associates Construction, LLC		\$22.1200	\$110.60
Wright Brothers Civil Construction, LLC		\$85.7500	\$428.75
Jones Bros. Contractors, LLC		\$60.0000	\$300.00
802-12.29 QUERCUS ALBA (WHITE OAK SEEDLNG B.R.)			
	5.000 EACH		
Dement Construction Company, LLC		\$60.0000	\$300.00
Bell & Associates Construction, LLC		\$22.1200	\$110.60
Wright Brothers Civil Construction, LLC		\$85.7500	\$428.75
Jones Bros. Contractors, LLC		\$60.0000	\$300.00
802-12.45 CARPINUS CAROLINIANA (AMERICAN HORNBEAM SEEDLING B.R.)			
	5.000 EACH		
Dement Construction Company, LLC		\$60.0000	\$300.00
Bell & Associates Construction, LLC		\$22.1200	\$110.60
Wright Brothers Civil Construction, LLC		\$85.7500	\$428.75
Jones Bros. Contractors, LLC		\$60.0000	\$300.00
802-16.01 SALIX NIGRA (BLACK WILLOW 3FT LIVE STAKES)			
	1,796.000 EACH		
Dement Construction Company, LLC		\$9.0000	\$16,164.00
Bell & Associates Construction, LLC		\$27.6500	\$49,659.40
Wright Brothers Civil Construction, LLC		\$12.8500	\$23,078.60
Jones Bros. Contractors, LLC		\$9.0000	\$16,164.00
803-01 SODDING (NEW SOD)			
	7,359.000 S.Y.		
Dement Construction Company, LLC		\$6.7000	\$49,305.30
Bell & Associates Construction, LLC		\$6.9100	\$50,850.69
Wright Brothers Civil Construction, LLC		\$8.0000	\$58,872.00
Jones Bros. Contractors, LLC		\$6.7000	\$49,305.30
805-01.01 TURF REINFORCEMENT MAT (CLASS I)			
	100.000 S.Y.		
Dement Construction Company, LLC		\$10.0000	\$1,000.00
Bell & Associates Construction, LLC		\$11.0600	\$1,106.00
Wright Brothers Civil Construction, LLC		\$9.7000	\$970.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,000.00

UNIT PRICE EXTENSION

805-12.02 EROSION CONTROL BLANKET (TYPE II)**446.000 S.Y.**

Dement Construction Company, LLC	\$3.5000	\$1,561.00
Bell & Associates Construction, LLC	\$1.6600	\$740.36
Wright Brothers Civil Construction, LLC	\$4.3000	\$1,917.80
Jones Bros. Contractors, LLC	\$3.5000	\$1,561.00

		CONTRACT CNY251	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 16-B188-00.03)			
	1.000 LS		
Dement Construction Company, LLC		\$460,500.0000	\$460,500.00
Bell & Associates Construction, LLC		\$146,597.0500	\$146,597.05
Wright Brothers Civil Construction, LLC		\$300,000.0000	\$300,000.00
Jones Bros. Contractors, LLC		\$300,000.0000	\$300,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	469.000 C.Y.		
Dement Construction Company, LLC		\$50.0000	\$23,450.00
Bell & Associates Construction, LLC		\$41.8700	\$19,637.03
Wright Brothers Civil Construction, LLC		\$89.0000	\$41,741.00
Jones Bros. Contractors, LLC		\$55.0000	\$25,795.00
204-03.01 WET EXCAVATION (BRIDGES)			
	15.000 C.Y.		
Dement Construction Company, LLC		\$500.0000	\$7,500.00
Bell & Associates Construction, LLC		\$82.0000	\$1,230.00
Wright Brothers Civil Construction, LLC		\$430.0000	\$6,450.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$15,000.00
204-04.01 ROCK EXCAVATION (BRIDGES)			
	52.000 C.Y.		
Dement Construction Company, LLC		\$500.0000	\$26,000.00
Bell & Associates Construction, LLC		\$85.0000	\$4,420.00
Wright Brothers Civil Construction, LLC		\$880.0000	\$45,760.00
Jones Bros. Contractors, LLC		\$400.0000	\$20,800.00
204-05 ROCK DRILLING (BRIDGES)			
	54.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$2,700.00
Bell & Associates Construction, LLC		\$63.7200	\$3,440.88
Wright Brothers Civil Construction, LLC		\$320.0000	\$17,280.00
Jones Bros. Contractors, LLC		\$40.0000	\$2,160.00
204-09.01 COFFERDAM (PIER NO. 1, STA. 63+52.78)			
	1.000 LS		
Dement Construction Company, LLC		\$35,000.0000	\$35,000.00
Bell & Associates Construction, LLC		\$162,724.2900	\$162,724.29
Wright Brothers Civil Construction, LLC		\$213,500.0000	\$213,500.00
Jones Bros. Contractors, LLC		\$160,000.0000	\$160,000.00
204-09.02 COFFERDAM (PIER NO. 2, STA. 64+59.78)			
	1.000 LS		
Dement Construction Company, LLC		\$35,000.0000	\$35,000.00
Bell & Associates Construction, LLC		\$162,724.2900	\$162,724.29
Wright Brothers Civil Construction, LLC		\$213,500.0000	\$213,500.00
Jones Bros. Contractors, LLC		\$160,000.0000	\$160,000.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
204-10.01	FOUNDATION PREPARATION(BENT NO. 1, STA. 70+71.17)		
	1.000 LS		
	Dement Construction Company, LLC	\$35,000.0000	\$35,000.00
	Bell & Associates Construction, LLC	\$96,362.2300	\$96,362.23
	Wright Brothers Civil Construction, LLC	\$65,800.0000	\$65,800.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$1,000.00
204-14	CORE DRILLING FOR PILES(ROCK)		
	56.000 L.F.		
	Dement Construction Company, LLC	\$1,000.0000	\$56,000.00
	Bell & Associates Construction, LLC	\$566.3600	\$31,716.16
	Wright Brothers Civil Construction, LLC	\$570.0000	\$31,920.00
	Jones Bros. Contractors, LLC	\$500.0000	\$28,000.00
204-15	CORE DRILLING FOR PILES(SOIL)		
	55.000 L.F.		
	Dement Construction Company, LLC	\$500.0000	\$27,500.00
	Bell & Associates Construction, LLC	\$568.4700	\$31,265.85
	Wright Brothers Civil Construction, LLC	\$560.0000	\$30,800.00
	Jones Bros. Contractors, LLC	\$500.0000	\$27,500.00
303-01.02	GRANULAR BACKFILL (BRIDGES)		
	30.000 TON		
	Dement Construction Company, LLC	\$100.0000	\$3,000.00
	Bell & Associates Construction, LLC	\$71.6100	\$2,148.30
	Wright Brothers Civil Construction, LLC	\$150.0000	\$4,500.00
	Jones Bros. Contractors, LLC	\$85.0000	\$2,550.00
601-02	TREATED TIMBER		
	7.000 MBFM		
	Dement Construction Company, LLC	\$7,500.0000	\$52,500.00
	Bell & Associates Construction, LLC	\$21,397.8900	\$149,785.23
	Wright Brothers Civil Construction, LLC	\$3,000.0000	\$21,000.00
	Jones Bros. Contractors, LLC	\$20,000.0000	\$140,000.00
602-03	STEEL STRUCTURES		
	1.000 LS		
	Dement Construction Company, LLC	\$765,000.0000	\$765,000.00
	Bell & Associates Construction, LLC	\$1,059,002.3800	\$1,059,002.38
	Wright Brothers Civil Construction, LLC	\$1,350,000.0000	\$1,350,000.00
	Jones Bros. Contractors, LLC	\$1,700,000.0000	\$1,700,000.00
602-03.01	STEEL STRUCTURES		
	1.000 LS		
	Dement Construction Company, LLC	\$50,000.0000	\$50,000.00
	Bell & Associates Construction, LLC	\$100,581.9100	\$100,581.91
	Wright Brothers Civil Construction, LLC	\$144,700.0000	\$144,700.00
	Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
602-10.01	STRUCTURAL STEEL REPAIRS		
	1.000 LS		
	Dement Construction Company, LLC	\$20,000.0000	\$20,000.00
	Bell & Associates Construction, LLC	\$121,233.3000	\$121,233.30
	Wright Brothers Civil Construction, LLC	\$83,300.0000	\$83,300.00
	Jones Bros. Contractors, LLC	\$150,000.0000	\$150,000.00
602-10.51	STRUCTURAL STEEL REPAIR(DESCRIPTION)		
	6.000 EACH		
	Dement Construction Company, LLC	\$1,500.0000	\$9,000.00
	Bell & Associates Construction, LLC	\$5,067.6600	\$30,405.96
	Wright Brothers Civil Construction, LLC	\$1,800.0000	\$10,800.00
	Jones Bros. Contractors, LLC	\$10,000.0000	\$60,000.00
602-10.82	TRUSS RELOCATION		
	1.000 LS		
	Dement Construction Company, LLC	\$250,000.0000	\$250,000.00
	Bell & Associates Construction, LLC	\$345,305.6500	\$345,305.65
	Wright Brothers Civil Construction, LLC	\$233,800.0000	\$233,800.00
	Jones Bros. Contractors, LLC	\$285,000.0000	\$285,000.00
602-10.83	PIN INSPECTION		
	1.000 LS		
	Dement Construction Company, LLC	\$15,000.0000	\$15,000.00
	Bell & Associates Construction, LLC	\$1,658.9400	\$1,658.94
	Wright Brothers Civil Construction, LLC	\$5,600.0000	\$5,600.00
	Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
604-02.03	EPOXY COATED REINFORCING STEEL		
	68,052.000 LB.		
	Dement Construction Company, LLC	\$0.8700	\$59,205.24
	Bell & Associates Construction, LLC	\$1.6700	\$113,646.84
	Wright Brothers Civil Construction, LLC	\$1.5500	\$105,480.60
	Jones Bros. Contractors, LLC	\$2.0000	\$136,104.00
604-03.01	CLASS A CONCRETE (BRIDGES)		
	229.000 C.Y.		
	Dement Construction Company, LLC	\$1,250.0000	\$286,250.00
	Bell & Associates Construction, LLC	\$1,724.3200	\$394,869.28
	Wright Brothers Civil Construction, LLC	\$1,900.0000	\$435,100.00
	Jones Bros. Contractors, LLC	\$1,750.0000	\$400,750.00
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)		
	38,114.000 LB.		
	Dement Construction Company, LLC	\$0.7700	\$29,347.78
	Bell & Associates Construction, LLC	\$1.3000	\$49,548.20
	Wright Brothers Civil Construction, LLC	\$1.3000	\$49,548.20
	Jones Bros. Contractors, LLC	\$2.0000	\$76,228.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
604-03.04 PAVEMENT @ BRIDGE ENDS			
	122.000 S.Y.		
Dement Construction Company, LLC		\$300.0000	\$36,600.00
Bell & Associates Construction, LLC		\$485.9500	\$59,285.90
Wright Brothers Civil Construction, LLC		\$500.0000	\$61,000.00
Jones Bros. Contractors, LLC		\$450.0000	\$54,900.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	193.000 C.Y.		
Dement Construction Company, LLC		\$1,062.0000	\$204,966.00
Bell & Associates Construction, LLC		\$1,082.6700	\$208,955.31
Wright Brothers Civil Construction, LLC		\$2,300.0000	\$443,900.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$347,400.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	920.000 S.Y.		
Dement Construction Company, LLC		\$12.9500	\$11,914.00
Bell & Associates Construction, LLC		\$14.3200	\$13,174.40
Wright Brothers Civil Construction, LLC		\$15.2000	\$13,984.00
Jones Bros. Contractors, LLC		\$18.0000	\$16,560.00
604-04.41 THREE STAR STATE EMBLEM			
	4.000 EACH		
Dement Construction Company, LLC		\$1,250.0000	\$5,000.00
Bell & Associates Construction, LLC		\$5,306.1400	\$21,224.56
Wright Brothers Civil Construction, LLC		\$3,200.0000	\$12,800.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$12,000.00
604-10.07 CONCRETE REMOVAL			
	1.000 LS		
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LLC		\$2,654.5200	\$2,654.52
Wright Brothers Civil Construction, LLC		\$14,500.0000	\$14,500.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
604-11.01 EXPANSION DEVICE (ABUTMENT NO. 1)			
	26.000 L.F.		
Dement Construction Company, LLC		\$1,000.0000	\$26,000.00
Bell & Associates Construction, LLC		\$1,321.6500	\$34,362.90
Wright Brothers Civil Construction, LLC		\$1,100.0000	\$28,600.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$28,600.00
606-02.03 STEEL PILES (10 INCH)			
	55.000 L.F.		
Dement Construction Company, LLC		\$100.0000	\$5,500.00
Bell & Associates Construction, LLC		\$194.4400	\$10,694.20
Wright Brothers Civil Construction, LLC		\$242.0000	\$13,310.00
Jones Bros. Contractors, LLC		\$500.0000	\$27,500.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
606-03.03 STEEL PILES (12 INCH)			
	60.000 L.F.		
Dement Construction Company, LLC		\$100.0000	\$6,000.00
Bell & Associates Construction, LLC		\$195.6100	\$11,736.60
Wright Brothers Civil Construction, LLC		\$388.0000	\$23,280.00
Jones Bros. Contractors, LLC		\$250.0000	\$15,000.00
610-10.45 DECK DRAINS (GRATE TYPE 2)			
	3.000 EACH		
Dement Construction Company, LLC		\$1,500.0000	\$4,500.00
Bell & Associates Construction, LLC		\$5,002.6000	\$15,007.80
Wright Brothers Civil Construction, LLC		\$3,100.0000	\$9,300.00
Jones Bros. Contractors, LLC		\$2,400.0000	\$7,200.00
620-02 STEEL RAILING (CUSTOM)			
	267.000 L.F.		
Dement Construction Company, LLC		\$200.0000	\$53,400.00
Bell & Associates Construction, LLC		\$384.0200	\$102,533.34
Wright Brothers Civil Construction, LLC		\$341.0000	\$91,047.00
Jones Bros. Contractors, LLC		\$600.0000	\$160,200.00
620-05.02 STANDARD CONCRETE CLASSIC PARAPET RAIL			
	610.000 L.F.		
Dement Construction Company, LLC		\$250.0000	\$152,500.00
Bell & Associates Construction, LLC		\$403.8100	\$246,324.10
Wright Brothers Civil Construction, LLC		\$540.0000	\$329,400.00
Jones Bros. Contractors, LLC		\$600.0000	\$366,000.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	109.000 L.F.		
Dement Construction Company, LLC		\$75.0000	\$8,175.00
Bell & Associates Construction, LLC		\$79.2400	\$8,637.16
Wright Brothers Civil Construction, LLC		\$56.7500	\$6,185.75
Jones Bros. Contractors, LLC		\$80.0000	\$8,720.00
710-09.02 6" PIPE UNDERDRAIN			
	100.000 L.F.		
Dement Construction Company, LLC		\$15.0000	\$1,500.00
Bell & Associates Construction, LLC		\$36.0900	\$3,609.00
Wright Brothers Civil Construction, LLC		\$25.4000	\$2,540.00
Jones Bros. Contractors, LLC		\$15.0000	\$1,500.00
790-42.38 CONDUIT (2 - 2" DIA.)			
	610.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$15,250.00
Bell & Associates Construction, LLC		\$15.4800	\$9,442.80
Wright Brothers Civil Construction, LLC		\$110.0000	\$67,100.00
Jones Bros. Contractors, LLC		\$14.0000	\$8,540.00

		CONTRACT CNY251	
		UNIT PRICE	EXTENSION
790-42.39 CONDUIT (1 = 2 1/2" DIA.)	305.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$7,625.00
Bell & Associates Construction, LLC		\$13.2700	\$4,047.35
Wright Brothers Civil Construction, LLC		\$96.5000	\$29,432.50
Jones Bros. Contractors, LLC		\$12.0000	\$3,660.00
793-14.09 BRIDGE CONDUIT HANGER SYSTEM	1.000 LS		
Dement Construction Company, LLC		\$146,800.0000	\$146,800.00
Bell & Associates Construction, LLC		\$75,039.2600	\$75,039.26
Wright Brothers Civil Construction, LLC		\$168,700.0000	\$168,700.00
Jones Bros. Contractors, LLC		\$67,850.0000	\$67,850.00
797-11.43 BRIDGE HANGER SYSTEM	1.000 LS		
Dement Construction Company, LLC		\$155,000.0000	\$155,000.00
Bell & Associates Construction, LLC		\$100,802.9200	\$100,802.92
Wright Brothers Civil Construction, LLC		\$174,600.0000	\$174,600.00
Jones Bros. Contractors, LLC		\$155,000.0000	\$155,000.00
908-21.01 BEARINGS (TYPE I)	3.000 EACH		
Dement Construction Company, LLC		\$600.0000	\$1,800.00
Bell & Associates Construction, LLC		\$1,912.5300	\$5,737.59
Wright Brothers Civil Construction, LLC		\$1,100.0000	\$3,300.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$3,300.00
908-21.02 BEARINGS (TYPE II)	3.000 EACH		
Dement Construction Company, LLC		\$600.0000	\$1,800.00
Bell & Associates Construction, LLC		\$2,083.9500	\$6,251.85
Wright Brothers Civil Construction, LLC		\$1,200.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$3,600.00
908-21.03 BEARINGS (TYPE III)	7.000 EACH		
Dement Construction Company, LLC		\$300.0000	\$2,100.00
Bell & Associates Construction, LLC		\$1,579.6200	\$11,057.34
Wright Brothers Civil Construction, LLC		\$700.0000	\$4,900.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$7,000.00
908-21.04 BEARINGS (TYPE IV)	7.000 EACH		
Dement Construction Company, LLC		\$300.0000	\$2,100.00
Bell & Associates Construction, LLC		\$1,633.1900	\$11,432.33
Wright Brothers Civil Construction, LLC		\$1,200.0000	\$8,400.00
Jones Bros. Contractors, LLC		\$1,050.0000	\$7,350.00

SUB-TOTAL ROADWAY

Dement Construction Company, LLC	\$2,763,903.17
Bell & Associates Construction, LLC	\$4,006,274.50
Wright Brothers Civil Construction, LLC	\$3,989,859.40
Jones Bros. Contractors, LLC	\$4,322,404.63

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$3,101,483.02
Bell & Associates Construction, LLC	\$3,990,315.00
Wright Brothers Civil Construction, LLC	\$4,920,459.05
Jones Bros. Contractors, LLC	\$5,067,767.00

TOTAL CONTRACT

Dement Construction Company, LLC	\$5,865,386.19
Bell & Associates Construction, LLC	\$7,996,589.50
Wright Brothers Civil Construction, LLC	\$8,910,318.45
Jones Bros. Contractors, LLC	\$9,390,171.63

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COFFEE COUNTY (Contract No. CNY262 Call 014)

NH-I-24-2(190),16I024-F8-003,16I024-M3-005

THE RESURFACING ON I-24 FROM EAST OF U.S. 41 (S.R. 2) (L.M. 8.86) TO NEAR S.R. 55 (L.M. 14.77), INCLUDING BRIDGE EXPANSION JOINT REPAIRS AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 5.910 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 8.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$7,784,537.15
Volunteer Paving, LLC	\$9,245,929.47
Wiregrass Construction Company, Inc	\$11,989,903.89

		CONTRACT CNY262	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	23.600 L.M.		
Rogers Group, Inc.		\$475.7000	\$11,226.52
Volunteer Paving, LLC		\$1,275.5400	\$30,102.74
Wiregrass Construction Company, Inc		\$4,079.1400	\$96,267.70
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,500.000 TON		
Rogers Group, Inc.		\$37.0000	\$129,500.00
Volunteer Paving, LLC		\$57.7000	\$201,950.00
Wiregrass Construction Company, Inc		\$86.8500	\$303,975.00
307-01.18 ASPHALT CONCRETE MIX (PG64-22) GRADING CM			
	6,772.000 TON		
Rogers Group, Inc.		\$92.7500	\$628,103.00
Volunteer Paving, LLC		\$111.1900	\$752,978.68
Wiregrass Construction Company, Inc		\$162.1200	\$1,097,876.64
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	1,500.000 TON		
Rogers Group, Inc.		\$125.0000	\$187,500.00
Volunteer Paving, LLC		\$118.4300	\$177,645.00
Wiregrass Construction Company, Inc		\$238.8800	\$358,320.00
307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM			
	17,219.000 TON		
Rogers Group, Inc.		\$97.2500	\$1,674,547.75
Volunteer Paving, LLC		\$119.1400	\$2,051,471.66
Wiregrass Construction Company, Inc		\$164.5600	\$2,833,558.64
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	33.000 TON		
Rogers Group, Inc.		\$1,080.6000	\$35,659.80
Volunteer Paving, LLC		\$1,184.4600	\$39,087.18
Wiregrass Construction Company, Inc		\$1,058.7500	\$34,938.75
403-01.10 HIGH PERFORMANCE FOG SEALS			
	27,850.000 S.Y.		
Rogers Group, Inc.		\$0.6000	\$16,710.00
Volunteer Paving, LLC		\$0.6300	\$17,545.50
Wiregrass Construction Company, Inc		\$1.9000	\$52,915.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	868.000 TON		
Rogers Group, Inc.		\$187.0500	\$162,359.40
Volunteer Paving, LLC		\$200.9600	\$174,433.28
Wiregrass Construction Company, Inc		\$279.7800	\$242,849.04

		CONTRACT CNY262	
		UNIT PRICE	EXTENSION
411-03.23 ACS MIX (PG76-22) OGFC			
	15,852.000 TON		
Rogers Group, Inc.		\$151.6000	\$2,403,163.20
Volunteer Paving, LLC		\$174.7800	\$2,770,612.56
Wiregrass Construction Company, Inc		\$238.6900	\$3,783,713.88
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	23.600 L.M.		
Rogers Group, Inc.		\$840.0000	\$19,824.00
Volunteer Paving, LLC		\$540.7500	\$12,761.70
Wiregrass Construction Company, Inc		\$781.2000	\$18,436.32
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	24,667.000 TON		
Rogers Group, Inc.		\$20.2500	\$499,506.75
Volunteer Paving, LLC		\$32.4000	\$799,210.80
Wiregrass Construction Company, Inc		\$44.2800	\$1,092,254.76
502-01 CLEANING AND SEALING JOINTS			
	14,660.000 L.F.		
Rogers Group, Inc.		\$2.9500	\$43,247.00
Volunteer Paving, LLC		\$4.3100	\$63,184.60
Wiregrass Construction Company, Inc		\$5.1600	\$75,645.60
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$203,675.0000	\$203,675.00
Volunteer Paving, LLC		\$176,085.0000	\$176,085.00
Wiregrass Construction Company, Inc		\$324,199.4700	\$324,199.47
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	920.000 EACH		
Rogers Group, Inc.		\$32.8000	\$30,176.00
Volunteer Paving, LLC		\$32.5500	\$29,946.00
Wiregrass Construction Company, Inc		\$31.0500	\$28,566.00
712-06 SIGNS (CONSTRUCTION)			
	2,496.000 S.F.		
Rogers Group, Inc.		\$9.0000	\$22,464.00
Volunteer Paving, LLC		\$7.8800	\$19,668.48
Wiregrass Construction Company, Inc		\$7.5100	\$18,744.96
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$1,585.0000	\$3,170.00
Volunteer Paving, LLC		\$1,155.0000	\$2,310.00
Wiregrass Construction Company, Inc		\$1,101.7000	\$2,203.40

		CONTRACT CNY262	
		UNIT PRICE	EXTENSION
712-08.08 SPEED FEEDBACK SIGN ASSEMBLY			
	2.000 EACH		
Rogers Group, Inc.		\$5,815.0000	\$11,630.00
Volunteer Paving, LLC		\$4,725.0000	\$9,450.00
Wiregrass Construction Company, Inc		\$4,506.9500	\$9,013.90
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	11.000 EACH		
Rogers Group, Inc.		\$5,815.0000	\$63,965.00
Volunteer Paving, LLC		\$4,725.0000	\$51,975.00
Wiregrass Construction Company, Inc		\$4,506.9400	\$49,576.34
712-08.12 QUEUE PROTECTION TRUCK			
	150.000 DAY		
Rogers Group, Inc.		\$1,299.0000	\$194,850.00
Volunteer Paving, LLC		\$1,365.0000	\$204,750.00
Wiregrass Construction Company, Inc		\$1,302.0100	\$195,301.50
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	150.000 EACH		
Rogers Group, Inc.		\$79.3000	\$11,895.00
Volunteer Paving, LLC		\$68.2500	\$10,237.50
Wiregrass Construction Company, Inc		\$65.1000	\$9,765.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Rogers Group, Inc.		\$6,079.0000	\$36,474.00
Volunteer Paving, LLC		\$6,037.5000	\$36,225.00
Wiregrass Construction Company, Inc		\$5,758.8700	\$34,553.22
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	990.000 EACH		
Rogers Group, Inc.		\$34.9000	\$34,551.00
Volunteer Paving, LLC		\$39.8900	\$39,491.10
Wiregrass Construction Company, Inc		\$30.0500	\$29,749.50
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	990.000 EACH		
Rogers Group, Inc.		\$12.7000	\$12,573.00
Volunteer Paving, LLC		\$10.8400	\$10,731.60
Wiregrass Construction Company, Inc		\$30.0500	\$29,749.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	170.000 L.F.		
Rogers Group, Inc.		\$21.2000	\$3,604.00
Volunteer Paving, LLC		\$31.8200	\$5,409.40
Wiregrass Construction Company, Inc		\$25.0400	\$4,256.80

		CONTRACT CNY262	
		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	6.000 EACH		
Rogers Group, Inc.		\$212.0000	\$1,272.00
Volunteer Paving, LLC		\$353.0300	\$2,118.18
Wiregrass Construction Company, Inc		\$250.3900	\$1,502.34
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	1,742.000 L.F.		
Rogers Group, Inc.		\$10.6000	\$18,465.20
Volunteer Paving, LLC		\$31.8200	\$55,430.44
Wiregrass Construction Company, Inc		\$20.0300	\$34,892.26
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	4.000 EACH		
Rogers Group, Inc.		\$211.5000	\$846.00
Volunteer Paving, LLC		\$265.9100	\$1,063.64
Wiregrass Construction Company, Inc		\$250.3900	\$1,001.56
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	4.000 EACH		
Rogers Group, Inc.		\$422.0000	\$1,688.00
Volunteer Paving, LLC		\$698.0200	\$2,792.08
Wiregrass Construction Company, Inc		\$400.6200	\$1,602.48
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	2.000 EACH		
Rogers Group, Inc.		\$475.7500	\$951.50
Volunteer Paving, LLC		\$715.2200	\$1,430.44
Wiregrass Construction Company, Inc		\$400.6200	\$801.24
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	45.000 S.F.		
Rogers Group, Inc.		\$37.0000	\$1,665.00
Volunteer Paving, LLC		\$56.9300	\$2,561.85
Wiregrass Construction Company, Inc		\$17.0300	\$766.35
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	78.000 L.M.		
Rogers Group, Inc.		\$1,692.0000	\$131,976.00
Volunteer Paving, LLC		\$1,607.5600	\$125,389.68
Wiregrass Construction Company, Inc		\$1,201.8500	\$93,744.30
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	5.000 L.M.		
Rogers Group, Inc.		\$4,230.0000	\$21,150.00
Volunteer Paving, LLC		\$4,200.0000	\$21,000.00
Wiregrass Construction Company, Inc		\$4,006.1700	\$20,030.85

		CONTRACT CNY262	
		UNIT PRICE	EXTENSION
716-08.32	HYDROBLAST REMOVAL OF PAVEMENT MARKING (STOP LINE)		
	170.000 L.F.		
	Rogers Group, Inc.	\$10.6000	\$1,802.00
	Volunteer Paving, LLC	\$10.5000	\$1,785.00
	Wiregrass Construction Company, Inc	\$12.0200	\$2,043.40
716-08.33	HYDROBLAST REMOVAL OF PAVEMENT MARKING (ARROWS)		
	12.000 EACH		
	Rogers Group, Inc.	\$132.2500	\$1,587.00
	Volunteer Paving, LLC	\$131.2500	\$1,575.00
	Wiregrass Construction Company, Inc	\$300.4600	\$3,605.52
716-08.34	HYDROBLAST REMOVAL OF PAVEMENT MARKING (YIELD LINE)		
	5.100 S.Y.		
	Rogers Group, Inc.	\$31.7500	\$161.93
	Volunteer Paving, LLC	\$31.5000	\$160.65
	Wiregrass Construction Company, Inc	\$30.0500	\$153.26
716-09.86	CONTRAST PAVEMENT MARKING 6"		
	5.000 L.M.		
	Rogers Group, Inc.	\$26,430.0000	\$132,150.00
	Volunteer Paving, LLC	\$25,789.2800	\$128,946.40
	Wiregrass Construction Company, Inc	\$14,021.6000	\$70,108.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	34.000 L.M.		
	Rogers Group, Inc.	\$7,930.0000	\$269,620.00
	Volunteer Paving, LLC	\$6,494.3400	\$220,807.56
	Wiregrass Construction Company, Inc	\$7,211.1100	\$245,177.74
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
	5,512.000 L.F.		
	Rogers Group, Inc.	\$2.1000	\$11,575.20
	Volunteer Paving, LLC	\$3.1100	\$17,142.32
	Wiregrass Construction Company, Inc	\$4.0100	\$22,103.12
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	1,442.000 L.F.		
	Rogers Group, Inc.	\$3.2000	\$4,614.40
	Volunteer Paving, LLC	\$2.7800	\$4,008.76
	Wiregrass Construction Company, Inc	\$2.0000	\$2,884.00
717-01	MOBILIZATION		
	1.000 LS		
	Rogers Group, Inc.	\$265,250.0000	\$265,250.00
	Volunteer Paving, LLC	\$312,060.0000	\$312,060.00
	Wiregrass Construction Company, Inc	\$208,314.9300	\$208,314.93

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

138.000 L.F.

Rogers Group, Inc.	\$269.7000	\$37,218.60
Volunteer Paving, LLC	\$553.3500	\$76,362.30
Wiregrass Construction Company, Inc	\$255.3900	\$35,243.82

604-10.53 CONCRETE REPAIRS

76.000 S.Y.

Rogers Group, Inc.	\$635.0000	\$48,260.00
Volunteer Paving, LLC	\$851.5500	\$64,717.80
Wiregrass Construction Company, Inc	\$600.9300	\$45,670.68

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

2,809.000 S.Y.

Rogers Group, Inc.	\$56.0000	\$157,304.00
Volunteer Paving, LLC	\$59.0700	\$165,927.63
Wiregrass Construction Company, Inc	\$53.0800	\$149,101.72

ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE EXTENSION

403-02.01 TRACKLESS TACK COAT

356.000 TON

Volunteer Paving, LLC	\$992.6600	\$353,386.96
Wiregrass Construction Company, Inc	\$912.1500	\$324,725.40
Rogers Group, Inc.		

403-02.01 TRACKLESS TACK COAT

Rogers Group, Inc.
Volunteer Paving, LLC
Wiregrass Construction Company, Inc

\$99,705.90

185.000 TON

Rogers Group, Inc.
Volunteer Paving, LLC
Wiregrass Construction Company, Inc

\$136,900.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$7,305,148.65
Volunteer Paving, LLC	\$8,585,534.78
Wiregrass Construction Company, Inc	\$11,435,162.27

SUB-TOTAL BRIDGE

Rogers Group, Inc.	\$242,782.60
Volunteer Paving, LLC	\$307,007.73
Wiregrass Construction Company, Inc	\$230,016.22

SUB-TOTAL ROADWAY ALTERNATE AA1

Volunteer Paving, LLC	\$353,386.96
Wiregrass Construction Company, Inc	\$324,725.40

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc.	\$236,605.90
--------------------	--------------

TOTAL CONTRACT

Rogers Group, Inc.	\$7,784,537.15
Volunteer Paving, LLC	\$9,245,929.47
Wiregrass Construction Company, Inc	\$11,989,903.89

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

CUMBERLAND COUNTY (Contract No. CNY241 Call 015)

NH-I-40-6(186),18I040-F8-007,18I040-M3-006

THE RESURFACING ON I-40 FROM NEAR THE OBED RIVER (L.M. 13.53) TO NEAR S.R. 101 (L.M. 18.04), INCLUDING BRIDGE EXPANSION
JOINT REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 4.510 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 8.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$3,656,303.34
Vulcan Construction Materials, LLC	\$4,337,693.60

		CONTRACT CNY241	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	18.300 L.M.		
	Rogers Group, Inc.	\$1,200.0000	\$21,960.00
	Vulcan Construction Materials, LLC	\$1,750.0000	\$32,025.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,932.000 TON		
	Rogers Group, Inc.	\$44.0000	\$173,008.00
	Vulcan Construction Materials, LLC	\$55.0000	\$216,260.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	23.000 TON		
	Rogers Group, Inc.	\$1,585.0000	\$36,455.00
	Vulcan Construction Materials, LLC	\$2,000.0000	\$46,000.00
403-01.10 HIGH PERFORMANCE FOG SEALS			
	20,885.000 S.Y.		
	Rogers Group, Inc.	\$0.8000	\$16,708.00
	Vulcan Construction Materials, LLC	\$1.9000	\$39,681.50
403-02.01 TRACKLESS TACK COAT			
	99.000 TON		
	Rogers Group, Inc.	\$960.0000	\$95,040.00
	Vulcan Construction Materials, LLC	\$1,500.0000	\$148,500.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	3,460.000 TON		
	Rogers Group, Inc.	\$103.0000	\$356,380.00
	Vulcan Construction Materials, LLC	\$120.0000	\$415,200.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	12,109.000 TON		
	Rogers Group, Inc.	\$138.0000	\$1,671,042.00
	Vulcan Construction Materials, LLC	\$165.0000	\$1,997,985.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	17.800 L.M.		
	Rogers Group, Inc.	\$595.0000	\$10,591.00
	Vulcan Construction Materials, LLC	\$700.0000	\$12,460.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	15,397.000 TON		
	Rogers Group, Inc.	\$29.0000	\$446,513.00
	Vulcan Construction Materials, LLC	\$38.5000	\$592,784.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
	Rogers Group, Inc.	\$175,000.0000	\$175,000.00
	Vulcan Construction Materials, LLC	\$155,000.0000	\$155,000.00

		CONTRACT CNY241	
		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	536.000 EACH		
Rogers Group, Inc.		\$21.3000	\$11,416.80
Vulcan Construction Materials, LLC		\$41.0000	\$21,976.00
712-06 SIGNS (CONSTRUCTION)			
	2,232.000 S.F.		
Rogers Group, Inc.		\$8.5000	\$18,972.00
Vulcan Construction Materials, LLC		\$10.5000	\$23,436.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$1,065.8500	\$2,131.70
Vulcan Construction Materials, LLC		\$1,200.0000	\$2,400.00
712-08.08 SPEED FEEDBACK SIGN ASSEMBLY			
	6.000 EACH		
Rogers Group, Inc.		\$5,329.1600	\$31,974.96
Vulcan Construction Materials, LLC		\$5,300.0000	\$31,800.00
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	6.000 EACH		
Rogers Group, Inc.		\$5,230.0000	\$31,380.00
Vulcan Construction Materials, LLC		\$5,600.0000	\$33,600.00
712-08.12 QUEUE PROTECTION TRUCK			
	63.000 DAY		
Rogers Group, Inc.		\$1,333.0000	\$83,979.00
Vulcan Construction Materials, LLC		\$1,250.0000	\$78,750.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	16.000 L.F.		
Rogers Group, Inc.		\$20.7800	\$332.48
Vulcan Construction Materials, LLC		\$20.0000	\$320.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	122.000 EACH		
Rogers Group, Inc.		\$44.7500	\$5,459.50
Vulcan Construction Materials, LLC		\$53.7500	\$6,557.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	7.000 EACH		
Rogers Group, Inc.		\$5,330.0000	\$37,310.00
Vulcan Construction Materials, LLC		\$9,500.0000	\$66,500.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	825.000 EACH		
Rogers Group, Inc.		\$39.2500	\$32,381.25
Vulcan Construction Materials, LLC		\$38.0000	\$31,350.00

		CONTRACT CNY241	
		UNIT PRICE	EXTENSION
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	825.000 EACH		
	Rogers Group, Inc.	\$10.3500	\$8,538.75
	Vulcan Construction Materials, LLC	\$10.0000	\$8,250.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	220.000 L.F.		
	Rogers Group, Inc.	\$12.4000	\$2,728.00
	Vulcan Construction Materials, LLC	\$12.0000	\$2,640.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	23.000 EACH		
	Rogers Group, Inc.	\$180.9500	\$4,161.85
	Vulcan Construction Materials, LLC	\$175.0000	\$4,025.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)		
	1,875.000 L.F.		
	Rogers Group, Inc.	\$6.2000	\$11,625.00
	Vulcan Construction Materials, LLC	\$6.0000	\$11,250.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)		
	193.000 L.F.		
	Rogers Group, Inc.	\$25.8500	\$4,989.05
	Vulcan Construction Materials, LLC	\$25.0000	\$4,825.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	44.600 L.M.		
	Rogers Group, Inc.	\$1,235.5000	\$55,103.30
	Vulcan Construction Materials, LLC	\$1,195.0000	\$53,297.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	22.300 L.M.		
	Rogers Group, Inc.	\$6,565.0000	\$146,399.50
	Vulcan Construction Materials, LLC	\$6,350.0000	\$141,605.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
	4,610.000 L.F.		
	Rogers Group, Inc.	\$2.0500	\$9,450.50
	Vulcan Construction Materials, LLC	\$2.0000	\$9,220.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	1,304.000 L.F.		
	Rogers Group, Inc.	\$1.0500	\$1,369.20
	Vulcan Construction Materials, LLC	\$1.5000	\$1,956.00
717-01	MOBILIZATION		
	1.000 LS		
	Rogers Group, Inc.	\$105,000.0000	\$105,000.00
	Vulcan Construction Materials, LLC	\$80,000.0000	\$80,000.00

		CONTRACT CNY241	
		UNIT PRICE	EXTENSION
730-03.20 INSTALL PULL BOX (TYPE A)			
		3.000 EACH	
Rogers Group, Inc.		\$670.0000	\$2,010.00
Vulcan Construction Materials, LLC		\$650.0000	\$1,950.00
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
		40.000 L.F.	
Rogers Group, Inc.		\$18.7500	\$750.00
Vulcan Construction Materials, LLC		\$18.2500	\$730.00
730-14.02 SAW SLOT			
		1,000.000 L.F.	
Rogers Group, Inc.		\$6.2000	\$6,200.00
Vulcan Construction Materials, LLC		\$6.0000	\$6,000.00
730-14.03 LOOP WIRE			
		3,000.000 L.F.	
Rogers Group, Inc.		\$0.8000	\$2,400.00
Vulcan Construction Materials, LLC		\$0.8000	\$2,400.00

		CONTRACT CNY241	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
		86.000 L.F.	
Rogers Group, Inc.		\$413.5000	\$35,561.00
Vulcan Construction Materials, LLC		\$439.0200	\$37,755.72
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
		13.000 S.Y.	
Rogers Group, Inc.		\$152.5000	\$1,982.50
Vulcan Construction Materials, LLC		\$1,477.2600	\$19,204.38

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$3,618,759.84
Vulcan Construction Materials, LLC	\$4,280,733.50

SUB-TOTAL BRIDGE

Rogers Group, Inc.	\$37,543.50
Vulcan Construction Materials, LLC	\$56,960.10

TOTAL CONTRACT

Rogers Group, Inc.	\$3,656,303.34
Vulcan Construction Materials, LLC	\$4,337,693.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COUNTIES DAVIDSON, MACON, SMITH, SUMNER, TROUSDALE, AND WILLIAMSON (Contract No. CNY254 Call 016)

HSIP-REG3(230),R3SVAR-F3-063

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2025

DBE GOAL 8.00%

	TOTAL CONTRACT
MarCor Construction, Inc.	\$1,774,813.00
Nickell Company, LLC	\$2,216,933.06

		CONTRACT CNY254	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-01.03 REMOVAL OF TRASH AND DEBRIS			
	1.000 LS		
MarCor Construction, Inc.		\$3,500.0000	\$3,500.00
Nickell Company, LLC		\$5,400.0000	\$5,400.00
202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
	4.000 EACH		
MarCor Construction, Inc.		\$1,000.0000	\$4,000.00
Nickell Company, LLC		\$470.0000	\$1,880.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	190.000 S.F.		
MarCor Construction, Inc.		\$33.0000	\$6,270.00
Nickell Company, LLC		\$20.0000	\$3,800.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	32,989.000 S.F.		
MarCor Construction, Inc.		\$43.0000	\$1,418,527.00
Nickell Company, LLC		\$50.1200	\$1,653,408.68
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	1,652.000 S.F.		
MarCor Construction, Inc.		\$50.0000	\$82,600.00
Nickell Company, LLC		\$42.9400	\$70,936.88
702-01 CONCRETE CURB			
	2.000 C.Y.		
MarCor Construction, Inc.		\$1,738.0000	\$3,476.00
Nickell Company, LLC		\$850.0000	\$1,700.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
MarCor Construction, Inc.		\$181,000.0000	\$181,000.00
Nickell Company, LLC		\$330,525.0000	\$330,525.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	2.000 EACH		
MarCor Construction, Inc.		\$1,000.0000	\$2,000.00
Nickell Company, LLC		\$822.0000	\$1,644.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.020 L.M.		
MarCor Construction, Inc.		\$12,000.0000	\$240.00
Nickell Company, LLC		\$125,000.0000	\$2,500.00
716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK)			
	50.000 L.F.		
MarCor Construction, Inc.		\$40.0000	\$2,000.00
Nickell Company, LLC		\$18.7500	\$937.50

		UNIT PRICE	EXTENSION
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	5.000 S.Y.		
MarCor Construction, Inc.		\$50.0000	\$250.00
Nickell Company, LLC		\$37.5000	\$187.50
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	60.000 L.F.		
MarCor Construction, Inc.		\$45.0000	\$2,700.00
Nickell Company, LLC		\$9.6000	\$576.00
716-05.22 PAINTED PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	150.000 L.F.		
MarCor Construction, Inc.		\$75.0000	\$11,250.00
Nickell Company, LLC		\$56.2500	\$8,437.50
717-01 MOBILIZATION			
	1.000 LS		
MarCor Construction, Inc.		\$57,000.0000	\$57,000.00
Nickell Company, LLC		\$135,000.0000	\$135,000.00

SUB-TOTAL ROADWAY

MarCor Construction, Inc.	\$1,774,813.00
Nickell Company, LLC	\$2,216,933.06

TOTAL CONTRACT

MarCor Construction, Inc.	\$1,774,813.00
Nickell Company, LLC	\$2,216,933.06

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COUNTIES DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNY206 Call 017)

R3SVAR-M3-069

THE RANDOM ON-CALL ASPHALT POTHOLE PATCHING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2025

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$878,500.00
Sessions Paving Company	\$1,240,300.00

		CONTRACT CNY206	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
411-51.01 POTHOLE TEMPORARY REPAIR (ASPHALT)			
	50.000 TON		
Pavement Restorations, Inc.		\$135.0000	\$6,750.00
Sessions Paving Company		\$175.0000	\$8,750.00
411-51.02 POTHOLE PERMANENT REPAIR (ASPHALT)			
	500.000 TON		
Pavement Restorations, Inc.		\$162.0000	\$81,000.00
Sessions Paving Company		\$190.0000	\$95,000.00
411-51.10 INFRARED POTHOLE REPAIR (ASPHALT)			
	5,000.000 S.F.		
Pavement Restorations, Inc.		\$6.0000	\$30,000.00
Sessions Paving Company		\$13.0000	\$65,000.00
712-01.08 LANE CLOSURE (INTERSTATE AND CONTROLLED ACCESS)			
	5.000 EACH		
Pavement Restorations, Inc.		\$1,875.0000	\$9,375.00
Sessions Paving Company		\$2,450.0000	\$12,250.00
712-01.09 LANE CLOSURE (STATE ROUTES)			
	95.000 EACH		
Pavement Restorations, Inc.		\$1,775.0000	\$168,625.00
Sessions Paving Company		\$1,950.0000	\$185,250.00
712-08.12 QUEUE PROTECTION TRUCK			
	5.000 DAY		
Pavement Restorations, Inc.		\$1,275.0000	\$6,375.00
Sessions Paving Company		\$1,400.0000	\$7,000.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	5.000 DAY		
Pavement Restorations, Inc.		\$1,275.0000	\$6,375.00
Sessions Paving Company		\$1,400.0000	\$7,000.00
717-01.20 MOBILIZATION (INTERSTATE AND CONTROLLED ACCESS)			
	5.000 EACH		
Pavement Restorations, Inc.		\$12,800.0000	\$64,000.00
Sessions Paving Company		\$14,750.0000	\$73,750.00
717-01.21 MOBILIZATION (STATE ROUTES)			
	35.000 EACH		
Pavement Restorations, Inc.		\$7,600.0000	\$266,000.00
Sessions Paving Company		\$10,500.0000	\$367,500.00
717-01.22 MOBILIZATION (INFRARED REPAIRS)			
	60.000 EACH		
Pavement Restorations, Inc.		\$4,000.0000	\$240,000.00
Sessions Paving Company		\$6,980.0000	\$418,800.00

SUB-TOTAL MAINTENANCE

Pavement Restorations, Inc.	\$878,500.00
Sessions Paving Company	\$1,240,300.00

TOTAL CONTRACT

Pavement Restorations, Inc.	\$878,500.00
Sessions Paving Company	\$1,240,300.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COUNTIES DAVIDSON, ROBERTSON, AND WILSON (Contract No. CNY218 Call 018)

19NMSC-S3-011,74NMSC-S3-002,95NMSC-S3-002

THE CONSTRUCTION OF SALT BRINE SHEDS AT THREE (3) LOCATIONS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2025

	TOTAL CONTRACT
H & H Construction, Inc.	\$231,749.94
Lu, Inc.	\$318,000.00
Cliff Carey General Contractors, Inc.	\$422,958.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
680-02.01 BUILDING (40' X 100')			
	1.000 EACH		
H & H Construction, Inc.		\$80,987.4900	\$80,987.49
Lu, Inc.		\$86,500.0000	\$86,500.00
Cliff Carey General Contractors, Inc.		\$192,000.0000	\$192,000.00
680-02.01 BUILDING (40' X 60')			
	2.000 EACH		
H & H Construction, Inc.		\$69,587.4900	\$139,174.98
Lu, Inc.		\$111,500.0000	\$223,000.00
Cliff Carey General Contractors, Inc.		\$114,229.0000	\$228,458.00
717-01 MOBILIZATION			
	1.000 LS		
H & H Construction, Inc.		\$11,587.4700	\$11,587.47
Lu, Inc.		\$8,500.0000	\$8,500.00
Cliff Carey General Contractors, Inc.		\$2,500.0000	\$2,500.00

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.	\$231,749.94
Lu, Inc.	\$318,000.00
Cliff Carey General Contractors, Inc.	\$422,958.00

TOTAL CONTRACT

H & H Construction, Inc.	\$231,749.94
Lu, Inc.	\$318,000.00
Cliff Carey General Contractors, Inc.	\$422,958.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COUNTIES DECATUR, HARDEMAN, HARDIN, HENDERSON, MADISON, AND MCNAIRY (Contract No. CNY258 Call 019)

HSIP-REG4(234),R4SVAR-F3-036

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

DBE GOAL 7.00%

	TOTAL CONTRACT
Martin Paving Company, Inc.	\$288,079.00
Bluff City Construction Company, LLC	\$332,361.50

		CONTRACT CNY258	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-01.03 REMOVAL OF TRASH AND DEBRIS			
	1.000 LS		
Martin Paving Company, Inc.		\$3,800.0000	\$3,800.00
Bluff City Construction Company, LLC		\$20,700.0000	\$20,700.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	407.000 S.F.		
Martin Paving Company, Inc.		\$25.0000	\$10,175.00
Bluff City Construction Company, LLC		\$20.0000	\$8,140.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	4,646.000 S.F.		
Martin Paving Company, Inc.		\$46.0000	\$213,716.00
Bluff City Construction Company, LLC		\$43.5000	\$202,101.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	143.000 S.F.		
Martin Paving Company, Inc.		\$50.0000	\$7,150.00
Bluff City Construction Company, LLC		\$55.0000	\$7,865.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Martin Paving Company, Inc.		\$22,000.0000	\$22,000.00
Bluff City Construction Company, LLC		\$46,560.0000	\$46,560.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.010 L.M.		
Martin Paving Company, Inc.		\$100,000.0000	\$1,000.00
Bluff City Construction Company, LLC		\$100,000.0000	\$1,000.00
716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK)			
	50.000 L.F.		
Martin Paving Company, Inc.		\$25.0000	\$1,250.00
Bluff City Construction Company, LLC		\$25.7500	\$1,287.50
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	3.000 S.Y.		
Martin Paving Company, Inc.		\$100.0000	\$300.00
Bluff City Construction Company, LLC		\$103.0000	\$309.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	36.000 L.F.		
Martin Paving Company, Inc.		\$33.0000	\$1,188.00
Bluff City Construction Company, LLC		\$34.0000	\$1,224.00
716-05.22 PAINTED PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	50.000 L.F.		
Martin Paving Company, Inc.		\$50.0000	\$2,500.00
Bluff City Construction Company, LLC		\$51.5000	\$2,575.00

UNIT PRICE

EXTENSION

717-01 MOBILIZATION

1.000 LS

Martin Paving Company, Inc.

\$25,000.0000

\$25,000.00

Bluff City Construction Company, LLC

\$40,600.0000

\$40,600.00

SUB-TOTAL ROADWAY

Martin Paving Company, Inc.	\$288,079.00
Bluff City Construction Company, LLC	\$332,361.50

TOTAL CONTRACT

Martin Paving Company, Inc.	\$288,079.00
Bluff City Construction Company, LLC	\$332,361.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

DICKSON COUNTY (Contract No. CNY260 Call 020)

NH-I-40-3(178),22I040-F8-004

THE RESURFACING ON I-40 FROM THE HICKMAN COUNTY LINE (L.M. 0.00) TO NEAR EAST PINEY ROAD (L.M. 5.33).

PROJECT LENGTH - 5.330 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 8.50%

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$6,251,559.60
Vulcan Construction Materials, LLC	\$6,290,953.40

		CONTRACT CNY260	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	21.300 L.M.		
	Jones Bros. Contractors, LLC	\$1,275.0000	\$27,157.50
	Vulcan Construction Materials, LLC	\$1,800.0000	\$38,340.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,567.000 TON		
	Jones Bros. Contractors, LLC	\$40.0000	\$142,680.00
	Vulcan Construction Materials, LLC	\$39.0000	\$139,113.00
307-01.18 ASPHALT CONCRETE MIX (PG64-22) GRADING CM			
	5,262.000 TON		
	Jones Bros. Contractors, LLC	\$105.0000	\$552,510.00
	Vulcan Construction Materials, LLC	\$108.0000	\$568,296.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	400.000 TON		
	Jones Bros. Contractors, LLC	\$135.0000	\$54,000.00
	Vulcan Construction Materials, LLC	\$160.0000	\$64,000.00
307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM			
	14,285.000 TON		
	Jones Bros. Contractors, LLC	\$108.0000	\$1,542,780.00
	Vulcan Construction Materials, LLC	\$110.0000	\$1,571,350.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	109.000 TON		
	Jones Bros. Contractors, LLC	\$855.0000	\$93,195.00
	Vulcan Construction Materials, LLC	\$1,000.0000	\$109,000.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	788.000 TON		
	Jones Bros. Contractors, LLC	\$218.0000	\$171,784.00
	Vulcan Construction Materials, LLC	\$175.0000	\$137,900.00
411-03.23 ACS MIX (PG76-22) OGFC			
	13,272.000 TON		
	Jones Bros. Contractors, LLC	\$155.0000	\$2,057,160.00
	Vulcan Construction Materials, LLC	\$156.0000	\$2,070,432.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	21.300 L.M.		
	Jones Bros. Contractors, LLC	\$1,000.0000	\$21,300.00
	Vulcan Construction Materials, LLC	\$540.0000	\$11,502.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	19,532.000 TON		
	Jones Bros. Contractors, LLC	\$32.0000	\$625,024.00
	Vulcan Construction Materials, LLC	\$25.9500	\$506,855.40

		CONTRACT CNY260	
		UNIT PRICE	EXTENSION
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
	9.000 EACH		
	Jones Bros. Contractors, LLC	\$100.0000	\$900.00
	Vulcan Construction Materials, LLC	\$100.0000	\$900.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT		
	13.000 EACH		
	Jones Bros. Contractors, LLC	\$1,000.0000	\$13,000.00
	Vulcan Construction Materials, LLC	\$1,000.0000	\$13,000.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
	17.000 EACH		
	Jones Bros. Contractors, LLC	\$3,250.0000	\$55,250.00
	Vulcan Construction Materials, LLC	\$3,250.0000	\$55,250.00
706-01	GUARDRAIL REMOVED		
	1,075.000 L.F.		
	Jones Bros. Contractors, LLC	\$1.0000	\$1,075.00
	Vulcan Construction Materials, LLC	\$1.0000	\$1,075.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$185,000.0000	\$185,000.00
	Vulcan Construction Materials, LLC	\$160,000.0000	\$160,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	100.000 EACH		
	Jones Bros. Contractors, LLC	\$34.0000	\$3,400.00
	Vulcan Construction Materials, LLC	\$39.0000	\$3,900.00
712-06	SIGNS (CONSTRUCTION)		
	1,486.000 S.F.		
	Jones Bros. Contractors, LLC	\$7.6000	\$11,293.60
	Vulcan Construction Materials, LLC	\$10.5000	\$15,603.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	35.000 L.F.		
	Jones Bros. Contractors, LLC	\$15.5000	\$542.50
	Vulcan Construction Materials, LLC	\$19.0000	\$665.00
712-08.03	ARROW BOARD (TYPE C)		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$1,600.0000	\$1,600.00
	Vulcan Construction Materials, LLC	\$1,175.0000	\$1,175.00
712-08.12	QUEUE PROTECTION TRUCK		
	120.000 DAY		
	Jones Bros. Contractors, LLC	\$1,150.0000	\$138,000.00
	Vulcan Construction Materials, LLC	\$1,250.0000	\$150,000.00

		CONTRACT	CNY260
		UNIT PRICE	EXTENSION
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	4.000 EACH		
	Jones Bros. Contractors, LLC	\$6,100.0000	\$24,400.00
	Vulcan Construction Materials, LLC	\$6,250.0000	\$25,000.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	806.000 EACH		
	Jones Bros. Contractors, LLC	\$34.0000	\$27,404.00
	Vulcan Construction Materials, LLC	\$33.0000	\$26,598.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	806.000 EACH		
	Jones Bros. Contractors, LLC	\$16.0000	\$12,896.00
	Vulcan Construction Materials, LLC	\$12.0000	\$9,672.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	70.000 L.F.		
	Jones Bros. Contractors, LLC	\$18.0000	\$1,260.00
	Vulcan Construction Materials, LLC	\$20.0000	\$1,400.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)		
	509.000 L.F.		
	Jones Bros. Contractors, LLC	\$16.0000	\$8,144.00
	Vulcan Construction Materials, LLC	\$10.0000	\$5,090.00
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$100.0000	\$100.00
	Vulcan Construction Materials, LLC	\$450.0000	\$450.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	51.400 L.M.		
	Jones Bros. Contractors, LLC	\$1,100.0000	\$56,540.00
	Vulcan Construction Materials, LLC	\$1,400.0000	\$71,960.00
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"		
	0.130 L.M.		
	Jones Bros. Contractors, LLC	\$6,500.0000	\$845.00
	Vulcan Construction Materials, LLC	\$43,000.0000	\$5,590.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	25.700 L.M.		
	Jones Bros. Contractors, LLC	\$6,200.0000	\$159,340.00
	Vulcan Construction Materials, LLC	\$7,000.0000	\$179,900.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
	990.000 L.F.		
	Jones Bros. Contractors, LLC	\$2.0000	\$1,980.00
	Vulcan Construction Materials, LLC	\$2.0000	\$1,980.00

		CONTRACT CNY260	
		UNIT PRICE	EXTENSION
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	1,319.000 L.F.		
	Jones Bros. Contractors, LLC	\$1.0000	\$1,319.00
	Vulcan Construction Materials, LLC	\$3.0000	\$3,957.00
717-01	MOBILIZATION		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$75,000.0000	\$75,000.00
	Vulcan Construction Materials, LLC	\$125,000.0000	\$125,000.00

		CONTRACT CNY260	
ROADWAY ALTERNATE AA1 CATEGORY		UNIT PRICE	EXTENSION
403-02.01 TRACKLESS TACK COAT			
			216.000 TON
Jones Bros. Contractors, LLC		\$855.0000	\$184,680.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$216,000.00

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

165.000 TON

Jones Bros. Contractors, LLC

Vulcan Construction Materials, LLC

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$6,066,879.60
Vulcan Construction Materials, LLC	\$6,074,953.40

SUB-TOTAL ROADWAY ALTERNATE AA1

Jones Bros. Contractors, LLC	\$184,680.00
Vulcan Construction Materials, LLC	\$216,000.00

SUB-TOTAL ROADWAY ALTERNATE AA2

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$6,251,559.60
Vulcan Construction Materials, LLC	\$6,290,953.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

DICKSON COUNTY (Contract No. CNY232 Call 021)

22S046-S3-006

THE CULVERT REPLACEMENT ADJACENT TO S.R. 46 AND BARBECUE ROAD IN DICKSON, INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.153 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2025

TOTAL CONTRACT	
Eubank Asphalt Paving & Sealing, LLC	\$1,898,906.50
J. Hill Excavating, LLC	\$3,675,245.18
Civil Constructors, LLC	\$3,843,612.84
Jones Bros. Contractors, LLC	\$4,813,293.33

		CONTRACT CNY232	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Eubank Asphalt Paving & Sealing, LLC	\$45,000.0000	\$45,000.00
	J. Hill Excavating, LLC	\$101,000.0000	\$101,000.00
	Civil Constructors, LLC	\$16,230.0000	\$16,230.00
	Jones Bros. Contractors, LLC	\$115,000.0000	\$115,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Eubank Asphalt Paving & Sealing, LLC	\$10,000.0000	\$10,000.00
	J. Hill Excavating, LLC	\$4,750.0000	\$4,750.00
	Civil Constructors, LLC	\$62,500.0000	\$62,500.00
	Jones Bros. Contractors, LLC	\$240,000.0000	\$240,000.00
202-01.13	REMOVAL OF PIPE (60" ,STA. 1+00)		
	4.000 L.F.		
	Eubank Asphalt Paving & Sealing, LLC	\$25.0000	\$100.00
	J. Hill Excavating, LLC	\$385.0000	\$1,540.00
	Civil Constructors, LLC	\$657.0000	\$2,628.00
	Jones Bros. Contractors, LLC	\$200.0000	\$800.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	19,386.000 C.Y.		
	Eubank Asphalt Paving & Sealing, LLC	\$16.5000	\$319,869.00
	J. Hill Excavating, LLC	\$39.9500	\$774,470.70
	Civil Constructors, LLC	\$31.0000	\$600,966.00
	Jones Bros. Contractors, LLC	\$51.0000	\$988,686.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
	91.000 C.Y.		
	Eubank Asphalt Paving & Sealing, LLC	\$275.0000	\$25,025.00
	J. Hill Excavating, LLC	\$585.0000	\$53,235.00
	Civil Constructors, LLC	\$350.0000	\$31,850.00
	Jones Bros. Contractors, LLC	\$220.0000	\$20,020.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	431.000 L.F.		
	Eubank Asphalt Paving & Sealing, LLC	\$8.0000	\$3,448.00
	J. Hill Excavating, LLC	\$8.0000	\$3,448.00
	Civil Constructors, LLC	\$4.5000	\$1,939.50
	Jones Bros. Contractors, LLC	\$5.5000	\$2,370.50
209-08.08	ENHANCED ROCK CHECK DAM		
	2.000 EACH		
	Eubank Asphalt Paving & Sealing, LLC	\$750.0000	\$1,500.00
	J. Hill Excavating, LLC	\$835.0000	\$1,670.00
	Civil Constructors, LLC	\$1,030.0000	\$2,060.00
	Jones Bros. Contractors, LLC	\$1,450.0000	\$2,900.00

		CONTRACT CNY232	
		UNIT PRICE	EXTENSION
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
	2.000 EACH		
	Eubank Asphalt Paving & Sealing, LLC	\$1,000.0000	\$2,000.00
	J. Hill Excavating, LLC	\$2,150.0000	\$4,300.00
	Civil Constructors, LLC	\$173.0000	\$346.00
	Jones Bros. Contractors, LLC	\$150.0000	\$300.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	2,720.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$45.0000	\$122,400.00
	J. Hill Excavating, LLC	\$36.5500	\$99,416.00
	Civil Constructors, LLC	\$45.0000	\$122,400.00
	Jones Bros. Contractors, LLC	\$45.0000	\$122,400.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	10.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$90.0000	\$900.00
	J. Hill Excavating, LLC	\$77.0000	\$770.00
	Civil Constructors, LLC	\$89.5000	\$895.00
	Jones Bros. Contractors, LLC	\$60.0000	\$600.00
303-20.02	RIVER GRAVEL		
	268.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$40.0000	\$10,720.00
	J. Hill Excavating, LLC	\$79.8500	\$21,399.80
	Civil Constructors, LLC	\$73.5000	\$19,698.00
	Jones Bros. Contractors, LLC	\$100.0000	\$26,800.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	526.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$290.0000	\$152,540.00
	J. Hill Excavating, LLC	\$155.0000	\$81,530.00
	Civil Constructors, LLC	\$150.0000	\$78,900.00
	Jones Bros. Contractors, LLC	\$175.0000	\$92,050.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	11.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$10.0000	\$110.00
	J. Hill Excavating, LLC	\$270.0000	\$2,970.00
	Civil Constructors, LLC	\$1,570.0000	\$17,270.00
	Jones Bros. Contractors, LLC	\$780.0000	\$8,580.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	7.000 TON		
	Eubank Asphalt Paving & Sealing, LLC	\$10.0000	\$70.00
	J. Hill Excavating, LLC	\$2,265.0000	\$15,855.00
	Civil Constructors, LLC	\$1,420.0000	\$9,940.00
	Jones Bros. Contractors, LLC	\$780.0000	\$5,460.00

411-01.10 ACS MIX(PG64-22) GRADING D**310.000 TON**

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing, LLC	\$300.0000	\$93,000.00
J. Hill Excavating, LLC	\$164.0000	\$50,840.00
Civil Constructors, LLC	\$190.0000	\$58,900.00
Jones Bros. Contractors, LLC	\$235.0000	\$72,850.00

606-24.12 TEMPORARY SHEET PILES**8,700.000 S.F.**

Eubank Asphalt Paving & Sealing, LLC	\$7.5000	\$65,250.00
J. Hill Excavating, LLC	\$138.5000	\$1,204,950.00
Civil Constructors, LLC	\$132.0000	\$1,148,400.00
Jones Bros. Contractors, LLC	\$93.0000	\$809,100.00

607-11.05 60" CONCRETE PIPE CULVERT (CLASS V)**659.000 L.F.**

Eubank Asphalt Paving & Sealing, LLC	\$575.0000	\$378,925.00
J. Hill Excavating, LLC	\$658.0000	\$433,622.00
Civil Constructors, LLC	\$1,542.0600	\$1,016,217.54
Jones Bros. Contractors, LLC	\$1,505.0000	\$991,795.00

611-01.04 MANHOLES, > 12' - 16' DEPTH**1.000 EACH**

Eubank Asphalt Paving & Sealing, LLC	\$45,000.0000	\$45,000.00
J. Hill Excavating, LLC	\$50,000.0000	\$50,000.00
Civil Constructors, LLC	\$35,260.0000	\$35,260.00
Jones Bros. Contractors, LLC	\$85,000.0000	\$85,000.00

611-01.05 MANHOLES, > 16' - 20' DEPTH**1.000 EACH**

Eubank Asphalt Paving & Sealing, LLC	\$50,000.0000	\$50,000.00
J. Hill Excavating, LLC	\$57,000.0000	\$57,000.00
Civil Constructors, LLC	\$38,250.0000	\$38,250.00
Jones Bros. Contractors, LLC	\$95,000.0000	\$95,000.00

611-01.07 MANHOLES, > 24' - 28' DEPTH**1.000 EACH**

Eubank Asphalt Paving & Sealing, LLC	\$65,000.0000	\$65,000.00
J. Hill Excavating, LLC	\$84,500.0000	\$84,500.00
Civil Constructors, LLC	\$68,470.0000	\$68,470.00
Jones Bros. Contractors, LLC	\$125,000.0000	\$125,000.00

611-01.08 MANHOLES, > 28' - 32' DEPTH**1.000 EACH**

Eubank Asphalt Paving & Sealing, LLC	\$25,000.0000	\$25,000.00
J. Hill Excavating, LLC	\$94,500.0000	\$94,500.00
Civil Constructors, LLC	\$9,350.0000	\$9,350.00
Jones Bros. Contractors, LLC	\$35,000.0000	\$35,000.00

		CONTRACT CNY232	
		UNIT PRICE	EXTENSION
611-02.14 JUNCTION BOX, TYPE 5			
	1.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$75,000.0000	\$75,000.00
J. Hill Excavating, LLC		\$51,000.0000	\$51,000.00
Civil Constructors, LLC		\$38,180.0000	\$38,180.00
Jones Bros. Contractors, LLC		\$107,500.0000	\$107,500.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	12.000 C.Y.		
Eubank Asphalt Paving & Sealing, LLC		\$3,000.0000	\$36,000.00
J. Hill Excavating, LLC		\$2,550.0000	\$30,600.00
Civil Constructors, LLC		\$1,990.0000	\$23,880.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$20,400.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	605.000 LB.		
Eubank Asphalt Paving & Sealing, LLC		\$2.2000	\$1,331.00
J. Hill Excavating, LLC		\$3.0000	\$1,815.00
Civil Constructors, LLC		\$11.5000	\$6,957.50
Jones Bros. Contractors, LLC		\$3.0000	\$1,815.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	30.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$300.00
J. Hill Excavating, LLC		\$45.0000	\$1,350.00
Civil Constructors, LLC		\$75.0000	\$2,250.00
Jones Bros. Contractors, LLC		\$105.0000	\$3,150.00
621-03.09 60" TEMPORARY DRAINAGE PIPE			
	140.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$1,400.00
J. Hill Excavating, LLC		\$95.0000	\$13,300.00
Civil Constructors, LLC		\$190.0000	\$26,600.00
Jones Bros. Contractors, LLC		\$260.0000	\$36,400.00
701-02.02 CONCRETE DRIVEWAY (8")			
	1,331.000 S.F.		
Eubank Asphalt Paving & Sealing, LLC		\$17.0000	\$22,627.00
J. Hill Excavating, LLC		\$20.8500	\$27,751.35
Civil Constructors, LLC		\$17.5000	\$23,292.50
Jones Bros. Contractors, LLC		\$13.2500	\$17,635.75
702-01.01 EXTRUDED SLOPING CURB			
	281.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$2.0000	\$562.00
J. Hill Excavating, LLC		\$23.0000	\$6,463.00
Civil Constructors, LLC		\$23.9000	\$6,715.90
Jones Bros. Contractors, LLC		\$20.0000	\$5,620.00

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	62.500 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$51.0000	\$3,187.50
J. Hill Excavating, LLC		\$72.5500	\$4,534.38
Civil Constructors, LLC		\$61.0000	\$3,812.50
Jones Bros. Contractors, LLC		\$39.8500	\$2,490.63
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$3,720.0000	\$3,720.00
J. Hill Excavating, LLC		\$4,555.0000	\$4,555.00
Civil Constructors, LLC		\$4,440.0000	\$4,440.00
Jones Bros. Contractors, LLC		\$6,985.0000	\$6,985.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$95.0000	\$4,750.00
J. Hill Excavating, LLC		\$85.0000	\$4,250.00
Civil Constructors, LLC		\$95.0000	\$4,750.00
Jones Bros. Contractors, LLC		\$70.0000	\$3,500.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	812.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$80.0000	\$64,960.00
J. Hill Excavating, LLC		\$67.0000	\$54,404.00
Civil Constructors, LLC		\$61.0000	\$49,532.00
Jones Bros. Contractors, LLC		\$65.0000	\$52,780.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$35,000.0000	\$35,000.00
J. Hill Excavating, LLC		\$85,000.0000	\$85,000.00
Civil Constructors, LLC		\$8,610.0000	\$8,610.00
Jones Bros. Contractors, LLC		\$115,000.0000	\$115,000.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$20.00
J. Hill Excavating, LLC		\$50.0000	\$200.00
Civil Constructors, LLC		\$52.5000	\$210.00
Jones Bros. Contractors, LLC		\$44.0000	\$176.00
712-06 SIGNS (CONSTRUCTION)			
	310.000 S.F.		
Eubank Asphalt Paving & Sealing, LLC		\$7.5000	\$2,325.00
J. Hill Excavating, LLC		\$14.5500	\$4,510.50
Civil Constructors, LLC		\$9.7000	\$3,007.00
Jones Bros. Contractors, LLC		\$8.1000	\$2,511.00

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	48.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$20.0000	\$960.00
J. Hill Excavating, LLC		\$23.0000	\$1,104.00
Civil Constructors, LLC		\$19.6000	\$940.80
Jones Bros. Contractors, LLC		\$16.4000	\$787.20
714-08.30 REMOVE & RELOCATE LIGHT STANDARD			
	2.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$150.0000	\$300.00
J. Hill Excavating, LLC		\$2,500.0000	\$5,000.00
Civil Constructors, LLC		\$8,160.0000	\$16,320.00
Jones Bros. Contractors, LLC		\$6,820.0000	\$13,640.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.030 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$10,000.0000	\$300.00
J. Hill Excavating, LLC		\$26,000.0000	\$780.00
Civil Constructors, LLC		\$1,790.0000	\$53.70
Jones Bros. Contractors, LLC		\$1,500.0000	\$45.00
717-01 MOBILIZATION			
	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$180,000.0000	\$180,000.00
J. Hill Excavating, LLC		\$167,575.0000	\$167,575.00
Civil Constructors, LLC		\$234,500.0000	\$234,500.00
Jones Bros. Contractors, LLC		\$481,000.0000	\$481,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	462.000 S.Y.		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$2,310.00
J. Hill Excavating, LLC		\$5.0000	\$2,310.00
Civil Constructors, LLC		\$7.1000	\$3,280.20
Jones Bros. Contractors, LLC		\$7.0000	\$3,234.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	2,737.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$13,685.00
J. Hill Excavating, LLC		\$6.8500	\$18,748.45
Civil Constructors, LLC		\$3.6000	\$9,853.20
Jones Bros. Contractors, LLC		\$4.2500	\$11,632.25
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	1.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$3,500.0000	\$3,500.00
J. Hill Excavating, LLC		\$2,200.0000	\$2,200.00
Civil Constructors, LLC		\$1,350.0000	\$1,350.00
Jones Bros. Contractors, LLC		\$3,900.0000	\$3,900.00

		UNIT PRICE	EXTENSION
795-09.28 3/4IN COPPER SERVICE PIPE			
	125.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$28.0000	\$3,500.00
J. Hill Excavating, LLC		\$55.0000	\$6,875.00
Civil Constructors, LLC		\$35.0000	\$4,375.00
Jones Bros. Contractors, LLC		\$97.0000	\$12,125.00
795-09.37 3/4IN SERVICE PIPE			
	125.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$20.0000	\$2,500.00
J. Hill Excavating, LLC		\$55.0000	\$6,875.00
Civil Constructors, LLC		\$30.0000	\$3,750.00
Jones Bros. Contractors, LLC		\$87.0000	\$10,875.00
795-09.51 RECONNECT SERVICE ASSEMBLY			
	1.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$2,500.0000	\$2,500.00
J. Hill Excavating, LLC		\$1,300.0000	\$1,300.00
Civil Constructors, LLC		\$1,350.0000	\$1,350.00
Jones Bros. Contractors, LLC		\$3,900.0000	\$3,900.00
795-09.60 3/4IN PEXa SERVICE PIPE			
	125.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$20.0000	\$2,500.00
J. Hill Excavating, LLC		\$45.0000	\$5,625.00
Civil Constructors, LLC		\$30.0000	\$3,750.00
Jones Bros. Contractors, LLC		\$87.0000	\$10,875.00
797-08.04 4IN PVC PIPE FOR SERVICE LATERAL			
	86.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$53.0000	\$4,558.00
J. Hill Excavating, LLC		\$65.0000	\$5,590.00
Civil Constructors, LLC		\$75.0000	\$6,450.00
Jones Bros. Contractors, LLC		\$190.0000	\$16,340.00
797-08.05 6IN PVC PIPE FOR SERVICE LATERAL			
	86.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$64.0000	\$5,504.00
J. Hill Excavating, LLC		\$88.0000	\$7,568.00
Civil Constructors, LLC		\$80.0000	\$6,880.00
Jones Bros. Contractors, LLC		\$190.0000	\$16,340.00
797-08.07 4IN CLEAN OUT ASSEMBLY			
	1.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$1,000.00
J. Hill Excavating, LLC		\$750.0000	\$750.00
Civil Constructors, LLC		\$450.0000	\$450.00
Jones Bros. Contractors, LLC		\$920.0000	\$920.00

		UNIT PRICE	EXTENSION
797-08.08 6IN CLEAN OUT ASSEMBLY			
	1.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$1,200.0000	\$1,200.00
J. Hill Excavating, LLC		\$895.0000	\$895.00
Civil Constructors, LLC		\$475.0000	\$475.00
Jones Bros. Contractors, LLC		\$920.0000	\$920.00
797-08.20 CONNECT SERVICE LINES (ALL SIZES)			
	1.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$2,000.0000	\$2,000.00
J. Hill Excavating, LLC		\$4,500.0000	\$4,500.00
Civil Constructors, LLC		\$1,350.0000	\$1,350.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
797-10.05 CONNECT 4IN LATERAL TO SEWER LINE			
	1.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$2,000.0000	\$2,000.00
J. Hill Excavating, LLC		\$2,350.0000	\$2,350.00
Civil Constructors, LLC		\$1,500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$3,480.0000	\$3,480.00
797-10.06 CONNECT 6IN LATERAL TO SEWER LINE			
	1.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$2,000.0000	\$2,000.00
J. Hill Excavating, LLC		\$2,600.0000	\$2,600.00
Civil Constructors, LLC		\$1,650.0000	\$1,650.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
801-01 SEEDING (WITH MULCH)			
	9.000 UNIT		
Eubank Asphalt Paving & Sealing, LLC		\$150.0000	\$1,350.00
J. Hill Excavating, LLC		\$100.0000	\$900.00
Civil Constructors, LLC		\$36.5000	\$328.50
Jones Bros. Contractors, LLC		\$45.0000	\$405.00
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Eubank Asphalt Paving & Sealing, LLC		\$200.0000	\$200.00
J. Hill Excavating, LLC		\$200.0000	\$200.00
Civil Constructors, LLC		\$299.0000	\$299.00
Jones Bros. Contractors, LLC		\$200.0000	\$200.00

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC	\$1,898,906.50
J. Hill Excavating, LLC	\$3,675,245.18
Civil Constructors, LLC	\$3,843,612.84
Jones Bros. Contractors, LLC	\$4,813,293.33

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC	\$1,898,906.50
J. Hill Excavating, LLC	\$3,675,245.18
Civil Constructors, LLC	\$3,843,612.84
Jones Bros. Contractors, LLC	\$4,813,293.33

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COUNTIES FAYETTE, LAUDERDALE, SHELBY, AND TIPTON (Contract No. CNY259 Call 022)

HSIP-REG4(235),R4SVAR-F3-037

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

DBE GOAL 7.00%

	TOTAL CONTRACT
GCM, Inc.	\$314,966.10

		CONTRACT CNY259	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-01.03 REMOVAL OF TRASH AND DEBRIS			
	1.000 LS		
GCM, Inc.		\$5,000.0000	\$5,000.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	378.000 S.F.		
GCM, Inc.		\$25.0000	\$9,450.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	6,107.000 S.F.		
GCM, Inc.		\$32.0000	\$195,424.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	209.000 S.F.		
GCM, Inc.		\$95.0000	\$19,855.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
GCM, Inc.		\$33,500.0000	\$33,500.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.010 L.M.		
GCM, Inc.		\$105,000.0000	\$1,050.00
716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK)			
	50.000 L.F.		
GCM, Inc.		\$26.2500	\$1,312.50
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	3.000 S.Y.		
GCM, Inc.		\$105.0000	\$315.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
GCM, Inc.		\$34.6500	\$831.60
716-05.22 PAINTED PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	30.000 L.F.		
GCM, Inc.		\$54.6000	\$1,638.00
717-01 MOBILIZATION			
	1.000 LS		
GCM, Inc.		\$46,590.0000	\$46,590.00

SUB-TOTAL ROADWAY

GCM, Inc.	\$314,966.10
-----------	--------------

TOTAL CONTRACT

GCM, Inc.	\$314,966.10
-----------	--------------

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

FAYETTE AND SHELBY COUNTIES (Contract No. CNY207 Call 023)

R4IVAR-M3-015

THE RANDOM ON-CALL ASPHALT POTHOLE PATCHING ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2025

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$1,358,500.00

		CONTRACT CNY207	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
411-51.01	POTHOLE TEMPORARY REPAIR (ASPHALT)		
	Pavement Restorations, Inc.	\$150.0000	\$7,500.00
411-51.02	POTHOLE PERMANENT REPAIR (ASPHALT)		
	Pavement Restorations, Inc.	\$190.0000	\$95,000.00
411-51.10	INFRARED POTHOLE REPAIR (ASPHALT)		
	Pavement Restorations, Inc.	\$9.0000	\$45,000.00
712-01.08	LANE CLOSURE (INTERSTATE AND CONTROLLED ACCESS)		
	Pavement Restorations, Inc.	\$2,500.0000	\$250,000.00
712-08.12	QUEUE PROTECTION TRUCK		
	Pavement Restorations, Inc.	\$1,400.0000	\$28,000.00
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD		
	Pavement Restorations, Inc.	\$1,600.0000	\$8,000.00
717-01.20	MOBILIZATION (INTERSTATE AND CONTROLLED ACCESS)		
	Pavement Restorations, Inc.	\$13,000.0000	\$325,000.00
717-01.22	MOBILIZATION (INFRARED REPAIRS)		
	Pavement Restorations, Inc.	\$8,000.0000	\$600,000.00

SUB-TOTAL MAINTENANCE

Pavement Restorations, Inc.	\$1,358,500.00
-----------------------------	----------------

TOTAL CONTRACT

Pavement Restorations, Inc.	\$1,358,500.00
-----------------------------	----------------

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

FRANKLIN COUNTY (Contract No. CNY224 Call 024)

BRZ-2600(47),26071-3403-94

THE CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE ON CROWNOVER ROAD OVER CROW CREEK (L.M. 0.19), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.138 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2026

DBE GOAL 9.00%

	TOTAL CONTRACT
Dement Construction Company, LLC	\$2,876,687.21

		CONTRACT	CNY224
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Dement Construction Company, LLC	\$150,000.0000	\$150,000.00
109-10.01	TRAINEE		
		1,160.000 HOUR	
	Dement Construction Company, LLC	\$0.8000	\$928.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Dement Construction Company, LLC	\$150,000.0000	\$150,000.00
202-04.01	REMOVAL OF STRUCTURES (BOX CULVERT 11' X 5', STA. 14+93.64)		
		1.000 LS	
	Dement Construction Company, LLC	\$50,000.0000	\$50,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		6,434.000 C.Y.	
	Dement Construction Company, LLC	\$20.0000	\$128,680.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		128.000 TON	
	Dement Construction Company, LLC	\$40.0000	\$5,120.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		3,296.000 C.Y.	
	Dement Construction Company, LLC	\$30.0000	\$98,880.00
203-04	PLACING AND SPREADING TOPSOIL		
		346.000 C.Y.	
	Dement Construction Company, LLC	\$50.0000	\$17,300.00
203-06	WATER		
		12.000 M.G.	
	Dement Construction Company, LLC	\$100.0000	\$1,200.00
203-07	FURNISHING & SPREADING TOPSOIL		
		488.000 C.Y.	
	Dement Construction Company, LLC	\$50.0000	\$24,400.00
204-06.01	FLOWABLE FILL (GENERAL)		
		73.000 C.Y.	
	Dement Construction Company, LLC	\$300.0000	\$21,900.00
209-05	SEDIMENT REMOVAL		
		36.000 C.Y.	
	Dement Construction Company, LLC	\$25.0000	\$900.00

		CONTRACT CNY224	
		UNIT PRICE	EXTENSION
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
		1,599.000 L.F.	
	Dement Construction Company, LLC	\$5.7000	\$9,114.30
209-08.08	ENHANCED ROCK CHECK DAM		
		2.000 EACH	
	Dement Construction Company, LLC	\$1,000.0000	\$2,000.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
		16.000 EACH	
	Dement Construction Company, LLC	\$500.0000	\$8,000.00
209-65.04	TEMPORARY IN STREAM DIVERSION		
		293.000 L.F.	
	Dement Construction Company, LLC	\$50.0000	\$14,650.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
		969.000 TON	
	Dement Construction Company, LLC	\$40.0000	\$38,760.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
		466.000 TON	
	Dement Construction Company, LLC	\$80.0000	\$37,280.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
		174.000 TON	
	Dement Construction Company, LLC	\$275.0000	\$47,850.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
		11.600 TON	
	Dement Construction Company, LLC	\$1,625.0000	\$18,850.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
		31.400 TON	
	Dement Construction Company, LLC	\$130.0000	\$4,082.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
		5.900 TON	
	Dement Construction Company, LLC	\$1,500.0000	\$8,850.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
		55.000 L.F.	
	Dement Construction Company, LLC	\$25.0000	\$1,375.00
411-01.10	ACS MIX(PG64-22) GRADING D		
		141.000 TON	
	Dement Construction Company, LLC	\$350.0000	\$49,350.00

		CONTRACT	CNY224
		UNIT PRICE	EXTENSION
604-10.51	SCARIFYING		
	187.000 S.Y.		
	Dement Construction Company, LLC	\$50.0000	\$9,350.00
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT		
	4.000 EACH		
	Dement Construction Company, LLC	\$1,875.0000	\$7,500.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	50.000 L.F.		
	Dement Construction Company, LLC	\$41.2600	\$2,063.00
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2		
	4.000 EACH		
	Dement Construction Company, LLC	\$1,217.0000	\$4,868.00
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2		
	4.000 EACH		
	Dement Construction Company, LLC	\$3,202.0000	\$12,808.00
707-06.01	REMOVAL OF FENCE (FENCES IN TRACTS 1 AND 4)		
	950.000 L.F.		
	Dement Construction Company, LLC	\$10.0000	\$9,500.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
	378.000 L.F.		
	Dement Construction Company, LLC	\$7.4000	\$2,797.20
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	698.000 TON		
	Dement Construction Company, LLC	\$80.0000	\$55,840.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Dement Construction Company, LLC	\$10,000.0000	\$10,000.00
712-05.01	WARNING LIGHTS (TYPE A)		
	8.000 EACH		
	Dement Construction Company, LLC	\$22.0000	\$176.00
712-06	SIGNS (CONSTRUCTION)		
	650.000 S.F.		
	Dement Construction Company, LLC	\$9.0000	\$5,850.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	90.000 L.F.		
	Dement Construction Company, LLC	\$22.0000	\$1,980.00

		CONTRACT CNY224	
		UNIT PRICE	EXTENSION
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
	112.000 LB.		
	Dement Construction Company, LLC	\$3.7500	\$420.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
	21.000 S.F.		
	Dement Construction Company, LLC	\$13.3600	\$280.56
713-15.41	SIGN REMOVAL (STOP SIGN AT STA. 10+45.00)		
	1.000 LS		
	Dement Construction Company, LLC	\$220.0000	\$220.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	3.000 EACH		
	Dement Construction Company, LLC	\$6,500.0000	\$19,500.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	11.000 L.F.		
	Dement Construction Company, LLC	\$25.0000	\$275.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)		
	0.600 L.M.		
	Dement Construction Company, LLC	\$15,000.0000	\$9,000.00
717-01	MOBILIZATION		
	1.000 LS		
	Dement Construction Company, LLC	\$280,000.0000	\$280,000.00
740-07.04	GEOGRID REINFORCEMENT TYPE 2		
	490.000 S.Y.		
	Dement Construction Company, LLC	\$5.0000	\$2,450.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	365.000 S.Y.		
	Dement Construction Company, LLC	\$5.0000	\$1,825.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	1,195.000 S.Y.		
	Dement Construction Company, LLC	\$7.0000	\$8,365.00
740-11.03	TEMPORARY SEDIMENT TUBE 18IN		
	236.000 L.F.		
	Dement Construction Company, LLC	\$11.4000	\$2,690.40
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	45.000 UNIT		
	Dement Construction Company, LLC	\$60.0000	\$2,700.00

		CONTRACT CNY224	
		UNIT PRICE	EXTENSION
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES		
	1.000 UNIT		
	Dement Construction Company, LLC	\$500.0000	\$500.00
801-03	WATER (SEEDING & SODDING)		
	55.000 M.G.		
	Dement Construction Company, LLC	\$100.0000	\$5,500.00
802-12.02	ACER RUBRUM (RED MAPLE SEEDLNG B.R.)		
	2.000 EACH		
	Dement Construction Company, LLC	\$400.0000	\$800.00
802-12.03	ACER SACCHARINUM (SILVER MAPLE SEEDLNG B.R.)		
	2.000 EACH		
	Dement Construction Company, LLC	\$400.0000	\$800.00
802-12.26	PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)		
	2.000 EACH		
	Dement Construction Company, LLC	\$400.0000	\$800.00
803-01	SODDING (NEW SOD)		
	5,339.000 S.Y.		
	Dement Construction Company, LLC	\$6.7000	\$35,771.30
805-12.08	700 GRAM COIR FIBER EROSION BLANKET		
	111.000 S.Y.		
	Dement Construction Company, LLC	\$21.0000	\$2,331.00

		CONTRACT CNY224	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
202-04.01 REMOVAL OF STRUCTURES (EXISTING BR. ID 26-A591-017)			
	1.000 LS		
Dement Construction Company, LLC		\$175,000.0000	\$175,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	84.000 C.Y.		
Dement Construction Company, LLC		\$30.0000	\$2,520.00
204-05.01 CORE DRILLING AND SAMPLING			
	172.000 L.F.		
Dement Construction Company, LLC		\$110.0000	\$18,920.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	20.000 TON		
Dement Construction Company, LLC		\$75.0000	\$1,500.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	29,103.000 LB.		
Dement Construction Company, LLC		\$1.7600	\$51,221.28
604-03.01 CLASS A CONCRETE (BRIDGES)			
	89.000 C.Y.		
Dement Construction Company, LLC		\$2,750.0000	\$244,750.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	13,843.000 LB.		
Dement Construction Company, LLC		\$1.6900	\$23,394.67
604-03.04 PAVEMENT @ BRIDGE ENDS			
	122.000 S.Y.		
Dement Construction Company, LLC		\$450.0000	\$54,900.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	111.000 C.Y.		
Dement Construction Company, LLC		\$2,500.0000	\$277,500.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	735.000 S.Y.		
Dement Construction Company, LLC		\$15.0000	\$11,025.00
604-04.41 THREE STAR STATE EMBLEM			
	4.000 EACH		
Dement Construction Company, LLC		\$2,500.0000	\$10,000.00

		CONTRACT CNY224	
		UNIT PRICE	EXTENSION
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	459.000 S.Y.		
Dement Construction Company, LLC		\$8.7200	\$4,002.48
606-03.03 STEEL PILES (12 INCH)			
	394.000 L.F.		
Dement Construction Company, LLC		\$80.0000	\$31,520.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	14.000 EACH		
Dement Construction Company, LLC		\$350.0000	\$4,900.00
615-01.02 PRESTRESSED CONCRETE I-BEAM (TYPE II)			
	576.000 L.F.		
Dement Construction Company, LLC		\$425.0000	\$244,800.00
620-03.10 CONCRETE PARAPET (STD-7-1)			
	357.000 L.F.		
Dement Construction Company, LLC		\$300.0000	\$107,100.00
625-01.11 CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)			
	4.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$2,000.00
625-02.01 DRILLED SHAFT-SOIL (3'-6" DIAMETER)			
	84.000 V.F.		
Dement Construction Company, LLC		\$315.0000	\$26,460.00
625-02.13 DRILLED SHAFT-ROCK (3'-0" DIAMETER)			
	40.000 V.F.		
Dement Construction Company, LLC		\$1,875.0000	\$75,000.00
625-02.25 DRILLED SHAFT CASING-PERMANENT (3'-6" INSIDE DIAMETER)			
	94.000 V.F.		
Dement Construction Company, LLC		\$500.0000	\$47,000.00
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE			
	45.000 C.Y.		
Dement Construction Company, LLC		\$701.0000	\$31,545.00
625-02.44 DRILLED SHAFT REINFORCING STEEL			
	14,854.000 LB.		
Dement Construction Company, LLC		\$2.1300	\$31,639.02
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	94.000 L.F.		
Dement Construction Company, LLC		\$85.0000	\$7,990.00

UNIT PRICE

EXTENSION

710-09.02 6" PIPE UNDERDRAIN

38.000 L.F.

Dement Construction Company, LLC

\$15.0000

\$570.00

SUB-TOTAL ROADWAY

Dement Construction Company, LLC	\$1,386,429.76
----------------------------------	----------------

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$1,490,257.45
----------------------------------	----------------

TOTAL CONTRACT

Dement Construction Company, LLC	\$2,876,687.21
----------------------------------	----------------

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

COUNTIES GREENE, HAWKINS, SULLIVAN, AND WASHINGTON (Contract No. CNY235 Call 026)

HSIP-REG1(222),R1SVAR-F3-040

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

DBE GOAL 9.00%

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$758,485.80
Baker's Construction Services, Inc.	\$778,955.04
Southern Constructors, Inc.	\$789,844.00

		CONTRACT CNY235	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Summers-Taylor, Inc.	\$22,500.0000	\$22,500.00
	Baker's Construction Services, Inc.	\$35,918.4100	\$35,918.41
	Southern Constructors, Inc.	\$45,000.0000	\$45,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	251.000 S.Y.		
	Summers-Taylor, Inc.	\$165.0000	\$41,415.00
	Baker's Construction Services, Inc.	\$76.4000	\$19,176.40
	Southern Constructors, Inc.	\$30.0000	\$7,530.00
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)		
	732.000 L.F.		
	Summers-Taylor, Inc.	\$49.5000	\$36,234.00
	Baker's Construction Services, Inc.	\$35.6000	\$26,059.20
	Southern Constructors, Inc.	\$12.0000	\$8,784.00
203-07	FURNISHING & SPREADING TOPSOIL		
	66.000 C.Y.		
	Summers-Taylor, Inc.	\$212.0000	\$13,992.00
	Baker's Construction Services, Inc.	\$55.8300	\$3,684.78
	Southern Constructors, Inc.	\$80.0000	\$5,280.00
701-01.01	CONCRETE SIDEWALK (4 ")		
	2,255.000 S.F.		
	Summers-Taylor, Inc.	\$36.5000	\$82,307.50
	Baker's Construction Services, Inc.	\$34.3600	\$77,481.80
	Southern Constructors, Inc.	\$30.0000	\$67,650.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
	5,347.000 S.F.		
	Summers-Taylor, Inc.	\$56.5000	\$302,105.50
	Baker's Construction Services, Inc.	\$57.2000	\$305,848.40
	Southern Constructors, Inc.	\$45.0000	\$240,615.00
701-02.03	CONCRETE CURB RAMP		
	749.000 S.F.		
	Summers-Taylor, Inc.	\$36.0000	\$26,964.00
	Baker's Construction Services, Inc.	\$39.2000	\$29,360.80
	Southern Constructors, Inc.	\$45.0000	\$33,705.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
	97.000 S.F.		
	Summers-Taylor, Inc.	\$80.0000	\$7,760.00
	Baker's Construction Services, Inc.	\$103.5600	\$10,045.32
	Southern Constructors, Inc.	\$55.0000	\$5,335.00

		CONTRACT CNY235	
		UNIT PRICE	EXTENSION
701-99.91	RAISED CONCRETE MEDIAN		
	1.000 LS		
	Summers-Taylor, Inc.	\$34,000.0000	\$34,000.00
	Baker's Construction Services, Inc.	\$25,000.0000	\$25,000.00
	Southern Constructors, Inc.	\$15,000.0000	\$15,000.00
702-01	CONCRETE CURB		
	10.000 C.Y.		
	Summers-Taylor, Inc.	\$1,490.0000	\$14,900.00
	Baker's Construction Services, Inc.	\$3,000.0000	\$30,000.00
	Southern Constructors, Inc.	\$1,550.0000	\$15,500.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	22.000 C.Y.		
	Summers-Taylor, Inc.	\$914.0000	\$20,108.00
	Baker's Construction Services, Inc.	\$3,000.0000	\$66,000.00
	Southern Constructors, Inc.	\$1,025.0000	\$22,550.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Summers-Taylor, Inc.	\$75,000.0000	\$75,000.00
	Baker's Construction Services, Inc.	\$83,629.9300	\$83,629.93
	Southern Constructors, Inc.	\$225,000.0000	\$225,000.00
716-05.03	PAINTED PAVEMENT MARKING (CROSS-WALK)		
	528.000 L.F.		
	Summers-Taylor, Inc.	\$9.6000	\$5,068.80
	Baker's Construction Services, Inc.	\$25.0000	\$13,200.00
	Southern Constructors, Inc.	\$35.0000	\$18,480.00
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)		
	72.000 L.F.		
	Summers-Taylor, Inc.	\$10.5000	\$756.00
	Baker's Construction Services, Inc.	\$25.0000	\$1,800.00
	Southern Constructors, Inc.	\$20.0000	\$1,440.00
717-01	MOBILIZATION		
	1.000 LS		
	Summers-Taylor, Inc.	\$74,500.0000	\$74,500.00
	Baker's Construction Services, Inc.	\$50,000.0000	\$50,000.00
	Southern Constructors, Inc.	\$75,000.0000	\$75,000.00
801-01	SEEDING (WITH MULCH)		
	7.000 UNIT		
	Summers-Taylor, Inc.	\$125.0000	\$875.00
	Baker's Construction Services, Inc.	\$250.0000	\$1,750.00
	Southern Constructors, Inc.	\$425.0000	\$2,975.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.	\$758,485.80
Baker's Construction Services, Inc.	\$778,955.04
Southern Constructors, Inc.	\$789,844.00

TOTAL CONTRACT

Summers-Taylor, Inc.	\$758,485.80
Baker's Construction Services, Inc.	\$778,955.04
Southern Constructors, Inc.	\$789,844.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

HAMILTON AND MEIGS COUNTIES (Contract No. CNY253 Call 028)

HSIP-REG2(229),R2SVAR-F3-053

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 8.00%

	TOTAL CONTRACT
Southern Constructors, Inc.	\$3,742,008.00
Wright Brothers Civil Construction, LLC	\$3,755,124.00
Talley Construction Company, Inc.	\$3,852,499.59

		CONTRACT CNY253	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Southern Constructors, Inc.	\$150,000.0000	\$150,000.00
	Wright Brothers Civil Construction, LLC	\$45,000.0000	\$45,000.00
	Talley Construction Company, Inc.	\$37,200.0000	\$37,200.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	1,326.000 S.Y.		
	Southern Constructors, Inc.	\$25.0000	\$33,150.00
	Wright Brothers Civil Construction, LLC	\$95.0000	\$125,970.00
	Talley Construction Company, Inc.	\$50.0000	\$66,300.00
202-08.15	REMOVAL OF CURB AND GUTTER (SEE PLANS)		
	5,094.000 L.F.		
	Southern Constructors, Inc.	\$25.0000	\$127,350.00
	Wright Brothers Civil Construction, LLC	\$26.0000	\$132,444.00
	Talley Construction Company, Inc.	\$17.3400	\$88,329.96
203-07	FURNISHING & SPREADING TOPSOIL		
	288.000 C.Y.		
	Southern Constructors, Inc.	\$70.0000	\$20,160.00
	Wright Brothers Civil Construction, LLC	\$103.0000	\$29,664.00
	Talley Construction Company, Inc.	\$248.7400	\$71,637.12
701-01.01	CONCRETE SIDEWALK (4 ")		
	11,929.000 S.F.		
	Southern Constructors, Inc.	\$35.0000	\$417,515.00
	Wright Brothers Civil Construction, LLC	\$31.0000	\$369,799.00
	Talley Construction Company, Inc.	\$29.9200	\$356,915.68
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
	32,664.000 S.F.		
	Southern Constructors, Inc.	\$47.0000	\$1,535,208.00
	Wright Brothers Civil Construction, LLC	\$56.5000	\$1,845,516.00
	Talley Construction Company, Inc.	\$66.9700	\$2,187,508.08
701-02.03	CONCRETE CURB RAMP		
	51.000 S.F.		
	Southern Constructors, Inc.	\$45.0000	\$2,295.00
	Wright Brothers Civil Construction, LLC	\$80.0000	\$4,080.00
	Talley Construction Company, Inc.	\$168.5000	\$8,593.50
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
	1,279.000 S.F.		
	Southern Constructors, Inc.	\$70.0000	\$89,530.00
	Wright Brothers Civil Construction, LLC	\$98.0000	\$125,342.00
	Talley Construction Company, Inc.	\$60.0000	\$76,740.00

		CONTRACT CNY253	
		UNIT PRICE	EXTENSION
701-99.91	RAISED CONCRETE MEDIAN		
	1.000 LS		
	Southern Constructors, Inc.	\$17,045.0000	\$17,045.00
	Wright Brothers Civil Construction, LLC	\$20,000.0000	\$20,000.00
	Talley Construction Company, Inc.	\$13,957.5000	\$13,957.50
702-01	CONCRETE CURB		
	64.000 C.Y.		
	Southern Constructors, Inc.	\$2,000.0000	\$128,000.00
	Wright Brothers Civil Construction, LLC	\$2,000.0000	\$128,000.00
	Talley Construction Company, Inc.	\$1,380.3900	\$88,344.96
702-03	CONCRETE COMBINED CURB & GUTTER		
	161.000 C.Y.		
	Southern Constructors, Inc.	\$1,500.0000	\$241,500.00
	Wright Brothers Civil Construction, LLC	\$1,390.0000	\$223,790.00
	Talley Construction Company, Inc.	\$1,260.3900	\$202,922.79
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Southern Constructors, Inc.	\$500,000.0000	\$500,000.00
	Wright Brothers Civil Construction, LLC	\$287,000.0000	\$287,000.00
	Talley Construction Company, Inc.	\$345,357.0000	\$345,357.00
716-05.03	PAINTED PAVEMENT MARKING (CROSS-WALK)		
	2,003.000 L.F.		
	Southern Constructors, Inc.	\$45.0000	\$90,135.00
	Wright Brothers Civil Construction, LLC	\$11.0000	\$22,033.00
	Talley Construction Company, Inc.	\$12.0000	\$24,036.00
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)		
	858.000 L.F.		
	Southern Constructors, Inc.	\$40.0000	\$34,320.00
	Wright Brothers Civil Construction, LLC	\$17.0000	\$14,586.00
	Talley Construction Company, Inc.	\$18.0000	\$15,444.00
717-01	MOBILIZATION		
	1.000 LS		
	Southern Constructors, Inc.	\$350,000.0000	\$350,000.00
	Wright Brothers Civil Construction, LLC	\$350,000.0000	\$350,000.00
	Talley Construction Company, Inc.	\$266,429.0000	\$266,429.00
801-01	SEEDING (WITH MULCH)		
	29.000 UNIT		
	Southern Constructors, Inc.	\$200.0000	\$5,800.00
	Wright Brothers Civil Construction, LLC	\$1,100.0000	\$31,900.00
	Talley Construction Company, Inc.	\$96.0000	\$2,784.00

SUB-TOTAL ROADWAY

Southern Constructors, Inc.	\$3,742,008.00
Wright Brothers Civil Construction, LLC	\$3,755,124.00
Talley Construction Company, Inc.	\$3,852,499.59

TOTAL CONTRACT

Southern Constructors, Inc.	\$3,742,008.00
Wright Brothers Civil Construction, LLC	\$3,755,124.00
Talley Construction Company, Inc.	\$3,852,499.59

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

HAWKINS COUNTY (Contract No. CNY238 Call 029)

STP/HSIP-66(58),37S066-F3-005,37S066-F8-005

THE RESURFACING ON S.R. 66 FROM NEAR CHOPTACK ROAD (L.M. 19.23) TO THE HANCOCK COUNTY LINE (L.M. 29.84).

PROJECT LENGTH - 10.610 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 7.00%

	TOTAL CONTRACT
W-L Construction & Paving, Inc.	\$2,532,612.29
Summers-Taylor, Inc.	\$2,892,770.70

		CONTRACT CNY238	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	22.000 L.M.		
	W-L Construction & Paving, Inc.	\$1,004.3000	\$22,094.60
	Summers-Taylor, Inc.	\$1,590.0000	\$34,980.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,404.000 TON		
	W-L Construction & Paving, Inc.	\$59.5500	\$83,608.20
	Summers-Taylor, Inc.	\$78.0000	\$109,512.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	2,673.000 TON		
	W-L Construction & Paving, Inc.	\$141.8800	\$379,245.24
	Summers-Taylor, Inc.	\$161.0000	\$430,353.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	56.000 TON		
	W-L Construction & Paving, Inc.	\$969.8000	\$54,308.80
	Summers-Taylor, Inc.	\$1,340.0000	\$75,040.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	10,690.000 TON		
	W-L Construction & Paving, Inc.	\$148.9000	\$1,591,741.00
	Summers-Taylor, Inc.	\$160.0000	\$1,710,400.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	39.000 S.Y.		
	W-L Construction & Paving, Inc.	\$150.6000	\$5,873.40
	Summers-Taylor, Inc.	\$292.0000	\$11,388.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	3.000 EACH		
	W-L Construction & Paving, Inc.	\$378.7000	\$1,136.10
	Summers-Taylor, Inc.	\$413.0000	\$1,239.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	3.000 EACH		
	W-L Construction & Paving, Inc.	\$1,947.6000	\$5,842.80
	Summers-Taylor, Inc.	\$2,120.0000	\$6,360.00
705-06.32 GR TERMINAL (GATING) (TYPE 21) MASH TL2			
	3.000 EACH		
	W-L Construction & Paving, Inc.	\$4,328.0000	\$12,984.00
	Summers-Taylor, Inc.	\$4,720.0000	\$14,160.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
	W-L Construction & Paving, Inc.	\$89,133.2500	\$89,133.25
	Summers-Taylor, Inc.	\$138,100.0000	\$138,100.00

SUB-TOTAL ROADWAY

W-L Construction & Paving, Inc.	\$2,532,612.29
Summers-Taylor, Inc.	\$2,892,770.70

TOTAL CONTRACT

W-L Construction & Paving, Inc.	\$2,532,612.29
Summers-Taylor, Inc.	\$2,892,770.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

HENDERSON COUNTY (Contract No. CNY247 Call 030)

NH-I-40-2(343),39I040-F8-005

THE RESURFACING ON I-40 FROM NEAR S.R. 104 (L.M. 6.00) TO WEST OF S.R. 22 (L.M. 12.71).

PROJECT LENGTH - 6.710 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 8.00%

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$7,174,072.96
Jones Bros. Contractors, LLC	\$7,786,965.25
Volunteer Paving, LLC	\$8,676,618.66

		CONTRACT CNY247	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	358.000 S.Y.		
Delta Contracting Company, LLC		\$30.0000	\$10,740.00
Jones Bros. Contractors, LLC		\$34.5000	\$12,351.00
Volunteer Paving, LLC		\$19.5200	\$6,988.16
203-06 WATER			
	21.000 M.G.		
Delta Contracting Company, LLC		\$0.0100	\$0.21
Jones Bros. Contractors, LLC		\$1.0000	\$21.00
Volunteer Paving, LLC		\$10.0000	\$210.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	27.000 L.M.		
Delta Contracting Company, LLC		\$300.0000	\$8,100.00
Jones Bros. Contractors, LLC		\$1,455.0000	\$39,285.00
Volunteer Paving, LLC		\$1,950.8800	\$52,673.76
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	2,864.000 TON		
Delta Contracting Company, LLC		\$9.0000	\$25,776.00
Jones Bros. Contractors, LLC		\$55.0000	\$157,520.00
Volunteer Paving, LLC		\$16.1000	\$46,110.40
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A			
	165.000 TON		
Delta Contracting Company, LLC		\$140.0000	\$23,100.00
Jones Bros. Contractors, LLC		\$195.0000	\$32,175.00
Volunteer Paving, LLC		\$212.5600	\$35,072.40
307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW			
	25,582.000 TON		
Delta Contracting Company, LLC		\$102.0000	\$2,609,364.00
Jones Bros. Contractors, LLC		\$102.0000	\$2,609,364.00
Volunteer Paving, LLC		\$116.7700	\$2,987,210.14
403-02.01 TRACKLESS TACK COAT			
	137.000 TON		
Delta Contracting Company, LLC		\$350.0000	\$47,950.00
Jones Bros. Contractors, LLC		\$785.0000	\$107,545.00
Volunteer Paving, LLC		\$1,002.1100	\$137,289.07
411-01.21 LONGITUDINAL JOINT SEALANT			
	28.000 L.M.		
Delta Contracting Company, LLC		\$2,850.0000	\$79,800.00
Jones Bros. Contractors, LLC		\$3,200.0000	\$89,600.00
Volunteer Paving, LLC		\$3,021.0000	\$84,588.00

		CONTRACT CNY247	
		UNIT PRICE	EXTENSION
411-03.10 ACS MIX(PG76-22) GRADING D			
	1,030.000 TON		
Delta Contracting Company, LLC		\$130.0000	\$133,900.00
Jones Bros. Contractors, LLC		\$155.0000	\$159,650.00
Volunteer Paving, LLC		\$155.0100	\$159,660.30
411-03.23 ACS MIX (PG76-22) OGFC			
	16,296.000 TON		
Delta Contracting Company, LLC		\$164.0000	\$2,672,544.00
Jones Bros. Contractors, LLC		\$163.0000	\$2,656,248.00
Volunteer Paving, LLC		\$153.8200	\$2,506,650.72
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	27.000 L.M.		
Delta Contracting Company, LLC		\$825.0000	\$22,275.00
Jones Bros. Contractors, LLC		\$905.0000	\$24,435.00
Volunteer Paving, LLC		\$519.4000	\$14,023.80
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	30,505.000 TON		
Delta Contracting Company, LLC		\$18.5000	\$564,342.50
Jones Bros. Contractors, LLC		\$25.0000	\$762,625.00
Volunteer Paving, LLC		\$29.5800	\$902,337.90
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	2.000 EACH		
Delta Contracting Company, LLC		\$2,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Volunteer Paving, LLC		\$5,138.5400	\$10,277.08
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	15.000 EACH		
Delta Contracting Company, LLC		\$150.0000	\$2,250.00
Jones Bros. Contractors, LLC		\$150.0000	\$2,250.00
Volunteer Paving, LLC		\$159.0000	\$2,385.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	15.000 EACH		
Delta Contracting Company, LLC		\$3,650.0000	\$54,750.00
Jones Bros. Contractors, LLC		\$3,650.0000	\$54,750.00
Volunteer Paving, LLC		\$3,869.0000	\$58,035.00
706-01 GUARDRAIL REMOVED			
	750.000 L.F.		
Delta Contracting Company, LLC		\$4.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$4.0000	\$3,000.00
Volunteer Paving, LLC		\$4.2400	\$3,180.00

		CONTRACT CNY247	
		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Delta Contracting Company, LLC	\$87,000.0000	\$87,000.00
	Jones Bros. Contractors, LLC	\$175,000.0000	\$175,000.00
	Volunteer Paving, LLC	\$165,360.0000	\$165,360.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	970.000 EACH		
	Delta Contracting Company, LLC	\$33.0000	\$32,010.00
	Jones Bros. Contractors, LLC	\$33.0000	\$32,010.00
	Volunteer Paving, LLC	\$34.9800	\$33,930.60
712-05.01	WARNING LIGHTS (TYPE A)		
	310.000 EACH		
	Delta Contracting Company, LLC	\$1.0000	\$310.00
	Jones Bros. Contractors, LLC	\$1.0000	\$310.00
	Volunteer Paving, LLC	\$1.0600	\$328.60
712-05.03	WARNING LIGHTS (TYPE C)		
	906.000 EACH		
	Delta Contracting Company, LLC	\$1.0000	\$906.00
	Jones Bros. Contractors, LLC	\$1.0000	\$906.00
	Volunteer Paving, LLC	\$1.0600	\$960.36
712-06	SIGNS (CONSTRUCTION)		
	3,315.000 S.F.		
	Delta Contracting Company, LLC	\$6.3500	\$21,050.25
	Jones Bros. Contractors, LLC	\$6.3500	\$21,050.25
	Volunteer Paving, LLC	\$6.7300	\$22,309.95
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)		
	4.000 EACH		
	Delta Contracting Company, LLC	\$600.0000	\$2,400.00
	Jones Bros. Contractors, LLC	\$600.0000	\$2,400.00
	Volunteer Paving, LLC	\$636.0000	\$2,544.00
712-08.03	ARROW BOARD (TYPE C)		
	4.000 EACH		
	Delta Contracting Company, LLC	\$1,200.0000	\$4,800.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$4,800.00
	Volunteer Paving, LLC	\$1,272.0000	\$5,088.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY		
	2.000 EACH		
	Delta Contracting Company, LLC	\$5,200.0000	\$10,400.00
	Jones Bros. Contractors, LLC	\$5,200.0000	\$10,400.00
	Volunteer Paving, LLC	\$5,512.0000	\$11,024.00

		CONTRACT CNY247	
		UNIT PRICE	EXTENSION
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY		
	12.000 EACH		
	Delta Contracting Company, LLC	\$5,350.0000	\$64,200.00
	Jones Bros. Contractors, LLC	\$5,350.0000	\$64,200.00
	Volunteer Paving, LLC	\$5,671.0000	\$68,052.00
712-08.12	QUEUE PROTECTION TRUCK		
	57.000 DAY		
	Delta Contracting Company, LLC	\$1,100.0000	\$62,700.00
	Jones Bros. Contractors, LLC	\$1,350.0000	\$76,950.00
	Volunteer Paving, LLC	\$1,431.0000	\$81,567.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	2.000 EACH		
	Delta Contracting Company, LLC	\$5,800.0000	\$11,600.00
	Jones Bros. Contractors, LLC	\$5,800.0000	\$11,600.00
	Volunteer Paving, LLC	\$6,148.0000	\$12,296.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	951.000 EACH		
	Delta Contracting Company, LLC	\$33.0000	\$31,383.00
	Jones Bros. Contractors, LLC	\$33.0000	\$31,383.00
	Volunteer Paving, LLC	\$49.4900	\$47,064.99
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	920.000 EACH		
	Delta Contracting Company, LLC	\$10.0000	\$9,200.00
	Jones Bros. Contractors, LLC	\$12.0000	\$11,040.00
	Volunteer Paving, LLC	\$0.9100	\$837.20
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	167.000 S.Y.		
	Delta Contracting Company, LLC	\$35.0000	\$5,845.00
	Jones Bros. Contractors, LLC	\$35.0000	\$5,845.00
	Volunteer Paving, LLC	\$50.3900	\$8,415.13
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	60.000 L.M.		
	Delta Contracting Company, LLC	\$1,500.0000	\$90,000.00
	Jones Bros. Contractors, LLC	\$1,500.0000	\$90,000.00
	Volunteer Paving, LLC	\$1,750.0000	\$105,000.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	30.000 L.M.		
	Delta Contracting Company, LLC	\$7,000.0000	\$210,000.00
	Jones Bros. Contractors, LLC	\$7,000.0000	\$210,000.00
	Volunteer Paving, LLC	\$8,600.0000	\$258,000.00

		CONTRACT CNY247	
		UNIT PRICE	EXTENSION
716-12.03	ENHANCED FLATLINE THERMO PVT MRKNG (8IN BARRIER LINE)		
	1,026.000 L.F.		
	Delta Contracting Company, LLC	\$2.0000	\$2,052.00
	Jones Bros. Contractors, LLC	\$2.0000	\$2,052.00
	Volunteer Paving, LLC	\$2.8800	\$2,954.88
716-12.05	ENHANCED FLATLINE THERMO PVT MRKNG (6IN DOTTED LINE)		
	950.000 L.F.		
	Delta Contracting Company, LLC	\$3.0000	\$2,850.00
	Jones Bros. Contractors, LLC	\$3.0000	\$2,850.00
	Volunteer Paving, LLC	\$4.9200	\$4,674.00
717-01	MOBILIZATION		
	1.000 LS		
	Delta Contracting Company, LLC	\$169,300.0000	\$169,300.00
	Jones Bros. Contractors, LLC	\$106,000.0000	\$106,000.00
	Volunteer Paving, LLC	\$580,021.3900	\$580,021.39
730-03.20	INSTALL PULL BOX (TYPE A)		
	2.000 EACH		
	Delta Contracting Company, LLC	\$650.0000	\$1,300.00
	Jones Bros. Contractors, LLC	\$650.0000	\$1,300.00
	Volunteer Paving, LLC	\$689.0000	\$1,378.00
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)		
	20.000 L.F.		
	Delta Contracting Company, LLC	\$18.2500	\$365.00
	Jones Bros. Contractors, LLC	\$18.2500	\$365.00
	Volunteer Paving, LLC	\$19.3500	\$387.00
730-14.02	SAW SLOT		
	500.000 L.F.		
	Delta Contracting Company, LLC	\$6.0000	\$3,000.00
	Jones Bros. Contractors, LLC	\$6.0000	\$3,000.00
	Volunteer Paving, LLC	\$6.3600	\$3,180.00
730-14.03	LOOP WIRE		
	1,200.000 L.F.		
	Delta Contracting Company, LLC	\$0.8000	\$960.00
	Jones Bros. Contractors, LLC	\$0.8000	\$960.00
	Volunteer Paving, LLC	\$0.8500	\$1,020.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

403-02.02 HOT APPLIED TACK COAT

188.000 TON

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC
Volunteer Paving, LLC

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE

EXTENSION

403-02.01 TRACKLESS TACK COAT

253.000 TON

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC
Volunteer Paving, LLC

\$350.0000	\$88,550.00
\$825.0000	\$208,725.00
\$1,002.1100	\$253,533.83

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC	\$7,085,522.96
Jones Bros. Contractors, LLC	\$7,578,240.25
Volunteer Paving, LLC	\$8,423,084.83

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Delta Contracting Company, LLC	\$88,550.00
Jones Bros. Contractors, LLC	\$208,725.00
Volunteer Paving, LLC	\$253,533.83

TOTAL CONTRACT

Delta Contracting Company, LLC	\$7,174,072.96
Jones Bros. Contractors, LLC	\$7,786,965.25
Volunteer Paving, LLC	\$8,676,618.66

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

JEFFERSON COUNTY (Contract No. CNY263 Call 032)

NH-I-81-1(137),45I081-F8-004,45I081-M3-003

THE RESURFACING ON I-81 FROM I-40 (L.M. 0.00) TO THE HAMBLÉN COUNTY LINE (7.54), INCLUDING BRIDGE DECK AND EXPANSION JOINT REPAIRS, AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 7.540 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 7.00%

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$11,712,131.82

		CONTRACT CNY263	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	APAC-Atlantic, Inc.	\$500,000.0000	\$500,000.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	30.000 L.M.		
	APAC-Atlantic, Inc.	\$600.0000	\$18,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	633.000 TON		
	APAC-Atlantic, Inc.	\$84.9200	\$53,754.36
307-03.12	ASPHALT CONCRETE MIX (PG76-22) GRADING CM		
	23,709.000 TON		
	APAC-Atlantic, Inc.	\$121.2500	\$2,874,716.25
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	117.000 TON		
	APAC-Atlantic, Inc.	\$1,200.0000	\$140,400.00
411-03.10	ACS MIX(PG76-22) GRADING D		
	437.000 TON		
	APAC-Atlantic, Inc.	\$468.9300	\$204,922.41
411-03.23	ACS MIX (PG76-22) OGFC		
	23,912.000 TON		
	APAC-Atlantic, Inc.	\$168.2500	\$4,023,194.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
	31.000 L.M.		
	APAC-Atlantic, Inc.	\$1,000.0000	\$31,000.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	24,500.000 TON		
	APAC-Atlantic, Inc.	\$36.0000	\$882,000.00
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)		
	270.000 L.F.		
	APAC-Atlantic, Inc.	\$10.0000	\$2,700.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	APAC-Atlantic, Inc.	\$207,000.0000	\$207,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	664.000 EACH		
	APAC-Atlantic, Inc.	\$30.0000	\$19,920.00

			CONTRACT	CNY263
			UNIT PRICE	EXTENSION
712-05.01	WARNING LIGHTS (TYPE A)			
		333.000 EACH		
	APAC-Atlantic, Inc.		\$10.0000	\$3,330.00
712-06	SIGNS (CONSTRUCTION)			
		3,316.000 S.F.		
	APAC-Atlantic, Inc.		\$10.0000	\$33,160.00
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
		4.000 EACH		
	APAC-Atlantic, Inc.		\$850.0000	\$3,400.00
712-08.03	ARROW BOARD (TYPE C)			
		4.000 EACH		
	APAC-Atlantic, Inc.		\$1,200.0000	\$4,800.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY			
		2.000 EACH		
	APAC-Atlantic, Inc.		\$5,000.0000	\$10,000.00
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY			
		6.000 EACH		
	APAC-Atlantic, Inc.		\$5,000.0000	\$30,000.00
712-08.12	QUEUE PROTECTION TRUCK			
		50.000 DAY		
	APAC-Atlantic, Inc.		\$1,500.0000	\$75,000.00
712-08.14	PORTABLE QUEUE WARNING SYSTEM			
		6.000 DAY		
	APAC-Atlantic, Inc.		\$18,000.0000	\$108,000.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		6.000 EACH		
	APAC-Atlantic, Inc.		\$7,500.0000	\$45,000.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
		1,309.000 EACH		
	APAC-Atlantic, Inc.		\$47.0000	\$61,523.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
		1,309.000 EACH		
	APAC-Atlantic, Inc.		\$15.0000	\$19,635.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
		1,295.000 S.Y.		
	APAC-Atlantic, Inc.		\$28.0000	\$36,260.00

		CONTRACT	CNY263
		UNIT PRICE	EXTENSION
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)		
	2,842.000 L.F.		
APAC-Atlantic, Inc.		\$10.0000	\$28,420.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)		
	5.000 EACH		
APAC-Atlantic, Inc.		\$450.0000	\$2,250.00
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)		
	1,560.000 L.F.		
APAC-Atlantic, Inc.		\$7.0000	\$10,920.00
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)		
	48.000 L.F.		
APAC-Atlantic, Inc.		\$0.3500	\$16.80
716-09.87	CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS		
	6.000 EACH		
APAC-Atlantic, Inc.		\$4,500.0000	\$27,000.00
716-09.89	CONTRAST PAVEMENT MARKING 12"		
	495.000 L.F.		
APAC-Atlantic, Inc.		\$20.0000	\$9,900.00
716-09.90	CONTRAST PAVEMENT MARKING 6" DOTTED		
	9,604.000 L.F.		
APAC-Atlantic, Inc.		\$10.0000	\$96,040.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	48.000 L.M.		
APAC-Atlantic, Inc.		\$8,500.0000	\$408,000.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)		
	7,140.000 L.F.		
APAC-Atlantic, Inc.		\$3.5000	\$24,990.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	5,000.000 L.F.		
APAC-Atlantic, Inc.		\$2.3500	\$11,750.00
717-01	MOBILIZATION		
	1.000 LS		
APAC-Atlantic, Inc.		\$230,000.0000	\$230,000.00
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)		
	1,080.000 L.F.		
APAC-Atlantic, Inc.		\$60.0000	\$64,800.00

		CONTRACT CNY263	
		UNIT PRICE	EXTENSION
705-04.50	PORTABLE BARRIER RAIL DELINEATOR		
	37.000 EACH		
APAC-Atlantic, Inc.		\$60.0000	\$2,220.00
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)		
	2.000 EACH		
APAC-Atlantic, Inc.		\$8,000.0000	\$16,000.00
712-09.09	REMOVABLE PAVEMENT MARKING (4" line)		
	11,880.000 L.F.		
APAC-Atlantic, Inc.		\$5.0000	\$59,400.00
712-09.31	REMOVABLE BLACK-OUT TAPE (8IN)		
	6,900.000 L.F.		
APAC-Atlantic, Inc.		\$5.5000	\$37,950.00

		CONTRACT CNY263	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)		
	40.000 S.Y.		
	APAC-Atlantic, Inc.	\$2,300.0000	\$92,000.00
604-10.44	EXPANSION JOINT REPAIRS		
	232.000 L.F.		
	APAC-Atlantic, Inc.	\$750.0000	\$174,000.00
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)		
	115.000 S.Y.		
	APAC-Atlantic, Inc.	\$900.0000	\$103,500.00
617-01	BRIDGE DECK SEALANT		
	1,136.000 S.Y.		
	APAC-Atlantic, Inc.	\$60.0000	\$68,160.00
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)		
	2,980.000 S.Y.		
	APAC-Atlantic, Inc.	\$75.0000	\$223,500.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

403-02.01 TRACKLESS TACK COAT

352.000 TON

APAC-Atlantic, Inc.

\$1,800.0000

\$633,600.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

123.000 TON

APAC-Atlantic, Inc.

SUB-TOTAL ROADWAY		
	APAC-Atlantic, Inc.	\$10,417,371.82
SUB-TOTAL BRIDGE		
	APAC-Atlantic, Inc.	\$661,160.00
SUB-TOTAL ROADWAY ALTERNATE AA1		
	APAC-Atlantic, Inc.	\$633,600.00
SUB-TOTAL ROADWAY ALTERNATE AA2		
TOTAL CONTRACT		
	APAC-Atlantic, Inc.	\$11,712,131.82

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

JEFFERSON AND KNOX COUNTIES (Contract No. CNY248 Call 033)

HSIP-REG1(223),R1SVAR-F3-041

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

DBE GOAL 7.00%

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$1,113,315.00
Southern Constructors, Inc.	\$1,226,850.00

		CONTRACT CNY248	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	APAC-Atlantic, Inc.	\$20,100.0000	\$20,100.00
	Southern Constructors, Inc.	\$50,000.0000	\$50,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	384.000 S.Y.		
	APAC-Atlantic, Inc.	\$70.0000	\$26,880.00
	Southern Constructors, Inc.	\$80.0000	\$30,720.00
202-08.15	REMOVAL OF CURB AND GUTTER (SEE PLANS)		
	1,936.000 L.F.		
	APAC-Atlantic, Inc.	\$31.7500	\$61,468.00
	Southern Constructors, Inc.	\$50.0000	\$96,800.00
203-07	FURNISHING & SPREADING TOPSOIL		
	80.000 C.Y.		
	APAC-Atlantic, Inc.	\$105.0000	\$8,400.00
	Southern Constructors, Inc.	\$75.0000	\$6,000.00
701-01.01	CONCRETE SIDEWALK (4 ")		
	3,448.000 S.F.		
	APAC-Atlantic, Inc.	\$27.0000	\$93,096.00
	Southern Constructors, Inc.	\$25.0000	\$86,200.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
	9,078.000 S.F.		
	APAC-Atlantic, Inc.	\$58.2500	\$528,793.50
	Southern Constructors, Inc.	\$40.0000	\$363,120.00
701-02.03	CONCRETE CURB RAMP		
	774.000 S.F.		
	APAC-Atlantic, Inc.	\$40.5000	\$31,347.00
	Southern Constructors, Inc.	\$35.0000	\$27,090.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
	227.000 S.F.		
	APAC-Atlantic, Inc.	\$60.0000	\$13,620.00
	Southern Constructors, Inc.	\$70.0000	\$15,890.00
702-01	CONCRETE CURB		
	15.000 C.Y.		
	APAC-Atlantic, Inc.	\$1,325.0000	\$19,875.00
	Southern Constructors, Inc.	\$1,600.0000	\$24,000.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	84.000 C.Y.		
	APAC-Atlantic, Inc.	\$1,500.0000	\$126,000.00
	Southern Constructors, Inc.	\$1,050.0000	\$88,200.00

		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
	1.000 LS		
	APAC-Atlantic, Inc.	\$94,500.0000	\$94,500.00
	Southern Constructors, Inc.	\$300,000.0000	\$300,000.00
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT		
	2.000 EACH		
	APAC-Atlantic, Inc.	\$1,180.0000	\$2,360.00
	Southern Constructors, Inc.	\$500.0000	\$1,000.00
716-05.03	PAINTED PAVEMENT MARKING (CROSS-WALK)		
	60.000 L.F.		
	APAC-Atlantic, Inc.	\$11.5000	\$690.00
	Southern Constructors, Inc.	\$55.0000	\$3,300.00
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)		
	318.000 L.F.		
	APAC-Atlantic, Inc.	\$17.2500	\$5,485.50
	Southern Constructors, Inc.	\$35.0000	\$11,130.00
717-01	MOBILIZATION		
	1.000 LS		
	APAC-Atlantic, Inc.	\$71,500.0000	\$71,500.00
	Southern Constructors, Inc.	\$120,000.0000	\$120,000.00
801-01	SEEDING (WITH MULCH)		
	8.000 UNIT		
	APAC-Atlantic, Inc.	\$1,150.0000	\$9,200.00
	Southern Constructors, Inc.	\$425.0000	\$3,400.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$1,113,315.00
Southern Constructors, Inc.	\$1,226,850.00

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$1,113,315.00
Southern Constructors, Inc.	\$1,226,850.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

KNOX COUNTY (Contract No. CNY242 Call 034)

NH/HSIP-9(120),47S009-F3-002,47S009-F8-002

THE RESURFACING ON U.S. 25W (S.R. 9) FROM THE ANDERSON COUNTY LINE (L.M. 0.00) TO NEAR SCHAAD ROAD (L.M. 3.50).

PROJECT LENGTH - 3.500 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 9.50%

TOTAL CONTRACT	
Rogers Group, Inc.	\$2,654,675.00
APAC-Atlantic, Inc.	\$2,709,543.15
Duracap Asphalt Paving Co., Inc.	\$2,770,229.93
PRI of East Tennessee Inc.	\$3,031,519.50

		CONTRACT CNY242	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	12.000 L.M.		
Rogers Group, Inc.		\$1,660.0000	\$19,920.00
APAC-Atlantic, Inc.		\$375.0000	\$4,500.00
Duracap Asphalt Paving Co., Inc.		\$2,000.0000	\$24,000.00
PRI of East Tennessee Inc.		\$800.0000	\$9,600.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	75.000 TON		
Rogers Group, Inc.		\$785.0000	\$58,875.00
APAC-Atlantic, Inc.		\$800.0000	\$60,000.00
Duracap Asphalt Paving Co., Inc.		\$1,175.0000	\$88,125.00
PRI of East Tennessee Inc.		\$1,120.0000	\$84,000.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	3,420.000 TON		
Rogers Group, Inc.		\$100.0000	\$342,000.00
APAC-Atlantic, Inc.		\$114.5000	\$391,590.00
Duracap Asphalt Paving Co., Inc.		\$105.9500	\$362,349.00
PRI of East Tennessee Inc.		\$132.0000	\$451,440.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	8,031.000 TON		
Rogers Group, Inc.		\$134.0000	\$1,076,154.00
APAC-Atlantic, Inc.		\$145.2500	\$1,166,502.75
Duracap Asphalt Paving Co., Inc.		\$144.7000	\$1,162,085.70
PRI of East Tennessee Inc.		\$160.0000	\$1,284,960.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	1.000 L.M.		
Rogers Group, Inc.		\$930.0000	\$930.00
APAC-Atlantic, Inc.		\$970.0000	\$970.00
Duracap Asphalt Paving Co., Inc.		\$1,000.0000	\$1,000.00
PRI of East Tennessee Inc.		\$1,100.0000	\$1,100.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	11,566.000 TON		
Rogers Group, Inc.		\$30.5000	\$352,763.00
APAC-Atlantic, Inc.		\$23.7500	\$274,692.50
Duracap Asphalt Paving Co., Inc.		\$21.0400	\$243,348.64
PRI of East Tennessee Inc.		\$22.0000	\$254,452.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	650.000 S.F.		
Rogers Group, Inc.		\$55.0000	\$35,750.00
APAC-Atlantic, Inc.		\$62.5000	\$40,625.00
Duracap Asphalt Paving Co., Inc.		\$66.0000	\$42,900.00
PRI of East Tennessee Inc.		\$60.0000	\$39,000.00

		CONTRACT CNY242	
		UNIT PRICE	EXTENSION
701-02.03	CONCRETE CURB RAMP		
	200.000 S.F.		
	Rogers Group, Inc.	\$60.0000	\$12,000.00
	APAC-Atlantic, Inc.	\$48.5000	\$9,700.00
	Duracap Asphalt Paving Co., Inc.	\$71.0000	\$14,200.00
	PRI of East Tennessee Inc.	\$55.0000	\$11,000.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	9.000 C.Y.		
	Rogers Group, Inc.	\$2,150.0000	\$19,350.00
	APAC-Atlantic, Inc.	\$1,150.0000	\$10,350.00
	Duracap Asphalt Paving Co., Inc.	\$1,100.0000	\$9,900.00
	PRI of East Tennessee Inc.	\$1,200.0000	\$10,800.00
705-01.01	GUARDRAIL AT BRIDGE ENDS		
	50.000 L.F.		
	Rogers Group, Inc.	\$88.0000	\$4,400.00
	APAC-Atlantic, Inc.	\$100.0000	\$5,000.00
	Duracap Asphalt Paving Co., Inc.	\$110.0000	\$5,500.00
	PRI of East Tennessee Inc.	\$104.0000	\$5,200.00
705-02.03	SINGLE GUARDRAIL (TYPE 2) LONG POST		
	780.000 L.F.		
	Rogers Group, Inc.	\$40.2500	\$31,395.00
	APAC-Atlantic, Inc.	\$33.0000	\$25,740.00
	Duracap Asphalt Paving Co., Inc.	\$35.0000	\$27,300.00
	PRI of East Tennessee Inc.	\$47.0000	\$36,660.00
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
	1.000 EACH		
	Rogers Group, Inc.	\$145.5000	\$145.50
	APAC-Atlantic, Inc.	\$475.0000	\$475.00
	Duracap Asphalt Paving Co., Inc.	\$29.0000	\$29.00
	PRI of East Tennessee Inc.	\$170.0000	\$170.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT		
	3.000 EACH		
	Rogers Group, Inc.	\$1,840.0000	\$5,520.00
	APAC-Atlantic, Inc.	\$2,600.0000	\$7,800.00
	Duracap Asphalt Paving Co., Inc.	\$2,050.0000	\$6,150.00
	PRI of East Tennessee Inc.	\$2,000.0000	\$6,000.00
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3		
	1.000 EACH		
	Rogers Group, Inc.	\$1,650.0000	\$1,650.00
	APAC-Atlantic, Inc.	\$1,800.0000	\$1,800.00
	Duracap Asphalt Paving Co., Inc.	\$1,800.0000	\$1,800.00
	PRI of East Tennessee Inc.	\$1,900.0000	\$1,900.00

		CONTRACT CNY242	
		UNIT PRICE	EXTENSION
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
	3.000 EACH		
	Rogers Group, Inc.	\$3,300.0000	\$9,900.00
	APAC-Atlantic, Inc.	\$3,700.0000	\$11,100.00
	Duracap Asphalt Paving Co., Inc.	\$4,100.0000	\$12,300.00
	PRI of East Tennessee Inc.	\$3,800.0000	\$11,400.00
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2		
	2.000 EACH		
	Rogers Group, Inc.	\$2,375.0000	\$4,750.00
	APAC-Atlantic, Inc.	\$1,900.0000	\$3,800.00
	Duracap Asphalt Paving Co., Inc.	\$2,500.0000	\$5,000.00
	PRI of East Tennessee Inc.	\$2,800.0000	\$5,600.00
706-01	GUARDRAIL REMOVED		
	780.000 L.F.		
	Rogers Group, Inc.	\$1.5500	\$1,209.00
	APAC-Atlantic, Inc.	\$4.2500	\$3,315.00
	Duracap Asphalt Paving Co., Inc.	\$8.0000	\$6,240.00
	PRI of East Tennessee Inc.	\$2.0000	\$1,560.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Rogers Group, Inc.	\$99,525.0000	\$99,525.00
	APAC-Atlantic, Inc.	\$90,000.0000	\$90,000.00
	Duracap Asphalt Paving Co., Inc.	\$138,865.0000	\$138,865.00
	PRI of East Tennessee Inc.	\$72,000.0000	\$72,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	256.000 EACH		
	Rogers Group, Inc.	\$40.0000	\$10,240.00
	APAC-Atlantic, Inc.	\$41.0000	\$10,496.00
	Duracap Asphalt Paving Co., Inc.	\$40.0000	\$10,240.00
	PRI of East Tennessee Inc.	\$48.0000	\$12,288.00
712-05.01	WARNING LIGHTS (TYPE A)		
	128.000 EACH		
	Rogers Group, Inc.	\$1.0000	\$128.00
	APAC-Atlantic, Inc.	\$1.0500	\$134.40
	Duracap Asphalt Paving Co., Inc.	\$1.0000	\$128.00
	PRI of East Tennessee Inc.	\$1.2500	\$160.00
712-06	SIGNS (CONSTRUCTION)		
	909.000 S.F.		
	Rogers Group, Inc.	\$8.5000	\$7,726.50
	APAC-Atlantic, Inc.	\$8.5000	\$7,726.50
	Duracap Asphalt Paving Co., Inc.	\$9.0000	\$8,181.00
	PRI of East Tennessee Inc.	\$10.0000	\$9,090.00

		CONTRACT CNY242	
		UNIT PRICE	EXTENSION
712-08.03	ARROW BOARD (TYPE C)		
	2.000 EACH		
	Rogers Group, Inc.	\$1,225.0000	\$2,450.00
	APAC-Atlantic, Inc.	\$1,300.0000	\$2,600.00
	Duracap Asphalt Paving Co., Inc.	\$1,350.0000	\$2,700.00
	PRI of East Tennessee Inc.	\$1,480.0000	\$2,960.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	2.000 EACH		
	Rogers Group, Inc.	\$6,300.0000	\$12,600.00
	APAC-Atlantic, Inc.	\$6,650.0000	\$13,300.00
	Duracap Asphalt Paving Co., Inc.	\$6,800.0000	\$13,600.00
	PRI of East Tennessee Inc.	\$7,650.0000	\$15,300.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	1,935.000 EACH		
	Rogers Group, Inc.	\$40.0000	\$77,400.00
	APAC-Atlantic, Inc.	\$38.0000	\$73,530.00
	Duracap Asphalt Paving Co., Inc.	\$38.5000	\$74,497.50
	PRI of East Tennessee Inc.	\$50.0000	\$96,750.00
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)		
	2,093.000 EACH		
	Rogers Group, Inc.	\$40.0000	\$83,720.00
	APAC-Atlantic, Inc.	\$38.0000	\$79,534.00
	Duracap Asphalt Paving Co., Inc.	\$38.5000	\$80,580.50
	PRI of East Tennessee Inc.	\$50.0000	\$104,650.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	145.000 EACH		
	Rogers Group, Inc.	\$40.0000	\$5,800.00
	APAC-Atlantic, Inc.	\$38.0000	\$5,510.00
	Duracap Asphalt Paving Co., Inc.	\$38.5000	\$5,582.50
	PRI of East Tennessee Inc.	\$50.0000	\$7,250.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	4,173.000 EACH		
	Rogers Group, Inc.	\$8.0000	\$33,384.00
	APAC-Atlantic, Inc.	\$11.2500	\$46,946.25
	Duracap Asphalt Paving Co., Inc.	\$11.5000	\$47,989.50
	PRI of East Tennessee Inc.	\$12.0000	\$50,076.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	248.000 S.Y.		
	Rogers Group, Inc.	\$20.0000	\$4,960.00
	APAC-Atlantic, Inc.	\$29.0000	\$7,192.00
	Duracap Asphalt Paving Co., Inc.	\$29.0000	\$7,192.00
	PRI of East Tennessee Inc.	\$24.0000	\$5,952.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	702.000 L.F.		
Rogers Group, Inc.		\$10.0000	\$7,020.00
APAC-Atlantic, Inc.		\$12.2500	\$8,599.50
Duracap Asphalt Paving Co., Inc.		\$12.0000	\$8,424.00
PRI of East Tennessee Inc.		\$12.0000	\$8,424.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	83.000 EACH		
Rogers Group, Inc.		\$200.0000	\$16,600.00
APAC-Atlantic, Inc.		\$175.0000	\$14,525.00
Duracap Asphalt Paving Co., Inc.		\$180.0000	\$14,940.00
PRI of East Tennessee Inc.		\$240.0000	\$19,920.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	335.000 L.F.		
Rogers Group, Inc.		\$23.0000	\$7,705.00
APAC-Atlantic, Inc.		\$30.0000	\$10,050.00
Duracap Asphalt Paving Co., Inc.		\$30.0000	\$10,050.00
PRI of East Tennessee Inc.		\$28.0000	\$9,380.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	1,172.000 L.F.		
Rogers Group, Inc.		\$4.0000	\$4,688.00
APAC-Atlantic, Inc.		\$4.5000	\$5,274.00
Duracap Asphalt Paving Co., Inc.		\$4.2500	\$4,981.00
PRI of East Tennessee Inc.		\$5.0000	\$5,860.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	4.000 EACH		
Rogers Group, Inc.		\$200.0000	\$800.00
APAC-Atlantic, Inc.		\$160.0000	\$640.00
Duracap Asphalt Paving Co., Inc.		\$160.0000	\$640.00
PRI of East Tennessee Inc.		\$250.0000	\$1,000.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	17.000 L.M.		
Rogers Group, Inc.		\$1,050.0000	\$17,850.00
APAC-Atlantic, Inc.		\$1,075.0000	\$18,275.00
Duracap Asphalt Paving Co., Inc.		\$1,125.0000	\$19,125.00
PRI of East Tennessee Inc.		\$1,600.0000	\$27,200.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	17.000 L.M.		
Rogers Group, Inc.		\$3,600.0000	\$61,200.00
APAC-Atlantic, Inc.		\$3,475.0000	\$59,075.00
Duracap Asphalt Paving Co., Inc.		\$3,500.0000	\$59,500.00
PRI of East Tennessee Inc.		\$4,500.0000	\$76,500.00

		UNIT PRICE	EXTENSION
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	5,567.000 L.F.		
Rogers Group, Inc.		\$1.0000	\$5,567.00
APAC-Atlantic, Inc.		\$0.7500	\$4,175.25
Duracap Asphalt Paving Co., Inc.		\$0.7700	\$4,286.59
PRI of East Tennessee Inc.		\$2.5000	\$13,917.50
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$82,100.0000	\$82,100.00
APAC-Atlantic, Inc.		\$90,000.0000	\$90,000.00
Duracap Asphalt Paving Co., Inc.		\$96,500.0000	\$96,500.00
PRI of East Tennessee Inc.		\$118,000.0000	\$118,000.00
730-14.02 SAW SLOT			
	20,000.000 L.F.		
Rogers Group, Inc.		\$6.4000	\$128,000.00
APAC-Atlantic, Inc.		\$6.5500	\$131,000.00
Duracap Asphalt Paving Co., Inc.		\$7.0000	\$140,000.00
PRI of East Tennessee Inc.		\$7.5000	\$150,000.00
730-14.03 LOOP WIRE			
	10,000.000 L.F.		
Rogers Group, Inc.		\$0.8500	\$8,500.00
APAC-Atlantic, Inc.		\$1.3000	\$13,000.00
Duracap Asphalt Paving Co., Inc.		\$1.0000	\$10,000.00
PRI of East Tennessee Inc.		\$1.0000	\$10,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$2,654,675.00
APAC-Atlantic, Inc.	\$2,709,543.15
Duracap Asphalt Paving Co., Inc.	\$2,770,229.93
PRI of East Tennessee Inc.	\$3,031,519.50

TOTAL CONTRACT

Rogers Group, Inc.	\$2,654,675.00
APAC-Atlantic, Inc.	\$2,709,543.15
Duracap Asphalt Paving Co., Inc.	\$2,770,229.93
PRI of East Tennessee Inc.	\$3,031,519.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

KNOX COUNTY (Contract No. CNY244 Call 035)

STP/HSIP-34(134),47S034-F3-002,47S034-F8-002

THE RESURFACING ON U.S. 11E (S.R. 34) FROM U.S. 25W (S.R. 9) (L.M. 0.00) TO THE JEFFERSON COUNTY LINE (L.M. 3.43).

PROJECT LENGTH - 3.430 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 8.00%

TOTAL CONTRACT	
APAC-Atlantic, Inc.	\$1,620,504.10
Duracap Asphalt Paving Co., Inc.	\$1,648,372.46
PRI of East Tennessee Inc.	\$1,686,653.90
Rogers Group, Inc.	\$1,838,520.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	14.000 L.M.		
APAC-Atlantic, Inc.		\$800.0000	\$11,200.00
Duracap Asphalt Paving Co., Inc.		\$1,677.0000	\$23,478.00
PRI of East Tennessee Inc.		\$710.0000	\$9,940.00
Rogers Group, Inc.		\$1,800.0000	\$25,200.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,485.000 TON		
APAC-Atlantic, Inc.		\$130.0000	\$193,050.00
Duracap Asphalt Paving Co., Inc.		\$120.2600	\$178,586.10
PRI of East Tennessee Inc.		\$133.0000	\$197,505.00
Rogers Group, Inc.		\$150.0000	\$222,750.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	113.000 TON		
APAC-Atlantic, Inc.		\$800.0000	\$90,400.00
Duracap Asphalt Paving Co., Inc.		\$1,175.0000	\$132,775.00
PRI of East Tennessee Inc.		\$1,100.0000	\$124,300.00
Rogers Group, Inc.		\$900.0000	\$101,700.00
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT			
	7,423.000 TON		
APAC-Atlantic, Inc.		\$141.0000	\$1,046,643.00
Duracap Asphalt Paving Co., Inc.		\$139.3200	\$1,034,172.36
PRI of East Tennessee Inc.		\$148.0000	\$1,098,604.00
Rogers Group, Inc.		\$159.0000	\$1,180,257.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	6.000 L.M.		
APAC-Atlantic, Inc.		\$1,020.0000	\$6,120.00
Duracap Asphalt Paving Co., Inc.		\$800.0000	\$4,800.00
PRI of East Tennessee Inc.		\$800.0000	\$4,800.00
Rogers Group, Inc.		\$825.0000	\$4,950.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	2,111.000 S.Y.		
APAC-Atlantic, Inc.		\$8.7500	\$18,471.25
Duracap Asphalt Paving Co., Inc.		\$17.2000	\$36,309.20
PRI of East Tennessee Inc.		\$4.5000	\$9,499.50
Rogers Group, Inc.		\$15.0000	\$31,665.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	50.000 L.F.		
APAC-Atlantic, Inc.		\$87.2500	\$4,362.50
Duracap Asphalt Paving Co., Inc.		\$93.0000	\$4,650.00
PRI of East Tennessee Inc.		\$95.0000	\$4,750.00
Rogers Group, Inc.		\$84.8000	\$4,240.00

		CONTRACT CNY244	
		UNIT PRICE	EXTENSION
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
	2.000 EACH		
	APAC-Atlantic, Inc.	\$150.0000	\$300.00
	Duracap Asphalt Paving Co., Inc.	\$52.5000	\$105.00
	PRI of East Tennessee Inc.	\$160.0000	\$320.00
	Rogers Group, Inc.	\$145.0000	\$290.00
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT		
	2.000 EACH		
	APAC-Atlantic, Inc.	\$2,100.0000	\$4,200.00
	Duracap Asphalt Paving Co., Inc.	\$2,200.0000	\$4,400.00
	PRI of East Tennessee Inc.	\$2,200.0000	\$4,400.00
	Rogers Group, Inc.	\$2,070.0000	\$4,140.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
	2.000 EACH		
	APAC-Atlantic, Inc.	\$3,300.0000	\$6,600.00
	Duracap Asphalt Paving Co., Inc.	\$3,400.0000	\$6,800.00
	PRI of East Tennessee Inc.	\$3,500.0000	\$7,000.00
	Rogers Group, Inc.	\$3,300.0000	\$6,600.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	APAC-Atlantic, Inc.	\$60,000.0000	\$60,000.00
	Duracap Asphalt Paving Co., Inc.	\$57,000.0000	\$57,000.00
	PRI of East Tennessee Inc.	\$27,000.0000	\$27,000.00
	Rogers Group, Inc.	\$75,000.0000	\$75,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	264.000 EACH		
	APAC-Atlantic, Inc.	\$40.0000	\$10,560.00
	Duracap Asphalt Paving Co., Inc.	\$40.0000	\$10,560.00
	PRI of East Tennessee Inc.	\$42.0000	\$11,088.00
	Rogers Group, Inc.	\$39.5000	\$10,428.00
712-05.01	WARNING LIGHTS (TYPE A)		
	132.000 EACH		
	APAC-Atlantic, Inc.	\$1.0000	\$132.00
	Duracap Asphalt Paving Co., Inc.	\$1.0000	\$132.00
	PRI of East Tennessee Inc.	\$1.2000	\$158.40
	Rogers Group, Inc.	\$1.0000	\$132.00
712-06	SIGNS (CONSTRUCTION)		
	937.000 S.F.		
	APAC-Atlantic, Inc.	\$8.2500	\$7,730.25
	Duracap Asphalt Paving Co., Inc.	\$9.0000	\$8,433.00
	PRI of East Tennessee Inc.	\$9.0000	\$8,433.00
	Rogers Group, Inc.	\$8.0000	\$7,496.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	90.000 EACH		
APAC-Atlantic, Inc.		\$40.0000	\$3,600.00
Duracap Asphalt Paving Co., Inc.		\$40.0000	\$3,600.00
PRI of East Tennessee Inc.		\$47.0000	\$4,230.00
Rogers Group, Inc.		\$39.3000	\$3,537.00
716-01.22 SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)			
	220.000 EACH		
APAC-Atlantic, Inc.		\$40.0000	\$8,800.00
Duracap Asphalt Paving Co., Inc.		\$40.0000	\$8,800.00
PRI of East Tennessee Inc.		\$47.0000	\$10,340.00
Rogers Group, Inc.		\$39.3000	\$8,646.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	460.000 EACH		
APAC-Atlantic, Inc.		\$40.0000	\$18,400.00
Duracap Asphalt Paving Co., Inc.		\$40.0000	\$18,400.00
PRI of East Tennessee Inc.		\$47.0000	\$21,620.00
Rogers Group, Inc.		\$39.3000	\$18,078.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	770.000 EACH		
APAC-Atlantic, Inc.		\$9.0000	\$6,930.00
Duracap Asphalt Paving Co., Inc.		\$10.0000	\$7,700.00
PRI of East Tennessee Inc.		\$11.0000	\$8,470.00
Rogers Group, Inc.		\$8.8000	\$6,776.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	200.000 S.Y.		
APAC-Atlantic, Inc.		\$26.0000	\$5,200.00
Duracap Asphalt Paving Co., Inc.		\$27.5000	\$5,500.00
PRI of East Tennessee Inc.		\$23.0000	\$4,600.00
Rogers Group, Inc.		\$25.8500	\$5,170.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	435.000 L.F.		
APAC-Atlantic, Inc.		\$12.7500	\$5,546.25
Duracap Asphalt Paving Co., Inc.		\$13.0000	\$5,655.00
PRI of East Tennessee Inc.		\$14.0000	\$6,090.00
Rogers Group, Inc.		\$13.0000	\$5,655.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	19.000 EACH		
APAC-Atlantic, Inc.		\$185.0000	\$3,515.00
Duracap Asphalt Paving Co., Inc.		\$165.0000	\$3,135.00
PRI of East Tennessee Inc.		\$290.0000	\$5,510.00
Rogers Group, Inc.		\$180.0000	\$3,420.00

		UNIT PRICE	EXTENSION
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	1,136.000 L.F.		
APAC-Atlantic, Inc.		\$1.3500	\$1,533.60
Duracap Asphalt Paving Co., Inc.		\$1.3000	\$1,476.80
PRI of East Tennessee Inc.		\$2.0000	\$2,272.00
Rogers Group, Inc.		\$1.5000	\$1,704.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	821.000 L.F.		
APAC-Atlantic, Inc.		\$5.2500	\$4,310.25
Duracap Asphalt Paving Co., Inc.		\$5.0000	\$4,105.00
PRI of East Tennessee Inc.		\$4.0000	\$3,284.00
Rogers Group, Inc.		\$6.0000	\$4,926.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	4.000 L.M.		
APAC-Atlantic, Inc.		\$1,150.0000	\$4,600.00
Duracap Asphalt Paving Co., Inc.		\$1,200.0000	\$4,800.00
PRI of East Tennessee Inc.		\$1,500.0000	\$6,000.00
Rogers Group, Inc.		\$1,140.0000	\$4,560.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	16.000 L.M.		
APAC-Atlantic, Inc.		\$3,250.0000	\$52,000.00
Duracap Asphalt Paving Co., Inc.		\$3,250.0000	\$52,000.00
PRI of East Tennessee Inc.		\$4,590.0000	\$73,440.00
Rogers Group, Inc.		\$3,200.0000	\$51,200.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$46,300.0000	\$46,300.00
Duracap Asphalt Paving Co., Inc.		\$31,000.0000	\$31,000.00
PRI of East Tennessee Inc.		\$33,000.0000	\$33,000.00
Rogers Group, Inc.		\$50,000.0000	\$50,000.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$1,620,504.10
Duracap Asphalt Paving Co., Inc.	\$1,648,372.46
PRI of East Tennessee Inc.	\$1,686,653.90
Rogers Group, Inc.	\$1,838,520.00

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$1,620,504.10
Duracap Asphalt Paving Co., Inc.	\$1,648,372.46
PRI of East Tennessee Inc.	\$1,686,653.90
Rogers Group, Inc.	\$1,838,520.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

KNOX COUNTY (Contract No. CNY227 Call 036)

47NMSC-S3-012

THE CONSTRUCTION OF A 40' X 40' AND A 40' X 100' BRINE SHED AT 7345 REGION LANE IN KNOXVILLE.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2025

	TOTAL CONTRACT
H & H Construction, Inc.	\$148,499.96
Mountain Home Construction LLC	\$200,510.00

		CONTRACT CNY227	
MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
680-02.01	BUILDING (40'x40')		
		1.000 EACH	
	H & H Construction, Inc.	\$60,087.4900	\$60,087.49
	Mountain Home Construction LLC	\$81,560.0000	\$81,560.00
680-02.02	BUILDING (40'x100')		
		1.000 EACH	
	H & H Construction, Inc.	\$80,987.4900	\$80,987.49
	Mountain Home Construction LLC	\$110,450.0000	\$110,450.00
717-01	MOBILIZATION		
		1.000 LS	
	H & H Construction, Inc.	\$7,424.9800	\$7,424.98
	Mountain Home Construction LLC	\$8,500.0000	\$8,500.00

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.	\$148,499.96
Mountain Home Construction LLC	\$200,510.00

TOTAL CONTRACT

H & H Construction, Inc.	\$148,499.96
Mountain Home Construction LLC	\$200,510.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

MONROE COUNTY (Contract No. CNY239 Call 037)

STP-NH/HSIP-33(157),62S033-F3-005,62S033-F8-005,STP-NH/HSIP-33(158),62S033-F3-006,62S033-F8-006

THE RESURFACING ON U.S. 411 (S.R. 33) FROM NEAR S.R. 68 (L.M. 5.32) TO NEAR WARREN STREET (L.M. 7.07) AND FROM NEAR THE LITTLE TENNESSEE RIVER (L.M. 16.87) TO NEAR THE LOUDON COUNTY LINE (L.M. 18.11).

PROJECT LENGTH - 2.990 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 8.50%

TOTAL CONTRACT	
Rogers Group, Inc.	\$2,242,982.90
APAC-Atlantic, Inc.	\$2,384,350.65
PRI of East Tennessee Inc.	\$2,556,570.00
Duracap Asphalt Paving Co., Inc.	\$2,573,907.14

		CONTRACT CNY239	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	12.000 L.M.		
Rogers Group, Inc.		\$1,225.0000	\$14,700.00
APAC-Atlantic, Inc.		\$775.0000	\$9,300.00
PRI of East Tennessee Inc.		\$1,200.0000	\$14,400.00
Duracap Asphalt Paving Co., Inc.		\$2,500.0000	\$30,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	614.000 TON		
Rogers Group, Inc.		\$68.0000	\$41,752.00
APAC-Atlantic, Inc.		\$58.2500	\$35,765.50
PRI of East Tennessee Inc.		\$55.0000	\$33,770.00
Duracap Asphalt Paving Co., Inc.		\$72.3700	\$44,435.18
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	382.000 TON		
Rogers Group, Inc.		\$121.0000	\$46,222.00
APAC-Atlantic, Inc.		\$163.0000	\$62,266.00
PRI of East Tennessee Inc.		\$159.0000	\$60,738.00
Duracap Asphalt Paving Co., Inc.		\$157.1000	\$60,012.20
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	63.000 TON		
Rogers Group, Inc.		\$1,000.0000	\$63,000.00
APAC-Atlantic, Inc.		\$800.0000	\$50,400.00
PRI of East Tennessee Inc.		\$1,300.0000	\$81,900.00
Duracap Asphalt Paving Co., Inc.		\$1,175.0000	\$74,025.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	3,819.000 TON		
Rogers Group, Inc.		\$115.0000	\$439,185.00
APAC-Atlantic, Inc.		\$142.2500	\$543,252.75
PRI of East Tennessee Inc.		\$138.0000	\$527,022.00
Duracap Asphalt Paving Co., Inc.		\$138.9100	\$530,497.29
411-02.10 ACS MIX(PG70-22) GRADING D			
	6,681.000 TON		
Rogers Group, Inc.		\$138.0000	\$921,978.00
APAC-Atlantic, Inc.		\$155.5000	\$1,038,895.50
PRI of East Tennessee Inc.		\$172.0000	\$1,149,132.00
Duracap Asphalt Paving Co., Inc.		\$151.6200	\$1,012,973.22
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	2.000 L.M.		
Rogers Group, Inc.		\$735.0000	\$1,470.00
APAC-Atlantic, Inc.		\$1,255.0000	\$2,510.00
PRI of East Tennessee Inc.		\$860.0000	\$1,720.00
Duracap Asphalt Paving Co., Inc.		\$800.0000	\$1,600.00

		UNIT PRICE	EXTENSION
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	3.000 L.M.		
Rogers Group, Inc.		\$735.0000	\$2,205.00
APAC-Atlantic, Inc.		\$1,100.0000	\$3,300.00
PRI of East Tennessee Inc.		\$860.0000	\$2,580.00
Duracap Asphalt Paving Co., Inc.		\$800.0000	\$2,400.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	6,395.000 TON		
Rogers Group, Inc.		\$37.5000	\$239,812.50
APAC-Atlantic, Inc.		\$26.6000	\$170,107.00
PRI of East Tennessee Inc.		\$34.0000	\$217,430.00
Duracap Asphalt Paving Co., Inc.		\$38.4300	\$245,759.85
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	127.000 S.Y.		
Rogers Group, Inc.		\$90.0000	\$11,430.00
APAC-Atlantic, Inc.		\$47.7000	\$6,057.90
PRI of East Tennessee Inc.		\$55.0000	\$6,985.00
Duracap Asphalt Paving Co., Inc.		\$95.2000	\$12,090.40
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Rogers Group, Inc.		\$155.0000	\$155.00
APAC-Atlantic, Inc.		\$165.0000	\$165.00
PRI of East Tennessee Inc.		\$180.0000	\$180.00
Duracap Asphalt Paving Co., Inc.		\$400.0000	\$400.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Rogers Group, Inc.		\$3,310.0000	\$3,310.00
APAC-Atlantic, Inc.		\$3,500.0000	\$3,500.00
PRI of East Tennessee Inc.		\$3,900.0000	\$3,900.00
Duracap Asphalt Paving Co., Inc.		\$4,400.0000	\$4,400.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$100,000.0000	\$100,000.00
APAC-Atlantic, Inc.		\$80,000.0000	\$80,000.00
PRI of East Tennessee Inc.		\$43,000.0000	\$43,000.00
Duracap Asphalt Paving Co., Inc.		\$129,000.0000	\$129,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	318.000 EACH		
Rogers Group, Inc.		\$43.0000	\$13,674.00
APAC-Atlantic, Inc.		\$45.0000	\$14,310.00
PRI of East Tennessee Inc.		\$50.0000	\$15,900.00
Duracap Asphalt Paving Co., Inc.		\$46.0000	\$14,628.00

		CONTRACT CNY239	
		UNIT PRICE	EXTENSION
712-05.01	WARNING LIGHTS (TYPE A)		
	159.000 EACH		
	Rogers Group, Inc.	\$45.5000	\$7,234.50
	APAC-Atlantic, Inc.	\$48.0000	\$7,632.00
	PRI of East Tennessee Inc.	\$50.0000	\$7,950.00
	Duracap Asphalt Paving Co., Inc.	\$46.5000	\$7,393.50
712-06	SIGNS (CONSTRUCTION)		
	1,906.000 S.F.		
	Rogers Group, Inc.	\$8.4000	\$16,010.40
	APAC-Atlantic, Inc.	\$8.7500	\$16,677.50
	PRI of East Tennessee Inc.	\$11.0000	\$20,966.00
	Duracap Asphalt Paving Co., Inc.	\$9.0000	\$17,154.00
712-08.03	ARROW BOARD (TYPE C)		
	4.000 EACH		
	Rogers Group, Inc.	\$1,535.0000	\$6,140.00
	APAC-Atlantic, Inc.	\$1,600.0000	\$6,400.00
	PRI of East Tennessee Inc.	\$1,900.0000	\$7,600.00
	Duracap Asphalt Paving Co., Inc.	\$1,650.0000	\$6,600.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	252.000 EACH		
	Rogers Group, Inc.	\$41.0000	\$10,332.00
	APAC-Atlantic, Inc.	\$43.0000	\$10,836.00
	PRI of East Tennessee Inc.	\$50.0000	\$12,600.00
	Duracap Asphalt Paving Co., Inc.	\$38.0000	\$9,576.00
716-01.22	SNOWPLOWABLE RAISED PAYMENT MARKERS (MONO-DIR)(1 COLOR)		
	101.000 EACH		
	Rogers Group, Inc.	\$41.0000	\$4,141.00
	APAC-Atlantic, Inc.	\$43.0000	\$4,343.00
	PRI of East Tennessee Inc.	\$50.0000	\$5,050.00
	Duracap Asphalt Paving Co., Inc.	\$38.0000	\$3,838.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	384.000 EACH		
	Rogers Group, Inc.	\$41.0000	\$15,744.00
	APAC-Atlantic, Inc.	\$43.0000	\$16,512.00
	PRI of East Tennessee Inc.	\$50.0000	\$19,200.00
	Duracap Asphalt Paving Co., Inc.	\$38.0000	\$14,592.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	737.000 EACH		
	Rogers Group, Inc.	\$10.2500	\$7,554.25
	APAC-Atlantic, Inc.	\$10.5000	\$7,738.50
	PRI of East Tennessee Inc.	\$12.0000	\$8,844.00
	Duracap Asphalt Paving Co., Inc.	\$15.0000	\$11,055.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,300.000 S.Y.		
Rogers Group, Inc.		\$20.5000	\$26,650.00
APAC-Atlantic, Inc.		\$21.5000	\$27,950.00
PRI of East Tennessee Inc.		\$24.0000	\$31,200.00
Duracap Asphalt Paving Co., Inc.		\$30.0000	\$39,000.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	400.000 L.F.		
Rogers Group, Inc.		\$12.2500	\$4,900.00
APAC-Atlantic, Inc.		\$12.9000	\$5,160.00
PRI of East Tennessee Inc.		\$15.0000	\$6,000.00
Duracap Asphalt Paving Co., Inc.		\$14.0000	\$5,600.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	29.000 EACH		
Rogers Group, Inc.		\$255.0000	\$7,395.00
APAC-Atlantic, Inc.		\$265.0000	\$7,685.00
PRI of East Tennessee Inc.		\$308.0000	\$8,932.00
Duracap Asphalt Paving Co., Inc.		\$180.0000	\$5,220.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	2,086.000 L.F.		
Rogers Group, Inc.		\$9.3000	\$19,399.80
APAC-Atlantic, Inc.		\$9.5000	\$19,817.00
PRI of East Tennessee Inc.		\$11.0000	\$22,946.00
Duracap Asphalt Paving Co., Inc.		\$12.0000	\$25,032.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	4.000 EACH		
Rogers Group, Inc.		\$307.0000	\$1,228.00
APAC-Atlantic, Inc.		\$320.0000	\$1,280.00
PRI of East Tennessee Inc.		\$370.0000	\$1,480.00
Duracap Asphalt Paving Co., Inc.		\$190.0000	\$760.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	3.000 EACH		
Rogers Group, Inc.		\$204.6500	\$613.95
APAC-Atlantic, Inc.		\$210.0000	\$630.00
PRI of East Tennessee Inc.		\$245.0000	\$735.00
Duracap Asphalt Paving Co., Inc.		\$165.0000	\$495.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	468.000 S.F.		
Rogers Group, Inc.		\$15.3500	\$7,183.80
APAC-Atlantic, Inc.		\$16.2500	\$7,605.00
PRI of East Tennessee Inc.		\$18.0000	\$8,424.00
Duracap Asphalt Paving Co., Inc.		\$13.5000	\$6,318.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	10.100 L.M.		
Rogers Group, Inc.		\$1,325.0000	\$13,382.50
APAC-Atlantic, Inc.		\$1,400.0000	\$14,140.00
PRI of East Tennessee Inc.		\$1,600.0000	\$16,160.00
Duracap Asphalt Paving Co., Inc.		\$1,025.0000	\$10,352.50
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	13.200 L.M.		
Rogers Group, Inc.		\$3,786.0000	\$49,975.20
APAC-Atlantic, Inc.		\$4,000.0000	\$52,800.00
PRI of East Tennessee Inc.		\$4,555.0000	\$60,126.00
Duracap Asphalt Paving Co., Inc.		\$3,500.0000	\$46,200.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	600.000 L.F.		
Rogers Group, Inc.		\$2.0500	\$1,230.00
APAC-Atlantic, Inc.		\$2.1500	\$1,290.00
PRI of East Tennessee Inc.		\$2.5000	\$1,500.00
Duracap Asphalt Paving Co., Inc.		\$1.0000	\$600.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$68,500.0000	\$68,500.00
APAC-Atlantic, Inc.		\$90,000.0000	\$90,000.00
PRI of East Tennessee Inc.		\$68,900.0000	\$68,900.00
Duracap Asphalt Paving Co., Inc.		\$95,500.0000	\$95,500.00
730-14.02 SAW SLOT			
	9,500.000 L.F.		
Rogers Group, Inc.		\$6.3500	\$60,325.00
APAC-Atlantic, Inc.		\$5.7500	\$54,625.00
PRI of East Tennessee Inc.		\$7.4000	\$70,300.00
Duracap Asphalt Paving Co., Inc.		\$8.0000	\$76,000.00
730-14.03 LOOP WIRE			
	19,000.000 L.F.		
Rogers Group, Inc.		\$0.8500	\$16,150.00
APAC-Atlantic, Inc.		\$0.6000	\$11,400.00
PRI of East Tennessee Inc.		\$1.0000	\$19,000.00
Duracap Asphalt Paving Co., Inc.		\$1.6000	\$30,400.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$2,242,982.90
APAC-Atlantic, Inc.	\$2,384,350.65
PRI of East Tennessee Inc.	\$2,556,570.00
Duracap Asphalt Paving Co., Inc.	\$2,573,907.14

TOTAL CONTRACT

Rogers Group, Inc.	\$2,242,982.90
APAC-Atlantic, Inc.	\$2,384,350.65
PRI of East Tennessee Inc.	\$2,556,570.00
Duracap Asphalt Paving Co., Inc.	\$2,573,907.14

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

MONROE COUNTY (Contract No. CNY221 Call 038)

62S322-S3-002

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE, SIGNALS, AND PAVING ON S.R. 322 OVER I-75, SUPPORTING RED STAG FULFILLMENT CENTER (L.M. 0.42 TO L.M. 0.93).

PROJECT LENGTH - 0.521 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

	TOTAL CONTRACT
Whaley Construction, LLC	\$10,945,356.14
Jones Bros. Contractors, LLC	\$11,042,388.82
Wright Brothers Civil Construction, LLC	\$11,738,687.60

		CONTRACT CNY221	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Whaley Construction, LLC	\$153,254.8700	\$153,254.87
	Jones Bros. Contractors, LLC	\$100,000.0000	\$100,000.00
	Wright Brothers Civil Construction, LLC	\$44,400.0000	\$44,400.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Whaley Construction, LLC	\$110,879.2100	\$110,879.21
	Jones Bros. Contractors, LLC	\$95,000.0000	\$95,000.00
	Wright Brothers Civil Construction, LLC	\$520,000.0000	\$520,000.00
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 EACH		
	Whaley Construction, LLC	\$32,157.4700	\$32,157.47
	Jones Bros. Contractors, LLC	\$500.0000	\$500.00
	Wright Brothers Civil Construction, LLC	\$1,800.0000	\$1,800.00
202-02.21	REMOVAL OF PIPE (EXISTING SIDE DRAIN AT BELCHER ROAD)		
	75.000 L.F.		
	Whaley Construction, LLC	\$110.0000	\$8,250.00
	Jones Bros. Contractors, LLC	\$28.0000	\$2,100.00
	Wright Brothers Civil Construction, LLC	\$54.7500	\$4,106.25
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	18,960.000 C.Y.		
	Whaley Construction, LLC	\$21.4700	\$407,071.20
	Jones Bros. Contractors, LLC	\$20.0000	\$379,200.00
	Wright Brothers Civil Construction, LLC	\$25.3000	\$479,688.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	290.000 TON		
	Whaley Construction, LLC	\$54.3200	\$15,752.80
	Jones Bros. Contractors, LLC	\$70.0000	\$20,300.00
	Wright Brothers Civil Construction, LLC	\$73.0000	\$21,170.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	26,376.000 C.Y.		
	Whaley Construction, LLC	\$26.8900	\$709,250.64
	Jones Bros. Contractors, LLC	\$24.0000	\$633,024.00
	Wright Brothers Civil Construction, LLC	\$18.2000	\$480,043.20
203-04	PLACING AND SPREADING TOPSOIL		
	2,000.000 C.Y.		
	Whaley Construction, LLC	\$12.5200	\$25,040.00
	Jones Bros. Contractors, LLC	\$25.0000	\$50,000.00
	Wright Brothers Civil Construction, LLC	\$18.4500	\$36,900.00

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
203-06	WATER		
	148.000 M.G.		
	Whaley Construction, LLC	\$10.0000	\$1,480.00
	Jones Bros. Contractors, LLC	\$1.0000	\$148.00
	Wright Brothers Civil Construction, LLC	\$22.2000	\$3,285.60
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
	20.000 C.Y.		
	Whaley Construction, LLC	\$392.0000	\$7,840.00
	Jones Bros. Contractors, LLC	\$400.0000	\$8,000.00
	Wright Brothers Civil Construction, LLC	\$450.0000	\$9,000.00
209-05	SEDIMENT REMOVAL		
	327.000 C.Y.		
	Whaley Construction, LLC	\$4.0000	\$1,308.00
	Jones Bros. Contractors, LLC	\$15.0000	\$4,905.00
	Wright Brothers Civil Construction, LLC	\$26.8000	\$8,763.60
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	6,895.000 L.F.		
	Whaley Construction, LLC	\$1.7100	\$11,790.45
	Jones Bros. Contractors, LLC	\$2.7500	\$18,961.25
	Wright Brothers Civil Construction, LLC	\$3.1000	\$21,374.50
209-08.07	ROCK CHECK DAM		
	2.000 EACH		
	Whaley Construction, LLC	\$450.0000	\$900.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$2,000.00
	Wright Brothers Civil Construction, LLC	\$760.0000	\$1,520.00
209-08.08	ENHANCED ROCK CHECK DAM		
	13.000 EACH		
	Whaley Construction, LLC	\$750.0000	\$9,750.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$15,600.00
	Wright Brothers Civil Construction, LLC	\$1,100.0000	\$14,300.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	11,729.000 TON		
	Whaley Construction, LLC	\$48.7200	\$571,436.88
	Jones Bros. Contractors, LLC	\$51.0000	\$598,179.00
	Wright Brothers Civil Construction, LLC	\$56.0000	\$656,824.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	1,181.000 TON		
	Whaley Construction, LLC	\$46.8900	\$55,377.09
	Jones Bros. Contractors, LLC	\$70.0000	\$82,670.00
	Wright Brothers Civil Construction, LLC	\$67.5000	\$79,717.50

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,944.000 TON		
Whaley Construction, LLC		\$126.0000	\$244,944.00
Jones Bros. Contractors, LLC		\$120.0000	\$233,280.00
Wright Brothers Civil Construction, LLC		\$135.0000	\$262,440.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,611.000 TON		
Whaley Construction, LLC		\$192.5000	\$310,117.50
Jones Bros. Contractors, LLC		\$175.0000	\$281,925.00
Wright Brothers Civil Construction, LLC		\$197.0000	\$317,367.00
307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S			
	1,336.000 TON		
Whaley Construction, LLC		\$151.2000	\$202,003.20
Jones Bros. Contractors, LLC		\$144.0000	\$192,384.00
Wright Brothers Civil Construction, LLC		\$162.0000	\$216,432.00
313-03 TREATED PERMEABLE BASE			
	6,128.000 S.Y.		
Whaley Construction, LLC		\$39.9000	\$244,507.20
Jones Bros. Contractors, LLC		\$38.0000	\$232,864.00
Wright Brothers Civil Construction, LLC		\$42.8000	\$262,278.40
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	21.000 TON		
Whaley Construction, LLC		\$945.0000	\$19,845.00
Jones Bros. Contractors, LLC		\$900.0000	\$18,900.00
Wright Brothers Civil Construction, LLC		\$1,000.0000	\$21,000.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	74.000 TON		
Whaley Construction, LLC		\$1,013.2500	\$74,980.50
Jones Bros. Contractors, LLC		\$965.0000	\$71,410.00
Wright Brothers Civil Construction, LLC		\$1,100.0000	\$81,400.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	11.000 TON		
Whaley Construction, LLC		\$1,155.0000	\$12,705.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$12,100.00
Wright Brothers Civil Construction, LLC		\$1,200.0000	\$13,200.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	421.000 TON		
Whaley Construction, LLC		\$252.0000	\$106,092.00
Jones Bros. Contractors, LLC		\$240.0000	\$101,040.00
Wright Brothers Civil Construction, LLC		\$270.0000	\$113,670.00

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	662.000 TON		
Whaley Construction, LLC		\$184.8000	\$122,337.60
Jones Bros. Contractors, LLC		\$220.0000	\$145,640.00
Wright Brothers Civil Construction, LLC		\$198.0000	\$131,076.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	0.600 L.M.		
Whaley Construction, LLC		\$931.0000	\$558.60
Jones Bros. Contractors, LLC		\$8,500.0000	\$5,100.00
Wright Brothers Civil Construction, LLC		\$10,300.0000	\$6,180.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	0.100 L.M.		
Whaley Construction, LLC		\$895.0000	\$89.50
Jones Bros. Contractors, LLC		\$8,500.0000	\$850.00
Wright Brothers Civil Construction, LLC		\$10,300.0000	\$1,030.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	75.000 TON		
Whaley Construction, LLC		\$379.5000	\$28,462.50
Jones Bros. Contractors, LLC		\$205.0000	\$15,375.00
Wright Brothers Civil Construction, LLC		\$231.0000	\$17,325.00
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	3,628.000 S.Y.		
Whaley Construction, LLC		\$175.0000	\$634,900.00
Jones Bros. Contractors, LLC		\$152.2500	\$552,363.00
Wright Brothers Civil Construction, LLC		\$207.0000	\$750,996.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	70.000 L.F.		
Whaley Construction, LLC		\$312.5600	\$21,879.20
Jones Bros. Contractors, LLC		\$130.0000	\$9,100.00
Wright Brothers Civil Construction, LLC		\$141.0000	\$9,870.00
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)			
	8.000 L.F.		
Whaley Construction, LLC		\$421.8900	\$3,375.12
Jones Bros. Contractors, LLC		\$475.0000	\$3,800.00
Wright Brothers Civil Construction, LLC		\$590.0000	\$4,720.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	7.000 C.Y.		
Whaley Construction, LLC		\$1,850.0000	\$12,950.00
Jones Bros. Contractors, LLC		\$2,475.0000	\$17,325.00
Wright Brothers Civil Construction, LLC		\$2,800.0000	\$19,600.00

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)		
	254.000 LB.		
	Whaley Construction, LLC	\$5.0000	\$1,270.00
	Jones Bros. Contractors, LLC	\$3.0000	\$762.00
	Wright Brothers Civil Construction, LLC	\$5.0000	\$1,270.00
611-07.56	18IN ENDWALL (CROSS DRAIN) 6:1		
	1.000 EACH		
	Whaley Construction, LLC	\$7,841.2500	\$7,841.25
	Jones Bros. Contractors, LLC	\$3,100.0000	\$3,100.00
	Wright Brothers Civil Construction, LLC	\$4,700.0000	\$4,700.00
702-01	CONCRETE CURB		
	10.000 C.Y.		
	Whaley Construction, LLC	\$969.0000	\$9,690.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$10,000.00
	Wright Brothers Civil Construction, LLC	\$2,400.0000	\$24,000.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	1,347.000 L.F.		
	Whaley Construction, LLC	\$27.5000	\$37,042.50
	Jones Bros. Contractors, LLC	\$32.2500	\$43,440.75
	Wright Brothers Civil Construction, LLC	\$28.5000	\$38,389.50
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3		
	2.000 EACH		
	Whaley Construction, LLC	\$1,815.0000	\$3,630.00
	Jones Bros. Contractors, LLC	\$1,450.0000	\$2,900.00
	Wright Brothers Civil Construction, LLC	\$1,900.0000	\$3,800.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
	5.000 EACH		
	Whaley Construction, LLC	\$3,850.0000	\$19,250.00
	Jones Bros. Contractors, LLC	\$3,275.0000	\$16,375.00
	Wright Brothers Civil Construction, LLC	\$4,000.0000	\$20,000.00
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3		
	4.000 EACH		
	Whaley Construction, LLC	\$3,410.0000	\$13,640.00
	Jones Bros. Contractors, LLC	\$3,750.0000	\$15,000.00
	Wright Brothers Civil Construction, LLC	\$3,500.0000	\$14,000.00
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2		
	2.000 EACH		
	Whaley Construction, LLC	\$3,630.0000	\$7,260.00
	Jones Bros. Contractors, LLC	\$2,875.0000	\$5,750.00
	Wright Brothers Civil Construction, LLC	\$3,800.0000	\$7,600.00

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)		
	11.000 EACH		
	Whaley Construction, LLC	\$14,000.0000	\$154,000.00
	Jones Bros. Contractors, LLC	\$9,125.0000	\$100,375.00
	Wright Brothers Civil Construction, LLC	\$12,500.0000	\$137,500.00
706-01	GUARDRAIL REMOVED		
	1,030.000 L.F.		
	Whaley Construction, LLC	\$3.3000	\$3,399.00
	Jones Bros. Contractors, LLC	\$2.0000	\$2,060.00
	Wright Brothers Civil Construction, LLC	\$3.4000	\$3,502.00
707-03.01	STOCK FENCE		
	152.000 L.F.		
	Whaley Construction, LLC	\$24.2000	\$3,678.40
	Jones Bros. Contractors, LLC	\$22.0000	\$3,344.00
	Wright Brothers Civil Construction, LLC	\$24.5000	\$3,724.00
707-03.02	END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)		
	1.000 EACH		
	Whaley Construction, LLC	\$550.0000	\$550.00
	Jones Bros. Contractors, LLC	\$500.0000	\$500.00
	Wright Brothers Civil Construction, LLC	\$560.0000	\$560.00
707-06.01	REMOVAL OF FENCE (EXISTING ROW FENCE)		
	288.000 L.F.		
	Whaley Construction, LLC	\$8.0000	\$2,304.00
	Jones Bros. Contractors, LLC	\$7.0000	\$2,016.00
	Wright Brothers Civil Construction, LLC	\$7.8000	\$2,246.40
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	534.000 TON		
	Whaley Construction, LLC	\$58.9700	\$31,489.98
	Jones Bros. Contractors, LLC	\$85.0000	\$45,390.00
	Wright Brothers Civil Construction, LLC	\$76.0000	\$40,584.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	388.000 TON		
	Whaley Construction, LLC	\$46.4300	\$18,014.84
	Jones Bros. Contractors, LLC	\$85.0000	\$32,980.00
	Wright Brothers Civil Construction, LLC	\$76.0000	\$29,488.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
	4,020.000 L.F.		
	Whaley Construction, LLC	\$20.0000	\$80,400.00
	Jones Bros. Contractors, LLC	\$11.7500	\$47,235.00
	Wright Brothers Civil Construction, LLC	\$13.5000	\$54,270.00

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
710-05	LATERAL UNDERDRAIN		
	416.000 L.F.		
	Whaley Construction, LLC	\$15.0000	\$6,240.00
	Jones Bros. Contractors, LLC	\$11.0000	\$4,576.00
	Wright Brothers Civil Construction, LLC	\$12.6500	\$5,262.40
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
	16.000 EACH		
	Whaley Construction, LLC	\$1,750.0000	\$28,000.00
	Jones Bros. Contractors, LLC	\$1,100.0000	\$17,600.00
	Wright Brothers Civil Construction, LLC	\$1,300.0000	\$20,800.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Whaley Construction, LLC	\$298,451.3600	\$298,451.36
	Jones Bros. Contractors, LLC	\$100,000.0000	\$100,000.00
	Wright Brothers Civil Construction, LLC	\$300,000.0000	\$300,000.00
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)		
	5,000.000 L.F.		
	Whaley Construction, LLC	\$54.7300	\$273,650.00
	Jones Bros. Contractors, LLC	\$75.0000	\$375,000.00
	Wright Brothers Civil Construction, LLC	\$53.0000	\$265,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	800.000 EACH		
	Whaley Construction, LLC	\$46.2000	\$36,960.00
	Jones Bros. Contractors, LLC	\$42.0000	\$33,600.00
	Wright Brothers Civil Construction, LLC	\$46.8000	\$37,440.00
712-04.50	BARRIER RAIL DELINEATOR		
	63.000 EACH		
	Whaley Construction, LLC	\$20.3500	\$1,282.05
	Jones Bros. Contractors, LLC	\$18.0000	\$1,134.00
	Wright Brothers Civil Construction, LLC	\$20.0000	\$1,260.00
712-05.01	WARNING LIGHTS (TYPE A)		
	70.000 EACH		
	Whaley Construction, LLC	\$48.6800	\$3,407.60
	Jones Bros. Contractors, LLC	\$44.2500	\$3,097.50
	Wright Brothers Civil Construction, LLC	\$49.0000	\$3,430.00
712-06	SIGNS (CONSTRUCTION)		
	378.000 S.F.		
	Whaley Construction, LLC	\$8.9100	\$3,367.98
	Jones Bros. Contractors, LLC	\$8.1000	\$3,061.80
	Wright Brothers Civil Construction, LLC	\$9.0000	\$3,402.00

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	24.000 L.F.		
	Whaley Construction, LLC	\$19.2500	\$462.00
	Jones Bros. Contractors, LLC	\$17.5000	\$420.00
	Wright Brothers Civil Construction, LLC	\$19.5000	\$468.00
712-08.03	ARROW BOARD (TYPE C)		
	4.000 EACH		
	Whaley Construction, LLC	\$2,420.0000	\$9,680.00
	Jones Bros. Contractors, LLC	\$2,200.0000	\$8,800.00
	Wright Brothers Civil Construction, LLC	\$2,500.0000	\$10,000.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)		
	2,500.000 L.F.		
	Whaley Construction, LLC	\$4.9500	\$12,375.00
	Jones Bros. Contractors, LLC	\$4.5000	\$11,250.00
	Wright Brothers Civil Construction, LLC	\$5.0000	\$12,500.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)		
	9.000 C.Y.		
	Whaley Construction, LLC	\$797.5000	\$7,177.50
	Jones Bros. Contractors, LLC	\$725.0000	\$6,525.00
	Wright Brothers Civil Construction, LLC	\$810.0000	\$7,290.00
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)		
	1,550.000 LB.		
	Whaley Construction, LLC	\$3.4700	\$5,378.50
	Jones Bros. Contractors, LLC	\$3.1500	\$4,882.50
	Wright Brothers Civil Construction, LLC	\$3.5000	\$5,425.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
	40.000 L.F.		
	Whaley Construction, LLC	\$6.7200	\$268.80
	Jones Bros. Contractors, LLC	\$6.1100	\$244.40
	Wright Brothers Civil Construction, LLC	\$6.8000	\$272.00
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT		
	2,116.000 LB.		
	Whaley Construction, LLC	\$8.7500	\$18,515.00
	Jones Bros. Contractors, LLC	\$7.9500	\$16,822.20
	Wright Brothers Civil Construction, LLC	\$8.8500	\$18,726.60
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
	873.000 LB.		
	Whaley Construction, LLC	\$6.4100	\$5,595.93
	Jones Bros. Contractors, LLC	\$5.8300	\$5,089.59
	Wright Brothers Civil Construction, LLC	\$6.5000	\$5,674.50

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
713-11.03	2 1/2" DIA ROUND STEEL TUBE SIGN POST		
	212.000 LB.		
	Whaley Construction, LLC	\$8.6400	\$1,831.68
	Jones Bros. Contractors, LLC	\$7.8500	\$1,664.20
	Wright Brothers Civil Construction, LLC	\$8.7500	\$1,855.00
713-11.05	SQUARE TUBE SIGN SUPPORT		
	1,398.000 LB.		
	Whaley Construction, LLC	\$7.9800	\$11,156.04
	Jones Bros. Contractors, LLC	\$7.2500	\$10,135.50
	Wright Brothers Civil Construction, LLC	\$8.1000	\$11,323.80
713-11.21	P POST SLIP BASE		
	10.000 EACH		
	Whaley Construction, LLC	\$654.5000	\$6,545.00
	Jones Bros. Contractors, LLC	\$595.0000	\$5,950.00
	Wright Brothers Civil Construction, LLC	\$660.0000	\$6,600.00
713-11.23	ROUND POST SLIP BASE		
	4.000 EACH		
	Whaley Construction, LLC	\$616.0000	\$2,464.00
	Jones Bros. Contractors, LLC	\$560.0000	\$2,240.00
	Wright Brothers Civil Construction, LLC	\$620.0000	\$2,480.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
	199.000 S.F.		
	Whaley Construction, LLC	\$18.5700	\$3,695.43
	Jones Bros. Contractors, LLC	\$16.8800	\$3,359.12
	Wright Brothers Civil Construction, LLC	\$18.8000	\$3,741.20
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
	205.000 S.F.		
	Whaley Construction, LLC	\$19.3200	\$3,960.60
	Jones Bros. Contractors, LLC	\$17.5600	\$3,599.80
	Wright Brothers Civil Construction, LLC	\$19.6000	\$4,018.00
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
	173.000 S.F.		
	Whaley Construction, LLC	\$33.0000	\$5,709.00
	Jones Bros. Contractors, LLC	\$30.0000	\$5,190.00
	Wright Brothers Civil Construction, LLC	\$33.5000	\$5,795.50
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK)		
	15.000 S.F.		
	Whaley Construction, LLC	\$71.5000	\$1,072.50
	Jones Bros. Contractors, LLC	\$89.0000	\$1,335.00
	Wright Brothers Civil Construction, LLC	\$73.0000	\$1,095.00

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Whaley Construction, LLC	\$8,745.9800	\$8,745.98
	Jones Bros. Contractors, LLC	\$1,000.0000	\$1,000.00
	Wright Brothers Civil Construction, LLC	\$1,100.0000	\$1,100.00
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)		
	2.000 EACH		
	Whaley Construction, LLC	\$660.0000	\$1,320.00
	Jones Bros. Contractors, LLC	\$800.0000	\$1,600.00
	Wright Brothers Civil Construction, LLC	\$675.0000	\$1,350.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	5.000 EACH		
	Whaley Construction, LLC	\$12,925.0000	\$64,625.00
	Jones Bros. Contractors, LLC	\$11,750.0000	\$58,750.00
	Wright Brothers Civil Construction, LLC	\$13,100.0000	\$65,500.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	140.000 EACH		
	Whaley Construction, LLC	\$49.5000	\$6,930.00
	Jones Bros. Contractors, LLC	\$45.0000	\$6,300.00
	Wright Brothers Civil Construction, LLC	\$50.2500	\$7,035.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	26.000 EACH		
	Whaley Construction, LLC	\$49.5000	\$1,287.00
	Jones Bros. Contractors, LLC	\$45.0000	\$1,170.00
	Wright Brothers Civil Construction, LLC	\$50.2500	\$1,306.50
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	13.000 S.Y.		
	Whaley Construction, LLC	\$30.8000	\$400.40
	Jones Bros. Contractors, LLC	\$28.0000	\$364.00
	Wright Brothers Civil Construction, LLC	\$31.2000	\$405.60
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	252.000 L.F.		
	Whaley Construction, LLC	\$13.2000	\$3,326.40
	Jones Bros. Contractors, LLC	\$12.0000	\$3,024.00
	Wright Brothers Civil Construction, LLC	\$13.4000	\$3,376.80
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	22.000 EACH		
	Whaley Construction, LLC	\$192.5000	\$4,235.00
	Jones Bros. Contractors, LLC	\$175.0000	\$3,850.00
	Wright Brothers Civil Construction, LLC	\$195.0000	\$4,290.00

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	630.000 L.F.		
Whaley Construction, LLC		\$2.2000	\$1,386.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,260.00
Wright Brothers Civil Construction, LLC		\$2.2500	\$1,417.50
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	350.000 L.F.		
Whaley Construction, LLC		\$5.2300	\$1,830.50
Jones Bros. Contractors, LLC		\$4.7500	\$1,662.50
Wright Brothers Civil Construction, LLC		\$5.3000	\$1,855.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	6.000 EACH		
Whaley Construction, LLC		\$192.5000	\$1,155.00
Jones Bros. Contractors, LLC		\$175.0000	\$1,050.00
Wright Brothers Civil Construction, LLC		\$195.0000	\$1,170.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	2.000 EACH		
Whaley Construction, LLC		\$275.0000	\$550.00
Jones Bros. Contractors, LLC		\$250.0000	\$500.00
Wright Brothers Civil Construction, LLC		\$279.0000	\$558.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	80.000 L.F.		
Whaley Construction, LLC		\$8.2500	\$660.00
Jones Bros. Contractors, LLC		\$7.5000	\$600.00
Wright Brothers Civil Construction, LLC		\$8.3500	\$668.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	2.270 L.M.		
Whaley Construction, LLC		\$1,375.0000	\$3,121.25
Jones Bros. Contractors, LLC		\$1,250.0000	\$2,837.50
Wright Brothers Civil Construction, LLC		\$1,400.0000	\$3,178.00
716-09.86 CONTRAST PAVEMENT MARKING 6"			
	0.770 L.M.		
Whaley Construction, LLC		\$55,000.0000	\$42,350.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$38,500.00
Wright Brothers Civil Construction, LLC		\$55,800.0000	\$42,966.00
716-09.88 CONTRAST PAVEMENT MARKING 8"			
	0.190 L.M.		
Whaley Construction, LLC		\$64,350.0000	\$12,226.50
Jones Bros. Contractors, LLC		\$58,500.0000	\$11,115.00
Wright Brothers Civil Construction, LLC		\$65,200.0000	\$12,388.00

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	1.700 L.M.		
	Whaley Construction, LLC	\$8,250.0000	\$14,025.00
	Jones Bros. Contractors, LLC	\$7,500.0000	\$12,750.00
	Wright Brothers Civil Construction, LLC	\$8,400.0000	\$14,280.00
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)		
	1,400.000 L.F.		
	Whaley Construction, LLC	\$2.4800	\$3,472.00
	Jones Bros. Contractors, LLC	\$2.2500	\$3,150.00
	Wright Brothers Civil Construction, LLC	\$2.5000	\$3,500.00
717-01	MOBILIZATION		
	1.000 LS		
	Whaley Construction, LLC	\$410,258.9600	\$410,258.96
	Jones Bros. Contractors, LLC	\$1,100,000.0000	\$1,100,000.00
	Wright Brothers Civil Construction, LLC	\$1,150,000.0000	\$1,150,000.00
730-02.08	SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)		
	1.000 EACH		
	Whaley Construction, LLC	\$1,320.0000	\$1,320.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$1,200.00
	Wright Brothers Civil Construction, LLC	\$1,300.0000	\$1,300.00
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)		
	4.000 EACH		
	Whaley Construction, LLC	\$1,540.0000	\$6,160.00
	Jones Bros. Contractors, LLC	\$1,400.0000	\$5,600.00
	Wright Brothers Civil Construction, LLC	\$1,600.0000	\$6,400.00
730-02.59	SIGNAL HEAD ASSEMBLY (140 A4F WITH BACKPLATE)		
	1.000 EACH		
	Whaley Construction, LLC	\$2,200.0000	\$2,200.00
	Jones Bros. Contractors, LLC	\$2,000.0000	\$2,000.00
	Wright Brothers Civil Construction, LLC	\$2,200.0000	\$2,200.00
730-03.21	INSTALL PULL BOX (TYPE B)		
	3.000 EACH		
	Whaley Construction, LLC	\$2,200.0000	\$6,600.00
	Jones Bros. Contractors, LLC	\$2,000.0000	\$6,000.00
	Wright Brothers Civil Construction, LLC	\$2,200.0000	\$6,600.00
730-05.01	ELECTRICAL SERVICE CONNECTION		
	1.000 EACH		
	Whaley Construction, LLC	\$3,850.0000	\$3,850.00
	Jones Bros. Contractors, LLC	\$3,500.0000	\$3,500.00
	Wright Brothers Civil Construction, LLC	\$3,900.0000	\$3,900.00

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	195.000 L.F.		
Whaley Construction, LLC		\$6.5300	\$1,273.35
Jones Bros. Contractors, LLC		\$5.9400	\$1,158.30
Wright Brothers Civil Construction, LLC		\$6.6000	\$1,287.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	722.000 L.F.		
Whaley Construction, LLC		\$7.0400	\$5,082.88
Jones Bros. Contractors, LLC		\$6.4000	\$4,620.80
Wright Brothers Civil Construction, LLC		\$7.1500	\$5,162.30
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
	92.000 L.F.		
Whaley Construction, LLC		\$27.0100	\$2,484.92
Jones Bros. Contractors, LLC		\$24.5500	\$2,258.60
Wright Brothers Civil Construction, LLC		\$27.4000	\$2,520.80
730-12.26 CONDUIT 2" DIAMETER (PVC SCHEDULE 80)			
	162.000 L.F.		
Whaley Construction, LLC		\$22.2100	\$3,598.02
Jones Bros. Contractors, LLC		\$20.1900	\$3,270.78
Wright Brothers Civil Construction, LLC		\$22.5000	\$3,645.00
730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)			
	3.000 EACH		
Whaley Construction, LLC		\$11,000.0000	\$33,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$30,000.00
Wright Brothers Civil Construction, LLC		\$11,200.0000	\$33,600.00
730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)			
	2.000 EACH		
Whaley Construction, LLC		\$11,000.0000	\$22,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$20,000.00
Wright Brothers Civil Construction, LLC		\$11,200.0000	\$22,400.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Whaley Construction, LLC		\$27,500.0000	\$27,500.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Wright Brothers Civil Construction, LLC		\$27,900.0000	\$27,900.00
730-16.04 CONTROLLER (ATC)			
	1.000 EACH		
Whaley Construction, LLC		\$8,763.1700	\$8,763.17
Jones Bros. Contractors, LLC		\$7,966.5200	\$7,966.52
Wright Brothers Civil Construction, LLC		\$8,900.0000	\$8,900.00

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
730-23.95	CANTILEVER SIGNAL SUPPORT (2 @ 45' & 45')		
	1.000 EACH		
	Whaley Construction, LLC	\$44,000.0000	\$44,000.00
	Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
	Wright Brothers Civil Construction, LLC	\$45,000.0000	\$45,000.00
730-25.07	CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')		
	1.000 EACH		
	Whaley Construction, LLC	\$44,000.0000	\$44,000.00
	Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
	Wright Brothers Civil Construction, LLC	\$45,000.0000	\$45,000.00
740-07.04	GEOGRID REINFORCEMENT TYPE 2		
	1,956.000 S.Y.		
	Whaley Construction, LLC	\$6.7500	\$13,203.00
	Jones Bros. Contractors, LLC	\$10.0000	\$19,560.00
	Wright Brothers Civil Construction, LLC	\$7.1000	\$13,887.60
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	569.000 S.Y.		
	Whaley Construction, LLC	\$5.1200	\$2,913.28
	Jones Bros. Contractors, LLC	\$6.5000	\$3,698.50
	Wright Brothers Civil Construction, LLC	\$4.8000	\$2,731.20
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	4,490.000 S.Y.		
	Whaley Construction, LLC	\$4.8500	\$21,776.50
	Jones Bros. Contractors, LLC	\$3.5000	\$15,715.00
	Wright Brothers Civil Construction, LLC	\$5.0000	\$22,450.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	106.000 UNIT		
	Whaley Construction, LLC	\$583.0000	\$61,798.00
	Jones Bros. Contractors, LLC	\$48.5000	\$5,141.00
	Wright Brothers Civil Construction, LLC	\$55.0000	\$5,830.00
801-02	SEEDING (WITHOUT MULCH)		
	212.000 UNIT		
	Whaley Construction, LLC	\$37.4000	\$7,928.80
	Jones Bros. Contractors, LLC	\$36.7500	\$7,791.00
	Wright Brothers Civil Construction, LLC	\$41.6000	\$8,819.20
801-03	WATER (SEEDING & SODDING)		
	37.000 M.G.		
	Whaley Construction, LLC	\$104.5000	\$3,866.50
	Jones Bros. Contractors, LLC	\$125.0000	\$4,625.00
	Wright Brothers Civil Construction, LLC	\$142.0000	\$5,254.00

		UNIT PRICE	EXTENSION
803-01 SODDING (NEW SOD)			
	457.000 S.Y.		
Whaley Construction, LLC		\$7.1500	\$3,267.55
Jones Bros. Contractors, LLC		\$6.5000	\$2,970.50
Wright Brothers Civil Construction, LLC		\$7.3500	\$3,358.95
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	23,501.000 S.Y.		
Whaley Construction, LLC		\$1.3800	\$32,431.38
Jones Bros. Contractors, LLC		\$1.9800	\$46,531.98
Wright Brothers Civil Construction, LLC		\$2.2500	\$52,877.25
806-02.03 PROJECT MOWING			
	2.000 CYCL		
Whaley Construction, LLC		\$2,750.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$40,000.00
Wright Brothers Civil Construction, LLC		\$4,500.0000	\$9,000.00

		CONTRACT CNY221	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (EXIST. BRIDGE NO. 78-0A359-00.01)			
	1.000 LS		
Whaley Construction, LLC		\$598,452.7800	\$598,452.78
Jones Bros. Contractors, LLC		\$500,000.0000	\$500,000.00
Wright Brothers Civil Construction, LLC		\$500,000.0000	\$500,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	489.000 C.Y.		
Whaley Construction, LLC		\$35.0000	\$17,115.00
Jones Bros. Contractors, LLC		\$35.0000	\$17,115.00
Wright Brothers Civil Construction, LLC		\$14.1500	\$6,919.35
204-14 CORE DRILLING FOR PILES(ROCK)			
	300.000 L.F.		
Whaley Construction, LLC		\$395.0000	\$118,500.00
Jones Bros. Contractors, LLC		\$350.0000	\$105,000.00
Wright Brothers Civil Construction, LLC		\$324.0000	\$97,200.00
204-15 CORE DRILLING FOR PILES(SOIL)			
	388.000 L.F.		
Whaley Construction, LLC		\$184.0000	\$71,392.00
Jones Bros. Contractors, LLC		\$350.0000	\$135,800.00
Wright Brothers Civil Construction, LLC		\$110.0000	\$42,680.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	42.000 TON		
Whaley Construction, LLC		\$50.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$70.0000	\$2,940.00
Wright Brothers Civil Construction, LLC		\$178.0000	\$7,476.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	213,078.000 LB.		
Whaley Construction, LLC		\$2.0000	\$426,156.00
Jones Bros. Contractors, LLC		\$1.7500	\$372,886.50
Wright Brothers Civil Construction, LLC		\$1.6000	\$340,924.80
604-03.01 CLASS A CONCRETE (BRIDGES)			
	479.000 C.Y.		
Whaley Construction, LLC		\$1,426.3200	\$683,207.28
Jones Bros. Contractors, LLC		\$1,750.0000	\$838,250.00
Wright Brothers Civil Construction, LLC		\$1,090.0000	\$522,110.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	84,776.000 LB.		
Whaley Construction, LLC		\$2.5000	\$211,940.00
Jones Bros. Contractors, LLC		\$1.6500	\$139,880.40
Wright Brothers Civil Construction, LLC		\$1.4000	\$118,686.40

		CONTRACT CNY221	
		UNIT PRICE	EXTENSION
604-03.04 PAVEMENT @ BRIDGE ENDS			
	296.000 S.Y.		
Whaley Construction, LLC		\$602.0000	\$178,192.00
Jones Bros. Contractors, LLC		\$425.0000	\$125,800.00
Wright Brothers Civil Construction, LLC		\$385.0000	\$113,960.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	593.000 C.Y.		
Whaley Construction, LLC		\$1,250.0000	\$741,250.00
Jones Bros. Contractors, LLC		\$1,350.0000	\$800,550.00
Wright Brothers Civil Construction, LLC		\$1,545.0000	\$916,185.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	5,857.000 S.Y.		
Whaley Construction, LLC		\$13.2500	\$77,605.25
Jones Bros. Contractors, LLC		\$16.0000	\$93,712.00
Wright Brothers Civil Construction, LLC		\$11.5500	\$67,648.35
604-04.41 THREE STAR STATE EMBLEM			
	8.000 EACH		
Whaley Construction, LLC		\$1,750.0000	\$14,000.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$28,000.00
Wright Brothers Civil Construction, LLC		\$3,700.0000	\$29,600.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	2,109.000 S.Y.		
Whaley Construction, LLC		\$3.7800	\$7,972.02
Jones Bros. Contractors, LLC		\$4.3700	\$9,216.33
Wright Brothers Civil Construction, LLC		\$4.8500	\$10,228.65
606-03.03 STEEL PILES (12 INCH)			
	1,688.000 L.F.		
Whaley Construction, LLC		\$148.0000	\$249,824.00
Jones Bros. Contractors, LLC		\$80.0000	\$135,040.00
Wright Brothers Civil Construction, LLC		\$103.0000	\$173,864.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	30.000 EACH		
Whaley Construction, LLC		\$250.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$270.0000	\$8,100.00
Wright Brothers Civil Construction, LLC		\$388.0000	\$11,640.00
615-01.14 PRESTRESSED CONCRETE BULB TEE BEAM (8" WEB)(BT-63)			
	2,375.000 L.F.		
Whaley Construction, LLC		\$502.0000	\$1,192,250.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,187,500.00
Wright Brothers Civil Construction, LLC		\$545.0000	\$1,294,375.00

		UNIT PRICE	EXTENSION
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	768.000 L.F.		
Whaley Construction, LLC		\$117.0000	\$89,856.00
Jones Bros. Contractors, LLC		\$110.0000	\$84,480.00
Wright Brothers Civil Construction, LLC		\$113.0000	\$86,784.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	176.000 L.F.		
Whaley Construction, LLC		\$45.0000	\$7,920.00
Jones Bros. Contractors, LLC		\$50.0000	\$8,800.00
Wright Brothers Civil Construction, LLC		\$57.7500	\$10,164.00
710-09.02 6" PIPE UNDERDRAIN			
	38.000 L.F.		
Whaley Construction, LLC		\$45.0000	\$1,710.00
Jones Bros. Contractors, LLC		\$10.0000	\$380.00
Wright Brothers Civil Construction, LLC		\$23.8000	\$904.40

SUB-TOTAL ROADWAY

Whaley Construction, LLC	\$6,248,413.81
Jones Bros. Contractors, LLC	\$6,448,938.59
Wright Brothers Civil Construction, LLC	\$7,387,337.65

SUB-TOTAL BRIDGE

Whaley Construction, LLC	\$4,696,942.33
Jones Bros. Contractors, LLC	\$4,593,450.23
Wright Brothers Civil Construction, LLC	\$4,351,349.95

TOTAL CONTRACT

Whaley Construction, LLC	\$10,945,356.14
Jones Bros. Contractors, LLC	\$11,042,388.82
Wright Brothers Civil Construction, LLC	\$11,738,687.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

OBION COUNTY (Contract No. CNY219 Call 039)

66116-3216-04

THE CONSTRUCTION OF TURN LANES ON U.S. 51 (S.R. 3) AT GREENFIELD DRIVE/N. MORGAN STREET (L.M. 20.52 TO L.M. 20.84) FOR SIA
SUPPORT SERVING WILLIAMS SAUSAGE HQ.

PROJECT LENGTH - 0.251 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

	TOTAL CONTRACT
Ford Construction Company	\$1,263,239.41

			CONTRACT	CNY219
			UNIT PRICE	EXTENSION
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	217.000 TON		
	Ford Construction Company		\$150.0000	\$32,550.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	716.000 TON		
	Ford Construction Company		\$120.0000	\$85,920.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	348.000 TON		
	Ford Construction Company		\$127.0000	\$44,196.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	4.000 TON		
	Ford Construction Company		\$200.0000	\$800.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	14.000 TON		
	Ford Construction Company		\$5.0000	\$70.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	7.000 TON		
	Ford Construction Company		\$500.0000	\$3,500.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT	1,300.000 L.F.		
	Ford Construction Company		\$7.0000	\$9,100.00
411-02.10	ACS MIX(PG70-22) GRADING D	1,001.000 TON		
	Ford Construction Company		\$145.0000	\$145,145.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	0.243 L.M.		
	Ford Construction Company		\$2,500.0000	\$607.50
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	0.389 L.M.		
	Ford Construction Company		\$2,500.0000	\$972.50
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	830.000 TON		
	Ford Construction Company		\$52.0000	\$43,160.00
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	14.000 L.F.		
	Ford Construction Company		\$100.0000	\$1,400.00

		CONTRACT CNY219	
		UNIT PRICE	EXTENSION
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)		
	14.000 L.F.		
	Ford Construction Company	\$132.0000	\$1,848.00
611-38.02	CATCH BASINS, TYPE 38, > 4' - 8' DEPTH		
	1.000 EACH		
	Ford Construction Company	\$7,900.0000	\$7,900.00
611-38.03	CATCH BASINS, TYPE 38, > 8' - 12' DEPTH		
	1.000 EACH		
	Ford Construction Company	\$12,900.0000	\$12,900.00
621-03.02	18" TEMPORARY DRAINAGE PIPE		
	50.000 L.F.		
	Ford Construction Company	\$95.0000	\$4,750.00
703-01	PORTLAND CEMENT CONCRETE DITCH PAVING		
	265.000 C.Y.		
	Ford Construction Company	\$1,400.0000	\$371,000.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	100.000 TON		
	Ford Construction Company	\$50.0000	\$5,000.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
	467.000 L.F.		
	Ford Construction Company	\$28.0000	\$13,076.00
710-05	LATERAL UNDERDRAIN		
	45.000 L.F.		
	Ford Construction Company	\$25.0000	\$1,125.00
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)		
	1.000 EACH		
	Ford Construction Company	\$1,500.0000	\$1,500.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
	1.000 EACH		
	Ford Construction Company	\$1,500.0000	\$1,500.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Ford Construction Company	\$35,000.0000	\$35,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	125.000 EACH		
	Ford Construction Company	\$35.0000	\$4,375.00

			CONTRACT	CNY219
			UNIT PRICE	EXTENSION
712-05.01	WARNING LIGHTS (TYPE A)			
		60.000 EACH		
	Ford Construction Company		\$25.0000	\$1,500.00
712-05.03	WARNING LIGHTS (TYPE C)			
		60.000 EACH		
	Ford Construction Company		\$25.0000	\$1,500.00
712-06	SIGNS (CONSTRUCTION)			
		568.000 S.F.		
	Ford Construction Company		\$7.3500	\$4,174.80
712-08.03	ARROW BOARD (TYPE C)			
		2.000 EACH		
	Ford Construction Company		\$900.0000	\$1,800.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
		4,200.000 L.F.		
	Ford Construction Company		\$8.0000	\$33,600.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS			
		1.000 LS		
	Ford Construction Company		\$200.0000	\$200.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		2.000 EACH		
	Ford Construction Company		\$6,600.0000	\$13,200.00
713-16.20	SIGNS (BIKE ROUTE, D11-1)			
		2.000 EACH		
	Ford Construction Company		\$150.0000	\$300.00
713-16.21	SIGNS (WRONG WAY, R5-1A)			
		4.000 EACH		
	Ford Construction Company		\$195.0000	\$780.00
713-16.23	SIGNS (KEEP RIGHT, R4-7)			
		2.000 EACH		
	Ford Construction Company		\$195.0000	\$390.00
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
		44.000 EACH		
	Ford Construction Company		\$44.0000	\$1,936.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
		36.000 EACH		
	Ford Construction Company		\$44.0000	\$1,584.00

		CONTRACT	CNY219
		UNIT PRICE	EXTENSION
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	41.000 EACH		
	Ford Construction Company	\$18.7500	\$768.75
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	220.000 S.Y.		
	Ford Construction Company	\$36.0000	\$7,920.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	76.000 L.F.		
	Ford Construction Company	\$21.0000	\$1,596.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	8.000 EACH		
	Ford Construction Company	\$220.0000	\$1,760.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)		
	1.000 EACH		
	Ford Construction Company	\$420.0000	\$420.00
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)		
	7,150.000 L.F.		
	Ford Construction Company	\$1.1800	\$8,437.00
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)		
	1.000 EACH		
	Ford Construction Company	\$190.0000	\$190.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	0.563 L.M.		
	Ford Construction Company	\$9,785.0000	\$5,508.96
716-05.21	PAINTED PAVEMENT MARKING(4"DOTTED LINE)		
	200.000 L.F.		
	Ford Construction Company	\$1.0000	\$200.00
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)		
	1,240.000 L.F.		
	Ford Construction Company	\$1.0000	\$1,240.00
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)		
	1.000 EACH		
	Ford Construction Company	\$200.0000	\$200.00
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)		
	200.000 L.F.		
	Ford Construction Company	\$1.0000	\$200.00

		CONTRACT CNY219	
		UNIT PRICE	EXTENSION
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	Ford Construction Company	\$15,300.0000	\$8,613.90
717-01	MOBILIZATION		
	Ford Construction Company	\$116,000.0000	\$116,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	Ford Construction Company	\$6.0000	\$1,032.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	Ford Construction Company	\$100.0000	\$400.00
801-02	SEEDING (WITHOUT MULCH)		
	Ford Construction Company	\$100.0000	\$400.00
801-03	WATER (SEEDING & SODDING)		
	Ford Construction Company	\$25.0000	\$875.00
803-01	SODDING (NEW SOD)		
	Ford Construction Company	\$7.5000	\$5,880.00

SUB-TOTAL ROADWAY

Ford Construction Company	\$1,263,239.41
---------------------------	----------------

TOTAL CONTRACT

Ford Construction Company	\$1,263,239.41
---------------------------	----------------

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

PERRY COUNTY (Contract No. CNY229 Call 040)

BRZ-921(17),68LCOU-F3-003

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON SOUTH MILL STREET OVER THE BUFFALO RIVER (L.M. 0.22) IN LINDEN, INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.218 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

DBE GOAL 8.00%

	TOTAL CONTRACT
Dement Construction Company, LLC	\$8,851,388.85
Bell & Associates Construction, LLC	\$12,014,985.70
Jones Bros. Contractors, LLC	\$15,421,127.84

		CONTRACT CNY229	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Dement Construction Company, LLC	\$100,000.0000	\$100,000.00
	Bell & Associates Construction, LLC	\$41,399.4600	\$41,399.46
	Jones Bros. Contractors, LLC	\$55,000.0000	\$55,000.00
109-10.01	TRAINEE		
	1,680.000 HOUR		
	Dement Construction Company, LLC	\$0.8000	\$1,344.00
	Bell & Associates Construction, LLC	\$0.8000	\$1,344.00
	Jones Bros. Contractors, LLC	\$0.8000	\$1,344.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Dement Construction Company, LLC	\$100,000.0000	\$100,000.00
	Bell & Associates Construction, LLC	\$67,751.0000	\$67,751.00
	Jones Bros. Contractors, LLC	\$115,920.8100	\$115,920.81
202-04.01	REMOVAL OF STRUCTURES (CROSS DRAIN HEADWALL, 112+22.00)		
	1.000 LS		
	Dement Construction Company, LLC	\$500.0000	\$500.00
	Bell & Associates Construction, LLC	\$1,737.6600	\$1,737.66
	Jones Bros. Contractors, LLC	\$1,000.0000	\$1,000.00
202-04.02	REMOVAL OF STRUCTURES (CONCRETE DITCH & 12" CMP, 104+57.00)		
	1.000 LS		
	Dement Construction Company, LLC	\$1,000.0000	\$1,000.00
	Bell & Associates Construction, LLC	\$1,929.1900	\$1,929.19
	Jones Bros. Contractors, LLC	\$1,000.0000	\$1,000.00
202-04.03	REMOVAL OF STRUCTURES (CONCRETE DITCH & 12" CMP, 104+59.00)		
	1.000 LS		
	Dement Construction Company, LLC	\$1,000.0000	\$1,000.00
	Bell & Associates Construction, LLC	\$2,324.6600	\$2,324.66
	Jones Bros. Contractors, LLC	\$1,000.0000	\$1,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	2,074.000 C.Y.		
	Dement Construction Company, LLC	\$27.0000	\$55,998.00
	Bell & Associates Construction, LLC	\$82.0500	\$170,171.70
	Jones Bros. Contractors, LLC	\$60.0000	\$124,440.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	4,100.000 TON		
	Dement Construction Company, LLC	\$30.0000	\$123,000.00
	Bell & Associates Construction, LLC	\$55.4200	\$227,222.00
	Jones Bros. Contractors, LLC	\$52.0000	\$213,200.00

		CONTRACT CNY229	
		UNIT PRICE	EXTENSION
203-04	PLACING AND SPREADING TOPSOIL		
	5.000 C.Y.		
	Dement Construction Company, LLC	\$13.0000	\$65.00
	Bell & Associates Construction, LLC	\$1,195.7700	\$5,978.85
	Jones Bros. Contractors, LLC	\$200.0000	\$1,000.00
203-06	WATER		
	15.000 M.G.		
	Dement Construction Company, LLC	\$25.0000	\$375.00
	Bell & Associates Construction, LLC	\$119.6800	\$1,795.20
	Jones Bros. Contractors, LLC	\$7.0000	\$105.00
203-50	CONSTRUCTION OF HAUL ROAD		
	1.000 LS		
	Dement Construction Company, LLC	\$400,000.0000	\$400,000.00
	Bell & Associates Construction, LLC	\$1,098,250.6800	\$1,098,250.68
	Jones Bros. Contractors, LLC	\$1,900,000.0000	\$1,900,000.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
	6.500 C.Y.		
	Dement Construction Company, LLC	\$1,000.0000	\$6,500.00
	Bell & Associates Construction, LLC	\$594.1600	\$3,862.04
	Jones Bros. Contractors, LLC	\$600.0000	\$3,900.00
209-05	SEDIMENT REMOVAL		
	46.000 C.Y.		
	Dement Construction Company, LLC	\$50.0000	\$2,300.00
	Bell & Associates Construction, LLC	\$140.0900	\$6,444.14
	Jones Bros. Contractors, LLC	\$90.0000	\$4,140.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	1,075.000 L.F.		
	Dement Construction Company, LLC	\$7.2500	\$7,793.75
	Bell & Associates Construction, LLC	\$5.6400	\$6,063.00
	Jones Bros. Contractors, LLC	\$5.0000	\$5,375.00
209-08.07	ROCK CHECK DAM		
	3.000 EACH		
	Dement Construction Company, LLC	\$400.0000	\$1,200.00
	Bell & Associates Construction, LLC	\$1,423.0300	\$4,269.09
	Jones Bros. Contractors, LLC	\$1,200.0000	\$3,600.00
209-08.08	ENHANCED ROCK CHECK DAM		
	2.000 EACH		
	Dement Construction Company, LLC	\$700.0000	\$1,400.00
	Bell & Associates Construction, LLC	\$1,718.3300	\$3,436.66
	Jones Bros. Contractors, LLC	\$2,050.0000	\$4,100.00

		CONTRACT CNY229	
		UNIT PRICE	EXTENSION
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
	2.000 EACH		
	Dement Construction Company, LLC	\$600.0000	\$1,200.00
	Bell & Associates Construction, LLC	\$161.1000	\$322.20
	Jones Bros. Contractors, LLC	\$1,500.0000	\$3,000.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)		
	1.000 EACH		
	Dement Construction Company, LLC	\$2,000.0000	\$2,000.00
	Bell & Associates Construction, LLC	\$1,879.4300	\$1,879.43
	Jones Bros. Contractors, LLC	\$2,600.0000	\$2,600.00
209-40.42	CATCH BASIN FILTER ASSEMBLY(TYPE 2)		
	1.000 EACH		
	Dement Construction Company, LLC	\$2,200.0000	\$2,200.00
	Bell & Associates Construction, LLC	\$1,073.9600	\$1,073.96
	Jones Bros. Contractors, LLC	\$3,200.0000	\$3,200.00
209-65.04	TEMPORARY IN STREAM DIVERSION		
	800.000 L.F.		
	Dement Construction Company, LLC	\$50.0000	\$40,000.00
	Bell & Associates Construction, LLC	\$50.3900	\$40,312.00
	Jones Bros. Contractors, LLC	\$150.0000	\$120,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	494.000 TON		
	Dement Construction Company, LLC	\$40.0000	\$19,760.00
	Bell & Associates Construction, LLC	\$70.2100	\$34,683.74
	Jones Bros. Contractors, LLC	\$76.0000	\$37,544.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	837.000 TON		
	Dement Construction Company, LLC	\$50.0000	\$41,850.00
	Bell & Associates Construction, LLC	\$71.1300	\$59,535.81
	Jones Bros. Contractors, LLC	\$67.0000	\$56,079.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	75.000 TON		
	Dement Construction Company, LLC	\$260.0000	\$19,500.00
	Bell & Associates Construction, LLC	\$210.5000	\$15,787.50
	Jones Bros. Contractors, LLC	\$359.0000	\$26,925.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	2.800 TON		
	Dement Construction Company, LLC	\$400.0000	\$1,120.00
	Bell & Associates Construction, LLC	\$241.6400	\$676.59
	Jones Bros. Contractors, LLC	\$1,033.0000	\$2,892.40

		CONTRACT CNY229	
		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	8.500 TON		
	Dement Construction Company, LLC	\$25.0000	\$212.50
	Bell & Associates Construction, LLC	\$10.7400	\$91.29
	Jones Bros. Contractors, LLC	\$65.0000	\$552.50
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	1.100 TON		
	Dement Construction Company, LLC	\$900.0000	\$990.00
	Bell & Associates Construction, LLC	\$2,684.8900	\$2,953.38
	Jones Bros. Contractors, LLC	\$988.0000	\$1,086.80
411-01.10	ACS MIX(PG64-22) GRADING D		
	113.000 TON		
	Dement Construction Company, LLC	\$295.0000	\$33,335.00
	Bell & Associates Construction, LLC	\$206.2000	\$23,300.60
	Jones Bros. Contractors, LLC	\$324.0000	\$36,612.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	43.000 TON		
	Dement Construction Company, LLC	\$240.0000	\$10,320.00
	Bell & Associates Construction, LLC	\$257.7500	\$11,083.25
	Jones Bros. Contractors, LLC	\$450.0000	\$19,350.00
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)		
	46.000 L.F.		
	Dement Construction Company, LLC	\$125.0000	\$5,750.00
	Bell & Associates Construction, LLC	\$337.2200	\$15,512.12
	Jones Bros. Contractors, LLC	\$200.0000	\$9,200.00
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)		
	2.000 C.Y.		
	Dement Construction Company, LLC	\$1,500.0000	\$3,000.00
	Bell & Associates Construction, LLC	\$4,422.7000	\$8,845.40
	Jones Bros. Contractors, LLC	\$3,200.0000	\$6,400.00
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)		
	93.000 LB.		
	Dement Construction Company, LLC	\$3.0000	\$279.00
	Bell & Associates Construction, LLC	\$2.2000	\$204.60
	Jones Bros. Contractors, LLC	\$4.0000	\$372.00
611-07.33	30IN ENDWALL (SIDE DRAIN)		
	1.000 EACH		
	Dement Construction Company, LLC	\$10,000.0000	\$10,000.00
	Bell & Associates Construction, LLC	\$20,198.2500	\$20,198.25
	Jones Bros. Contractors, LLC	\$16,500.0000	\$16,500.00

		CONTRACT CNY229	
		UNIT PRICE	EXTENSION
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	1.000 EACH		
Dement Construction Company, LLC		\$7,000.0000	\$7,000.00
Bell & Associates Construction, LLC		\$8,695.8500	\$8,695.85
Jones Bros. Contractors, LLC		\$13,500.0000	\$13,500.00
620-05.10 CONCRETE PARAPET CURVED WALL (<=TO 40MPH)			
	24.000 L.F.		
Dement Construction Company, LLC		\$1,000.0000	\$24,000.00
Bell & Associates Construction, LLC		\$755.3600	\$18,128.64
Jones Bros. Contractors, LLC		\$250.0000	\$6,000.00
702-01 CONCRETE CURB			
	4.000 C.Y.		
Dement Construction Company, LLC		\$2,500.0000	\$10,000.00
Bell & Associates Construction, LLC		\$536.9800	\$2,147.92
Jones Bros. Contractors, LLC		\$1,500.0000	\$6,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	93.000 L.F.		
Dement Construction Company, LLC		\$43.7400	\$4,067.82
Bell & Associates Construction, LLC		\$37.5900	\$3,495.87
Jones Bros. Contractors, LLC		\$35.0000	\$3,255.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	1.000 EACH		
Dement Construction Company, LLC		\$1,245.0000	\$1,245.00
Bell & Associates Construction, LLC		\$4,134.7400	\$4,134.74
Jones Bros. Contractors, LLC		\$3,850.0000	\$3,850.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Dement Construction Company, LLC		\$3,264.0000	\$3,264.00
Bell & Associates Construction, LLC		\$4,779.1100	\$4,779.11
Jones Bros. Contractors, LLC		\$4,450.0000	\$4,450.00
705-20.22 REUSABLE CRSH CUSHION NARW (MASH TL-3)			
	2.000 EACH		
Dement Construction Company, LLC		\$30,000.0000	\$60,000.00
Bell & Associates Construction, LLC		\$43,817.4800	\$87,634.96
Jones Bros. Contractors, LLC		\$53,400.0000	\$106,800.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	380.000 L.F.		
Dement Construction Company, LLC		\$7.0000	\$2,660.00
Bell & Associates Construction, LLC		\$1.8800	\$714.40
Jones Bros. Contractors, LLC		\$2.5000	\$950.00

		CONTRACT CNY229	
		UNIT PRICE	EXTENSION
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	124.000 TON		
	Dement Construction Company, LLC	\$55.0000	\$6,820.00
	Bell & Associates Construction, LLC	\$87.6300	\$10,866.12
	Jones Bros. Contractors, LLC	\$100.0000	\$12,400.00
709-05.08	MACHINED RIP-RAP (CLASS B)		
	1,100.000 TON		
	Dement Construction Company, LLC	\$55.0000	\$60,500.00
	Bell & Associates Construction, LLC	\$57.7000	\$63,470.00
	Jones Bros. Contractors, LLC	\$80.0000	\$88,000.00
709-05.09	MACHINED RIP-RAP (CLASS C)		
	200.000 TON		
	Dement Construction Company, LLC	\$55.0000	\$11,000.00
	Bell & Associates Construction, LLC	\$144.7900	\$28,958.00
	Jones Bros. Contractors, LLC	\$100.0000	\$20,000.00
711-05.81	32IN HALF SIZE SINGLE SLOPE CONCRETE BARRIER WALL		
	879.000 L.F.		
	Dement Construction Company, LLC	\$400.0000	\$351,600.00
	Bell & Associates Construction, LLC	\$302.5500	\$265,941.45
	Jones Bros. Contractors, LLC	\$352.0000	\$309,408.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Dement Construction Company, LLC	\$51,950.0000	\$51,950.00
	Bell & Associates Construction, LLC	\$19,612.8100	\$19,612.81
	Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	50.000 EACH		
	Dement Construction Company, LLC	\$25.0000	\$1,250.00
	Bell & Associates Construction, LLC	\$33.2900	\$1,664.50
	Jones Bros. Contractors, LLC	\$35.0000	\$1,750.00
712-05.01	WARNING LIGHTS (TYPE A)		
	32.000 EACH		
	Dement Construction Company, LLC	\$25.0000	\$800.00
	Bell & Associates Construction, LLC	\$32.2200	\$1,031.04
	Jones Bros. Contractors, LLC	\$25.0000	\$800.00
712-06	SIGNS (CONSTRUCTION)		
	436.000 S.F.		
	Dement Construction Company, LLC	\$7.3500	\$3,204.60
	Bell & Associates Construction, LLC	\$8.0500	\$3,509.80
	Jones Bros. Contractors, LLC	\$7.3500	\$3,204.60

		CONTRACT CNY229	
		UNIT PRICE	EXTENSION
712-07.02 TEMPORARY BARRICADES (TYPE II)			
	84.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$2,100.00
Bell & Associates Construction, LLC		\$21.7500	\$1,827.00
Jones Bros. Contractors, LLC		\$25.0000	\$2,100.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	3.000 EACH		
Dement Construction Company, LLC		\$30.0000	\$90.00
Bell & Associates Construction, LLC		\$32.2200	\$96.66
Jones Bros. Contractors, LLC		\$30.0000	\$90.00
713-15.01 REMOVAL OF EXISTING SIGN POST			
	1.000 EACH		
Dement Construction Company, LLC		\$25.0000	\$25.00
Bell & Associates Construction, LLC		\$26.8500	\$26.85
Jones Bros. Contractors, LLC		\$25.0000	\$25.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
Dement Construction Company, LLC		\$100.0000	\$100.00
Bell & Associates Construction, LLC		\$107.4000	\$107.40
Jones Bros. Contractors, LLC		\$100.0000	\$100.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	3.000 EACH		
Dement Construction Company, LLC		\$7,500.0000	\$22,500.00
Bell & Associates Construction, LLC		\$9,128.6400	\$27,385.92
Jones Bros. Contractors, LLC		\$7,500.0000	\$22,500.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	15.000 EACH		
Dement Construction Company, LLC		\$300.0000	\$4,500.00
Bell & Associates Construction, LLC		\$214.7900	\$3,221.85
Jones Bros. Contractors, LLC		\$300.0000	\$4,500.00
716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)			
	1.000 L.M.		
Dement Construction Company, LLC		\$8,000.0000	\$8,000.00
Bell & Associates Construction, LLC		\$10,739.5800	\$10,739.58
Jones Bros. Contractors, LLC		\$8,000.0000	\$8,000.00
716-15.10 PREFORMED PERMANENT TAPE (6IN LINE)			
	3,168.000 L.F.		
Dement Construction Company, LLC		\$1.0000	\$3,168.00
Bell & Associates Construction, LLC		\$8.5900	\$27,213.12
Jones Bros. Contractors, LLC		\$7.0000	\$22,176.00

		CONTRACT CNY229	
		UNIT PRICE	EXTENSION
717-01	MOBILIZATION		
	1.000 LS		
	Dement Construction Company, LLC	\$848,500.0000	\$848,500.00
	Bell & Associates Construction, LLC	\$1,081,348.7100	\$1,081,348.71
	Jones Bros. Contractors, LLC	\$1,482,711.0000	\$1,482,711.00
740-07.04	GEOGRID REINFORCEMENT TYPE 2		
	1,505.000 S.Y.		
	Dement Construction Company, LLC	\$7.5000	\$11,287.50
	Bell & Associates Construction, LLC	\$6.7500	\$10,158.75
	Jones Bros. Contractors, LLC	\$13.0000	\$19,565.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	409.000 S.Y.		
	Dement Construction Company, LLC	\$4.0000	\$1,636.00
	Bell & Associates Construction, LLC	\$22.5700	\$9,231.13
	Jones Bros. Contractors, LLC	\$8.0000	\$3,272.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	3,219.000 S.Y.		
	Dement Construction Company, LLC	\$3.0000	\$9,657.00
	Bell & Associates Construction, LLC	\$9.5400	\$30,709.26
	Jones Bros. Contractors, LLC	\$7.1000	\$22,854.90
740-11.02	TEMPORARY SEDIMENT TUBE 12IN		
	1,550.000 L.F.		
	Dement Construction Company, LLC	\$4.0000	\$6,200.00
	Bell & Associates Construction, LLC	\$3.7600	\$5,828.00
	Jones Bros. Contractors, LLC	\$9.0000	\$13,950.00
801-01	SEEDING (WITH MULCH)		
	13.000 UNIT		
	Dement Construction Company, LLC	\$200.0000	\$2,600.00
	Bell & Associates Construction, LLC	\$107.4000	\$1,396.20
	Jones Bros. Contractors, LLC	\$100.0000	\$1,300.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	13.000 UNIT		
	Dement Construction Company, LLC	\$225.0000	\$2,925.00
	Bell & Associates Construction, LLC	\$107.4000	\$1,396.20
	Jones Bros. Contractors, LLC	\$100.0000	\$1,300.00
801-01.35	GRASS SEED MIX (RIPZN/FLPL) W/MULCH		
	2.000 UNIT		
	Dement Construction Company, LLC	\$450.0000	\$900.00
	Bell & Associates Construction, LLC	\$322.1900	\$644.38
	Jones Bros. Contractors, LLC	\$250.0000	\$500.00

		CONTRACT CNY229	
		UNIT PRICE	EXTENSION
801-03	WATER (SEEDING & SODDING)		
	3.000 M.G.		
	Dement Construction Company, LLC	\$100.0000	\$300.00
	Bell & Associates Construction, LLC	\$214.7900	\$644.37
	Jones Bros. Contractors, LLC	\$200.0000	\$600.00
802-12.01	ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)		
	22.000 EACH		
	Dement Construction Company, LLC	\$25.0000	\$550.00
	Bell & Associates Construction, LLC	\$21.4800	\$472.56
	Jones Bros. Contractors, LLC	\$20.0000	\$440.00
802-12.26	PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)		
	22.000 EACH		
	Dement Construction Company, LLC	\$25.0000	\$550.00
	Bell & Associates Construction, LLC	\$21.4800	\$472.56
	Jones Bros. Contractors, LLC	\$20.0000	\$440.00
802-12.31	QUERCUS FALCATA (SOUTHERN RED OAK SEEDLNG B.R.)		
	22.000 EACH		
	Dement Construction Company, LLC	\$25.0000	\$550.00
	Bell & Associates Construction, LLC	\$21.4800	\$472.56
	Jones Bros. Contractors, LLC	\$20.0000	\$440.00
802-12.34	QUERCUS MUEHLENBERGII (CHINKAPIN OAK SEEDLNG B.R.)		
	22.000 EACH		
	Dement Construction Company, LLC	\$25.0000	\$550.00
	Bell & Associates Construction, LLC	\$21.4800	\$472.56
	Jones Bros. Contractors, LLC	\$20.0000	\$440.00
802-16.01	SALIX NIGRA (BLACK WILLOW 3FT LIVE STAKES)		
	125.000 EACH		
	Dement Construction Company, LLC	\$15.0000	\$1,875.00
	Bell & Associates Construction, LLC	\$32.2200	\$4,027.50
	Jones Bros. Contractors, LLC	\$20.0000	\$2,500.00
805-12.02	EROSION CONTROL BLANKET (TYPE II)		
	1,000.000 S.Y.		
	Dement Construction Company, LLC	\$4.0000	\$4,000.00
	Bell & Associates Construction, LLC	\$2.1500	\$2,150.00
	Jones Bros. Contractors, LLC	\$4.0000	\$4,000.00

BRIDGE CATEGORY	CONTRACT CNY229	
	UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS		
	1.000 LS	
Dement Construction Company, LLC	\$10,000.0000	\$10,000.00
Bell & Associates Construction, LLC	\$72,223.6500	\$72,223.65
Jones Bros. Contractors, LLC	\$67,250.0000	\$67,250.00
202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. LOC. NO. 68-00921-00.22)		
	1.000 LS	
Dement Construction Company, LLC	\$500,000.0000	\$500,000.00
Bell & Associates Construction, LLC	\$743,684.2200	\$743,684.22
Jones Bros. Contractors, LLC	\$1,310,000.0000	\$1,310,000.00
204-02.01 DRY EXCAVATION (BRIDGES)		
	264.000 C.Y.	
Dement Construction Company, LLC	\$35.0000	\$9,240.00
Bell & Associates Construction, LLC	\$34.3000	\$9,055.20
Jones Bros. Contractors, LLC	\$30.0000	\$7,920.00
204-05.01 CORE DRILLING AND SAMPLING		
	478.000 L.F.	
Dement Construction Company, LLC	\$110.0000	\$52,580.00
Bell & Associates Construction, LLC	\$118.1400	\$56,470.92
Jones Bros. Contractors, LLC	\$2,500.0000	\$1,195,000.00
303-01.02 GRANULAR BACKFILL (BRIDGES)		
	57.000 TON	
Dement Construction Company, LLC	\$70.0000	\$3,990.00
Bell & Associates Construction, LLC	\$165.7500	\$9,447.75
Jones Bros. Contractors, LLC	\$25.0000	\$1,425.00
602-04.01 STEEL STRUCTURES (BR. ID NO. 68F02430001, 107+95.00)		
	1.000 LS	
Dement Construction Company, LLC	\$2,334,000.0000	\$2,334,000.00
Bell & Associates Construction, LLC	\$3,401,499.5200	\$3,401,499.52
Jones Bros. Contractors, LLC	\$3,300,000.0000	\$3,300,000.00
604-01.20 BOX TUBE SAFETY RAIL		
	879.000 L.F.	
Dement Construction Company, LLC	\$180.0000	\$158,220.00
Bell & Associates Construction, LLC	\$297.1100	\$261,159.69
Jones Bros. Contractors, LLC	\$250.0000	\$219,750.00
604-02.03 EPOXY COATED REINFORCING STEEL		
	237,434.000 LB.	
Dement Construction Company, LLC	\$1.7500	\$415,509.50
Bell & Associates Construction, LLC	\$1.4800	\$351,402.32
Jones Bros. Contractors, LLC	\$2.0000	\$474,868.00

		CONTRACT CNY229	
		UNIT PRICE	EXTENSION
604-03.01 CLASS A CONCRETE (BRIDGES)			
	343.000 C.Y.		
Dement Construction Company, LLC		\$850.0000	\$291,550.00
Bell & Associates Construction, LLC		\$2,070.3500	\$710,130.05
Jones Bros. Contractors, LLC		\$1,500.0000	\$514,500.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	53,921.000 LB.		
Dement Construction Company, LLC		\$1.5000	\$80,881.50
Bell & Associates Construction, LLC		\$1.1400	\$61,469.94
Jones Bros. Contractors, LLC		\$1.5000	\$80,881.50
604-03.04 PAVEMENT @ BRIDGE ENDS			
	230.000 S.Y.		
Dement Construction Company, LLC		\$400.0000	\$92,000.00
Bell & Associates Construction, LLC		\$695.1800	\$159,891.40
Jones Bros. Contractors, LLC		\$410.0000	\$94,300.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	968.000 C.Y.		
Dement Construction Company, LLC		\$950.0000	\$919,600.00
Bell & Associates Construction, LLC		\$994.9100	\$963,072.88
Jones Bros. Contractors, LLC		\$1,200.0000	\$1,161,600.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	2,189.000 S.Y.		
Dement Construction Company, LLC		\$10.9500	\$23,969.55
Bell & Associates Construction, LLC		\$11.7600	\$25,742.64
Jones Bros. Contractors, LLC		\$21.0000	\$45,969.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	2,327.000 S.Y.		
Dement Construction Company, LLC		\$4.3200	\$10,052.64
Bell & Associates Construction, LLC		\$4.5500	\$10,587.85
Jones Bros. Contractors, LLC		\$8.2000	\$19,081.40
604-11.01 EXPANSION DEVICE (STRIP SEAL, 4" MOVEMENT)			
	94.000 L.F.		
Dement Construction Company, LLC		\$1,000.0000	\$94,000.00
Bell & Associates Construction, LLC		\$825.8100	\$77,626.14
Jones Bros. Contractors, LLC		\$800.0000	\$75,200.00
606-02.03 STEEL PILES (10 INCH)			
	564.000 L.F.		
Dement Construction Company, LLC		\$40.0000	\$22,560.00
Bell & Associates Construction, LLC		\$72.3100	\$40,782.84
Jones Bros. Contractors, LLC		\$74.0000	\$41,736.00

		CONTRACT CNY229	
		UNIT PRICE	EXTENSION
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	20.000 EACH		
Dement Construction Company, LLC		\$300.0000	\$6,000.00
Bell & Associates Construction, LLC		\$448.7600	\$8,975.20
Jones Bros. Contractors, LLC		\$300.0000	\$6,000.00
610-10.45 DECK DRAINS (GRATE INLET-TYPE 2)			
	23.000 EACH		
Dement Construction Company, LLC		\$1,000.0000	\$23,000.00
Bell & Associates Construction, LLC		\$2,318.9300	\$53,335.39
Jones Bros. Contractors, LLC		\$2,000.0000	\$46,000.00
615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)			
	1,138.000 L.F.		
Dement Construction Company, LLC		\$325.0000	\$369,850.00
Bell & Associates Construction, LLC		\$490.4400	\$558,120.72
Jones Bros. Contractors, LLC		\$500.0000	\$569,000.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	767.000 L.F.		
Dement Construction Company, LLC		\$200.0000	\$153,400.00
Bell & Associates Construction, LLC		\$85.2600	\$65,394.42
Jones Bros. Contractors, LLC		\$150.0000	\$115,050.00
625-01.10 CAMERA INSPECTION - DRILLED SHAFT (DRY)			
	6.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$3,000.00
Bell & Associates Construction, LLC		\$2,147.9200	\$12,887.52
Jones Bros. Contractors, LLC		\$4,000.0000	\$24,000.00
625-01.11 CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)			
	6.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$3,000.00
Bell & Associates Construction, LLC		\$2,147.9200	\$12,887.52
Jones Bros. Contractors, LLC		\$500.0000	\$3,000.00
625-02.01 DRILLED SHAFT-SOIL (4'-0" DIA.)			
	169.000 V.F.		
Dement Construction Company, LLC		\$1,055.0000	\$178,295.00
Bell & Associates Construction, LLC		\$1,295.9800	\$219,020.62
Jones Bros. Contractors, LLC		\$1,121.2300	\$189,487.87
625-02.13 DRILLED SHAFT-ROCK (4'-0"/3'-6" DIA.)			
	189.000 V.F.		
Dement Construction Company, LLC		\$1,055.0000	\$199,395.00
Bell & Associates Construction, LLC		\$1,316.5900	\$248,835.51
Jones Bros. Contractors, LLC		\$1,318.7500	\$249,243.75

		UNIT PRICE	EXTENSION
625-02.25 DRILLED SHAFT CASING-PERMANENT (4'-0" INSIDE DIAMETER)			
	110.000 V.F.		
Dement Construction Company, LLC		\$1,020.0000	\$112,200.00
Bell & Associates Construction, LLC		\$517.9800	\$56,977.80
Jones Bros. Contractors, LLC		\$1,275.0000	\$140,250.00
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE			
	162.000 C.Y.		
Dement Construction Company, LLC		\$770.0000	\$124,740.00
Bell & Associates Construction, LLC		\$406.4900	\$65,851.38
Jones Bros. Contractors, LLC		\$962.5000	\$155,925.00
625-02.44 DRILLED SHAFT REINFORCING STEEL			
	56,713.000 LB.		
Dement Construction Company, LLC		\$1.7300	\$98,113.49
Bell & Associates Construction, LLC		\$1.6800	\$95,277.84
Jones Bros. Contractors, LLC		\$5.0000	\$283,565.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	149.000 L.F.		
Dement Construction Company, LLC		\$85.0000	\$12,665.00
Bell & Associates Construction, LLC		\$74.1300	\$11,045.37
Jones Bros. Contractors, LLC		\$63.1900	\$9,415.31
710-09.02 6" PIPE UNDERDRAIN			
	40.000 L.F.		
Dement Construction Company, LLC		\$14.0000	\$560.00
Bell & Associates Construction, LLC		\$51.3300	\$2,053.20
Jones Bros. Contractors, LLC		\$25.0000	\$1,000.00
714-01 STRUCTURAL LIGHTING			
	1.000 LS		
Dement Construction Company, LLC		\$23,100.0000	\$23,100.00
Bell & Associates Construction, LLC		\$24,808.4200	\$24,808.42
Jones Bros. Contractors, LLC		\$23,100.0000	\$23,100.00

SUB-TOTAL ROADWAY

Dement Construction Company, LLC	\$2,525,917.17
Bell & Associates Construction, LLC	\$3,625,267.78
Jones Bros. Contractors, LLC	\$4,996,610.01

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$6,325,471.68
Bell & Associates Construction, LLC	\$8,389,717.92
Jones Bros. Contractors, LLC	\$10,424,517.83

TOTAL CONTRACT

Dement Construction Company, LLC	\$8,851,388.85
Bell & Associates Construction, LLC	\$12,014,985.70
Jones Bros. Contractors, LLC	\$15,421,127.84

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

RUTHERFORD COUNTY (Contract No. CNY236 Call 041)

NH-I-840(25),75I840-F8-007

THE RESURFACING ON I-840 FROM THE EAST FORK STONES RIVER BRIDGE (L.M. 15.50) TO THE WILSON COUNTY LINE (L.M. 20.54).

PROJECT LENGTH - 5.040 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 8.50%

TOTAL CONTRACT	
Vulcan Construction Materials, LLC	\$6,117,803.75
Jones Bros. Contractors, LLC	\$6,464,268.80
Wiregrass Construction Company, Inc	\$6,676,117.17
Hawkins Asphalt Paving, LLC	\$6,809,965.23

		CONTRACT CNY236	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
		21.500 L.M.	
Vulcan Construction Materials, LLC		\$1,350.0000	\$29,025.00
Jones Bros. Contractors, LLC		\$1,650.0000	\$35,475.00
Wiregrass Construction Company, Inc		\$2,580.2100	\$55,474.52
Hawkins Asphalt Paving, LLC		\$2,200.0000	\$47,300.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		4,271.000 TON	
Vulcan Construction Materials, LLC		\$31.0000	\$132,401.00
Jones Bros. Contractors, LLC		\$48.0000	\$205,008.00
Wiregrass Construction Company, Inc		\$53.1000	\$226,790.10
Hawkins Asphalt Paving, LLC		\$31.9800	\$136,586.58
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
		556.000 TON	
Vulcan Construction Materials, LLC		\$124.0000	\$68,944.00
Jones Bros. Contractors, LLC		\$125.0000	\$69,500.00
Wiregrass Construction Company, Inc		\$228.6200	\$127,112.72
Hawkins Asphalt Paving, LLC		\$153.0000	\$85,068.00
307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM			
		18,459.000 TON	
Vulcan Construction Materials, LLC		\$100.0000	\$1,845,900.00
Jones Bros. Contractors, LLC		\$102.0000	\$1,882,818.00
Wiregrass Construction Company, Inc		\$108.3000	\$1,999,109.70
Hawkins Asphalt Paving, LLC		\$118.9800	\$2,196,251.82
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		104.000 TON	
Vulcan Construction Materials, LLC		\$1,000.0000	\$104,000.00
Jones Bros. Contractors, LLC		\$835.0000	\$86,840.00
Wiregrass Construction Company, Inc		\$753.2400	\$78,336.96
Hawkins Asphalt Paving, LLC		\$900.0000	\$93,600.00
411-03.10 ACS MIX(PG76-22) GRADING D			
		2,500.000 TON	
Vulcan Construction Materials, LLC		\$135.0000	\$337,500.00
Jones Bros. Contractors, LLC		\$145.0000	\$362,500.00
Wiregrass Construction Company, Inc		\$179.7700	\$449,425.00
Hawkins Asphalt Paving, LLC		\$135.0000	\$337,500.00
411-03.23 ACS MIX (PG76-22) OGFC			
		11,135.000 TON	
Vulcan Construction Materials, LLC		\$155.0000	\$1,725,925.00
Jones Bros. Contractors, LLC		\$160.0000	\$1,781,600.00
Wiregrass Construction Company, Inc		\$164.8600	\$1,835,716.10
Hawkins Asphalt Paving, LLC		\$162.9800	\$1,814,782.30

		CONTRACT CNY236	
		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	21.500 L.M.		
Vulcan Construction Materials, LLC		\$540.0000	\$11,610.00
Jones Bros. Contractors, LLC		\$1,035.0000	\$22,252.50
Wiregrass Construction Company, Inc		\$685.5600	\$14,739.54
Hawkins Asphalt Paving, LLC		\$685.0000	\$14,727.50
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	16,405.000 TON		
Vulcan Construction Materials, LLC		\$22.0000	\$360,910.00
Jones Bros. Contractors, LLC		\$34.0000	\$557,770.00
Wiregrass Construction Company, Inc		\$16.7400	\$274,619.70
Hawkins Asphalt Paving, LLC		\$32.0000	\$524,960.00
502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
	157.000 C.Y.		
Vulcan Construction Materials, LLC		\$825.0000	\$129,525.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$196,250.00
Wiregrass Construction Company, Inc		\$826.0800	\$129,694.56
Hawkins Asphalt Paving, LLC		\$925.0000	\$145,225.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	1,472.000 L.F.		
Vulcan Construction Materials, LLC		\$18.0000	\$26,496.00
Jones Bros. Contractors, LLC		\$20.0000	\$29,440.00
Wiregrass Construction Company, Inc		\$18.0200	\$26,525.44
Hawkins Asphalt Paving, LLC		\$11.5000	\$16,928.00
502-04.02 LOAD TRANSFER DOWELS			
	816.000 EACH		
Vulcan Construction Materials, LLC		\$20.0000	\$16,320.00
Jones Bros. Contractors, LLC		\$30.0000	\$24,480.00
Wiregrass Construction Company, Inc		\$20.0300	\$16,344.48
Hawkins Asphalt Paving, LLC		\$28.0000	\$22,848.00
502-04.03 TRANSVERSE TIE-BARS			
	84.000 EACH		
Vulcan Construction Materials, LLC		\$15.0000	\$1,260.00
Jones Bros. Contractors, LLC		\$22.0000	\$1,848.00
Wiregrass Construction Company, Inc		\$15.0200	\$1,261.68
Hawkins Asphalt Paving, LLC		\$127.0000	\$10,668.00
502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)			
	755.000 L.F.		
Vulcan Construction Materials, LLC		\$5.6500	\$4,265.75
Jones Bros. Contractors, LLC		\$12.5000	\$9,437.50
Wiregrass Construction Company, Inc		\$5.6600	\$4,273.30
Hawkins Asphalt Paving, LLC		\$6.3500	\$4,794.25

		CONTRACT CNY236	
		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$1,125.0000	\$2,250.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$7,000.00
Wiregrass Construction Company, Inc		\$2,202.8900	\$4,405.78
Hawkins Asphalt Paving, LLC		\$900.0000	\$1,800.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$170,000.0000	\$170,000.00
Jones Bros. Contractors, LLC		\$200,000.0000	\$200,000.00
Wiregrass Construction Company, Inc		\$212,828.7100	\$212,828.71
Hawkins Asphalt Paving, LLC		\$100,000.0000	\$100,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	390.000 EACH		
Vulcan Construction Materials, LLC		\$39.5000	\$15,405.00
Jones Bros. Contractors, LLC		\$30.5000	\$11,895.00
Wiregrass Construction Company, Inc		\$32.0400	\$12,495.60
Hawkins Asphalt Paving, LLC		\$30.5000	\$11,895.00
712-05.01 WARNING LIGHTS (TYPE A)			
	97.500 EACH		
Vulcan Construction Materials, LLC		\$5.0000	\$487.50
Jones Bros. Contractors, LLC		\$1.0000	\$97.50
Wiregrass Construction Company, Inc		\$30.0400	\$2,928.90
Hawkins Asphalt Paving, LLC		\$1.0000	\$97.50
712-06 SIGNS (CONSTRUCTION)			
	1,951.000 S.F.		
Vulcan Construction Materials, LLC		\$10.5000	\$20,485.50
Jones Bros. Contractors, LLC		\$7.3000	\$14,242.30
Wiregrass Construction Company, Inc		\$7.5100	\$14,652.01
Hawkins Asphalt Paving, LLC		\$7.3000	\$14,242.30
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$605.0000	\$1,210.00
Jones Bros. Contractors, LLC		\$700.0000	\$1,400.00
Wiregrass Construction Company, Inc		\$550.7200	\$1,101.44
Hawkins Asphalt Paving, LLC		\$700.0000	\$1,400.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	72.000 L.F.		
Vulcan Construction Materials, LLC		\$18.5000	\$1,332.00
Jones Bros. Contractors, LLC		\$14.5000	\$1,044.00
Wiregrass Construction Company, Inc		\$30.0400	\$2,162.88
Hawkins Asphalt Paving, LLC		\$14.5000	\$1,044.00

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$875.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$1,150.0000	\$4,600.00
Wiregrass Construction Company, Inc		\$1,101.4400	\$4,405.76
Hawkins Asphalt Paving, LLC		\$1,150.0000	\$4,600.00
712-08.08 SPEED FEEDBACK SIGN ASSEMBLY			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$5,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$9,000.00
Wiregrass Construction Company, Inc		\$4,505.9000	\$9,011.80
Hawkins Asphalt Paving, LLC		\$4,500.0000	\$9,000.00
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$4,800.0000	\$48,000.00
Jones Bros. Contractors, LLC		\$4,600.0000	\$46,000.00
Wiregrass Construction Company, Inc		\$4,505.9000	\$45,059.00
Hawkins Asphalt Paving, LLC		\$4,600.0000	\$46,000.00
712-08.12 QUEUE PROTECTION TRUCK			
	120.000 DAY		
Vulcan Construction Materials, LLC		\$1,200.0000	\$144,000.00
Jones Bros. Contractors, LLC		\$1,120.0000	\$134,400.00
Wiregrass Construction Company, Inc		\$1,251.6400	\$150,196.80
Hawkins Asphalt Paving, LLC		\$1,120.0000	\$134,400.00
713-02.11 REMOVAL OF EXISTING DELINEATORS			
	150.000 EACH		
Vulcan Construction Materials, LLC		\$12.5000	\$1,875.00
Jones Bros. Contractors, LLC		\$8.5000	\$1,275.00
Wiregrass Construction Company, Inc		\$25.0300	\$3,754.50
Hawkins Asphalt Paving, LLC		\$8.5000	\$1,275.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	325.000 EACH		
Vulcan Construction Materials, LLC		\$43.0000	\$13,975.00
Jones Bros. Contractors, LLC		\$38.5000	\$12,512.50
Wiregrass Construction Company, Inc		\$65.0900	\$21,154.25
Hawkins Asphalt Paving, LLC		\$38.5000	\$12,512.50
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	103.000 EACH		
Vulcan Construction Materials, LLC		\$43.0000	\$4,429.00
Jones Bros. Contractors, LLC		\$38.5000	\$3,965.50
Wiregrass Construction Company, Inc		\$65.0900	\$6,704.27
Hawkins Asphalt Paving, LLC		\$38.5000	\$3,965.50

		CONTRACT CNY236	
		UNIT PRICE	EXTENSION
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	4.000 EACH		
	Vulcan Construction Materials, LLC	\$4,000.0000	\$16,000.00
	Jones Bros. Contractors, LLC	\$6,150.0000	\$24,600.00
	Wiregrass Construction Company, Inc	\$5,507.2100	\$22,028.84
	Hawkins Asphalt Paving, LLC	\$6,150.0000	\$24,600.00
713-16.20	SIGNS (R1-2)		
	1.000 EACH		
	Vulcan Construction Materials, LLC	\$175.0000	\$175.00
	Jones Bros. Contractors, LLC	\$370.0000	\$370.00
	Wiregrass Construction Company, Inc	\$351.4600	\$351.46
	Hawkins Asphalt Paving, LLC	\$370.0000	\$370.00
713-16.21	SIGNS (W4-2L)		
	3.000 EACH		
	Vulcan Construction Materials, LLC	\$175.0000	\$525.00
	Jones Bros. Contractors, LLC	\$440.0000	\$1,320.00
	Wiregrass Construction Company, Inc	\$167.2200	\$501.66
	Hawkins Asphalt Paving, LLC	\$440.0000	\$1,320.00
713-16.22	SIGNS (W4-2R)		
	2.000 EACH		
	Vulcan Construction Materials, LLC	\$225.0000	\$450.00
	Jones Bros. Contractors, LLC	\$440.0000	\$880.00
	Wiregrass Construction Company, Inc	\$201.2700	\$402.54
	Hawkins Asphalt Paving, LLC	\$440.0000	\$880.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	900.000 EACH		
	Vulcan Construction Materials, LLC	\$30.0000	\$27,000.00
	Jones Bros. Contractors, LLC	\$34.0000	\$30,600.00
	Wiregrass Construction Company, Inc	\$30.0400	\$27,036.00
	Hawkins Asphalt Paving, LLC	\$30.0000	\$27,000.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	900.000 EACH		
	Vulcan Construction Materials, LLC	\$12.0000	\$10,800.00
	Jones Bros. Contractors, LLC	\$16.0000	\$14,400.00
	Wiregrass Construction Company, Inc	\$12.0200	\$10,818.00
	Hawkins Asphalt Paving, LLC	\$12.0000	\$10,800.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	76.000 L.F.		
	Vulcan Construction Materials, LLC	\$25.0000	\$1,900.00
	Jones Bros. Contractors, LLC	\$16.0000	\$1,216.00
	Wiregrass Construction Company, Inc	\$25.0300	\$1,902.28
	Hawkins Asphalt Paving, LLC	\$25.0000	\$1,900.00

		CONTRACT CNY236	
		UNIT PRICE	EXTENSION
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	1,825.000 L.F.		
Vulcan Construction Materials, LLC		\$20.0000	\$36,500.00
Jones Bros. Contractors, LLC		\$16.0000	\$29,200.00
Wiregrass Construction Company, Inc		\$20.0300	\$36,554.75
Hawkins Asphalt Paving, LLC		\$20.0000	\$36,500.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$400.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$100.0000	\$400.00
Wiregrass Construction Company, Inc		\$400.5300	\$1,602.12
Hawkins Asphalt Paving, LLC		\$400.0000	\$1,600.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	12.000 S.F.		
Vulcan Construction Materials, LLC		\$30.0000	\$360.00
Jones Bros. Contractors, LLC		\$45.0000	\$540.00
Wiregrass Construction Company, Inc		\$30.0400	\$360.48
Hawkins Asphalt Paving, LLC		\$30.0000	\$360.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$400.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$450.0000	\$2,700.00
Wiregrass Construction Company, Inc		\$400.5300	\$2,403.18
Hawkins Asphalt Paving, LLC		\$400.0000	\$2,400.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	48.500 L.M.		
Vulcan Construction Materials, LLC		\$1,100.0000	\$53,350.00
Jones Bros. Contractors, LLC		\$900.0000	\$43,650.00
Wiregrass Construction Company, Inc		\$1,101.4400	\$53,419.84
Hawkins Asphalt Paving, LLC		\$1,100.0000	\$53,350.00
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	4.600 L.M.		
Vulcan Construction Materials, LLC		\$3,900.0000	\$17,940.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$22,080.00
Wiregrass Construction Company, Inc		\$3,905.1100	\$17,963.51
Hawkins Asphalt Paving, LLC		\$3,900.0000	\$17,940.00
716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"			
	1.700 L.M.		
Vulcan Construction Materials, LLC		\$15,000.0000	\$25,500.00
Jones Bros. Contractors, LLC		\$6,100.0000	\$10,370.00
Wiregrass Construction Company, Inc		\$15,019.6700	\$25,533.44
Hawkins Asphalt Paving, LLC		\$15,000.0000	\$25,500.00

		CONTRACT CNY236	
		UNIT PRICE	EXTENSION
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	32.600 L.M.		
	Vulcan Construction Materials, LLC	\$7,100.0000	\$231,460.00
	Jones Bros. Contractors, LLC	\$6,000.0000	\$195,600.00
	Wiregrass Construction Company, Inc	\$7,109.3100	\$231,763.51
	Hawkins Asphalt Paving, LLC	\$7,100.0000	\$231,460.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	17,222.000 L.F.		
	Vulcan Construction Materials, LLC	\$1.5000	\$25,833.00
	Jones Bros. Contractors, LLC	\$1.0000	\$17,222.00
	Wiregrass Construction Company, Inc	\$1.5000	\$25,833.00
	Hawkins Asphalt Paving, LLC	\$1.5000	\$25,833.00
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)		
	8,900.000 L.F.		
	Vulcan Construction Materials, LLC	\$4.0000	\$35,600.00
	Jones Bros. Contractors, LLC	\$1.7500	\$15,575.00
	Wiregrass Construction Company, Inc	\$4.0100	\$35,689.00
	Hawkins Asphalt Paving, LLC	\$4.0000	\$35,600.00
716-15.10	PREFORMED PERMANENT TAPE (6IN LINE)		
	7,870.000 L.F.		
	Vulcan Construction Materials, LLC	\$7.0000	\$55,090.00
	Jones Bros. Contractors, LLC	\$3.7500	\$29,512.50
	Wiregrass Construction Company, Inc	\$7.0100	\$55,168.70
	Hawkins Asphalt Paving, LLC	\$7.0000	\$55,090.00
716-15.11	PREFORMED PERMANENT TAPE (8IN LINE)		
	12,596.000 L.F.		
	Vulcan Construction Materials, LLC	\$10.0000	\$125,960.00
	Jones Bros. Contractors, LLC	\$5.0000	\$62,980.00
	Wiregrass Construction Company, Inc	\$10.0100	\$126,085.96
	Hawkins Asphalt Paving, LLC	\$10.0000	\$125,960.00
716-15.20	PREFORMED PERMANENT TAPE (24IN BARRIER LINE)		
	2,250.000 L.F.		
	Vulcan Construction Materials, LLC	\$25.0000	\$56,250.00
	Jones Bros. Contractors, LLC	\$17.2500	\$38,812.50
	Wiregrass Construction Company, Inc	\$25.0300	\$56,317.50
	Hawkins Asphalt Paving, LLC	\$25.0000	\$56,250.00
717-01	MOBILIZATION		
	1.000 LS		
	Vulcan Construction Materials, LLC	\$50,000.0000	\$50,000.00
	Jones Bros. Contractors, LLC	\$115,000.0000	\$115,000.00
	Wiregrass Construction Company, Inc	\$128,164.7000	\$128,164.70
	Hawkins Asphalt Paving, LLC	\$175,000.9800	\$175,000.98

		UNIT PRICE	EXTENSION
730-03.20 INSTALL PULL BOX (TYPE A)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$1,200.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$2,400.00
Wiregrass Construction Company, Inc		\$1,201.5800	\$2,403.16
Hawkins Asphalt Paving, LLC		\$1,200.0000	\$2,400.00
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
	20.000 L.F.		
Vulcan Construction Materials, LLC		\$24.0000	\$480.00
Jones Bros. Contractors, LLC		\$24.0000	\$480.00
Wiregrass Construction Company, Inc		\$24.0300	\$480.60
Hawkins Asphalt Paving, LLC		\$24.0000	\$480.00
730-14.02 SAW SLOT			
	400.000 L.F.		
Vulcan Construction Materials, LLC		\$5.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,000.00
Wiregrass Construction Company, Inc		\$5.0100	\$2,004.00
Hawkins Asphalt Paving, LLC		\$5.0000	\$2,000.00
730-14.03 LOOP WIRE			
	1,200.000 L.F.		
Vulcan Construction Materials, LLC		\$1.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$1.0000	\$1,200.00
Wiregrass Construction Company, Inc		\$1.0000	\$1,200.00
Hawkins Asphalt Paving, LLC		\$1.0000	\$1,200.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

403-02.02 HOT APPLIED TACK COAT

142.000 TON

Vulcan Construction Materials, LLC
 Jones Bros. Contractors, LLC
 Wiregrass Construction Company, Inc
 Hawkins Asphalt Paving, LLC

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE EXTENSION

403-02.01 TRACKLESS TACK COAT

106.000 TON

Vulcan Construction Materials, LLC	\$1,000.0000	\$106,000.00
Jones Bros. Contractors, LLC	\$835.0000	\$88,510.00
Wiregrass Construction Company, Inc	\$753.2400	\$79,843.44
Hawkins Asphalt Paving, LLC	\$950.0000	\$100,700.00

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC	\$6,011,803.75
Jones Bros. Contractors, LLC	\$6,375,758.80
Wiregrass Construction Company, Inc	\$6,596,273.73
Hawkins Asphalt Paving, LLC	\$6,709,265.23

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Vulcan Construction Materials, LLC	\$106,000.00
Jones Bros. Contractors, LLC	\$88,510.00
Wiregrass Construction Company, Inc	\$79,843.44
Hawkins Asphalt Paving, LLC	\$100,700.00

TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$6,117,803.75
Jones Bros. Contractors, LLC	\$6,464,268.80
Wiregrass Construction Company, Inc	\$6,676,117.17
Hawkins Asphalt Paving, LLC	\$6,809,965.23

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

RUTHERFORD COUNTY (Contract No. CNY216 Call 042)

NH-SIP-96(62),75011-3245-94

THE GRADING, DRAINAGE, AND PAVING ON S.R. 96 AT THE INTERSECTION OF NORTH THOMPSON LANE IN MURFREESBORO (L.M. 9.66 - L.M. 9.79).

PROJECT LENGTH - 0.181 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

DBE GOAL 8.00%

TOTAL CONTRACT	
Rogers Group, Inc.	\$459,482.00
Volunteer Paving, LLC	\$565,217.93
Vulcan Construction Materials, LLC	\$594,013.80
Civil Constructors, LLC	\$679,100.90
Wiregrass Construction Company, Inc	\$913,223.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Rogers Group, Inc.	\$6,200.0000	\$6,200.00
	Volunteer Paving, LLC	\$20,400.0000	\$20,400.00
	Vulcan Construction Materials, LLC	\$39,000.0000	\$39,000.00
	Civil Constructors, LLC	\$12,670.0000	\$12,670.00
	Wiregrass Construction Company, Inc	\$4,782.6100	\$4,782.61
202-08.10	REMOVAL OF CURB (THOMPSON LN.)		
	20.000 L.F.		
	Rogers Group, Inc.	\$76.0000	\$1,520.00
	Volunteer Paving, LLC	\$60.0000	\$1,200.00
	Vulcan Construction Materials, LLC	\$45.0000	\$900.00
	Civil Constructors, LLC	\$48.0000	\$960.00
	Wiregrass Construction Company, Inc	\$90.5500	\$1,811.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	412.000 C.Y.		
	Rogers Group, Inc.	\$44.0000	\$18,128.00
	Volunteer Paving, LLC	\$72.0000	\$29,664.00
	Vulcan Construction Materials, LLC	\$95.0000	\$39,140.00
	Civil Constructors, LLC	\$87.1000	\$35,885.20
	Wiregrass Construction Company, Inc	\$94.4500	\$38,913.40
203-04	PLACING AND SPREADING TOPSOIL		
	11.000 C.Y.		
	Rogers Group, Inc.	\$160.0000	\$1,760.00
	Volunteer Paving, LLC	\$570.0000	\$6,270.00
	Vulcan Construction Materials, LLC	\$95.0000	\$1,045.00
	Civil Constructors, LLC	\$86.5000	\$951.50
	Wiregrass Construction Company, Inc	\$1,266.2000	\$13,928.20
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	0.200 L.M.		
	Rogers Group, Inc.	\$11,000.0000	\$2,200.00
	Volunteer Paving, LLC	\$7,664.4000	\$1,532.88
	Vulcan Construction Materials, LLC	\$5,000.0000	\$1,000.00
	Civil Constructors, LLC	\$19,500.0000	\$3,900.00
	Wiregrass Construction Company, Inc	\$16,551.6000	\$3,310.32
209-05	SEDIMENT REMOVAL		
	34.000 C.Y.		
	Rogers Group, Inc.	\$75.0000	\$2,550.00
	Volunteer Paving, LLC	\$60.0000	\$2,040.00
	Vulcan Construction Materials, LLC	\$5.0000	\$170.00
	Civil Constructors, LLC	\$15.0000	\$510.00
	Wiregrass Construction Company, Inc	\$143.0600	\$4,864.04

		CONTRACT CNY216	
		UNIT PRICE	EXTENSION
209-08.08	ENHANCED ROCK CHECK DAM		
	2.000 EACH		
	Rogers Group, Inc.	\$1,100.0000	\$2,200.00
	Volunteer Paving, LLC	\$900.0000	\$1,800.00
	Vulcan Construction Materials, LLC	\$325.0000	\$650.00
	Civil Constructors, LLC	\$1,120.0000	\$2,240.00
	Wiregrass Construction Company, Inc	\$3,471.5300	\$6,943.06
209-08.09	FILTER SOCK CHECK DAM		
	11.000 EACH		
	Rogers Group, Inc.	\$280.0000	\$3,080.00
	Volunteer Paving, LLC	\$444.0000	\$4,884.00
	Vulcan Construction Materials, LLC	\$360.0000	\$3,960.00
	Civil Constructors, LLC	\$519.0000	\$5,709.00
	Wiregrass Construction Company, Inc	\$150.2400	\$1,652.64
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	802.000 TON		
	Rogers Group, Inc.	\$44.0000	\$35,288.00
	Volunteer Paving, LLC	\$49.8100	\$39,947.62
	Vulcan Construction Materials, LLC	\$80.0000	\$64,160.00
	Civil Constructors, LLC	\$70.0000	\$56,140.00
	Wiregrass Construction Company, Inc	\$103.5500	\$83,047.10
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S		
	192.000 TON		
	Rogers Group, Inc.	\$145.0000	\$27,840.00
	Volunteer Paving, LLC	\$146.0200	\$28,035.84
	Vulcan Construction Materials, LLC	\$175.0000	\$33,600.00
	Civil Constructors, LLC	\$174.0000	\$33,408.00
	Wiregrass Construction Company, Inc	\$236.4300	\$45,394.56
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	208.000 TON		
	Rogers Group, Inc.	\$145.0000	\$30,160.00
	Volunteer Paving, LLC	\$140.8600	\$29,298.88
	Vulcan Construction Materials, LLC	\$175.0000	\$36,400.00
	Civil Constructors, LLC	\$171.0000	\$35,568.00
	Wiregrass Construction Company, Inc	\$225.4600	\$46,895.68
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
	136.000 TON		
	Rogers Group, Inc.	\$150.0000	\$20,400.00
	Volunteer Paving, LLC	\$251.7800	\$34,242.08
	Vulcan Construction Materials, LLC	\$185.0000	\$25,160.00
	Civil Constructors, LLC	\$191.0000	\$25,976.00
	Wiregrass Construction Company, Inc	\$291.7400	\$39,676.64

		UNIT PRICE	EXTENSION
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	2.000 TON		
	Rogers Group, Inc.	\$900.0000	\$1,800.00
	Volunteer Paving, LLC	\$1,243.2500	\$2,486.50
	Vulcan Construction Materials, LLC	\$1,000.0000	\$2,000.00
	Civil Constructors, LLC	\$1,800.0000	\$3,600.00
	Wiregrass Construction Company, Inc	\$1,084.3700	\$2,168.74
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	6.000 TON		
	Rogers Group, Inc.	\$50.0000	\$300.00
	Volunteer Paving, LLC	\$33.2500	\$199.50
	Vulcan Construction Materials, LLC	\$100.0000	\$600.00
	Civil Constructors, LLC	\$107.0000	\$642.00
	Wiregrass Construction Company, Inc	\$253.3600	\$1,520.16
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	2.000 TON		
	Rogers Group, Inc.	\$774.0000	\$1,548.00
	Volunteer Paving, LLC	\$1,134.4600	\$2,268.92
	Vulcan Construction Materials, LLC	\$1,100.0000	\$2,200.00
	Civil Constructors, LLC	\$1,570.0000	\$3,140.00
	Wiregrass Construction Company, Inc	\$934.2200	\$1,868.44
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
	1,000.000 L.F.		
	Rogers Group, Inc.	\$2.5000	\$2,500.00
	Volunteer Paving, LLC	\$7.2000	\$7,200.00
	Vulcan Construction Materials, LLC	\$2.0000	\$2,000.00
	Civil Constructors, LLC	\$5.0000	\$5,000.00
	Wiregrass Construction Company, Inc	\$15.0200	\$15,020.00
411-02.10	ACS MIX(PG70-22) GRADING D		
	350.000 TON		
	Rogers Group, Inc.	\$175.0000	\$61,250.00
	Volunteer Paving, LLC	\$188.1000	\$65,835.00
	Vulcan Construction Materials, LLC	\$190.0000	\$66,500.00
	Civil Constructors, LLC	\$210.0000	\$73,500.00
	Wiregrass Construction Company, Inc	\$291.6200	\$102,067.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	249.000 TON		
	Rogers Group, Inc.	\$56.0000	\$13,944.00
	Volunteer Paving, LLC	\$65.9700	\$16,426.53
	Vulcan Construction Materials, LLC	\$79.0000	\$19,671.00
	Civil Constructors, LLC	\$86.0000	\$21,414.00
	Wiregrass Construction Company, Inc	\$55.8700	\$13,911.63

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Rogers Group, Inc.		\$66.0000	\$6,600.00
Volunteer Paving, LLC		\$73.5900	\$7,359.00
Vulcan Construction Materials, LLC		\$50.0000	\$5,000.00
Civil Constructors, LLC		\$74.5000	\$7,450.00
Wiregrass Construction Company, Inc		\$78.0400	\$7,804.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	900.000 L.F.		
Rogers Group, Inc.		\$26.0000	\$23,400.00
Volunteer Paving, LLC		\$18.3000	\$16,470.00
Vulcan Construction Materials, LLC		\$11.8000	\$10,620.00
Civil Constructors, LLC		\$15.1000	\$13,590.00
Wiregrass Construction Company, Inc		\$102.4800	\$92,232.00
710-05 LATERAL UNDERDRAIN			
	55.000 L.F.		
Rogers Group, Inc.		\$26.0000	\$1,430.00
Volunteer Paving, LLC		\$19.8000	\$1,089.00
Vulcan Construction Materials, LLC		\$11.0000	\$605.00
Civil Constructors, LLC		\$14.1000	\$775.50
Wiregrass Construction Company, Inc		\$157.8800	\$8,683.40
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	5.000 EACH		
Rogers Group, Inc.		\$1,700.0000	\$8,500.00
Volunteer Paving, LLC		\$2,100.0000	\$10,500.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$7,500.00
Civil Constructors, LLC		\$1,920.0000	\$9,600.00
Wiregrass Construction Company, Inc		\$3,669.8800	\$18,349.40
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$23,978.0000	\$23,978.00
Volunteer Paving, LLC		\$37,440.0000	\$37,440.00
Vulcan Construction Materials, LLC		\$80,000.0000	\$80,000.00
Civil Constructors, LLC		\$46,275.0000	\$46,275.00
Wiregrass Construction Company, Inc		\$42,616.8400	\$42,616.84
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,250.000 L.F.		
Rogers Group, Inc.		\$29.0000	\$36,250.00
Volunteer Paving, LLC		\$60.0000	\$75,000.00
Vulcan Construction Materials, LLC		\$20.0000	\$25,000.00
Civil Constructors, LLC		\$65.0000	\$81,250.00
Wiregrass Construction Company, Inc		\$34.0600	\$42,575.00

		UNIT PRICE	EXTENSION
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Rogers Group, Inc.		\$9,000.0000	\$18,000.00
Volunteer Paving, LLC		\$6,000.0000	\$12,000.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$10,000.00
Civil Constructors, LLC		\$22,460.0000	\$44,920.00
Wiregrass Construction Company, Inc		\$13,911.2700	\$27,822.54
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Rogers Group, Inc.		\$30.0000	\$1,500.00
Volunteer Paving, LLC		\$34.8000	\$1,740.00
Vulcan Construction Materials, LLC		\$20.0000	\$1,000.00
Civil Constructors, LLC		\$90.0000	\$4,500.00
Wiregrass Construction Company, Inc		\$29.0500	\$1,452.50
712-04.50 BARRIER RAIL DELINEATOR			
	63.000 EACH		
Rogers Group, Inc.		\$15.0000	\$945.00
Volunteer Paving, LLC		\$16.8000	\$1,058.40
Vulcan Construction Materials, LLC		\$5.0000	\$315.00
Civil Constructors, LLC		\$54.0000	\$3,402.00
Wiregrass Construction Company, Inc		\$14.0200	\$883.26
712-06 SIGNS (CONSTRUCTION)			
	922.000 S.F.		
Rogers Group, Inc.		\$9.0000	\$8,298.00
Volunteer Paving, LLC		\$10.2000	\$9,404.40
Vulcan Construction Materials, LLC		\$11.0000	\$10,142.00
Civil Constructors, LLC		\$18.0000	\$16,596.00
Wiregrass Construction Company, Inc		\$8.5100	\$7,846.22
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$1,250.0000	\$2,500.00
Volunteer Paving, LLC		\$1,440.0000	\$2,880.00
Vulcan Construction Materials, LLC		\$1,175.0000	\$2,350.00
Civil Constructors, LLC		\$3,210.0000	\$6,420.00
Wiregrass Construction Company, Inc		\$1,201.9200	\$2,403.84
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	6.000 EACH		
Rogers Group, Inc.		\$700.0000	\$4,200.00
Volunteer Paving, LLC		\$975.0000	\$5,850.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$6,000.00
Civil Constructors, LLC		\$642.0000	\$3,852.00
Wiregrass Construction Company, Inc		\$2,003.1900	\$12,019.14

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAYMENT MARKERS (MONO-DIR)(1 COLOR)			
	12.000 EACH		
Rogers Group, Inc.		\$61.0000	\$732.00
Volunteer Paving, LLC		\$87.3300	\$1,047.96
Vulcan Construction Materials, LLC		\$60.0000	\$720.00
Civil Constructors, LLC		\$77.0000	\$924.00
Wiregrass Construction Company, Inc		\$60.1000	\$721.20
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	97.000 EACH		
Rogers Group, Inc.		\$61.0000	\$5,917.00
Volunteer Paving, LLC		\$87.1000	\$8,448.70
Vulcan Construction Materials, LLC		\$60.0000	\$5,820.00
Civil Constructors, LLC		\$77.0000	\$7,469.00
Wiregrass Construction Company, Inc		\$60.1000	\$5,829.70
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	970.000 S.Y.		
Rogers Group, Inc.		\$5.5000	\$5,335.00
Volunteer Paving, LLC		\$14.5100	\$14,074.70
Vulcan Construction Materials, LLC		\$5.0000	\$4,850.00
Civil Constructors, LLC		\$6.4000	\$6,208.00
Wiregrass Construction Company, Inc		\$5.0100	\$4,859.70
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	84.000 L.F.		
Rogers Group, Inc.		\$21.0000	\$1,764.00
Volunteer Paving, LLC		\$26.5900	\$2,233.56
Vulcan Construction Materials, LLC		\$20.0000	\$1,680.00
Civil Constructors, LLC		\$25.7000	\$2,158.80
Wiregrass Construction Company, Inc		\$20.0300	\$1,682.52
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	6.000 EACH		
Rogers Group, Inc.		\$205.0000	\$1,230.00
Volunteer Paving, LLC		\$358.5900	\$2,151.54
Vulcan Construction Materials, LLC		\$200.0000	\$1,200.00
Civil Constructors, LLC		\$257.0000	\$1,542.00
Wiregrass Construction Company, Inc		\$200.3200	\$1,201.92
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	150.000 L.F.		
Rogers Group, Inc.		\$4.5000	\$675.00
Volunteer Paving, LLC		\$6.3700	\$955.50
Vulcan Construction Materials, LLC		\$4.0000	\$600.00
Civil Constructors, LLC		\$5.1000	\$765.00
Wiregrass Construction Company, Inc		\$4.0100	\$601.50

		UNIT PRICE	EXTENSION
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	1,000.000 L.F.		
Rogers Group, Inc.		\$1.0000	\$1,000.00
Volunteer Paving, LLC		\$5.8400	\$5,840.00
Vulcan Construction Materials, LLC		\$0.7500	\$750.00
Civil Constructors, LLC		\$0.9500	\$950.00
Wiregrass Construction Company, Inc		\$0.7500	\$750.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.400 L.M.		
Rogers Group, Inc.		\$10,100.0000	\$4,040.00
Volunteer Paving, LLC		\$10,766.5800	\$4,306.63
Vulcan Construction Materials, LLC		\$10,000.0000	\$4,000.00
Civil Constructors, LLC		\$12,830.0000	\$5,132.00
Wiregrass Construction Company, Inc		\$10,015.9500	\$4,006.38
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.400 L.M.		
Rogers Group, Inc.		\$15,100.0000	\$6,040.00
Volunteer Paving, LLC		\$26,068.5500	\$10,427.42
Vulcan Construction Materials, LLC		\$15,000.0000	\$6,000.00
Civil Constructors, LLC		\$19,250.0000	\$7,700.00
Wiregrass Construction Company, Inc		\$15,023.9300	\$6,009.57
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$58,944.0000	\$58,944.00
Volunteer Paving, LLC		\$34,418.8100	\$34,418.81
Vulcan Construction Materials, LLC		\$65,000.0000	\$65,000.00
Civil Constructors, LLC		\$82,855.0000	\$82,855.00
Wiregrass Construction Company, Inc		\$189,797.8700	\$189,797.87
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	172.000 S.Y.		
Rogers Group, Inc.		\$5.5000	\$946.00
Volunteer Paving, LLC		\$4.2000	\$722.40
Vulcan Construction Materials, LLC		\$3.4000	\$584.80
Civil Constructors, LLC		\$2.1500	\$369.80
Wiregrass Construction Company, Inc		\$1.7100	\$294.12
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	912.000 L.F.		
Rogers Group, Inc.		\$4.5000	\$4,104.00
Volunteer Paving, LLC		\$6.1800	\$5,636.16
Vulcan Construction Materials, LLC		\$5.5000	\$5,016.00
Civil Constructors, LLC		\$3.2500	\$2,964.00
Wiregrass Construction Company, Inc		\$5.2700	\$4,806.24

		UNIT PRICE	EXTENSION
801-01	SEEDING (WITH MULCH)		
	1.000 UNIT		
	Rogers Group, Inc.	\$151.0000	\$151.00
	Volunteer Paving, LLC	\$132.0000	\$132.00
	Vulcan Construction Materials, LLC	\$375.0000	\$375.00
	Civil Constructors, LLC	\$39.0000	\$39.00
	Wiregrass Construction Company, Inc	\$69.1100	\$69.11
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	2.000 UNIT		
	Rogers Group, Inc.	\$151.0000	\$302.00
	Volunteer Paving, LLC	\$117.6000	\$235.20
	Vulcan Construction Materials, LLC	\$350.0000	\$700.00
	Civil Constructors, LLC	\$51.5000	\$103.00
	Wiregrass Construction Company, Inc	\$42.5700	\$85.14
801-03	WATER (SEEDING & SODDING)		
	0.300 M.G.		
	Rogers Group, Inc.	\$110.0000	\$33.00
	Volunteer Paving, LLC	\$216.0000	\$64.80
	Vulcan Construction Materials, LLC	\$100.0000	\$30.00
	Civil Constructors, LLC	\$257.0000	\$77.10
	Wiregrass Construction Company, Inc	\$150.2300	\$45.07

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$459,482.00
Volunteer Paving, LLC	\$565,217.93
Vulcan Construction Materials, LLC	\$594,013.80
Civil Constructors, LLC	\$679,100.90
Wiregrass Construction Company, Inc	\$913,223.40

TOTAL CONTRACT

Rogers Group, Inc.	\$459,482.00
Volunteer Paving, LLC	\$565,217.93
Vulcan Construction Materials, LLC	\$594,013.80
Civil Constructors, LLC	\$679,100.90
Wiregrass Construction Company, Inc	\$913,223.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

RUTHERFORD COUNTY (Contract No. CNY234 Call 043)

STP-99(39),75013-3252-14

THE GRADING, DRAINAGE, CONSTRUCTION OF CONCRETE BOX BRIDGES, SIGNALS, AND PAVING ON S.R. 99 (NEW SALEM HIGHWAY) FROM WEST OF VETERANS PARKWAY (SW LOOP) (L.M. 13.88) TO CASON LANE (L.M. 15.97) IN MURFREESBORO.

PROJECT LENGTH - 2.246 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2027

DBE GOAL 10.00%

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$52,967,663.45
Cleary Construction, Inc.	\$54,107,565.15
MasTec Civil, LLC	\$55,815,409.35
Rogers Group, Inc.	\$58,982,000.00
Civil Constructors, LLC	\$59,617,241.35

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Vulcan Construction Materials, LLC	\$450,000.0000	\$450,000.00
	Cleary Construction, Inc.	\$400,000.0000	\$400,000.00
	MasTec Civil, LLC	\$900,000.0000	\$900,000.00
	Rogers Group, Inc.	\$500,000.0000	\$500,000.00
	Civil Constructors, LLC	\$336,850.0000	\$336,850.00
108-03	CPM PROJECT SCHEDULE		
	1.000 LS		
	Vulcan Construction Materials, LLC	\$200,000.0000	\$200,000.00
	Cleary Construction, Inc.	\$110,000.0000	\$110,000.00
	MasTec Civil, LLC	\$50,000.0000	\$50,000.00
	Rogers Group, Inc.	\$115,000.0000	\$115,000.00
	Civil Constructors, LLC	\$157,990.0000	\$157,990.00
109-10.01	TRAINEE		
	5,600.000 HOUR		
	Vulcan Construction Materials, LLC	\$0.8000	\$4,480.00
	Cleary Construction, Inc.	\$0.8000	\$4,480.00
	MasTec Civil, LLC	\$0.8000	\$4,480.00
	Rogers Group, Inc.	\$0.8000	\$4,480.00
	Civil Constructors, LLC	\$0.8000	\$4,480.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Vulcan Construction Materials, LLC	\$250,000.0000	\$250,000.00
	Cleary Construction, Inc.	\$671,600.0000	\$671,600.00
	MasTec Civil, LLC	\$400,000.0000	\$400,000.00
	Rogers Group, Inc.	\$200,000.0000	\$200,000.00
	Civil Constructors, LLC	\$369,915.0000	\$369,915.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Vulcan Construction Materials, LLC	\$80,000.0000	\$80,000.00
	Cleary Construction, Inc.	\$160,000.0000	\$160,000.00
	MasTec Civil, LLC	\$100,000.0000	\$100,000.00
	Rogers Group, Inc.	\$125,000.0000	\$125,000.00
	Civil Constructors, LLC	\$175,000.0000	\$175,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	60,035.000 C.Y.		
	Vulcan Construction Materials, LLC	\$29.5000	\$1,771,032.50
	Cleary Construction, Inc.	\$20.0000	\$1,200,700.00
	MasTec Civil, LLC	\$23.5900	\$1,416,225.65
	Rogers Group, Inc.	\$21.0000	\$1,260,735.00
	Civil Constructors, LLC	\$42.0000	\$2,521,470.00

		UNIT PRICE	EXTENSION
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
	17,600.000 TON		
Vulcan Construction Materials, LLC		\$34.2000	\$601,920.00
Cleary Construction, Inc.		\$28.0000	\$492,800.00
MasTec Civil, LLC		\$46.4000	\$816,640.00
Rogers Group, Inc.		\$33.7500	\$594,000.00
Civil Constructors, LLC		\$42.1500	\$741,840.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	105,035.000 C.Y.		
Vulcan Construction Materials, LLC		\$31.3000	\$3,287,595.50
Cleary Construction, Inc.		\$17.0000	\$1,785,595.00
MasTec Civil, LLC		\$20.0000	\$2,100,700.00
Rogers Group, Inc.		\$28.0000	\$2,940,980.00
Civil Constructors, LLC		\$24.0000	\$2,520,840.00
203-03.15 BORROW EXCAVATION (CLAY)			
	170.000 C.Y.		
Vulcan Construction Materials, LLC		\$31.3000	\$5,321.00
Cleary Construction, Inc.		\$32.3000	\$5,491.00
MasTec Civil, LLC		\$38.2600	\$6,504.20
Rogers Group, Inc.		\$27.5000	\$4,675.00
Civil Constructors, LLC		\$66.5000	\$11,305.00
203-04 PLACING AND SPREADING TOPSOIL			
	11,295.000 C.Y.		
Vulcan Construction Materials, LLC		\$20.7000	\$233,806.50
Cleary Construction, Inc.		\$24.0000	\$271,080.00
MasTec Civil, LLC		\$10.4900	\$118,484.55
Rogers Group, Inc.		\$15.5000	\$175,072.50
Civil Constructors, LLC		\$30.0000	\$338,850.00
203-05 UNDERCUTTING			
	9,835.000 C.Y.		
Vulcan Construction Materials, LLC		\$23.5000	\$231,122.50
Cleary Construction, Inc.		\$14.5000	\$142,607.50
MasTec Civil, LLC		\$24.7300	\$243,219.55
Rogers Group, Inc.		\$19.7500	\$194,241.25
Civil Constructors, LLC		\$29.0000	\$285,215.00
203-06 WATER			
	365.000 M.G.		
Vulcan Construction Materials, LLC		\$11.0000	\$4,015.00
Cleary Construction, Inc.		\$45.0000	\$16,425.00
MasTec Civil, LLC		\$17.1000	\$6,241.50
Rogers Group, Inc.		\$11.0000	\$4,015.00
Civil Constructors, LLC		\$10.0000	\$3,650.00

		CONTRACT CNY234	
		UNIT PRICE	EXTENSION
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)		
	360.000 C.Y.		
	Vulcan Construction Materials, LLC	\$51.4000	\$18,504.00
	Cleary Construction, Inc.	\$30.0000	\$10,800.00
	MasTec Civil, LLC	\$12.7200	\$4,579.20
	Rogers Group, Inc.	\$240.0000	\$86,400.00
	Civil Constructors, LLC	\$54.5000	\$19,620.00
204-06.01	FLOWABLE FILL (GENERAL)		
	40.000 C.Y.		
	Vulcan Construction Materials, LLC	\$250.0000	\$10,000.00
	Cleary Construction, Inc.	\$315.0000	\$12,600.00
	MasTec Civil, LLC	\$398.0200	\$15,920.80
	Rogers Group, Inc.	\$250.0000	\$10,000.00
	Civil Constructors, LLC	\$380.0000	\$15,200.00
209-02.07	18" TEMPORARY SLOPE DRAIN		
	1,575.000 L.F.		
	Vulcan Construction Materials, LLC	\$10.0000	\$15,750.00
	Cleary Construction, Inc.	\$20.0000	\$31,500.00
	MasTec Civil, LLC	\$62.2200	\$97,996.50
	Rogers Group, Inc.	\$75.0000	\$118,125.00
	Civil Constructors, LLC	\$30.0000	\$47,250.00
209-05	SEDIMENT REMOVAL		
	1,882.000 C.Y.		
	Vulcan Construction Materials, LLC	\$10.0000	\$18,820.00
	Cleary Construction, Inc.	\$33.0000	\$62,106.00
	MasTec Civil, LLC	\$2.7500	\$5,175.50
	Rogers Group, Inc.	\$13.5000	\$25,407.00
	Civil Constructors, LLC	\$24.0000	\$45,168.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	16,428.000 L.F.		
	Vulcan Construction Materials, LLC	\$6.5000	\$106,782.00
	Cleary Construction, Inc.	\$5.0000	\$82,140.00
	MasTec Civil, LLC	\$5.6300	\$92,489.64
	Rogers Group, Inc.	\$6.2500	\$102,675.00
	Civil Constructors, LLC	\$5.0000	\$82,140.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	53,415.000 L.F.		
	Vulcan Construction Materials, LLC	\$3.3000	\$176,269.50
	Cleary Construction, Inc.	\$2.0000	\$106,830.00
	MasTec Civil, LLC	\$3.4200	\$182,679.30
	Rogers Group, Inc.	\$3.8000	\$202,977.00
	Civil Constructors, LLC	\$1.9500	\$104,159.25

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM			
	71.000 EACH		
Vulcan Construction Materials, LLC		\$750.0000	\$53,250.00
Cleary Construction, Inc.		\$480.0000	\$34,080.00
MasTec Civil, LLC		\$1,986.9700	\$141,074.87
Rogers Group, Inc.		\$675.0000	\$47,925.00
Civil Constructors, LLC		\$721.0000	\$51,191.00
209-08.08 ENHANCED ROCK CHECK DAM			
	13.000 EACH		
Vulcan Construction Materials, LLC		\$750.0000	\$9,750.00
Cleary Construction, Inc.		\$515.0000	\$6,695.00
MasTec Civil, LLC		\$2,800.0100	\$36,400.13
Rogers Group, Inc.		\$675.0000	\$8,775.00
Civil Constructors, LLC		\$953.0000	\$12,389.00
209-09.01 SANDBAGS			
	2,000.000 BAG		
Vulcan Construction Materials, LLC		\$5.0000	\$10,000.00
Cleary Construction, Inc.		\$6.0000	\$12,000.00
MasTec Civil, LLC		\$10.5800	\$21,160.00
Rogers Group, Inc.		\$8.0000	\$16,000.00
Civil Constructors, LLC		\$14.2000	\$28,400.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$1,000.0000	\$6,000.00
Cleary Construction, Inc.		\$1,250.0000	\$7,500.00
MasTec Civil, LLC		\$17,553.1300	\$105,318.78
Rogers Group, Inc.		\$560.0000	\$3,360.00
Civil Constructors, LLC		\$1,050.0000	\$6,300.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	209.000 EACH		
Vulcan Construction Materials, LLC		\$160.0000	\$33,440.00
Cleary Construction, Inc.		\$140.0000	\$29,260.00
MasTec Civil, LLC		\$122.6200	\$25,627.58
Rogers Group, Inc.		\$200.0000	\$41,800.00
Civil Constructors, LLC		\$139.0000	\$29,051.00
209-10.20 TEMPORARY SEDIMENT TRAP			
	1,828.000 C.Y.		
Vulcan Construction Materials, LLC		\$29.5000	\$53,926.00
Cleary Construction, Inc.		\$12.0000	\$21,936.00
MasTec Civil, LLC		\$2.9500	\$5,392.60
Rogers Group, Inc.		\$8.0000	\$14,624.00
Civil Constructors, LLC		\$47.5000	\$86,830.00

		UNIT PRICE	EXTENSION
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	260.000 S.Y.		
Vulcan Construction Materials, LLC		\$2.5000	\$650.00
Cleary Construction, Inc.		\$9.0000	\$2,340.00
MasTec Civil, LLC		\$2.5000	\$650.00
Rogers Group, Inc.		\$9.0000	\$2,340.00
Civil Constructors, LLC		\$8.8000	\$2,288.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$400.0000	\$2,400.00
Cleary Construction, Inc.		\$775.0000	\$4,650.00
MasTec Civil, LLC		\$1,171.3500	\$7,028.10
Rogers Group, Inc.		\$560.0000	\$3,360.00
Civil Constructors, LLC		\$776.0000	\$4,656.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$750.0000	\$3,000.00
Cleary Construction, Inc.		\$500.0000	\$2,000.00
MasTec Civil, LLC		\$358.7700	\$1,435.08
Rogers Group, Inc.		\$900.0000	\$3,600.00
Civil Constructors, LLC		\$582.0000	\$2,328.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$800.0000	\$1,600.00
Cleary Construction, Inc.		\$950.0000	\$1,900.00
MasTec Civil, LLC		\$648.3500	\$1,296.70
Rogers Group, Inc.		\$1,675.0000	\$3,350.00
Civil Constructors, LLC		\$1,110.0000	\$2,220.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$1,100.0000	\$2,200.00
Cleary Construction, Inc.		\$775.0000	\$1,550.00
MasTec Civil, LLC		\$648.3500	\$1,296.70
Rogers Group, Inc.		\$1,000.0000	\$2,000.00
Civil Constructors, LLC		\$1,110.0000	\$2,220.00
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	185.000 EACH		
Vulcan Construction Materials, LLC		\$650.0000	\$120,250.00
Cleary Construction, Inc.		\$150.0000	\$27,750.00
MasTec Civil, LLC		\$534.0600	\$98,801.10
Rogers Group, Inc.		\$835.0000	\$154,475.00
Civil Constructors, LLC		\$166.0000	\$30,710.00

		UNIT PRICE	EXTENSION
209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)			
	7.000 EACH		
Vulcan Construction Materials, LLC		\$980.0000	\$6,860.00
Cleary Construction, Inc.		\$1,350.0000	\$9,450.00
MasTec Civil, LLC		\$534.0600	\$3,738.42
Rogers Group, Inc.		\$1,450.0000	\$10,150.00
Civil Constructors, LLC		\$1,330.0000	\$9,310.00
209-65.03 TEMPORARY DIVERSION CHANNEL			
	84.000 L.F.		
Vulcan Construction Materials, LLC		\$60.0000	\$5,040.00
Cleary Construction, Inc.		\$22.0000	\$1,848.00
MasTec Civil, LLC		\$54.5100	\$4,578.84
Rogers Group, Inc.		\$45.0000	\$3,780.00
Civil Constructors, LLC		\$201.0000	\$16,884.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	1,900.000 L.F.		
Vulcan Construction Materials, LLC		\$45.0000	\$85,500.00
Cleary Construction, Inc.		\$50.0000	\$95,000.00
MasTec Civil, LLC		\$61.4700	\$116,793.00
Rogers Group, Inc.		\$50.0000	\$95,000.00
Civil Constructors, LLC		\$50.0000	\$95,000.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	6,113.000 TON		
Vulcan Construction Materials, LLC		\$40.0000	\$244,520.00
Cleary Construction, Inc.		\$43.0000	\$262,859.00
MasTec Civil, LLC		\$60.5800	\$370,325.54
Rogers Group, Inc.		\$52.0000	\$317,876.00
Civil Constructors, LLC		\$39.0000	\$238,407.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	333.000 TON		
Vulcan Construction Materials, LLC		\$35.0000	\$11,655.00
Cleary Construction, Inc.		\$44.0000	\$14,652.00
MasTec Civil, LLC		\$63.9700	\$21,302.01
Rogers Group, Inc.		\$79.0000	\$26,307.00
Civil Constructors, LLC		\$67.5000	\$22,477.50
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	852.000 TON		
Vulcan Construction Materials, LLC		\$110.0000	\$93,720.00
Cleary Construction, Inc.		\$122.9000	\$104,710.80
MasTec Civil, LLC		\$110.6600	\$94,282.32
Rogers Group, Inc.		\$165.0000	\$140,580.00
Civil Constructors, LLC		\$122.0000	\$103,944.00

		UNIT PRICE	EXTENSION
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	19,178.000 TON		
Vulcan Construction Materials, LLC		\$105.0000	\$2,013,690.00
Cleary Construction, Inc.		\$117.2500	\$2,248,620.50
MasTec Civil, LLC		\$105.6300	\$2,025,772.14
Rogers Group, Inc.		\$100.0000	\$1,917,800.00
Civil Constructors, LLC		\$116.0000	\$2,224,648.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	22,293.000 TON		
Vulcan Construction Materials, LLC		\$95.0000	\$2,117,835.00
Cleary Construction, Inc.		\$106.1500	\$2,366,401.95
MasTec Civil, LLC		\$95.5700	\$2,130,542.01
Rogers Group, Inc.		\$98.0000	\$2,184,714.00
Civil Constructors, LLC		\$105.0000	\$2,340,765.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	14,312.000 TON		
Vulcan Construction Materials, LLC		\$100.0000	\$1,431,200.00
Cleary Construction, Inc.		\$111.7000	\$1,598,650.40
MasTec Civil, LLC		\$100.6000	\$1,439,787.20
Rogers Group, Inc.		\$103.0000	\$1,474,136.00
Civil Constructors, LLC		\$111.0000	\$1,588,632.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	86.000 TON		
Vulcan Construction Materials, LLC		\$1,200.0000	\$103,200.00
Cleary Construction, Inc.		\$1,340.0000	\$115,240.00
MasTec Civil, LLC		\$1,207.1500	\$103,814.90
Rogers Group, Inc.		\$775.0000	\$66,650.00
Civil Constructors, LLC		\$1,330.0000	\$114,380.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	916.000 TON		
Vulcan Construction Materials, LLC		\$135.0000	\$123,660.00
Cleary Construction, Inc.		\$150.8000	\$138,132.80
MasTec Civil, LLC		\$135.8000	\$124,392.80
Rogers Group, Inc.		\$220.0000	\$201,520.00
Civil Constructors, LLC		\$150.0000	\$137,400.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	8,415.000 TON		
Vulcan Construction Materials, LLC		\$135.0000	\$1,136,025.00
Cleary Construction, Inc.		\$150.8000	\$1,268,982.00
MasTec Civil, LLC		\$135.8000	\$1,142,757.00
Rogers Group, Inc.		\$135.0000	\$1,136,025.00
Civil Constructors, LLC		\$150.0000	\$1,262,250.00

		UNIT PRICE	EXTENSION
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	24.000 S.Y.		
Vulcan Construction Materials, LLC		\$250.0000	\$6,000.00
Cleary Construction, Inc.		\$280.0000	\$6,720.00
MasTec Civil, LLC		\$256.5200	\$6,156.48
Rogers Group, Inc.		\$950.0000	\$22,800.00
Civil Constructors, LLC		\$277.0000	\$6,648.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	482.000 C.Y.		
Vulcan Construction Materials, LLC		\$1,300.0000	\$626,600.00
Cleary Construction, Inc.		\$1,450.0000	\$698,900.00
MasTec Civil, LLC		\$1,800.0000	\$867,600.00
Rogers Group, Inc.		\$1,550.0000	\$747,100.00
Civil Constructors, LLC		\$1,440.0000	\$694,080.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	99,108.000 LB.		
Vulcan Construction Materials, LLC		\$1.7500	\$173,439.00
Cleary Construction, Inc.		\$2.0000	\$198,216.00
MasTec Civil, LLC		\$2.6900	\$266,600.52
Rogers Group, Inc.		\$1.9500	\$193,260.60
Civil Constructors, LLC		\$1.9500	\$193,260.60
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	9,405.000 L.F.		
Vulcan Construction Materials, LLC		\$125.0000	\$1,175,625.00
Cleary Construction, Inc.		\$139.0000	\$1,307,295.00
MasTec Civil, LLC		\$110.1300	\$1,035,772.65
Rogers Group, Inc.		\$95.0000	\$893,475.00
Civil Constructors, LLC		\$110.0000	\$1,034,550.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	4,629.000 L.F.		
Vulcan Construction Materials, LLC		\$145.0000	\$671,205.00
Cleary Construction, Inc.		\$155.0000	\$717,495.00
MasTec Civil, LLC		\$142.6200	\$660,187.98
Rogers Group, Inc.		\$115.0000	\$532,335.00
Civil Constructors, LLC		\$160.0000	\$740,640.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	1,403.000 L.F.		
Vulcan Construction Materials, LLC		\$185.0000	\$259,555.00
Cleary Construction, Inc.		\$225.0000	\$315,675.00
MasTec Civil, LLC		\$194.1000	\$272,322.30
Rogers Group, Inc.		\$140.0000	\$196,420.00
Civil Constructors, LLC		\$234.0000	\$328,302.00

		UNIT PRICE	EXTENSION
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	6,614.000 L.F.		
Vulcan Construction Materials, LLC		\$225.0000	\$1,488,150.00
Cleary Construction, Inc.		\$235.0000	\$1,554,290.00
MasTec Civil, LLC		\$233.6200	\$1,545,162.68
Rogers Group, Inc.		\$190.0000	\$1,256,660.00
Civil Constructors, LLC		\$265.0000	\$1,752,710.00
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)			
	617.000 L.F.		
Vulcan Construction Materials, LLC		\$300.0000	\$185,100.00
Cleary Construction, Inc.		\$276.0000	\$170,292.00
MasTec Civil, LLC		\$319.0000	\$196,823.00
Rogers Group, Inc.		\$220.0000	\$135,740.00
Civil Constructors, LLC		\$629.0000	\$388,093.00
607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT			
	124.000 L.F.		
Vulcan Construction Materials, LLC		\$125.0000	\$15,500.00
Cleary Construction, Inc.		\$127.0000	\$15,748.00
MasTec Civil, LLC		\$138.6900	\$17,197.56
Rogers Group, Inc.		\$156.0000	\$19,344.00
Civil Constructors, LLC		\$129.0000	\$15,996.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	499.000 L.F.		
Vulcan Construction Materials, LLC		\$45.0000	\$22,455.00
Cleary Construction, Inc.		\$60.0000	\$29,940.00
MasTec Civil, LLC		\$60.9700	\$30,424.03
Rogers Group, Inc.		\$95.0000	\$47,405.00
Civil Constructors, LLC		\$103.0000	\$51,397.00
607-39.04 30" PIPE CULVERT (SIDE DRAIN)			
	112.000 L.F.		
Vulcan Construction Materials, LLC		\$120.0000	\$13,440.00
Cleary Construction, Inc.		\$82.0000	\$9,184.00
MasTec Civil, LLC		\$115.4700	\$12,932.64
Rogers Group, Inc.		\$138.0000	\$15,456.00
Civil Constructors, LLC		\$150.0000	\$16,800.00
607-39.05 36" PIPE CULVERT (SIDE DRAIN)			
	58.000 L.F.		
Vulcan Construction Materials, LLC		\$153.0000	\$8,874.00
Cleary Construction, Inc.		\$93.0000	\$5,394.00
MasTec Civil, LLC		\$153.8800	\$8,925.04
Rogers Group, Inc.		\$190.0000	\$11,020.00
Civil Constructors, LLC		\$175.0000	\$10,150.00

		UNIT PRICE	EXTENSION
611-01.02 MANHOLES, > 4' - 8' DEPTH	11.000 EACH		
Vulcan Construction Materials, LLC		\$10,550.0000	\$116,050.00
Cleary Construction, Inc.		\$6,700.0000	\$73,700.00
MasTec Civil, LLC		\$7,993.7500	\$87,931.25
Rogers Group, Inc.		\$7,800.0000	\$85,800.00
Civil Constructors, LLC		\$9,330.0000	\$102,630.00
611-01.03 MANHOLES, > 8' - 12' DEPTH	2.000 EACH		
Vulcan Construction Materials, LLC		\$13,985.0000	\$27,970.00
Cleary Construction, Inc.		\$7,300.0000	\$14,600.00
MasTec Civil, LLC		\$11,148.9400	\$22,297.88
Rogers Group, Inc.		\$10,600.0000	\$21,200.00
Civil Constructors, LLC		\$10,050.0000	\$20,100.00
611-01.04 MANHOLES, > 12' - 16' DEPTH	1.000 EACH		
Vulcan Construction Materials, LLC		\$14,845.0000	\$14,845.00
Cleary Construction, Inc.		\$8,800.0000	\$8,800.00
MasTec Civil, LLC		\$9,124.8100	\$9,124.81
Rogers Group, Inc.		\$16,720.0000	\$16,720.00
Civil Constructors, LLC		\$13,140.0000	\$13,140.00
611-01.21 REWORK MANHOLE	1.000 EACH		
Vulcan Construction Materials, LLC		\$3,485.0000	\$3,485.00
Cleary Construction, Inc.		\$3,800.0000	\$3,800.00
MasTec Civil, LLC		\$3,352.9600	\$3,352.96
Rogers Group, Inc.		\$4,460.0000	\$4,460.00
Civil Constructors, LLC		\$3,080.0000	\$3,080.00
611-02.11 JUNCTION BOX, TYPE 2	1.000 EACH		
Vulcan Construction Materials, LLC		\$4,985.0000	\$4,985.00
Cleary Construction, Inc.		\$5,000.0000	\$5,000.00
MasTec Civil, LLC		\$5,855.3700	\$5,855.37
Rogers Group, Inc.		\$6,690.0000	\$6,690.00
Civil Constructors, LLC		\$5,900.0000	\$5,900.00
611-05.01 TRENCH DRAINS	40.000 L.F.		
Vulcan Construction Materials, LLC		\$425.0000	\$17,000.00
Cleary Construction, Inc.		\$600.0000	\$24,000.00
MasTec Civil, LLC		\$1,527.3400	\$61,093.60
Rogers Group, Inc.		\$111.0000	\$4,440.00
Civil Constructors, LLC		\$737.0000	\$29,480.00

		UNIT PRICE	EXTENSION
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	21.000 EACH		
Vulcan Construction Materials, LLC		\$1,645.0000	\$34,545.00
Cleary Construction, Inc.		\$2,600.0000	\$54,600.00
MasTec Civil, LLC		\$2,478.3000	\$52,044.30
Rogers Group, Inc.		\$2,450.0000	\$51,450.00
Civil Constructors, LLC		\$2,980.0000	\$62,580.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$2,830.0000	\$5,660.00
Cleary Construction, Inc.		\$4,000.0000	\$8,000.00
MasTec Civil, LLC		\$3,779.4100	\$7,558.82
Rogers Group, Inc.		\$2,900.0000	\$5,800.00
Civil Constructors, LLC		\$3,920.0000	\$7,840.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$2,435.0000	\$12,175.00
Cleary Construction, Inc.		\$3,500.0000	\$17,500.00
MasTec Civil, LLC		\$3,893.2500	\$19,466.25
Rogers Group, Inc.		\$3,340.0000	\$16,700.00
Civil Constructors, LLC		\$4,130.0000	\$20,650.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$3,965.0000	\$11,895.00
Cleary Construction, Inc.		\$4,200.0000	\$12,600.00
MasTec Civil, LLC		\$10,429.7500	\$31,289.25
Rogers Group, Inc.		\$5,015.0000	\$15,045.00
Civil Constructors, LLC		\$5,350.0000	\$16,050.00
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$5,135.0000	\$5,135.00
Cleary Construction, Inc.		\$5,100.0000	\$5,100.00
MasTec Civil, LLC		\$12,373.3200	\$12,373.32
Rogers Group, Inc.		\$6,690.0000	\$6,690.00
Civil Constructors, LLC		\$12,640.0000	\$12,640.00
611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1			
	7.000 EACH		
Vulcan Construction Materials, LLC		\$6,310.0000	\$44,170.00
Cleary Construction, Inc.		\$6,400.0000	\$44,800.00
MasTec Civil, LLC		\$11,260.2300	\$78,821.61
Rogers Group, Inc.		\$12,260.0000	\$85,820.00
Civil Constructors, LLC		\$13,630.0000	\$95,410.00

		UNIT PRICE	EXTENSION
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	13.000 EACH		
Vulcan Construction Materials, LLC		\$1,595.0000	\$20,735.00
Cleary Construction, Inc.		\$1,000.0000	\$13,000.00
MasTec Civil, LLC		\$815.8100	\$10,605.53
Rogers Group, Inc.		\$1,675.0000	\$21,775.00
Civil Constructors, LLC		\$2,980.0000	\$38,740.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	24.000 EACH		
Vulcan Construction Materials, LLC		\$6,475.0000	\$155,400.00
Cleary Construction, Inc.		\$5,500.0000	\$132,000.00
MasTec Civil, LLC		\$6,623.0800	\$158,953.92
Rogers Group, Inc.		\$6,690.0000	\$160,560.00
Civil Constructors, LLC		\$7,900.0000	\$189,600.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	122.000 EACH		
Vulcan Construction Materials, LLC		\$7,555.0000	\$921,710.00
Cleary Construction, Inc.		\$6,200.0000	\$756,400.00
MasTec Civil, LLC		\$8,219.4700	\$1,002,775.34
Rogers Group, Inc.		\$7,690.0000	\$938,180.00
Civil Constructors, LLC		\$8,680.0000	\$1,058,960.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	29.000 EACH		
Vulcan Construction Materials, LLC		\$9,895.0000	\$286,955.00
Cleary Construction, Inc.		\$7,600.0000	\$220,400.00
MasTec Civil, LLC		\$11,588.9600	\$336,079.84
Rogers Group, Inc.		\$8,800.0000	\$255,200.00
Civil Constructors, LLC		\$10,020.0000	\$290,580.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	14.000 EACH		
Vulcan Construction Materials, LLC		\$11,975.0000	\$167,650.00
Cleary Construction, Inc.		\$7,700.0000	\$107,800.00
MasTec Civil, LLC		\$14,771.9200	\$206,806.88
Rogers Group, Inc.		\$9,920.0000	\$138,880.00
Civil Constructors, LLC		\$15,490.0000	\$216,860.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$4,275.0000	\$21,375.00
Cleary Construction, Inc.		\$6,000.0000	\$30,000.00
MasTec Civil, LLC		\$5,268.0600	\$26,340.30
Rogers Group, Inc.		\$4,905.0000	\$24,525.00
Civil Constructors, LLC		\$8,090.0000	\$40,450.00

		UNIT PRICE	EXTENSION
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$4,485.0000	\$4,485.00
Cleary Construction, Inc.		\$7,900.0000	\$7,900.00
MasTec Civil, LLC		\$5,499.5100	\$5,499.51
Rogers Group, Inc.		\$5,015.0000	\$5,015.00
Civil Constructors, LLC		\$12,190.0000	\$12,190.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	350.000 L.F.		
Vulcan Construction Materials, LLC		\$89.8000	\$31,430.00
Cleary Construction, Inc.		\$62.0000	\$21,700.00
MasTec Civil, LLC		\$67.9200	\$23,772.00
Rogers Group, Inc.		\$95.0000	\$33,250.00
Civil Constructors, LLC		\$67.0000	\$23,450.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	253.000 L.F.		
Vulcan Construction Materials, LLC		\$108.0000	\$27,324.00
Cleary Construction, Inc.		\$97.0000	\$24,541.00
MasTec Civil, LLC		\$98.3800	\$24,890.14
Rogers Group, Inc.		\$114.0000	\$28,842.00
Civil Constructors, LLC		\$87.0000	\$22,011.00
621-03.07 48" TEMPORARY DRAINAGE PIPE			
	160.000 L.F.		
Vulcan Construction Materials, LLC		\$252.0000	\$40,320.00
Cleary Construction, Inc.		\$152.0000	\$24,320.00
MasTec Civil, LLC		\$305.1600	\$48,825.60
Rogers Group, Inc.		\$225.0000	\$36,000.00
Civil Constructors, LLC		\$182.0000	\$29,120.00
621-05.01 TEMPORARY SHORING			
	1,500.000 S.F.		
Vulcan Construction Materials, LLC		\$35.0000	\$52,500.00
Cleary Construction, Inc.		\$40.0000	\$60,000.00
MasTec Civil, LLC		\$128.4000	\$192,600.00
Rogers Group, Inc.		\$39.0000	\$58,500.00
Civil Constructors, LLC		\$39.0000	\$58,500.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	132,000.000 S.F.		
Vulcan Construction Materials, LLC		\$8.0000	\$1,056,000.00
Cleary Construction, Inc.		\$8.9000	\$1,174,800.00
MasTec Civil, LLC		\$7.0300	\$927,960.00
Rogers Group, Inc.		\$9.0000	\$1,188,000.00
Civil Constructors, LLC		\$8.9000	\$1,174,800.00

		CONTRACT CNY234	
		UNIT PRICE	EXTENSION
701-02	CONCRETE DRIVEWAY		
	5,118.000 S.F.		
	Vulcan Construction Materials, LLC	\$12.0000	\$61,416.00
	Cleary Construction, Inc.	\$13.3500	\$68,325.30
	MasTec Civil, LLC	\$11.8000	\$60,392.40
	Rogers Group, Inc.	\$13.5000	\$69,093.00
	Civil Constructors, LLC	\$13.3000	\$68,069.40
701-02.03	CONCRETE CURB RAMP		
	3,580.000 S.F.		
	Vulcan Construction Materials, LLC	\$25.0000	\$89,500.00
	Cleary Construction, Inc.	\$27.8000	\$99,524.00
	MasTec Civil, LLC	\$11.5400	\$41,313.20
	Rogers Group, Inc.	\$28.0000	\$100,240.00
	Civil Constructors, LLC	\$27.7000	\$99,166.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	1,738.000 C.Y.		
	Vulcan Construction Materials, LLC	\$490.0000	\$851,620.00
	Cleary Construction, Inc.	\$545.0000	\$947,210.00
	MasTec Civil, LLC	\$451.4700	\$784,654.86
	Rogers Group, Inc.	\$546.0000	\$948,948.00
	Civil Constructors, LLC	\$543.0000	\$943,734.00
705-01.04	METAL BEAM GUARD FENCE		
	394.000 L.F.		
	Vulcan Construction Materials, LLC	\$97.5000	\$38,415.00
	Cleary Construction, Inc.	\$109.0000	\$42,946.00
	MasTec Civil, LLC	\$60.3600	\$23,781.84
	Rogers Group, Inc.	\$107.0000	\$42,158.00
	Civil Constructors, LLC	\$113.0000	\$44,522.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	2,977.000 L.F.		
	Vulcan Construction Materials, LLC	\$37.5000	\$111,637.50
	Cleary Construction, Inc.	\$42.0000	\$125,034.00
	MasTec Civil, LLC	\$40.2400	\$119,794.48
	Rogers Group, Inc.	\$41.0000	\$122,057.00
	Civil Constructors, LLC	\$29.9000	\$89,012.30
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3		
	5.000 EACH		
	Vulcan Construction Materials, LLC	\$1,500.0000	\$7,500.00
	Cleary Construction, Inc.	\$1,700.0000	\$8,500.00
	MasTec Civil, LLC	\$4,023.8300	\$20,119.15
	Rogers Group, Inc.	\$1,650.0000	\$8,250.00
	Civil Constructors, LLC	\$1,830.0000	\$9,150.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$3,000.0000	\$24,000.00
Cleary Construction, Inc.		\$3,400.0000	\$27,200.00
MasTec Civil, LLC		\$4,023.8300	\$32,190.64
Rogers Group, Inc.		\$3,295.0000	\$26,360.00
Civil Constructors, LLC		\$3,990.0000	\$31,920.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$2,900.0000	\$14,500.00
Cleary Construction, Inc.		\$3,300.0000	\$16,500.00
MasTec Civil, LLC		\$7,544.6800	\$37,723.40
Rogers Group, Inc.		\$3,185.0000	\$15,925.00
Civil Constructors, LLC		\$3,880.0000	\$19,400.00
706-01 GUARDRAIL REMOVED			
	4,811.000 L.F.		
Vulcan Construction Materials, LLC		\$0.5000	\$2,405.50
Cleary Construction, Inc.		\$0.6000	\$2,886.60
MasTec Civil, LLC		\$3.0200	\$14,529.22
Rogers Group, Inc.		\$0.5500	\$2,646.05
Civil Constructors, LLC		\$3.9000	\$18,762.90
706-10.26 ROUNDED END ELEMENT			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$50.0000	\$50.00
Cleary Construction, Inc.		\$56.0000	\$56.00
MasTec Civil, LLC		\$301.7900	\$301.79
Rogers Group, Inc.		\$55.0000	\$55.00
Civil Constructors, LLC		\$388.0000	\$388.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	7,675.000 L.F.		
Vulcan Construction Materials, LLC		\$2.5000	\$19,187.50
Cleary Construction, Inc.		\$1.9500	\$14,966.25
MasTec Civil, LLC		\$3.9200	\$30,086.00
Rogers Group, Inc.		\$3.7500	\$28,781.25
Civil Constructors, LLC		\$2.5000	\$19,187.50
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	350.000 TON		
Vulcan Construction Materials, LLC		\$48.7000	\$17,045.00
Cleary Construction, Inc.		\$48.0000	\$16,800.00
MasTec Civil, LLC		\$67.0000	\$23,450.00
Rogers Group, Inc.		\$49.0000	\$17,150.00
Civil Constructors, LLC		\$57.5000	\$20,125.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	1,436.000 TON		
Vulcan Construction Materials, LLC		\$51.3000	\$73,666.80
Cleary Construction, Inc.		\$48.0000	\$68,928.00
MasTec Civil, LLC		\$100.1700	\$143,844.12
Rogers Group, Inc.		\$49.0000	\$70,364.00
Civil Constructors, LLC		\$52.5000	\$75,390.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	99.000 TON		
Vulcan Construction Materials, LLC		\$55.0000	\$5,445.00
Cleary Construction, Inc.		\$48.0000	\$4,752.00
MasTec Civil, LLC		\$110.0000	\$10,890.00
Rogers Group, Inc.		\$49.0000	\$4,851.00
Civil Constructors, LLC		\$76.0000	\$7,524.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	369.000 TON		
Vulcan Construction Materials, LLC		\$53.3000	\$19,667.70
Cleary Construction, Inc.		\$48.0000	\$17,712.00
MasTec Civil, LLC		\$92.0300	\$33,959.07
Rogers Group, Inc.		\$49.0000	\$18,081.00
Civil Constructors, LLC		\$66.5000	\$24,538.50
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	25,900.000 L.F.		
Vulcan Construction Materials, LLC		\$10.9000	\$282,310.00
Cleary Construction, Inc.		\$12.2000	\$315,980.00
MasTec Civil, LLC		\$12.0700	\$312,613.00
Rogers Group, Inc.		\$13.2500	\$343,175.00
Civil Constructors, LLC		\$12.1000	\$313,390.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$1,000,050.0000	\$1,000,050.00
Cleary Construction, Inc.		\$500,000.0000	\$500,000.00
MasTec Civil, LLC		\$500,000.0000	\$500,000.00
Rogers Group, Inc.		\$985,416.6500	\$985,416.65
Civil Constructors, LLC		\$415,200.0000	\$415,200.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	26,200.000 L.F.		
Vulcan Construction Materials, LLC		\$30.0000	\$786,000.00
Cleary Construction, Inc.		\$48.0000	\$1,257,600.00
MasTec Civil, LLC		\$1.7500	\$45,850.00
Rogers Group, Inc.		\$22.5000	\$589,500.00
Civil Constructors, LLC		\$45.0000	\$1,179,000.00

		UNIT PRICE	EXTENSION
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	24.000 EACH		
Vulcan Construction Materials, LLC		\$6,500.0000	\$156,000.00
Cleary Construction, Inc.		\$1,700.0000	\$40,800.00
MasTec Civil, LLC		\$14,586.3900	\$350,073.36
Rogers Group, Inc.		\$22,295.9000	\$535,101.60
Civil Constructors, LLC		\$9,420.0000	\$226,080.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	300.000 EACH		
Vulcan Construction Materials, LLC		\$40.0000	\$12,000.00
Cleary Construction, Inc.		\$73.0000	\$21,900.00
MasTec Civil, LLC		\$49.2900	\$14,787.00
Rogers Group, Inc.		\$43.5000	\$13,050.00
Civil Constructors, LLC		\$54.5000	\$16,350.00
712-04.50 BARRIER RAIL DELINEATOR			
	1,310.000 EACH		
Vulcan Construction Materials, LLC		\$8.3500	\$10,938.50
Cleary Construction, Inc.		\$33.0000	\$43,230.00
MasTec Civil, LLC		\$11.0700	\$14,501.70
Rogers Group, Inc.		\$17.0000	\$22,270.00
Civil Constructors, LLC		\$12.2000	\$15,982.00
712-05.01 WARNING LIGHTS (TYPE A)			
	26.000 EACH		
Vulcan Construction Materials, LLC		\$26.0000	\$676.00
Cleary Construction, Inc.		\$50.0000	\$1,300.00
MasTec Civil, LLC		\$47.7800	\$1,242.28
Rogers Group, Inc.		\$39.0000	\$1,014.00
Civil Constructors, LLC		\$52.5000	\$1,365.00
712-06 SIGNS (CONSTRUCTION)			
	1,241.000 S.F.		
Vulcan Construction Materials, LLC		\$10.5000	\$13,030.50
Cleary Construction, Inc.		\$15.7000	\$19,483.70
MasTec Civil, LLC		\$8.1500	\$10,114.15
Rogers Group, Inc.		\$10.7500	\$13,340.75
Civil Constructors, LLC		\$9.0000	\$11,169.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	288.000 L.F.		
Vulcan Construction Materials, LLC		\$23.6000	\$6,796.80
Cleary Construction, Inc.		\$25.0000	\$7,200.00
MasTec Civil, LLC		\$15.8400	\$4,561.92
Rogers Group, Inc.		\$33.5000	\$9,648.00
Civil Constructors, LLC		\$17.5000	\$5,040.00

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$1,270.0000	\$2,540.00
Cleary Construction, Inc.		\$2,800.0000	\$5,600.00
MasTec Civil, LLC		\$2,238.2600	\$4,476.52
Rogers Group, Inc.		\$1,500.0000	\$3,000.00
Civil Constructors, LLC		\$2,470.0000	\$4,940.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	1.000 C.Y.		
Vulcan Construction Materials, LLC		\$665.0000	\$665.00
Cleary Construction, Inc.		\$1,000.0000	\$1,000.00
MasTec Civil, LLC		\$855.0600	\$855.06
Rogers Group, Inc.		\$950.0000	\$950.00
Civil Constructors, LLC		\$942.0000	\$942.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	201.000 LB.		
Vulcan Construction Materials, LLC		\$3.5000	\$703.50
Cleary Construction, Inc.		\$4.3000	\$864.30
MasTec Civil, LLC		\$3.8700	\$777.87
Rogers Group, Inc.		\$4.2500	\$854.25
Civil Constructors, LLC		\$4.2500	\$854.25
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$260.0000	\$1,560.00
Cleary Construction, Inc.		\$240.0000	\$1,440.00
MasTec Civil, LLC		\$216.2800	\$1,297.68
Rogers Group, Inc.		\$165.0000	\$990.00
Civil Constructors, LLC		\$238.0000	\$1,428.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	530.000 LB.		
Vulcan Construction Materials, LLC		\$6.3500	\$3,365.50
Cleary Construction, Inc.		\$9.2000	\$4,876.00
MasTec Civil, LLC		\$8.2700	\$4,383.10
Rogers Group, Inc.		\$9.0000	\$4,770.00
Civil Constructors, LLC		\$9.1000	\$4,823.00
713-11.01 "U" SECTION STEEL POSTS			
	1,588.000 LB.		
Vulcan Construction Materials, LLC		\$6.1500	\$9,766.20
Cleary Construction, Inc.		\$6.6000	\$10,480.80
MasTec Civil, LLC		\$5.9400	\$9,432.72
Rogers Group, Inc.		\$6.5000	\$10,322.00
Civil Constructors, LLC		\$6.5000	\$10,322.00

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	678.000 LB.		
Vulcan Construction Materials, LLC		\$5.2500	\$3,559.50
Cleary Construction, Inc.		\$7.4000	\$5,017.20
MasTec Civil, LLC		\$6.6400	\$4,501.92
Rogers Group, Inc.		\$7.5000	\$5,085.00
Civil Constructors, LLC		\$7.3000	\$4,949.40
713-11.21 P POST SLIP BASE			
	18.000 EACH		
Vulcan Construction Materials, LLC		\$675.0000	\$12,150.00
Cleary Construction, Inc.		\$700.0000	\$12,600.00
MasTec Civil, LLC		\$628.7200	\$11,316.96
Rogers Group, Inc.		\$686.0000	\$12,348.00
Civil Constructors, LLC		\$693.0000	\$12,474.00
713-11.22 U POST SLIP BASE			
	58.000 EACH		
Vulcan Construction Materials, LLC		\$375.0000	\$21,750.00
Cleary Construction, Inc.		\$260.0000	\$15,080.00
MasTec Civil, LLC		\$231.3700	\$13,419.46
Rogers Group, Inc.		\$250.0000	\$14,500.00
Civil Constructors, LLC		\$255.0000	\$14,790.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	374.000 S.F.		
Vulcan Construction Materials, LLC		\$14.0000	\$5,236.00
Cleary Construction, Inc.		\$19.5000	\$7,293.00
MasTec Civil, LLC		\$17.5000	\$6,545.00
Rogers Group, Inc.		\$19.2500	\$7,199.50
Civil Constructors, LLC		\$19.3000	\$7,218.20
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	119.000 S.F.		
Vulcan Construction Materials, LLC		\$16.0000	\$1,904.00
Cleary Construction, Inc.		\$20.0000	\$2,380.00
MasTec Civil, LLC		\$18.6100	\$2,214.59
Rogers Group, Inc.		\$20.5000	\$2,439.50
Civil Constructors, LLC		\$20.5000	\$2,439.50
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	104.000 S.F.		
Vulcan Construction Materials, LLC		\$28.5000	\$2,964.00
Cleary Construction, Inc.		\$36.0000	\$3,744.00
MasTec Civil, LLC		\$32.1900	\$3,347.76
Rogers Group, Inc.		\$35.0000	\$3,640.00
Civil Constructors, LLC		\$35.5000	\$3,692.00

		UNIT PRICE	EXTENSION
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	120.000 S.F.		
Vulcan Construction Materials, LLC		\$53.5000	\$6,420.00
Cleary Construction, Inc.		\$65.0000	\$7,800.00
MasTec Civil, LLC		\$65.3900	\$7,846.80
Rogers Group, Inc.		\$41.7500	\$5,010.00
Civil Constructors, LLC		\$42.0000	\$5,040.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Vulcan Construction Materials, LLC		\$4,050.0000	\$4,050.00
Cleary Construction, Inc.		\$560.0000	\$560.00
MasTec Civil, LLC		\$502.9800	\$502.98
Rogers Group, Inc.		\$550.0000	\$550.00
Civil Constructors, LLC		\$554.0000	\$554.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$365.0000	\$2,920.00
Cleary Construction, Inc.		\$472.0000	\$3,776.00
MasTec Civil, LLC		\$575.4100	\$4,603.28
Rogers Group, Inc.		\$121.0000	\$968.00
Civil Constructors, LLC		\$122.0000	\$976.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$7,000.0000	\$14,000.00
Cleary Construction, Inc.		\$9,500.0000	\$19,000.00
MasTec Civil, LLC		\$13,328.9400	\$26,657.88
Rogers Group, Inc.		\$16,750.0000	\$33,500.00
Civil Constructors, LLC		\$14,690.0000	\$29,380.00
714-02.01 ENCASED CONDUIT (2" PVC, SCHEDULE 80)			
	120.000 L.F.		
Vulcan Construction Materials, LLC		\$12.0000	\$1,440.00
Cleary Construction, Inc.		\$13.5000	\$1,620.00
MasTec Civil, LLC		\$32.1900	\$3,862.80
Rogers Group, Inc.		\$13.5000	\$1,620.00
Civil Constructors, LLC		\$13.3000	\$1,596.00
714-03 JACKED OR BORED CONDUIT			
	95.000 L.F.		
Vulcan Construction Materials, LLC		\$80.0000	\$7,600.00
Cleary Construction, Inc.		\$90.0000	\$8,550.00
MasTec Civil, LLC		\$85.5100	\$8,123.45
Rogers Group, Inc.		\$88.0000	\$8,360.00
Civil Constructors, LLC		\$88.5000	\$8,407.50

		UNIT PRICE	EXTENSION
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	11,075.000 L.F.		
Vulcan Construction Materials, LLC		\$10.0000	\$110,750.00
Cleary Construction, Inc.		\$11.1500	\$123,486.25
MasTec Civil, LLC		\$10.5600	\$116,952.00
Rogers Group, Inc.		\$11.0000	\$121,825.00
Civil Constructors, LLC		\$11.1000	\$122,932.50
714-03.03 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 80)			
	1,245.000 L.F.		
Vulcan Construction Materials, LLC		\$12.0000	\$14,940.00
Cleary Construction, Inc.		\$13.4000	\$16,683.00
MasTec Civil, LLC		\$20.6200	\$25,671.90
Rogers Group, Inc.		\$13.2500	\$16,496.25
Civil Constructors, LLC		\$13.3000	\$16,558.50
714-05.04 PULL BOXES (TYPE C)			
	128.000 EACH		
Vulcan Construction Materials, LLC		\$900.0000	\$115,200.00
Cleary Construction, Inc.		\$1,000.0000	\$128,000.00
MasTec Civil, LLC		\$895.3000	\$114,598.40
Rogers Group, Inc.		\$990.0000	\$126,720.00
Civil Constructors, LLC		\$998.0000	\$127,744.00
714-06.05 CABLE (1/C # 6 AWG)			
	19,475.000 L.F.		
Vulcan Construction Materials, LLC		\$2.2000	\$42,845.00
Cleary Construction, Inc.		\$2.5000	\$48,687.50
MasTec Civil, LLC		\$2.4100	\$46,934.75
Rogers Group, Inc.		\$2.5000	\$48,687.50
Civil Constructors, LLC		\$2.4500	\$47,713.75
714-06.06 CABLE (1/C # 4 AWG)			
	20,295.000 L.F.		
Vulcan Construction Materials, LLC		\$3.5000	\$71,032.50
Cleary Construction, Inc.		\$3.9000	\$79,150.50
MasTec Civil, LLC		\$3.1200	\$63,320.40
Rogers Group, Inc.		\$3.9000	\$79,150.50
Civil Constructors, LLC		\$3.9000	\$79,150.50
714-06.08 CABLE (1/C # 1/0 AWG)			
	8,060.000 L.F.		
Vulcan Construction Materials, LLC		\$6.0000	\$48,360.00
Cleary Construction, Inc.		\$6.6500	\$53,599.00
MasTec Civil, LLC		\$7.0400	\$56,742.40
Rogers Group, Inc.		\$6.7500	\$54,405.00
Civil Constructors, LLC		\$6.7000	\$54,002.00

		UNIT PRICE	EXTENSION
714-06.09 CABLE (#4 SOLID COPPER SOFT DRAWN)			
	240.000 L.F.		
Vulcan Construction Materials, LLC		\$3.5000	\$840.00
Cleary Construction, Inc.		\$3.9000	\$936.00
MasTec Civil, LLC		\$3.1200	\$748.80
Rogers Group, Inc.		\$4.0000	\$960.00
Civil Constructors, LLC		\$3.9000	\$936.00
714-08.09 LIGHT STANDARDS (45' M.H., SINGLE)			
	82.000 EACH		
Vulcan Construction Materials, LLC		\$5,960.0000	\$488,720.00
Cleary Construction, Inc.		\$6,600.0000	\$541,200.00
MasTec Civil, LLC		\$5,899.9400	\$483,795.08
Rogers Group, Inc.		\$6,550.0000	\$537,100.00
Civil Constructors, LLC		\$6,610.0000	\$542,020.00
714-08.10 LIGHT STANDARDS (45' M.H., DOUBLE)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$6,230.0000	\$6,230.00
Cleary Construction, Inc.		\$6,900.0000	\$6,900.00
MasTec Civil, LLC		\$6,126.2800	\$6,126.28
Rogers Group, Inc.		\$6,850.0000	\$6,850.00
Civil Constructors, LLC		\$6,910.0000	\$6,910.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	83.000 EACH		
Vulcan Construction Materials, LLC		\$2,200.0000	\$182,600.00
Cleary Construction, Inc.		\$2,400.0000	\$199,200.00
MasTec Civil, LLC		\$2,836.8000	\$235,454.40
Rogers Group, Inc.		\$2,425.0000	\$201,275.00
Civil Constructors, LLC		\$2,440.0000	\$202,520.00
714-09.09 LUMINAIRES (155 WATT SINGLE LED OFFSET)			
	82.000 EACH		
Vulcan Construction Materials, LLC		\$1,200.0000	\$98,400.00
Cleary Construction, Inc.		\$1,300.0000	\$106,600.00
MasTec Civil, LLC		\$1,121.6400	\$91,974.48
Rogers Group, Inc.		\$1,320.0000	\$108,240.00
Civil Constructors, LLC		\$1,330.0000	\$109,060.00
714-09.11 LUMINAIRES (155 WATT DOUBLE LED OFFSET)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$1,200.0000	\$2,400.00
Cleary Construction, Inc.		\$1,300.0000	\$2,600.00
MasTec Civil, LLC		\$1,141.7600	\$2,283.52
Rogers Group, Inc.		\$1,320.0000	\$2,640.00
Civil Constructors, LLC		\$1,330.0000	\$2,660.00

		UNIT PRICE	EXTENSION
714-09.12 LUMINAIRES (155 WATT LED OFFSET)			
	17.000 EACH		
Vulcan Construction Materials, LLC		\$1,560.0000	\$26,520.00
Cleary Construction, Inc.		\$1,700.0000	\$28,900.00
MasTec Civil, LLC		\$1,126.6700	\$19,153.39
Rogers Group, Inc.		\$1,715.0000	\$29,155.00
Civil Constructors, LLC		\$1,730.0000	\$29,410.00
714-09.13 LUMINAIRES (155 WATT SINGLE LED OFFSET)			
	7.000 EACH		
Vulcan Construction Materials, LLC		\$1,200.0000	\$8,400.00
Cleary Construction, Inc.		\$1,300.0000	\$9,100.00
MasTec Civil, LLC		\$1,076.3700	\$7,534.59
Rogers Group, Inc.		\$1,320.0000	\$9,240.00
Civil Constructors, LLC		\$1,330.0000	\$9,310.00
714-25.01 ELECTRICAL CONNECTION (PSA THRU PSF)			
	1.000 LS		
Vulcan Construction Materials, LLC		\$19,460.0000	\$19,460.00
Cleary Construction, Inc.		\$21,500.0000	\$21,500.00
MasTec Civil, LLC		\$10,000.0000	\$10,000.00
Rogers Group, Inc.		\$21,375.0000	\$21,375.00
Civil Constructors, LLC		\$21,580.0000	\$21,580.00
714-25.02 ELECTRICAL CONNECTION (PSG THRU PSJ)			
	1.000 LS		
Vulcan Construction Materials, LLC		\$10,800.0000	\$10,800.00
Cleary Construction, Inc.		\$12,000.0000	\$12,000.00
MasTec Civil, LLC		\$10,000.0000	\$10,000.00
Rogers Group, Inc.		\$11,860.0000	\$11,860.00
Civil Constructors, LLC		\$11,970.0000	\$11,970.00
714-25.03 ELECTRICAL CONNECTION (PSK)			
	1.000 LS		
Vulcan Construction Materials, LLC		\$3,680.0000	\$3,680.00
Cleary Construction, Inc.		\$4,100.0000	\$4,100.00
MasTec Civil, LLC		\$5,000.0000	\$5,000.00
Rogers Group, Inc.		\$4,040.0000	\$4,040.00
Civil Constructors, LLC		\$4,080.0000	\$4,080.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	128.000 S.Y.		
Vulcan Construction Materials, LLC		\$30.0000	\$3,840.00
Cleary Construction, Inc.		\$39.0000	\$4,992.00
MasTec Civil, LLC		\$35.2100	\$4,506.88
Rogers Group, Inc.		\$33.0000	\$4,224.00
Civil Constructors, LLC		\$33.5000	\$4,288.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	648.000 L.F.		
Vulcan Construction Materials, LLC		\$20.0000	\$12,960.00
Cleary Construction, Inc.		\$17.0000	\$11,016.00
MasTec Civil, LLC		\$15.0900	\$9,778.32
Rogers Group, Inc.		\$22.0000	\$14,256.00
Civil Constructors, LLC		\$22.2000	\$14,385.60
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	51.000 EACH		
Vulcan Construction Materials, LLC		\$200.0000	\$10,200.00
Cleary Construction, Inc.		\$167.0000	\$8,517.00
MasTec Civil, LLC		\$150.8900	\$7,695.39
Rogers Group, Inc.		\$220.0000	\$11,220.00
Civil Constructors, LLC		\$222.0000	\$11,322.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	600.000 L.F.		
Vulcan Construction Materials, LLC		\$4.0000	\$2,400.00
Cleary Construction, Inc.		\$1.4000	\$840.00
MasTec Civil, LLC		\$1.2600	\$756.00
Rogers Group, Inc.		\$4.5000	\$2,700.00
Civil Constructors, LLC		\$4.4500	\$2,670.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,140.000 L.F.		
Vulcan Construction Materials, LLC		\$45.0000	\$51,300.00
Cleary Construction, Inc.		\$39.0000	\$44,460.00
MasTec Civil, LLC		\$35.2100	\$40,139.40
Rogers Group, Inc.		\$49.5000	\$56,430.00
Civil Constructors, LLC		\$50.0000	\$57,000.00
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	4,464.000 L.F.		
Vulcan Construction Materials, LLC		\$3.0000	\$13,392.00
Cleary Construction, Inc.		\$1.1000	\$4,910.40
MasTec Civil, LLC		\$1.0100	\$4,508.64
Rogers Group, Inc.		\$3.3000	\$14,731.20
Civil Constructors, LLC		\$3.3500	\$14,954.40
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.350 L.M.		
Vulcan Construction Materials, LLC		\$10,000.0000	\$3,500.00
Cleary Construction, Inc.		\$6,100.0000	\$2,135.00
MasTec Civil, LLC		\$5,532.7700	\$1,936.47
Rogers Group, Inc.		\$10,980.0000	\$3,843.00
Civil Constructors, LLC		\$11,090.0000	\$3,881.50

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$500.0000	\$2,000.00
Cleary Construction, Inc.		\$450.0000	\$1,800.00
MasTec Civil, LLC		\$402.3800	\$1,609.52
Rogers Group, Inc.		\$550.0000	\$2,200.00
Civil Constructors, LLC		\$554.0000	\$2,216.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$300.0000	\$600.00
Cleary Construction, Inc.		\$222.0000	\$444.00
MasTec Civil, LLC		\$201.1900	\$402.38
Rogers Group, Inc.		\$330.0000	\$660.00
Civil Constructors, LLC		\$333.0000	\$666.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	500.000 L.F.		
Vulcan Construction Materials, LLC		\$10.0000	\$5,000.00
Cleary Construction, Inc.		\$11.0000	\$5,500.00
MasTec Civil, LLC		\$10.0600	\$5,030.00
Rogers Group, Inc.		\$11.0000	\$5,500.00
Civil Constructors, LLC		\$11.1000	\$5,550.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	31.000 EACH		
Vulcan Construction Materials, LLC		\$500.0000	\$15,500.00
Cleary Construction, Inc.		\$450.0000	\$13,950.00
MasTec Civil, LLC		\$412.4400	\$12,785.64
Rogers Group, Inc.		\$550.0000	\$17,050.00
Civil Constructors, LLC		\$554.0000	\$17,174.00
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED			
	20.000 EACH		
Vulcan Construction Materials, LLC		\$425.0000	\$8,500.00
Cleary Construction, Inc.		\$450.0000	\$9,000.00
MasTec Civil, LLC		\$412.4400	\$8,248.80
Rogers Group, Inc.		\$467.0000	\$9,340.00
Civil Constructors, LLC		\$471.0000	\$9,420.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	11.700 L.M.		
Vulcan Construction Materials, LLC		\$2,000.0000	\$23,400.00
Cleary Construction, Inc.		\$725.0000	\$8,482.50
MasTec Civil, LLC		\$653.8700	\$7,650.28
Rogers Group, Inc.		\$2,197.0000	\$25,704.90
Civil Constructors, LLC		\$2,220.0000	\$25,974.00

		UNIT PRICE	EXTENSION
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	2,017.000 S.Y.		
Vulcan Construction Materials, LLC		\$5.0000	\$10,085.00
Cleary Construction, Inc.		\$13.0000	\$26,221.00
MasTec Civil, LLC		\$12.0700	\$24,345.19
Rogers Group, Inc.		\$5.5000	\$11,093.50
Civil Constructors, LLC		\$5.5000	\$11,093.50
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	165.000 L.F.		
Vulcan Construction Materials, LLC		\$15.0000	\$2,475.00
Cleary Construction, Inc.		\$7.8000	\$1,287.00
MasTec Civil, LLC		\$7.0400	\$1,161.60
Rogers Group, Inc.		\$16.5000	\$2,722.50
Civil Constructors, LLC		\$16.6000	\$2,739.00
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	11.000 EACH		
Vulcan Construction Materials, LLC		\$50.0000	\$550.00
Cleary Construction, Inc.		\$83.0000	\$913.00
MasTec Civil, LLC		\$75.4500	\$829.95
Rogers Group, Inc.		\$55.0000	\$605.00
Civil Constructors, LLC		\$55.5000	\$610.50
716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)			
	750.000 L.F.		
Vulcan Construction Materials, LLC		\$0.2500	\$187.50
Cleary Construction, Inc.		\$0.5500	\$412.50
MasTec Civil, LLC		\$0.5000	\$375.00
Rogers Group, Inc.		\$0.2500	\$187.50
Civil Constructors, LLC		\$0.2900	\$217.50
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	4,450.000 L.F.		
Vulcan Construction Materials, LLC		\$1.0000	\$4,450.00
Cleary Construction, Inc.		\$1.0500	\$4,672.50
MasTec Civil, LLC		\$0.9600	\$4,272.00
Rogers Group, Inc.		\$1.1000	\$4,895.00
Civil Constructors, LLC		\$1.1000	\$4,895.00
716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)			
	825.000 L.F.		
Vulcan Construction Materials, LLC		\$2.0000	\$1,650.00
Cleary Construction, Inc.		\$1.2500	\$1,031.25
MasTec Civil, LLC		\$1.1600	\$957.00
Rogers Group, Inc.		\$2.2000	\$1,815.00
Civil Constructors, LLC		\$2.2000	\$1,815.00

		UNIT PRICE	EXTENSION
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	400.000 S.Y.		
Vulcan Construction Materials, LLC		\$10.0000	\$4,000.00
Cleary Construction, Inc.		\$2.5000	\$1,000.00
MasTec Civil, LLC		\$2.2600	\$904.00
Rogers Group, Inc.		\$11.0000	\$4,400.00
Civil Constructors, LLC		\$11.1000	\$4,440.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	125.000 L.F.		
Vulcan Construction Materials, LLC		\$8.0000	\$1,000.00
Cleary Construction, Inc.		\$1.4000	\$175.00
MasTec Civil, LLC		\$1.2600	\$157.50
Rogers Group, Inc.		\$8.7500	\$1,093.75
Civil Constructors, LLC		\$8.9000	\$1,112.50
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	12.000 EACH		
Vulcan Construction Materials, LLC		\$75.0000	\$900.00
Cleary Construction, Inc.		\$77.8000	\$933.60
MasTec Civil, LLC		\$70.4200	\$845.04
Rogers Group, Inc.		\$82.5000	\$990.00
Civil Constructors, LLC		\$83.0000	\$996.00
716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)			
	100.000 L.F.		
Vulcan Construction Materials, LLC		\$1.0000	\$100.00
Cleary Construction, Inc.		\$1.0500	\$105.00
MasTec Civil, LLC		\$0.9600	\$96.00
Rogers Group, Inc.		\$1.1000	\$110.00
Civil Constructors, LLC		\$1.1000	\$110.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	17.300 L.M.		
Vulcan Construction Materials, LLC		\$8,500.0000	\$147,050.00
Cleary Construction, Inc.		\$6,400.0000	\$110,720.00
MasTec Civil, LLC		\$5,834.5600	\$100,937.89
Rogers Group, Inc.		\$9,335.0000	\$161,495.50
Civil Constructors, LLC		\$9,420.0000	\$162,966.00
717-01 MOBILIZATION			
	1.000 LS		
Vulcan Construction Materials, LLC		\$1,750,000.0000	\$1,750,000.00
Cleary Construction, Inc.		\$2,236,000.0000	\$2,236,000.00
MasTec Civil, LLC		\$5,500,000.0000	\$5,500,000.00
Rogers Group, Inc.		\$2,544,444.0000	\$2,544,444.00
Civil Constructors, LLC		\$2,226,685.0000	\$2,226,685.00

		UNIT PRICE	EXTENSION
730-01.01 REMOVE & RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$2,500.0000	\$2,500.00
Cleary Construction, Inc.		\$2,800.0000	\$2,800.00
MasTec Civil, LLC		\$754.4700	\$754.47
Rogers Group, Inc.		\$2,750.0000	\$2,750.00
Civil Constructors, LLC		\$863.0000	\$863.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$2,500.0000	\$5,000.00
Cleary Construction, Inc.		\$2,800.0000	\$5,600.00
MasTec Civil, LLC		\$1,911.3200	\$3,822.64
Rogers Group, Inc.		\$2,750.0000	\$5,500.00
Civil Constructors, LLC		\$2,190.0000	\$4,380.00
730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$16,000.0000	\$32,000.00
Cleary Construction, Inc.		\$17,800.0000	\$35,600.00
MasTec Civil, LLC		\$13,479.8400	\$26,959.68
Rogers Group, Inc.		\$17,570.0000	\$35,140.00
Civil Constructors, LLC		\$15,420.0000	\$30,840.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	17.000 EACH		
Vulcan Construction Materials, LLC		\$1,415.0000	\$24,055.00
Cleary Construction, Inc.		\$1,575.0000	\$26,775.00
MasTec Civil, LLC		\$1,413.3700	\$24,027.29
Rogers Group, Inc.		\$1,555.0000	\$26,435.00
Civil Constructors, LLC		\$1,620.0000	\$27,540.00
730-02.59 SIGNAL HEAD ASSEMBLY (140 A4F WITH BACKPLATE)			
	15.000 EACH		
Vulcan Construction Materials, LLC		\$1,820.0000	\$27,300.00
Cleary Construction, Inc.		\$2,000.0000	\$30,000.00
MasTec Civil, LLC		\$1,795.6300	\$26,934.45
Rogers Group, Inc.		\$2,000.0000	\$30,000.00
Civil Constructors, LLC		\$2,050.0000	\$30,750.00
730-03.12 AERIAL SPLICE ENCLOSURE			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$1,260.0000	\$5,040.00
Cleary Construction, Inc.		\$1,400.0000	\$5,600.00
MasTec Civil, LLC		\$1,322.8300	\$5,291.32
Rogers Group, Inc.		\$1,385.0000	\$5,540.00
Civil Constructors, LLC		\$1,510.0000	\$6,040.00

		UNIT PRICE	EXTENSION
730-03.21 INSTALL PULL BOX (TYPE B)			
	14.000 EACH		
Vulcan Construction Materials, LLC		\$1,200.0000	\$16,800.00
Cleary Construction, Inc.		\$1,330.0000	\$18,620.00
MasTec Civil, LLC		\$1,066.3200	\$14,928.48
Rogers Group, Inc.		\$1,318.0000	\$18,452.00
Civil Constructors, LLC		\$1,220.0000	\$17,080.00
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$2,400.0000	\$12,000.00
Cleary Construction, Inc.		\$2,700.0000	\$13,500.00
MasTec Civil, LLC		\$3,852.8200	\$19,264.10
Rogers Group, Inc.		\$2,635.0000	\$13,175.00
Civil Constructors, LLC		\$4,410.0000	\$22,050.00
730-03.33 FIBER OPTIC SPLICE FUSION			
	44.000 EACH		
Vulcan Construction Materials, LLC		\$140.0000	\$6,160.00
Cleary Construction, Inc.		\$156.0000	\$6,864.00
MasTec Civil, LLC		\$95.5700	\$4,205.08
Rogers Group, Inc.		\$154.0000	\$6,776.00
Civil Constructors, LLC		\$109.0000	\$4,796.00
730-03.40 NETWORK SWITCH (TYPE A)			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$7,800.0000	\$23,400.00
Cleary Construction, Inc.		\$8,700.0000	\$26,100.00
MasTec Civil, LLC		\$4,919.1300	\$14,757.39
Rogers Group, Inc.		\$8,565.0000	\$25,695.00
Civil Constructors, LLC		\$5,630.0000	\$16,890.00
730-03.53 FIBER OPTIC CABLE (36F)			
	11,830.000 L.F.		
Vulcan Construction Materials, LLC		\$3.6000	\$42,588.00
Cleary Construction, Inc.		\$4.0000	\$47,320.00
MasTec Civil, LLC		\$3.4200	\$40,458.60
Rogers Group, Inc.		\$4.0000	\$47,320.00
Civil Constructors, LLC		\$3.9000	\$46,137.00
730-03.54 FIBER OPTIC DROP CABLE (12F)			
	370.000 L.F.		
Vulcan Construction Materials, LLC		\$3.1000	\$1,147.00
Cleary Construction, Inc.		\$3.5000	\$1,295.00
MasTec Civil, LLC		\$2.4100	\$891.70
Rogers Group, Inc.		\$3.4500	\$1,276.50
Civil Constructors, LLC		\$2.7500	\$1,017.50

		UNIT PRICE	EXTENSION
730-03.57 FIBER OPTIC DROP PANEL (12F)			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$725.0000	\$2,175.00
Cleary Construction, Inc.		\$800.0000	\$2,400.00
MasTec Civil, LLC		\$2,011.9200	\$6,035.76
Rogers Group, Inc.		\$797.0000	\$2,391.00
Civil Constructors, LLC		\$2,300.0000	\$6,900.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$6,500.0000	\$13,000.00
Cleary Construction, Inc.		\$7,200.0000	\$14,400.00
MasTec Civil, LLC		\$2,142.6900	\$4,285.38
Rogers Group, Inc.		\$7,138.0000	\$14,276.00
Civil Constructors, LLC		\$2,450.0000	\$4,900.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	3,170.000 L.F.		
Vulcan Construction Materials, LLC		\$1.5000	\$4,755.00
Cleary Construction, Inc.		\$1.7000	\$5,389.00
MasTec Civil, LLC		\$1.9100	\$6,054.70
Rogers Group, Inc.		\$1.7000	\$5,389.00
Civil Constructors, LLC		\$2.2000	\$6,974.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	5,575.000 L.F.		
Vulcan Construction Materials, LLC		\$1.7500	\$9,756.25
Cleary Construction, Inc.		\$1.9500	\$10,871.25
MasTec Civil, LLC		\$2.2100	\$12,320.75
Rogers Group, Inc.		\$1.9500	\$10,871.25
Civil Constructors, LLC		\$2.5500	\$14,216.25
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	505.000 L.F.		
Vulcan Construction Materials, LLC		\$2.0000	\$1,010.00
Cleary Construction, Inc.		\$2.2500	\$1,136.25
MasTec Civil, LLC		\$2.4100	\$1,217.05
Rogers Group, Inc.		\$2.2500	\$1,136.25
Civil Constructors, LLC		\$2.7500	\$1,388.75
730-11.10 RISER ASSEMBLY (UTILITY POLE)			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$750.0000	\$2,250.00
Cleary Construction, Inc.		\$835.0000	\$2,505.00
MasTec Civil, LLC		\$1,046.2000	\$3,138.60
Rogers Group, Inc.		\$825.0000	\$2,475.00
Civil Constructors, LLC		\$1,200.0000	\$3,600.00

		UNIT PRICE	EXTENSION
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
	385.000 L.F.		
Vulcan Construction Materials, LLC		\$18.0000	\$6,930.00
Cleary Construction, Inc.		\$20.0000	\$7,700.00
MasTec Civil, LLC		\$20.1200	\$7,746.20
Rogers Group, Inc.		\$19.7500	\$7,603.75
Civil Constructors, LLC		\$23.0000	\$8,855.00
730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40)			
	335.000 L.F.		
Vulcan Construction Materials, LLC		\$20.0000	\$6,700.00
Cleary Construction, Inc.		\$22.0000	\$7,370.00
MasTec Civil, LLC		\$22.1300	\$7,413.55
Rogers Group, Inc.		\$22.0000	\$7,370.00
Civil Constructors, LLC		\$25.3000	\$8,475.50
730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)			
	335.000 L.F.		
Vulcan Construction Materials, LLC		\$80.0000	\$26,800.00
Cleary Construction, Inc.		\$90.0000	\$30,150.00
MasTec Civil, LLC		\$40.2400	\$13,480.40
Rogers Group, Inc.		\$88.0000	\$29,480.00
Civil Constructors, LLC		\$46.0000	\$15,410.00
730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE)			
	1,015.000 L.F.		
Vulcan Construction Materials, LLC		\$80.0000	\$81,200.00
Cleary Construction, Inc.		\$90.0000	\$91,350.00
MasTec Civil, LLC		\$45.2700	\$45,949.05
Rogers Group, Inc.		\$88.0000	\$89,320.00
Civil Constructors, LLC		\$52.0000	\$52,780.00
730-13.08 VEHICLE DETECTOR (RADAR - STOP LINE)			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$11,560.0000	\$92,480.00
Cleary Construction, Inc.		\$12,850.0000	\$102,800.00
MasTec Civil, LLC		\$8,595.9100	\$68,767.28
Rogers Group, Inc.		\$12,700.0000	\$101,600.00
Civil Constructors, LLC		\$9,830.0000	\$78,640.00
730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$11,560.0000	\$69,360.00
Cleary Construction, Inc.		\$12,850.0000	\$77,100.00
MasTec Civil, LLC		\$8,958.0600	\$53,748.36
Rogers Group, Inc.		\$12,700.0000	\$76,200.00
Civil Constructors, LLC		\$10,250.0000	\$61,500.00

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)**2.000 EACH**

	UNIT PRICE	EXTENSION
Vulcan Construction Materials, LLC	\$24,620.0000	\$49,240.00
Cleary Construction, Inc.	\$27,355.0000	\$54,710.00
MasTec Civil, LLC	\$26,154.9100	\$52,309.82
Rogers Group, Inc.	\$27,030.0000	\$54,060.00
Civil Constructors, LLC	\$29,920.0000	\$59,840.00

730-16.04 CONTROLLER (ATC)**2.000 EACH**

Vulcan Construction Materials, LLC	\$5,840.0000	\$11,680.00
Cleary Construction, Inc.	\$6,500.0000	\$13,000.00
MasTec Civil, LLC	\$21,125.1200	\$42,250.24
Rogers Group, Inc.	\$6,415.0000	\$12,830.00
Civil Constructors, LLC	\$24,170.0000	\$48,340.00

730-23.28 PEDESTAL POLE (TYPE A)**9.000 EACH**

Vulcan Construction Materials, LLC	\$2,100.0000	\$18,900.00
Cleary Construction, Inc.	\$2,400.0000	\$21,600.00
MasTec Civil, LLC	\$2,711.0600	\$24,399.54
Rogers Group, Inc.	\$2,306.0000	\$20,754.00
Civil Constructors, LLC	\$3,100.0000	\$27,900.00

730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')**1.000 EACH**

Vulcan Construction Materials, LLC	\$42,160.0000	\$42,160.00
Cleary Construction, Inc.	\$46,800.0000	\$46,800.00
MasTec Civil, LLC	\$45,720.7900	\$45,720.79
Rogers Group, Inc.	\$46,295.0000	\$46,295.00
Civil Constructors, LLC	\$52,300.0000	\$52,300.00

730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')**3.000 EACH**

Vulcan Construction Materials, LLC	\$45,720.0000	\$137,160.00
Cleary Construction, Inc.	\$50,800.0000	\$152,400.00
MasTec Civil, LLC	\$54,221.1300	\$162,663.39
Rogers Group, Inc.	\$50,205.0000	\$150,615.00
Civil Constructors, LLC	\$62,030.0000	\$186,090.00

730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')**1.000 EACH**

Vulcan Construction Materials, LLC	\$49,280.0000	\$49,280.00
Cleary Construction, Inc.	\$54,750.0000	\$54,750.00
MasTec Civil, LLC	\$58,697.6500	\$58,697.65
Rogers Group, Inc.	\$54,115.0000	\$54,115.00
Civil Constructors, LLC	\$67,150.0000	\$67,150.00

		UNIT PRICE	EXTENSION
730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$50,260.0000	\$150,780.00
Cleary Construction, Inc.		\$55,800.0000	\$167,400.00
MasTec Civil, LLC		\$59,150.3300	\$177,450.99
Rogers Group, Inc.		\$52,000.0000	\$156,000.00
Civil Constructors, LLC		\$67,670.0000	\$203,010.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN			
	16.000 EACH		
Vulcan Construction Materials, LLC		\$2,120.0000	\$33,920.00
Cleary Construction, Inc.		\$2,350.0000	\$37,600.00
MasTec Civil, LLC		\$2,253.3500	\$36,053.60
Rogers Group, Inc.		\$2,300.0000	\$36,800.00
Civil Constructors, LLC		\$2,580.0000	\$41,280.00
740-06.01 GEOMEMBRANE			
	1,200.000 S.Y.		
Vulcan Construction Materials, LLC		\$23.5000	\$28,200.00
Cleary Construction, Inc.		\$14.8000	\$17,760.00
MasTec Civil, LLC		\$12.9100	\$15,492.00
Rogers Group, Inc.		\$15.0000	\$18,000.00
Civil Constructors, LLC		\$9.7000	\$11,640.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	2,843.000 S.Y.		
Vulcan Construction Materials, LLC		\$3.2000	\$9,097.60
Cleary Construction, Inc.		\$3.7500	\$10,661.25
MasTec Civil, LLC		\$2.5500	\$7,249.65
Rogers Group, Inc.		\$3.7500	\$10,661.25
Civil Constructors, LLC		\$4.9000	\$13,930.70
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	16,240.000 S.Y.		
Vulcan Construction Materials, LLC		\$2.9000	\$47,096.00
Cleary Construction, Inc.		\$3.8000	\$61,712.00
MasTec Civil, LLC		\$3.5800	\$58,139.20
Rogers Group, Inc.		\$3.5000	\$56,840.00
Civil Constructors, LLC		\$4.4000	\$71,456.00
790-74.35 FIBER STORAGE DOUBLE LOOP			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$175.0000	\$1,400.00
Cleary Construction, Inc.		\$710.0000	\$5,680.00
MasTec Civil, LLC		\$176.0400	\$1,408.32
Rogers Group, Inc.		\$675.0000	\$5,400.00
Civil Constructors, LLC		\$201.0000	\$1,608.00

		UNIT PRICE	EXTENSION
797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH			
	97.000 L.F.		
Vulcan Construction Materials, LLC		\$115.0000	\$11,155.00
Cleary Construction, Inc.		\$102.0000	\$9,894.00
MasTec Civil, LLC		\$108.1400	\$10,489.58
Rogers Group, Inc.		\$170.0000	\$16,490.00
Civil Constructors, LLC		\$245.0000	\$23,765.00
797-05.03 8IN DIP GRAVITY SEWER 12FT-18FT DEPTH			
	333.000 L.F.		
Vulcan Construction Materials, LLC		\$420.0000	\$139,860.00
Cleary Construction, Inc.		\$365.0000	\$121,545.00
MasTec Civil, LLC		\$200.8400	\$66,879.72
Rogers Group, Inc.		\$215.0000	\$71,595.00
Civil Constructors, LLC		\$615.0000	\$204,795.00
797-05.04 8IN DIP GRAVITY SEWER >18FT DEPTH			
	607.000 L.F.		
Vulcan Construction Materials, LLC		\$810.0000	\$491,670.00
Cleary Construction, Inc.		\$710.0000	\$430,970.00
MasTec Civil, LLC		\$235.7900	\$143,124.53
Rogers Group, Inc.		\$380.0000	\$230,660.00
Civil Constructors, LLC		\$656.0000	\$398,192.00
797-05.01 8IN DIP GRAVITY SEWER 0FT-6FT DEPTH			
	217.000 L.F.		
Vulcan Construction Materials, LLC		\$185.0000	\$40,145.00
Cleary Construction, Inc.		\$165.0000	\$35,805.00
MasTec Civil, LLC		\$171.9800	\$37,319.66
Rogers Group, Inc.		\$190.0000	\$41,230.00
Civil Constructors, LLC		\$362.0000	\$78,554.00
797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH			
	417.000 L.F.		
Vulcan Construction Materials, LLC		\$420.0000	\$175,140.00
Cleary Construction, Inc.		\$368.0000	\$153,456.00
MasTec Civil, LLC		\$89.7600	\$37,429.92
Rogers Group, Inc.		\$175.0000	\$72,975.00
Civil Constructors, LLC		\$445.0000	\$185,565.00
797-06.66 BORE/JACK 20IN STEEL CASING PIPE-UNCON.			
	314.000 L.F.		
Vulcan Construction Materials, LLC		\$1,855.0000	\$582,470.00
Cleary Construction, Inc.		\$1,600.0000	\$502,400.00
MasTec Civil, LLC		\$939.0100	\$294,849.14
Rogers Group, Inc.		\$1,900.0000	\$596,600.00
Civil Constructors, LLC		\$1,000.0000	\$314,000.00

		UNIT PRICE	EXTENSION
797-07.03 48IN MANHOLE 6FT-8FT DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$12,000.0000	\$12,000.00
Cleary Construction, Inc.		\$10,500.0000	\$10,500.00
MasTec Civil, LLC		\$5,549.7000	\$5,549.70
Rogers Group, Inc.		\$8,200.0000	\$8,200.00
Civil Constructors, LLC		\$12,500.0000	\$12,500.00
797-07.04 48IN MANHOLE 8FT-10FT DEPTH			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$12,000.0000	\$24,000.00
Cleary Construction, Inc.		\$10,600.0000	\$21,200.00
MasTec Civil, LLC		\$6,079.0300	\$12,158.06
Rogers Group, Inc.		\$8,200.0000	\$16,400.00
Civil Constructors, LLC		\$15,500.0000	\$31,000.00
797-07.05 48IN MANHOLE 10FT-12FT DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$15,000.0000	\$15,000.00
Cleary Construction, Inc.		\$12,800.0000	\$12,800.00
MasTec Civil, LLC		\$8,174.9400	\$8,174.94
Rogers Group, Inc.		\$10,000.0000	\$10,000.00
Civil Constructors, LLC		\$21,500.0000	\$21,500.00
797-07.08 48IN MANHOLE 16FT-20FT DEPTH			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$20,000.0000	\$40,000.00
Cleary Construction, Inc.		\$17,800.0000	\$35,600.00
MasTec Civil, LLC		\$11,656.7500	\$23,313.50
Rogers Group, Inc.		\$16,000.0000	\$32,000.00
Civil Constructors, LLC		\$24,250.0000	\$48,500.00
797-07.09 48IN MANHOLE 20FT-24FT DEPTH			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$28,000.0000	\$56,000.00
Cleary Construction, Inc.		\$24,500.0000	\$49,000.00
MasTec Civil, LLC		\$12,372.0800	\$24,744.16
Rogers Group, Inc.		\$18,000.0000	\$36,000.00
Civil Constructors, LLC		\$31,250.0000	\$62,500.00
797-07.56 MANHOLE DROP CONNECTION ASSEMBLY			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$8,000.0000	\$8,000.00
Cleary Construction, Inc.		\$6,900.0000	\$6,900.00
MasTec Civil, LLC		\$3,056.6400	\$3,056.64
Rogers Group, Inc.		\$7,000.0000	\$7,000.00
Civil Constructors, LLC		\$16,500.0000	\$16,500.00

		UNIT PRICE	EXTENSION
797-07.60 ADJUST EXISTING MANHOLE			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$4,000.0000	\$8,000.00
Cleary Construction, Inc.		\$3,600.0000	\$7,200.00
MasTec Civil, LLC		\$756.7800	\$1,513.56
Rogers Group, Inc.		\$1,600.0000	\$3,200.00
Civil Constructors, LLC		\$2,250.0000	\$4,500.00
797-08.05 6IN PVC PIPE FOR SERVICE LATERAL			
	63.000 L.F.		
Vulcan Construction Materials, LLC		\$250.0000	\$15,750.00
Cleary Construction, Inc.		\$223.0000	\$14,049.00
MasTec Civil, LLC		\$215.9900	\$13,607.37
Rogers Group, Inc.		\$240.0000	\$15,120.00
Civil Constructors, LLC		\$445.0000	\$28,035.00
797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$18,000.0000	\$36,000.00
Cleary Construction, Inc.		\$16,100.0000	\$32,200.00
MasTec Civil, LLC		\$1,718.3000	\$3,436.60
Rogers Group, Inc.		\$6,600.0000	\$13,200.00
Civil Constructors, LLC		\$6,960.0000	\$13,920.00
797-11.40 RESTORE ASPHALT			
	31.000 S.Y.		
Vulcan Construction Materials, LLC		\$200.0000	\$6,200.00
Cleary Construction, Inc.		\$67.0000	\$2,077.00
MasTec Civil, LLC		\$75.2000	\$2,331.20
Rogers Group, Inc.		\$86.0000	\$2,666.00
Civil Constructors, LLC		\$137.0000	\$4,247.00
797-11.42 RESTORE GRAVEL			
	29.000 S.Y.		
Vulcan Construction Materials, LLC		\$100.0000	\$2,900.00
Cleary Construction, Inc.		\$67.0000	\$1,943.00
MasTec Civil, LLC		\$30.9800	\$898.42
Rogers Group, Inc.		\$28.0000	\$812.00
Civil Constructors, LLC		\$29.5000	\$855.50
797-11.61 REMOVAL OF ASPHALT			
	31.000 S.Y.		
Vulcan Construction Materials, LLC		\$50.0000	\$1,550.00
Cleary Construction, Inc.		\$67.0000	\$2,077.00
MasTec Civil, LLC		\$5.3900	\$167.09
Rogers Group, Inc.		\$32.0000	\$992.00
Civil Constructors, LLC		\$31.5000	\$976.50

		UNIT PRICE	EXTENSION
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	700.000 UNIT		
Vulcan Construction Materials, LLC		\$45.0000	\$31,500.00
Cleary Construction, Inc.		\$34.0000	\$23,800.00
MasTec Civil, LLC		\$40.2400	\$28,168.00
Rogers Group, Inc.		\$82.0000	\$57,400.00
Civil Constructors, LLC		\$50.0000	\$35,000.00
801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH			
	169.000 UNIT		
Vulcan Construction Materials, LLC		\$106.0000	\$17,914.00
Cleary Construction, Inc.		\$78.0000	\$13,182.00
MasTec Civil, LLC		\$115.6900	\$19,551.61
Rogers Group, Inc.		\$160.0000	\$27,040.00
Civil Constructors, LLC		\$118.0000	\$19,942.00
801-01.36 SPECIAL WETLAND SEED MIXTURE			
	169.000 UNIT		
Vulcan Construction Materials, LLC		\$96.0000	\$16,224.00
Cleary Construction, Inc.		\$122.0000	\$20,618.00
MasTec Civil, LLC		\$115.6900	\$19,551.61
Rogers Group, Inc.		\$215.0000	\$36,335.00
Civil Constructors, LLC		\$106.0000	\$17,914.00
801-03 WATER (SEEDING & SODDING)			
	242.000 M.G.		
Vulcan Construction Materials, LLC		\$135.0000	\$32,670.00
Cleary Construction, Inc.		\$14.0000	\$3,388.00
MasTec Civil, LLC		\$100.6000	\$24,345.20
Rogers Group, Inc.		\$108.0000	\$26,136.00
Civil Constructors, LLC		\$150.0000	\$36,300.00
802-01.10 TREES (GLEDITSIA TRICANTHOS (HONEY LOCUST 2-5 FT CNTNR GRWN)			
	49.000 EACH		
Vulcan Construction Materials, LLC		\$215.0000	\$10,535.00
Cleary Construction, Inc.		\$39.0000	\$1,911.00
MasTec Civil, LLC		\$60.3600	\$2,957.64
Rogers Group, Inc.		\$48.0000	\$2,352.00
Civil Constructors, LLC		\$238.0000	\$11,662.00
802-01.11 TREES (JUNIPERUS VIRGINIANA (EASTERN RED CEDAR 2-5 FT CNTNR GRWN)			
	40.000 EACH		
Vulcan Construction Materials, LLC		\$210.0000	\$8,400.00
Cleary Construction, Inc.		\$39.0000	\$1,560.00
MasTec Civil, LLC		\$60.3600	\$2,414.40
Rogers Group, Inc.		\$48.0000	\$1,920.00
Civil Constructors, LLC		\$233.0000	\$9,320.00

		UNIT PRICE	EXTENSION
802-01.12 TREES (CELTIS OCCIDENTALIS (HACKBERRY 2-5 FT CNTNR GRWN)			
	40.000 EACH		
Vulcan Construction Materials, LLC		\$190.0000	\$7,600.00
Cleary Construction, Inc.		\$39.0000	\$1,560.00
MasTec Civil, LLC		\$60.3600	\$2,414.40
Rogers Group, Inc.		\$48.0000	\$1,920.00
Civil Constructors, LLC		\$211.0000	\$8,440.00
802-02.40 CUTTINGS: SALIX NIGRA (24-48IN LENGTH)			
	40.000 EACH		
Vulcan Construction Materials, LLC		\$12.0000	\$480.00
Cleary Construction, Inc.		\$28.0000	\$1,120.00
MasTec Civil, LLC		\$25.1500	\$1,006.00
Rogers Group, Inc.		\$48.0000	\$1,920.00
Civil Constructors, LLC		\$13.3000	\$532.00
802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)			
	9.000 EACH		
Vulcan Construction Materials, LLC		\$80.0000	\$720.00
Cleary Construction, Inc.		\$55.0000	\$495.00
MasTec Civil, LLC		\$60.3600	\$543.24
Rogers Group, Inc.		\$48.0000	\$432.00
Civil Constructors, LLC		\$88.5000	\$796.50
802-11.03 ACER SACCHARINUM (SILVER MAPLE 2-5FT CNTNR GRWN)			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$80.0000	\$640.00
Cleary Construction, Inc.		\$55.0000	\$440.00
MasTec Civil, LLC		\$60.3600	\$482.88
Rogers Group, Inc.		\$48.0000	\$384.00
Civil Constructors, LLC		\$88.5000	\$708.00
803-01 SODDING (NEW SOD)			
	60,382.000 S.Y.		
Vulcan Construction Materials, LLC		\$5.7000	\$344,177.40
Cleary Construction, Inc.		\$5.8000	\$350,215.60
MasTec Civil, LLC		\$6.1400	\$370,745.48
Rogers Group, Inc.		\$5.0000	\$301,910.00
Civil Constructors, LLC		\$5.8000	\$350,215.60

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

204-08 FOUNDATION FILL MATERIAL

672.000 C.Y.

Vulcan Construction Materials, LLC	\$105.0000	\$70,560.00
Cleary Construction, Inc.	\$117.0000	\$78,624.00
MasTec Civil, LLC	\$122.7000	\$82,454.40
Rogers Group, Inc.	\$115.0000	\$77,280.00
Civil Constructors, LLC	\$116.0000	\$77,952.00

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

752.000 C.Y.

Vulcan Construction Materials, LLC	\$1,300.0000	\$977,600.00
Cleary Construction, Inc.	\$1,450.0000	\$1,090,400.00
MasTec Civil, LLC	\$1,400.0000	\$1,052,800.00
Rogers Group, Inc.	\$1,400.0000	\$1,052,800.00
Civil Constructors, LLC	\$1,440.0000	\$1,082,880.00

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

184,614.000 LB.

Vulcan Construction Materials, LLC	\$1.7500	\$323,074.50
Cleary Construction, Inc.	\$1.9500	\$359,997.30
MasTec Civil, LLC	\$2.5000	\$461,535.00
Rogers Group, Inc.	\$2.0000	\$369,228.00
Civil Constructors, LLC	\$1.9500	\$359,997.30

604-02.30 CONCRETE CULVERT ENCASEMENT (3 BARREL 18' x 7' SLAB CULVERT @ STA. 99+35.24)

104.000 L.F.

Vulcan Construction Materials, LLC	\$2,150.0000	\$223,600.00
Cleary Construction, Inc.	\$2,400.0000	\$249,600.00
MasTec Civil, LLC	\$2,130.7500	\$221,598.00
Rogers Group, Inc.	\$2,300.0000	\$239,200.00
Civil Constructors, LLC	\$2,380.0000	\$247,520.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-03.03 POLE 40FT CLASS 4 WOOD			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$2,370.0000	\$2,370.00
Cleary Construction, Inc.		\$2,700.0000	\$2,700.00
MasTec Civil, LLC		\$2,384.1200	\$2,384.12
Rogers Group, Inc.		\$3,800.0000	\$3,800.00
Civil Constructors, LLC		\$2,730.0000	\$2,730.00
790-03.08 POLE 40FT CLASS H2 METAL			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$6,245.0000	\$62,450.00
Cleary Construction, Inc.		\$6,200.0000	\$62,000.00
MasTec Civil, LLC		\$6,282.2100	\$62,822.10
Rogers Group, Inc.		\$7,400.0000	\$74,000.00
Civil Constructors, LLC		\$7,190.0000	\$71,900.00
790-04.02 POLE 45FT CLASS 2 WOOD			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$3,475.0000	\$3,475.00
Cleary Construction, Inc.		\$3,900.0000	\$3,900.00
MasTec Civil, LLC		\$3,495.7000	\$3,495.70
Rogers Group, Inc.		\$5,100.0000	\$5,100.00
Civil Constructors, LLC		\$4,000.0000	\$4,000.00
790-04.09 POLE 45FT CLASS H2 METAL			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$6,655.0000	\$33,275.00
Cleary Construction, Inc.		\$7,000.0000	\$35,000.00
MasTec Civil, LLC		\$6,694.6500	\$33,473.25
Rogers Group, Inc.		\$8,400.0000	\$42,000.00
Civil Constructors, LLC		\$7,660.0000	\$38,300.00
790-05.03 POLE 50FT CLASS 3 WOOD			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$3,545.0000	\$3,545.00
Cleary Construction, Inc.		\$4,100.0000	\$4,100.00
MasTec Civil, LLC		\$3,566.1200	\$3,566.12
Rogers Group, Inc.		\$5,500.0000	\$5,500.00
Civil Constructors, LLC		\$4,080.0000	\$4,080.00
790-05.08 POLE 50FT CLASS H2 METAL			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$7,110.0000	\$42,660.00
Cleary Construction, Inc.		\$7,900.0000	\$47,400.00
MasTec Civil, LLC		\$7,152.3600	\$42,914.16
Rogers Group, Inc.		\$9,500.0000	\$57,000.00
Civil Constructors, LLC		\$8,180.0000	\$49,080.00

790-06.08 POLE 55FT CLASS H2 METAL**14.000 EACH**

	UNIT PRICE	EXTENSION
Vulcan Construction Materials, LLC	\$7,590.0000	\$106,260.00
Cleary Construction, Inc.	\$8,750.0000	\$122,500.00
MasTec Civil, LLC	\$7,635.2200	\$106,893.08
Rogers Group, Inc.	\$11,000.0000	\$154,000.00
Civil Constructors, LLC	\$8,730.0000	\$122,220.00

790-07.08 POLE 60FT CLASS H2 METAL**23.000 EACH**

Vulcan Construction Materials, LLC	\$8,555.0000	\$196,765.00
Cleary Construction, Inc.	\$9,800.0000	\$225,400.00
MasTec Civil, LLC	\$8,605.9700	\$197,937.31
Rogers Group, Inc.	\$12,000.0000	\$276,000.00
Civil Constructors, LLC	\$9,840.0000	\$226,320.00

790-08.04 POLE 65FT CLASS H2 METAL**20.000 EACH**

Vulcan Construction Materials, LLC	\$8,750.0000	\$175,000.00
Cleary Construction, Inc.	\$10,500.0000	\$210,000.00
MasTec Civil, LLC	\$8,802.1300	\$176,042.60
Rogers Group, Inc.	\$14,000.0000	\$280,000.00
Civil Constructors, LLC	\$10,070.0000	\$201,400.00

790-09.06 POLE 70FT CLASS H3 METAL**17.000 EACH**

Vulcan Construction Materials, LLC	\$10,150.0000	\$172,550.00
Cleary Construction, Inc.	\$12,000.0000	\$204,000.00
MasTec Civil, LLC	\$10,210.4700	\$173,577.99
Rogers Group, Inc.	\$16,000.0000	\$272,000.00
Civil Constructors, LLC	\$11,680.0000	\$198,560.00

790-10.06 POLE 75FT CLASS H3 METAL**1.000 EACH**

Vulcan Construction Materials, LLC	\$12,900.0000	\$12,900.00
Cleary Construction, Inc.	\$14,000.0000	\$14,000.00
MasTec Civil, LLC	\$12,976.8600	\$12,976.86
Rogers Group, Inc.	\$18,000.0000	\$18,000.00
Civil Constructors, LLC	\$14,850.0000	\$14,850.00

790-20.31 FIELD POLE MODIFICATION**3.000 EACH**

Vulcan Construction Materials, LLC	\$534.0000	\$1,602.00
Cleary Construction, Inc.	\$315.0000	\$945.00
MasTec Civil, LLC	\$537.1800	\$1,611.54
Rogers Group, Inc.	\$800.0000	\$2,400.00
Civil Constructors, LLC	\$615.0000	\$1,845.00

		UNIT PRICE	EXTENSION
790-20.90 METAL TAG INSTALLATION			
	98.000 EACH		
Vulcan Construction Materials, LLC		\$14.0000	\$1,372.00
Cleary Construction, Inc.		\$23.0000	\$2,254.00
MasTec Civil, LLC		\$14.0800	\$1,379.84
Rogers Group, Inc.		\$85.0000	\$8,330.00
Civil Constructors, LLC		\$16.1000	\$1,577.80
790-22.10 1PH SUSPENSION ANGLE 25KV			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$588.0000	\$588.00
Cleary Construction, Inc.		\$610.0000	\$610.00
MasTec Civil, LLC		\$591.5000	\$591.50
Rogers Group, Inc.		\$500.0000	\$500.00
Civil Constructors, LLC		\$677.0000	\$677.00
790-22.11 1PH DDE ANGLE 25KV			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$735.0000	\$735.00
Cleary Construction, Inc.		\$710.0000	\$710.00
MasTec Civil, LLC		\$739.3800	\$739.38
Rogers Group, Inc.		\$600.0000	\$600.00
Civil Constructors, LLC		\$846.0000	\$846.00
790-22.13 1PH DEAD END 25KV			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$519.0000	\$1,038.00
Cleary Construction, Inc.		\$520.0000	\$1,040.00
MasTec Civil, LLC		\$522.0900	\$1,044.18
Rogers Group, Inc.		\$375.0000	\$750.00
Civil Constructors, LLC		\$597.0000	\$1,194.00
790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV			
	17.000 EACH		
Vulcan Construction Materials, LLC		\$685.0000	\$11,645.00
Cleary Construction, Inc.		\$585.0000	\$9,945.00
MasTec Civil, LLC		\$689.0800	\$11,714.36
Rogers Group, Inc.		\$550.0000	\$9,350.00
Civil Constructors, LLC		\$788.0000	\$13,396.00
790-22.16 1PH DDE TANGENT 25KV			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$633.0000	\$633.00
Cleary Construction, Inc.		\$650.0000	\$650.00
MasTec Civil, LLC		\$636.7700	\$636.77
Rogers Group, Inc.		\$600.0000	\$600.00
Civil Constructors, LLC		\$728.0000	\$728.00

		UNIT PRICE	EXTENSION
790-26.04 3PH CROSSARM SGL LRG COND ON ST POLE 25KV			
	53.000 EACH		
Vulcan Construction Materials, LLC		\$1,335.0000	\$70,755.00
Cleary Construction, Inc.		\$1,330.0000	\$70,490.00
MasTec Civil, LLC		\$1,342.9500	\$71,176.35
Rogers Group, Inc.		\$1,700.0000	\$90,100.00
Civil Constructors, LLC		\$1,540.0000	\$81,620.00
790-26.10 3PH VERTICAL TANGENT 25KV			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$1,360.0000	\$4,080.00
Cleary Construction, Inc.		\$1,460.0000	\$4,380.00
MasTec Civil, LLC		\$1,368.1000	\$4,104.30
Rogers Group, Inc.		\$1,500.0000	\$4,500.00
Civil Constructors, LLC		\$1,570.0000	\$4,710.00
790-26.13 3PH CROSSARM DBL SM ANGLE LRG COND 25KV			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$1,905.0000	\$3,810.00
Cleary Construction, Inc.		\$2,000.0000	\$4,000.00
MasTec Civil, LLC		\$1,916.3500	\$3,832.70
Rogers Group, Inc.		\$2,500.0000	\$5,000.00
Civil Constructors, LLC		\$2,190.0000	\$4,380.00
790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV			
	13.000 EACH		
Vulcan Construction Materials, LLC		\$2,190.0000	\$28,470.00
Cleary Construction, Inc.		\$2,400.0000	\$31,200.00
MasTec Civil, LLC		\$2,203.0500	\$28,639.65
Rogers Group, Inc.		\$3,000.0000	\$39,000.00
Civil Constructors, LLC		\$2,520.0000	\$32,760.00
790-26.20 3PH VERTICAL ANGLE LRG COND 25KV			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$1,955.0000	\$1,955.00
Cleary Construction, Inc.		\$2,100.0000	\$2,100.00
MasTec Civil, LLC		\$1,966.6500	\$1,966.65
Rogers Group, Inc.		\$2,000.0000	\$2,000.00
Civil Constructors, LLC		\$2,250.0000	\$2,250.00
790-26.21 3PH VERTICAL DDE ANGLE 25KV			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$3,150.0000	\$9,450.00
Cleary Construction, Inc.		\$3,000.0000	\$9,000.00
MasTec Civil, LLC		\$3,168.7700	\$9,506.31
Rogers Group, Inc.		\$3,700.0000	\$11,100.00
Civil Constructors, LLC		\$3,620.0000	\$10,860.00

		UNIT PRICE	EXTENSION
790-26.26 3PH CROSSARM DEAD END 25KV	20.000 EACH		
Vulcan Construction Materials, LLC		\$1,435.0000	\$28,700.00
Cleary Construction, Inc.		\$1,470.0000	\$29,400.00
MasTec Civil, LLC		\$1,443.5500	\$28,871.00
Rogers Group, Inc.		\$2,200.0000	\$44,000.00
Civil Constructors, LLC		\$1,650.0000	\$33,000.00
790-26.27 3PH CROSSARM DBL DDE 25KV	1.000 EACH		
Vulcan Construction Materials, LLC		\$5,535.0000	\$5,535.00
Cleary Construction, Inc.		\$6,180.0000	\$6,180.00
MasTec Civil, LLC		\$5,567.9800	\$5,567.98
Rogers Group, Inc.		\$7,000.0000	\$7,000.00
Civil Constructors, LLC		\$6,370.0000	\$6,370.00
790-26.32 3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV	8.000 EACH		
Vulcan Construction Materials, LLC		\$2,490.0000	\$19,920.00
Cleary Construction, Inc.		\$2,487.0000	\$19,896.00
MasTec Civil, LLC		\$2,504.8400	\$20,038.72
Rogers Group, Inc.		\$4,500.0000	\$36,000.00
Civil Constructors, LLC		\$2,870.0000	\$22,960.00
790-26.39 3PH XARM FBRGLS NEUT ON ARM BRCLESS 25KV	48.000 EACH		
Vulcan Construction Materials, LLC		\$1,245.0000	\$59,760.00
Cleary Construction, Inc.		\$1,180.0000	\$56,640.00
MasTec Civil, LLC		\$1,252.4200	\$60,116.16
Rogers Group, Inc.		\$1,700.0000	\$81,600.00
Civil Constructors, LLC		\$1,430.0000	\$68,640.00
790-26.47 3PH SPECIAL CONST CROSSARM DDE 25KV	3.000 EACH		
Vulcan Construction Materials, LLC		\$2,610.0000	\$7,830.00
Cleary Construction, Inc.		\$2,850.0000	\$8,550.00
MasTec Civil, LLC		\$2,625.5500	\$7,876.65
Rogers Group, Inc.		\$5,000.0000	\$15,000.00
Civil Constructors, LLC		\$3,000.0000	\$9,000.00
790-30.02 SECONDARY ASSEMBLIES LRG ANGLE	35.000 EACH		
Vulcan Construction Materials, LLC		\$139.0000	\$4,865.00
Cleary Construction, Inc.		\$127.0000	\$4,445.00
MasTec Civil, LLC		\$139.8300	\$4,894.05
Rogers Group, Inc.		\$140.0000	\$4,900.00
Civil Constructors, LLC		\$160.0000	\$5,600.00

		CONTRACT CNY234	
		UNIT PRICE	EXTENSION
790-30.03	SECONDARY ASSEMBLIES DEADEND		
	6.000 EACH		
Vulcan Construction Materials, LLC		\$338.0000	\$2,028.00
Cleary Construction, Inc.		\$240.0000	\$1,440.00
MasTec Civil, LLC		\$340.0100	\$2,040.06
Rogers Group, Inc.		\$225.0000	\$1,350.00
Civil Constructors, LLC		\$389.0000	\$2,334.00
790-32.01	DOWN GUY - THROUGH BOLT TYPE		
	6.000 EACH		
Vulcan Construction Materials, LLC		\$444.0000	\$2,664.00
Cleary Construction, Inc.		\$415.0000	\$2,490.00
MasTec Civil, LLC		\$446.6500	\$2,679.90
Rogers Group, Inc.		\$400.0000	\$2,400.00
Civil Constructors, LLC		\$511.0000	\$3,066.00
790-32.07	OH GUY - THROUGH BOLT TYPE		
	31.000 EACH		
Vulcan Construction Materials, LLC		\$551.0000	\$17,081.00
Cleary Construction, Inc.		\$580.0000	\$17,980.00
MasTec Civil, LLC		\$554.2800	\$17,182.68
Rogers Group, Inc.		\$700.0000	\$21,700.00
Civil Constructors, LLC		\$634.0000	\$19,654.00
790-32.29	DOWN GUY HEAVY CONSTRUCTION - PREFORM		
	150.000 EACH		
Vulcan Construction Materials, LLC		\$384.0000	\$57,600.00
Cleary Construction, Inc.		\$450.0000	\$67,500.00
MasTec Civil, LLC		\$386.2900	\$57,943.50
Rogers Group, Inc.		\$500.0000	\$75,000.00
Civil Constructors, LLC		\$442.0000	\$66,300.00
790-33.17	ROCK ANCHOR EXPANDING TYPE		
	10.000 EACH		
Vulcan Construction Materials, LLC		\$673.0000	\$6,730.00
Cleary Construction, Inc.		\$430.0000	\$4,300.00
MasTec Civil, LLC		\$677.0100	\$6,770.10
Rogers Group, Inc.		\$1,100.0000	\$11,000.00
Civil Constructors, LLC		\$774.0000	\$7,740.00
790-33.20	ANCHOR TRIPLE EYE POWER INSTALLED		
	18.000 EACH		
Vulcan Construction Materials, LLC		\$1,345.0000	\$24,210.00
Cleary Construction, Inc.		\$770.0000	\$13,860.00
MasTec Civil, LLC		\$1,353.0100	\$24,354.18
Rogers Group, Inc.		\$1,500.0000	\$27,000.00
Civil Constructors, LLC		\$1,550.0000	\$27,900.00

		UNIT PRICE	EXTENSION
790-33.21 ANCHOR TWIN EYE POWER INSTALLED			
	62.000 EACH		
Vulcan Construction Materials, LLC		\$673.0000	\$41,726.00
Cleary Construction, Inc.		\$560.0000	\$34,720.00
MasTec Civil, LLC		\$677.0100	\$41,974.62
Rogers Group, Inc.		\$950.0000	\$58,900.00
Civil Constructors, LLC		\$774.0000	\$47,988.00
790-36.04 TRANSFER SERVICE			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$392.0000	\$392.00
Cleary Construction, Inc.		\$200.0000	\$200.00
MasTec Civil, LLC		\$394.3400	\$394.34
Rogers Group, Inc.		\$250.0000	\$250.00
Civil Constructors, LLC		\$451.0000	\$451.00
790-36.13 TRANSFER STREET LIGHT			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$958.0000	\$1,916.00
Cleary Construction, Inc.		\$510.0000	\$1,020.00
MasTec Civil, LLC		\$963.7100	\$1,927.42
Rogers Group, Inc.		\$650.0000	\$1,300.00
Civil Constructors, LLC		\$1,100.0000	\$2,200.00
790-36.14 TRANSFER CONDUCTOR			
	41.000 EACH		
Vulcan Construction Materials, LLC		\$406.0000	\$16,646.00
Cleary Construction, Inc.		\$216.0000	\$8,856.00
MasTec Civil, LLC		\$408.4200	\$16,745.22
Rogers Group, Inc.		\$300.0000	\$12,300.00
Civil Constructors, LLC		\$467.0000	\$19,147.00
790-40.02 OH COND 2 7/1 ACSR SPARATE			
	4,112.000 L.F.		
Vulcan Construction Materials, LLC		\$2.7000	\$11,102.40
Cleary Construction, Inc.		\$3.0000	\$12,336.00
MasTec Civil, LLC		\$2.7200	\$11,184.64
Rogers Group, Inc.		\$3.0000	\$12,336.00
Civil Constructors, LLC		\$3.1000	\$12,747.20
790-40.05 OH COND 3/0 6/1 ACSR PIGEON			
	8,098.000 L.F.		
Vulcan Construction Materials, LLC		\$3.4000	\$27,533.20
Cleary Construction, Inc.		\$4.0000	\$32,392.00
MasTec Civil, LLC		\$3.4200	\$27,695.16
Rogers Group, Inc.		\$4.0000	\$32,392.00
Civil Constructors, LLC		\$3.9000	\$31,582.20

		UNIT PRICE	EXTENSION
790-40.09 OH COND 336.4 18/1 ACSR MERLIN			
	7,991.000 L.F.		
Vulcan Construction Materials, LLC		\$4.6000	\$36,758.60
Cleary Construction, Inc.		\$5.0000	\$39,955.00
MasTec Civil, LLC		\$4.6300	\$36,998.33
Rogers Group, Inc.		\$5.2500	\$41,952.75
Civil Constructors, LLC		\$5.3000	\$42,352.30
790-40.49 OH COND 795 37 AAC ARBUTUS			
	75,801.000 L.F.		
Vulcan Construction Materials, LLC		\$7.2000	\$545,767.20
Cleary Construction, Inc.		\$8.0000	\$606,408.00
MasTec Civil, LLC		\$7.2400	\$548,799.24
Rogers Group, Inc.		\$9.0000	\$682,209.00
Civil Constructors, LLC		\$8.3000	\$629,148.30
790-41.03 UG PRI COND 1/0 AL 15KV			
	632.000 L.F.		
Vulcan Construction Materials, LLC		\$15.5000	\$9,796.00
Cleary Construction, Inc.		\$11.6000	\$7,331.20
MasTec Civil, LLC		\$15.5900	\$9,852.88
Rogers Group, Inc.		\$18.0000	\$11,376.00
Civil Constructors, LLC		\$17.8000	\$11,249.60
790-41.06 UG PRI COND 4/0 AL 15KV			
	573.000 L.F.		
Vulcan Construction Materials, LLC		\$18.5000	\$10,600.50
Cleary Construction, Inc.		\$13.5000	\$7,735.50
MasTec Civil, LLC		\$18.6100	\$10,663.53
Rogers Group, Inc.		\$20.0000	\$11,460.00
Civil Constructors, LLC		\$21.3000	\$12,204.90
790-41.12 UG PRI COND 1 AL 25KV			
	1,230.000 L.F.		
Vulcan Construction Materials, LLC		\$17.5000	\$21,525.00
Cleary Construction, Inc.		\$13.0500	\$16,051.50
MasTec Civil, LLC		\$17.6000	\$21,648.00
Rogers Group, Inc.		\$20.0000	\$24,600.00
Civil Constructors, LLC		\$20.1000	\$24,723.00
790-41.30 UG PRI COND 500MCM CU 15KV			
	1,470.000 L.F.		
Vulcan Construction Materials, LLC		\$53.5000	\$78,645.00
Cleary Construction, Inc.		\$63.0000	\$92,610.00
MasTec Civil, LLC		\$53.8200	\$79,115.40
Rogers Group, Inc.		\$70.0000	\$102,900.00
Civil Constructors, LLC		\$61.5000	\$90,405.00

		UNIT PRICE	EXTENSION
790-41.40 UG PRI COND 500MCM CU 25KV			
	1,116.000 L.F.		
Vulcan Construction Materials, LLC		\$57.5000	\$64,170.00
Cleary Construction, Inc.		\$55.0000	\$61,380.00
MasTec Civil, LLC		\$57.8400	\$64,549.44
Rogers Group, Inc.		\$65.0000	\$72,540.00
Civil Constructors, LLC		\$66.0000	\$73,656.00
790-41.49 UG SEC COND 4/0 AL TPLX			
	28.000 L.F.		
Vulcan Construction Materials, LLC		\$19.0000	\$532.00
Cleary Construction, Inc.		\$14.0000	\$392.00
MasTec Civil, LLC		\$19.1100	\$535.08
Rogers Group, Inc.		\$15.0000	\$420.00
Civil Constructors, LLC		\$21.9000	\$613.20
790-42.02 CONDUIT - ROLLED PLASTIC 2IN DIA			
	829.000 L.F.		
Vulcan Construction Materials, LLC		\$95.0000	\$78,755.00
Cleary Construction, Inc.		\$90.0000	\$74,610.00
MasTec Civil, LLC		\$95.5700	\$79,227.53
Rogers Group, Inc.		\$16.0000	\$13,264.00
Civil Constructors, LLC		\$109.0000	\$90,361.00
790-42.26 __ DUCT BANK @ __IN-__IN DEPTH			
	194.000 L.F.		
Vulcan Construction Materials, LLC		\$98.0000	\$19,012.00
Cleary Construction, Inc.		\$180.0000	\$34,920.00
MasTec Civil, LLC		\$98.5800	\$19,124.52
Rogers Group, Inc.		\$350.0000	\$67,900.00
Civil Constructors, LLC		\$113.0000	\$21,922.00
790-42.27 __ DUCT BANK @ __IN-__IN DEPTH			
	327.000 L.F.		
Vulcan Construction Materials, LLC		\$135.0000	\$44,145.00
Cleary Construction, Inc.		\$180.0000	\$58,860.00
MasTec Civil, LLC		\$135.8000	\$44,406.60
Rogers Group, Inc.		\$475.0000	\$155,325.00
Civil Constructors, LLC		\$155.0000	\$50,685.00
790-42.28 __ DUCT BANK @ __IN-__IN DEPTH			
	628.000 L.F.		
Vulcan Construction Materials, LLC		\$184.0000	\$115,552.00
Cleary Construction, Inc.		\$180.0000	\$113,040.00
MasTec Civil, LLC		\$185.1000	\$116,242.80
Rogers Group, Inc.		\$300.0000	\$188,400.00
Civil Constructors, LLC		\$212.0000	\$133,136.00

		UNIT PRICE	EXTENSION
790-42.38 CONDUIT (SCH40, 2")			
	310.000 L.F.		
Vulcan Construction Materials, LLC		\$4.4000	\$1,364.00
Cleary Construction, Inc.		\$4.6000	\$1,426.00
MasTec Civil, LLC		\$4.4300	\$1,373.30
Rogers Group, Inc.		\$16.0000	\$4,960.00
Civil Constructors, LLC		\$5.1000	\$1,581.00
790-42.39 CONDUIT (SCH40, 3")			
	436.000 L.F.		
Vulcan Construction Materials, LLC		\$11.5000	\$5,014.00
Cleary Construction, Inc.		\$12.0000	\$5,232.00
MasTec Civil, LLC		\$11.5700	\$5,044.52
Rogers Group, Inc.		\$23.0000	\$10,028.00
Civil Constructors, LLC		\$13.2000	\$5,755.20
790-42.40 CONDUIT (SCH40, 4")			
	1,235.000 L.F.		
Vulcan Construction Materials, LLC		\$16.5000	\$20,377.50
Cleary Construction, Inc.		\$16.0000	\$19,760.00
MasTec Civil, LLC		\$16.6000	\$20,501.00
Rogers Group, Inc.		\$27.0000	\$33,345.00
Civil Constructors, LLC		\$19.0000	\$23,465.00
790-42.42 CONDUIT (SCH40, 6")			
	817.000 L.F.		
Vulcan Construction Materials, LLC		\$25.0000	\$20,425.00
Cleary Construction, Inc.		\$23.0000	\$18,791.00
MasTec Civil, LLC		\$25.1500	\$20,547.55
Rogers Group, Inc.		\$35.0000	\$28,595.00
Civil Constructors, LLC		\$28.8000	\$23,529.60
790-43.01 LOADBREAK ELBOW 200A 15KV			
	9.000 EACH		
Vulcan Construction Materials, LLC		\$1,130.0000	\$10,170.00
Cleary Construction, Inc.		\$1,047.0000	\$9,423.00
MasTec Civil, LLC		\$1,136.7300	\$10,230.57
Rogers Group, Inc.		\$1,700.0000	\$15,300.00
Civil Constructors, LLC		\$1,300.0000	\$11,700.00
790-43.06 LOADBREAK JUNCTION 4 PT 200A 15KV			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$1,400.0000	\$8,400.00
Cleary Construction, Inc.		\$1,250.0000	\$7,500.00
MasTec Civil, LLC		\$1,408.3400	\$8,450.04
Rogers Group, Inc.		\$1,800.0000	\$10,800.00
Civil Constructors, LLC		\$1,610.0000	\$9,660.00

		UNIT PRICE	EXTENSION
790-43.08 ELBOW ARRESTER 200A 15KV			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$580.0000	\$3,480.00
Cleary Construction, Inc.		\$487.0000	\$2,922.00
MasTec Civil, LLC		\$583.4600	\$3,500.76
Rogers Group, Inc.		\$1,150.0000	\$6,900.00
Civil Constructors, LLC		\$667.0000	\$4,002.00
790-43.10 SPLICE 200A 15KV			
	16.000 EACH		
Vulcan Construction Materials, LLC		\$915.0000	\$14,640.00
Cleary Construction, Inc.		\$850.0000	\$13,600.00
MasTec Civil, LLC		\$920.4500	\$14,727.20
Rogers Group, Inc.		\$1,500.0000	\$24,000.00
Civil Constructors, LLC		\$1,050.0000	\$16,800.00
790-43.11 OUTDOOR TERMINATOR URD 15KV			
	26.000 EACH		
Vulcan Construction Materials, LLC		\$675.0000	\$17,550.00
Cleary Construction, Inc.		\$675.0000	\$17,550.00
MasTec Civil, LLC		\$679.0200	\$17,654.52
Rogers Group, Inc.		\$1,400.0000	\$36,400.00
Civil Constructors, LLC		\$777.0000	\$20,202.00
790-43.17 LOADBREAK ELBOW 200A 25KV			
	9.000 EACH		
Vulcan Construction Materials, LLC		\$419.0000	\$3,771.00
Cleary Construction, Inc.		\$370.0000	\$3,330.00
MasTec Civil, LLC		\$421.5000	\$3,793.50
Rogers Group, Inc.		\$1,100.0000	\$9,900.00
Civil Constructors, LLC		\$482.0000	\$4,338.00
790-43.27 OUTDOOR TERMINATOR URD 25KV			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$494.0000	\$1,482.00
Cleary Construction, Inc.		\$440.0000	\$1,320.00
MasTec Civil, LLC		\$496.9400	\$1,490.82
Rogers Group, Inc.		\$1,200.0000	\$3,600.00
Civil Constructors, LLC		\$568.0000	\$1,704.00
790-43.34 UG GROUND ROD ASSEMBLY			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$499.0000	\$3,992.00
Cleary Construction, Inc.		\$575.0000	\$4,600.00
MasTec Civil, LLC		\$501.9700	\$4,015.76
Rogers Group, Inc.		\$400.0000	\$3,200.00
Civil Constructors, LLC		\$574.0000	\$4,592.00

790-43.46 SECONDARY PULLBOX LARGE**4.000 EACH**

	UNIT PRICE	EXTENSION
Vulcan Construction Materials, LLC	\$1,025.0000	\$4,100.00
Cleary Construction, Inc.	\$1,100.0000	\$4,400.00
MasTec Civil, LLC	\$1,031.1100	\$4,124.44
Rogers Group, Inc.	\$7,000.0000	\$28,000.00
Civil Constructors, LLC	\$1,180.0000	\$4,720.00

790-43.47 PRIMARY PULLBOX**7.000 EACH**

Vulcan Construction Materials, LLC	\$2,525.0000	\$17,675.00
Cleary Construction, Inc.	\$3,000.0000	\$21,000.00
MasTec Civil, LLC	\$2,540.0400	\$17,780.28
Rogers Group, Inc.	\$8,400.0000	\$58,800.00
Civil Constructors, LLC	\$2,910.0000	\$20,370.00

790-43.50 SECONDARY RISER W/ 2IN CONDUIT**1.000 EACH**

Vulcan Construction Materials, LLC	\$1,145.0000	\$1,145.00
Cleary Construction, Inc.	\$1,200.0000	\$1,200.00
MasTec Civil, LLC	\$1,151.8200	\$1,151.82
Rogers Group, Inc.	\$2,000.0000	\$2,000.00
Civil Constructors, LLC	\$1,320.0000	\$1,320.00

790-43.51 SECONDARY RISER W/ 3IN CONDUIT**5.000 EACH**

Vulcan Construction Materials, LLC	\$1,490.0000	\$7,450.00
Cleary Construction, Inc.	\$1,500.0000	\$7,500.00
MasTec Civil, LLC	\$1,498.8800	\$7,494.40
Rogers Group, Inc.	\$2,200.0000	\$11,000.00
Civil Constructors, LLC	\$1,710.0000	\$8,550.00

790-43.52 SECONDARY RISER W/ 4IN CONDUIT**7.000 EACH**

Vulcan Construction Materials, LLC	\$1,580.0000	\$11,060.00
Cleary Construction, Inc.	\$1,800.0000	\$12,600.00
MasTec Civil, LLC	\$1,589.4100	\$11,125.87
Rogers Group, Inc.	\$2,500.0000	\$17,500.00
Civil Constructors, LLC	\$1,820.0000	\$12,740.00

790-43.58 3PH PRIMARY RISER W/ 6IN CONDUIT**21.000 EACH**

Vulcan Construction Materials, LLC	\$3,315.0000	\$69,615.00
Cleary Construction, Inc.	\$3,885.0000	\$81,585.00
MasTec Civil, LLC	\$3,334.7500	\$70,029.75
Rogers Group, Inc.	\$10,000.0000	\$210,000.00
Civil Constructors, LLC	\$3,810.0000	\$80,010.00

		UNIT PRICE	EXTENSION
790-43.67 SECONDARY PULLBOX (FOR SMART GRID FIBER)			
	12.000 EACH		
Vulcan Construction Materials, LLC		\$2,190.0000	\$26,280.00
Cleary Construction, Inc.		\$2,530.0000	\$30,360.00
MasTec Civil, LLC		\$2,203.0500	\$26,436.60
Rogers Group, Inc.		\$5,800.0000	\$69,600.00
Civil Constructors, LLC		\$2,520.0000	\$30,240.00
790-43.80 LOADBREAK BUSHING INSERT 25KV			
	7.000 EACH		
Vulcan Construction Materials, LLC		\$692.0000	\$4,844.00
Cleary Construction, Inc.		\$356.0000	\$2,492.00
MasTec Civil, LLC		\$696.1200	\$4,872.84
Rogers Group, Inc.		\$850.0000	\$5,950.00
Civil Constructors, LLC		\$796.0000	\$5,572.00
790-43.81 LOADBREAK BUSHING INSERT 15KV			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$1,095.0000	\$6,570.00
Cleary Construction, Inc.		\$573.0000	\$3,438.00
MasTec Civil, LLC		\$1,101.5200	\$6,609.12
Rogers Group, Inc.		\$1,100.0000	\$6,600.00
Civil Constructors, LLC		\$1,260.0000	\$7,560.00
790-43.82 INSULATED PROTECTIVE CAP			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$214.0000	\$1,284.00
Cleary Construction, Inc.		\$175.0000	\$1,050.00
MasTec Civil, LLC		\$215.2700	\$1,291.62
Rogers Group, Inc.		\$650.0000	\$3,900.00
Civil Constructors, LLC		\$246.0000	\$1,476.00
790-43.85 PRIMARY PULLBOX (TRAFFIC RATED)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$1,750.0000	\$1,750.00
Cleary Construction, Inc.		\$2,000.0000	\$2,000.00
MasTec Civil, LLC		\$1,760.4300	\$1,760.43
Rogers Group, Inc.		\$12,500.0000	\$12,500.00
Civil Constructors, LLC		\$2,010.0000	\$2,010.00
790-44.16 PRIMARY VAULT (4' X 6' HEAVY DUTY CONCRETE)			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$14,950.0000	\$44,850.00
Cleary Construction, Inc.		\$18,000.0000	\$54,000.00
MasTec Civil, LLC		\$15,039.0700	\$45,117.21
Rogers Group, Inc.		\$27,000.0000	\$81,000.00
Civil Constructors, LLC		\$17,200.0000	\$51,600.00

		UNIT PRICE	EXTENSION
790-44.17 PRIMARY VAULT (6' X 8' HEAVY DUTY CONCRETE)			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$19,200.0000	\$57,600.00
Cleary Construction, Inc.		\$22,500.0000	\$67,500.00
MasTec Civil, LLC		\$19,314.3900	\$57,943.17
Rogers Group, Inc.		\$34,000.0000	\$102,000.00
Civil Constructors, LLC		\$22,100.0000	\$66,300.00
790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$3,520.0000	\$3,520.00
Cleary Construction, Inc.		\$3,500.0000	\$3,500.00
MasTec Civil, LLC		\$3,540.9700	\$3,540.97
Rogers Group, Inc.		\$9,500.0000	\$9,500.00
Civil Constructors, LLC		\$4,050.0000	\$4,050.00
790-59.03 CUTOUT KNIFE SWITCH-SNGL LOADBREAK 25KV			
	28.000 EACH		
Vulcan Construction Materials, LLC		\$1,125.0000	\$31,500.00
Cleary Construction, Inc.		\$998.0000	\$27,944.00
MasTec Civil, LLC		\$1,131.7000	\$31,687.60
Rogers Group, Inc.		\$900.0000	\$25,200.00
Civil Constructors, LLC		\$1,290.0000	\$36,120.00
790-59.05 GOLB SWITCH 25KV			
	14.000 EACH		
Vulcan Construction Materials, LLC		\$9,920.0000	\$138,880.00
Cleary Construction, Inc.		\$10,500.0000	\$147,000.00
MasTec Civil, LLC		\$9,979.1000	\$139,707.40
Rogers Group, Inc.		\$15,000.0000	\$210,000.00
Civil Constructors, LLC		\$11,420.0000	\$159,880.00
790-60.14 3PH SECTIONALIZING CABINET 15KV			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$4,395.0000	\$8,790.00
Cleary Construction, Inc.		\$4,200.0000	\$8,400.00
MasTec Civil, LLC		\$4,421.1900	\$8,842.38
Rogers Group, Inc.		\$6,200.0000	\$12,400.00
Civil Constructors, LLC		\$5,060.0000	\$10,120.00
790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV			
	34.000 EACH		
Vulcan Construction Materials, LLC		\$570.0000	\$19,380.00
Cleary Construction, Inc.		\$600.0000	\$20,400.00
MasTec Civil, LLC		\$573.4000	\$19,495.60
Rogers Group, Inc.		\$640.0000	\$21,760.00
Civil Constructors, LLC		\$656.0000	\$22,304.00

		UNIT PRICE	EXTENSION
790-61.11 3PH SECTLR OR RECL W/ BYP SW ELECTC 25KV			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$11,000.0000	\$11,000.00
Cleary Construction, Inc.		\$13,000.0000	\$13,000.00
MasTec Civil, LLC		\$11,065.5400	\$11,065.54
Rogers Group, Inc.		\$15,500.0000	\$15,500.00
Civil Constructors, LLC		\$12,660.0000	\$12,660.00
790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV			
	104.000 EACH		
Vulcan Construction Materials, LLC		\$428.0000	\$44,512.00
Cleary Construction, Inc.		\$415.0000	\$43,160.00
MasTec Civil, LLC		\$430.5500	\$44,777.20
Rogers Group, Inc.		\$425.0000	\$44,200.00
Civil Constructors, LLC		\$493.0000	\$51,272.00
790-65.05 LIGHTNING ARRESTER ARM MTD 18 KV			
	49.000 EACH		
Vulcan Construction Materials, LLC		\$450.0000	\$22,050.00
Cleary Construction, Inc.		\$465.0000	\$22,785.00
MasTec Civil, LLC		\$452.6800	\$22,181.32
Rogers Group, Inc.		\$530.0000	\$25,970.00
Civil Constructors, LLC		\$518.0000	\$25,382.00
790-65.11 3PH REGULATOR PLATFORM MOUNT			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$38,950.0000	\$38,950.00
Cleary Construction, Inc.		\$44,000.0000	\$44,000.00
MasTec Civil, LLC		\$39,182.0600	\$39,182.06
Rogers Group, Inc.		\$48,000.0000	\$48,000.00
Civil Constructors, LLC		\$44,820.0000	\$44,820.00
790-68.10 MISCELLANEOUS ASSEMBLIES			
	84.000 EACH		
Vulcan Construction Materials, LLC		\$401.0000	\$33,684.00
Cleary Construction, Inc.		\$320.0000	\$26,880.00
MasTec Civil, LLC		\$403.3900	\$33,884.76
Rogers Group, Inc.		\$700.0000	\$58,800.00
Civil Constructors, LLC		\$461.0000	\$38,724.00
790-68.11 DEAD END SHOE			
	12.000 EACH		
Vulcan Construction Materials, LLC		\$144.0000	\$1,728.00
Cleary Construction, Inc.		\$115.0000	\$1,380.00
MasTec Civil, LLC		\$144.8600	\$1,738.32
Rogers Group, Inc.		\$145.0000	\$1,740.00
Civil Constructors, LLC		\$166.0000	\$1,992.00

		UNIT PRICE	EXTENSION
790-68.12 LARGE BRACES			
	13.000 EACH		
Vulcan Construction Materials, LLC		\$191.0000	\$2,483.00
Cleary Construction, Inc.		\$175.0000	\$2,275.00
MasTec Civil, LLC		\$192.1400	\$2,497.82
Rogers Group, Inc.		\$155.0000	\$2,015.00
Civil Constructors, LLC		\$220.0000	\$2,860.00
790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$253.0000	\$1,518.00
Cleary Construction, Inc.		\$220.0000	\$1,320.00
MasTec Civil, LLC		\$254.5100	\$1,527.06
Rogers Group, Inc.		\$290.0000	\$1,740.00
Civil Constructors, LLC		\$291.0000	\$1,746.00
790-69.04 FIBERGLASS CROSSARM ASSEMBLY			
	17.000 EACH		
Vulcan Construction Materials, LLC		\$627.0000	\$10,659.00
Cleary Construction, Inc.		\$700.0000	\$11,900.00
MasTec Civil, LLC		\$630.7400	\$10,722.58
Rogers Group, Inc.		\$1,300.0000	\$22,100.00
Civil Constructors, LLC		\$722.0000	\$12,274.00
790-69.06 HARDWARE FOR SGL PH CONV TRANS			
	12.000 EACH		
Vulcan Construction Materials, LLC		\$404.0000	\$4,848.00
Cleary Construction, Inc.		\$445.0000	\$5,340.00
MasTec Civil, LLC		\$406.4100	\$4,876.92
Rogers Group, Inc.		\$440.0000	\$5,280.00
Civil Constructors, LLC		\$465.0000	\$5,580.00
790-69.08 GROUND-GROUND ROD			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$264.0000	\$528.00
Cleary Construction, Inc.		\$310.0000	\$620.00
MasTec Civil, LLC		\$265.5700	\$531.14
Rogers Group, Inc.		\$520.0000	\$1,040.00
Civil Constructors, LLC		\$304.0000	\$608.00
790-69.12 GROUND ASSEMBLY GROUND PLATE TYPE			
	87.000 EACH		
Vulcan Construction Materials, LLC		\$152.0000	\$13,224.00
Cleary Construction, Inc.		\$176.0000	\$15,312.00
MasTec Civil, LLC		\$152.9100	\$13,303.17
Rogers Group, Inc.		\$440.0000	\$38,280.00
Civil Constructors, LLC		\$175.0000	\$15,225.00

		UNIT PRICE	EXTENSION
790-69.22 POLE TOP PIN			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$232.0000	\$232.00
Cleary Construction, Inc.		\$147.0000	\$147.00
MasTec Civil, LLC		\$233.3800	\$233.38
Rogers Group, Inc.		\$220.0000	\$220.00
Civil Constructors, LLC		\$267.0000	\$267.00
790-69.26 EXTENSION LINK - EPOXY -1FT			
	26.000 EACH		
Vulcan Construction Materials, LLC		\$69.0000	\$1,794.00
Cleary Construction, Inc.		\$66.0000	\$1,716.00
MasTec Civil, LLC		\$69.4100	\$1,804.66
Rogers Group, Inc.		\$110.0000	\$2,860.00
Civil Constructors, LLC		\$79.5000	\$2,067.00
790-69.28 EXTENSION LINK - EPOXY -6FT			
	141.000 EACH		
Vulcan Construction Materials, LLC		\$153.0000	\$21,573.00
Cleary Construction, Inc.		\$130.0000	\$18,330.00
MasTec Civil, LLC		\$153.9100	\$21,701.31
Rogers Group, Inc.		\$150.0000	\$21,150.00
Civil Constructors, LLC		\$176.0000	\$24,816.00
790-69.30 POLE TOP PIN FOR ST POLE			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$149.0000	\$149.00
Cleary Construction, Inc.		\$172.0000	\$172.00
MasTec Civil, LLC		\$149.8900	\$149.89
Rogers Group, Inc.		\$280.0000	\$280.00
Civil Constructors, LLC		\$171.0000	\$171.00
790-69.32 ARM PIN			
	27.000 EACH		
Vulcan Construction Materials, LLC		\$139.0000	\$3,753.00
Cleary Construction, Inc.		\$108.0000	\$2,916.00
MasTec Civil, LLC		\$139.8300	\$3,775.41
Rogers Group, Inc.		\$170.0000	\$4,590.00
Civil Constructors, LLC		\$160.0000	\$4,320.00
790-70.20 STREET LIGHT (M29-75-LEDA, SEE PLANS)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$1,925.0000	\$1,925.00
Cleary Construction, Inc.		\$812.0000	\$812.00
MasTec Civil, LLC		\$1,936.4700	\$1,936.47
Rogers Group, Inc.		\$1,100.0000	\$1,100.00
Civil Constructors, LLC		\$2,220.0000	\$2,220.00

		UNIT PRICE	EXTENSION
790-98.01 REMOVE WIRE			
	96,947.000 L.F.		
Vulcan Construction Materials, LLC		\$1.4000	\$135,725.80
Cleary Construction, Inc.		\$1.6000	\$155,115.20
MasTec Civil, LLC		\$1.4100	\$136,695.27
Rogers Group, Inc.		\$2.7500	\$266,604.25
Civil Constructors, LLC		\$1.6000	\$155,115.20
790-98.02 REMOVE POLES			
	71.000 EACH		
Vulcan Construction Materials, LLC		\$652.0000	\$46,292.00
Cleary Construction, Inc.		\$556.0000	\$39,476.00
MasTec Civil, LLC		\$655.8800	\$46,567.48
Rogers Group, Inc.		\$825.0000	\$58,575.00
Civil Constructors, LLC		\$750.0000	\$53,250.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	828.000 EACH		
Vulcan Construction Materials, LLC		\$300.0000	\$248,400.00
Cleary Construction, Inc.		\$333.0000	\$275,724.00
MasTec Civil, LLC		\$301.7900	\$249,882.12
Rogers Group, Inc.		\$400.0000	\$331,200.00
Civil Constructors, LLC		\$345.0000	\$285,660.00
790-98.20 TREE AND BRUSH REMOVAL OFF ROW			
	1.000 LS		
Vulcan Construction Materials, LLC		\$50,000.0000	\$50,000.00
Cleary Construction, Inc.		\$150,000.0000	\$150,000.00
MasTec Civil, LLC		\$180,000.0000	\$180,000.00
Rogers Group, Inc.		\$145,000.0000	\$145,000.00
Civil Constructors, LLC		\$172,620.0000	\$172,620.00
791-01.08 12IN STEEL GAS MAIN			
	9,637.000 L.F.		
Vulcan Construction Materials, LLC		\$265.0000	\$2,553,805.00
Cleary Construction, Inc.		\$245.0000	\$2,361,065.00
MasTec Civil, LLC		\$275.6800	\$2,656,728.16
Rogers Group, Inc.		\$275.0000	\$2,650,175.00
Civil Constructors, LLC		\$328.0000	\$3,160,936.00
791-02.27 <=2 IN PE TEMP. BY-PASS FOR TIE-IN			
	1.000 LS		
Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
Cleary Construction, Inc.		\$22,000.0000	\$22,000.00
MasTec Civil, LLC		\$25,526.1800	\$25,526.18
Rogers Group, Inc.		\$26,000.0000	\$26,000.00
Civil Constructors, LLC		\$7,030.0000	\$7,030.00

		UNIT PRICE	EXTENSION
791-03.02 2IN HDPE GAS MAIN			
	358.000 L.F.		
Vulcan Construction Materials, LLC		\$60.0000	\$21,480.00
Cleary Construction, Inc.		\$57.0000	\$20,406.00
MasTec Civil, LLC		\$66.3700	\$23,760.46
Rogers Group, Inc.		\$63.0000	\$22,554.00
Civil Constructors, LLC		\$166.0000	\$59,428.00
791-03.04 4IN HDPE GAS MAIN			
	385.000 L.F.		
Vulcan Construction Materials, LLC		\$70.0000	\$26,950.00
Cleary Construction, Inc.		\$62.0000	\$23,870.00
MasTec Civil, LLC		\$71.4700	\$27,515.95
Rogers Group, Inc.		\$73.0000	\$28,105.00
Civil Constructors, LLC		\$177.0000	\$68,145.00
791-03.05 6IN HDPE GAS MAIN			
	11,335.000 L.F.		
Vulcan Construction Materials, LLC		\$85.0000	\$963,475.00
Cleary Construction, Inc.		\$79.0000	\$895,465.00
MasTec Civil, LLC		\$88.8300	\$1,006,888.05
Rogers Group, Inc.		\$90.0000	\$1,020,150.00
Civil Constructors, LLC		\$175.0000	\$1,983,625.00
791-04.11 HDD 2IN PE PIPE - ROCK			
	284.000 L.F.		
Vulcan Construction Materials, LLC		\$175.0000	\$49,700.00
Cleary Construction, Inc.		\$160.0000	\$45,440.00
MasTec Civil, LLC		\$183.7900	\$52,196.36
Rogers Group, Inc.		\$180.0000	\$51,120.00
Civil Constructors, LLC		\$200.0000	\$56,800.00
791-04.13 HDD 4IN PE PIPE - ROCK			
	1,058.000 L.F.		
Vulcan Construction Materials, LLC		\$235.0000	\$248,630.00
Cleary Construction, Inc.		\$214.0000	\$226,412.00
MasTec Civil, LLC		\$245.0500	\$259,262.90
Rogers Group, Inc.		\$250.0000	\$264,500.00
Civil Constructors, LLC		\$218.0000	\$230,644.00
791-04.14 HDD 6IN PE PIPE - ROCK			
	870.000 L.F.		
Vulcan Construction Materials, LLC		\$280.0000	\$243,600.00
Cleary Construction, Inc.		\$257.0000	\$223,590.00
MasTec Civil, LLC		\$291.0000	\$253,170.00
Rogers Group, Inc.		\$300.0000	\$261,000.00
Civil Constructors, LLC		\$240.0000	\$208,800.00

791-04.34 HDD 12IN STEEL PIPE - ROCK**1,255.000 L.F.**

	UNIT PRICE	EXTENSION
Vulcan Construction Materials, LLC	\$675.0000	\$847,125.00
Cleary Construction, Inc.	\$615.0000	\$771,825.00
MasTec Civil, LLC	\$700.4400	\$879,052.20
Rogers Group, Inc.	\$700.0000	\$878,500.00
Civil Constructors, LLC	\$709.0000	\$889,795.00

791-06.02 CONNECT TO 2IN EX. PE MAIN**1.000 EACH**

Vulcan Construction Materials, LLC	\$4,500.0000	\$4,500.00
Cleary Construction, Inc.	\$7,000.0000	\$7,000.00
MasTec Civil, LLC	\$4,696.8200	\$4,696.82
Rogers Group, Inc.	\$4,600.0000	\$4,600.00
Civil Constructors, LLC	\$6,920.0000	\$6,920.00

791-06.03 CONNECT TO 4IN EX. PE MAIN**12.000 EACH**

Vulcan Construction Materials, LLC	\$4,500.0000	\$54,000.00
Cleary Construction, Inc.	\$4,000.0000	\$48,000.00
MasTec Civil, LLC	\$4,696.8200	\$56,361.84
Rogers Group, Inc.	\$4,600.0000	\$55,200.00
Civil Constructors, LLC	\$4,800.0000	\$57,600.00

791-06.04 CONNECT TO 6IN EX. PE MAIN**14.000 EACH**

Vulcan Construction Materials, LLC	\$5,000.0000	\$70,000.00
Cleary Construction, Inc.	\$4,500.0000	\$63,000.00
MasTec Civil, LLC	\$5,105.2400	\$71,473.36
Rogers Group, Inc.	\$5,200.0000	\$72,800.00
Civil Constructors, LLC	\$9,740.0000	\$136,360.00

791-06.35 CONNECT TO 12IN EX. STL MAIN W/ STOPPLE**2.000 EACH**

Vulcan Construction Materials, LLC	\$80,000.0000	\$160,000.00
Cleary Construction, Inc.	\$75,000.0000	\$150,000.00
MasTec Civil, LLC	\$83,215.3600	\$166,430.72
Rogers Group, Inc.	\$83,000.0000	\$166,000.00
Civil Constructors, LLC	\$98,400.0000	\$196,800.00

791-07.02 4IN PE GAS VALVE ASSEMBLY**8.000 EACH**

Vulcan Construction Materials, LLC	\$3,000.0000	\$24,000.00
Cleary Construction, Inc.	\$3,000.0000	\$24,000.00
MasTec Civil, LLC	\$3,063.1400	\$24,505.12
Rogers Group, Inc.	\$3,100.0000	\$24,800.00
Civil Constructors, LLC	\$7,180.0000	\$57,440.00

791-07.03 6IN PE GAS VALVE ASSEMBLY**6.000 EACH**

	UNIT PRICE	EXTENSION
Vulcan Construction Materials, LLC	\$4,500.0000	\$27,000.00
Cleary Construction, Inc.	\$4,200.0000	\$25,200.00
MasTec Civil, LLC	\$4,594.7100	\$27,568.26
Rogers Group, Inc.	\$4,700.0000	\$28,200.00
Civil Constructors, LLC	\$7,880.0000	\$47,280.00

791-07.13 12IN STEEL GAS VALVE ASSEMBLY**2.000 EACH**

Vulcan Construction Materials, LLC	\$70,000.0000	\$140,000.00
Cleary Construction, Inc.	\$60,250.0000	\$120,500.00
MasTec Civil, LLC	\$71,473.3100	\$142,946.62
Rogers Group, Inc.	\$62,000.0000	\$124,000.00
Civil Constructors, LLC	\$63,010.0000	\$126,020.00

791-08.07 3/4IN PE SERVICE PIPE**8.000 L.F.**

Vulcan Construction Materials, LLC	\$150.0000	\$1,200.00
Cleary Construction, Inc.	\$140.0000	\$1,120.00
MasTec Civil, LLC	\$158.2600	\$1,266.08
Rogers Group, Inc.	\$155.0000	\$1,240.00
Civil Constructors, LLC	\$489.0000	\$3,912.00

791-08.40 RECONNECT SERVICE ASSEMBLY**8.000 EACH**

Vulcan Construction Materials, LLC	\$1,250.0000	\$10,000.00
Cleary Construction, Inc.	\$1,200.0000	\$9,600.00
MasTec Civil, LLC	\$1,327.3600	\$10,618.88
Rogers Group, Inc.	\$1,260.0000	\$10,080.00
Civil Constructors, LLC	\$3,500.0000	\$28,000.00

791-09.02 3-WIRE CATHODIC PROTECTION STATION**1.000 EACH**

Vulcan Construction Materials, LLC	\$1,000.0000	\$1,000.00
Cleary Construction, Inc.	\$1,055.0000	\$1,055.00
MasTec Civil, LLC	\$1,021.0500	\$1,021.05
Rogers Group, Inc.	\$1,050.0000	\$1,050.00
Civil Constructors, LLC	\$4,670.0000	\$4,670.00

791-09.03 17LB MAGNESIUM ANODES**5.000 EACH**

Vulcan Construction Materials, LLC	\$1,500.0000	\$7,500.00
Cleary Construction, Inc.	\$1,300.0000	\$6,500.00
MasTec Civil, LLC	\$1,531.5700	\$7,657.85
Rogers Group, Inc.	\$1,600.0000	\$8,000.00
Civil Constructors, LLC	\$1,130.0000	\$5,650.00

		UNIT PRICE	EXTENSION
791-09.08 REMOVE REGULATOR STATION			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$4,000.0000	\$8,000.00
Cleary Construction, Inc.		\$3,500.0000	\$7,000.00
MasTec Civil, LLC		\$4,084.1900	\$8,168.38
Rogers Group, Inc.		\$4,100.0000	\$8,200.00
Civil Constructors, LLC		\$7,740.0000	\$15,480.00
791-09.22 FAULT CURRENT MITIGATION SYSTEM			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$55,000.0000	\$55,000.00
Cleary Construction, Inc.		\$51,000.0000	\$51,000.00
MasTec Civil, LLC		\$56,157.6000	\$56,157.60
Rogers Group, Inc.		\$58,000.0000	\$58,000.00
Civil Constructors, LLC		\$38,940.0000	\$38,940.00
791-12.31 12IN ANSI 300 WELD-IN INSULATOR			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
Cleary Construction, Inc.		\$25,000.0000	\$25,000.00
MasTec Civil, LLC		\$30,631.4200	\$30,631.42
Rogers Group, Inc.		\$31,000.0000	\$31,000.00
Civil Constructors, LLC		\$26,890.0000	\$26,890.00
793-01.41 ANCHOR 1IN			
	26.000 EACH		
Vulcan Construction Materials, LLC		\$1,280.0000	\$33,280.00
Cleary Construction, Inc.		\$1,100.0000	\$28,600.00
MasTec Civil, LLC		\$1,287.6300	\$33,478.38
Rogers Group, Inc.		\$1,050.0000	\$27,300.00
Civil Constructors, LLC		\$1,470.0000	\$38,220.00
793-07.16 12-96 FIBER(INSTALLATION ONLY)			
	10,815.000 L.F.		
Vulcan Construction Materials, LLC		\$4.2000	\$45,423.00
Cleary Construction, Inc.		\$3.0000	\$32,445.00
MasTec Civil, LLC		\$4.2300	\$45,747.45
Rogers Group, Inc.		\$3.0000	\$32,445.00
Civil Constructors, LLC		\$4.8500	\$52,452.75
793-07.19 288-432 FIBER(INSTALLATION ONLY)			
	8,915.000 L.F.		
Vulcan Construction Materials, LLC		\$5.8000	\$51,707.00
Cleary Construction, Inc.		\$3.0000	\$26,745.00
MasTec Civil, LLC		\$5.8300	\$51,974.45
Rogers Group, Inc.		\$3.0000	\$26,745.00
Civil Constructors, LLC		\$6.7000	\$59,730.50

		UNIT PRICE	EXTENSION
793-07.23 FIBER OPTIC MAINTENANCE LOOP			
	26.000 EACH		
Vulcan Construction Materials, LLC		\$600.0000	\$15,600.00
Cleary Construction, Inc.		\$712.0000	\$18,512.00
MasTec Civil, LLC		\$603.5700	\$15,692.82
Rogers Group, Inc.		\$650.0000	\$16,900.00
Civil Constructors, LLC		\$690.0000	\$17,940.00
793-10.20 EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS)			
	126.000 L.F.		
Vulcan Construction Materials, LLC		\$50.0000	\$6,300.00
Cleary Construction, Inc.		\$275.0000	\$34,650.00
MasTec Civil, LLC		\$50.3000	\$6,337.80
Rogers Group, Inc.		\$260.0000	\$32,760.00
Civil Constructors, LLC		\$57.5000	\$7,245.00
793-11.58 REMOVE HANDHOLE			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$3,485.0000	\$6,970.00
Cleary Construction, Inc.		\$888.0000	\$1,776.00
MasTec Civil, LLC		\$3,505.7600	\$7,011.52
Rogers Group, Inc.		\$820.0000	\$1,640.00
Civil Constructors, LLC		\$4,010.0000	\$8,020.00
793-12.02 REARRANGEMENT EXISTING CABLE			
	120.000 EACH		
Vulcan Construction Materials, LLC		\$449.0000	\$53,880.00
Cleary Construction, Inc.		\$65.0000	\$7,800.00
MasTec Civil, LLC		\$451.6800	\$54,201.60
Rogers Group, Inc.		\$63.0000	\$7,560.00
Civil Constructors, LLC		\$517.0000	\$62,040.00
793-13.07 4IN SCHEDULE 40 PVC			
	743.000 L.F.		
Vulcan Construction Materials, LLC		\$19.0000	\$14,117.00
Cleary Construction, Inc.		\$13.0000	\$9,659.00
MasTec Civil, LLC		\$19.1100	\$14,198.73
Rogers Group, Inc.		\$13.0000	\$9,659.00
Civil Constructors, LLC		\$21.9000	\$16,271.70
793-13.12 1 DUCT FORMATION @ 36IN DEPTH			
	211.000 L.F.		
Vulcan Construction Materials, LLC		\$22.0000	\$4,642.00
Cleary Construction, Inc.		\$57.0000	\$12,027.00
MasTec Civil, LLC		\$22.1300	\$4,669.43
Rogers Group, Inc.		\$55.0000	\$11,605.00
Civil Constructors, LLC		\$25.3000	\$5,338.30

		UNIT PRICE	EXTENSION
793-13.17 2 DUCT FORMATION @ 36IN DEPTH			
	266.000 L.F.		
Vulcan Construction Materials, LLC		\$24.0000	\$6,384.00
Cleary Construction, Inc.		\$68.0000	\$18,088.00
MasTec Civil, LLC		\$24.1400	\$6,421.24
Rogers Group, Inc.		\$65.0000	\$17,290.00
Civil Constructors, LLC		\$27.6000	\$7,341.60
793-13.33 6 DUCT FORMATION @ 48IN DEPTH			
	8,055.000 L.F.		
Vulcan Construction Materials, LLC		\$42.0000	\$338,310.00
Cleary Construction, Inc.		\$95.0000	\$765,225.00
MasTec Civil, LLC		\$42.2500	\$340,323.75
Rogers Group, Inc.		\$90.0000	\$724,950.00
Civil Constructors, LLC		\$48.5000	\$390,667.50
793-13.34 6 DUCT FORMATION @ 60IN DEPTH			
	80.000 L.F.		
Vulcan Construction Materials, LLC		\$68.0000	\$5,440.00
Cleary Construction, Inc.		\$145.0000	\$11,600.00
MasTec Civil, LLC		\$68.4100	\$5,472.80
Rogers Group, Inc.		\$140.0000	\$11,200.00
Civil Constructors, LLC		\$78.5000	\$6,280.00
793-13.35 6 DUCT FORMATION @ 72IN DEPTH			
	80.000 L.F.		
Vulcan Construction Materials, LLC		\$89.0000	\$7,120.00
Cleary Construction, Inc.		\$206.0000	\$16,480.00
MasTec Civil, LLC		\$89.5300	\$7,162.40
Rogers Group, Inc.		\$200.0000	\$16,000.00
Civil Constructors, LLC		\$102.0000	\$8,160.00
793-14.01 SAND ENCASEMENT PER DUCT			
	44,280.000 L.F.		
Vulcan Construction Materials, LLC		\$4.0000	\$177,120.00
Cleary Construction, Inc.		\$25.0000	\$1,107,000.00
MasTec Civil, LLC		\$4.0200	\$178,005.60
Rogers Group, Inc.		\$23.0000	\$1,018,440.00
Civil Constructors, LLC		\$4.6000	\$203,688.00
793-14.05 MH PRECAST 4-FT W X 8-FT L X 6-FT H			
	15.000 EACH		
Vulcan Construction Materials, LLC		\$29,750.0000	\$446,250.00
Cleary Construction, Inc.		\$27,000.0000	\$405,000.00
MasTec Civil, LLC		\$29,927.2500	\$448,908.75
Rogers Group, Inc.		\$25,000.0000	\$375,000.00
Civil Constructors, LLC		\$34,240.0000	\$513,600.00

		UNIT PRICE	EXTENSION
793-14.19 4IN SCH 80 ORANGE FLEXPIPE			
	978.000 L.F.		
Vulcan Construction Materials, LLC		\$11.0000	\$10,758.00
Cleary Construction, Inc.		\$22.0000	\$21,516.00
MasTec Civil, LLC		\$11.0700	\$10,826.46
Rogers Group, Inc.		\$21.0000	\$20,538.00
Civil Constructors, LLC		\$12.7000	\$12,420.60
793-14.20 PLACE MANHOLE OVER EXISTING CABLE			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$4,265.0000	\$17,060.00
Cleary Construction, Inc.		\$14,200.0000	\$56,800.00
MasTec Civil, LLC		\$4,290.4100	\$17,161.64
Rogers Group, Inc.		\$13,000.0000	\$52,000.00
Civil Constructors, LLC		\$4,910.0000	\$19,640.00
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE			
	978.000 L.F.		
Vulcan Construction Materials, LLC		\$60.0000	\$58,680.00
Cleary Construction, Inc.		\$140.0000	\$136,920.00
MasTec Civil, LLC		\$60.3600	\$59,032.08
Rogers Group, Inc.		\$132.0000	\$129,096.00
Civil Constructors, LLC		\$69.0000	\$67,482.00
793-16.13 BORE/JACK 8IN CASING - ROCK			
	835.000 L.F.		
Vulcan Construction Materials, LLC		\$340.0000	\$283,900.00
Cleary Construction, Inc.		\$425.0000	\$354,875.00
MasTec Civil, LLC		\$342.0300	\$285,595.05
Rogers Group, Inc.		\$400.0000	\$334,000.00
Civil Constructors, LLC		\$391.0000	\$326,485.00
793-98.04 REMOVE POLES ALL SIZES			
	26.000 EACH		
Vulcan Construction Materials, LLC		\$680.0000	\$17,680.00
Cleary Construction, Inc.		\$270.0000	\$7,020.00
MasTec Civil, LLC		\$684.0500	\$17,785.30
Rogers Group, Inc.		\$260.0000	\$6,760.00
Civil Constructors, LLC		\$783.0000	\$20,358.00
793-98.05 RETIRE BURIED FACILITIES IN PLACE			
	7,895.000 L.F.		
Vulcan Construction Materials, LLC		\$1.5000	\$11,842.50
Cleary Construction, Inc.		\$20.0000	\$157,900.00
MasTec Civil, LLC		\$1.5100	\$11,921.45
Rogers Group, Inc.		\$19.0000	\$150,005.00
Civil Constructors, LLC		\$1.7500	\$13,816.25

		UNIT PRICE	EXTENSION
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	140.000 L.F.		
Vulcan Construction Materials, LLC		\$76.0000	\$10,640.00
Cleary Construction, Inc.		\$85.0000	\$11,900.00
MasTec Civil, LLC		\$77.0900	\$10,792.60
Rogers Group, Inc.		\$160.0000	\$22,400.00
Civil Constructors, LLC		\$184.0000	\$25,760.00
795-01.04 6IN DIP SLIP JOINT WATER LINE			
	140.000 L.F.		
Vulcan Construction Materials, LLC		\$74.0000	\$10,360.00
Cleary Construction, Inc.		\$82.0000	\$11,480.00
MasTec Civil, LLC		\$104.3600	\$14,610.40
Rogers Group, Inc.		\$100.0000	\$14,000.00
Civil Constructors, LLC		\$175.0000	\$24,500.00
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE			
	120.000 L.F.		
Vulcan Construction Materials, LLC		\$106.0000	\$12,720.00
Cleary Construction, Inc.		\$117.0000	\$14,040.00
MasTec Civil, LLC		\$128.7100	\$15,445.20
Rogers Group, Inc.		\$185.0000	\$22,200.00
Civil Constructors, LLC		\$253.0000	\$30,360.00
795-01.06 8IN DIP SLIP JOINT WATER LINE			
	100.000 L.F.		
Vulcan Construction Materials, LLC		\$96.0000	\$9,600.00
Cleary Construction, Inc.		\$106.0000	\$10,600.00
MasTec Civil, LLC		\$113.4500	\$11,345.00
Rogers Group, Inc.		\$140.0000	\$14,000.00
Civil Constructors, LLC		\$240.0000	\$24,000.00
795-01.07 10IN DIP RESTRAINED JOINT WATER LINE			
	240.000 L.F.		
Vulcan Construction Materials, LLC		\$117.0000	\$28,080.00
Cleary Construction, Inc.		\$125.0000	\$30,000.00
MasTec Civil, LLC		\$104.0800	\$24,979.20
Rogers Group, Inc.		\$235.0000	\$56,400.00
Civil Constructors, LLC		\$250.0000	\$60,000.00
795-01.08 10IN DIP SLIP JOINT WATER LINE			
	150.000 L.F.		
Vulcan Construction Materials, LLC		\$106.0000	\$15,900.00
Cleary Construction, Inc.		\$110.0000	\$16,500.00
MasTec Civil, LLC		\$135.0200	\$20,253.00
Rogers Group, Inc.		\$150.0000	\$22,500.00
Civil Constructors, LLC		\$241.0000	\$36,150.00

		UNIT PRICE	EXTENSION
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE			
	120.000 L.F.		
Vulcan Construction Materials, LLC		\$133.0000	\$15,960.00
Cleary Construction, Inc.		\$148.0000	\$17,760.00
MasTec Civil, LLC		\$127.4500	\$15,294.00
Rogers Group, Inc.		\$220.0000	\$26,400.00
Civil Constructors, LLC		\$311.0000	\$37,320.00
795-01.10 12IN DIP SLIP JOINT WATER LINE			
	100.000 L.F.		
Vulcan Construction Materials, LLC		\$120.0000	\$12,000.00
Cleary Construction, Inc.		\$130.0000	\$13,000.00
MasTec Civil, LLC		\$160.4400	\$16,044.00
Rogers Group, Inc.		\$160.0000	\$16,000.00
Civil Constructors, LLC		\$323.0000	\$32,300.00
795-01.13 16IN DIP RESTRAINED JOINT WATER LINE			
	570.000 L.F.		
Vulcan Construction Materials, LLC		\$219.0000	\$124,830.00
Cleary Construction, Inc.		\$240.0000	\$136,800.00
MasTec Civil, LLC		\$180.3000	\$102,771.00
Rogers Group, Inc.		\$340.0000	\$193,800.00
Civil Constructors, LLC		\$374.0000	\$213,180.00
795-01.14 16IN DIP SLIP JOINT WATER LINE			
	8,800.000 L.F.		
Vulcan Construction Materials, LLC		\$188.0000	\$1,654,400.00
Cleary Construction, Inc.		\$208.0000	\$1,830,400.00
MasTec Civil, LLC		\$196.0400	\$1,725,152.00
Rogers Group, Inc.		\$260.0000	\$2,288,000.00
Civil Constructors, LLC		\$225.0000	\$1,980,000.00
795-01.22 30IN DIP SLIP JOINT WATER LINE			
	2,400.000 L.F.		
Vulcan Construction Materials, LLC		\$445.0000	\$1,068,000.00
Cleary Construction, Inc.		\$490.0000	\$1,176,000.00
MasTec Civil, LLC		\$515.9500	\$1,238,280.00
Rogers Group, Inc.		\$550.0000	\$1,320,000.00
Civil Constructors, LLC		\$491.0000	\$1,178,400.00
795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK.			
	110.000 L.F.		
Vulcan Construction Materials, LLC		\$680.0000	\$74,800.00
Cleary Construction, Inc.		\$750.0000	\$82,500.00
MasTec Civil, LLC		\$654.6600	\$72,012.60
Rogers Group, Inc.		\$950.0000	\$104,500.00
Civil Constructors, LLC		\$687.0000	\$75,570.00

		UNIT PRICE	EXTENSION
795-05.79 BORE/JACK 16IN STEEL CASING PIPE-ROCK.			
	120.000 L.F.		
Vulcan Construction Materials, LLC		\$750.0000	\$90,000.00
Cleary Construction, Inc.		\$830.0000	\$99,600.00
MasTec Civil, LLC		\$706.4700	\$84,776.40
Rogers Group, Inc.		\$1,150.0000	\$138,000.00
Civil Constructors, LLC		\$713.0000	\$85,560.00
795-05.80 BORE/JACK 18IN STEEL CASING PIPE-ROCK.			
	230.000 L.F.		
Vulcan Construction Materials, LLC		\$788.0000	\$181,240.00
Cleary Construction, Inc.		\$875.0000	\$201,250.00
MasTec Civil, LLC		\$839.8800	\$193,172.40
Rogers Group, Inc.		\$1,300.0000	\$299,000.00
Civil Constructors, LLC		\$829.0000	\$190,670.00
795-05.81 BORE/JACK 20IN STEEL CASING PIPE-ROCK.			
	110.000 L.F.		
Vulcan Construction Materials, LLC		\$810.0000	\$89,100.00
Cleary Construction, Inc.		\$900.0000	\$99,000.00
MasTec Civil, LLC		\$850.3000	\$93,533.00
Rogers Group, Inc.		\$1,400.0000	\$154,000.00
Civil Constructors, LLC		\$843.0000	\$92,730.00
795-05.82 BORE/JACK 24IN STEEL CASING PIPE-ROCK.			
	430.000 L.F.		
Vulcan Construction Materials, LLC		\$875.0000	\$376,250.00
Cleary Construction, Inc.		\$970.0000	\$417,100.00
MasTec Civil, LLC		\$943.7900	\$405,829.70
Rogers Group, Inc.		\$1,500.0000	\$645,000.00
Civil Constructors, LLC		\$1,000.0000	\$430,000.00
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$3,550.0000	\$7,100.00
Cleary Construction, Inc.		\$4,000.0000	\$8,000.00
MasTec Civil, LLC		\$8,921.9900	\$17,843.98
Rogers Group, Inc.		\$9,200.0000	\$18,400.00
Civil Constructors, LLC		\$10,710.0000	\$21,420.00
795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$4,650.0000	\$4,650.00
Cleary Construction, Inc.		\$5,100.0000	\$5,100.00
MasTec Civil, LLC		\$11,191.2800	\$11,191.28
Rogers Group, Inc.		\$9,500.0000	\$9,500.00
Civil Constructors, LLC		\$14,610.0000	\$14,610.00

		UNIT PRICE	EXTENSION
795-07.10 10IN X 10IN TAPPING SLEEVE AND VALVE			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$9,350.0000	\$28,050.00
Cleary Construction, Inc.		\$10,000.0000	\$30,000.00
MasTec Civil, LLC		\$16,710.7700	\$50,132.31
Rogers Group, Inc.		\$14,500.0000	\$43,500.00
Civil Constructors, LLC		\$17,980.0000	\$53,940.00
795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$12,000.0000	\$36,000.00
Cleary Construction, Inc.		\$13,000.0000	\$39,000.00
MasTec Civil, LLC		\$22,236.0400	\$66,708.12
Rogers Group, Inc.		\$16,500.0000	\$49,500.00
Civil Constructors, LLC		\$21,240.0000	\$63,720.00
795-07.18 16IN X 8IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$16,000.0000	\$16,000.00
Cleary Construction, Inc.		\$17,000.0000	\$17,000.00
MasTec Civil, LLC		\$25,665.0600	\$25,665.06
Rogers Group, Inc.		\$24,000.0000	\$24,000.00
Civil Constructors, LLC		\$26,120.0000	\$26,120.00
795-07.19 16IN X 10IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$17,000.0000	\$17,000.00
Cleary Construction, Inc.		\$18,000.0000	\$18,000.00
MasTec Civil, LLC		\$28,157.8600	\$28,157.86
Rogers Group, Inc.		\$26,000.0000	\$26,000.00
Civil Constructors, LLC		\$27,540.0000	\$27,540.00
795-07.21 16IN X 16IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$34,000.0000	\$68,000.00
Cleary Construction, Inc.		\$37,000.0000	\$74,000.00
MasTec Civil, LLC		\$45,238.3400	\$90,476.68
Rogers Group, Inc.		\$48,000.0000	\$96,000.00
Civil Constructors, LLC		\$40,230.0000	\$80,460.00
795-07.61 __IN X __IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$65,000.0000	\$65,000.00
Cleary Construction, Inc.		\$72,000.0000	\$72,000.00
MasTec Civil, LLC		\$90,030.5800	\$90,030.58
Rogers Group, Inc.		\$112,000.0000	\$112,000.00
Civil Constructors, LLC		\$75,980.0000	\$75,980.00

795-07.62 ___IN X ___IN TAPPING SLEEVE AND VALVE**2.000 EACH**

	UNIT PRICE	EXTENSION
Vulcan Construction Materials, LLC	\$53,000.0000	\$106,000.00
Cleary Construction, Inc.	\$58,000.0000	\$116,000.00
MasTec Civil, LLC	\$45,972.9500	\$91,945.90
Rogers Group, Inc.	\$85,000.0000	\$170,000.00
Civil Constructors, LLC	\$35,120.0000	\$70,240.00

795-07.63 ___IN X ___IN TAPPING SLEEVE AND VALVE**1.000 EACH**

Vulcan Construction Materials, LLC	\$45,000.0000	\$45,000.00
Cleary Construction, Inc.	\$50,000.0000	\$50,000.00
MasTec Civil, LLC	\$58,556.9300	\$58,556.93
Rogers Group, Inc.	\$75,000.0000	\$75,000.00
Civil Constructors, LLC	\$52,150.0000	\$52,150.00

795-08.04 6IN GATE VALVE ASSEMBLY**12.000 EACH**

Vulcan Construction Materials, LLC	\$1,950.0000	\$23,400.00
Cleary Construction, Inc.	\$2,000.0000	\$24,000.00
MasTec Civil, LLC	\$3,081.9900	\$36,983.88
Rogers Group, Inc.	\$3,200.0000	\$38,400.00
Civil Constructors, LLC	\$3,220.0000	\$38,640.00

795-08.05 8IN GATE VALVE ASSEMBLY**1.000 EACH**

Vulcan Construction Materials, LLC	\$2,600.0000	\$2,600.00
Cleary Construction, Inc.	\$2,850.0000	\$2,850.00
MasTec Civil, LLC	\$4,101.7300	\$4,101.73
Rogers Group, Inc.	\$4,200.0000	\$4,200.00
Civil Constructors, LLC	\$3,950.0000	\$3,950.00

795-08.06 10IN GATE VALVE ASSEMBLY**2.000 EACH**

Vulcan Construction Materials, LLC	\$3,700.0000	\$7,400.00
Cleary Construction, Inc.	\$4,000.0000	\$8,000.00
MasTec Civil, LLC	\$5,724.1000	\$11,448.20
Rogers Group, Inc.	\$6,200.0000	\$12,400.00
Civil Constructors, LLC	\$5,410.0000	\$10,820.00

795-08.09 12IN GATE VALVE ASSEMBLY**2.000 EACH**

Vulcan Construction Materials, LLC	\$4,400.0000	\$8,800.00
Cleary Construction, Inc.	\$4,750.0000	\$9,500.00
MasTec Civil, LLC	\$6,970.8200	\$13,941.64
Rogers Group, Inc.	\$7,100.0000	\$14,200.00
Civil Constructors, LLC	\$6,470.0000	\$12,940.00

795-08.14 16IN GATE VALVE ASSEMBLY**12.000 EACH**

	UNIT PRICE	EXTENSION
Vulcan Construction Materials, LLC	\$17,500.0000	\$210,000.00
Cleary Construction, Inc.	\$19,000.0000	\$228,000.00
MasTec Civil, LLC	\$17,877.8300	\$214,533.96
Rogers Group, Inc.	\$25,000.0000	\$300,000.00
Civil Constructors, LLC	\$16,210.0000	\$194,520.00

795-08.24 ___ IN GATE VALVE ASSEMBLY**3.000 EACH**

Vulcan Construction Materials, LLC	\$63,000.0000	\$189,000.00
Cleary Construction, Inc.	\$70,000.0000	\$210,000.00
MasTec Civil, LLC	\$75,328.9300	\$225,986.79
Rogers Group, Inc.	\$108,000.0000	\$324,000.00
Civil Constructors, LLC	\$60,120.0000	\$180,360.00

795-09.55 HDD 3IN HDPE CASING PIPE- ROCK**500.000 L.F.**

Vulcan Construction Materials, LLC	\$109.0000	\$54,500.00
Cleary Construction, Inc.	\$120.0000	\$60,000.00
MasTec Civil, LLC	\$198.5500	\$99,275.00
Rogers Group, Inc.	\$280.0000	\$140,000.00
Civil Constructors, LLC	\$238.0000	\$119,000.00

795-09.62 1IN PEX SERVICE PIPE**900.000 L.F.**

Vulcan Construction Materials, LLC	\$26.0000	\$23,400.00
Cleary Construction, Inc.	\$30.0000	\$27,000.00
MasTec Civil, LLC	\$20.3600	\$18,324.00
Rogers Group, Inc.	\$59.0000	\$53,100.00
Civil Constructors, LLC	\$77.5000	\$69,750.00

795-09.64 2IN PEXa SERVICE PIPE**300.000 L.F.**

Vulcan Construction Materials, LLC	\$34.0000	\$10,200.00
Cleary Construction, Inc.	\$35.0000	\$10,500.00
MasTec Civil, LLC	\$7.8000	\$2,340.00
Rogers Group, Inc.	\$90.0000	\$27,000.00
Civil Constructors, LLC	\$87.0000	\$26,100.00

795-09.80 4IN CASING PIPE**260.000 L.F.**

Vulcan Construction Materials, LLC	\$166.0000	\$43,160.00
Cleary Construction, Inc.	\$180.0000	\$46,800.00
MasTec Civil, LLC	\$17.1500	\$4,459.00
Rogers Group, Inc.	\$102.0000	\$26,520.00
Civil Constructors, LLC	\$76.5000	\$19,890.00

		UNIT PRICE	EXTENSION
795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$3,200.0000	\$9,600.00
Cleary Construction, Inc.		\$3,500.0000	\$10,500.00
MasTec Civil, LLC		\$1,735.6200	\$5,206.86
Rogers Group, Inc.		\$4,500.0000	\$13,500.00
Civil Constructors, LLC		\$15,060.0000	\$45,180.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	11.000 EACH		
Vulcan Construction Materials, LLC		\$7,350.0000	\$80,850.00
Cleary Construction, Inc.		\$8,100.0000	\$89,100.00
MasTec Civil, LLC		\$9,062.4600	\$99,687.06
Rogers Group, Inc.		\$9,500.0000	\$104,500.00
Civil Constructors, LLC		\$16,540.0000	\$181,940.00
795-13.01 DI FITTINGS			
	20,000.000 LB.		
Vulcan Construction Materials, LLC		\$11.3000	\$226,000.00
Cleary Construction, Inc.		\$12.0000	\$240,000.00
MasTec Civil, LLC		\$11.1200	\$222,400.00
Rogers Group, Inc.		\$18.0000	\$360,000.00
Civil Constructors, LLC		\$11.6000	\$232,000.00
795-14.02 CLASS B CONCRETE			
	50.000 C.Y.		
Vulcan Construction Materials, LLC		\$335.0000	\$16,750.00
Cleary Construction, Inc.		\$375.0000	\$18,750.00
MasTec Civil, LLC		\$390.4700	\$19,523.50
Rogers Group, Inc.		\$650.0000	\$32,500.00
Civil Constructors, LLC		\$397.0000	\$19,850.00
795-14.10 RESTORE GRAVEL			
	100.000 S.Y.		
Vulcan Construction Materials, LLC		\$133.0000	\$13,300.00
Cleary Construction, Inc.		\$150.0000	\$15,000.00
MasTec Civil, LLC		\$30.9700	\$3,097.00
Rogers Group, Inc.		\$11.0000	\$1,100.00
Civil Constructors, LLC		\$35.0000	\$3,500.00
795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD			
	140.000 L.F.		
Vulcan Construction Materials, LLC		\$240.0000	\$33,600.00
Cleary Construction, Inc.		\$267.0000	\$37,380.00
MasTec Civil, LLC		\$304.3700	\$42,611.80
Rogers Group, Inc.		\$555.0000	\$77,700.00
Civil Constructors, LLC		\$364.0000	\$50,960.00

		UNIT PRICE	EXTENSION
795-16.16 RELOCATE/RECONNECT 3/4IN WATER METER ASSEMBLY			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$1,200.0000	\$9,600.00
Cleary Construction, Inc.		\$1,300.0000	\$10,400.00
MasTec Civil, LLC		\$1,094.3700	\$8,754.96
Rogers Group, Inc.		\$2,300.0000	\$18,400.00
Civil Constructors, LLC		\$3,830.0000	\$30,640.00
795-16.17 RELOCATE/RECONNECT 1IN WATER METER ASSEMBLY			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$1,200.0000	\$3,600.00
Cleary Construction, Inc.		\$1,350.0000	\$4,050.00
MasTec Civil, LLC		\$1,094.2900	\$3,282.87
Rogers Group, Inc.		\$4,000.0000	\$12,000.00
Civil Constructors, LLC		\$4,710.0000	\$14,130.00
795-16.21 RELOCATE/RECONNECT 2IN WATER METER ASSEMBLY			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$2,400.0000	\$12,000.00
Cleary Construction, Inc.		\$2,650.0000	\$13,250.00
MasTec Civil, LLC		\$1,094.4100	\$5,472.05
Rogers Group, Inc.		\$4,300.0000	\$21,500.00
Civil Constructors, LLC		\$6,420.0000	\$32,100.00

ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE EXTENSION

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

62,826.000 TON

Vulcan Construction Materials, LLC	\$34.0000	\$2,136,084.00
Cleary Construction, Inc.	\$25.0000	\$1,570,650.00
MasTec Civil, LLC	\$33.9700	\$2,134,199.22
Rogers Group, Inc.	\$36.0000	\$2,261,736.00
Civil Constructors, LLC	\$30.5000	\$1,916,193.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

198.000 TON

Vulcan Construction Materials, LLC	\$900.0000	\$178,200.00
Cleary Construction, Inc.	\$1,000.0000	\$198,000.00
MasTec Civil, LLC	\$905.3600	\$179,261.28
Rogers Group, Inc.	\$917.0000	\$181,566.00
Civil Constructors, LLC	\$998.0000	\$197,604.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

702.000 TON

Vulcan Construction Materials, LLC	\$45.0000	\$31,590.00
Cleary Construction, Inc.	\$50.0000	\$35,100.00
MasTec Civil, LLC	\$45.2700	\$31,779.54
Rogers Group, Inc.	\$93.0000	\$65,286.00
Civil Constructors, LLC	\$50.0000	\$35,100.00

ROADWAY ALTERNATE AA2 CATEGORY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D**8,415.000 TON**

Vulcan Construction Materials, LLC
Cleary Construction, Inc.
MasTec Civil, LLC
Rogers Group, Inc.
Civil Constructors, LLC

309-01.01 MINERAL AGGREGATE (A-CBC)**26,075.000 TON**

Vulcan Construction Materials, LLC
Cleary Construction, Inc.
MasTec Civil, LLC
Rogers Group, Inc.
Civil Constructors, LLC

309-01.02 PORTLAND CEMENT (A-CBC)**1,007.000 TON**

Vulcan Construction Materials, LLC
Cleary Construction, Inc.
MasTec Civil, LLC
Rogers Group, Inc.
Civil Constructors, LLC

309-02 BITUMINOUS MATERIAL (A-CBC)**105.000 TON**

Vulcan Construction Materials, LLC
Cleary Construction, Inc.
MasTec Civil, LLC
Rogers Group, Inc.
Civil Constructors, LLC

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC	\$33,127,220.25
Cleary Construction, Inc.	\$32,565,372.45
MasTec Civil, LLC	\$34,897,997.98
Rogers Group, Inc.	\$33,027,230.00
Civil Constructors, LLC	\$35,913,343.35

SUB-TOTAL BOX BRIDGE

Vulcan Construction Materials, LLC	\$1,594,834.50
Cleary Construction, Inc.	\$1,778,621.30
MasTec Civil, LLC	\$1,818,387.40
Rogers Group, Inc.	\$1,738,508.00
Civil Constructors, LLC	\$1,768,349.30

SUB-TOTAL UTILITY

Vulcan Construction Materials, LLC	\$15,899,734.70
Cleary Construction, Inc.	\$17,959,821.40
MasTec Civil, LLC	\$16,753,783.93
Rogers Group, Inc.	\$21,707,674.00
Civil Constructors, LLC	\$19,786,651.70

SUB-TOTAL ROADWAY ALTERNATE AA1

Vulcan Construction Materials, LLC	\$2,345,874.00
Cleary Construction, Inc.	\$1,803,750.00
MasTec Civil, LLC	\$2,345,240.04
Rogers Group, Inc.	\$2,508,588.00
Civil Constructors, LLC	\$2,148,897.00

SUB-TOTAL ROADWAY ALTERNATE AA2**TOTAL CONTRACT**

Vulcan Construction Materials, LLC	\$52,967,663.45
Cleary Construction, Inc.	\$54,107,565.15
MasTec Civil, LLC	\$55,815,409.35
Rogers Group, Inc.	\$58,982,000.00
Civil Constructors, LLC	\$59,617,241.35

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

SEVIER COUNTY (Contract No. CNY264 Call 044)

NH-I-40-8(191),78I040-F8-002

THE RESURFACING ON I-40 FROM THE KNOX COUNTY LINE (L.M. 0.00) TO THE JEFFERSON COUNTY LINE (L.M. 4.76).

PROJECT LENGTH - 4.760 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 7.00%

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$10,987,752.50

		CONTRACT CNY264	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Charles Blalock & Sons, Inc.	\$320,000.0000	\$320,000.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	19.000 L.M.		
	Charles Blalock & Sons, Inc.	\$2,000.0000	\$38,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	311.000 TON		
	Charles Blalock & Sons, Inc.	\$60.0000	\$18,660.00
307-03.12	ASPHALT CONCRETE MIX (PG76-22) GRADING CM		
	18,441.000 TON		
	Charles Blalock & Sons, Inc.	\$152.0000	\$2,803,032.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	100.000 TON		
	Charles Blalock & Sons, Inc.	\$1,475.0000	\$147,500.00
411-02.10	ACS MIX(PG70-22) GRADING D		
	1,125.000 TON		
	Charles Blalock & Sons, Inc.	\$280.0000	\$315,000.00
411-03.23	ACS MIX (PG76-22) OGFC		
	19,226.000 TON		
	Charles Blalock & Sons, Inc.	\$219.2500	\$4,215,300.50
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
	19.000 L.M.		
	Charles Blalock & Sons, Inc.	\$950.0000	\$18,050.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	21,526.000 TON		
	Charles Blalock & Sons, Inc.	\$35.0000	\$753,410.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Charles Blalock & Sons, Inc.	\$400,000.0000	\$400,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	237.000 EACH		
	Charles Blalock & Sons, Inc.	\$41.0000	\$9,717.00
712-05.01	WARNING LIGHTS (TYPE A)		
	119.000 EACH		
	Charles Blalock & Sons, Inc.	\$2.0000	\$238.00

			CONTRACT	CNY264
			UNIT PRICE	EXTENSION
712-06	SIGNS (CONSTRUCTION)	3,306.000 S.F.		
	Charles Blalock & Sons, Inc.		\$12.0000	\$39,672.00
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000 EACH		
	Charles Blalock & Sons, Inc.		\$850.0000	\$3,400.00
712-08.03	ARROW BOARD (TYPE C)	4.000 EACH		
	Charles Blalock & Sons, Inc.		\$1,600.0000	\$6,400.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000 EACH		
	Charles Blalock & Sons, Inc.		\$6,500.0000	\$13,000.00
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	10.000 EACH		
	Charles Blalock & Sons, Inc.		\$5,500.0000	\$55,000.00
712-08.12	QUEUE PROTECTION TRUCK	50.000 DAY		
	Charles Blalock & Sons, Inc.		\$1,900.0000	\$95,000.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000 EACH		
	Charles Blalock & Sons, Inc.		\$7,500.0000	\$45,000.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,459.000 EACH		
	Charles Blalock & Sons, Inc.		\$37.0000	\$53,983.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,459.000 EACH		
	Charles Blalock & Sons, Inc.		\$11.0000	\$16,049.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000 EACH		
	Charles Blalock & Sons, Inc.		\$185.0000	\$740.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	665.000 L.F.		
	Charles Blalock & Sons, Inc.		\$8.0000	\$5,320.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.000 EACH		
	Charles Blalock & Sons, Inc.		\$250.0000	\$1,000.00

		CONTRACT	CNY264
		UNIT PRICE	EXTENSION
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	4.000 EACH		
Charles Blalock & Sons, Inc.		\$265.0000	\$1,060.00
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	4.000 EACH		
Charles Blalock & Sons, Inc.		\$265.0000	\$1,060.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	11.000 EACH		
Charles Blalock & Sons, Inc.		\$265.0000	\$2,915.00
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)	25.000 L.M.		
Charles Blalock & Sons, Inc.		\$1,600.0000	\$40,000.00
716-09.86 CONTRAST PAVEMENT MARKING 6"	3.800 L.M.		
Charles Blalock & Sons, Inc.		\$50,000.0000	\$190,000.00
716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS	13.000 EACH		
Charles Blalock & Sons, Inc.		\$1,300.0000	\$16,900.00
716-09.89 CONTRAST PAVEMENT MARKING 12"	225.000 L.F.		
Charles Blalock & Sons, Inc.		\$22.0000	\$4,950.00
716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED	572.000 L.F.		
Charles Blalock & Sons, Inc.		\$13.5000	\$7,722.00
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	6.000 EACH		
Charles Blalock & Sons, Inc.		\$1,900.0000	\$11,400.00
716-10.51 PRFRMED PLSTC PVMNT MRKNG (STATE SHLD)	12.000 EACH		
Charles Blalock & Sons, Inc.		\$2,400.0000	\$28,800.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.000 L.M.		
Charles Blalock & Sons, Inc.		\$6,500.0000	\$162,500.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,587.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.0000	\$4,761.00

		CONTRACT CNY264	
		UNIT PRICE	EXTENSION
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	3,885.000 L.F.		
	Charles Blalock & Sons, Inc.	\$3.0000	\$11,655.00
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)		
	2,243.000 L.F.		
	Charles Blalock & Sons, Inc.	\$6.0000	\$13,458.00
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)		
	2,325.000 L.F.		
	Charles Blalock & Sons, Inc.	\$6.0000	\$13,950.00
717-01	MOBILIZATION		
	1.000 LS		
	Charles Blalock & Sons, Inc.	\$640,000.0000	\$640,000.00

403-02.01 TRACKLESS TACK COAT

Charles Blalock & Sons, Inc.

\$1,475.0000

\$463,150.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

243.000 TON

Charles Blalock & Sons, Inc.

SUB-TOTAL ROADWAY		
	Charles Blalock & Sons, Inc.	\$10,524,602.50
SUB-TOTAL ROADWAY ALTERNATE AA1		
	Charles Blalock & Sons, Inc.	\$463,150.00
SUB-TOTAL ROADWAY ALTERNATE AA2		
TOTAL CONTRACT		
	Charles Blalock & Sons, Inc.	\$10,987,752.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

SHELBY COUNTY (Contract No. CNY250 Call 045)

STP/M-NH-57(66),79028-3269-94

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BRIDGE, SIGNALS, AND PAVING ON U.S. 72 (S.R. 57, POPLAR AVENUE) FROM EASTLEY STREET IN SHELBY COUNTY (L.M. 21.38) TO S.R. 385 IN FAYETTE COUNTY (L.M. 0.26).

PROJECT LENGTH - 0.847 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2026

DBE GOAL 10.50%

TOTAL CONTRACT	
Ferrell Paving, Inc.	\$13,657,791.52
Bell & Associates Construction, LLC	\$17,639,657.45
Madden Phillips Construction, Inc.	\$18,681,376.88
Acuff Enterprises, Inc.	\$22,026,528.28

		CONTRACT CNY250	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Ferrell Paving, Inc.	\$86,000.0000	\$86,000.00
	Bell & Associates Construction, LLC	\$250,584.3700	\$250,584.37
	Madden Phillips Construction, Inc.	\$100,250.0000	\$100,250.00
	Acuff Enterprises, Inc.	\$150,000.0000	\$150,000.00
109-10.01	TRAINEE		
	2,800.000 HOUR		
	Ferrell Paving, Inc.	\$0.8000	\$2,240.00
	Bell & Associates Construction, LLC	\$0.8000	\$2,240.00
	Madden Phillips Construction, Inc.	\$0.8000	\$2,240.00
	Acuff Enterprises, Inc.	\$0.8000	\$2,240.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Ferrell Paving, Inc.	\$149,600.0000	\$149,600.00
	Bell & Associates Construction, LLC	\$160,631.0000	\$160,631.00
	Madden Phillips Construction, Inc.	\$100,000.0000	\$100,000.00
	Acuff Enterprises, Inc.	\$250,000.0000	\$250,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Ferrell Paving, Inc.	\$37,475.0000	\$37,475.00
	Bell & Associates Construction, LLC	\$215,525.7500	\$215,525.75
	Madden Phillips Construction, Inc.	\$47,000.0000	\$47,000.00
	Acuff Enterprises, Inc.	\$100,000.0000	\$100,000.00
202-01.02	REMOVAL OF ASBESTOS		
	1.000 LS		
	Ferrell Paving, Inc.	\$6,850.0000	\$6,850.00
	Bell & Associates Construction, LLC	\$40,157.7500	\$40,157.75
	Madden Phillips Construction, Inc.	\$9,856.0000	\$9,856.00
	Acuff Enterprises, Inc.	\$20,000.0000	\$20,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	537.000 S.Y.		
	Ferrell Paving, Inc.	\$12.0000	\$6,444.00
	Bell & Associates Construction, LLC	\$15.1400	\$8,130.18
	Madden Phillips Construction, Inc.	\$7.5000	\$4,027.50
	Acuff Enterprises, Inc.	\$40.0000	\$21,480.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
	19,070.000 S.Y.		
	Ferrell Paving, Inc.	\$3.7500	\$71,512.50
	Bell & Associates Construction, LLC	\$21.7400	\$414,581.80
	Madden Phillips Construction, Inc.	\$8.0000	\$152,560.00
	Acuff Enterprises, Inc.	\$25.0000	\$476,750.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
202-04.01	REMOVAL OF STRUCTURES (EXIST. BRIDGE #79SR05700007, STA. 42+63.52)		
	1.000 LS		
	Ferrell Paving, Inc.	\$60,000.0000	\$60,000.00
	Bell & Associates Construction, LLC	\$162,570.2600	\$162,570.26
	Madden Phillips Construction, Inc.	\$88,710.0000	\$88,710.00
	Acuff Enterprises, Inc.	\$300,000.0000	\$300,000.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 5)		
	1.000 LS		
	Ferrell Paving, Inc.	\$45,000.0000	\$45,000.00
	Bell & Associates Construction, LLC	\$94,586.9600	\$94,586.96
	Madden Phillips Construction, Inc.	\$14,680.0000	\$14,680.00
	Acuff Enterprises, Inc.	\$60,000.0000	\$60,000.00
202-06.02	REMOVAL OF BUILDINGS (TRACT NO. 6)		
	1.000 LS		
	Ferrell Paving, Inc.	\$25,000.0000	\$25,000.00
	Bell & Associates Construction, LLC	\$74,259.4200	\$74,259.42
	Madden Phillips Construction, Inc.	\$16,880.0000	\$16,880.00
	Acuff Enterprises, Inc.	\$75,000.0000	\$75,000.00
202-08.15	REMOVAL OF CURB AND GUTTER (CONCRETE -ALL TYPES)		
	1,321.000 L.F.		
	Ferrell Paving, Inc.	\$12.0000	\$15,852.00
	Bell & Associates Construction, LLC	\$15.7900	\$20,858.59
	Madden Phillips Construction, Inc.	\$23.0000	\$30,383.00
	Acuff Enterprises, Inc.	\$40.0000	\$52,840.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	38,559.000 C.Y.		
	Ferrell Paving, Inc.	\$14.0000	\$539,826.00
	Bell & Associates Construction, LLC	\$25.8300	\$995,978.97
	Madden Phillips Construction, Inc.	\$19.5000	\$751,900.50
	Acuff Enterprises, Inc.	\$20.0000	\$771,180.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	2,051.000 C.Y.		
	Ferrell Paving, Inc.	\$16.4000	\$33,636.40
	Bell & Associates Construction, LLC	\$82.7700	\$169,761.27
	Madden Phillips Construction, Inc.	\$17.0000	\$34,867.00
	Acuff Enterprises, Inc.	\$40.0000	\$82,040.00
203-03.01	BORROW EXCAVATION (SELECT MATERIAL)		
	9,982.000 C.Y.		
	Ferrell Paving, Inc.	\$32.3500	\$322,917.70
	Bell & Associates Construction, LLC	\$77.2900	\$771,508.78
	Madden Phillips Construction, Inc.	\$40.5000	\$404,271.00
	Acuff Enterprises, Inc.	\$60.0000	\$598,920.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
203-04	PLACING AND SPREADING TOPSOIL		
	3,941.963 C.Y.		
	Ferrell Paving, Inc.	\$7.0000	\$27,593.74
	Bell & Associates Construction, LLC	\$56.0100	\$220,789.35
	Madden Phillips Construction, Inc.	\$5.0000	\$19,709.82
	Acuff Enterprises, Inc.	\$10.0000	\$39,419.63
203-06	WATER		
	315.000 M.G.		
	Ferrell Paving, Inc.	\$35.0000	\$11,025.00
	Bell & Associates Construction, LLC	\$5.3500	\$1,685.25
	Madden Phillips Construction, Inc.	\$100.0000	\$31,500.00
	Acuff Enterprises, Inc.	\$40.0000	\$12,600.00
203-50	CONSTRUCTION OF HAUL ROAD		
	1.000 LS		
	Ferrell Paving, Inc.	\$270,000.0000	\$270,000.00
	Bell & Associates Construction, LLC	\$63,934.3200	\$63,934.32
	Madden Phillips Construction, Inc.	\$734,600.0000	\$734,600.00
	Acuff Enterprises, Inc.	\$930,000.0000	\$930,000.00
209-03.22	FILTER SOCK (18 INCH)		
	300.000 L.F.		
	Ferrell Paving, Inc.	\$16.5000	\$4,950.00
	Bell & Associates Construction, LLC	\$16.0600	\$4,818.00
	Madden Phillips Construction, Inc.	\$16.0000	\$4,800.00
	Acuff Enterprises, Inc.	\$15.0000	\$4,500.00
209-05	SEDIMENT REMOVAL		
	1,553.000 C.Y.		
	Ferrell Paving, Inc.	\$15.0000	\$23,295.00
	Bell & Associates Construction, LLC	\$29.7700	\$46,232.81
	Madden Phillips Construction, Inc.	\$25.0000	\$38,825.00
	Acuff Enterprises, Inc.	\$10.0000	\$15,530.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	2,329.000 L.F.		
	Ferrell Paving, Inc.	\$6.6000	\$15,371.40
	Bell & Associates Construction, LLC	\$5.3500	\$12,460.15
	Madden Phillips Construction, Inc.	\$5.3000	\$12,343.70
	Acuff Enterprises, Inc.	\$8.0000	\$18,632.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	8,813.000 L.F.		
	Ferrell Paving, Inc.	\$3.8500	\$33,930.05
	Bell & Associates Construction, LLC	\$2.6800	\$23,618.84
	Madden Phillips Construction, Inc.	\$2.6500	\$23,354.45
	Acuff Enterprises, Inc.	\$7.0000	\$61,691.00

		CONTRACT	CNY250
		UNIT PRICE	EXTENSION
209-08.07	ROCK CHECK DAM		
	16.000 EACH		
	Ferrell Paving, Inc.	\$925.0000	\$14,800.00
	Bell & Associates Construction, LLC	\$465.1100	\$7,441.76
	Madden Phillips Construction, Inc.	\$3,200.0000	\$51,200.00
	Acuff Enterprises, Inc.	\$500.0000	\$8,000.00
209-08.08	ENHANCED ROCK CHECK DAM		
	11.000 EACH		
	Ferrell Paving, Inc.	\$1,150.0000	\$12,650.00
	Bell & Associates Construction, LLC	\$930.2200	\$10,232.42
	Madden Phillips Construction, Inc.	\$1,650.0000	\$18,150.00
	Acuff Enterprises, Inc.	\$1,400.0000	\$15,400.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
	1.000 EACH		
	Ferrell Paving, Inc.	\$1,200.0000	\$1,200.00
	Bell & Associates Construction, LLC	\$5,370.8800	\$5,370.88
	Madden Phillips Construction, Inc.	\$1,500.0000	\$1,500.00
	Acuff Enterprises, Inc.	\$950.0000	\$950.00
209-09.41	CURB INLET PROTECTION (TYPE 2)		
	5.000 EACH		
	Ferrell Paving, Inc.	\$385.0000	\$1,925.00
	Bell & Associates Construction, LLC	\$374.8100	\$1,874.05
	Madden Phillips Construction, Inc.	\$371.0000	\$1,855.00
	Acuff Enterprises, Inc.	\$425.0000	\$2,125.00
209-09.43	CURB INLET PROTECTION (TYPE 4)		
	6.000 EACH		
	Ferrell Paving, Inc.	\$385.0000	\$2,310.00
	Bell & Associates Construction, LLC	\$374.8100	\$2,248.86
	Madden Phillips Construction, Inc.	\$371.0000	\$2,226.00
	Acuff Enterprises, Inc.	\$350.0000	\$2,100.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)		
	4.000 EACH		
	Ferrell Paving, Inc.	\$1,350.0000	\$5,400.00
	Bell & Associates Construction, LLC	\$481.8900	\$1,927.56
	Madden Phillips Construction, Inc.	\$5,050.0000	\$20,200.00
	Acuff Enterprises, Inc.	\$700.0000	\$2,800.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
	49.000 EACH		
	Ferrell Paving, Inc.	\$495.0000	\$24,255.00
	Bell & Associates Construction, LLC	\$481.8900	\$23,612.61
	Madden Phillips Construction, Inc.	\$477.0000	\$23,373.00
	Acuff Enterprises, Inc.	\$375.0000	\$18,375.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
209-65.04	TEMPORARY IN STREAM DIVERSION		
	766.000 L.F.		
	Ferrell Paving, Inc.	\$35.0000	\$26,810.00
	Bell & Associates Construction, LLC	\$75.0000	\$57,450.00
	Madden Phillips Construction, Inc.	\$164.0000	\$125,624.00
	Acuff Enterprises, Inc.	\$110.0000	\$84,260.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	23,652.000 TON		
	Ferrell Paving, Inc.	\$37.5500	\$888,132.60
	Bell & Associates Construction, LLC	\$49.8400	\$1,178,815.68
	Madden Phillips Construction, Inc.	\$43.0000	\$1,017,036.00
	Acuff Enterprises, Inc.	\$55.0000	\$1,300,860.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	109.000 TON		
	Ferrell Paving, Inc.	\$64.2800	\$7,006.52
	Bell & Associates Construction, LLC	\$82.5700	\$9,000.13
	Madden Phillips Construction, Inc.	\$65.0000	\$7,085.00
	Acuff Enterprises, Inc.	\$75.0000	\$8,175.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	537.000 TON		
	Ferrell Paving, Inc.	\$222.6000	\$119,536.20
	Bell & Associates Construction, LLC	\$151.4400	\$81,323.28
	Madden Phillips Construction, Inc.	\$216.3000	\$116,153.10
	Acuff Enterprises, Inc.	\$235.0000	\$126,195.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	575.000 TON		
	Ferrell Paving, Inc.	\$222.6000	\$127,995.00
	Bell & Associates Construction, LLC	\$173.0700	\$99,515.25
	Madden Phillips Construction, Inc.	\$216.3000	\$124,372.50
	Acuff Enterprises, Inc.	\$235.0000	\$135,125.00
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S		
	4,610.090 TON		
	Ferrell Paving, Inc.	\$156.8800	\$723,230.92
	Bell & Associates Construction, LLC	\$123.3100	\$568,470.20
	Madden Phillips Construction, Inc.	\$152.4400	\$702,762.12
	Acuff Enterprises, Inc.	\$165.0000	\$760,664.85
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	7,854.220 TON		
	Ferrell Paving, Inc.	\$150.5200	\$1,182,217.19
	Bell & Associates Construction, LLC	\$116.8200	\$917,529.98
	Madden Phillips Construction, Inc.	\$146.2600	\$1,148,758.22
	Acuff Enterprises, Inc.	\$160.0000	\$1,256,675.20

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	3,858.820 TON		
Ferrell Paving, Inc.		\$151.5800	\$584,919.94
Bell & Associates Construction, LLC		\$120.0700	\$463,328.52
Madden Phillips Construction, Inc.		\$147.2900	\$568,365.60
Acuff Enterprises, Inc.		\$160.0000	\$617,411.20
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	55.000 TON		
Ferrell Paving, Inc.		\$1,618.6200	\$89,024.10
Bell & Associates Construction, LLC		\$919.4400	\$50,569.20
Madden Phillips Construction, Inc.		\$1,572.8100	\$86,504.55
Acuff Enterprises, Inc.		\$1,700.0000	\$93,500.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	197.000 TON		
Ferrell Paving, Inc.		\$134.6200	\$26,520.14
Bell & Associates Construction, LLC		\$240.9300	\$47,463.21
Madden Phillips Construction, Inc.		\$128.7500	\$25,363.75
Acuff Enterprises, Inc.		\$140.0000	\$27,580.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	36.218 TON		
Ferrell Paving, Inc.		\$1,439.4800	\$52,135.09
Bell & Associates Construction, LLC		\$903.2600	\$32,714.27
Madden Phillips Construction, Inc.		\$1,398.7400	\$50,659.57
Acuff Enterprises, Inc.		\$1,500.0000	\$54,327.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	225.000 L.F.		
Ferrell Paving, Inc.		\$8.0000	\$1,800.00
Bell & Associates Construction, LLC		\$9.6400	\$2,169.00
Madden Phillips Construction, Inc.		\$9.0000	\$2,025.00
Acuff Enterprises, Inc.		\$10.0000	\$2,250.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	42.130 TON		
Ferrell Paving, Inc.		\$212.0000	\$8,931.56
Bell & Associates Construction, LLC		\$178.4800	\$7,519.36
Madden Phillips Construction, Inc.		\$206.0000	\$8,678.78
Acuff Enterprises, Inc.		\$225.0000	\$9,479.25
411-01.10 ACS MIX(PG64-22) GRADING D			
	366.000 TON		
Ferrell Paving, Inc.		\$212.0000	\$77,592.00
Bell & Associates Construction, LLC		\$265.0100	\$96,993.66
Madden Phillips Construction, Inc.		\$206.0000	\$75,396.00
Acuff Enterprises, Inc.		\$225.0000	\$82,350.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
411-02.10 ACS MIX(PG70-22) GRADING D			
	2,262.360 TON		
Ferrell Paving, Inc.		\$179.1400	\$405,279.17
Bell & Associates Construction, LLC		\$150.3500	\$340,145.83
Madden Phillips Construction, Inc.		\$174.0700	\$393,809.01
Acuff Enterprises, Inc.		\$190.0000	\$429,848.40
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	896.900 S.Y.		
Ferrell Paving, Inc.		\$19.0800	\$17,112.85
Bell & Associates Construction, LLC		\$12.4400	\$11,157.44
Madden Phillips Construction, Inc.		\$18.5400	\$16,628.53
Acuff Enterprises, Inc.		\$20.0000	\$17,938.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	3,887.000 L.F.		
Ferrell Paving, Inc.		\$54.7500	\$212,813.25
Bell & Associates Construction, LLC		\$77.5800	\$301,553.46
Madden Phillips Construction, Inc.		\$57.6600	\$224,124.42
Acuff Enterprises, Inc.		\$80.0000	\$310,960.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	2,528.000 L.F.		
Ferrell Paving, Inc.		\$67.2000	\$169,881.60
Bell & Associates Construction, LLC		\$97.2500	\$245,848.00
Madden Phillips Construction, Inc.		\$72.0300	\$182,091.84
Acuff Enterprises, Inc.		\$100.0000	\$252,800.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	1,059.000 L.F.		
Ferrell Paving, Inc.		\$87.0000	\$92,133.00
Bell & Associates Construction, LLC		\$128.6700	\$136,261.53
Madden Phillips Construction, Inc.		\$90.1700	\$95,490.03
Acuff Enterprises, Inc.		\$130.0000	\$137,670.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	1.000 EACH		
Ferrell Paving, Inc.		\$4,274.0000	\$4,274.00
Bell & Associates Construction, LLC		\$5,103.0500	\$5,103.05
Madden Phillips Construction, Inc.		\$6,439.5700	\$6,439.57
Acuff Enterprises, Inc.		\$5,250.0000	\$5,250.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	4.300 C.Y.		
Ferrell Paving, Inc.		\$2,480.0000	\$10,664.00
Bell & Associates Construction, LLC		\$1,966.9100	\$8,457.71
Madden Phillips Construction, Inc.		\$1,875.0000	\$8,062.50
Acuff Enterprises, Inc.		\$2,500.0000	\$10,750.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	406.000 LB.		
Ferrell Paving, Inc.		\$3.5000	\$1,421.00
Bell & Associates Construction, LLC		\$4.3700	\$1,774.22
Madden Phillips Construction, Inc.		\$6.2500	\$2,537.50
Acuff Enterprises, Inc.		\$10.0000	\$4,060.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Ferrell Paving, Inc.		\$4,120.0000	\$8,240.00
Bell & Associates Construction, LLC		\$3,442.1000	\$6,884.20
Madden Phillips Construction, Inc.		\$2,464.6400	\$4,929.28
Acuff Enterprises, Inc.		\$3,575.0000	\$7,150.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Ferrell Paving, Inc.		\$4,220.0000	\$8,440.00
Bell & Associates Construction, LLC		\$4,043.1000	\$8,086.20
Madden Phillips Construction, Inc.		\$3,048.5000	\$6,097.00
Acuff Enterprises, Inc.		\$4,250.0000	\$8,500.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	4.000 EACH		
Ferrell Paving, Inc.		\$4,475.0000	\$17,900.00
Bell & Associates Construction, LLC		\$5,447.2500	\$21,789.00
Madden Phillips Construction, Inc.		\$6,978.5900	\$27,914.36
Acuff Enterprises, Inc.		\$5,725.0000	\$22,900.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	29.000 EACH		
Ferrell Paving, Inc.		\$5,085.0000	\$147,465.00
Bell & Associates Construction, LLC		\$6,310.5000	\$183,004.50
Madden Phillips Construction, Inc.		\$7,046.2200	\$204,340.38
Acuff Enterprises, Inc.		\$6,600.0000	\$191,400.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	1.000 EACH		
Ferrell Paving, Inc.		\$8,120.0000	\$8,120.00
Bell & Associates Construction, LLC		\$9,419.3200	\$9,419.32
Madden Phillips Construction, Inc.		\$8,553.1600	\$8,553.16
Acuff Enterprises, Inc.		\$9,825.0000	\$9,825.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	11.000 EACH		
Ferrell Paving, Inc.		\$9,540.0000	\$104,940.00
Bell & Associates Construction, LLC		\$12,440.7100	\$136,847.81
Madden Phillips Construction, Inc.		\$12,265.2800	\$134,918.08
Acuff Enterprises, Inc.		\$12,900.0000	\$141,900.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	2.000 EACH		
Ferrell Paving, Inc.		\$4,105.0000	\$8,210.00
Bell & Associates Construction, LLC		\$5,217.7800	\$10,435.56
Madden Phillips Construction, Inc.		\$6,035.3900	\$12,070.78
Acuff Enterprises, Inc.		\$5,475.0000	\$10,950.00
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	2.000 EACH		
Ferrell Paving, Inc.		\$4,505.0000	\$9,010.00
Bell & Associates Construction, LLC		\$5,698.5800	\$11,397.16
Madden Phillips Construction, Inc.		\$7,217.9500	\$14,435.90
Acuff Enterprises, Inc.		\$6,025.0000	\$12,050.00
621-05.02 TEMPORARY SHORING			
	1.000 LS		
Ferrell Paving, Inc.		\$374,400.0000	\$374,400.00
Bell & Associates Construction, LLC		\$212,730.3800	\$212,730.38
Madden Phillips Construction, Inc.		\$937,200.0000	\$937,200.00
Acuff Enterprises, Inc.		\$300,000.0000	\$300,000.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	44,443.000 S.F.		
Ferrell Paving, Inc.		\$6.8000	\$302,212.40
Bell & Associates Construction, LLC		\$8.6400	\$383,987.52
Madden Phillips Construction, Inc.		\$5.2500	\$233,325.75
Acuff Enterprises, Inc.		\$6.5000	\$288,879.50
701-02 CONCRETE DRIVEWAY			
	2,063.000 S.F.		
Ferrell Paving, Inc.		\$12.0000	\$24,756.00
Bell & Associates Construction, LLC		\$14.0300	\$28,943.89
Madden Phillips Construction, Inc.		\$15.3500	\$31,667.05
Acuff Enterprises, Inc.		\$18.0000	\$37,134.00
701-02.02 CONCRETE DRIVEWAY (8")			
	2,012.000 S.F.		
Ferrell Paving, Inc.		\$14.0000	\$28,168.00
Bell & Associates Construction, LLC		\$17.2700	\$34,747.24
Madden Phillips Construction, Inc.		\$17.4500	\$35,109.40
Acuff Enterprises, Inc.		\$20.0000	\$40,240.00
701-02.03 CONCRETE CURB RAMP			
	2,814.000 S.F.		
Ferrell Paving, Inc.		\$34.0000	\$95,676.00
Bell & Associates Construction, LLC		\$30.2300	\$85,067.22
Madden Phillips Construction, Inc.		\$31.2000	\$87,796.80
Acuff Enterprises, Inc.		\$40.0000	\$112,560.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
702-01	CONCRETE CURB		
	9.000 C.Y.		
	Ferrell Paving, Inc.	\$1,025.0000	\$9,225.00
	Bell & Associates Construction, LLC	\$1,187.4900	\$10,687.41
	Madden Phillips Construction, Inc.	\$1,014.0000	\$9,126.00
	Acuff Enterprises, Inc.	\$1,150.0000	\$10,350.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	784.000 C.Y.		
	Ferrell Paving, Inc.	\$400.0000	\$313,600.00
	Bell & Associates Construction, LLC	\$539.7700	\$423,179.68
	Madden Phillips Construction, Inc.	\$297.4500	\$233,200.80
	Acuff Enterprises, Inc.	\$355.0000	\$278,320.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	406.250 L.F.		
	Ferrell Paving, Inc.	\$33.0000	\$13,406.25
	Bell & Associates Construction, LLC	\$32.6200	\$13,251.88
	Madden Phillips Construction, Inc.	\$31.8000	\$12,918.75
	Acuff Enterprises, Inc.	\$35.0000	\$14,218.75
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3		
	2.000 EACH		
	Ferrell Paving, Inc.	\$1,485.0000	\$2,970.00
	Bell & Associates Construction, LLC	\$1,467.7000	\$2,935.40
	Madden Phillips Construction, Inc.	\$1,431.0000	\$2,862.00
	Acuff Enterprises, Inc.	\$1,575.0000	\$3,150.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
	2.000 EACH		
	Ferrell Paving, Inc.	\$3,740.0000	\$7,480.00
	Bell & Associates Construction, LLC	\$3,696.4200	\$7,392.84
	Madden Phillips Construction, Inc.	\$3,605.0000	\$7,210.00
	Acuff Enterprises, Inc.	\$4,000.0000	\$8,000.00
706-01	GUARDRAIL REMOVED		
	671.000 L.F.		
	Ferrell Paving, Inc.	\$4.4000	\$2,952.40
	Bell & Associates Construction, LLC	\$4.3500	\$2,918.85
	Madden Phillips Construction, Inc.	\$4.2500	\$2,851.75
	Acuff Enterprises, Inc.	\$5.0000	\$3,355.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
	400.000 L.F.		
	Ferrell Paving, Inc.	\$4.4000	\$1,760.00
	Bell & Associates Construction, LLC	\$4.2800	\$1,712.00
	Madden Phillips Construction, Inc.	\$4.2500	\$1,700.00
	Acuff Enterprises, Inc.	\$5.0000	\$2,000.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	312.000 TON		
	Ferrell Paving, Inc.	\$74.5000	\$23,244.00
	Bell & Associates Construction, LLC	\$71.0300	\$22,161.36
	Madden Phillips Construction, Inc.	\$80.0000	\$24,960.00
	Acuff Enterprises, Inc.	\$90.0000	\$28,080.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	302.000 TON		
	Ferrell Paving, Inc.	\$74.0000	\$22,348.00
	Bell & Associates Construction, LLC	\$71.0300	\$21,451.06
	Madden Phillips Construction, Inc.	\$80.0000	\$24,160.00
	Acuff Enterprises, Inc.	\$85.0000	\$25,670.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
	10,060.000 L.F.		
	Ferrell Paving, Inc.	\$10.2500	\$103,115.00
	Bell & Associates Construction, LLC	\$12.3200	\$123,939.20
	Madden Phillips Construction, Inc.	\$23.0000	\$231,380.00
	Acuff Enterprises, Inc.	\$22.5000	\$226,350.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Ferrell Paving, Inc.	\$38,000.0000	\$38,000.00
	Bell & Associates Construction, LLC	\$224,492.5500	\$224,492.55
	Madden Phillips Construction, Inc.	\$117,716.0000	\$117,716.00
	Acuff Enterprises, Inc.	\$365,000.0000	\$365,000.00
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)		
	2,000.000 L.F.		
	Ferrell Paving, Inc.	\$90.0000	\$180,000.00
	Bell & Associates Construction, LLC	\$27.4900	\$54,980.00
	Madden Phillips Construction, Inc.	\$82.0000	\$164,000.00
	Acuff Enterprises, Inc.	\$70.0000	\$140,000.00
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)		
	200.000 L.F.		
	Ferrell Paving, Inc.	\$180.0000	\$36,000.00
	Bell & Associates Construction, LLC	\$85.7800	\$17,156.00
	Madden Phillips Construction, Inc.	\$290.0000	\$58,000.00
	Acuff Enterprises, Inc.	\$150.0000	\$30,000.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
	4.000 EACH		
	Ferrell Paving, Inc.	\$13,750.0000	\$55,000.00
	Bell & Associates Construction, LLC	\$10,708.7300	\$42,834.92
	Madden Phillips Construction, Inc.	\$14,520.0000	\$58,080.00
	Acuff Enterprises, Inc.	\$14,750.0000	\$59,000.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	265.000 EACH		
Ferrell Paving, Inc.		\$53.3500	\$14,137.75
Bell & Associates Construction, LLC		\$74.9600	\$19,864.40
Madden Phillips Construction, Inc.		\$51.4500	\$13,634.25
Acuff Enterprises, Inc.		\$55.0000	\$14,575.00
712-05.01 WARNING LIGHTS (TYPE A)			
	269.000 EACH		
Ferrell Paving, Inc.		\$34.1000	\$9,172.90
Bell & Associates Construction, LLC		\$19.2800	\$5,186.32
Madden Phillips Construction, Inc.		\$32.9000	\$8,850.10
Acuff Enterprises, Inc.		\$35.0000	\$9,415.00
712-06 SIGNS (CONSTRUCTION)			
	375.500 S.F.		
Ferrell Paving, Inc.		\$9.4600	\$3,552.23
Bell & Associates Construction, LLC		\$17.1300	\$6,432.32
Madden Phillips Construction, Inc.		\$9.1500	\$3,435.83
Acuff Enterprises, Inc.		\$10.0000	\$3,755.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	145.000 L.F.		
Ferrell Paving, Inc.		\$19.2500	\$2,791.25
Bell & Associates Construction, LLC		\$21.4700	\$3,113.15
Madden Phillips Construction, Inc.		\$18.5500	\$2,689.75
Acuff Enterprises, Inc.		\$20.0000	\$2,900.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Ferrell Paving, Inc.		\$3,630.0000	\$7,260.00
Bell & Associates Construction, LLC		\$32.1300	\$64.26
Madden Phillips Construction, Inc.		\$2,535.0000	\$5,070.00
Acuff Enterprises, Inc.		\$2,575.0000	\$5,150.00
712-09.03 REMOVABLE PAVEMENT MARKING(CHANNELIZING STRIPING)			
	122.000 S.Y.		
Ferrell Paving, Inc.		\$45.4000	\$5,538.80
Bell & Associates Construction, LLC		\$45.4300	\$5,542.46
Madden Phillips Construction, Inc.		\$44.5200	\$5,431.44
Acuff Enterprises, Inc.		\$50.0000	\$6,100.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	194.000 L.F.		
Ferrell Paving, Inc.		\$32.4000	\$6,285.60
Bell & Associates Construction, LLC		\$32.4500	\$6,295.30
Madden Phillips Construction, Inc.		\$31.8000	\$6,169.20
Acuff Enterprises, Inc.		\$35.0000	\$6,790.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
712-09.05	REMOVABLE PAVEMENT MARKING (ARROW)		
	7.000 EACH		
	Ferrell Paving, Inc.	\$237.6000	\$1,663.20
	Bell & Associates Construction, LLC	\$237.9700	\$1,665.79
	Madden Phillips Construction, Inc.	\$233.2000	\$1,632.40
	Acuff Enterprises, Inc.	\$255.0000	\$1,785.00
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)		
	43,000.000 L.F.		
	Ferrell Paving, Inc.	\$7.5600	\$325,080.00
	Bell & Associates Construction, LLC	\$7.5700	\$325,510.00
	Madden Phillips Construction, Inc.	\$7.4200	\$319,060.00
	Acuff Enterprises, Inc.	\$8.2500	\$354,750.00
713-11.01	"U" SECTION STEEL POSTS		
	506.000 LB.		
	Ferrell Paving, Inc.	\$7.1500	\$3,617.90
	Bell & Associates Construction, LLC	\$11.9600	\$6,051.76
	Madden Phillips Construction, Inc.	\$6.9000	\$3,491.40
	Acuff Enterprises, Inc.	\$7.7500	\$3,921.50
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
	478.000 LB.		
	Ferrell Paving, Inc.	\$7.8100	\$3,733.18
	Bell & Associates Construction, LLC	\$16.8500	\$8,054.30
	Madden Phillips Construction, Inc.	\$7.5500	\$3,608.90
	Acuff Enterprises, Inc.	\$8.2500	\$3,943.50
713-11.03	2 1/2" DIA ROUND STEEL TUBE SIGN POST		
	157.000 LB.		
	Ferrell Paving, Inc.	\$11.0000	\$1,727.00
	Bell & Associates Construction, LLC	\$17.3900	\$2,730.23
	Madden Phillips Construction, Inc.	\$10.6000	\$1,664.20
	Acuff Enterprises, Inc.	\$11.7500	\$1,844.75
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
	65.000 S.F.		
	Ferrell Paving, Inc.	\$19.5800	\$1,272.70
	Bell & Associates Construction, LLC	\$54.6300	\$3,550.95
	Madden Phillips Construction, Inc.	\$18.9000	\$1,228.50
	Acuff Enterprises, Inc.	\$21.0000	\$1,365.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Ferrell Paving, Inc.	\$1,100.0000	\$1,100.00
	Bell & Associates Construction, LLC	\$3,805.1400	\$3,805.14
	Madden Phillips Construction, Inc.	\$2,100.0000	\$2,100.00
	Acuff Enterprises, Inc.	\$1,175.0000	\$1,175.00

		CONTRACT	CNY250
		UNIT PRICE	EXTENSION
713-15.04	INSTALLATION OF LETTERS & ARROWS		
	1.000 LS		
	Ferrell Paving, Inc.	\$3,300.0000	\$3,300.00
	Bell & Associates Construction, LLC	\$3,261.5400	\$3,261.54
	Madden Phillips Construction, Inc.	\$3,500.0000	\$3,500.00
	Acuff Enterprises, Inc.	\$3,550.0000	\$3,550.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	1.000 EACH		
	Ferrell Paving, Inc.	\$13,530.0000	\$13,530.00
	Bell & Associates Construction, LLC	\$6,960.6800	\$6,960.68
	Madden Phillips Construction, Inc.	\$13,040.0000	\$13,040.00
	Acuff Enterprises, Inc.	\$15,000.0000	\$15,000.00
713-16.20	SIGNS (STREET NAME, MAST ARM MOUNTED)		
	8.000 EACH		
	Ferrell Paving, Inc.	\$1,060.0000	\$8,480.00
	Bell & Associates Construction, LLC	\$1,081.6900	\$8,653.52
	Madden Phillips Construction, Inc.	\$1,720.0000	\$13,760.00
	Acuff Enterprises, Inc.	\$2,000.0000	\$16,000.00
713-16.21	SIGNS (R3-5L, 30"x36", MAST ARM MOUNTED)		
	7.000 EACH		
	Ferrell Paving, Inc.	\$583.0000	\$4,081.00
	Bell & Associates Construction, LLC	\$594.9300	\$4,164.51
	Madden Phillips Construction, Inc.	\$946.0000	\$6,622.00
	Acuff Enterprises, Inc.	\$1,000.0000	\$7,000.00
713-16.22	SIGNS (R10-12, 30"x36", MAST ARM MOUNTED)		
	4.000 EACH		
	Ferrell Paving, Inc.	\$583.0000	\$2,332.00
	Bell & Associates Construction, LLC	\$594.9300	\$2,379.72
	Madden Phillips Construction, Inc.	\$946.0000	\$3,784.00
	Acuff Enterprises, Inc.	\$1,000.0000	\$4,000.00
713-16.23	SIGNS (R10-10, 30"x36", BRIDGE MOUNTED)		
	2.000 EACH		
	Ferrell Paving, Inc.	\$583.0000	\$1,166.00
	Bell & Associates Construction, LLC	\$594.9300	\$1,189.86
	Madden Phillips Construction, Inc.	\$563.5000	\$1,127.00
	Acuff Enterprises, Inc.	\$650.0000	\$1,300.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
	122.000 EACH		
	Ferrell Paving, Inc.	\$54.0000	\$6,588.00
	Bell & Associates Construction, LLC	\$54.0800	\$6,597.76
	Madden Phillips Construction, Inc.	\$53.0000	\$6,466.00
	Acuff Enterprises, Inc.	\$60.0000	\$7,320.00

		CONTRACT	CNY250
		UNIT PRICE	EXTENSION
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	100.000 EACH		
	Ferrell Paving, Inc.	\$54.0000	\$5,400.00
	Bell & Associates Construction, LLC	\$54.0800	\$5,408.00
	Madden Phillips Construction, Inc.	\$53.0000	\$5,300.00
	Acuff Enterprises, Inc.	\$60.0000	\$6,000.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)		
	170.000 L.F.		
	Ferrell Paving, Inc.	\$24.8500	\$4,224.50
	Bell & Associates Construction, LLC	\$24.8800	\$4,229.60
	Madden Phillips Construction, Inc.	\$24.3900	\$4,146.30
	Acuff Enterprises, Inc.	\$25.0000	\$4,250.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
	2,145.000 S.Y.		
	Ferrell Paving, Inc.	\$45.3600	\$97,297.20
	Bell & Associates Construction, LLC	\$45.4300	\$97,447.35
	Madden Phillips Construction, Inc.	\$44.5300	\$95,516.85
	Acuff Enterprises, Inc.	\$50.0000	\$107,250.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
	871.000 L.F.		
	Ferrell Paving, Inc.	\$27.0000	\$23,517.00
	Bell & Associates Construction, LLC	\$27.0400	\$23,551.84
	Madden Phillips Construction, Inc.	\$26.5000	\$23,081.50
	Acuff Enterprises, Inc.	\$30.0000	\$26,130.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)		
	22.000 EACH		
	Ferrell Paving, Inc.	\$237.6000	\$5,227.20
	Bell & Associates Construction, LLC	\$237.9700	\$5,235.34
	Madden Phillips Construction, Inc.	\$233.2000	\$5,130.40
	Acuff Enterprises, Inc.	\$250.0000	\$5,500.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)		
	692.000 L.F.		
	Ferrell Paving, Inc.	\$59.4000	\$41,104.80
	Bell & Associates Construction, LLC	\$59.4900	\$41,167.08
	Madden Phillips Construction, Inc.	\$58.3000	\$40,343.60
	Acuff Enterprises, Inc.	\$65.0000	\$44,980.00
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)		
	11.000 EACH		
	Ferrell Paving, Inc.	\$318.6000	\$3,504.60
	Bell & Associates Construction, LLC	\$319.1000	\$3,510.10
	Madden Phillips Construction, Inc.	\$312.7000	\$3,439.70
	Acuff Enterprises, Inc.	\$350.0000	\$3,850.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	300.000 L.F.		
Ferrell Paving, Inc.		\$19.4400	\$5,832.00
Bell & Associates Construction, LLC		\$19.4700	\$5,841.00
Madden Phillips Construction, Inc.		\$19.1000	\$5,730.00
Acuff Enterprises, Inc.		\$20.0000	\$6,000.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	4.000 EACH		
Ferrell Paving, Inc.		\$432.0000	\$1,728.00
Bell & Associates Construction, LLC		\$432.6800	\$1,730.72
Madden Phillips Construction, Inc.		\$424.0000	\$1,696.00
Acuff Enterprises, Inc.		\$470.0000	\$1,880.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	6.730 L.M.		
Ferrell Paving, Inc.		\$3,348.0000	\$22,532.04
Bell & Associates Construction, LLC		\$3,353.2400	\$22,567.31
Madden Phillips Construction, Inc.		\$3,286.0000	\$22,114.78
Acuff Enterprises, Inc.		\$3,650.0000	\$24,564.50
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	35,000.000 L.F.		
Ferrell Paving, Inc.		\$1.0500	\$36,750.00
Bell & Associates Construction, LLC		\$1.0500	\$36,750.00
Madden Phillips Construction, Inc.		\$1.0300	\$36,050.00
Acuff Enterprises, Inc.		\$1.1500	\$40,250.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	10.200 L.M.		
Ferrell Paving, Inc.		\$9,615.0000	\$98,073.00
Bell & Associates Construction, LLC		\$9,627.0400	\$98,195.81
Madden Phillips Construction, Inc.		\$9,434.0000	\$96,226.80
Acuff Enterprises, Inc.		\$10,500.0000	\$107,100.00
717-01 MOBILIZATION			
	1.000 LS		
Ferrell Paving, Inc.		\$358,000.0000	\$358,000.00
Bell & Associates Construction, LLC		\$1,440,525.9500	\$1,440,525.95
Madden Phillips Construction, Inc.		\$978,810.0000	\$978,810.00
Acuff Enterprises, Inc.		\$1,000,000.0000	\$1,000,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	3.000 EACH		
Ferrell Paving, Inc.		\$8,480.0000	\$25,440.00
Bell & Associates Construction, LLC		\$8,654.4800	\$25,963.44
Madden Phillips Construction, Inc.		\$22,201.6500	\$66,604.95
Acuff Enterprises, Inc.		\$25,000.0000	\$75,000.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
730-02.08	SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)		
	4.000 EACH		
	Ferrell Paving, Inc.	\$1,166.0000	\$4,664.00
	Bell & Associates Construction, LLC	\$1,189.9900	\$4,759.96
	Madden Phillips Construction, Inc.	\$1,621.3300	\$6,485.32
	Acuff Enterprises, Inc.	\$1,500.0000	\$6,000.00
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)		
	13.000 EACH		
	Ferrell Paving, Inc.	\$1,166.0000	\$15,158.00
	Bell & Associates Construction, LLC	\$1,189.9900	\$15,469.87
	Madden Phillips Construction, Inc.	\$2,875.7600	\$37,384.88
	Acuff Enterprises, Inc.	\$1,850.0000	\$24,050.00
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)		
	4.000 EACH		
	Ferrell Paving, Inc.	\$1,961.0000	\$7,844.00
	Bell & Associates Construction, LLC	\$2,001.3500	\$8,005.40
	Madden Phillips Construction, Inc.	\$1,994.0800	\$7,976.32
	Acuff Enterprises, Inc.	\$3,300.0000	\$13,200.00
730-02.18	SIGNAL HEAD ASSEMBLY (150 A2 POLE MOUNTED)		
	4.000 EACH		
	Ferrell Paving, Inc.	\$1,166.0000	\$4,664.00
	Bell & Associates Construction, LLC	\$1,189.9900	\$4,759.96
	Madden Phillips Construction, Inc.	\$592.2500	\$2,369.00
	Acuff Enterprises, Inc.	\$2,275.0000	\$9,100.00
730-02.41	SIGNAL HEAD MODIFICATION (REPLACE YELLOW LED W/ YELLOW "ARROW" LED)		
	2.000 EACH		
	Ferrell Paving, Inc.	\$530.0000	\$1,060.00
	Bell & Associates Construction, LLC	\$540.9100	\$1,081.82
	Madden Phillips Construction, Inc.	\$588.1500	\$1,176.30
	Acuff Enterprises, Inc.	\$675.0000	\$1,350.00
730-02.42	SIGNAL HEAD MODIFICATION (REPLACE GREEN LED W/GREEN "ARROW" LED)		
	2.000 EACH		
	Ferrell Paving, Inc.	\$530.0000	\$1,060.00
	Bell & Associates Construction, LLC	\$540.9100	\$1,081.82
	Madden Phillips Construction, Inc.	\$1,303.9900	\$2,607.98
	Acuff Enterprises, Inc.	\$675.0000	\$1,350.00
730-03.21	INSTALL PULL BOX (TYPE B)		
	8.000 EACH		
	Ferrell Paving, Inc.	\$1,113.0000	\$8,904.00
	Bell & Associates Construction, LLC	\$1,135.9000	\$9,087.20
	Madden Phillips Construction, Inc.	\$1,302.9500	\$10,423.60
	Acuff Enterprises, Inc.	\$1,500.0000	\$12,000.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
730-03.23	INSTALL PULL BOX (FIBER OPTIC-TYPE A)		
	7.000 EACH		
	Ferrell Paving, Inc.	\$2,279.0000	\$15,953.00
	Bell & Associates Construction, LLC	\$2,325.8900	\$16,281.23
	Madden Phillips Construction, Inc.	\$3,153.8600	\$22,077.02
	Acuff Enterprises, Inc.	\$3,500.0000	\$24,500.00
730-03.24	INSTALL PULL BOX (FIBER OPTIC-TYPE B)		
	3.000 EACH		
	Ferrell Paving, Inc.	\$2,915.0000	\$8,745.00
	Bell & Associates Construction, LLC	\$2,974.9800	\$8,924.94
	Madden Phillips Construction, Inc.	\$4,908.9800	\$14,726.94
	Acuff Enterprises, Inc.	\$5,500.0000	\$16,500.00
730-03.31	FIBER DISTRIBUTION BOX		
	2.000 EACH		
	Ferrell Paving, Inc.	\$371.0000	\$742.00
	Bell & Associates Construction, LLC	\$378.6400	\$757.28
	Madden Phillips Construction, Inc.	\$455.7800	\$911.56
	Acuff Enterprises, Inc.	\$525.0000	\$1,050.00
730-05.01	ELECTRICAL SERVICE CONNECTION		
	2.000 EACH		
	Ferrell Paving, Inc.	\$1,590.0000	\$3,180.00
	Bell & Associates Construction, LLC	\$1,622.7200	\$3,245.44
	Madden Phillips Construction, Inc.	\$2,214.5000	\$4,429.00
	Acuff Enterprises, Inc.	\$2,525.0000	\$5,050.00
730-08.01	SIGNAL CABLE - 3 CONDUCTOR		
	2,000.000 L.F.		
	Ferrell Paving, Inc.	\$2.1200	\$4,240.00
	Bell & Associates Construction, LLC	\$2.1600	\$4,320.00
	Madden Phillips Construction, Inc.	\$3.2500	\$6,500.00
	Acuff Enterprises, Inc.	\$4.0000	\$8,000.00
730-08.03	SIGNAL CABLE - 7 CONDUCTOR		
	5,400.000 L.F.		
	Ferrell Paving, Inc.	\$4.2400	\$22,896.00
	Bell & Associates Construction, LLC	\$4.3300	\$23,382.00
	Madden Phillips Construction, Inc.	\$4.4200	\$23,868.00
	Acuff Enterprises, Inc.	\$5.0000	\$27,000.00
730-08.04	SIGNAL CABLE - 9 CONDUCTOR		
	2,000.000 L.F.		
	Ferrell Paving, Inc.	\$5.3000	\$10,600.00
	Bell & Associates Construction, LLC	\$5.4100	\$10,820.00
	Madden Phillips Construction, Inc.	\$5.2900	\$10,580.00
	Acuff Enterprises, Inc.	\$6.0000	\$12,000.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
	3,300.000 L.F.		
Ferrell Paving, Inc.		\$40.2800	\$132,924.00
Bell & Associates Construction, LLC		\$41.1100	\$135,663.00
Madden Phillips Construction, Inc.		\$33.7800	\$111,474.00
Acuff Enterprises, Inc.		\$40.0000	\$132,000.00
730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40)			
	200.000 L.F.		
Ferrell Paving, Inc.		\$53.0000	\$10,600.00
Bell & Associates Construction, LLC		\$54.0900	\$10,818.00
Madden Phillips Construction, Inc.		\$88.0700	\$17,614.00
Acuff Enterprises, Inc.		\$100.0000	\$20,000.00
730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)			
	1,000.000 L.F.		
Ferrell Paving, Inc.		\$40.2800	\$40,280.00
Bell & Associates Construction, LLC		\$41.1100	\$41,110.00
Madden Phillips Construction, Inc.		\$35.0200	\$35,020.00
Acuff Enterprises, Inc.		\$40.0000	\$40,000.00
730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE)			
	1,400.000 L.F.		
Ferrell Paving, Inc.		\$53.0000	\$74,200.00
Bell & Associates Construction, LLC		\$54.0900	\$75,726.00
Madden Phillips Construction, Inc.		\$49.8100	\$69,734.00
Acuff Enterprises, Inc.		\$55.0000	\$77,000.00
730-13.02 VEHICLE DETECTOR (VIDEO)			
	4.000 EACH		
Ferrell Paving, Inc.		\$10,070.0000	\$40,280.00
Bell & Associates Construction, LLC		\$10,277.2000	\$41,108.80
Madden Phillips Construction, Inc.		\$10,442.1500	\$41,768.60
Acuff Enterprises, Inc.		\$12,000.0000	\$48,000.00
730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED PRIORITY CONTROL)			
	8.000 EACH		
Ferrell Paving, Inc.		\$6,360.0000	\$50,880.00
Bell & Associates Construction, LLC		\$6,490.8600	\$51,926.88
Madden Phillips Construction, Inc.		\$6,926.7500	\$55,414.00
Acuff Enterprises, Inc.		\$8,000.0000	\$64,000.00
730-13.08 VEHICLE DETECTOR COMBINATION VIDEO/RADAR			
	4.000 EACH		
Ferrell Paving, Inc.		\$12,190.0000	\$48,760.00
Bell & Associates Construction, LLC		\$12,440.8200	\$49,763.28
Madden Phillips Construction, Inc.		\$14,838.2000	\$59,352.80
Acuff Enterprises, Inc.		\$17,000.0000	\$68,000.00

		CONTRACT	CNY250
		UNIT PRICE	EXTENSION
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)		
	2.000 EACH		
	Ferrell Paving, Inc.	\$40,810.0000	\$81,620.00
	Bell & Associates Construction, LLC	\$41,649.7000	\$83,299.40
	Madden Phillips Construction, Inc.	\$41,073.3200	\$82,146.64
	Acuff Enterprises, Inc.	\$47,000.0000	\$94,000.00
730-16.04	CONTROLLER (ATC)		
	2.000 EACH		
	Ferrell Paving, Inc.	\$4,770.0000	\$9,540.00
	Bell & Associates Construction, LLC	\$4,868.1500	\$9,736.30
	Madden Phillips Construction, Inc.	\$5,719.6000	\$11,439.20
	Acuff Enterprises, Inc.	\$6,500.0000	\$13,000.00
730-23.36	CANTILEVER SIGNAL SUPPORT (47.5 FT ARM)		
	1.000 EACH		
	Ferrell Paving, Inc.	\$41,340.0000	\$41,340.00
	Bell & Associates Construction, LLC	\$42,190.6100	\$42,190.61
	Madden Phillips Construction, Inc.	\$44,702.0000	\$44,702.00
	Acuff Enterprises, Inc.	\$50,000.0000	\$50,000.00
730-23.37	CANTILEVER SIGNAL SUPPORT (40 FT ARM)		
	1.000 EACH		
	Ferrell Paving, Inc.	\$37,630.0000	\$37,630.00
	Bell & Associates Construction, LLC	\$38,404.2600	\$38,404.26
	Madden Phillips Construction, Inc.	\$43,775.0000	\$43,775.00
	Acuff Enterprises, Inc.	\$50,000.0000	\$50,000.00
730-23.38	CANTILEVER SIGNAL SUPPORT (48.5 FT ARM)		
	2.000 EACH		
	Ferrell Paving, Inc.	\$44,520.0000	\$89,040.00
	Bell & Associates Construction, LLC	\$45,436.0400	\$90,872.08
	Madden Phillips Construction, Inc.	\$48,307.0000	\$96,614.00
	Acuff Enterprises, Inc.	\$55,000.0000	\$110,000.00
730-23.39	CANTILEVER SIGNAL SUPPORT (69.5 FT ARM)		
	1.000 EACH		
	Ferrell Paving, Inc.	\$61,480.0000	\$61,480.00
	Bell & Associates Construction, LLC	\$62,745.0000	\$62,745.00
	Madden Phillips Construction, Inc.	\$63,746.7000	\$63,746.70
	Acuff Enterprises, Inc.	\$72,500.0000	\$72,500.00
730-23.96	CANTILEVER SIGNAL SUPPORT (58 FT ARM)		
	2.000 EACH		
	Ferrell Paving, Inc.	\$53,000.0000	\$106,000.00
	Bell & Associates Construction, LLC	\$54,090.5200	\$108,181.04
	Madden Phillips Construction, Inc.	\$59,204.4000	\$118,408.80
	Acuff Enterprises, Inc.	\$67,500.0000	\$135,000.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
730-23.98 CANTILEVER SIGNAL SUPPORT (67 FT ARM)			
	1.000 EACH		
Ferrell Paving, Inc.		\$61,480.0000	\$61,480.00
Bell & Associates Construction, LLC		\$62,745.0000	\$62,745.00
Madden Phillips Construction, Inc.		\$63,746.7000	\$63,746.70
Acuff Enterprises, Inc.		\$73,000.0000	\$73,000.00
730-26.06 PEDESTRIAN PUSHBUTTON POST			
	4.000 EACH		
Ferrell Paving, Inc.		\$6,890.0000	\$27,560.00
Bell & Associates Construction, LLC		\$7,031.7700	\$28,127.08
Madden Phillips Construction, Inc.		\$4,746.2400	\$18,984.96
Acuff Enterprises, Inc.		\$5,500.0000	\$22,000.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN			
	16.000 EACH		
Ferrell Paving, Inc.		\$2,279.0000	\$36,464.00
Bell & Associates Construction, LLC		\$2,325.8900	\$37,214.24
Madden Phillips Construction, Inc.		\$2,646.1000	\$42,337.60
Acuff Enterprises, Inc.		\$3,000.0000	\$48,000.00
730-35.06 BATTERY BACK-UP SYSTEM			
	2.000 EACH		
Ferrell Paving, Inc.		\$12,190.0000	\$24,380.00
Bell & Associates Construction, LLC		\$12,440.8200	\$24,881.64
Madden Phillips Construction, Inc.		\$10,992.2000	\$21,984.40
Acuff Enterprises, Inc.		\$12,500.0000	\$25,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	1,401.000 S.Y.		
Ferrell Paving, Inc.		\$4.7500	\$6,654.75
Bell & Associates Construction, LLC		\$4.4900	\$6,290.49
Madden Phillips Construction, Inc.		\$7.0000	\$9,807.00
Acuff Enterprises, Inc.		\$5.0000	\$7,005.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	21,890.000 S.Y.		
Ferrell Paving, Inc.		\$2.5000	\$54,725.00
Bell & Associates Construction, LLC		\$4.8000	\$105,072.00
Madden Phillips Construction, Inc.		\$3.0000	\$65,670.00
Acuff Enterprises, Inc.		\$4.5000	\$98,505.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	1,760.000 L.F.		
Ferrell Paving, Inc.		\$6.6000	\$11,616.00
Bell & Associates Construction, LLC		\$6.4300	\$11,316.80
Madden Phillips Construction, Inc.		\$6.4000	\$11,264.00
Acuff Enterprises, Inc.		\$10.0000	\$17,600.00

		UNIT PRICE	EXTENSION
801-01 SEEDING (WITH MULCH)			
	10.000 UNIT		
Ferrell Paving, Inc.		\$110.0000	\$1,100.00
Bell & Associates Construction, LLC		\$107.0900	\$1,070.90
Madden Phillips Construction, Inc.		\$106.0000	\$1,060.00
Acuff Enterprises, Inc.		\$75.0000	\$750.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	410.000 UNIT		
Ferrell Paving, Inc.		\$49.5000	\$20,295.00
Bell & Associates Construction, LLC		\$48.1900	\$19,757.90
Madden Phillips Construction, Inc.		\$47.7000	\$19,557.00
Acuff Enterprises, Inc.		\$40.0000	\$16,400.00
801-03 WATER (SEEDING & SODDING)			
	460.000 M.G.		
Ferrell Paving, Inc.		\$1.1000	\$506.00
Bell & Associates Construction, LLC		\$1.0700	\$492.20
Madden Phillips Construction, Inc.		\$100.0000	\$46,000.00
Acuff Enterprises, Inc.		\$25.0000	\$11,500.00
803-01 SODDING (NEW SOD)			
	22,605.000 S.Y.		
Ferrell Paving, Inc.		\$4.4000	\$99,462.00
Bell & Associates Construction, LLC		\$4.2800	\$96,749.40
Madden Phillips Construction, Inc.		\$4.2500	\$96,071.25
Acuff Enterprises, Inc.		\$4.7500	\$107,373.75

		CONTRACT CNY250	
BOX BRIDGE CATEGORY		UNIT PRICE	EXTENSION
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	3,208.000 C.Y.		
	Ferrell Paving, Inc.	\$13.5000	\$43,308.00
	Bell & Associates Construction, LLC	\$24.0000	\$76,992.00
	Madden Phillips Construction, Inc.	\$18.0000	\$57,744.00
	Acuff Enterprises, Inc.	\$40.0000	\$128,320.00
204-08	FOUNDATION FILL MATERIAL		
	274.000 C.Y.		
	Ferrell Paving, Inc.	\$55.0000	\$15,070.00
	Bell & Associates Construction, LLC	\$165.0000	\$45,210.00
	Madden Phillips Construction, Inc.	\$123.8000	\$33,921.20
	Acuff Enterprises, Inc.	\$135.0000	\$36,990.00
303-01.01	GRANULAR BACKFILL (ROADWAY)		
	5,614.000 TON		
	Ferrell Paving, Inc.	\$40.5000	\$227,367.00
	Bell & Associates Construction, LLC	\$49.8500	\$279,857.90
	Madden Phillips Construction, Inc.	\$43.0000	\$241,402.00
	Acuff Enterprises, Inc.	\$60.0000	\$336,840.00
604-02.01	CLASS A CONCRETE (BOX BRIDGES)		
	1,114.000 C.Y.		
	Ferrell Paving, Inc.	\$850.0000	\$946,900.00
	Bell & Associates Construction, LLC	\$1,275.5000	\$1,420,907.00
	Madden Phillips Construction, Inc.	\$2,688.5000	\$2,994,989.00
	Acuff Enterprises, Inc.	\$3,175.0000	\$3,536,950.00
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)		
	250,459.000 LB.		
	Ferrell Paving, Inc.	\$1.4000	\$350,642.60
	Bell & Associates Construction, LLC	\$1.2500	\$313,073.75
	Madden Phillips Construction, Inc.	\$2.5000	\$626,147.50
	Acuff Enterprises, Inc.	\$3.5000	\$876,606.50
709-05.09	MACHINED RIP-RAP (CLASS C)		
	1,851.000 TON		
	Ferrell Paving, Inc.	\$63.9000	\$118,278.90
	Bell & Associates Construction, LLC	\$59.9500	\$110,967.45
	Madden Phillips Construction, Inc.	\$90.0000	\$166,590.00
	Acuff Enterprises, Inc.	\$90.0000	\$166,590.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	907.000 S.Y.		
	Ferrell Paving, Inc.	\$4.7500	\$4,308.25
	Bell & Associates Construction, LLC	\$8.9500	\$8,117.65
	Madden Phillips Construction, Inc.	\$7.0000	\$6,349.00
	Acuff Enterprises, Inc.	\$5.0000	\$4,535.00

UTILITY CATEGORY	CONTRACT CNY250	
	UNIT PRICE	EXTENSION
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE		
	31.000 L.F.	
Ferrell Paving, Inc.	\$67.0000	\$2,077.00
Bell & Associates Construction, LLC	\$149.4300	\$4,632.33
Madden Phillips Construction, Inc.	\$96.3000	\$2,985.30
Acuff Enterprises, Inc.	\$155.0000	\$4,805.00
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE		
	26.000 L.F.	
Ferrell Paving, Inc.	\$86.5000	\$2,249.00
Bell & Associates Construction, LLC	\$267.7200	\$6,960.72
Madden Phillips Construction, Inc.	\$121.7000	\$3,164.20
Acuff Enterprises, Inc.	\$275.0000	\$7,150.00
795-01.07 10IN DIP RESTRAINED JOINT WATER LINE		
	20.000 L.F.	
Ferrell Paving, Inc.	\$110.0000	\$2,200.00
Bell & Associates Construction, LLC	\$128.9400	\$2,578.80
Madden Phillips Construction, Inc.	\$159.9700	\$3,199.40
Acuff Enterprises, Inc.	\$130.0000	\$2,600.00
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE		
	373.000 L.F.	
Ferrell Paving, Inc.	\$118.0000	\$44,014.00
Bell & Associates Construction, LLC	\$211.9900	\$79,072.27
Madden Phillips Construction, Inc.	\$151.8600	\$56,643.78
Acuff Enterprises, Inc.	\$215.0000	\$80,195.00
795-01.10 12IN DIP SLIP JOINT WATER LINE		
	3,442.000 L.F.	
Ferrell Paving, Inc.	\$94.0000	\$323,548.00
Bell & Associates Construction, LLC	\$143.6900	\$494,580.98
Madden Phillips Construction, Inc.	\$89.3000	\$307,370.60
Acuff Enterprises, Inc.	\$145.0000	\$499,090.00
795-03.11 18IN PVC WATER LINE		
	45.000 L.F.	
Ferrell Paving, Inc.	\$196.0000	\$8,820.00
Bell & Associates Construction, LLC	\$333.2800	\$14,997.60
Madden Phillips Construction, Inc.	\$269.8100	\$12,141.45
Acuff Enterprises, Inc.	\$340.0000	\$15,300.00
795-05.91 2IN PVC CASING PIPE OPEN CUT		
	232.000 L.F.	
Ferrell Paving, Inc.	\$25.0000	\$5,800.00
Bell & Associates Construction, LLC	\$71.0300	\$16,478.96
Madden Phillips Construction, Inc.	\$89.8000	\$20,833.60
Acuff Enterprises, Inc.	\$75.0000	\$17,400.00

		CONTRACT	CNY250
		UNIT PRICE	EXTENSION
795-06.07	CONNECT TO 12IN WATER LINE		
	8.000 EACH		
	Ferrell Paving, Inc.	\$3,850.0000	\$30,800.00
	Bell & Associates Construction, LLC	\$2,179.9900	\$17,439.92
	Madden Phillips Construction, Inc.	\$875.0000	\$7,000.00
	Acuff Enterprises, Inc.	\$2,400.0000	\$19,200.00
795-06.33	CUT AND CAP 6IN WATER LINE		
	2.000 EACH		
	Ferrell Paving, Inc.	\$1,390.0000	\$2,780.00
	Bell & Associates Construction, LLC	\$1,475.1900	\$2,950.38
	Madden Phillips Construction, Inc.	\$415.0000	\$830.00
	Acuff Enterprises, Inc.	\$1,600.0000	\$3,200.00
795-06.34	CUT AND CAP 8IN WATER LINE		
	1.000 EACH		
	Ferrell Paving, Inc.	\$1,710.0000	\$1,710.00
	Bell & Associates Construction, LLC	\$1,650.0200	\$1,650.02
	Madden Phillips Construction, Inc.	\$635.0000	\$635.00
	Acuff Enterprises, Inc.	\$1,800.0000	\$1,800.00
795-06.36	CUT & CAP 10IN WATER LINE		
	1.000 EACH		
	Ferrell Paving, Inc.	\$1,960.0000	\$1,960.00
	Bell & Associates Construction, LLC	\$1,726.5000	\$1,726.50
	Madden Phillips Construction, Inc.	\$725.0000	\$725.00
	Acuff Enterprises, Inc.	\$1,900.0000	\$1,900.00
795-07.06	8IN X 8IN TAPPING SLEEVE AND VALVE		
	1.000 EACH		
	Ferrell Paving, Inc.	\$7,500.0000	\$7,500.00
	Bell & Associates Construction, LLC	\$7,130.0500	\$7,130.05
	Madden Phillips Construction, Inc.	\$7,212.6400	\$7,212.64
	Acuff Enterprises, Inc.	\$7,500.0000	\$7,500.00
795-07.20	16IN X 12IN TAPPING SLEEVE AND VALVE		
	1.000 EACH		
	Ferrell Paving, Inc.	\$12,260.0000	\$12,260.00
	Bell & Associates Construction, LLC	\$15,598.7000	\$15,598.70
	Madden Phillips Construction, Inc.	\$10,758.0000	\$10,758.00
	Acuff Enterprises, Inc.	\$16,500.0000	\$16,500.00
795-08.06	10IN GATE VALVE ASSEMBLY		
	2.000 EACH		
	Ferrell Paving, Inc.	\$4,485.0000	\$8,970.00
	Bell & Associates Construction, LLC	\$5,682.1800	\$11,364.36
	Madden Phillips Construction, Inc.	\$5,050.0000	\$10,100.00
	Acuff Enterprises, Inc.	\$6,000.0000	\$12,000.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
795-08.09	12IN GATE VALVE ASSEMBLY		
	12.000 EACH		
	Ferrell Paving, Inc.	\$5,475.0000	\$65,700.00
	Bell & Associates Construction, LLC	\$6,900.5800	\$82,806.96
	Madden Phillips Construction, Inc.	\$5,650.1700	\$67,802.04
	Acuff Enterprises, Inc.	\$7,000.0000	\$84,000.00
795-09.02	1IN WATER SERVICE METER ASSEMBLY		
	5.000 EACH		
	Ferrell Paving, Inc.	\$1,465.0000	\$7,325.00
	Bell & Associates Construction, LLC	\$3,627.8600	\$18,139.30
	Madden Phillips Construction, Inc.	\$1,646.7900	\$8,233.95
	Acuff Enterprises, Inc.	\$4,000.0000	\$20,000.00
795-09.29	1IN COPPER SERVICE PIPE		
	414.000 L.F.		
	Ferrell Paving, Inc.	\$49.0000	\$20,286.00
	Bell & Associates Construction, LLC	\$54.9100	\$22,732.74
	Madden Phillips Construction, Inc.	\$30.3000	\$12,544.20
	Acuff Enterprises, Inc.	\$60.0000	\$24,840.00
795-11.02	FIRE HYDRANT ASSEMBLY		
	5.000 EACH		
	Ferrell Paving, Inc.	\$7,510.0000	\$37,550.00
	Bell & Associates Construction, LLC	\$8,894.8000	\$44,474.00
	Madden Phillips Construction, Inc.	\$7,058.1500	\$35,290.75
	Acuff Enterprises, Inc.	\$9,225.0000	\$46,125.00
795-11.04	RELOCATE FIRE HYDRANT		
	2.000 EACH		
	Ferrell Paving, Inc.	\$4,300.0000	\$8,600.00
	Bell & Associates Construction, LLC	\$3,961.1400	\$7,922.28
	Madden Phillips Construction, Inc.	\$3,747.7100	\$7,495.42
	Acuff Enterprises, Inc.	\$4,150.0000	\$8,300.00
795-11.10	FIRE HYDRANT RISER		
	13.500 V.F.		
	Ferrell Paving, Inc.	\$1,330.0000	\$17,955.00
	Bell & Associates Construction, LLC	\$669.8400	\$9,042.84
	Madden Phillips Construction, Inc.	\$3,749.2400	\$50,614.74
	Acuff Enterprises, Inc.	\$700.0000	\$9,450.00
795-11.12	RETIRE IN PLACE EXISTING WATER MAIN		
	2,960.000 L.F.		
	Ferrell Paving, Inc.	\$2.0000	\$5,920.00
	Bell & Associates Construction, LLC	\$4.2100	\$12,461.60
	Madden Phillips Construction, Inc.	\$5.0200	\$14,859.20
	Acuff Enterprises, Inc.	\$4.5000	\$13,320.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
795-12.01 REMOVE FIRE HYDRANT			
	2.000 EACH		
Ferrell Paving, Inc.		\$1,200.0000	\$2,400.00
Bell & Associates Construction, LLC		\$1,081.8000	\$2,163.60
Madden Phillips Construction, Inc.		\$950.0000	\$1,900.00
Acuff Enterprises, Inc.		\$1,200.0000	\$2,400.00
795-12.02 REMOVAL OF EXISTING LINE			
	1.000 LS		
Ferrell Paving, Inc.		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LLC		\$37,152.7500	\$37,152.75
Madden Phillips Construction, Inc.		\$10,000.0000	\$10,000.00
Acuff Enterprises, Inc.		\$36,500.0000	\$36,500.00
795-12.08 REMOVE WATER METER			
	5.000 EACH		
Ferrell Paving, Inc.		\$200.0000	\$1,000.00
Bell & Associates Construction, LLC		\$268.8100	\$1,344.05
Madden Phillips Construction, Inc.		\$540.0000	\$2,700.00
Acuff Enterprises, Inc.		\$300.0000	\$1,500.00
795-12.20 ADJUST EXISTING VALVE BOXES			
	24.000 EACH		
Ferrell Paving, Inc.		\$500.0000	\$12,000.00
Bell & Associates Construction, LLC		\$1,475.1800	\$35,404.32
Madden Phillips Construction, Inc.		\$585.0000	\$14,040.00
Acuff Enterprises, Inc.		\$1,600.0000	\$38,400.00
795-12.32 REMOVE GATE VALVE			
	2.000 EACH		
Ferrell Paving, Inc.		\$1,200.0000	\$2,400.00
Bell & Associates Construction, LLC		\$540.9000	\$1,081.80
Madden Phillips Construction, Inc.		\$1,050.0000	\$2,100.00
Acuff Enterprises, Inc.		\$600.0000	\$1,200.00
795-13.01 DI FITTINGS			
	7,408.000 LB.		
Ferrell Paving, Inc.		\$11.1500	\$82,599.20
Bell & Associates Construction, LLC		\$9.2900	\$68,820.32
Madden Phillips Construction, Inc.		\$9.6400	\$71,413.12
Acuff Enterprises, Inc.		\$10.0000	\$74,080.00
795-14.07 CONCRETE VAULT			
	1.000 EACH		
Ferrell Paving, Inc.		\$50,900.0000	\$50,900.00
Bell & Associates Construction, LLC		\$65,181.2300	\$65,181.23
Madden Phillips Construction, Inc.		\$64,500.0000	\$64,500.00
Acuff Enterprises, Inc.		\$67,500.0000	\$67,500.00

		CONTRACT CNY250	
		UNIT PRICE	EXTENSION
795-15.04 18IN STEEL CASING PIPE OPEN CUT METHOD			
	364.000 L.F.		
Ferrell Paving, Inc.		\$125.0000	\$45,500.00
Bell & Associates Construction, LLC		\$216.3600	\$78,755.04
Madden Phillips Construction, Inc.		\$218.9500	\$79,697.80
Acuff Enterprises, Inc.		\$220.0000	\$80,080.00
795-16.17 RELOCATE/RECONNECT 1IN WATER METER ASSEMBLY			
	5.000 EACH		
Ferrell Paving, Inc.		\$1,800.0000	\$9,000.00
Bell & Associates Construction, LLC		\$1,349.5200	\$6,747.60
Madden Phillips Construction, Inc.		\$1,934.4300	\$9,672.15
Acuff Enterprises, Inc.		\$1,500.0000	\$7,500.00
795-16.47 12IN NEW WATER MAIN TERMINATION			
	4.000 EACH		
Ferrell Paving, Inc.		\$1,900.0000	\$7,600.00
Bell & Associates Construction, LLC		\$3,278.1900	\$13,112.76
Madden Phillips Construction, Inc.		\$1,442.8300	\$5,771.32
Acuff Enterprises, Inc.		\$3,500.0000	\$14,000.00
797-07.60 ADJUST EXISTING MANHOLE			
	10.000 EACH		
Ferrell Paving, Inc.		\$3,950.0000	\$39,500.00
Bell & Associates Construction, LLC		\$1,234.7800	\$12,347.80
Madden Phillips Construction, Inc.		\$1,383.3300	\$13,833.30
Acuff Enterprises, Inc.		\$1,300.0000	\$13,000.00
797-08.05 6IN PVC PIPE FOR SERVICE LATERAL			
	250.000 L.F.		
Ferrell Paving, Inc.		\$34.0000	\$8,500.00
Bell & Associates Construction, LLC		\$77.0400	\$19,260.00
Madden Phillips Construction, Inc.		\$35.0000	\$8,750.00
Acuff Enterprises, Inc.		\$80.0000	\$20,000.00
797-08.20 CONNECT SERVICE LINES (ALL SIZES)			
	2.000 EACH		
Ferrell Paving, Inc.		\$2,200.0000	\$4,400.00
Bell & Associates Construction, LLC		\$1,458.7900	\$2,917.58
Madden Phillips Construction, Inc.		\$1,100.0000	\$2,200.00
Acuff Enterprises, Inc.		\$1,500.0000	\$3,000.00
797-09.40 CUT AND CAP (ALL LINES)			
	2.000 EACH		
Ferrell Paving, Inc.		\$1,200.0000	\$2,400.00
Bell & Associates Construction, LLC		\$923.3600	\$1,846.72
Madden Phillips Construction, Inc.		\$850.0000	\$1,700.00
Acuff Enterprises, Inc.		\$1,000.0000	\$2,000.00

SUB-TOTAL ROADWAY

Ferrell Paving, Inc.	\$11,060,693.57
Bell & Associates Construction, LLC	\$14,163,654.82
Madden Phillips Construction, Inc.	\$13,625,517.22
Acuff Enterprises, Inc.	\$15,683,861.78

SUB-TOTAL BOX BRIDGE

Ferrell Paving, Inc.	\$1,705,874.75
Bell & Associates Construction, LLC	\$2,255,125.75
Madden Phillips Construction, Inc.	\$4,127,142.70
Acuff Enterprises, Inc.	\$5,086,831.50

SUB-TOTAL UTILITY

Ferrell Paving, Inc.	\$891,223.20
Bell & Associates Construction, LLC	\$1,220,876.88
Madden Phillips Construction, Inc.	\$928,716.96
Acuff Enterprises, Inc.	\$1,255,835.00

TOTAL CONTRACT

Ferrell Paving, Inc.	\$13,657,791.52
Bell & Associates Construction, LLC	\$17,639,657.45
Madden Phillips Construction, Inc.	\$18,681,376.88
Acuff Enterprises, Inc.	\$22,026,528.28

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

SHELBY COUNTY (Contract No. CNY217 Call 046)

79I040-M3-016

THE REPAIR OF THE BRIDGE ON I-40 OVER THE MISSISSIPPI RIVER (L.M. 0.00).

PROJECT LENGTH - 0.170 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2025

	TOTAL CONTRACT
Kiewit Infrastructure South Co.	\$6,075,025.75
Southern Road & Bridge, LLC	\$10,704,006.00

BRIDGE CATEGORY		CONTRACT CNY217	
		UNIT PRICE	EXTENSION
602-10.48 STRUCTURAL STEEL REPAIR(TYPE 1)			
	4.000 EACH		
	Kiewit Infrastructure South Co.	\$32,000.0000	\$128,000.00
	Southern Road & Bridge, LLC	\$3,500.0000	\$14,000.00
602-10.49 STRUCTURAL STEEL REPAIR(TYPE 3A)			
	1.000 EACH		
	Kiewit Infrastructure South Co.	\$255,000.0000	\$255,000.00
	Southern Road & Bridge, LLC	\$350,000.0000	\$350,000.00
602-10.51 STRUCTURAL STEEL REPAIR(DESCRIPTION)			
	2.000 EACH		
	Kiewit Infrastructure South Co.	\$325,000.0000	\$650,000.00
	Southern Road & Bridge, LLC	\$650,000.0000	\$1,300,000.00
602-10.52 STRUCTURAL STEEL REPAIR(DESCRIPTION)			
	2.000 EACH		
	Kiewit Infrastructure South Co.	\$475,000.0000	\$950,000.00
	Southern Road & Bridge, LLC	\$1,000,000.0000	\$2,000,000.00
602-10.53 STRUCTURAL STEEL REPAIR(DESCRIPTION)			
	1.000 EACH		
	Kiewit Infrastructure South Co.	\$575,000.0000	\$575,000.00
	Southern Road & Bridge, LLC	\$1,300,000.0000	\$1,300,000.00
602-10.54 STRUCTURAL STEEL REPAIR(DESCRIPTION)			
	1.000 EACH		
	Kiewit Infrastructure South Co.	\$232,000.0000	\$232,000.00
	Southern Road & Bridge, LLC	\$395,000.0000	\$395,000.00
602-10.55 STRUCTURAL STEEL REPAIR(DESCRIPTION)			
	2.000 EACH		
	Kiewit Infrastructure South Co.	\$216,000.0000	\$432,000.00
	Southern Road & Bridge, LLC	\$290,000.0000	\$580,000.00
602-10.56 STRUCTURAL STEEL REPAIR(DESCRIPTION)			
	2.000 EACH		
	Kiewit Infrastructure South Co.	\$102,000.0000	\$204,000.00
	Southern Road & Bridge, LLC	\$33,500.0000	\$67,000.00
602-10.57 STRUCTURAL STEEL REPAIR(DESCRIPTION)			
	6.000 EACH		
	Kiewit Infrastructure South Co.	\$56,000.0000	\$336,000.00
	Southern Road & Bridge, LLC	\$15,000.0000	\$90,000.00
602-10.58 STRUCTURAL STEEL REPAIR(DESCRIPTION)			
	1.000 EACH		
	Kiewit Infrastructure South Co.	\$27,000.0000	\$27,000.00
	Southern Road & Bridge, LLC	\$2,450.0000	\$2,450.00

		CONTRACT CNY217	
		UNIT PRICE	EXTENSION
602-10.59	STRUCTURAL STEEL REPAIR(DESCRIPTION)		
	3.000 EACH		
	Kiewit Infrastructure South Co.	\$15,000.0000	\$45,000.00
	Southern Road & Bridge, LLC	\$3,850.0000	\$11,550.00
602-10.72	STRUCTURAL STEEL CRACK REPAIR (TYPE 6)		
	3.000 EACH		
	Kiewit Infrastructure South Co.	\$19,000.0000	\$57,000.00
	Southern Road & Bridge, LLC	\$2,100.0000	\$6,300.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Kiewit Infrastructure South Co.	\$495,000.0000	\$495,000.00
	Southern Road & Bridge, LLC	\$1,100,000.0000	\$1,100,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	288.000 EACH		
	Kiewit Infrastructure South Co.	\$50.0000	\$14,400.00
	Southern Road & Bridge, LLC	\$48.0000	\$13,824.00
712-05.03	WARNING LIGHTS (TYPE C)		
	84.000 EACH		
	Kiewit Infrastructure South Co.	\$53.0000	\$4,452.00
	Southern Road & Bridge, LLC	\$55.0000	\$4,620.00
712-06	SIGNS (CONSTRUCTION)		
	823.000 S.F.		
	Kiewit Infrastructure South Co.	\$12.5000	\$10,287.50
	Southern Road & Bridge, LLC	\$14.0000	\$11,522.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	50.000 L.F.		
	Kiewit Infrastructure South Co.	\$22.0000	\$1,100.00
	Southern Road & Bridge, LLC	\$22.0000	\$1,100.00
712-08.03	ARROW BOARD (TYPE C)		
	2.000 EACH		
	Kiewit Infrastructure South Co.	\$1,800.0000	\$3,600.00
	Southern Road & Bridge, LLC	\$1,650.0000	\$3,300.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY		
	2.000 EACH		
	Kiewit Infrastructure South Co.	\$7,400.0000	\$14,800.00
	Southern Road & Bridge, LLC	\$6,850.0000	\$13,700.00
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY		
	2.000 EACH		
	Kiewit Infrastructure South Co.	\$7,000.0000	\$14,000.00
	Southern Road & Bridge, LLC	\$6,850.0000	\$13,700.00

		CONTRACT CNY217	
		UNIT PRICE	EXTENSION
712-08.12	QUEUE PROTECTION TRUCK		
	240.000 DAY		
	Kiewit Infrastructure South Co.	\$2,900.0000	\$696,000.00
	Southern Road & Bridge, LLC	\$3,450.0000	\$828,000.00
712-08.14	PORTABLE QUEUE WARNING SYSTEM		
	60.000 DAY		
	Kiewit Infrastructure South Co.	\$2,600.0000	\$156,000.00
	Southern Road & Bridge, LLC	\$2,100.0000	\$126,000.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)		
	8,855.000 L.F.		
	Kiewit Infrastructure South Co.	\$11.0000	\$97,405.00
	Southern Road & Bridge, LLC	\$12.0000	\$106,260.00
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)		
	690.000 L.F.		
	Kiewit Infrastructure South Co.	\$10.0000	\$6,900.00
	Southern Road & Bridge, LLC	\$12.0000	\$8,280.00
713-16.02	TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)		
	2.000 EACH		
	Kiewit Infrastructure South Co.	\$35,000.0000	\$70,000.00
	Southern Road & Bridge, LLC	\$155,000.0000	\$310,000.00
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)		
	9,675.000 L.F.		
	Kiewit Infrastructure South Co.	\$1.7500	\$16,931.25
	Southern Road & Bridge, LLC	\$2.0000	\$19,350.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	1.700 L.M.		
	Kiewit Infrastructure South Co.	\$19,500.0000	\$33,150.00
	Southern Road & Bridge, LLC	\$16,500.0000	\$28,050.00
717-01	MOBILIZATION		
	1.000 LS		
	Kiewit Infrastructure South Co.	\$550,000.0000	\$550,000.00
	Southern Road & Bridge, LLC	\$2,000,000.0000	\$2,000,000.00

SUB-TOTAL BRIDGE

Kiewit Infrastructure South Co.	\$6,075,025.75
Southern Road & Bridge, LLC	\$10,704,006.00

TOTAL CONTRACT

Kiewit Infrastructure South Co.	\$6,075,025.75
Southern Road & Bridge, LLC	\$10,704,006.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

SUMNER COUNTY (Contract No. CNY209 Call 047)

HSIP-6(151),83077-3224-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 31E (S.R. 6) FROM ROCK BRIDGE ROAD (L.M. 20.75) TO NEAR MOUNT VERNON ROAD (L.M. 24.91).

PROJECT LENGTH - 4.315 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 3.00%

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$355,559.30

		CONTRACT CNY209	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Stansell Electric Company, Inc.	\$18,700.0000	\$18,700.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	1.000 L.M.		
	Stansell Electric Company, Inc.	\$8,215.0000	\$8,215.00
209-05	SEDIMENT REMOVAL		
	30.000 C.Y.		
	Stansell Electric Company, Inc.	\$52.0000	\$1,560.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	350.000 L.F.		
	Stansell Electric Company, Inc.	\$2.5000	\$875.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	1.000 TON		
	Stansell Electric Company, Inc.	\$1,890.0000	\$1,890.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	55.000 TON		
	Stansell Electric Company, Inc.	\$349.0000	\$19,195.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	760.000 S.Y.		
	Stansell Electric Company, Inc.	\$25.0000	\$19,000.00
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT		
	2.000 EACH		
	Stansell Electric Company, Inc.	\$2,780.0000	\$5,560.00
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT		
	2,198.000 L.F.		
	Stansell Electric Company, Inc.	\$6.5000	\$14,287.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	312.500 L.F.		
	Stansell Electric Company, Inc.	\$50.0000	\$15,625.00
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2		
	2.000 EACH		
	Stansell Electric Company, Inc.	\$4,425.0000	\$8,850.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Stansell Electric Company, Inc.	\$27,600.0000	\$27,600.00

			CONTRACT	CNY209
			UNIT PRICE	EXTENSION
712-06	SIGNS (CONSTRUCTION)	292.000 S.F.		
	Stansell Electric Company, Inc.		\$10.5000	\$3,066.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT	144.000 L.F.		
	Stansell Electric Company, Inc.		\$7.7000	\$1,108.80
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
	Stansell Electric Company, Inc.		\$506.0000	\$506.00
713-16.20	SIGNS (R1-1, 36"x36")	5.000 EACH		
	Stansell Electric Company, Inc.		\$948.0000	\$4,740.00
713-16.21	SIGNS (W3-1, 36"x36")	4.000 EACH		
	Stansell Electric Company, Inc.		\$979.0000	\$3,916.00
713-16.22	SIGNS (S3-1, 36"x36")	1.000 EACH		
	Stansell Electric Company, Inc.		\$1,010.0000	\$1,010.00
713-16.23	SIGNS (S3-1, 48"x48")	3.000 EACH		
	Stansell Electric Company, Inc.		\$2,020.0000	\$6,060.00
713-16.24	SIGNS (W16-8P, 36"x8")	10.000 EACH		
	Stansell Electric Company, Inc.		\$57.0000	\$570.00
713-16.25	SIGNS (W11-8, 48"x48")	1.000 EACH		
	Stansell Electric Company, Inc.		\$1,960.0000	\$1,960.00
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	382.000 EACH		
	Stansell Electric Company, Inc.		\$19.0000	\$7,258.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	270.000 L.F.		
	Stansell Electric Company, Inc.		\$25.5000	\$6,885.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000 EACH		
	Stansell Electric Company, Inc.		\$253.0000	\$506.00

			CONTRACT	CNY209
			UNIT PRICE	EXTENSION
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
		2.000 EACH		
	Stansell Electric Company, Inc.		\$360.0000	\$720.00
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)			
		54.000 L.F.		
	Stansell Electric Company, Inc.		\$12.5000	\$675.00
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)			
		0.170 L.M.		
	Stansell Electric Company, Inc.		\$18,950.0000	\$3,221.50
717-01	MOBILIZATION			
		1.000 LS		
	Stansell Electric Company, Inc.		\$32,400.0000	\$32,400.00
730-02.21	SIGNAL HEAD ASSEMBLY (220)			
		4.000 EACH		
	Stansell Electric Company, Inc.		\$1,390.0000	\$5,560.00
730-02.27	SIGNAL HEAD ASSEMBLY (440)			
		2.000 EACH		
	Stansell Electric Company, Inc.		\$2,390.0000	\$4,780.00
730-05.01	ELECTRICAL SERVICE CONNECTION			
		2.000 EACH		
	Stansell Electric Company, Inc.		\$9,610.0000	\$19,220.00
730-08.02	SIGNAL CABLE - 5 CONDUCTOR			
		600.000 L.F.		
	Stansell Electric Company, Inc.		\$2.4000	\$1,440.00
730-09.20	SPAN WIRE ASSEMBLY			
		400.000 L.F.		
	Stansell Electric Company, Inc.		\$7.0000	\$2,800.00
730-10.01	TETHER WIRE ASSEMBLY - 1/4" DIAMETER			
		400.000 L.F.		
	Stansell Electric Company, Inc.		\$6.2000	\$2,480.00
730-15.07	CABINET (NEMA TYPE 3R FLASHING SIGNAL)			
		2.000 EACH		
	Stansell Electric Company, Inc.		\$1,410.0000	\$2,820.00
730-16.03	CONTROLLER (FLASHING BEACON)			
		2.000 EACH		
	Stansell Electric Company, Inc.		\$1,050.0000	\$2,100.00

		CONTRACT CNY209	
		UNIT PRICE	EXTENSION
730-23.01	STEEL STRAIN POLE (SIGNAL SUPPORT)		
	4.000 EACH		
Stansell Electric Company, Inc.		\$24,600.0000	\$98,400.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.	\$355,559.30
---------------------------------	--------------

TOTAL CONTRACT

Stansell Electric Company, Inc.	\$355,559.30
---------------------------------	--------------

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

SUMNER COUNTY (Contract No. CNY161 Call 048)

STP-M-9307(12),83954-3565-54

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BRIDGE, PAVING, AND SIGNALS ON WALTON FERRY ROAD/OLD SHACKLE ISLAND ROAD FROM NOKES DRIVE TO VOLUNTEER DRIVE IN HENDERSONVILLE.

PROJECT LENGTH - 1.056 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2027

DBE GOAL 10.00%

TOTAL CONTRACT	
Rogers Group, Inc.	\$20,746,853.78
Cleary Construction, Inc.	\$21,285,836.05
Civil Constructors, LLC	\$24,852,800.11
Jones Bros. Contractors, LLC	\$24,999,456.09

		CONTRACT CNY161	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Rogers Group, Inc.	\$219,363.1100	\$219,363.11
	Cleary Construction, Inc.	\$400,000.0000	\$400,000.00
	Civil Constructors, LLC	\$174,210.0000	\$174,210.00
	Jones Bros. Contractors, LLC	\$425,000.0000	\$425,000.00
108-03	CPM PROJECT SCHEDULE		
	1.000 LS		
	Rogers Group, Inc.	\$97,481.6600	\$97,481.66
	Cleary Construction, Inc.	\$65,800.0000	\$65,800.00
	Civil Constructors, LLC	\$62,920.0000	\$62,920.00
	Jones Bros. Contractors, LLC	\$67,500.0000	\$67,500.00
109-10.01	TRAINEE		
	2,800.000 HOUR		
	Rogers Group, Inc.	\$0.8000	\$2,240.00
	Cleary Construction, Inc.	\$0.8000	\$2,240.00
	Civil Constructors, LLC	\$0.8000	\$2,240.00
	Jones Bros. Contractors, LLC	\$0.8000	\$2,240.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Rogers Group, Inc.	\$188,636.7900	\$188,636.79
	Cleary Construction, Inc.	\$260,000.0000	\$260,000.00
	Civil Constructors, LLC	\$139,140.0000	\$139,140.00
	Jones Bros. Contractors, LLC	\$325,000.0000	\$325,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Rogers Group, Inc.	\$102,647.9500	\$102,647.95
	Cleary Construction, Inc.	\$160,000.0000	\$160,000.00
	Civil Constructors, LLC	\$165,200.0000	\$165,200.00
	Jones Bros. Contractors, LLC	\$185,000.0000	\$185,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	1,739.000 S.Y.		
	Rogers Group, Inc.	\$14.7500	\$25,650.25
	Cleary Construction, Inc.	\$35.0000	\$60,865.00
	Civil Constructors, LLC	\$33.0000	\$57,387.00
	Jones Bros. Contractors, LLC	\$20.5000	\$35,649.50
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
	277.000 S.Y.		
	Rogers Group, Inc.	\$21.0400	\$5,828.08
	Cleary Construction, Inc.	\$35.0000	\$9,695.00
	Civil Constructors, LLC	\$18.7000	\$5,179.90
	Jones Bros. Contractors, LLC	\$17.2000	\$4,764.40

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
202-04.01	REMOVAL OF STRUCTURES (CATCH BASINS, SEE TABLE)		
	1.000 LS		
	Rogers Group, Inc.	\$57,450.8600	\$57,450.86
	Cleary Construction, Inc.	\$40,000.0000	\$40,000.00
	Civil Constructors, LLC	\$12,570.0000	\$12,570.00
	Jones Bros. Contractors, LLC	\$85,000.0000	\$85,000.00
202-04.50	REMOVAL OF STRUCTURES (2 @ 10x4 RCBB, STA. 242+01.45)		
	1.000 LS		
	Rogers Group, Inc.	\$42,359.8800	\$42,359.88
	Cleary Construction, Inc.	\$50,000.0000	\$50,000.00
	Civil Constructors, LLC	\$51,060.0000	\$51,060.00
	Jones Bros. Contractors, LLC	\$130,000.0000	\$130,000.00
202-04.51	REMOVAL OF STRUCTURES (10x4 RCBC, STA. 242+68.52)		
	1.000 LS		
	Rogers Group, Inc.	\$28,068.5800	\$28,068.58
	Cleary Construction, Inc.	\$25,000.0000	\$25,000.00
	Civil Constructors, LLC	\$31,650.0000	\$31,650.00
	Jones Bros. Contractors, LLC	\$130,000.0000	\$130,000.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 56)		
	1.000 LS		
	Rogers Group, Inc.	\$58,599.3200	\$58,599.32
	Cleary Construction, Inc.	\$20,000.0000	\$20,000.00
	Civil Constructors, LLC	\$36,860.0000	\$36,860.00
	Jones Bros. Contractors, LLC	\$75,000.0000	\$75,000.00
202-08.10	REMOVAL OF CURB (EXTRUDED/POST)		
	2,096.000 L.F.		
	Rogers Group, Inc.	\$7.1000	\$14,881.60
	Cleary Construction, Inc.	\$6.5000	\$13,624.00
	Civil Constructors, LLC	\$11.1000	\$23,265.60
	Jones Bros. Contractors, LLC	\$11.7500	\$24,628.00
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)		
	5,533.000 L.F.		
	Rogers Group, Inc.	\$14.6400	\$81,003.12
	Cleary Construction, Inc.	\$10.0000	\$55,330.00
	Civil Constructors, LLC	\$15.4000	\$85,208.20
	Jones Bros. Contractors, LLC	\$14.6500	\$81,058.45
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	21,567.000 C.Y.		
	Rogers Group, Inc.	\$43.4900	\$937,948.83
	Cleary Construction, Inc.	\$53.0000	\$1,143,051.00
	Civil Constructors, LLC	\$89.5000	\$1,930,246.50
	Jones Bros. Contractors, LLC	\$87.0000	\$1,876,329.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
203-06	WATER		
	60.000 M.G.		
	Rogers Group, Inc.	\$15.1200	\$907.20
	Cleary Construction, Inc.	\$45.0000	\$2,700.00
	Civil Constructors, LLC	\$78.0000	\$4,680.00
	Jones Bros. Contractors, LLC	\$12.0000	\$720.00
203-07	FURNISHING & SPREADING TOPSOIL		
	2,042.000 C.Y.		
	Rogers Group, Inc.	\$71.2200	\$145,431.24
	Cleary Construction, Inc.	\$65.0000	\$132,730.00
	Civil Constructors, LLC	\$74.5000	\$152,129.00
	Jones Bros. Contractors, LLC	\$84.0000	\$171,528.00
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)		
	1,370.000 C.Y.		
	Rogers Group, Inc.	\$77.8700	\$106,681.90
	Cleary Construction, Inc.	\$60.0000	\$82,200.00
	Civil Constructors, LLC	\$152.0000	\$208,240.00
	Jones Bros. Contractors, LLC	\$36.0000	\$49,320.00
204-08	FOUNDATION FILL MATERIAL		
	183.000 C.Y.		
	Rogers Group, Inc.	\$240.1000	\$43,938.30
	Cleary Construction, Inc.	\$123.0000	\$22,509.00
	Civil Constructors, LLC	\$118.0000	\$21,594.00
	Jones Bros. Contractors, LLC	\$140.0000	\$25,620.00
209-02.07	18" TEMPORARY SLOPE DRAIN		
	27.000 L.F.		
	Rogers Group, Inc.	\$68.0900	\$1,838.43
	Cleary Construction, Inc.	\$32.0000	\$864.00
	Civil Constructors, LLC	\$70.5000	\$1,903.50
	Jones Bros. Contractors, LLC	\$24.0000	\$648.00
209-03.20	FILTER SOCK (8 INCH)		
	954.000 L.F.		
	Rogers Group, Inc.	\$2.7000	\$2,575.80
	Cleary Construction, Inc.	\$5.8500	\$5,580.90
	Civil Constructors, LLC	\$4.7000	\$4,483.80
	Jones Bros. Contractors, LLC	\$4.2000	\$4,006.80
209-03.23	FILTER SOCK (24 INCH)		
	44,623.000 L.F.		
	Rogers Group, Inc.	\$5.4100	\$241,410.43
	Cleary Construction, Inc.	\$5.8500	\$261,044.55
	Civil Constructors, LLC	\$10.0000	\$446,230.00
	Jones Bros. Contractors, LLC	\$8.9000	\$397,144.70

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
	255.000 C.Y.		
	Rogers Group, Inc.	\$64.9700	\$16,567.35
	Cleary Construction, Inc.	\$50.0000	\$12,750.00
	Civil Constructors, LLC	\$83.0000	\$21,165.00
	Jones Bros. Contractors, LLC	\$35.0000	\$8,925.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	14,120.000 L.F.		
	Rogers Group, Inc.	\$5.6800	\$80,201.60
	Cleary Construction, Inc.	\$7.6000	\$107,312.00
	Civil Constructors, LLC	\$6.3000	\$88,956.00
	Jones Bros. Contractors, LLC	\$5.6000	\$79,072.00
209-08.07	ROCK CHECK DAM		
	72.000 EACH		
	Rogers Group, Inc.	\$648.9200	\$46,722.24
	Cleary Construction, Inc.	\$505.0000	\$36,360.00
	Civil Constructors, LLC	\$844.0000	\$60,768.00
	Jones Bros. Contractors, LLC	\$750.0000	\$54,000.00
209-08.08	ENHANCED ROCK CHECK DAM		
	59.000 EACH		
	Rogers Group, Inc.	\$648.9200	\$38,286.28
	Cleary Construction, Inc.	\$550.0000	\$32,450.00
	Civil Constructors, LLC	\$844.0000	\$49,796.00
	Jones Bros. Contractors, LLC	\$850.0000	\$50,150.00
209-09.01	SANDBAGS		
	6,366.000 BAG		
	Rogers Group, Inc.	\$11.6300	\$74,036.58
	Cleary Construction, Inc.	\$5.9000	\$37,559.40
	Civil Constructors, LLC	\$7.9000	\$50,291.40
	Jones Bros. Contractors, LLC	\$10.0000	\$63,660.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
	16.000 EACH		
	Rogers Group, Inc.	\$162.2300	\$2,595.68
	Cleary Construction, Inc.	\$1,275.0000	\$20,400.00
	Civil Constructors, LLC	\$450.0000	\$7,200.00
	Jones Bros. Contractors, LLC	\$900.0000	\$14,400.00
209-09.43	CURB INLET PROTECTION (TYPE 4)		
	159.000 EACH		
	Rogers Group, Inc.	\$162.2300	\$25,794.57
	Cleary Construction, Inc.	\$194.0000	\$30,846.00
	Civil Constructors, LLC	\$180.0000	\$28,620.00
	Jones Bros. Contractors, LLC	\$160.0000	\$25,440.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)		
	175.000 S.Y.		
	Rogers Group, Inc.	\$2.4400	\$427.00
	Cleary Construction, Inc.	\$11.0000	\$1,925.00
	Civil Constructors, LLC	\$6.0000	\$1,050.00
	Jones Bros. Contractors, LLC	\$5.0000	\$875.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
	50.000 EACH		
	Rogers Group, Inc.	\$270.3800	\$13,519.00
	Cleary Construction, Inc.	\$530.0000	\$26,500.00
	Civil Constructors, LLC	\$231.0000	\$11,550.00
	Jones Bros. Contractors, LLC	\$205.0000	\$10,250.00
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)		
	11.000 EACH		
	Rogers Group, Inc.	\$432.6100	\$4,758.71
	Cleary Construction, Inc.	\$1,000.0000	\$11,000.00
	Civil Constructors, LLC	\$731.0000	\$8,041.00
	Jones Bros. Contractors, LLC	\$650.0000	\$7,150.00
209-40.42	CATCH BASIN FILTER ASSEMBLY(TYPE 2)		
	92.000 EACH		
	Rogers Group, Inc.	\$1,081.5300	\$99,500.76
	Cleary Construction, Inc.	\$820.0000	\$75,440.00
	Civil Constructors, LLC	\$731.0000	\$67,252.00
	Jones Bros. Contractors, LLC	\$650.0000	\$59,800.00
209-40.47	CATCH BASIN FILTER ASSEMBLY(TYPE 7)		
	16.000 EACH		
	Rogers Group, Inc.	\$432.6100	\$6,921.76
	Cleary Construction, Inc.	\$1,200.0000	\$19,200.00
	Civil Constructors, LLC	\$1,100.0000	\$17,600.00
	Jones Bros. Contractors, LLC	\$980.0000	\$15,680.00
209-65.03	TEMPORARY DIVERSION CHANNEL		
	454.000 L.F.		
	Rogers Group, Inc.	\$25.9800	\$11,794.92
	Cleary Construction, Inc.	\$27.0000	\$12,258.00
	Civil Constructors, LLC	\$58.0000	\$26,332.00
	Jones Bros. Contractors, LLC	\$95.0000	\$43,130.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	25,625.000 TON		
	Rogers Group, Inc.	\$32.0000	\$820,000.00
	Cleary Construction, Inc.	\$34.0000	\$871,250.00
	Civil Constructors, LLC	\$41.0000	\$1,050,625.00
	Jones Bros. Contractors, LLC	\$40.0000	\$1,025,000.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
303-01.01	GRANULAR BACKFILL (ROADWAY)		
	1,272.000 TON		
	Rogers Group, Inc.	\$90.9800	\$115,726.56
	Cleary Construction, Inc.	\$53.0000	\$67,416.00
	Civil Constructors, LLC	\$43.0000	\$54,696.00
	Jones Bros. Contractors, LLC	\$40.0000	\$50,880.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	147.000 TON		
	Rogers Group, Inc.	\$75.0000	\$11,025.00
	Cleary Construction, Inc.	\$53.0000	\$7,791.00
	Civil Constructors, LLC	\$79.0000	\$11,613.00
	Jones Bros. Contractors, LLC	\$64.5000	\$9,481.50
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	1,445.000 TON		
	Rogers Group, Inc.	\$150.0000	\$216,750.00
	Cleary Construction, Inc.	\$176.0000	\$254,320.00
	Civil Constructors, LLC	\$169.0000	\$244,205.00
	Jones Bros. Contractors, LLC	\$180.0000	\$260,100.00
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S		
	3,854.000 TON		
	Rogers Group, Inc.	\$115.0000	\$443,210.00
	Cleary Construction, Inc.	\$135.0000	\$520,290.00
	Civil Constructors, LLC	\$129.0000	\$497,166.00
	Jones Bros. Contractors, LLC	\$150.0000	\$578,100.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	4,924.000 TON		
	Rogers Group, Inc.	\$115.0000	\$566,260.00
	Cleary Construction, Inc.	\$135.0000	\$664,740.00
	Civil Constructors, LLC	\$129.0000	\$635,196.00
	Jones Bros. Contractors, LLC	\$140.0000	\$689,360.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
	3,213.000 TON		
	Rogers Group, Inc.	\$125.0000	\$401,625.00
	Cleary Construction, Inc.	\$146.0000	\$469,098.00
	Civil Constructors, LLC	\$141.0000	\$453,033.00
	Jones Bros. Contractors, LLC	\$180.0000	\$578,340.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	62.000 TON		
	Rogers Group, Inc.	\$1,200.0000	\$74,400.00
	Cleary Construction, Inc.	\$1,400.0000	\$86,800.00
	Civil Constructors, LLC	\$1,350.0000	\$83,700.00
	Jones Bros. Contractors, LLC	\$850.0000	\$52,700.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	219.000 TON		
	Rogers Group, Inc.	\$135.0000	\$29,565.00
	Cleary Construction, Inc.	\$158.0000	\$34,602.00
	Civil Constructors, LLC	\$152.0000	\$33,288.00
	Jones Bros. Contractors, LLC	\$100.0000	\$21,900.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	35.000 TON		
	Rogers Group, Inc.	\$1,100.0000	\$38,500.00
	Cleary Construction, Inc.	\$1,300.0000	\$45,500.00
	Civil Constructors, LLC	\$1,240.0000	\$43,400.00
	Jones Bros. Contractors, LLC	\$900.0000	\$31,500.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
	335.000 L.F.		
	Rogers Group, Inc.	\$8.1100	\$2,716.85
	Cleary Construction, Inc.	\$9.4000	\$3,149.00
	Civil Constructors, LLC	\$8.1000	\$2,713.50
	Jones Bros. Contractors, LLC	\$3.4500	\$1,155.75
411-01.10	ACS MIX(PG64-22) GRADING D		
	975.000 TON		
	Rogers Group, Inc.	\$170.0000	\$165,750.00
	Cleary Construction, Inc.	\$199.0000	\$194,025.00
	Civil Constructors, LLC	\$191.0000	\$186,225.00
	Jones Bros. Contractors, LLC	\$240.0000	\$234,000.00
411-02.10	ACS MIX(PG70-22) GRADING D		
	2,275.000 TON		
	Rogers Group, Inc.	\$160.0000	\$364,000.00
	Cleary Construction, Inc.	\$187.0000	\$425,425.00
	Civil Constructors, LLC	\$180.0000	\$409,500.00
	Jones Bros. Contractors, LLC	\$200.0000	\$455,000.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	310.000 TON		
	Rogers Group, Inc.	\$90.0000	\$27,900.00
	Cleary Construction, Inc.	\$105.0000	\$32,550.00
	Civil Constructors, LLC	\$101.0000	\$31,310.00
	Jones Bros. Contractors, LLC	\$125.0000	\$38,750.00
604-01.01	CLASS A CONCRETE (ROADWAY)		
	440.000 C.Y.		
	Rogers Group, Inc.	\$1,970.1400	\$866,861.60
	Cleary Construction, Inc.	\$2,170.0000	\$954,800.00
	Civil Constructors, LLC	\$2,080.0000	\$915,200.00
	Jones Bros. Contractors, LLC	\$1,400.0000	\$616,000.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	98,231.000 LB.		
Rogers Group, Inc.		\$1.6600	\$163,063.46
Cleary Construction, Inc.		\$2.3500	\$230,842.85
Civil Constructors, LLC		\$2.2500	\$221,019.75
Jones Bros. Contractors, LLC		\$2.0000	\$196,462.00
607-03.30 18" PIPE CULVERT			
	4,624.000 L.F.		
Rogers Group, Inc.		\$195.9900	\$906,257.76
Cleary Construction, Inc.		\$180.0000	\$832,320.00
Civil Constructors, LLC		\$304.0000	\$1,405,696.00
Jones Bros. Contractors, LLC		\$260.0000	\$1,202,240.00
607-05.30 24" PIPE CULVERT			
	1,255.000 L.F.		
Rogers Group, Inc.		\$265.3600	\$333,026.80
Cleary Construction, Inc.		\$207.0000	\$259,785.00
Civil Constructors, LLC		\$380.0000	\$476,900.00
Jones Bros. Contractors, LLC		\$270.0000	\$338,850.00
607-06.30 30" PIPE CULVERT			
	989.000 L.F.		
Rogers Group, Inc.		\$354.4500	\$350,551.05
Cleary Construction, Inc.		\$246.0000	\$243,294.00
Civil Constructors, LLC		\$565.0000	\$558,785.00
Jones Bros. Contractors, LLC		\$280.0000	\$276,920.00
607-16.02 30"X 19" HORIZONTAL OVAL CONCRETE PIPE CULVERT			
	19.000 L.F.		
Rogers Group, Inc.		\$322.6900	\$6,131.11
Cleary Construction, Inc.		\$239.0000	\$4,541.00
Civil Constructors, LLC		\$527.0000	\$10,013.00
Jones Bros. Contractors, LLC		\$300.0000	\$5,700.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	394.000 L.F.		
Rogers Group, Inc.		\$78.4100	\$30,893.54
Cleary Construction, Inc.		\$83.0000	\$32,702.00
Civil Constructors, LLC		\$226.0000	\$89,044.00
Jones Bros. Contractors, LLC		\$220.0000	\$86,680.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	3.000 EACH		
Rogers Group, Inc.		\$6,592.7000	\$19,778.10
Cleary Construction, Inc.		\$5,800.0000	\$17,400.00
Civil Constructors, LLC		\$9,320.0000	\$27,960.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$21,000.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
611-02.02	SPRING DRAIN BOX, TYPE 2A		
	1.000 EACH		
	Rogers Group, Inc.	\$6,244.3200	\$6,244.32
	Cleary Construction, Inc.	\$5,500.0000	\$5,500.00
	Civil Constructors, LLC	\$6,840.0000	\$6,840.00
	Jones Bros. Contractors, LLC	\$7,000.0000	\$7,000.00
611-02.11	JUNCTION BOX, TYPE 2		
	2.000 EACH		
	Rogers Group, Inc.	\$8,122.5700	\$16,245.14
	Cleary Construction, Inc.	\$6,100.0000	\$12,200.00
	Civil Constructors, LLC	\$7,550.0000	\$15,100.00
	Jones Bros. Contractors, LLC	\$7,500.0000	\$15,000.00
611-05.01	TRENCH DRAINS		
	140.000 L.F.		
	Rogers Group, Inc.	\$48.1800	\$6,745.20
	Cleary Construction, Inc.	\$680.0000	\$95,200.00
	Civil Constructors, LLC	\$652.0000	\$91,280.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$168,000.00
611-05.02	12IN PVC PIPE FOR TRENCH DRAINS		
	10.000 L.F.		
	Rogers Group, Inc.	\$216.3100	\$2,163.10
	Cleary Construction, Inc.	\$130.0000	\$1,300.00
	Civil Constructors, LLC	\$358.0000	\$3,580.00
	Jones Bros. Contractors, LLC	\$300.0000	\$3,000.00
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)		
	13.000 C.Y.		
	Rogers Group, Inc.	\$3,923.1000	\$51,000.30
	Cleary Construction, Inc.	\$1,000.0000	\$13,000.00
	Civil Constructors, LLC	\$2,080.0000	\$27,040.00
	Jones Bros. Contractors, LLC	\$2,050.0000	\$26,650.00
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)		
	607.000 LB.		
	Rogers Group, Inc.	\$7.5000	\$4,552.50
	Cleary Construction, Inc.	\$6.5000	\$3,945.50
	Civil Constructors, LLC	\$13.8000	\$8,376.60
	Jones Bros. Contractors, LLC	\$2.5000	\$1,517.50
611-07.31	18IN ENDWALL (SIDE DRAIN)		
	8.000 EACH		
	Rogers Group, Inc.	\$5,673.2200	\$45,385.76
	Cleary Construction, Inc.	\$4,900.0000	\$39,200.00
	Civil Constructors, LLC	\$4,490.0000	\$35,920.00
	Jones Bros. Contractors, LLC	\$4,650.0000	\$37,200.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	3.000 EACH		
Rogers Group, Inc.		\$2,615.5000	\$7,846.50
Cleary Construction, Inc.		\$2,300.0000	\$6,900.00
Civil Constructors, LLC		\$3,480.0000	\$10,440.00
Jones Bros. Contractors, LLC		\$2,200.0000	\$6,600.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Rogers Group, Inc.		\$3,739.1000	\$3,739.10
Cleary Construction, Inc.		\$3,200.0000	\$3,200.00
Civil Constructors, LLC		\$5,010.0000	\$5,010.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Rogers Group, Inc.		\$4,330.1300	\$4,330.13
Cleary Construction, Inc.		\$4,000.0000	\$4,000.00
Civil Constructors, LLC		\$6,300.0000	\$6,300.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$4,500.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	42.000 EACH		
Rogers Group, Inc.		\$6,285.1900	\$263,977.98
Cleary Construction, Inc.		\$5,300.0000	\$222,600.00
Civil Constructors, LLC		\$9,490.0000	\$398,580.00
Jones Bros. Contractors, LLC		\$6,250.0000	\$262,500.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	30.000 EACH		
Rogers Group, Inc.		\$8,568.6100	\$257,058.30
Cleary Construction, Inc.		\$6,500.0000	\$195,000.00
Civil Constructors, LLC		\$11,010.0000	\$330,300.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$225,000.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	4.000 EACH		
Rogers Group, Inc.		\$13,417.9600	\$53,671.84
Cleary Construction, Inc.		\$8,400.0000	\$33,600.00
Civil Constructors, LLC		\$14,710.0000	\$58,840.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$32,000.00
611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH			
	1.000 EACH		
Rogers Group, Inc.		\$8,090.5200	\$8,090.52
Cleary Construction, Inc.		\$7,400.0000	\$7,400.00
Civil Constructors, LLC		\$15,570.0000	\$15,570.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	13.000 EACH		
Rogers Group, Inc.		\$10,023.5900	\$130,306.67
Cleary Construction, Inc.		\$7,700.0000	\$100,100.00
Civil Constructors, LLC		\$13,950.0000	\$181,350.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$91,000.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH	17.000 EACH		
Rogers Group, Inc.		\$7,889.0000	\$134,113.00
Cleary Construction, Inc.		\$6,600.0000	\$112,200.00
Civil Constructors, LLC		\$10,600.0000	\$180,200.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$127,500.00
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	5.000 EACH		
Rogers Group, Inc.		\$9,011.1700	\$45,055.85
Cleary Construction, Inc.		\$6,800.0000	\$34,000.00
Civil Constructors, LLC		\$10,700.0000	\$53,500.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$37,500.00
621-03.01 15" TEMPORARY DRAINAGE PIPE	698.000 L.F.		
Rogers Group, Inc.		\$42.1100	\$29,392.78
Cleary Construction, Inc.		\$100.0000	\$69,800.00
Civil Constructors, LLC		\$64.5000	\$45,021.00
Jones Bros. Contractors, LLC		\$67.0000	\$46,766.00
621-03.03 24" TEMPORARY DRAINAGE PIPE	20.000 L.F.		
Rogers Group, Inc.		\$66.0100	\$1,320.20
Cleary Construction, Inc.		\$140.0000	\$2,800.00
Civil Constructors, LLC		\$100.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$82.0000	\$1,640.00
621-03.05 36" TEMPORARY DRAINAGE PIPE	246.000 L.F.		
Rogers Group, Inc.		\$80.2800	\$19,748.88
Cleary Construction, Inc.		\$150.0000	\$36,900.00
Civil Constructors, LLC		\$111.0000	\$27,306.00
Jones Bros. Contractors, LLC		\$113.0000	\$27,798.00
621-03.07 48" TEMPORARY DRAINAGE PIPE	276.000 L.F.		
Rogers Group, Inc.		\$119.3200	\$32,932.32
Cleary Construction, Inc.		\$160.0000	\$44,160.00
Civil Constructors, LLC		\$163.0000	\$44,988.00
Jones Bros. Contractors, LLC		\$145.0000	\$40,020.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
701-01.01	CONCRETE SIDEWALK (4 ")		
	41,195.000 S.F.		
	Rogers Group, Inc.	\$7.6800	\$316,377.60
	Cleary Construction, Inc.	\$8.5000	\$350,157.50
	Civil Constructors, LLC	\$10.3000	\$424,308.50
	Jones Bros. Contractors, LLC	\$7.0000	\$288,365.00
701-02	CONCRETE DRIVEWAY		
	23,266.000 S.F.		
	Rogers Group, Inc.	\$11.6600	\$271,281.56
	Cleary Construction, Inc.	\$13.0000	\$302,458.00
	Civil Constructors, LLC	\$14.1000	\$328,050.60
	Jones Bros. Contractors, LLC	\$10.0000	\$232,660.00
701-02.03	CONCRETE CURB RAMP		
	3,561.000 S.F.		
	Rogers Group, Inc.	\$26.4900	\$94,330.89
	Cleary Construction, Inc.	\$30.0000	\$106,830.00
	Civil Constructors, LLC	\$28.1000	\$100,064.10
	Jones Bros. Contractors, LLC	\$10.5000	\$37,390.50
701-03	CONCRETE MEDIAN PAVEMENT		
	18.000 C.Y.		
	Rogers Group, Inc.	\$635.8200	\$11,444.76
	Cleary Construction, Inc.	\$705.0000	\$12,690.00
	Civil Constructors, LLC	\$675.0000	\$12,150.00
	Jones Bros. Contractors, LLC	\$625.0000	\$11,250.00
702-01	CONCRETE CURB		
	10.000 C.Y.		
	Rogers Group, Inc.	\$847.7300	\$8,477.30
	Cleary Construction, Inc.	\$940.0000	\$9,400.00
	Civil Constructors, LLC	\$900.0000	\$9,000.00
	Jones Bros. Contractors, LLC	\$1,250.0000	\$12,500.00
702-01.01	EXTRUDED SLOPING CURB		
	400.000 L.F.		
	Rogers Group, Inc.	\$26.4900	\$10,596.00
	Cleary Construction, Inc.	\$30.0000	\$12,000.00
	Civil Constructors, LLC	\$28.1000	\$11,240.00
	Jones Bros. Contractors, LLC	\$20.0000	\$8,000.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	900.000 C.Y.		
	Rogers Group, Inc.	\$498.0600	\$448,254.00
	Cleary Construction, Inc.	\$552.0000	\$496,800.00
	Civil Constructors, LLC	\$529.0000	\$476,100.00
	Jones Bros. Contractors, LLC	\$420.0000	\$378,000.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
705-01.04 METAL BEAM GUARD FENCE			
	141.000 L.F.		
Rogers Group, Inc.		\$105.9900	\$14,944.59
Cleary Construction, Inc.		\$112.0000	\$15,792.00
Civil Constructors, LLC		\$107.0000	\$15,087.00
Jones Bros. Contractors, LLC		\$95.0000	\$13,395.00
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	1,563.000 L.F.		
Rogers Group, Inc.		\$41.8400	\$65,395.92
Cleary Construction, Inc.		\$44.0000	\$68,772.00
Civil Constructors, LLC		\$42.0000	\$65,646.00
Jones Bros. Contractors, LLC		\$37.5000	\$58,612.50
705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3			
	1.000 EACH		
Rogers Group, Inc.		\$1,952.4600	\$1,952.46
Cleary Construction, Inc.		\$2,100.0000	\$2,100.00
Civil Constructors, LLC		\$1,970.0000	\$1,970.00
Jones Bros. Contractors, LLC		\$1,750.0000	\$1,750.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	13.000 EACH		
Rogers Group, Inc.		\$1,673.5400	\$21,756.02
Cleary Construction, Inc.		\$1,800.0000	\$23,400.00
Civil Constructors, LLC		\$1,690.0000	\$21,970.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$19,500.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Rogers Group, Inc.		\$3,347.0800	\$13,388.32
Cleary Construction, Inc.		\$3,500.0000	\$14,000.00
Civil Constructors, LLC		\$3,370.0000	\$13,480.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$12,000.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Rogers Group, Inc.		\$3,626.0000	\$3,626.00
Cleary Construction, Inc.		\$3,800.0000	\$3,800.00
Civil Constructors, LLC		\$3,660.0000	\$3,660.00
Jones Bros. Contractors, LLC		\$3,250.0000	\$3,250.00
706-01 GUARDRAIL REMOVED			
	587.000 L.F.		
Rogers Group, Inc.		\$0.5600	\$328.72
Cleary Construction, Inc.		\$0.6000	\$352.20
Civil Constructors, LLC		\$0.5800	\$340.46
Jones Bros. Contractors, LLC		\$0.5000	\$293.50

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
706-10.26	ROUNDED END ELEMENT		
	14.000 EACH		
	Rogers Group, Inc.	\$167.3500	\$2,342.90
	Cleary Construction, Inc.	\$175.0000	\$2,450.00
	Civil Constructors, LLC	\$169.0000	\$2,366.00
	Jones Bros. Contractors, LLC	\$150.0000	\$2,100.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
	904.000 L.F.		
	Rogers Group, Inc.	\$1.8900	\$1,708.56
	Cleary Construction, Inc.	\$2.0000	\$1,808.00
	Civil Constructors, LLC	\$3.0500	\$2,757.20
	Jones Bros. Contractors, LLC	\$2.0000	\$1,808.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	120.000 TON		
	Rogers Group, Inc.	\$68.7200	\$8,246.40
	Cleary Construction, Inc.	\$55.0000	\$6,600.00
	Civil Constructors, LLC	\$90.0000	\$10,800.00
	Jones Bros. Contractors, LLC	\$80.0000	\$9,600.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
	616.000 TON		
	Rogers Group, Inc.	\$71.1100	\$43,803.76
	Cleary Construction, Inc.	\$55.0000	\$33,880.00
	Civil Constructors, LLC	\$60.5000	\$37,268.00
	Jones Bros. Contractors, LLC	\$80.0000	\$49,280.00
709-05.08	MACHINED RIP-RAP (CLASS B)		
	1,532.000 TON		
	Rogers Group, Inc.	\$64.2700	\$98,461.64
	Cleary Construction, Inc.	\$57.0000	\$87,324.00
	Civil Constructors, LLC	\$66.5000	\$101,878.00
	Jones Bros. Contractors, LLC	\$80.0000	\$122,560.00
709-05.09	MACHINED RIP-RAP (CLASS C)		
	1,407.000 TON		
	Rogers Group, Inc.	\$69.7400	\$98,124.18
	Cleary Construction, Inc.	\$57.0000	\$80,199.00
	Civil Constructors, LLC	\$61.0000	\$85,827.00
	Jones Bros. Contractors, LLC	\$80.0000	\$112,560.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
	10,805.000 L.F.		
	Rogers Group, Inc.	\$13.4900	\$145,759.45
	Cleary Construction, Inc.	\$14.5000	\$156,672.50
	Civil Constructors, LLC	\$12.5000	\$135,062.50
	Jones Bros. Contractors, LLC	\$12.5000	\$135,062.50

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
710-05	LATERAL UNDERDRAIN		
	1,664.000 L.F.		
	Rogers Group, Inc.	\$12.4100	\$20,650.24
	Cleary Construction, Inc.	\$13.5000	\$22,464.00
	Civil Constructors, LLC	\$11.4000	\$18,969.60
	Jones Bros. Contractors, LLC	\$11.5000	\$19,136.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Rogers Group, Inc.	\$700,000.0000	\$700,000.00
	Cleary Construction, Inc.	\$485,000.0000	\$485,000.00
	Civil Constructors, LLC	\$603,890.0000	\$603,890.00
	Jones Bros. Contractors, LLC	\$1,985,000.0000	\$1,985,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
	1,100.000 L.F.		
	Rogers Group, Inc.	\$23.8600	\$26,246.00
	Cleary Construction, Inc.	\$82.0000	\$90,200.00
	Civil Constructors, LLC	\$77.5000	\$85,250.00
	Jones Bros. Contractors, LLC	\$75.0000	\$82,500.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
	3.000 EACH		
	Rogers Group, Inc.	\$13,447.9500	\$40,343.85
	Cleary Construction, Inc.	\$12,900.0000	\$38,700.00
	Civil Constructors, LLC	\$12,650.0000	\$37,950.00
	Jones Bros. Contractors, LLC	\$11,500.0000	\$34,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	204.000 EACH		
	Rogers Group, Inc.	\$37.1400	\$7,576.56
	Cleary Construction, Inc.	\$58.0000	\$11,832.00
	Civil Constructors, LLC	\$55.5000	\$11,322.00
	Jones Bros. Contractors, LLC	\$34.0000	\$6,936.00
712-04.50	BARRIER RAIL DELINEATOR		
	37.000 EACH		
	Rogers Group, Inc.	\$13.6600	\$505.42
	Cleary Construction, Inc.	\$12.0000	\$444.00
	Civil Constructors, LLC	\$12.8000	\$473.60
	Jones Bros. Contractors, LLC	\$12.5000	\$462.50
712-05.01	WARNING LIGHTS (TYPE A)		
	34.000 EACH		
	Rogers Group, Inc.	\$34.9600	\$1,188.64
	Cleary Construction, Inc.	\$58.0000	\$1,972.00
	Civil Constructors, LLC	\$58.5000	\$1,989.00
	Jones Bros. Contractors, LLC	\$32.0000	\$1,088.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
712-06	SIGNS (CONSTRUCTION)		
	1,022.000 S.F.		
	Rogers Group, Inc.	\$12.0200	\$12,284.44
	Cleary Construction, Inc.	\$16.4000	\$16,760.80
	Civil Constructors, LLC	\$9.2000	\$9,402.40
	Jones Bros. Contractors, LLC	\$11.0000	\$11,242.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	340.000 L.F.		
	Rogers Group, Inc.	\$32.7700	\$11,141.80
	Cleary Construction, Inc.	\$30.0000	\$10,200.00
	Civil Constructors, LLC	\$18.8000	\$6,392.00
	Jones Bros. Contractors, LLC	\$30.0000	\$10,200.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
	802.000 LB.		
	Rogers Group, Inc.	\$6.7400	\$5,405.48
	Cleary Construction, Inc.	\$7.2500	\$5,814.50
	Civil Constructors, LLC	\$7.0000	\$5,614.00
	Jones Bros. Contractors, LLC	\$4.3200	\$3,464.64
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
	83.000 S.F.		
	Rogers Group, Inc.	\$18.1500	\$1,506.45
	Cleary Construction, Inc.	\$20.0000	\$1,660.00
	Civil Constructors, LLC	\$18.8000	\$1,560.40
	Jones Bros. Contractors, LLC	\$13.9500	\$1,157.85
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
	294.000 S.F.		
	Rogers Group, Inc.	\$19.0200	\$5,591.88
	Cleary Construction, Inc.	\$21.0000	\$6,174.00
	Civil Constructors, LLC	\$19.7000	\$5,791.80
	Jones Bros. Contractors, LLC	\$14.9000	\$4,380.60
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK)		
	180.000 S.F.		
	Rogers Group, Inc.	\$39.1300	\$7,043.40
	Cleary Construction, Inc.	\$76.0000	\$13,680.00
	Civil Constructors, LLC	\$40.5000	\$7,290.00
	Jones Bros. Contractors, LLC	\$53.5000	\$9,630.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Rogers Group, Inc.	\$652.1100	\$652.11
	Cleary Construction, Inc.	\$700.0000	\$700.00
	Civil Constructors, LLC	\$675.0000	\$675.00
	Jones Bros. Contractors, LLC	\$338.0000	\$338.00

		UNIT PRICE	EXTENSION
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	5.000 EACH		
Rogers Group, Inc.		\$108.6900	\$543.45
Cleary Construction, Inc.		\$118.0000	\$590.00
Civil Constructors, LLC		\$112.0000	\$560.00
Jones Bros. Contractors, LLC		\$190.0000	\$950.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	4.000 EACH		
Rogers Group, Inc.		\$19.5600	\$78.24
Cleary Construction, Inc.		\$650.0000	\$2,600.00
Civil Constructors, LLC		\$20.3000	\$81.20
Jones Bros. Contractors, LLC		\$250.0000	\$1,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Rogers Group, Inc.		\$14,748.3800	\$88,490.28
Cleary Construction, Inc.		\$9,950.0000	\$59,700.00
Civil Constructors, LLC		\$15,180.0000	\$91,080.00
Jones Bros. Contractors, LLC		\$13,500.0000	\$81,000.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	825.000 L.F.		
Rogers Group, Inc.		\$15.9000	\$13,117.50
Cleary Construction, Inc.		\$30.0000	\$24,750.00
Civil Constructors, LLC		\$16.9000	\$13,942.50
Jones Bros. Contractors, LLC		\$25.0000	\$20,625.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	15.000 S.Y.		
Rogers Group, Inc.		\$47.6900	\$715.35
Cleary Construction, Inc.		\$41.0000	\$615.00
Civil Constructors, LLC		\$50.5000	\$757.50
Jones Bros. Contractors, LLC		\$35.0000	\$525.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	580.000 L.F.		
Rogers Group, Inc.		\$21.1900	\$12,290.20
Cleary Construction, Inc.		\$19.0000	\$11,020.00
Civil Constructors, LLC		\$22.5000	\$13,050.00
Jones Bros. Contractors, LLC		\$16.0000	\$9,280.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	29.000 EACH		
Rogers Group, Inc.		\$211.9400	\$6,146.26
Cleary Construction, Inc.		\$180.0000	\$5,220.00
Civil Constructors, LLC		\$225.0000	\$6,525.00
Jones Bros. Contractors, LLC		\$155.0000	\$4,495.00

		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	604.000 L.F.		
Rogers Group, Inc.		\$4.2400	\$2,560.96
Cleary Construction, Inc.		\$2.3500	\$1,419.40
Civil Constructors, LLC		\$4.5000	\$2,718.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,208.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	564.000 L.F.		
Rogers Group, Inc.		\$42.3900	\$23,907.96
Cleary Construction, Inc.		\$35.0000	\$19,740.00
Civil Constructors, LLC		\$45.0000	\$25,380.00
Jones Bros. Contractors, LLC		\$30.0000	\$16,920.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.400 L.M.		
Rogers Group, Inc.		\$10,596.9800	\$4,238.79
Cleary Construction, Inc.		\$6,500.0000	\$2,600.00
Civil Constructors, LLC		\$11,250.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$2,200.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	2.000 EACH		
Rogers Group, Inc.		\$1,059.7000	\$2,119.40
Cleary Construction, Inc.		\$700.0000	\$1,400.00
Civil Constructors, LLC		\$1,120.0000	\$2,240.00
Jones Bros. Contractors, LLC		\$600.0000	\$1,200.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	8.000 EACH		
Rogers Group, Inc.		\$302.0100	\$2,416.08
Cleary Construction, Inc.		\$265.0000	\$2,120.00
Civil Constructors, LLC		\$321.0000	\$2,568.00
Jones Bros. Contractors, LLC		\$225.0000	\$1,800.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	9.000 EACH		
Rogers Group, Inc.		\$211.9400	\$1,907.46
Cleary Construction, Inc.		\$165.0000	\$1,485.00
Civil Constructors, LLC		\$225.0000	\$2,025.00
Jones Bros. Contractors, LLC		\$140.0000	\$1,260.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	42.000 EACH		
Rogers Group, Inc.		\$503.3600	\$21,141.12
Cleary Construction, Inc.		\$480.0000	\$20,160.00
Civil Constructors, LLC		\$534.0000	\$22,428.00
Jones Bros. Contractors, LLC		\$410.0000	\$17,220.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	6.200 L.M.		
Rogers Group, Inc.		\$2,649.2500	\$16,425.35
Cleary Construction, Inc.		\$820.0000	\$5,084.00
Civil Constructors, LLC		\$2,810.0000	\$17,422.00
Jones Bros. Contractors, LLC		\$700.0000	\$4,340.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	2,134.000 L.F.		
Rogers Group, Inc.		\$0.5300	\$1,131.02
Cleary Construction, Inc.		\$0.9000	\$1,920.60
Civil Constructors, LLC		\$0.5800	\$1,237.72
Jones Bros. Contractors, LLC		\$0.7500	\$1,600.50
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	264.000 L.F.		
Rogers Group, Inc.		\$10.6000	\$2,798.40
Cleary Construction, Inc.		\$12.0000	\$3,168.00
Civil Constructors, LLC		\$11.3000	\$2,983.20
Jones Bros. Contractors, LLC		\$10.0000	\$2,640.00
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Rogers Group, Inc.		\$52.9800	\$529.80
Cleary Construction, Inc.		\$88.0000	\$880.00
Civil Constructors, LLC		\$56.0000	\$560.00
Jones Bros. Contractors, LLC		\$75.0000	\$750.00
716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)			
	2.000 EACH		
Rogers Group, Inc.		\$52.9800	\$105.96
Cleary Construction, Inc.		\$118.0000	\$236.00
Civil Constructors, LLC		\$56.0000	\$112.00
Jones Bros. Contractors, LLC		\$100.0000	\$200.00
716-05.10 PAINTED PAVEMENT MARKING (RXR)			
	4.000 EACH		
Rogers Group, Inc.		\$370.8900	\$1,483.56
Cleary Construction, Inc.		\$188.0000	\$752.00
Civil Constructors, LLC		\$394.0000	\$1,576.00
Jones Bros. Contractors, LLC		\$160.0000	\$640.00
716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW)			
	2.000 EACH		
Rogers Group, Inc.		\$52.9800	\$105.96
Cleary Construction, Inc.		\$88.0000	\$176.00
Civil Constructors, LLC		\$56.0000	\$112.00
Jones Bros. Contractors, LLC		\$75.0000	\$150.00

		UNIT PRICE	EXTENSION
716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)			
	510.000 L.F.		
Rogers Group, Inc.		\$2.1200	\$1,081.20
Cleary Construction, Inc.		\$1.2000	\$612.00
Civil Constructors, LLC		\$2.2500	\$1,147.50
Jones Bros. Contractors, LLC		\$1.0000	\$510.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	34.000 S.Y.		
Rogers Group, Inc.		\$15.9000	\$540.60
Cleary Construction, Inc.		\$2.6000	\$88.40
Civil Constructors, LLC		\$16.9000	\$574.60
Jones Bros. Contractors, LLC		\$2.2500	\$76.50
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	81.000 L.F.		
Rogers Group, Inc.		\$10.6000	\$858.60
Cleary Construction, Inc.		\$1.5000	\$121.50
Civil Constructors, LLC		\$11.3000	\$915.30
Jones Bros. Contractors, LLC		\$1.2500	\$101.25
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Rogers Group, Inc.		\$79.4800	\$794.80
Cleary Construction, Inc.		\$82.0000	\$820.00
Civil Constructors, LLC		\$84.5000	\$845.00
Jones Bros. Contractors, LLC		\$70.0000	\$700.00
716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)			
	142.000 L.F.		
Rogers Group, Inc.		\$1.0600	\$150.52
Cleary Construction, Inc.		\$1.1500	\$163.30
Civil Constructors, LLC		\$1.1000	\$156.20
Jones Bros. Contractors, LLC		\$1.0000	\$142.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (RXR)			
	1.000 EACH		
Rogers Group, Inc.		\$635.8100	\$635.81
Cleary Construction, Inc.		\$118.0000	\$118.00
Civil Constructors, LLC		\$675.0000	\$675.00
Jones Bros. Contractors, LLC		\$100.0000	\$100.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	2.110 L.M.		
Rogers Group, Inc.		\$4,238.7900	\$8,943.85
Cleary Construction, Inc.		\$5,600.0000	\$11,816.00
Civil Constructors, LLC		\$4,500.0000	\$9,495.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$10,128.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	0.200 L.M.		
	Rogers Group, Inc.	\$10,596.9600	\$2,119.39
	Cleary Construction, Inc.	\$7,300.0000	\$1,460.00
	Civil Constructors, LLC	\$11,250.0000	\$2,250.00
	Jones Bros. Contractors, LLC	\$6,200.0000	\$1,240.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)		
	3.300 L.M.		
	Rogers Group, Inc.	\$5,298.4900	\$17,485.02
	Cleary Construction, Inc.	\$3,750.0000	\$12,375.00
	Civil Constructors, LLC	\$5,620.0000	\$18,546.00
	Jones Bros. Contractors, LLC	\$3,200.0000	\$10,560.00
717-01	MOBILIZATION		
	1.000 LS		
	Rogers Group, Inc.	\$1,148,000.0000	\$1,148,000.00
	Cleary Construction, Inc.	\$1,050,000.0000	\$1,050,000.00
	Civil Constructors, LLC	\$1,013,255.0000	\$1,013,255.00
	Jones Bros. Contractors, LLC	\$2,450,000.0000	\$2,450,000.00
730-01.01	REMOVE & RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT		
	2.000 EACH		
	Rogers Group, Inc.	\$909.2100	\$1,818.42
	Cleary Construction, Inc.	\$1,000.0000	\$2,000.00
	Civil Constructors, LLC	\$965.0000	\$1,930.00
	Jones Bros. Contractors, LLC	\$858.0000	\$1,716.00
730-01.02	REMOVAL OF SIGNAL EQUIPMENT		
	2.000 EACH		
	Rogers Group, Inc.	\$4,016.2200	\$8,032.44
	Cleary Construction, Inc.	\$4,500.0000	\$9,000.00
	Civil Constructors, LLC	\$4,260.0000	\$8,520.00
	Jones Bros. Contractors, LLC	\$3,790.0000	\$7,580.00
730-02.03	SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)		
	6.000 EACH		
	Rogers Group, Inc.	\$1,759.0800	\$10,554.48
	Cleary Construction, Inc.	\$1,950.0000	\$11,700.00
	Civil Constructors, LLC	\$1,870.0000	\$11,220.00
	Jones Bros. Contractors, LLC	\$1,660.0000	\$9,960.00
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)		
	14.000 EACH		
	Rogers Group, Inc.	\$1,690.2000	\$23,662.80
	Cleary Construction, Inc.	\$1,870.0000	\$26,180.00
	Civil Constructors, LLC	\$1,790.0000	\$25,060.00
	Jones Bros. Contractors, LLC	\$1,595.0000	\$22,330.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)		
	3.000 EACH		
	Rogers Group, Inc.	\$2,733.9900	\$8,201.97
	Cleary Construction, Inc.	\$3,000.0000	\$9,000.00
	Civil Constructors, LLC	\$2,900.0000	\$8,700.00
	Jones Bros. Contractors, LLC	\$2,580.0000	\$7,740.00
730-02.59	SIGNAL HEAD ASSEMBLY (140 A4F WITH BACKPLATE)		
	4.000 EACH		
	Rogers Group, Inc.	\$2,145.8700	\$8,583.48
	Cleary Construction, Inc.	\$2,400.0000	\$9,600.00
	Civil Constructors, LLC	\$2,280.0000	\$9,120.00
	Jones Bros. Contractors, LLC	\$2,025.0000	\$8,100.00
730-03.21	INSTALL PULL BOX (TYPE B)		
	12.000 EACH		
	Rogers Group, Inc.	\$1,057.5700	\$12,690.84
	Cleary Construction, Inc.	\$1,200.0000	\$14,400.00
	Civil Constructors, LLC	\$1,120.0000	\$13,440.00
	Jones Bros. Contractors, LLC	\$998.0000	\$11,976.00
730-03.23	INSTALL PULL BOX (FIBER OPTIC-TYPE A)		
	15.000 EACH		
	Rogers Group, Inc.	\$3,846.6600	\$57,699.90
	Cleary Construction, Inc.	\$4,300.0000	\$64,500.00
	Civil Constructors, LLC	\$4,080.0000	\$61,200.00
	Jones Bros. Contractors, LLC	\$3,630.0000	\$54,450.00
730-03.24	INSTALL PULL BOX (FIBER OPTIC-TYPE B)		
	5.000 EACH		
	Rogers Group, Inc.	\$5,849.4700	\$29,247.35
	Cleary Construction, Inc.	\$6,500.0000	\$32,500.00
	Civil Constructors, LLC	\$6,210.0000	\$31,050.00
	Jones Bros. Contractors, LLC	\$5,520.0000	\$27,600.00
730-03.33	FIBER OPTIC SPLICE FUSION		
	308.000 EACH		
	Rogers Group, Inc.	\$111.2700	\$34,271.16
	Cleary Construction, Inc.	\$123.0000	\$37,884.00
	Civil Constructors, LLC	\$118.0000	\$36,344.00
	Jones Bros. Contractors, LLC	\$105.0000	\$32,340.00
730-03.34	FIBER OPTIC TERMINATION CABINET		
	2.000 EACH		
	Rogers Group, Inc.	\$1,981.6100	\$3,963.22
	Cleary Construction, Inc.	\$2,200.0000	\$4,400.00
	Civil Constructors, LLC	\$2,100.0000	\$4,200.00
	Jones Bros. Contractors, LLC	\$1,870.0000	\$3,740.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
730-03.36 FIBER SPLICE ENCLOSURE (144F)			
	5.000 EACH		
Rogers Group, Inc.		\$1,043.7900	\$5,218.95
Cleary Construction, Inc.		\$1,200.0000	\$6,000.00
Civil Constructors, LLC		\$1,110.0000	\$5,550.00
Jones Bros. Contractors, LLC		\$985.0000	\$4,925.00
730-03.40 NETWORK SWITCH (TYPE A)			
	2.000 EACH		
Rogers Group, Inc.		\$9,219.2800	\$18,438.56
Cleary Construction, Inc.		\$10,200.0000	\$20,400.00
Civil Constructors, LLC		\$9,790.0000	\$19,580.00
Jones Bros. Contractors, LLC		\$8,700.0000	\$17,400.00
730-03.53 FIBER OPTIC CABLE (144F)			
	3,910.000 L.F.		
Rogers Group, Inc.		\$3.7100	\$14,506.10
Cleary Construction, Inc.		\$4.0500	\$15,835.50
Civil Constructors, LLC		\$3.9500	\$15,444.50
Jones Bros. Contractors, LLC		\$3.5000	\$13,685.00
730-03.54 FIBER OPTIC DROP CABLE (12F)			
	220.000 L.F.		
Rogers Group, Inc.		\$3.2900	\$723.80
Cleary Construction, Inc.		\$3.6500	\$803.00
Civil Constructors, LLC		\$3.5000	\$770.00
Jones Bros. Contractors, LLC		\$3.1000	\$682.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	2.000 EACH		
Rogers Group, Inc.		\$2,638.6200	\$5,277.24
Cleary Construction, Inc.		\$3,000.0000	\$6,000.00
Civil Constructors, LLC		\$2,800.0000	\$5,600.00
Jones Bros. Contractors, LLC		\$2,490.0000	\$4,980.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	3,610.000 L.F.		
Rogers Group, Inc.		\$2.1200	\$7,653.20
Cleary Construction, Inc.		\$2.3500	\$8,483.50
Civil Constructors, LLC		\$2.2500	\$8,122.50
Jones Bros. Contractors, LLC		\$2.0000	\$7,220.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	2,525.000 L.F.		
Rogers Group, Inc.		\$2.7600	\$6,969.00
Cleary Construction, Inc.		\$3.0000	\$7,575.00
Civil Constructors, LLC		\$2.9000	\$7,322.50
Jones Bros. Contractors, LLC		\$2.6000	\$6,565.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
730-08.04	SIGNAL CABLE - 9 CONDUCTOR		
	390.000 L.F.		
	Rogers Group, Inc.	\$3.1800	\$1,240.20
	Cleary Construction, Inc.	\$3.5000	\$1,365.00
	Civil Constructors, LLC	\$3.3500	\$1,306.50
	Jones Bros. Contractors, LLC	\$3.0000	\$1,170.00
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)		
	615.000 L.F.		
	Rogers Group, Inc.	\$15.3700	\$9,452.55
	Cleary Construction, Inc.	\$17.0000	\$10,455.00
	Civil Constructors, LLC	\$16.3000	\$10,024.50
	Jones Bros. Contractors, LLC	\$14.5000	\$8,917.50
730-12.03	CONDUIT 3" DIAMETER (PVC SCHEDULE 40)		
	285.000 L.F.		
	Rogers Group, Inc.	\$21.1900	\$6,039.15
	Cleary Construction, Inc.	\$24.0000	\$6,840.00
	Civil Constructors, LLC	\$22.5000	\$6,412.50
	Jones Bros. Contractors, LLC	\$20.0000	\$5,700.00
730-12.08	CONDUIT 2" DIAMETER (RGS)		
	130.000 L.F.		
	Rogers Group, Inc.	\$37.0900	\$4,821.70
	Cleary Construction, Inc.	\$41.0000	\$5,330.00
	Civil Constructors, LLC	\$39.5000	\$5,135.00
	Jones Bros. Contractors, LLC	\$35.0000	\$4,550.00
730-12.09	CONDUIT 3" DIAMETER (RGS)		
	115.000 L.F.		
	Rogers Group, Inc.	\$53.5100	\$6,153.65
	Cleary Construction, Inc.	\$60.0000	\$6,900.00
	Civil Constructors, LLC	\$57.0000	\$6,555.00
	Jones Bros. Contractors, LLC	\$50.5000	\$5,807.50
730-12.23	CONDUIT 2" DIAMETER (DIRECTIONAL BORE)		
	510.000 L.F.		
	Rogers Group, Inc.	\$43.4500	\$22,159.50
	Cleary Construction, Inc.	\$48.0000	\$24,480.00
	Civil Constructors, LLC	\$46.0000	\$23,460.00
	Jones Bros. Contractors, LLC	\$41.0000	\$20,910.00
730-12.24	CONDUIT 3" DIAMETER (DIRECTIONAL BORE)		
	505.000 L.F.		
	Rogers Group, Inc.	\$46.6300	\$23,548.15
	Cleary Construction, Inc.	\$52.0000	\$26,260.00
	Civil Constructors, LLC	\$49.5000	\$24,997.50
	Jones Bros. Contractors, LLC	\$44.0000	\$22,220.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
730-12.26 CONDUIT 2" DIAMETER (PVC SCHEDULE 80)			
	2,085.000 L.F.		
Rogers Group, Inc.		\$28.6100	\$59,651.85
Cleary Construction, Inc.		\$32.0000	\$66,720.00
Civil Constructors, LLC		\$30.5000	\$63,592.50
Jones Bros. Contractors, LLC		\$27.0000	\$56,295.00
730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)			
	6.000 EACH		
Rogers Group, Inc.		\$9,176.8900	\$55,061.34
Cleary Construction, Inc.		\$10,200.0000	\$61,200.00
Civil Constructors, LLC		\$9,740.0000	\$58,440.00
Jones Bros. Contractors, LLC		\$8,660.0000	\$51,960.00
730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)			
	2.000 EACH		
Rogers Group, Inc.		\$9,733.2300	\$19,466.46
Cleary Construction, Inc.		\$11,000.0000	\$22,000.00
Civil Constructors, LLC		\$10,330.0000	\$20,660.00
Jones Bros. Contractors, LLC		\$9,185.0000	\$18,370.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	2.000 EACH		
Rogers Group, Inc.		\$37,830.8300	\$75,661.66
Cleary Construction, Inc.		\$42,000.0000	\$84,000.00
Civil Constructors, LLC		\$40,150.0000	\$80,300.00
Jones Bros. Contractors, LLC		\$35,700.0000	\$71,400.00
730-23.28 PEDESTAL POLE (TYPE A)			
	6.000 EACH		
Rogers Group, Inc.		\$3,126.0800	\$18,756.48
Cleary Construction, Inc.		\$3,500.0000	\$21,000.00
Civil Constructors, LLC		\$3,320.0000	\$19,920.00
Jones Bros. Contractors, LLC		\$2,950.0000	\$17,700.00
730-25.05 CANTILEVER SIGNAL SUPPORT (2 @ 50' & 65')			
	2.000 EACH		
Rogers Group, Inc.		\$58,388.7600	\$116,777.52
Cleary Construction, Inc.		\$64,600.0000	\$129,200.00
Civil Constructors, LLC		\$61,970.0000	\$123,940.00
Jones Bros. Contractors, LLC		\$55,100.0000	\$110,200.00
730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')			
	1.000 EACH		
Rogers Group, Inc.		\$50,706.0300	\$50,706.03
Cleary Construction, Inc.		\$56,100.0000	\$56,100.00
Civil Constructors, LLC		\$53,820.0000	\$53,820.00
Jones Bros. Contractors, LLC		\$47,850.0000	\$47,850.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')	1.000 EACH		
Rogers Group, Inc.		\$54,891.7900	\$54,891.79
Cleary Construction, Inc.		\$60,800.0000	\$60,800.00
Civil Constructors, LLC		\$58,260.0000	\$58,260.00
Jones Bros. Contractors, LLC		\$51,800.0000	\$51,800.00
730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')	1.000 EACH		
Rogers Group, Inc.		\$69,886.3600	\$69,886.36
Cleary Construction, Inc.		\$77,500.0000	\$77,500.00
Civil Constructors, LLC		\$74,180.0000	\$74,180.00
Jones Bros. Contractors, LLC		\$65,950.0000	\$65,950.00
730-25.18 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90')	1.000 EACH		
Rogers Group, Inc.		\$84,880.9400	\$84,880.94
Cleary Construction, Inc.		\$94,000.0000	\$94,000.00
Civil Constructors, LLC		\$90,090.0000	\$90,090.00
Jones Bros. Contractors, LLC		\$80,100.0000	\$80,100.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN	16.000 EACH		
Rogers Group, Inc.		\$2,214.7500	\$35,436.00
Cleary Construction, Inc.		\$2,500.0000	\$40,000.00
Civil Constructors, LLC		\$2,350.0000	\$37,600.00
Jones Bros. Contractors, LLC		\$2,090.0000	\$33,440.00
730-35.06 BATTERY BACK-UP SYSTEM	2.000 EACH		
Rogers Group, Inc.		\$13,458.0300	\$26,916.06
Cleary Construction, Inc.		\$15,000.0000	\$30,000.00
Civil Constructors, LLC		\$14,280.0000	\$28,560.00
Jones Bros. Contractors, LLC		\$12,700.0000	\$25,400.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM	2.000 EACH		
Rogers Group, Inc.		\$23,048.2000	\$46,096.40
Cleary Construction, Inc.		\$25,500.0000	\$51,000.00
Civil Constructors, LLC		\$24,460.0000	\$48,920.00
Jones Bros. Contractors, LLC		\$21,750.0000	\$43,500.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	4,059.000 S.Y.		
Rogers Group, Inc.		\$2.7000	\$10,959.30
Cleary Construction, Inc.		\$3.2500	\$13,191.75
Civil Constructors, LLC		\$4.6200	\$18,752.58
Jones Bros. Contractors, LLC		\$4.6500	\$18,874.35

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
	110.000 S.Y.		
	Rogers Group, Inc.	\$1.6200	\$178.20
	Cleary Construction, Inc.	\$4.0000	\$440.00
	Civil Constructors, LLC	\$10.5000	\$1,155.00
	Jones Bros. Contractors, LLC	\$3.4500	\$379.50
801-01	SEEDING (WITH MULCH)		
	34.000 UNIT		
	Rogers Group, Inc.	\$31.7900	\$1,080.86
	Cleary Construction, Inc.	\$58.5000	\$1,989.00
	Civil Constructors, LLC	\$84.5000	\$2,873.00
	Jones Bros. Contractors, LLC	\$75.0000	\$2,550.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	73.000 UNIT		
	Rogers Group, Inc.	\$31.7900	\$2,320.67
	Cleary Construction, Inc.	\$55.0000	\$4,015.00
	Civil Constructors, LLC	\$59.5000	\$4,343.50
	Jones Bros. Contractors, LLC	\$53.0000	\$3,869.00
801-02	SEEDING (WITHOUT MULCH)		
	12.000 UNIT		
	Rogers Group, Inc.	\$21.1900	\$254.28
	Cleary Construction, Inc.	\$100.0000	\$1,200.00
	Civil Constructors, LLC	\$54.0000	\$648.00
	Jones Bros. Contractors, LLC	\$48.0000	\$576.00
801-03	WATER (SEEDING & SODDING)		
	131.000 M.G.		
	Rogers Group, Inc.	\$52.9800	\$6,940.38
	Cleary Construction, Inc.	\$23.5000	\$3,078.50
	Civil Constructors, LLC	\$152.0000	\$19,912.00
	Jones Bros. Contractors, LLC	\$135.0000	\$17,685.00
803-01	SODDING (NEW SOD)		
	9,238.000 S.Y.		
	Rogers Group, Inc.	\$5.8300	\$53,857.54
	Cleary Construction, Inc.	\$14.6500	\$135,336.70
	Civil Constructors, LLC	\$6.4000	\$59,123.20
	Jones Bros. Contractors, LLC	\$5.7000	\$52,656.60
805-01.01	TURF REINFORCEMENT MAT (CLASS I)		
	147.000 S.Y.		
	Rogers Group, Inc.	\$5.9500	\$874.65
	Cleary Construction, Inc.	\$8.8000	\$1,293.60
	Civil Constructors, LLC	\$6.3000	\$926.10
	Jones Bros. Contractors, LLC	\$5.6000	\$823.20

UNIT PRICE

EXTENSION

806-02.03 PROJECT MOWING**4.000 CYCL**

Rogers Group, Inc.	\$3,179.1000	\$12,716.40
Cleary Construction, Inc.	\$7,620.0000	\$30,480.00
Civil Constructors, LLC	\$3,600.0000	\$14,400.00
Jones Bros. Contractors, LLC	\$3,200.0000	\$12,800.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

262.000 C.Y.

Rogers Group, Inc.	\$1,410.1400	\$369,456.68
Cleary Construction, Inc.	\$1,818.0000	\$476,316.00
Civil Constructors, LLC	\$1,740.0000	\$455,880.00
Jones Bros. Contractors, LLC	\$1,400.0000	\$366,800.00

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

54,998.000 LB.

Rogers Group, Inc.	\$1.6600	\$91,296.68
Cleary Construction, Inc.	\$2.3500	\$129,245.30
Civil Constructors, LLC	\$2.2500	\$123,745.50
Jones Bros. Contractors, LLC	\$2.0000	\$109,996.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
793-01.12 POLE 40FT CLASS 4 WOOD			
	1.000 EACH		
Rogers Group, Inc.		\$2,394.9000	\$2,394.90
Cleary Construction, Inc.		\$2,700.0000	\$2,700.00
Civil Constructors, LLC		\$2,540.0000	\$2,540.00
Jones Bros. Contractors, LLC		\$2,260.0000	\$2,260.00
793-01.41 ANCHOR 1IN			
	18.000 EACH		
Rogers Group, Inc.		\$950.5400	\$17,109.72
Cleary Construction, Inc.		\$1,100.0000	\$19,800.00
Civil Constructors, LLC		\$1,010.0000	\$18,180.00
Jones Bros. Contractors, LLC		\$897.0000	\$16,146.00
793-11.21 HANDHOLE (36IN X 24IN X 24IN)			
	10.000 EACH		
Rogers Group, Inc.		\$6,209.7700	\$62,097.70
Cleary Construction, Inc.		\$6,900.0000	\$69,000.00
Civil Constructors, LLC		\$6,590.0000	\$65,900.00
Jones Bros. Contractors, LLC		\$5,860.0000	\$58,600.00
793-13.07 4IN SCHEDULE 40 PVC			
	13,401.000 L.F.		
Rogers Group, Inc.		\$13.7800	\$184,665.78
Cleary Construction, Inc.		\$15.0000	\$201,015.00
Civil Constructors, LLC		\$14.6000	\$195,654.60
Jones Bros. Contractors, LLC		\$13.0000	\$174,213.00
793-13.12 1 DUCT FORMATION @ 36IN DEPTH			
	94.000 L.F.		
Rogers Group, Inc.		\$59.8700	\$5,627.78
Cleary Construction, Inc.		\$67.0000	\$6,298.00
Civil Constructors, LLC		\$63.5000	\$5,969.00
Jones Bros. Contractors, LLC		\$56.5000	\$5,311.00
793-13.17 2 DUCT FORMATION @ 36IN DEPTH			
	459.000 L.F.		
Rogers Group, Inc.		\$65.1700	\$29,913.03
Cleary Construction, Inc.		\$72.0000	\$33,048.00
Civil Constructors, LLC		\$69.0000	\$31,671.00
Jones Bros. Contractors, LLC		\$61.5000	\$28,228.50
793-13.22 3 DUCT FORMATION @ 36IN DEPTH			
	806.000 L.F.		
Rogers Group, Inc.		\$80.5400	\$64,915.24
Cleary Construction, Inc.		\$89.0000	\$71,734.00
Civil Constructors, LLC		\$85.5000	\$68,913.00
Jones Bros. Contractors, LLC		\$76.0000	\$61,256.00

		UNIT PRICE	EXTENSION
793-13.27 4 DUCT FORMATION @ 36IN DEPTH			
	54.000 L.F.		
Rogers Group, Inc.		\$78.9500	\$4,263.30
Cleary Construction, Inc.		\$88.0000	\$4,752.00
Civil Constructors, LLC		\$84.0000	\$4,536.00
Jones Bros. Contractors, LLC		\$74.5000	\$4,023.00
793-13.37 9 DUCT FORMATION @ 36IN DEPTH			
	251.000 L.F.		
Rogers Group, Inc.		\$107.0300	\$26,864.53
Cleary Construction, Inc.		\$119.0000	\$29,869.00
Civil Constructors, LLC		\$114.0000	\$28,614.00
Jones Bros. Contractors, LLC		\$101.0000	\$25,351.00
793-13.42 12 DUCT FORMATION @ 36IN DEPTH			
	237.000 L.F.		
Rogers Group, Inc.		\$169.5500	\$40,183.35
Cleary Construction, Inc.		\$187.0000	\$44,319.00
Civil Constructors, LLC		\$180.0000	\$42,660.00
Jones Bros. Contractors, LLC		\$160.0000	\$37,920.00
793-13.51 ___ DUCT FORMATION @ ___IN DEPTH			
	28.000 L.F.		
Rogers Group, Inc.		\$168.4900	\$4,717.72
Cleary Construction, Inc.		\$187.0000	\$5,236.00
Civil Constructors, LLC		\$179.0000	\$5,012.00
Jones Bros. Contractors, LLC		\$159.0000	\$4,452.00
793-13.52 ___ DUCT FORMATION @ ___IN DEPTH			
	328.000 L.F.		
Rogers Group, Inc.		\$130.3400	\$42,751.52
Cleary Construction, Inc.		\$145.0000	\$47,560.00
Civil Constructors, LLC		\$138.0000	\$45,264.00
Jones Bros. Contractors, LLC		\$123.0000	\$40,344.00
793-13.53 ___ DUCT FORMATION @ ___IN DEPTH			
	38.000 L.F.		
Rogers Group, Inc.		\$249.0300	\$9,463.14
Cleary Construction, Inc.		\$276.0000	\$10,488.00
Civil Constructors, LLC		\$264.0000	\$10,032.00
Jones Bros. Contractors, LLC		\$235.0000	\$8,930.00
793-13.54 ___ DUCT FORMATION @ ___IN DEPTH			
	98.000 L.F.		
Rogers Group, Inc.		\$271.2800	\$26,585.44
Cleary Construction, Inc.		\$300.0000	\$29,400.00
Civil Constructors, LLC		\$288.0000	\$28,224.00
Jones Bros. Contractors, LLC		\$256.0000	\$25,088.00

		UNIT PRICE	EXTENSION
793-14.02 CONCRETE ENCASEMENT PER DUCT			
	1,171.000 L.F.		
Rogers Group, Inc.		\$14.8400	\$17,377.64
Cleary Construction, Inc.		\$16.4000	\$19,204.40
Civil Constructors, LLC		\$15.8000	\$18,501.80
Jones Bros. Contractors, LLC		\$14.0000	\$16,394.00
793-14.03 MH PRECAST 6-FT W X 12-FT L X 7-FT H			
	5.000 EACH		
Rogers Group, Inc.		\$29,194.3800	\$145,971.90
Cleary Construction, Inc.		\$32,000.0000	\$160,000.00
Civil Constructors, LLC		\$30,990.0000	\$154,950.00
Jones Bros. Contractors, LLC		\$27,550.0000	\$137,750.00
793-14.20 PLACE MANHOLE OVER EXISTING CABLE			
	4.000 EACH		
Rogers Group, Inc.		\$5,086.5000	\$20,346.00
Cleary Construction, Inc.		\$5,600.0000	\$22,400.00
Civil Constructors, LLC		\$5,400.0000	\$21,600.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$19,200.00
793-14.26 UNDERGROUND TO OVERHEAD RISER			
	13.000 EACH		
Rogers Group, Inc.		\$472.6200	\$6,144.06
Cleary Construction, Inc.		\$525.0000	\$6,825.00
Civil Constructors, LLC		\$502.0000	\$6,526.00
Jones Bros. Contractors, LLC		\$446.0000	\$5,798.00
793-98.04 REMOVE POLES ALL SIZES			
	5.000 EACH		
Rogers Group, Inc.		\$483.2200	\$2,416.10
Cleary Construction, Inc.		\$535.0000	\$2,675.00
Civil Constructors, LLC		\$513.0000	\$2,565.00
Jones Bros. Contractors, LLC		\$456.0000	\$2,280.00
793-98.05 RETIRE BURIED FACILITIES IN PLACE			
	1,607.000 L.F.		
Rogers Group, Inc.		\$13.2500	\$21,292.75
Cleary Construction, Inc.		\$14.7000	\$23,622.90
Civil Constructors, LLC		\$14.1000	\$22,658.70
Jones Bros. Contractors, LLC		\$12.5000	\$20,087.50
793-98.06 REMOVE PEDESTALS			
	1.000 EACH		
Rogers Group, Inc.		\$241.6100	\$241.61
Cleary Construction, Inc.		\$267.0000	\$267.00
Civil Constructors, LLC		\$256.0000	\$256.00
Jones Bros. Contractors, LLC		\$228.0000	\$228.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
793-98.08 REMOVE ANCHOR (ANY SIZE)			
	3.000 EACH		
Rogers Group, Inc.		\$483.2200	\$1,449.66
Cleary Construction, Inc.		\$535.0000	\$1,605.00
Civil Constructors, LLC		\$513.0000	\$1,539.00
Jones Bros. Contractors, LLC		\$456.0000	\$1,368.00
795-01.01 4IN DIP RESTRAINED JOINT WATER LINE			
	30.000 L.F.		
Rogers Group, Inc.		\$284.0800	\$8,522.40
Cleary Construction, Inc.		\$264.0000	\$7,920.00
Civil Constructors, LLC		\$348.0000	\$10,440.00
Jones Bros. Contractors, LLC		\$180.0000	\$5,400.00
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	765.000 L.F.		
Rogers Group, Inc.		\$288.3800	\$220,610.70
Cleary Construction, Inc.		\$268.0000	\$205,020.00
Civil Constructors, LLC		\$273.0000	\$208,845.00
Jones Bros. Contractors, LLC		\$158.0000	\$120,870.00
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE			
	415.000 L.F.		
Rogers Group, Inc.		\$317.4300	\$131,733.45
Cleary Construction, Inc.		\$295.0000	\$122,425.00
Civil Constructors, LLC		\$341.0000	\$141,515.00
Jones Bros. Contractors, LLC		\$180.0000	\$74,700.00
795-01.07 10IN DIP RESTRAINED JOINT WATER LINE			
	45.000 L.F.		
Rogers Group, Inc.		\$403.5200	\$18,158.40
Cleary Construction, Inc.		\$375.0000	\$16,875.00
Civil Constructors, LLC		\$455.0000	\$20,475.00
Jones Bros. Contractors, LLC		\$215.0000	\$9,675.00
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE			
	1,350.000 L.F.		
Rogers Group, Inc.		\$411.0500	\$554,917.50
Cleary Construction, Inc.		\$382.0000	\$515,700.00
Civil Constructors, LLC		\$360.0000	\$486,000.00
Jones Bros. Contractors, LLC		\$245.0000	\$330,750.00
795-01.13 16IN DIP RESTRAINED JOINT WATER LINE			
	2,170.000 L.F.		
Rogers Group, Inc.		\$543.4000	\$1,179,178.00
Cleary Construction, Inc.		\$505.0000	\$1,095,850.00
Civil Constructors, LLC		\$500.0000	\$1,085,000.00
Jones Bros. Contractors, LLC		\$355.0000	\$770,350.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
795-06.03 CONNECT TO 4IN WATER LINE			
	1.000 EACH		
Rogers Group, Inc.		\$3,335.7400	\$3,335.74
Cleary Construction, Inc.		\$3,100.0000	\$3,100.00
Civil Constructors, LLC		\$4,160.0000	\$4,160.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$5,500.00
795-06.04 CONNECT TO 6IN WATER LINE			
	11.000 EACH		
Rogers Group, Inc.		\$3,443.3400	\$37,876.74
Cleary Construction, Inc.		\$3,200.0000	\$35,200.00
Civil Constructors, LLC		\$4,240.0000	\$46,640.00
Jones Bros. Contractors, LLC		\$5,600.0000	\$61,600.00
795-06.05 CONNECT TO 8IN WATER LINE			
	6.000 EACH		
Rogers Group, Inc.		\$3,604.7500	\$21,628.50
Cleary Construction, Inc.		\$3,338.0000	\$20,028.00
Civil Constructors, LLC		\$5,650.0000	\$33,900.00
Jones Bros. Contractors, LLC		\$5,750.0000	\$34,500.00
795-06.06 CONNECT TO 10IN WATER LINE			
	2.000 EACH		
Rogers Group, Inc.		\$3,873.7600	\$7,747.52
Cleary Construction, Inc.		\$3,600.0000	\$7,200.00
Civil Constructors, LLC		\$7,160.0000	\$14,320.00
Jones Bros. Contractors, LLC		\$5,950.0000	\$11,900.00
795-06.07 CONNECT TO 12IN WATER LINE			
	20.000 EACH		
Rogers Group, Inc.		\$4,196.5700	\$83,931.40
Cleary Construction, Inc.		\$3,876.0000	\$77,520.00
Civil Constructors, LLC		\$7,360.0000	\$147,200.00
Jones Bros. Contractors, LLC		\$6,200.0000	\$124,000.00
795-06.09 CONNECT TO 16IN WATER LINE			
	4.000 EACH		
Rogers Group, Inc.		\$6,832.8800	\$27,331.52
Cleary Construction, Inc.		\$6,340.0000	\$25,360.00
Civil Constructors, LLC		\$12,230.0000	\$48,920.00
Jones Bros. Contractors, LLC		\$7,300.0000	\$29,200.00
795-06.32 CUT AND CAP 4IN WATER LINE			
	2.000 EACH		
Rogers Group, Inc.		\$2,313.4900	\$4,626.98
Cleary Construction, Inc.		\$2,130.0000	\$4,260.00
Civil Constructors, LLC		\$2,740.0000	\$5,480.00
Jones Bros. Contractors, LLC		\$4,850.0000	\$9,700.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
795-06.33 CUT AND CAP 6IN WATER LINE			
	11.000 EACH		
Rogers Group, Inc.		\$2,394.2000	\$26,336.20
Cleary Construction, Inc.		\$2,225.0000	\$24,475.00
Civil Constructors, LLC		\$3,280.0000	\$36,080.00
Jones Bros. Contractors, LLC		\$4,900.0000	\$53,900.00
795-06.34 CUT AND CAP 8IN WATER LINE			
	4.000 EACH		
Rogers Group, Inc.		\$2,528.7000	\$10,114.80
Cleary Construction, Inc.		\$2,350.0000	\$9,400.00
Civil Constructors, LLC		\$4,180.0000	\$16,720.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$20,000.00
795-06.37 CUT AND CAP 12IN WATER LINE			
	13.000 EACH		
Rogers Group, Inc.		\$2,797.7100	\$36,370.23
Cleary Construction, Inc.		\$2,600.0000	\$33,800.00
Civil Constructors, LLC		\$5,320.0000	\$69,160.00
Jones Bros. Contractors, LLC		\$5,200.0000	\$67,600.00
795-06.39 CUT AND CAP 16IN WATER LINE			
	1.000 EACH		
Rogers Group, Inc.		\$4,653.8900	\$4,653.89
Cleary Construction, Inc.		\$4,320.0000	\$4,320.00
Civil Constructors, LLC		\$7,490.0000	\$7,490.00
Jones Bros. Contractors, LLC		\$5,800.0000	\$5,800.00
795-07.12 12IN X 6IN TAPPING SLEEVE AND VALVE			
	6.000 EACH		
Rogers Group, Inc.		\$8,070.3300	\$48,421.98
Cleary Construction, Inc.		\$7,400.0000	\$44,400.00
Civil Constructors, LLC		\$13,540.0000	\$81,240.00
Jones Bros. Contractors, LLC		\$9,850.0000	\$59,100.00
795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Rogers Group, Inc.		\$16,678.6800	\$16,678.68
Cleary Construction, Inc.		\$15,500.0000	\$15,500.00
Civil Constructors, LLC		\$21,630.0000	\$21,630.00
Jones Bros. Contractors, LLC		\$16,650.0000	\$16,650.00
795-07.21 16IN X 16IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Rogers Group, Inc.		\$45,193.8400	\$90,387.68
Cleary Construction, Inc.		\$42,000.0000	\$84,000.00
Civil Constructors, LLC		\$41,780.0000	\$83,560.00
Jones Bros. Contractors, LLC		\$41,350.0000	\$82,700.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
795-08.03 4IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Rogers Group, Inc.		\$2,152.0900	\$2,152.09
Cleary Construction, Inc.		\$2,000.0000	\$2,000.00
Civil Constructors, LLC		\$2,940.0000	\$2,940.00
Jones Bros. Contractors, LLC		\$2,700.0000	\$2,700.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	14.000 EACH		
Rogers Group, Inc.		\$2,582.5000	\$36,155.00
Cleary Construction, Inc.		\$2,400.0000	\$33,600.00
Civil Constructors, LLC		\$3,500.0000	\$49,000.00
Jones Bros. Contractors, LLC		\$2,950.0000	\$41,300.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	4.000 EACH		
Rogers Group, Inc.		\$3,550.9500	\$14,203.80
Cleary Construction, Inc.		\$3,300.0000	\$13,200.00
Civil Constructors, LLC		\$4,470.0000	\$17,880.00
Jones Bros. Contractors, LLC		\$3,775.0000	\$15,100.00
795-08.09 12IN GATE VALVE ASSEMBLY			
	6.000 EACH		
Rogers Group, Inc.		\$6,456.2600	\$38,737.56
Cleary Construction, Inc.		\$6,000.0000	\$36,000.00
Civil Constructors, LLC		\$7,100.0000	\$42,600.00
Jones Bros. Contractors, LLC		\$6,400.0000	\$38,400.00
795-08.14 16IN GATE VALVE ASSEMBLY			
	8.000 EACH		
Rogers Group, Inc.		\$21,520.8800	\$172,167.04
Cleary Construction, Inc.		\$19,800.0000	\$158,400.00
Civil Constructors, LLC		\$16,800.0000	\$134,400.00
Jones Bros. Contractors, LLC		\$17,750.0000	\$142,000.00
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	37.000 EACH		
Rogers Group, Inc.		\$1,398.8600	\$51,757.82
Cleary Construction, Inc.		\$1,300.0000	\$48,100.00
Civil Constructors, LLC		\$4,570.0000	\$169,090.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$92,500.00
795-09.11 1-1/2IN COPPER SERVICE PIPE			
	125.000 L.F.		
Rogers Group, Inc.		\$123.7500	\$15,468.75
Cleary Construction, Inc.		\$115.0000	\$14,375.00
Civil Constructors, LLC		\$162.0000	\$20,250.00
Jones Bros. Contractors, LLC		\$116.0000	\$14,500.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
795-09.12	2IN COPPER SERVICE PIPE		
	125.000 L.F.		
	Rogers Group, Inc.	\$124.8200	\$15,602.50
	Cleary Construction, Inc.	\$116.0000	\$14,500.00
	Civil Constructors, LLC	\$185.0000	\$23,125.00
	Jones Bros. Contractors, LLC	\$129.0000	\$16,125.00
795-09.28	3/4IN COPPER SERVICE PIPE		
	1,330.000 L.F.		
	Rogers Group, Inc.	\$122.6700	\$163,151.10
	Cleary Construction, Inc.	\$114.0000	\$151,620.00
	Civil Constructors, LLC	\$174.0000	\$231,420.00
	Jones Bros. Contractors, LLC	\$99.0000	\$131,670.00
795-09.29	1IN COPPER SERVICE PIPE		
	200.000 L.F.		
	Rogers Group, Inc.	\$122.6700	\$24,534.00
	Cleary Construction, Inc.	\$114.0000	\$22,800.00
	Civil Constructors, LLC	\$243.0000	\$48,600.00
	Jones Bros. Contractors, LLC	\$103.0000	\$20,600.00
795-11.02	FIRE HYDRANT ASSEMBLY		
	10.000 EACH		
	Rogers Group, Inc.	\$8,608.3500	\$86,083.50
	Cleary Construction, Inc.	\$8,000.0000	\$80,000.00
	Civil Constructors, LLC	\$10,680.0000	\$106,800.00
	Jones Bros. Contractors, LLC	\$6,900.0000	\$69,000.00
795-11.12	RETIRE IN PLACE EXISTING WATER MAIN		
	2,820.000 L.F.		
	Rogers Group, Inc.	\$6.1900	\$17,455.80
	Cleary Construction, Inc.	\$5.6000	\$15,792.00
	Civil Constructors, LLC	\$11.6000	\$32,712.00
	Jones Bros. Contractors, LLC	\$12.5000	\$35,250.00
795-12.01	REMOVE FIRE HYDRANT		
	9.000 EACH		
	Rogers Group, Inc.	\$602.5800	\$5,423.22
	Cleary Construction, Inc.	\$560.0000	\$5,040.00
	Civil Constructors, LLC	\$2,090.0000	\$18,810.00
	Jones Bros. Contractors, LLC	\$1,990.0000	\$17,910.00
795-13.01	DI FITTINGS		
	19,400.000 LB.		
	Rogers Group, Inc.	\$15.0600	\$292,164.00
	Cleary Construction, Inc.	\$13.6500	\$264,810.00
	Civil Constructors, LLC	\$8.2000	\$159,080.00
	Jones Bros. Contractors, LLC	\$14.8400	\$287,896.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
795-14.03 CLASS C CONCRETE			
	78.000 C.Y.		
Rogers Group, Inc.		\$301.2900	\$23,500.62
Cleary Construction, Inc.		\$277.0000	\$21,606.00
Civil Constructors, LLC		\$192.0000	\$14,976.00
Jones Bros. Contractors, LLC		\$450.0000	\$35,100.00
795-14.05 CONCRETE ENCASEMENT			
	215.000 L.F.		
Rogers Group, Inc.		\$139.8900	\$30,076.35
Cleary Construction, Inc.		\$130.0000	\$27,950.00
Civil Constructors, LLC		\$83.5000	\$17,952.50
Jones Bros. Contractors, LLC		\$225.0000	\$48,375.00
795-14.08 RESTORE ASPHALT			
	500.000 S.Y.		
Rogers Group, Inc.		\$105.9900	\$52,995.00
Cleary Construction, Inc.		\$60.0000	\$30,000.00
Civil Constructors, LLC		\$71.0000	\$35,500.00
Jones Bros. Contractors, LLC		\$250.0000	\$125,000.00
795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD			
	55.000 L.F.		
Rogers Group, Inc.		\$441.1800	\$24,264.90
Cleary Construction, Inc.		\$410.0000	\$22,550.00
Civil Constructors, LLC		\$362.0000	\$19,910.00
Jones Bros. Contractors, LLC		\$372.0000	\$20,460.00
797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH			
	25.000 L.F.		
Rogers Group, Inc.		\$493.9000	\$12,347.50
Cleary Construction, Inc.		\$459.0000	\$11,475.00
Civil Constructors, LLC		\$398.0000	\$9,950.00
Jones Bros. Contractors, LLC		\$200.0000	\$5,000.00
797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH			
	480.000 L.F.		
Rogers Group, Inc.		\$505.7400	\$242,755.20
Cleary Construction, Inc.		\$470.0000	\$225,600.00
Civil Constructors, LLC		\$771.0000	\$370,080.00
Jones Bros. Contractors, LLC		\$290.0000	\$139,200.00
797-05.53 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH			
	560.000 L.F.		
Rogers Group, Inc.		\$516.5000	\$289,240.00
Cleary Construction, Inc.		\$480.0000	\$268,800.00
Civil Constructors, LLC		\$882.0000	\$493,920.00
Jones Bros. Contractors, LLC		\$475.0000	\$266,000.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
797-07.02 48IN MANHOLE 4FT-6FT DEPTH			
	1.000 EACH		
Rogers Group, Inc.		\$5,918.2500	\$5,918.25
Cleary Construction, Inc.		\$5,500.0000	\$5,500.00
Civil Constructors, LLC		\$8,070.0000	\$8,070.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$5,500.00
797-07.03 48IN MANHOLE 6FT-8FT DEPTH			
	8.000 EACH		
Rogers Group, Inc.		\$7,155.6900	\$57,245.52
Cleary Construction, Inc.		\$6,650.0000	\$53,200.00
Civil Constructors, LLC		\$9,840.0000	\$78,720.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$48,000.00
797-07.04 48IN MANHOLE 8FT-10FT DEPTH			
	1.000 EACH		
Rogers Group, Inc.		\$8,877.3600	\$8,877.36
Cleary Construction, Inc.		\$8,235.0000	\$8,235.00
Civil Constructors, LLC		\$12,130.0000	\$12,130.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$6,500.00
797-07.05 48IN MANHOLE 10FT-12FT DEPTH			
	1.000 EACH		
Rogers Group, Inc.		\$8,931.1600	\$8,931.16
Cleary Construction, Inc.		\$8,300.0000	\$8,300.00
Civil Constructors, LLC		\$16,360.0000	\$16,360.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00
797-07.06 48IN MANHOLE 12FT-14FT DEPTH			
	1.000 EACH		
Rogers Group, Inc.		\$10,330.0200	\$10,330.02
Cleary Construction, Inc.		\$9,600.0000	\$9,600.00
Civil Constructors, LLC		\$20,530.0000	\$20,530.00
Jones Bros. Contractors, LLC		\$9,000.0000	\$9,000.00
797-07.60 ADJUST EXISTING MANHOLE			
	1.000 EACH		
Rogers Group, Inc.		\$1,721.6700	\$1,721.67
Cleary Construction, Inc.		\$1,600.0000	\$1,600.00
Civil Constructors, LLC		\$2,810.0000	\$2,810.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
797-07.75 TRAFFIC RATED FRAMES AND COVERS			
	12.000 EACH		
Rogers Group, Inc.		\$570.3000	\$6,843.60
Cleary Construction, Inc.		\$532.0000	\$6,384.00
Civil Constructors, LLC		\$2,700.0000	\$32,400.00
Jones Bros. Contractors, LLC		\$1,070.0000	\$12,840.00

		UNIT PRICE	EXTENSION
797-08.02 PVC FITTINGS			
	35.000 LB.		
Rogers Group, Inc.		\$96.8400	\$3,389.40
Cleary Construction, Inc.		\$90.0000	\$3,150.00
Civil Constructors, LLC		\$282.0000	\$9,870.00
Jones Bros. Contractors, LLC		\$82.0000	\$2,870.00
797-08.04 4IN PVC PIPE FOR SERVICE LATERAL			
	10.000 L.F.		
Rogers Group, Inc.		\$154.9500	\$1,549.50
Cleary Construction, Inc.		\$144.0000	\$1,440.00
Civil Constructors, LLC		\$651.0000	\$6,510.00
Jones Bros. Contractors, LLC		\$235.0000	\$2,350.00
797-08.05 6IN PVC PIPE FOR SERVICE LATERAL			
	650.000 L.F.		
Rogers Group, Inc.		\$285.1500	\$185,347.50
Cleary Construction, Inc.		\$265.0000	\$172,250.00
Civil Constructors, LLC		\$417.0000	\$271,050.00
Jones Bros. Contractors, LLC		\$188.0000	\$122,200.00
797-08.08 6IN CLEAN OUT ASSEMBLY			
	23.000 EACH		
Rogers Group, Inc.		\$1,646.3500	\$37,866.05
Cleary Construction, Inc.		\$1,530.0000	\$35,190.00
Civil Constructors, LLC		\$2,880.0000	\$66,240.00
Jones Bros. Contractors, LLC		\$1,900.0000	\$43,700.00
797-08.20 CONNECT SERVICE LINES (ALL SIZES)			
	23.000 EACH		
Rogers Group, Inc.		\$871.6000	\$20,046.80
Cleary Construction, Inc.		\$808.0000	\$18,584.00
Civil Constructors, LLC		\$4,510.0000	\$103,730.00
Jones Bros. Contractors, LLC		\$3,995.0000	\$91,885.00
797-09.44 CUT AND CAP 8IN GRAVITY			
	3.000 EACH		
Rogers Group, Inc.		\$2,259.6900	\$6,779.07
Cleary Construction, Inc.		\$2,100.0000	\$6,300.00
Civil Constructors, LLC		\$6,730.0000	\$20,190.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$5,400.00
797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE			
	2.000 EACH		
Rogers Group, Inc.		\$3,626.2700	\$7,252.54
Cleary Construction, Inc.		\$3,370.0000	\$6,740.00
Civil Constructors, LLC		\$4,810.0000	\$9,620.00
Jones Bros. Contractors, LLC		\$6,650.0000	\$13,300.00

		CONTRACT CNY161	
		UNIT PRICE	EXTENSION
797-10.28	CONNECT EX. 4IN SEWER TO NEW MANHOLE		
	1.000 EACH		
	Rogers Group, Inc.	\$3,228.1300	\$3,228.13
	Cleary Construction, Inc.	\$3,000.0000	\$3,000.00
	Civil Constructors, LLC	\$4,750.0000	\$4,750.00
	Jones Bros. Contractors, LLC	\$6,580.0000	\$6,580.00
797-11.15	48IN MH ADJUSTMENT INCREASE HEIGHT		
	15.000 V.F.		
	Rogers Group, Inc.	\$1,291.2500	\$19,368.75
	Cleary Construction, Inc.	\$1,200.0000	\$18,000.00
	Civil Constructors, LLC	\$788.0000	\$11,820.00
	Jones Bros. Contractors, LLC	\$1,250.0000	\$18,750.00
797-11.20	48IN MH ADJUSTMENT DECREASE HEIGHT		
	5.000 V.F.		
	Rogers Group, Inc.	\$1,667.8700	\$8,339.35
	Cleary Construction, Inc.	\$1,550.0000	\$7,750.00
	Civil Constructors, LLC	\$690.0000	\$3,450.00
	Jones Bros. Contractors, LLC	\$1,250.0000	\$6,250.00
797-11.25	RETIREIN PLACE 48IN MANHOLE		
	3.000 EACH		
	Rogers Group, Inc.	\$1,129.8500	\$3,389.55
	Cleary Construction, Inc.	\$1,050.0000	\$3,150.00
	Civil Constructors, LLC	\$2,040.0000	\$6,120.00
	Jones Bros. Contractors, LLC	\$4,000.0000	\$12,000.00
797-11.31	RETIREIN PLACE EXISTING SEWER 8IN-14IN		
	260.000 L.F.		
	Rogers Group, Inc.	\$32.2800	\$8,392.80
	Cleary Construction, Inc.	\$30.0000	\$7,800.00
	Civil Constructors, LLC	\$23.1000	\$6,006.00
	Jones Bros. Contractors, LLC	\$35.0000	\$9,100.00
797-11.40	RESTORE ASPHALT		
	35.000 S.Y.		
	Rogers Group, Inc.	\$233.1800	\$8,161.30
	Cleary Construction, Inc.	\$60.0000	\$2,100.00
	Civil Constructors, LLC	\$132.0000	\$4,620.00
	Jones Bros. Contractors, LLC	\$250.0000	\$8,750.00
797-40.01	CONCRETE ENCASEMENT		
	200.000 L.F.		
	Rogers Group, Inc.	\$258.2500	\$51,650.00
	Cleary Construction, Inc.	\$240.0000	\$48,000.00
	Civil Constructors, LLC	\$90.0000	\$18,000.00
	Jones Bros. Contractors, LLC	\$225.0000	\$45,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$14,941,881.17
Cleary Construction, Inc.	\$15,621,612.45
Civil Constructors, LLC	\$18,190,642.01
Jones Bros. Contractors, LLC	\$19,890,476.09

SUB-TOTAL BOX BRIDGE

Rogers Group, Inc.	\$460,753.36
Cleary Construction, Inc.	\$605,561.30
Civil Constructors, LLC	\$579,625.50
Jones Bros. Contractors, LLC	\$476,796.00

SUB-TOTAL UTILITY

Rogers Group, Inc.	\$5,344,219.25
Cleary Construction, Inc.	\$5,058,662.30
Civil Constructors, LLC	\$6,082,532.60
Jones Bros. Contractors, LLC	\$4,632,184.00

TOTAL CONTRACT

Rogers Group, Inc.	\$20,746,853.78
Cleary Construction, Inc.	\$21,285,836.05
Civil Constructors, LLC	\$24,852,800.11
Jones Bros. Contractors, LLC	\$24,999,456.09

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2024**

WILLIAMSON COUNTY (Contract No. CNY240 Call 050)

NH-I-65-1(79),94I065-F8-002,NH-I-65-1(80),94I065-F8-003

THE RESURFACING ON I-65 FROM THE MAURY COUNTY LINE (L.M. 0.00) TO SOUTH OF S.R. 248 (L.M. 7.27).

PROJECT LENGTH - 5.840 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2025

DBE GOAL 9.00%

TOTAL CONTRACT	
Rogers Group, Inc.	\$7,962,944.00
Vulcan Construction Materials, LLC	\$8,298,652.50
Jones Bros. Contractors, LLC	\$8,867,717.50
Volunteer Paving, LLC	\$9,399,673.79

		CONTRACT CNY240	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	23.400 L.M.		
Rogers Group, Inc.		\$690.0000	\$16,146.00
Vulcan Construction Materials, LLC		\$1,700.0000	\$39,780.00
Jones Bros. Contractors, LLC		\$1,515.0000	\$35,451.00
Volunteer Paving, LLC		\$1,466.9300	\$34,326.16
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,094.000 TON		
Rogers Group, Inc.		\$30.0000	\$92,820.00
Vulcan Construction Materials, LLC		\$39.0000	\$120,666.00
Jones Bros. Contractors, LLC		\$50.0000	\$154,700.00
Volunteer Paving, LLC		\$44.0900	\$136,414.46
307-01.18 ASPHALT CONCRETE MIX (PG64-22) GRADING CM			
	6,847.000 TON		
Rogers Group, Inc.		\$88.0000	\$602,536.00
Vulcan Construction Materials, LLC		\$98.0000	\$671,006.00
Jones Bros. Contractors, LLC		\$103.5000	\$708,664.50
Volunteer Paving, LLC		\$116.8400	\$800,003.48
307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM			
	21,382.000 TON		
Rogers Group, Inc.		\$93.5000	\$1,999,217.00
Vulcan Construction Materials, LLC		\$100.0000	\$2,138,200.00
Jones Bros. Contractors, LLC		\$106.5000	\$2,277,183.00
Volunteer Paving, LLC		\$122.1600	\$2,612,025.12
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	139.000 TON		
Rogers Group, Inc.		\$810.0000	\$112,590.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$139,000.00
Jones Bros. Contractors, LLC		\$830.0000	\$115,370.00
Volunteer Paving, LLC		\$1,002.1100	\$139,293.29
411-03.10 ACS MIX(PG76-22) GRADING D			
	456.000 TON		
Rogers Group, Inc.		\$168.0000	\$76,608.00
Vulcan Construction Materials, LLC		\$195.0000	\$88,920.00
Jones Bros. Contractors, LLC		\$192.0000	\$87,552.00
Volunteer Paving, LLC		\$166.5700	\$75,955.92
411-03.23 ACS MIX (PG76-22) OGFC			
	17,568.000 TON		
Rogers Group, Inc.		\$140.0000	\$2,459,520.00
Vulcan Construction Materials, LLC		\$150.2500	\$2,639,592.00
Jones Bros. Contractors, LLC		\$160.5000	\$2,819,664.00
Volunteer Paving, LLC		\$153.9300	\$2,704,242.24

		CONTRACT CNY240	
		UNIT PRICE	EXTENSION
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
	23.400 L.M.		
	Rogers Group, Inc.	\$860.0000	\$20,124.00
	Vulcan Construction Materials, LLC	\$530.0000	\$12,402.00
	Jones Bros. Contractors, LLC	\$905.0000	\$21,177.00
	Volunteer Paving, LLC	\$561.8000	\$13,146.12
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	22,412.000 TON		
	Rogers Group, Inc.	\$23.8500	\$534,526.20
	Vulcan Construction Materials, LLC	\$26.5000	\$593,918.00
	Jones Bros. Contractors, LLC	\$37.5000	\$840,450.00
	Volunteer Paving, LLC	\$29.0900	\$651,965.08
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY		
	4.000 C.Y.		
	Rogers Group, Inc.	\$7,545.0000	\$30,180.00
	Vulcan Construction Materials, LLC	\$2,500.0000	\$10,000.00
	Jones Bros. Contractors, LLC	\$6,000.0000	\$24,000.00
	Volunteer Paving, LLC	\$1,166.0000	\$4,664.00
502-07	SPALL REPAIR		
	14.000 S.Y.		
	Rogers Group, Inc.	\$943.0000	\$13,202.00
	Vulcan Construction Materials, LLC	\$525.0000	\$7,350.00
	Jones Bros. Contractors, LLC	\$760.0000	\$10,640.00
	Volunteer Paving, LLC	\$848.0000	\$11,872.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Rogers Group, Inc.	\$252,269.3400	\$252,269.34
	Vulcan Construction Materials, LLC	\$165,000.0000	\$165,000.00
	Jones Bros. Contractors, LLC	\$265,000.0000	\$265,000.00
	Volunteer Paving, LLC	\$165,360.0000	\$165,360.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	500.000 EACH		
	Rogers Group, Inc.	\$32.7500	\$16,375.00
	Vulcan Construction Materials, LLC	\$38.0000	\$19,000.00
	Jones Bros. Contractors, LLC	\$32.0000	\$16,000.00
	Volunteer Paving, LLC	\$33.9200	\$16,960.00
712-05.01	WARNING LIGHTS (TYPE A)		
	26.000 EACH		
	Rogers Group, Inc.	\$1.0600	\$27.56
	Vulcan Construction Materials, LLC	\$25.0000	\$650.00
	Jones Bros. Contractors, LLC	\$30.0000	\$780.00
	Volunteer Paving, LLC	\$31.8000	\$826.80

		CONTRACT CNY240	
		UNIT PRICE	EXTENSION
712-06	SIGNS (CONSTRUCTION)		
	2,929.000 S.F.		
	Rogers Group, Inc.	\$7.6000	\$22,260.40
	Vulcan Construction Materials, LLC	\$8.0000	\$23,432.00
	Jones Bros. Contractors, LLC	\$8.0000	\$23,432.00
	Volunteer Paving, LLC	\$8.4800	\$24,837.92
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)		
	6.000 EACH		
	Rogers Group, Inc.	\$792.0000	\$4,752.00
	Vulcan Construction Materials, LLC	\$500.0000	\$3,000.00
	Jones Bros. Contractors, LLC	\$400.0000	\$2,400.00
	Volunteer Paving, LLC	\$424.0000	\$2,544.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	228.000 L.F.		
	Rogers Group, Inc.	\$16.4000	\$3,739.20
	Vulcan Construction Materials, LLC	\$18.0000	\$4,104.00
	Jones Bros. Contractors, LLC	\$30.0000	\$6,840.00
	Volunteer Paving, LLC	\$31.8000	\$7,250.40
712-08.03	ARROW BOARD (TYPE C)		
	4.000 EACH		
	Rogers Group, Inc.	\$1,215.0000	\$4,860.00
	Vulcan Construction Materials, LLC	\$875.0000	\$3,500.00
	Jones Bros. Contractors, LLC	\$1,100.0000	\$4,400.00
	Volunteer Paving, LLC	\$1,166.0000	\$4,664.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY		
	4.000 EACH		
	Rogers Group, Inc.	\$4,840.0000	\$19,360.00
	Vulcan Construction Materials, LLC	\$4,500.0000	\$18,000.00
	Jones Bros. Contractors, LLC	\$4,500.0000	\$18,000.00
	Volunteer Paving, LLC	\$4,770.0000	\$19,080.00
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY		
	13.000 EACH		
	Rogers Group, Inc.	\$4,980.0000	\$64,740.00
	Vulcan Construction Materials, LLC	\$5,500.0000	\$71,500.00
	Jones Bros. Contractors, LLC	\$4,500.0000	\$58,500.00
	Volunteer Paving, LLC	\$4,770.0000	\$62,010.00
712-08.12	QUEUE PROTECTION TRUCK		
	240.000 DAY		
	Rogers Group, Inc.	\$1,300.0000	\$312,000.00
	Vulcan Construction Materials, LLC	\$1,250.0000	\$300,000.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$288,000.00
	Volunteer Paving, LLC	\$1,272.0000	\$305,280.00

		CONTRACT	CNY240
		UNIT PRICE	EXTENSION
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	19.000 EACH		
	Rogers Group, Inc.	\$3,945.0000	\$74,955.00
	Vulcan Construction Materials, LLC	\$1,000.0000	\$19,000.00
	Jones Bros. Contractors, LLC	\$5,600.0000	\$106,400.00
	Volunteer Paving, LLC	\$5,936.0000	\$112,784.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
	1,746.000 EACH		
	Rogers Group, Inc.	\$35.0000	\$61,110.00
	Vulcan Construction Materials, LLC	\$33.0000	\$57,618.00
	Jones Bros. Contractors, LLC	\$34.0000	\$59,364.00
	Volunteer Paving, LLC	\$41.6400	\$72,703.44
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	1,746.000 EACH		
	Rogers Group, Inc.	\$12.7000	\$22,174.20
	Vulcan Construction Materials, LLC	\$12.0000	\$20,952.00
	Jones Bros. Contractors, LLC	\$16.0000	\$27,936.00
	Volunteer Paving, LLC	\$12.0100	\$20,969.46
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)		
	3.000 EACH		
	Rogers Group, Inc.	\$301.0000	\$903.00
	Vulcan Construction Materials, LLC	\$285.0000	\$855.00
	Jones Bros. Contractors, LLC	\$200.0000	\$600.00
	Volunteer Paving, LLC	\$702.6200	\$2,107.86
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)		
	8.000 EACH		
	Rogers Group, Inc.	\$502.0000	\$4,016.00
	Vulcan Construction Materials, LLC	\$475.0000	\$3,800.00
	Jones Bros. Contractors, LLC	\$300.0000	\$2,400.00
	Volunteer Paving, LLC	\$1,300.9400	\$10,407.52
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)		
	17.000 EACH		
	Rogers Group, Inc.	\$687.0000	\$11,679.00
	Vulcan Construction Materials, LLC	\$650.0000	\$11,050.00
	Jones Bros. Contractors, LLC	\$450.0000	\$7,650.00
	Volunteer Paving, LLC	\$928.3400	\$15,781.78
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		
	58.000 L.M.		
	Rogers Group, Inc.	\$1,480.0000	\$85,840.00
	Vulcan Construction Materials, LLC	\$1,400.0000	\$81,200.00
	Jones Bros. Contractors, LLC	\$900.0000	\$52,200.00
	Volunteer Paving, LLC	\$1,765.5400	\$102,401.32

		CONTRACT	CNY240
		UNIT PRICE	EXTENSION
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)		
	701.000 S.Y.		
	Rogers Group, Inc.	\$26.4000	\$18,506.40
	Vulcan Construction Materials, LLC	\$20.0000	\$14,020.00
	Jones Bros. Contractors, LLC	\$2.2500	\$1,577.25
	Volunteer Paving, LLC	\$5.2400	\$3,673.24
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)		
	2.900 L.M.		
	Rogers Group, Inc.	\$4,225.0000	\$12,252.50
	Vulcan Construction Materials, LLC	\$4,000.0000	\$11,600.00
	Jones Bros. Contractors, LLC	\$4,800.0000	\$13,920.00
	Volunteer Paving, LLC	\$5,421.4200	\$15,722.12
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"		
	1.100 L.M.		
	Rogers Group, Inc.	\$45,500.0000	\$50,050.00
	Vulcan Construction Materials, LLC	\$40,000.0000	\$44,000.00
	Jones Bros. Contractors, LLC	\$6,100.0000	\$6,710.00
	Volunteer Paving, LLC	\$33,091.9500	\$36,401.15
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
	27.000 L.M.		
	Rogers Group, Inc.	\$7,180.0000	\$193,860.00
	Vulcan Construction Materials, LLC	\$6,800.0000	\$183,600.00
	Jones Bros. Contractors, LLC	\$6,000.0000	\$162,000.00
	Volunteer Paving, LLC	\$7,145.7700	\$192,935.79
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	9,191.000 L.F.		
	Rogers Group, Inc.	\$2.6400	\$24,264.24
	Vulcan Construction Materials, LLC	\$2.5000	\$22,977.50
	Jones Bros. Contractors, LLC	\$1.0000	\$9,191.00
	Volunteer Paving, LLC	\$3.3200	\$30,514.12
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)		
	4,192.000 L.F.		
	Rogers Group, Inc.	\$5.2800	\$22,133.76
	Vulcan Construction Materials, LLC	\$5.0000	\$20,960.00
	Jones Bros. Contractors, LLC	\$2.2500	\$9,432.00
	Volunteer Paving, LLC	\$4.3000	\$18,025.60
716-15.11	PREFORMED PERMANENT TAPE (8IN LINE)		
	14,170.000 L.F.		
	Rogers Group, Inc.	\$10.5600	\$149,635.20
	Vulcan Construction Materials, LLC	\$9.0000	\$127,530.00
	Jones Bros. Contractors, LLC	\$5.0000	\$70,850.00
	Volunteer Paving, LLC	\$8.0200	\$113,643.40

UNIT PRICE EXTENSION

716-15.20 PREFORMED PERMANENT TAPE (24IN BARRIER LINE)**6,595.000 L.F.**

Rogers Group, Inc.	\$29.6000	\$195,212.00
Vulcan Construction Materials, LLC	\$26.0000	\$171,470.00
Jones Bros. Contractors, LLC	\$17.2500	\$113,763.75
Volunteer Paving, LLC	\$22.6700	\$149,508.65

717-01 MOBILIZATION**1.000 LS**

Rogers Group, Inc.	\$221,000.0000	\$221,000.00
Vulcan Construction Materials, LLC	\$95,000.0000	\$95,000.00
Jones Bros. Contractors, LLC	\$160,000.0000	\$160,000.00
Volunteer Paving, LLC	\$364,647.5100	\$364,647.51

		CONTRACT CNY240	
ROADWAY ALTERNATE AA1 CATEGORY		UNIT PRICE	EXTENSION
403-02.01 TRACKLESS TACK COAT			
		344.000 TON	
Vulcan Construction Materials, LLC		\$1,000.0000	\$344,000.00
Jones Bros. Contractors, LLC		\$830.0000	\$285,520.00
Volunteer Paving, LLC		\$1,002.1100	\$344,725.84
Rogers Group, Inc.			

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

210.000 TON

Rogers Group, Inc.

\$750.0000

\$157,500.00

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Volunteer Paving, LLC

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$7,805,444.00
Vulcan Construction Materials, LLC	\$7,954,652.50
Jones Bros. Contractors, LLC	\$8,582,197.50
Volunteer Paving, LLC	\$9,054,947.95

SUB-TOTAL ROADWAY ALTERNATE AA1

Vulcan Construction Materials, LLC	\$344,000.00
Jones Bros. Contractors, LLC	\$285,520.00
Volunteer Paving, LLC	\$344,725.84

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc.	\$157,500.00
--------------------	--------------

TOTAL CONTRACT

Rogers Group, Inc.	\$7,962,944.00
Vulcan Construction Materials, LLC	\$8,298,652.50
Jones Bros. Contractors, LLC	\$8,867,717.50
Volunteer Paving, LLC	\$9,399,673.79